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CITY OF NORTH PORT
AGREEMENT NO. 2017-40

AGREEMENT NO. 2018-40
PROFESSIONAL ENGINEERING/ ARCHITECTURAL SERVICES FOR

SITE SELECTION AND DESIGN SERVICES FOR UTILITIES ADMINISTRATION AND WAREHOUSE FACILITES

THIS AGREEMENT ("Agreement") is made and entered into this 18th day of September, 2018, by
and between the CITY OF NORTH PORT, FLORIDA, a municipal corporation of the State of Florida,
hereinafter referred to as the "CITY" and Stantec Consulting Services, Inc., a New York Corporation
registered to conduct business in the State of Florida, with a principal address of 10160-112 Street
NW, Suite 200, Edmonton, Alberta T5k 2L6 CA, hereinafter referred to as "CONSULTANT."

NOW, THEREFORE, in consideration of the mutual covenants contained herein, the parties agree as
follows:

1. CONSULTANT'S SERVICES

A. CONSULTANT agrees to diligently and timely perform services for the CITY relating to Professional
Engineering Services as identified in the Request for Proposal No. 2018-40 and CONSULTANT'S
proposal submitted March 15, 2018. The overall Scope of Services is described in Exhibit A with
detailed tasks and associated Fee Schedule in Exhibit B, both exhibits are attached hereto and
incorporated herein.

B. This Agreement shall commence immediately upon the execution of the Agreement by both the
CITY and CONSULTANT and upon CONSULTANT'S receipt of the written Notice to Proceed from
the CITY'S Purchasing office and shall continue through the completion of the project. The
estimated completion date for the project is February 26, 2021.

2. COMPENSATION AND PAYMENT FOR CONSULTANT'S SERVICES

A. COMPENSATION
1. CONSULTANT shall receive EIGHT HUNDRED EIGHTY-SEVEN THOUSAND FOUR HUNDRED

TWENTY-FIVE DOLLARS AND ZERO CENTS ($887,425.00) as compensation for its services.
This compensation shall include all profit, direct and indirect labor costs, personnel related
costs, overhead and administrative costs, travel related out-of-pocket expenses and costs,
and all other costs which are necessary to provide the services as outlined in this Agreement,
excluding the site dependent optional services.

2. The parties acknowledge and agree that the obligations of CITY to fulfill financial obligations
of any kind pursuant to any and all provisions of this Agreement, or any subsequent
agreement entered into pursuant to this Agreement or referenced herein to which CITY is a
party, are and shall remain subject to the provisions of Florida Statutes, Section 166.241,
regardless of whether a particular obligation has been expressly so conditioned. CITY agrees
to exercise all lawful and available authority to satisfy any financial obligations of CITY that
may arise under this Agreement; however, since funds are appropriated annually by the City
Commission on a fiscal year basis, CITY'S legal liability for the payment of any costs shall not
arise unless and until appropriations for such costs are approved for the applicable fiscal year
by the City Commission (nor shall such liability arise if, a request for such appropriations is
excluded from the budget approved by the City Commission). Notwithstandingthe foregoing,
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no officer, employee, director, member or other natural person or agent of CITY shall have
any personal liability in connection with the breach of the provisions of this Section or in the
event of a default by CITY under this Section. This Agreement shall not constitute an
indebtedness of CITY nor shall it constitute an obligation for which CITY is obligated to levy or
pledge any form of taxation or for which CITY has levied or pledged any form of taxation.

B. METHOD OF PAYMENT
1. The CITY shall pay CONSULTANT through payment issued by the Finance Department in

accordance with the Florida Local Government Prompt Payment Act, Chapter 218, Florida
Statutes, upon receipt of CONSULTANT'S invoice and written approval of same by the CITY'S
Administrative Agent indicating that services have been rendered in conformity with this
Agreement. CONSULTANT shall submit an invoice for payment to the CITY for those specific
tasks as described in the Scope of Services that were completed during that invoicing period.
For those specific services that were partially completed, progress payments shall be paid in
proportion to the percentage of completed work on those specific services approved in
writing by the CITY'S Administrative Agent based on the percentage of the amount for those
specific services.

2.

CONSULTANT'S invoices shall be in a form satisfactory to the City of North Port Finance
Department, who shall initiate disbursements.

3.

3. INDEMNIFICATION

A. TO THE EXTENT PERMITTED BY FLORIDA LAW, THE CONSULTANT SHALL INDEMNIFY, DEFEND,
AND HOLD HARMLESS THE CITY, ITS COMMISSIONERS, OFFICERS, AGENTS AND EMPLOYEES,
FROM ALL LIABILITIES, FINES, CLAIMS, ASSESSMENTS, SUITS, JUDGMENTS, DAMAGES, LOSSES
AND COSTS, INCLUDING CONSEQUENTIAL, SPECIAL, INDIRECT, AND PUNITIVE DAMAGES,
(INCLUDING, BUT NOT LIMITED TO, REASONABLE ATTORNEYS' FEES AND COURT COSTS,
WHETHER SUCH FEES AND COSTS ARE INCURRED IN NEGOTIATIONS, AT THE TRIAL LEVEL OR ON
APPEAL, OR IN THE COLLECTION OF ATTORNEYS' FEES), ARISING OUT OF ANY ACTS, ACTIONS,
BREACHES, NEGLECT OR OMISSIONS OF THE CONSULTANT, OR CONSULTANT'S OFFICERS,
EMPLOYEES, AGENTS, SUBCONTRACTORS, SUB-CONSULTANTS, AND OTHER PERSONS
EMPLOYED OR UTILIZED BY THE CONSULTANT IN THE PERFORMANCE OF, OR THE FAILURE TO
PERFORM, THE AGREEMENT. THE AGREEMENT DOES NOT CONSTITUTE A WAIVER OF
SOVEREIGN IMMUNITY OR CONSENT BY THE CITY OR ITS SUBDIVISIONS TO SUIT BY THIRD
PARTIES.

B. THE CITY SHALL PROVIDE ALL AVAILABLE INFORMATION AND ASSISTANCE THAT THE
CONSULTANT MAY REASONABLY REQUIRE REGARDING ANY CLAIM. IN THE EVENT OF A CLAIM,
THE CITY SHALL PROMPTLY NOTIFY THE CONSULTANT IN WRITING BY PREPAID CERTIFIED MAIL
(RETURN RECEIPT REQUESTED) OR BY DELIVERY THROUGH ANY NATIONALLY RECOGNIZED
COURIER SERVICE (SUCH AS FEDERAL EXPRESS OR UPS) WHICH PROVIDES EVIDENCE OF
DELIVERY, AT THE ADDRESS PROVIDED FOR RECEIPT OF NOTICES IN THIS AGREEMENT.

C. THIS AGREEMENT FOR INDEMNIFICATION SURVIVES TERMINATION OR COMPLETION OF THE
AGREEMENT. THE INSURANCE COVERAGE AND LIMITS REQUIRED IN THIS AGREEMENT MAY OR
MAY NOT BE ADEQUATE TO PROTECT THE CITY AND SUCH INSURANCE COVERAGE WILL NOT BE
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DEEMED A LIMITATION ON THE CONSULTANT'S LIABILITY UNDER THE INDEMNITY PROVIDED IN
THIS SECTION. IN ANY PROCEEDINGS BETWEEN THE PARTIES ARISING OUT OF OR RELATED TO
THIS INDEMNITY PROVISION, THE PREVAILING PARTY SHALL BE REIMBURSED ALL COSTS,
EXPENSES AND REASONABLE ATTORNEY FEES THROUGH ALL PROCEEDINGS (AT BOTH TRIAL
AND APPELLATE LEVELS).

D. NOTHING IN THIS AGREEMENT SHALL BE DEEMED TO AFFECT THE RIGHTS, PRIVILEGES AND
IMMUNITIES OF THE CITY AS SET FORTH IN FLORIDA STATUTES, SECTION 768.28.

E. FURTHER,THE CONSULTANT SHALL FULLY INDEMNIFY,DEFEND,AND HOLD HARMLESS THE CITY
OF NORTH PORT,FLORIDA,FROM ANY SUITS,ACTIONS,DAMAGES,AND COSTS OF EVERY NAME
AND DESCRIPTION, INCLUDING ATTORNEYS' FEES, ARISING FROM OR RELATING TO VIOLATION
OR INFRINGEMENT OF A TRADEMARK, COPYRIGHT, PATENT, TRADE SECRET OR INTELLECTUAL
PROPERTY RIGHT.

F. THE TERMS OF THIS SECTION SURVIVE THE TERMINATION OF THIS AGREEMENT.

4. CONSULTANT'S INSURANCE

A. INSURANCE
Before performing any work, CONSULTANT shall procure and maintain, during the life of the
Agreement, the insurance listed below,unless otherwise specified. The policies of insurance shall
be primary and written on forms acceptable to the CITY and placed with insurance carriers
approved and licensed by the Insurance Department of the State of Florida and meet a minimum
financial AM Best and Company rating of no less than "Excellent."
No changes are to be made to these specifications without the City Manager or designee's prior
written approval. The City Manager or designee may alter the amounts or types of insurance
policies required by this Agreement upon agreement with CONSULTANT.

1. Workers Compensation and Employers' Liability Insurance; Coverage to apply for all
employees at the statutory limits provided by state and federal laws. The policy must include
Employers' Liability with a limit of $500,000 each accident; $500,000 each employee; and
$500,000 policy limit for disease.

2. Professional Liability Insurance: Minimum $1,000,000 per occurrence for this project, and
with a $1,000,000 policy term general aggregate. Coverage shall be extended beyond the
policy year term either by a supplemental extended reporting period (ERP) with as great of
duration as available, with no less coverage and reinstated aggregate limits, or by requiring
that any new policy provide a retroactive date no later than the inception date of claims made.
The City prefers all Professional Liability Insurance be written on an Occurrence Form;
however, in the event that the professional liability insurance required by this Agreement is
written on a claims-made basis, CONSULTANT warrants that any retroactive date under the
policy shall precede the effective date of this Agreement;and that either continuous coverage
will be maintained for a period of two (2) years or an extended reporting period (ERP) with
tail coverage will be obtained and maintained for a period of two (2) years beginning at the
time work under this Agreement is completed.
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3. Comprehensive Commercial General Liability Insurance: Aggregate must apply separately to
this Agreement. Minimum $1,000,000 each occurrence;$1,00,000 general aggregate;
$600,000 products and completed ops; and $100,000 fire damage.

4. Automobile Insurance: To include all vehicles owned, leased, hired and non-owned vehicles
with limits of not less than $1,000,000 per each accident and for property damage and
bodily injury, with contractual liability coverage for all work performed under this
Agreement.

B. WAIVER OF SUBROGATION
All required insurance policies are to be endorsed with a waiver of subrogation. The insurance
companies, by proper endorsement or through other means, agree to waive all rights of
subrogation against the CITY, its officers, officials, employees and volunteers, and the CITY'S
insurance carriers,for losses paid under the terms of these polices that arise from the contractual
relationship or work performed by CONSULTANT for the CITY. It is CONSULTANT'S responsibility
to notify its insurance company of the waiver of subrogation and request written authorization or
the proper endorsement. Additionally, CONSULTANT, its officers, officials, agents, employees,
volunteers, and any subcontractors, agree to waive all rights of subrogation against the CITY and
its insurance carriers for any losses paid, sustained or incurred,but not covered by insurance,that
arise from the contractual relationship or work performed. This waiver also applies to any
deductibles or self-insured retentions for which CONSULTANT or its agents may be responsible.

C. POLICY FORM
1. All policies required by this Agreement, with the exception of Professional Liability and

Workers Compensation, or unless Risk Management through the CITY'S Purchasing Office
gives specific approval, are to be written on an occurrence basis and shall name the City of
North Port, its Commissioners, officers, agents, employees and volunteers as additional
insured as their interest may appear under this Agreement. Claims Made Policies will be
accepted for professional liability and hazardous materials and such other risks as are
authorized by the CITY'S Purchasing Office. All Claims Made Policies contributing to the
satisfaction of the insurance requirements herein shall have an extended reporting period
option or automatic coverage of not less than two (2) years. If provided as an option,
CONSULTANT agrees to purchase the extended reporting period on cancellation or
termination unless a new policy is affected with a retroactive date, including at least the last
policy year.

2. Insurance requirements itemized in this Agreement, and required of CONSULTANT, shall be
provided by or in behalf of all subcontractors to cover their operations performed under this
Agreement. CONSULTANT shall be held responsible for any modifications, deviations, or
omissions in these insurance requirements as they apply to subcontractors.

3. Each insurance policy required by this Agreement shall:
a. Apply separately to each insured against whom claim is made and suit is brought, except

with respect to limits of the insurer's liability.

b. Be endorsed to state that coverage shall not be suspended, voided or cancelled by either
party except after notice is delivered in accordance with the policy provisions.
CONSULTANT is to notify the City Purchasing Office by written notice via certified mail,
return receipt requested.
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The CITY shall retain the right to review, at any time, coverage, form, and amount of
insurance.

4.

The procuring of required policies of insurance shall not be construed to limit
CONSULTANT'S liability nor to fulfill the indemnification provisions and requirements of this
Agreement. The extent of CONSULTANT'S liability for indemnity of the CITY shall not be
limited by insurance coverage or lack thereof, or unreasonably delayed for any reason,
including but not limited to, insurance coverage disputes between CONSULTANT and its
carrier.

5.

CONSULTANT shall be solely responsible for payment of all premiums for insurance
contributing to the satisfaction of this Agreement and shall be solely responsible for the
payment of all deductibles and retentions to which such policies are subject, whether or not
the CITY is an insured under the policy. CONSULTANT'S insurance is considered primary for
any loss, regardless of any insurance maintained by the CITY. CONSULTANTS responsible for
all insurance policy premiums, deductibles,SIR (self-insured retentions) or any loss or portion
of any loss that is not covered by any available insurance policy.

6.

All certificates of insurance must be on file with and approved by the City before
commencement of any work under this Agreement. All certificates of insurance required
herein must be accompanied by a copy of the additionally insured documents/endorsements
(CG 20101185 or combination of CG 2010370704 and CG 20370704). Certificates of insurance
evidencing Claims Made or Occurrences form coverage and conditions to this Agreement, as
well as the Agreement number and description of work, are to be furnished to the CITY'S
Purchasing Office (4970 City Hall Boulevard, Suite 337, North Port, FL 34286) prior to
commencement of work AND a minimum of thirty (30) calendar days prior to expiration of
the insurance contract when applicable. All insurance certificates shall be received by the
CITY'S Purchasing Office before CONSULTANT will be allowed to commence or continue work.
The Certificate of insurance issued by the underwriting department of the insurance carrier
shall certify compliance with the insurance requirements provided herein.

7.

Notices of Accidents (Occurrences) and Notices of Claims associated with work being
performed under this Agreement shall be provided to CONSULTANT'S insurer(s) and the
CITY'S Purchasing Office as soon as practicable after notice to the insured.

8.

5. RESPONSIBILITY OF CONSULTANT
j

CONSULTANT shall be responsible for the professional quality, technical accuracy, and the
coordination of all reports, designs, specifications, other documents and data used or produced
by or at the behest of CONSULTANT under this Agreement. CONSULTANT shall,without additional
compensation, correct or revise any errors or deficiencies in its reports, designs, specifications,
other documents and data.

A.

If CONSULTANT is comprised of more than one legal entity, each entity shall be jointly and
severally liable hereunder.

B.
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C. CONSULTANT warrants that it has not employed or retained any company or person (other than
a bona fide employee working solely for CONSULTANT), to solicit or secure this Agreement and
that it has not paid or agreed to pay any person, company, corporation, individual, or firm other
than a bona fide employee working solely for CONSULTANT,any fee,commission,percentage,gift
or any other consideration contingent upon or resulting from the award of this Agreement.

D. CONSULTANT shall perform its services in accordance with generally accepted industry standards
and practices customarily utilized by competent consultant firms in effect at the time
CONSULTANT'S services are rendered. CONSULTANT covenants and agrees that it and its
employees shall be bound by the standards of conduct in Florida Statutes Section 112.313, as it
relates to work performed under this Agreement. CONSULTANT agrees to incorporate the
provisions of this paragraph in any subcontract into which it might enter with reference to the
work performed.

E. CONSULTANT shall comply with all federal, state, and local laws, regulations and ordinances
applicable to the work or payment for work thereof, and shall not discriminate on the grounds of
race, color, religion,sex, or national origin in the performance of work under this Agreement.

F. CONSULTANT shall maintain books, records, documents, and other evidence directly pertaining
to or connected with the services under this Agreement which shall be available and accessible at
CONSULTANT'S offices for inspection, audit, and copying during normal business hours by the
CITY, or any of its authorized representatives. Such records shall be retained for a minimum of
three (3) years after completion of the services.

G. Public Records Law: In accordance with Florida Statutes, Section 119.0701, CONSULTANT shall
comply with all public records laws, and shall specifically:

1. Keep and maintain public records required by the CITY to perform the service.
a. The timeframes and classifications for records retention requirements must be in

accordance with the General Records Schedule GS1-SL for State and Local
Government Agencies.

(See http://dos.dos.state.fl.us/library-archives/records-management/general-
records-schedules/).

b. "Public records" means and includes those items specified in Florida Statutes,Section
119.011(12),as amended fromtime to time,and currently defined as: All documents,
papers, letters, maps, books, tapes, photographs, films, sound recordings, data
processing software, or other material, regardless of the physical form,
characteristics, or means of transmission, made or received pursuant to law or
ordinance or in connection with the transaction of official business with the CITY.
CONSULTANT'S records under this Agreement include but are not limited to,
supplier/subcontractor invoices and contracts, project documents,meeting notes,e-
mails and all other documentation generated during this Agreement.

Upon request from the CITY'S custodian of public records, provide the CITY, at no cost,
with a copy of the requested records or allow the records to be inspected or copied within
a reasonable time at a cost that does not exceed the cost provided for by law. All records

2.

6 of 44



CITY OF NORTH PORT
AGREEMENT NO. 2018-40

kept electronically must be provided to the CITY,upon request from the CITY'S custodian
of public records, in a format compatible with the information technology systems of the
CITY.

Ensure that project records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the Agreement term and,if CONSULTANT does not transfer the records to the
CITY following completion of the Agreement, for the time period specified in General
Records Schedule GS1-SL for State and Local Government Agencies.

3.

Upon completion of the Agreement, transfer, at no cost, to the CITY all public records in
CONSULTANT'S possession or keep and maintain public records required by the CITY to
perform the service. If CONSULTANT transfers all public records to the CITY upon
completion of the Agreement, CONSULTANT shall destroy any duplicate public records
that are exempt or confidential and exempt from public records disclosure requirements.
If CONSULTANT keeps and maintains public records upon the completion of the
Agreement, CONSULTANT shall meet all applicable requirements for retaining public
records.

4.

IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO CONSULTANT'S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT CUSTODIAN OF
PUBLIC RECORDS, 4970 CITY HALL BOULEVARD, NORTH PORT,
FLORIDA 34286, (941) 429-7063 OR HOTLINE (941) 429-7270;E-MAIL:
kpeto@cityofnorthport.com.

5.

Failure of CONSULTANT to comply with these requirements shall be a material breach of
this Agreement. Further, CONSULTANT may be subject to penalties under Florida
Statutes,Section 119.10.

6.

6. OWNERSHIP AND USE OF DOCUMENTS

It is understood and agreed that all the documents, or reproducible copies, developed by
CONSULTANT in connection with its services, including but not limited to reports, designs,
specifications, and data, shall be delivered to, and shall become the property of the CITY as they are
received by the CITY and when CONSULTANT has been fully compensated as set forth herein.
CONSULTANT may keep copies of all work products for its records. CONSULTANT hereby assigns all its
copyright and other proprietary interests in the products of this Agreement to the CITY. Specific
written authority is required from the CITY'S Administrative Agent for CONSULTANT to use any of the
work products of this Agreement on any non-CITY project.

Notwithstanding the above, any reuse of the work products by the CITY on other projects will be at
the risk of the CITY.
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7. TIMELY PERFORMANCE OF CONSULTANT'S PERSONNEL

The timely performance and completion of the required services is vitally important to the interest of
the CITY. CONSULTANT shall assign a Project Manager, together with such other personnel as are
necessary, to assure faithful prosecution and timely delivery of services pursuant to the requirements
of this Agreement. CONSULTANT'S personnel assigned to perform the services of this Agreement shall
comply with the information presented in the professional services response proposal made a part
hereof by reference. CONSULTANT shall ensure that all key personnel, support personnel, and other
agents are fully qualified and capable to perform their assigned tasks. Any change or substitution to
CONSULTANT'S key personnel must receive the CITY'S Administrative Agent's written approval before
said changes or substitution can become effective.

The services to be rendered by CONSULTANT shall commence within one (1) calendar week of
CONSULTANT'S receipt of written Notice to Proceed from the CITY.

A.

CONSULTANT specifically agrees that all work performed under the terms and conditions of this
Agreement shall be completed within the time limits as set forth, subject only to delays caused
through no fault of CONSULTANT or the CITY. Time is of the essence in the performance of this
Agreement.

B.

CONSULTANT agrees to provide to the CITY'S Administrative Agent, monthly written progress
reports concerning the status of the work. The CITY'S Administrative Agent may determine the
format for this progress report. The CITY shall be entitled at all times to be advised at its request,
and in writing, as to the status of work to be performed by CONSULTANT.

C.

In the event unreasonable delays occur on the part of the CITY or regulatory agencies as to the
approval of any plans, permits, reports or other documents submitted by CONSULTANT which
delay the Project Schedule completion date,the CITY shall not unreasonably withhold the granting
of an extension of the Project Schedule time limitation equal to the aforementioned delay. The
Project Schedule is attached as Attachment C and incorporated herein.

D.

8. OBLIGATIONS OF THE CITY

A. The CITY'S Administrative Agent is designated to serve as project coordinator and to do all things
necessary to properly administer the terms and conditions of this Agreement. If necessary, the
CITY may authorize a specific program manager to perform the responsibilities of the CITY'S
Administrative Agent. The CITY shall designate any specific program manager in the Notice to
Proceed. The responsibility of the CITY'S Administrative Agent shall include:

Examination of all reports, sketches, drawings, estimates, proposals, and other documents
presented by CONSULTANT, and render in writing, decisions pertaining thereto within a
reasonable time.

1.

Transmission of instructions, receipt of information, interpretation and definition of the
CITY'S policies and decisions with respect to design,materials,and other matters pertinent to
the work covered by this Agreement.

2.

3. Review for approval or rejection all CONSULTANT'S documents and payment requests.
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B. The CITY shall,upon request, furnish CONSULTANT with all existing data, plans, studies and other
information in the CITY'S possession which may be useful in connection with the work of this
Project, all of which shall be and remain the property of the CITY and shall be returned to the
CITY'S Administrative Agent upon completion of the services to be performed by CONSULTANT,

C. The CITY'S Administrative Agent shall conduct periodic reviews of the work of CONSULTANT
necessary for the completion of CONSULTANT'S services during the period of this Agreement,and
may make other CITY personnel available, where required and necessary to assist CONSULTANT.
The availability and necessity of said personnel to assist CONSULTANT shall be determined solely
within the discretion of the CITY. The CITY'S technical obligations to this Project, if any,are stated
in Specific Authorizations and Work Authorizations.

D. The CITY shall not provide any services to CONSULTANT in connection with any claim brought on
behalf of or against CONSULTANT.

9. TERMINATION

A. The City Manager or designee shall have the right at any time upon thirty (30) calendar days
written notice to CONSULTANT to terminate the services of CONSULTANT and, in that event,
CONSULTANT shall cease work and shall deliver to the CITY all documents (including but not
limited to reports, designs, specifications, and all other data) prepared or obtained by
CONSULTANT in connection with its services. The CITY shall, upon receipt of the aforesaid
documents, pay to CONSULTANT and CONSULTANT shall accept as full payment for its services, a
sum of money equal to (1) the fee for each completed and accepted task as shown in Exhibit A -
Scope of Services and Exhibit B - Consultant's Fee Schedule, plus (2) the percentage of the work
completed in any commenced but uncompleted task, less (3) all previous payments in accordance
with Section 2 of this Agreement and any amounts withheld by the CITY to settle claims against
or to pay indebtedness of CONSULTANT in accordance with the provisions of the Agreement.

B. FUNDING IN SUBSEQUENT FISCAL YEARS: It is expressly understood by the CITY and CONSULTANT
that funding for any subsequent fiscal year of the Agreement is contingent upon appropriation of
monies by the City Commission, and the continuing receipt of state of federal grant funding, if
applicable. In the event that funds are not available or appropriated, the CITY reserves the right
to terminate the Agreement. The CITY will be responsible for payment of any outstanding invoices
and work completed by CONSULTANT prior to such termination.

C. In the event that CONSULTANT has abandoned performance under this Agreement, then the City
Manager or designee may terminate this Agreement upon three (3) calendar days' written notice
to CONSULTANT indicating its intention to do so. The written notice shall state the evidence
indicating CONSULTANT'S abandonment.

D. CONSULTANT shall have the right to terminate services only in the event of the CITY failing to pay
CONSULTANT'S properly documented and submitted invoice within ninety (90) calendar days of
the approval by the CITY'S Administrative Agent, or if the project is suspended by the CITY for a
period greater than ninety (90) calendar days.

1

9 of 44



CITY OF NORTH PORT
AGREEMENT NO. 2018-40

E. The City Manager or designee reserves the right to terminate and cancel this Agreement in the
event CONSULTANT is placed in either voluntary or involuntary bankruptcy, a receiver is
appointed for CONSULTANT or an assignment is made for the benefit of creditors.

F. In the event CONSULTANT breaches this Agreement, the CITY shall provide written notice of the
breach and CONSULTANT shall have ten (10) days from the date the notice is received to cure. If
CONSULTANT fails to cure to the City's satisfaction within the ten (10) days, the City Manager or
designee shall have the right to immediately terminate the Agreement and/or refuse to make any
additional payment, in whole or in part, and, if necessary, may demand the return of a portion or
the entire amount previously paid to CONSULTANT due to:

1. The quality of a portion or all of CONSULTANT'S work not being in accordance with the
requirements of this Agreement;

2. The quantity of CONSULTANT'S work not being as represented in CONSULTANT'S Payment
Request, or otherwise;

3. CONSULTANT'S rate of progress being such that, in the CITY'S opinion, substantial or final
completion, or both, may be inexcusably delayed;

4. CONSULTANT'S failure to use Agreement funds, previously paid CONSULTANT by the CITY,to
pay CONSULTANT'S project related obligations including, but not limited to, subcontractors,
laborers and material and equipment suppliers;

5. Claims made, or likely to be made, against the CITY or its property;

6. Loss caused by CONSULTANT;or

7. CONSULTANT'S failure or refusal to perform any of the obligations to the CITY, after written
notice and a reasonable opportunity to cure as set forth above.

In the event that the CITY makes written demand upon CONSULTANT for amounts previously paid
by the CITY as contemplated in the clause, CONSULTANT shall promptly comply with such
demand. The CITY'S rights hereunder survive the term of this Agreement, and are not waived by
final payment and/or acceptance.

10. INDEPENDENT CONTRACTOR

CONSULTANT is and shall be, in the performance of all work services and activities under this
Agreement,an independent contractor and not an employee,agent or servant of the CITY. All persons
engaged in any of the work or services performed pursuant to this Agreement shall at all times and in
all places be subject to CONSULTANT'S sole direction, supervision, and control. CONSULTANT shall
exercise control over the means and manner in which it and its employees perform the work, and in all
respects CONSULTANT'S relationship and the relationship of its employees to the CITY shall be that of
an independent contractor and not as employees or agents of the CITY. CONSULTANT does not have
the power or authority to bind the CITY in any promise, agreement or representation other than as
specifically provided for in this Agreement. CONSULTANT shall not pledge the CITY'S credit or make
it a guarantor of payment of surety for any contract, debt, obligation, judgment, lien or any form of

10 of 44



CITY OF NORTH PORT
AGREEMENT NO. 2018-40

indebtedness. CONSULTANT further warrants and represents that it has no obligation or indebtedness
that would impair its ability to fulfill the terms of this Agreement.

11. ENTIRE AGREEMENT

This Agreement constitutes the sole and complete understandingbetween the parties and supersedes
all agreements between them,whether oral or written with respect to the subject matter.

12. AMENDMENT

This Agreement constitutes the sole and complete understandingbetween the parties and supersedes
all other agreements between them, whether oral or written with respect to the subject matter. No
amendment, change or addendum to this Agreement is enforceable unless agreed to in writing by
both parties and incorporated into this Agreement. The City Manager or designee may agree to
amendments that do not increase compensation to CONSULTANT. The City Commission shall approve
all increases in compensation under this Agreement.

13. ASSIGNMENT

CONSULTANT shall not assign any interest in this Agreement and shall not transfer any interest in
same (whether by assignment or novation) without prior written consent of the City Manager or
designee, except that claims for the money due or to become due to CONSULTANT from the CITY
under this Agreement may be assigned to a financial institution or to a trustee in bankruptcy without
such approval from the CITY. Notice of any such transfer or assignment due to bankruptcy shall be
promptly given to the CITY.

14. WAIVER

The exercise by either party of any rights or remedies provided herein shall not constitute a waiver of
any other rights or remedies available under this Agreement or any applicable law.

15. GOVERNING LAW, VENUE AND SEVERABILITY

The rights, obligations and remedies of the parties under this Agreement shall be governed by the
laws of the State of Florida and the exclusive venue for any legal or judicial proceedings in connection
with the enforcement or interpretation of this Agreement shall be in the Circuit Court of the Twelfth
Judicial Circuit in and for Sarasota County, Florida and the United States District Court for the Middle
District of Florida. If any term,condition or covenant of this Agreement is held by a court of competent
jurisdiction to be invalid, void, or unenforceable, the remaining provisions of this Agreement shall be
valid and binding on each party.

16. AUTHORITY

The parties covenant and agree that each is duly authorized to enter into and perform this Agreement
and those executing this Agreement have all requisite power and authority to bind the parties.
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CITY OF NORTH PORT
AGREEMENT NO. 2018-40

17. NO HIRE

CONSULTANT shall not hire any CITY employee associated with this project throughout the duration
of the Agreement and for a period of one (1) year after completion.

18. NOTICES

Any notices, invoices, reports, or any other type of documentation required by this Agreement shall
be sent by certified mail, return receipt requested, or via a recognized national courier service in a
manner that provides for written or electronic record of delivery,to the addresses listed below:

CONSULTANT'S REPRESENTATIVE:
Stephen MacEachern PE, PSM
Project Manager
Stantec Consulting Services, Inc.
5172 Station Way
Sarasota, FL 34233
TEL 941.225.6177
FAX 941.366.1922
EMAIL: Stephen.MacEachern@stantec.com

THE CITY'S ADMINISTRATIVE AGENT:
Michael Acosta,PE
Utilities Engineering Division Manager
City of North Port
6644 West Price Blvd.
North Port, FL 34286
TEL 941.240.8013
FAX 941.240.8022
EMAIL: macosta@cityofnorthport.com

WITH COPIES OF NOTICES TO:
City Attorney
City of North Port
4970 City Hall Blvd.
North Port, FL 34286
EMAIL: northportcityattorney@cityofnorthport.com

19. PARAGRAPH HEADINGS

Paragraph headings are for the convenience of the parties and for the reference purposes only and
shall be given no legal effect.
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CITY OF NORTH PORT
AGREEMENT NO. 2018-40

20. ATTORNEYS' FEES

In any proceedings between the parties arising out of or related to this Agreement, the prevailing party
shall be reimbursed all costs, expenses and reasonable attorney fees through all proceedings (at both
trial and appellate levels).

21. CONFLICTS

In the event of any conflict between the provisions of this Agreement and RFP No. 2018-40 or
CONSULTANT'S response, which are made a part hereof by reference, the Agreement shall control.

IN WITNESS WHEREOF, the parties have executed the agreement as of the date first above written.

CITY OF NORTH PORT, FLORIDAATTEST:

u.By:. By:.
Kathryn Peto, Interim City Clerk Peter D. Lear, CPA, CGMA, City Manager

APPROVED AS TO FORM AND CORRECTNESS:

By:
Ambei^gfayton, City Attorney

WITNESS: CONSULTANT:

BV:CŜ A-X-«=L*— Q a 1 By:
Sandra L. Gerulat, Notary State of Colorado John E. lushewqkT Business Center Managing Leader

SANDRA L GERULAT
NOTARY PUBLIC

STATE OF COLORADONOTARY ID 20044039369
MY COMMISSION EXPIRES 11/21/2020
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Stantec Consulting Services Inc.
5172 Station Way
Sarasota FL 34233-3221 USStantec

EXHIBIT A

RFP 2018-40
PROFESSIONAL ENGINEERING / ARCHITECTURAL SERVICES FOR SITE SELECTION AND

DESIGN SERVICES FOR UTILITIES ADMINISTRATION AND WAREHOUSE FACILITIES

SCOPE OF SERVICES

Introduction

The Utilities Administration, warehouse and storage facility are currently located at 6644 W. Price
Boulevard. The facility has served North Port Utilities (NPU) for over 25 years. With the significant
growth that the City has experienced in recent years, NPU has also grown and now has outgrown
the administration building, warehouse, and storage area. NPU is now in the initial planning phase
to select a site and design a new utility administration building, warehouse, and storage area. The
new site and buildings will accommodate not only the current staff but also projected buildout
conditions.

The following scope of services will facilitate the City’s intent to provide site selection, design and
permitting services for the construction of a new Utilities Administration, warehouse, and storage
facility.

Scope of Services

Task 1.0 Project Management and Coordination Meetings

1.1 Within two weeks of receiving the Notice to Proceed, Stantec will schedule a project
kick-off meeting with City staff to review the scope of work, schedule, and will provide
the City with a list of required documents to facilitate the planning and design of the
project. An agenda will be prepared, and minutes will be summarized and distributed
by Stantec.

1.2 During the course of the project, it may become necessary to hold project status
meetings or the client may request additional meetings above those identified in the
tasks that follow. This task is to include a 'bank of hours’ to facilitate such meeting
requests and represents an estimated 10 additional meetings with two attendees
each. Stantec will prepare the agenda and summarize the minutes for distribution.

Design v/ith community in mind
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Throughout the duration of the work associated with this project, Stantec will provide
Project Management services to ensure day to day coordination between the
disciplines and NPU is maintained.

1.3

Deliverables:

Task 1.1:
• Meeting minutes
• Project Scope - draft and final
• Schedule - draft and final
• List of project data requirements and following gap analysis

Task 1.2:
• Meeting Minutes from additional meetings

Task 2.0 Site Analysis

Using the information provided in the 2008 ADG report, preliminary site identification
and analysis can begin immediately. The site selection parameters will be further
refined in Task 2.2 below but by maintaining broad search parameters initially, this
will facilitate development of additional parameters through coordination with staff.
For purposes of analysis, the current site will be used as a benchmark.

2.1

Our team will meet with Utilities staff to further refine site selection parameters
beyond what is contained in the 2008 ADG report. We will then create a matrix of
considerations, each becoming a search field for our GIS team to apply. Using the
latest technology combined with available maps and resources, our GIS group will
then begin to apply the list of parameters to identify potential properties that meet
the minimum established criteria. Properties that are currently zoned for the
intended use will be prioritized but properties that may be eligible for rezoning and
are appropriate as to location and size from a compatibility standpoint may also be
considered. Stantec will then review the initial list of properties with Utilities staff and
determine if further refinement of search parameters is warranted.

2.2

2.3 Once the City is comfortable with the final search parameters, a desktop analysis of
each parcel will be performed and a parcel by parcel preliminary written evaluation
will be developed by Stantec. This assumes up to 10 parcels will be considered for
further evaluation. Through a meeting with City staff, the list of potential parcels will
be discussed and refined to five (5) or fewer parcels.
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2.4 Stantec will combine the list of potential sites (total of five plus the existing site) with
the existing and future programming and operational needs of the Utility to create a
preferred list of target sites for consideration by the City. This is a key juncture and
will include the following considerations at a minimum:

• City owned properties vs. privately held properties
• Zoning in place vs. Rezoning required
• Availability of City and/or privately-owned utilities to the site
• Site Elevation and Flood Zones
• Compatibility with adjacent properties
• Centralized Location (drive time studies will be performed to and from key

locations)
• Ease of access
• Required off-site improvements (turn lanes, utilities, etc)
• Historical and Archaeological History (limited to publicly available information)
• Presences of wetlands and/or protected species (limited to review of publicly

available information)
• Potential site acquisition costs, if known.

Deliverables:

The above information will be factored into a scoring matrix and summarized in a report
suitable for public presentation. Working closely with City Staff, Stantec will assist in
delivering a site selection analysis and recommendation to the City Commission for review
and approval. This task includes up to two (2) public presentations.

(Note: the above will be prepared concurrent with Task 3.0 below)

Task 3.0 Preliminary Programming & Site Layout Options

3.1 Our team will begin this phase of the project by reviewing any initial programming,
or planning information completed to date. Project information, schedules, budgets
and priorities can be fluid, so although an extensive amount of work has no doubt
been done to date, we will review it with 'fresh eyes’, and through interactive
discussion and collaboration look for new ideas to create the best facility possible to
meet the needs of the City.

3.2 Space Needs Programming.
Stantec’s Facility Architects and Industrial Designer specialists will lead the space
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needs review and programming task. Over a one or two-day period, our team will
conduct programming meetings anticipated to be 1-2 hours in length, as needed,
with each user group being housed in, or using the facility and warehouse. These
meetings will occur in a place of your choosing, convenient to your staff. Ahead of
the meetings, our team will issue preparatory questionnaires aimed at capturing your
existing inventory (equipment, staff numbers, office needs, vehicles, etc), and
planning for future growth. The questionnaires and interview meetings will be
incorporated into the Facility Space Needs Program.

3.3 Facility Space Needs Program.
A Draft Facility/Space Needs Program will be prepared for all the facilities which will
include the space needs, a narrative description of the major functions, adjacencies,
and other requirements for each space. We will review this draft with you in one or
more review meetings with staff and users and deliver a Final Report before moving
on to the next task.

3.4 Facility Equipment Manual
A Draft Facility Equipment List and Manual will be prepared for all the facilities which
will include new equipment required for each work space, warehouse, and specialty
location. We will also identify any existing equipment to be reused and relocated into
this facility from another. We will review this draft with you in one or more review
meetings with staff and users and deliver a Final Report before moving on to the
next task.

3.5 Site Master Planning
The site master planning task will again begin with a review of any information the
City may have developed to date, that will relevantly inform our decisions and
solutions going forward. Our first interactive charrette/workshop begins here, and
the process will generally proceed as follows:

3.5.1 The Stantec team will convene in North Port and conduct a charrette with
Utility Staff to identify key considerations from the City that will drive
development towards a Preferred Site Plan option for current and future
phases. The Stantec team will prepare up to five site plan options in advance
to share with the client team at the onset of the charrette. Over the course of
three or four days, our team will develop alternative plans which we will pin
up on the walls and discuss the merits and challenges of each. The day log
pin-up/review sessions with the users will be conducted in approximately two
hour sessions with small groups of Utility staff each day during the work
session.
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3.6 Phasing (Consideration for Future Growth).
The goal of this project is to develop, design and deliver a campus of buildings that
will serve the City’s current and future utilities needs. This approach however may
outweigh the current available funding. Our team will design a functional and highly
efficient project that may be used for many years before the next phase is
constructed. Our team will develop a phasing plan so that, depending on the ultimate
funding schedule for future needs, these components can smoothly grow onto the
site with minimal or no disruption to current operations, and in such a way so that
the utility groups will ultimately be able to work most efficiently and effectively
together.

3.7 Environmental
3.7.1 Project Coordination

Environmental staff will coordinate with engineering and other staff during
the in-office site review process to determine the potential presence or
absence of wetlands and/or listed wildlife species present on the potential
sites and in the initial review of sites prior to conducting site visits.

3.7.2 Site Visits
Environmental staff will coordinate with engineering and other staff to
conduct site visits on up to 3 sites to verify whether wetlands and/or listed
species are actually present. These site visits will be an initial review only
and will not involve a complete survey of wetland and/or wildlife resources.

3.8 Client Meetings: we anticipate up to three (3) in person meetings during this Task
(Programming and Charette meetings) and three (3) remote Skype meetings for
follow up and coordination.

Deliverables:

The Stantec team will deliver to the City a Report that includes:
• Space Needs Assessment and Facility Program
• Facility Preliminary Equipment List
• Facility and Site Master Plan and Background Information
• Project Opinion of Probable Cost (Ballpark Cost Estimate)
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Site Identification and AcquisitionTask 4.0

Based on City Commission direction, Stantec will assist the City in Site acquisition if
required, whether via internal transfer of property or acquisition of private property.
The scope of this task will vary based on the parcel selected. Stantec is proposing a
bank of hours to include a report summarizing a preliminary review of zoning and
land use, a preliminary environmental permitting assessment and general
development analysis of the subject parcel. Rezoning and land use changes or
environmental permits are not included in this task.

4.1

Depending on the conditions pre-requisite to acquiring the appropriate site, this task
may significantly affect the project schedule.

4.2

Rezoning (if required) will follow the standards, procedures and submittal
requirement for the City of North Port. If required, Stantec will prepare and file an
application for rezoning with the city and will provide up to two requests for additional
information and will attend up to three public meetings in support of the rezone.

4.3

(Note: Stantec will proceed with Task 5 once the City has authorized proceeding with site specific
design and building design)

Site Layout and Preliminary DesignTask 5.0

5.1 Conceptual Building Design
The Stantec team will commence conceptual design work associated with the
Preferred Option developed in Task 4, by again utilizing the design charrette
process. The spatial relationships our team developed on past projects will be used
to inform and speed the development of the facility.

Conceptual Design Charrette - A Fresh Look
During this charrette the team will explore various alternative functional building
layouts and approaches to the Utility Complex design based on the selected site,
and then again conduct daily review sessions over the course of three days, with
your staff and/or users to review
to the development of the more detailed spatial adjacencies between each user
group within the building layout, the operational processes favored to enhance
communication and efficiency, and the flow of the facility. Our team will develop
initial architecture for each building that will make the complex not only a functional
success, but a point of pride for the City and a desirable working environment for the
employees.

5.2

and gather additional input. This input will lead
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Major changes or significant deviations from the Site Master Plan as presented
during stage 5.4 are not expected to occur during this task - Should these occur, the
design team team shall re-evaluate the proposed adjustments and their impact; if
any, to the schedule and professional fees quoted herein.

Development of a Conceptual Design into 30% Schematic Design
Following the charrette, the entire design team will develop the design. The work
will be prepared in 3D Revit and will fix the size and design character of the
building(s) and site work. As part of this process various studies on the layout and
exterior fagade design will be conducted and reviewed with the City before finalizing
design in this phase. During this phase, we will begin incorporating our design team
- structural, mechanical, and electrical - to identify space needs and primary
concepts for each in a narrative report. Stantec recognizes that the design of any
building(s) will have to be compliant with the City of North Port’s Urban Design
Standards Pattern Book (UDSPB).

5.3

5.4 Sustainability Charrette
Stantec will lead a workshop specifically to identify sustainable strategies
appropriate for the facility. The workshop will be attended by our major systems
consultants and we will review opportunities for water, energy, and material
conservation in the context of each of the buildings. We will review the opportunities
for on-site power generation and co-generation systems that can serve the entire
site, along with other strategies we’ve employed in other facilities that are well-suited
for this type of facility. It is our understanding the Owner intends to achieve Florida
Green Building Coalition Bronze Certification at a minimum.

5.5 Client Meetings: we anticipate up to two (2) in person meetings during this Task and
four (4) remote Skype meetings, plus up to two (2) public presentations.

Deliverables:

The Stantec team will deliver to the City a Report that includes:
• Building Conceptual Design (including renderings)

o Floor plans and adjacencies
o Final site plan layout
o Concept renderings of up to (2) building massing depicting up to (2)

exterior building material options.
• Public Presentations and Presentation Meetings to Commission (2 total)
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Task 6.0 Site Permitting

Our local Site Civil and Design team will be working closely with the project architects
in task 5 to ensure that appropriate accommodations are made for on-site utilities
(does not include connections to existing utilities that are not adjacent to the project
site), drainage, and water management, paving and grading plans, fire service, and
additional site development related elements to provide for a smooth transition into
the site development permitting phase. Based on a final site selection and clearly
established limits for the development of Phase I, Stantec will perform the following
tasks:

6.1

6.1.1 City of North Port - Applications for Major Site and Development Approval
Prepare the City of North Port Permit Applications for a Major Site and
Development approval including one (1) set of Construction Plans for the
proposed parking lot, building, utility connections, access roads, and site
improvements for the above outlined project. Plans will be completed for a
single phase of design, permitting and construction. The underground utilities
and drainage will be designed and permitted for a single phase of
construction, testing and certification. The Construction Plans will include
grading, drainage, stormwater management details, storm piping, onsite
potable water, onsite sanitary sewer, access connections and roadways,
parking areas, proposed building location, and account for future
improvements. These plans will be submitted to the City of North Port for
Major Site and Development approval.

6.1.2 City of North Port Land Clearing Permit Application
Prepare and submit to the City of North Port the Land Clearing Application in
support of the tree removal and land clearing activities. The application will
require the tree survey with an exhibit identifying the heritage trees to be
removed.

6.1.3 Southwest Florida Water Management District (SWFWMD) SWERP
Application.
Prepare and submit to SWFWMD a general permit application, with drawings
and calculations for the project. Notice of Intent (NOI) stormwater permit
application will be prepared and submitted to the Florida Department of
Environmental Protection (FDEP). A Stormwater Pollution Prevention Plan
(SWPPP) will be prepared and provided to the Client for use during
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construction. The design of the onsite stormwater treatment and attenuation
facilities to serve this site will be done as part of this task.

6.1.4 Florida Department of Transportation (FDOT) Applications
Prepare and submit applications to the Florida Department of Transportation
(FDOT) for Access Management, Drainage, and Utility permits. This scope
includes the separate Access Management plans (11" x 17”) for turn lane
improvements design within the FDOT right-of-way. The proposed turn lanes
will be based upon the transportation analysis being performed under a
separate task. This scope also includes the design and analysis of the
stormwater conveyance system connection to and through the FDOT right-
of-way. A Utility permit will be required should there be a need to connect to
the potable water or sanitary sewer system within the FDOT right-of-way.
Based on comments received from FDOT prepare responses and
information as requested by the review staff.

6.1.5 Florida Department of Environmental Protection (FDEP) Applications for
Potable Water Distribution (through County Health Department) and
Wastewater Collection (through County Environmental Protection Division),
and Stormwater Discharges from Construction Activity.

Prepare and submit applications to the Florida Department of Environmental
Protection (FDEP) for potable water, wastewater systems, and stormwater
discharges from construction activity. This scope includes the design and
analysis of the potable water distribution system extension to serve the
commercial site. This scope also includes the design and analysis of the
wastewater collection system including a lift station. This scope includes the
coordination with the fire protection design engineer but does not include Fire
Protection Design and Analysis. The design of any off-site water and
wastewater facilities are not included in this scope.

6.1.6 Unites States Army Corps of Engineers (USACE) Permitting Drawings
A separate set of 8-1/2” x 11” drawings will be prepared and provided to the
Environmental consultant for their use in the permitting of the wetland and
other surface water (OSW) impacts through the USACE.

6.2 Permit Processing.
Based on comments received from City of North Port, SWFWMD, FDEP, and
USACE; prepare responses and information as requested by the review staff at the
agencies.
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6.3 Wetland Delineation and Survey

6.3.1 Wetland Delineation and Survey, Preparation of US Army Corps of
Engineers Wetland Data Sheets

Once a final site has been chosen, Stantec biologists will conduct a site visit
to flag wetland limits and locate those limits with Trimble GPS units with sub-
meter accuracy. Up to 12 US Army Corps of Engineers (ACOE) wetland
determination data sheets will also be completed, with two wetland sample
points per wetland, one point in the uplands and one point in the adjacent
wetland, documenting the status of hydrology, soils, and vegetation for each
wetland. These data sheets will be used in support of the ACOE application
required for potential impacts to ACOE jurisdictional wetlands on the site, as
further described below.

Initial maps of wetland boundaries and data point collection sites will be
prepared by Stantec’s Geographic Information Systems (GIS) Section for
use in planning and for assistance in follow-up wetland surveys as needed.

Wetland surveys will be conducted to develop a Specific Purpose Survey to
be submitted in association with the Southwest Florida Water Management
District (SWFWMD) Environmental Resource Permit (ERP) application and
required ACOE application as further described below.

Task will be in accordance with federal wetland criteria as outlined in the
Corps of Engineers Wetland Delineation Manual and the Regional
Supplement to the Corps of Engineers Wetland Delineation Manual: Atlantic
and Gulf Coastal Plain Region (Version 2.0) and in accordance with state
wetland criteria as outlined in Section 62-340 of the Florida Administrative
Code.

6.3.2 Specific Purpose (Wetland Location) Survey

Stantec will prepare a survey to depict the locations of on-site wetland areas
under the jurisdiction of the SWFWMD. Wetland areas will be mapped in
relation to boundaries of the Subject Property as surveyed by others. The
survey will be prepared to meet the requirements set forth in Section 7.0 of
the Environmental Resource Permit Applicant’s Handbook Volume I, for a
certified surveyed delineation.
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Stantec will provide biologists to work with Survey staff to finalize the specific
purpose survey to meet requirements for inclusion with applications to
agencies for formal verification of wetland lines, as further described in the
tasks below. The deliverable for this task shall be a digital format survey map
signed and sealed by a Florida Professional Surveyor and Mapper in a form
acceptable to SWFWMD.

Stantec biologists will also coordinate with Stantec GIS staff to develop maps
required for submittal to agencies with applications as further described
below. Stantec GIS staff will develop maps in accordance with Stantec
standards, including quality reviews of all work. The deliverables for this task
will be all maps required for submittal of wetland verification applications to
SWFWMD and the ACOE described in tasks 6.5a and 6.5d below.

The deliverable for this task shall be a digital format survey map signed and
sealed by a Florida Professional Surveyor and Mapper in a form acceptable
to SWFWMD.

6.4 Wildlife Surveys

6.4.1 Gopher Tortoise Survey, Relocation Permitting and Relocation Services

Stantec will census 100% of the project site in accordance with Florida
Fish and Wildlife Conservation Commission (FWC) Gopher Tortoise
Permitting Guidelines to confirm the distribution and abundance of
gopher tortoise burrows. A gopher tortoise to burrow conversion factor
will be used to estimate the number of gopher tortoises that will require
relocation.
Stantec will identify an off-site recipient area for relocated gopher
tortoises and determine the terms of acceptance and any fees required
by the recipient site owner to accept the relocated tortoises.
Stantec will prepare and submit to the FWC an application for the capture
and relocation of all on-site gopher tortoises to the off-site recipient area.
Stantec will attend an on-site field review with a representative of the
FWC to confirm the survey results contributing to the permit application.
Following receipt of the relocation permit for the FWC, Stantec will
capture all gopher tortoises on-site and transfer them to the approved
recipient area. The costs for the physical capture and relocation of the
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tortoises has been estimated in this scope of services as it is not possible
to determine the total number of burrows that will require excavation
during the relocation effort. Our estimate also assumes a second 100%
gopher tortoise survey will not be required prior to the initiation of the
relocation effort. The Client should anticipate and shall be responsible for
the payment of any fees to the FWC and/or the recipient site associated
with the relocation of the tortoises. We have provided an estimate of
those costs with this proposal.

6.4.2 Florida Scrub-jay Survey

• If required, Stantec will census for Florida scrub-jays on and adjacent to
the project site in accordance with the sampling methodology
recommended in Florida Game and Fresh Water Fish Commission
Nongame Wildlife Program Technical Report No. 8 (Fitzpatrick, et al.
1991). The methodology recommends census with recorded scrub-jay
calls at an interval of approximately 100 meters on and adjacent to the
project site for a minimum of five mornings. Sampling for four minutes is
required at each sampling location each morning.

• Stantec will prepare a report summarizing the results of our Florida scrub-
jay survey.

6.4.3 Listed Wildlife Survey and Agency Coordination

• During the field work to complete the tasks above, Stantec ecologists will
also be vigilant for the potential presence of other wildlife species listed
by the Florida Fish and Wildlife Conservation Commission or the U.S.
Fish and Wildlife Service.

• Stantec will prepare an Endangered Species Act Consultation Request
Package accompany the U.S. Army Corps of Engineers permit
application. It is assumed that any federally listed species documented
or potentially occurring on the project site can be addressed through use
of an Effect Determination Key and will not require formal section 7
consultation between the U.S. Army Corps of Engineers and the U.S.
Fish and Wildlife Service nor incidental take permitting pursuant to
section 10 of the federal Endangered Species Act.
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6.5 Permitting - Environmental Support

6.5.1 Preparation of an Environmental Resource Permit (ERP) Application for SWFWMD

Stantec biologists will work in conjunction with engineering and other staff to prepare
and submit an ERP application to the SWFWMD using data collected from the
Specific Purpose Survey and Mapping tasks described above.

The deliverable for this task will be a completed Application and a response to up to
one (1) Request for Additional Information from SWFWMD staff. Environmental
services included in this task may include attendance at preapplication meetings,
agency coordination, Uniform Mitigation Assessment Method (UMAM) calculations
if wetland impacts are proposed, mitigation design and/or coordination with
mitigation banks if necessary, coordination with Stantec’s GIS mapping section to
develop exhibits as required for the application process and may include other
services as necessary.

Note: The submittal of this application will require a permit application fee, which has
been estimated to be $3,322 based on a 15-acre project site with less than 3 acres
of wetland impacts. This fee may be more or less depending on the final site chosen.
Stantec cannot guarantee SWFWMD approval of the ERP application. Please also
note that the proposed fee associated with this task does not include the cost of
potential wetland mitigation that may be required by the SWFWMD ERP as these
costs are not possible to accurately estimate without additional site details.

6.5.2 Conduct a Site Visit with SWFWMD Staff to Complete the SWFWMD Application
Stantec will provide up to two (2) biologists to accompany SWFWMD staff for up to
one (1) day during agency field verification of surveyed wetland and other surface
water limits. Every effort will be made to combine the field verification with the
SWFWMD in conjunction with the field verification to be conducted with SWFWMD
staff, as described below. If additional time is required to complete the field work due
to unanticipated site conditions, Stantec will provide an additional scope and fee
proposal to the Client for review/approval prior to completing the additional work.

6.5.3 Preparation and Application to the USACE for Dredge and/or Fill impacts to
Federally Jurisdictional Wetlands
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Stantec will prepare and submit an application for the appropriate ACOE permit
using data collected from the Specific Purpose Survey, Mapping and Field Data
Collection tasks described above.

The deliverable for this task will be a completed Application and a response to up to
one (1) Request for Additional Information from USACE staff. Environmental
services included in this task may include attendance at preapplication meetings,
agency coordination, Uniform Mitigation Assessment Method (UMAM) calculations
if wetland impacts are proposed, mitigation design and/or coordination with
mitigation banks if necessary, coordination with Stantec’s GIS mapping section to
develop exhibits as required for the application process and may include other
services as necessary.

Note: Stantec cannot guarantee USACE approval of the Application.

6.5.4 Conduct a Site Visit with ACOE Staff to Complete the ACOE Application

Stantec will provide up to two (2) biologists to accompany USACE staff for up to one
(1) day during agency field verification of surveyed wetland and other surface water
limits. Every effort will be made to combine the field verification with the USACE in
conjunction with the field verification to be conducted with SWFWMD staff, as
described above. If additional time is required to complete the field work due to
unanticipated site conditions, Stantec will provide an additional scope and fee
proposal to the Client for review/approval prior to completing the additional work.

6.5.5 Prepare an Environmental Narrative for the City of North Port

Stantec will develop an Environmental Narrative as required by the City of North Port
that will describe environmental issues of concern for the chosen site, including
wetlands, other surface waters, wildlife issues, and other environmental matters
specific to the site. The completion of this task will include coordination with City staff
to ensure that the Narrative meets City requirements and thoroughly describes
environmental concerns for the site to meet City needs as required for development
of the site.
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Transportation Impact Analysis6.6

6.6.1 Transportation Methodology

Stantec will prepare a transportation methodology statement that will stipulate
proposed procedures and assumptions to be utilized in the transportation analysis.
Final development intensities will be provided (or approved) by the Client prior to
submitting the transportation methodology statement. However, it is assumed that
the project will consist of a 18,750 square-foot government office building including
Utilities and Utilities operations and a 25,000 square-foot warehouse building.

Stantec will prepare for and attend a transportation methodology meeting with the
City of North Port in support of the methodology statement. Following the
methodology meeting, Stantec will revise the methodology statement (if necessary)
to reflect agreements reached in the methodology meeting and resubmit to the City.

6.6.2 Transportation Analysis

An analysis will be prepared and documented in a summary report with supporting
documentation for the project. The analysis will be based on a single-phase project
with build-out conditions in the year determined by the Client.

Trip generation estimates will be based on the Institute of Transportation Engineers
(ITE), Trip Generation - 10,h Edition (2017). Estimates of internal and external trips
will be prepared based on the ITE Trip Generation Handbook and engineering
judgment based on previous studies performed in the area. The internal/external
estimates will be prepared for the PM peak hour.

Trip assignment estimate of project traffic will utilize existing traffic patterns, the
FDOT D1 Districtwide FSUTMS model and/or engineering judgment from past
experience within the project area. This information will be summarized in graphic
and/or tabular format in the final report.

Based upon findings of the Trip Generation, Distribution, and Assignment, Stantec
will conduct a capacity analysis of project traffic impacts to the study network. A
detailed PM peak hour capacity analysis for the roadway segments and intersections
within the study area will be performed using FDOTs Generalized LOS Tables,
Artplan, Highplan, the Highway Capacity Software (HCS) or Synchro. General
recommendations for needed roadway and operational improvements (if any) will be
developed for the external roadway network affected by the development. It is
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anticipated that 18 intersections and corresponding roadway segments will be within
the study area.

Right and left turn lane warrants at the project entrance(s) will be evaluated. Left turn
lane warrants will be conducted using National Cooperative Highway Research
Program Report 745. Right turn lane warrants will be conducted using the National
Cooperative Highway Research Program Report 279 and the FDOT’s Driveway
Information Guide.

Stantec will provide draft copies of the traffic analysis report for Client review and
comment in advance of preparing the final documents for submittal to City of North
Port.

Upon submittal of the documents to the City of North Port, further documentation or
clarification of the analyses to complete their review may be required. Stantec will
meet with the City, if necessary, to discuss the comments and provide the
appropriate supporting documentation.

One round of comments, if required, from the City and resubmittal of the final
analysis is assumed in this task. This effort includes a meeting with City Staff to
clarify any outstanding issues.

6.6.3 Subconsultant Data Collection
As part of the traffic analysis, existing traffic volumes will be collected at intersections
within the study area. Stantec will contract with Quality Counts to collect intersection
data for use in the transportation analysis. It is assumed that six PM peak-hour
turning movement counts will be required. If additional count locations or times are
required, they will be billed on a Time and Materials basis.

6.7 Landscaping and Irrigation

6.7.1 Landscape Plans
Stantec will prepare landscape plans for inclusion with the submittal to City of North
Port. These plans will depict required roadway/ perimeter buffers, building
foundation landscaping and parking lot landscaping. Any required tree removal and
replacement calculations will be prepared and provided. The landscape plans will
include the location, size, species, and quantity of the proposed plant material
including specifications and details. These plans will include code minimum
quantities which can be expanded at the request of the City of North Port staff during
the design phase.

29 of 44



Page 17 of 28

Reference: RFP 2018-40- Scope of Services

6.7.2 Irrigation Plans
Upon receipt and satisfactory resolution of any County comments, irrigation plans
providing 100% coverage in the areas of proposed landscaping shall be prepared.
These plans will depict mainline connections and routings, along with piping and
head layouts. The irrigation source will be provided by existing irrigation services
lines provided by City of North Port Utilities. On-site storage is not proposed for the
irrigation water and the irrigation design will rely on the existing line pressure
provided by the irrigation water provider.

6.8 Archaeological Services
Archaeological Consultants, Inc. (ACI) will conduct a standard phase I cultural resource
assessment survey of an approximately 14-acre parcel within the City of North Port. The
survey and report will comply with the requirements of the City of North Port as well as
Florida Statutes 267 and 373. Specifically, ACI will conduct background research, field
survey which will include subsurface shovel testing, and prepare a report which compiles
with the Florida Administrative Code 1A-46. The report will include the results of the
background research, field survey and analysis of recovered artifacts, and evaluation of any
archaeological sites discovered; Florida Master Site File forms will be prepared for all
discovered sites; and the report will include photographs, maps, and tables relevant to the
research.

6.9 Boundary Survey:
Stantec will prepare a boundary of a 14-acre Tract of Land in accordance with the Standards
of Practice set forth by the Florida Board of Surveying & Mapping, pursuant to Section
472.027, Florida Statutes and Chapter 5J-17.05, Florida Administrative Code. The survey
will include the location of improvements on and immediately adjacent to the property.
FEMA flood zones from a current FEMA Map will be identified on the survey. Information
contained in a current title report, to be supplied by the client, will be shown on the survey.

6.10 Topographic Survey:
Stantec will prepare a topographic survey of the subject property on a 50’ grid with 100’
overlap on the adjacent properties. Topographic information for the entire adjacent right-of-
way will be included. Improvements, drainage features and utilities within the adjacent right-
of-way and the property will be located and shown on the survey. Elevations will be relative
to the National Geodetic Vertical Datum (NGVD) of 1929, unless specified
otherwise.
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6.11 Tree Survey:
Stantec will locate and specify the type and diameter (at chest height) of the trees on the
property. The location of the trees will be performed with a Trimble sub-meter GPS unit. The
tree survey can be done as a separate survey drawing or added to the Topographic Survey.

6.12 Offsite Right-of-way Topographic Survey:
Stantec will gather topographic information within the right of way of the adjoining road for
1200’ in both directions from the property on 50’ sections and locate improvements and
utilities within the right-of-way. A topographic survey drawing will be prepared.

6.13 Off-Site Utility Connections
Should the site utility connection point(s) to existing potable water, sanitary sewer, or reclaim
water not be available in the right-of-way adjacent to the project site, Stantec will prepare
off-site utility construction plans suitable for permitting and construction. The plans will be
separate from the site civil construction and permit plans. Technical specs for off-site utility
work will be incorporated into the technical specifications for the overall development.
Stantec will also provide bid assistance and limited construction phase services for the off-
site utility work.

The off-site utility work will be bid and constructed concurrently with the administration
building, warehouse and storage area. Stantec will provide services for the off-site utility
work during bid and construction phases.

The sizing of the off-site mains is not included in this task. The main size(s) will match the
minimum size necessary to service the project site as determined by the site civil engineer
unless NPU requests the main(s) to be upsized.

Due to the unknown conditions associated with this task, the fees for the off-site utility
connections - including topographic survey, off-site utility construction and permit plans,
utility permitting, bid phase services and construction phase services will be charged at a
not-to-exceed (NTE) fee based on the linear feet of off-site improvements and the number
of utility mains designed and permitted. The NTE fee for the LF unit price items under this
task is based on a minimum of 1,000 LF. When the distance exceeds 1,000 LF, the NTE
fee shall be calculated as the farthest distance from where the onside utility enters the right-
of-way to the location of the existing facility being tied into measured along the actual length
of the utility main. Should the existing utilities being connected to be in different directions
from one another, the distances will be added to calculate the NTE fee.
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6.13.1 Off-Site Utility Plan Preparation

Topographic Survey
Stantec will prepare a topographic survey of the off-site project route,
starting at the project site and ending at the connection point to
existing utilities. The limits of the survey work will be within the
existing road rights-of-way. The survey will include cross sections at
a 100’ grid or where there is a major break in grade, visible
improvements, as-built of sanitary sewer and storm structures, and
trees 4.5 inches or greater or considered to be of value.

6.13.1.1

Geotechnical Engineering Services
Utility mains requiring to be installed using trenchless methods such
as a horizontal direction drills (HDD) or jack and bores will require soil
borings by a Geotechnical Engineer to aid in the design. A minimum
of two soil boring to a depth approximately 10-feet greater than the
proposed HDD or Jack and Bore will be necessary. The linear foot
fee is based on the following:

6.13.1.2

Horizontal Direction Drill: For a single HDD, two SPT borings to a
minimum depth of 35-feet each and an engineering report.

Jack-and-Bore: For a single Jack-and-bore, two SPT borings to a
minimum depth of 20-feet each and an engineering report.

The fee for deeper borings will be based on the LF unit fee.
Subsurface Utility Explorations
Subsurface utility engineering (SUE) services will be required should
there be utility conflicts based on the information provided by NPU
and other utility companies. NPU has offered to assist with the
verification of vertical and horizontal locations of existing utilities.
Should there be issues with obtaining verified vertical elevations and
horizontal locations (WHs), a per hole unit price has been provided.
Should these services be provided, each location will be backfilled
and compacted with select material. Restoration of the surface,
within the limits of the cut, will be completed immediately following
the excavation work. The minimum fee will be based on a minimum
of six (6) holes.

6.13.1.3
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6.13.1.4 Off-Site Utility Construction and Permit Plans
Using the off-site topographic survey, a base map will be prepared
for use in developing the off-site utility plans. Included on the base
map will be public utility record drawing information to be provided by
NPU and other utility information that will be requested from utility
owners with facilities in the area. The base map showing the existing
conditions will be used to prepare the utility construction and permit
plans. The utility plans will contain a cover sheet, plan and profile
sheets, sections, detail sheets and best management plans for
erosion control.

Two milestone submittals will be included for the off-site utility plans:
a 60% preliminary design submittal and a final 100% issued for bid
submittal. The 60% off-site utility plans will be submitted to NPU for
review and will be used for submittal of permit applications. Following
receipt of review comments from NPU and permitting review
agencies, the 100% issued for bid off-site utility plans will be prepared
and submitted to NPU. The 100% issued for bid off-site utility plans
will be sealed and signed by a Professional Engineer licensed in the
state of Florida.

6.13.2 Off-Site Utility Permitting

Stantec will prepare and submit the following permit applications:

FDEP Applications for Potable Water Distribution (through County
Health Department)
FDEP Wastewater Collection (through County Environmental
Protection Division)
FDEP Environmental Resource Permit (or exemption request)
FDOT Utility Permit
U.S. ACOE Permit.

Stantec biologists will assist with the preparation of an ERP or exemption
application to FDEP and U.S. ACOE.
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6.14 Bid and Construction Phase Services for Off-site Utilities

Attend Pre-bid meeting and assist with addendum responses.
Attend pre-construction meeting. Prepare meeting agenda and minutes.
Review shop drawing submittals for up to ten separate appurtenances (e.g., pipe,
fittings, valves) per utility type (i.e., potable, wastewater, reclaim).
Provide periodic construction observation at key moments of construction including
witnessing utility main pressure testing.
Respond to Contractor RFI’s.
Attend up to two (2) construction progress meetings. Prepare meeting agendas and
minutes.
Following detailed review by City staff, review Contractor’s Application(s) for Payment
and sign off as Engineer-of-Record.
Review and comment on Contractor/Surveyor prepared signed and sealed Record
Drawings suitable for City records and permit certification.
Attend a walk through with City staff and prepare a project punch list for Contractor.
Prepare close-out permit packages using Contractor supplied Record Drawings and
submit to the regulatory agencies.

Deliverables:

Stantec will provide the following as part of the Off-site Utility Connections Task:
• 60% utility plans, engineer’s opinion of probable cost, and measurement &

payment section for NPU review and comment,

• Permit Applications for NPU review and signature.
Once signed applications and checks for permit review fees are returned,
submittals will be made to the reviewing agencies.

• Signed and sealed 100%/Bid utility plans, engineers opinion of probable cost,
and measurement and payment section.

|

EXCLUDED SERVICES

The following services are specifically excluded from the above proposed scope:
• Traffic signal or intersection design improvements
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Task 7.0 Final Building Design

7,1 60% Design Development
The team will field verify existing visible conditions of the project preferred site, the
30% Schematic Design assumptions and Owner’s Project Requirements (OPR). We
will verify decisions made in schematic design, including:

• Building space allocations
• Operational adjacencies
• Space requirements and access
• Exterior building materials

Major changes or significant deviations from the 30% Schematic Design as
presented during Task 5.2 are not expected. Should these occur, the design team
shall re-evaluate the proposed adjustments and their impact; if any, to the schedule
and professional fees quoted herein.

After receiving written approval from North Port of the 30% design, our team will
verify the systems and assumptions through specifying products, materials, systems
sizes, and constructability of the building.

7.1.1 We will meet with North Port Building Division for a preliminary permit
design review meeting.

7.1.2 We will develop and present an interior design overall guiding principal, and
up to two concepts/options for each occupied space. Our team will present
these concepts at the beginning of 60% Design Development and re-
present a modified package at the end of this phase.

7.1.3 We will develop and present an architectural lighting overall guiding
principal, and up to two concepts/options for each occupied space. Our
team will present these concepts at the beginning of 60% Design
Development and re-present a modified package at the end of this phase.

7.1.4 We will develop draft specifications using the CSI 16 or 32 Division format
for each relevant specification section needed based on the approved
design. These will be used to inform our final specification package.

7.1.5 We will develop site security and technology controls.
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Building Systems
During this subtask, lighting fixture, finish materials, and all systems will be sized,
fully defined, and located to ensure space, access, and maintenance ease. The
design development documents will include general interior finish notes for
contractor budgetary pricing.

7.2

7.3 90% and 100% Construction Documentation
Prior to commencing with the construction documentation phase, we will require
sign-off from the City on the design and cost estimate of the project from the Design
Development phase submittal, including any value engineering modifications
selected. Stantec will continue coordination with the consultant team to make sure
all disciplines are fully coordinated, including fire protection and the security system.
All the consultants will be fully engaged in project delivery and coordination. We will
hold weekly phone coordination meetings. Our team focus will be in finalizing the
detailed design of the project to prepare for the Bidding/Permitting Phase and the
addition of the contractor to the project.

7.3.1 We will update and present an interior finishes package including finishes
for each space within the facility.

7.3.2 We will update and present an architectural lighting package including
lighting for each space within the facility, and exterior lighting.

7.3.3 We will develop Final Specifications for 90% Package for each relevant
specification section needed based on the approved design. These will be
used to inform our final specification package. Major changes or significant
deviations from the 60% Design Development as presented during Task 7.2
are not expected - Should these occur, the design team shall re-evaluate the
proposed adjustments and their impact; if any, to the schedule and
professional fees quoted herein.

Civil Engineering Pre-Construction Phase Services
Provide pre-construction phase services including:

• Cut and fill analysis
• Quantity take-off and Engineer’s Opinion of Probable Cost based upon

completed construction plans
• Prepare site specifications for bidding
• Pre-bid meeting
• Pre-construction meeting

7.4
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• Shop drawing review

Geotechnical Engineering Services for Project Site
Proposal is based on the selected site being accessible to standard drilling
equipment. It is assumed clearing operations to provide access and/or special
equipment will not be required to perform the field work. The field testing program
will consist of the following services:

7.5

Conduct a visual site reconnaissance of the project site and locate and
coordinate utility clearance.

Perform a total of eight (8) Standard Penetration Test (SPT) borings within the
footprints of the proposed administration and warehouse buildings. The SPT
borings will be performed to depths on the order of 30 feet below existing
grades. In addition, we will perform one (1) SPT boring to a depth of 30 feet
below existing grades at the location of the proposed pump station.

Perform three (3) SPT borings to a depth of 20 feet below existing grades and
three (3) hand auger borings to depths on the order of 7 feet below existing
grades within proposed pond areas.

Perform two (2) field permeability tests within proposed dry pond areas.

Perform twenty-one (21) hand auger borings to depths on the order of 7 feet
below ground surface in areas of proposed pavement sections.

Identify groundwater table levels and estimate the seasonal high groundwater
tablelevel.

Conduct laboratory testing on soils obtained from within the borings.

Visually classify and stratify all recovered soil samples in the laboratory using
the Unified Soil Classification System (USCS).

Identify confining layer and estimate porosity.

Identify potentially deleterious materials discovered within the borings that may
affect the design or interfere with construction.

Evaluate the feasibility of slab on grade for shallow foundations for support of the
proposed structures.

Provide preliminary design parameters for shallow foundations including
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allowable bearing pressure, foundation sizes, foundation levels and soil
subgrade.

• Prepare an engineering report which summarizes the course of study pursued,
the field and laboratory data generated, the subsurface conditions encountered
and our recommendations including general pavement and construction
considerations.

Deliverables:

Stantec will provide the following:
• Geotech Report for the Project Site
• Schematic Design Package for each building, the Operations Center and the

Warehouse.
• Construction/Permit Drawings and Specifications

• 60% Package
• 90% Package
• 100% Package

• Final Equipment List
• Final Finish Boards
• Cost Estimate @ 60% by a Cost Estimator
• All associated documentation
• Building Permit application support to the selected General Contractor and

up to two (2) RAI’s from the City.

!

Bid and Construction Contract Administration PhaseTask 8.0

As a part of bid support, Stantec will attend pre-bid, pre-proposal, and bid-opening conferences to
answer specific questions from bidders related to the contract documents and/or project scope.
Additionally, the team will provide support to the City in evaluating bids. Typically, assistance is
provided in the form of comparing scopes and proposed alternates or exclusions outlined by
bidders.

Stantec’s Sarasota office will lead the site civil construction support services for site
utilities, including:
8.1.1 Construction Phase Services

Provide general construction observation and provide review of contractor’s
requests for payment. Attend a weekly site meeting with the CLIENT and
contractor. Scope and fee are based on a single construction phase. It is

8.1
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assumed that construction will be completed over the course of twelve (12)
months with an average of five (5) hours per week for field visits.

8.1.3 Testing & Certifications
Review test reports and record drawings one time and conduct final
observation of construction/ testing coordination for water, sanitary sewer,
storm sewer and irrigation as required by City of North Port Utilities and
Public Works Departments. Prepare and submit certification packages to City
of North Port, SWFWMD, FDOT, and FDEP. It is assumed that each utility
will be certified in a single phase (one certification) and that each test occurs
as scheduled and passes. Test that were scheduled and either did not occur
or did not pass requiring retesting will be subject to a request for additional
budget.

8.2 Stantec, along with our consultants, will perform Architectural Construction
Administration services for the buildings during construction and will be involved with
building plan QA/QC.

8.2.1 Construction Inquiries: Our team will receive, review, and process
construction-related RFI (Requests for Information) and Submittals from the
contractor. Typical turn-around for these items is (5) business days for RFPs
and (10) ten business days for submittals and/or shop drawings. Items sent
by the Contractor after 12:00 PM will be dated the following business data.
Stantec will provide up to two (2) reviews per submittal and/or shop drawings.
Any additional reviews beyond the two (2) will be an add service.

8.2.2 Site Meetings: We will continue to service this phase of the project with a
senior-level architect and will include appropriate engineer leads at weekly
and bi-weekly Owner Architect Contractor meetings. These would be in
conjunction with the contractor on site. Following each visit, a field
observation report will be prepared and submitted to the OAC team, which
will note the progress of the work and any observed deficiencies that should
be corrected.

8.2.3 Minutes: Stantec will review meeting minutes issued by the contractor.

8.2.4 Punch Out: Following the contractor’s punch list, Stantec will provide up to
two (2) days for punch list - an initial punch list and a final punch list.
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Schedule: We assume a 12-month construction schedule to arrive at
Substantial Completion, and an additional 3 months for project closeout.

8.2.5 I

8.2.6 Record Drawings: Our team will provide electronic copy of final drawings for
record to the City. Drawings will be based on RFI response, submittals,
change orders, and information delivered to us by the Contractor which will
include markups of their field installed changes. Stantec is relying on the
information provided by the Contractor, we cannot be responsible for the
accuracy or completeness of the record drawings.

8.2.7 Florida Green Building Coalition Certification:
Application Checklist and supporting documentation to FGBC Bronze
Certification.

We will submit Final

8.3 Landscaping and Irrigation Construction Phase/Certification
Perform up to two (2) site visits to review the installed landscape and irrigation for
consistency with the code minimum landscape plans in order to facilitate
certification to City of North Port. Prepare a landscape certification to be included
with site civil certification package submittal to City of North Port.

8..4 Post Construction: TBD

Scope Assumptions and Clarifications
There following assumptions are included in this scope of work.

NPU will designate a project manager who will serve as the primary contact
throughout the project and who will work to provide prompt responses to
inquiries from Stantec.
NPU will provide data requested by Stantec in advance of the kick-off
meeting or immediately after.
Permitting agencies will issue permits or review comments within 30 days of
receipt of the permit applications.
The fee provided for a boundary, topo, and tree survey may be increased
should the selected property exceed 15.0 Acres..
The fee provided for wetland delineations and environmental resource
permitting may be increased should the selected property exceed 15.0 acres.
The fee provided for a Cultural resource assessment survey may be
increased should the selected property exceed 15.0 acres..
The fee provided for a Geotechnical Investigation may be increased should
the selected property exceed 15.0 acres or the administration building
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footprint exceed 18,800 SF or the Warehouse footprint exceed 27,700 SF.
The contractor will be responsible for obtaining building permits.
The contractor retained by NPU to construct the improvements will maintain
redline as-built drawings during construction that indicate the work
constructed and provide Site Civil and Off-site Record Drawings signed by a
Licensed Surveyor.
Charrette facilities shall be provided and coordinated by NPU
The developed area of the selected site is expected to not exceed 15ac, if
the developed area of the selected site exceeds 15.0 acres Stantec is entitled
to request additional design fees.
In the event that the project schedule is extended for reasons outside of our
direct control, we may incur additional costs and reserve the right to charge
such costs resulting from such items as additional project management time.
Any additional costs incurred would be notified and agreed in advance with
the Client.
If Stantec is requested to provide services required because of significant
changes in the project including, but not limited to, the Client’s schedule,
client direction, and alternative design requirements requested by the client
then Stantec will be entitled to request additional fees.
NPU will perform any necessary Subsurface Utility Exploration needed for
design efforts around buried utilities.

Items not specifically detailed in the scope of services are excluded at this time but can be added
through mutual agreement by Stantec and NPU. Items that are excluded from the scope include
but are not limited to:

Legal Services
Real Estate/property negotiations
Rezoning
Permit review fees
Obtaining building permits or other permits not explicitly indicated herein
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I
EXHIBIT B

Fee Schedules

Site
Analysis

Basic
Service

* Site
Dependent

Optional
Services

Basic
ServicesTasks

Fee

$ 33,736Task 1.0
$ 29,362Task 2.0

$ 71,966Task 3.0
$ 39,062Task 4.0

$ 87,231Task 5.0
$ 105,189$ 139,482Task 6.0

$ 343,530Task 7.0
$ 182,118Task 8.0

$ 144,251$ 858,063 $ 29,362SUB-TOTAL

$ 887,425DESIGN SERVICE FEE

* Scope narrative indicated in blue are site dependent optional services and may, or may
not be needed in this project. It will depend on selection and specifics of site. I

Site Dependent
Optional Services

Task 6.13
$ 3,250.00 / 1000 LFR/W Topo Survey
$ 9,750.00 / 1000 LFUtility Design and Permitting (1 Utility Main)
$ 12,000.00 / 1000 LFUtility Design and Permitting (2 Utility Mains)
$ 14,250.00 / 1000 LFUtility Design and Permitting (3 Utility Mains)
$ 5,200.00 / 1000 LFBid and Construction Phase (1 Utility Main)
$ 7,200.00 / 1000 LFBid and Construction Phase (2 Utility Mains)
$ 9,200,00 / 1000 LFBid and Construction Phase (3 Utility Mains)
$ 1,000.00 / VVH holeSubsurface Utility Engineering **

$29.00 / FT$ 2,200.00 /Each PlusGeotechnical Engineering HDD Boring
$ 1,550.00 $38.00 / FT/Each PlusGeotechnical Engineering J&B Boring
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** A minimum of six (6) WH's for this Task.

***A minimum of two (2) SPT borings a minimum of 35' each for each HDD. ($ 2,200 each plus $
29.00 per each additional FT)
A minimum of two (2) SPT borings a minimum of 20' each for each J&B. ($ 1,550 each plus
$38.00 per each additional FT)
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EXHIBIT C

Project Schedule

EndTasks Start

Task 1.0 - Project Management & Coordination Meetings 10/1/18 2/26/21
Task 2.0 - Site Analysis 10/1/18 11/30/18
Task 3.0 - Preliminary Programming & Site Layout Options 10/1/18 11/30/18
Task 4.0 - Site Identification and Acquisition 12/3/18 12/31/18
Task 5.0 - Site Layout and Preliminary Design 1/2/19 2/28/19
Task 6.0 -Site Permitting 3/1/19 6/28/19
Task 7.0 - Final Building Design 3/1/19 8/30/19
Task 8.0 -Construction Contract Administration (CA) Phase 11/1/19 3/31/20

Schedule assumes receipt of purchase order by September 28, 2018.
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