## City of North Port Finance Department/Purchasing Division Administrative Approval

1. DEPARTMENT MAKING REQUEST/NAME/EXTENSION:

### Public Works/Garrett Woods/8087

2. DATE:

June 6, 2023

### 3. REQUESTED MOTION/ACTION:

Recommend the City Manager to approve the second and final, one (1) year renewal of RFP No. 2019-23 Professional Engineering Services-Continuing Services Contract for the City of North Port Public Works effective June 25, 2023 through June 25, 2024 at the attached hourly rates.

(This section to be completed by the requesting Department)

4. IS THIS ITEM BUDGETED (IF APPLICABLE): YES 

NO IF NO, STATE ACTION REQUIRED

BUDGET DETAIL (LIST EACH PROJECT, ACCOUNT AND AMOUNT):

FINANCIAL IMPACT SUMMARY STATEMENT (EXCEL FILE):

The Department of Public Works has multiple projects budgeted for Roadway, Drainage, Traffic Studies, Sidewalk and other infrastructure improvements in fiscal year 2019 and future fiscal years with funding in various accounts. Budget information including account numbers and applicable project numbers will be provided with each work assignment.

DETAILED ANALYSIS ATTACHED (SUPPORTING DOCUMENTS): YES NO

### 5. BACKGROUND: (WHY THE ACTION IS NECESSARY, AND WHAT ACTION WILL BE ACCOMPLISHED)

On June 25, 2019 the City Commission approved the multi-award of RFP No. 2019-23 for Professional Engineering Services-Continuing Services Contract for the City of North Port for contracts 2019-23-01, 2019-23-02, 2019-23-03, 2019-23-04, 2019-23-05, 2019-23-06, 2019-23-07, 2019-23-08, 2019-23-09, 2019-23-10, 2019-23-11, 2019-23-12, 2019-23-13 between American Consulting Engineers of Florida, LLC., DMK Associates, Inc., GHD Services, Inc., Giffels-Webster Engineers, Inc., Hardesty & Hanover, LLC., HighSpans Engineering, Inc., Infrastructure Solution Services, LLC., Innovation Design & Consulting Engineers, LLC., Johnson Engineering, Inc., Kisinger Campo & Associates, Corp., Pennoni Associates, Inc., The Corradino Group, Inc. The RFP contains a renewal option for up to two (2) additional one (1) year terms at the same terms and conditions. Commission authorized the City Manager to approve renewals.

Original Term: 6/25/2019 to 6/25/2022

First Renewal Term: 6/25/2022 to 6/25/2023

Second and Final Renewal Term: 6/25/2023 to 6/25/2024

Consultants held their prices except for the following vendors: American Consulting Engineers of Florida, Inc., Hardesty & Hanover, LLC., HighSpans Engineering Inc., and Kisinger Campo & Associates.

Recommend the City Manager to approve the second and final, one(1) year renewal of RFP No. 2019-23 for Professional Engineering Services-Continuing Services Contract for the City of North Port Public Works at the attached hourly rates.

### 6. RECOMMENDED APPROVAL AND DATE

| O. RECOMMENDE  | D AIT NOVAL AND DI   | 7/6  |                     |                          |   |
|--|--|--|---------------------|--------------------------|---|
| DEPARTMENT<br>DIRECTOR   | BUDGET<br>ADMINISTRATOR  | Purchasing   | FINANCE<br>DIRECTOR | Asst. City<br>Manager    | CITY<br>MANAGER   |
| Chuck Digitally signed by Chuck Speake Date: 2023.06.20 10:30:14 -04'00' | Lisa Digitally signed by Lisa Herrmann Date: 2023.06.20 14:27:26 -04'00' | Ginny Digitally signed by Ginny Duyn Date: 2023.06.20 16:33:57 -04'00' | LISA Lisa Herrmann  | Jusan Jackany 2023.06.21 | A. Jerome Fisch (CALS, Out-Ca) Manager Ch.  Chy (Norm Pert, CNA, Jerome Fisch)  Comment in such or this document in such or this document in Lecasion.  Lecasion. |
| Date:  | Date:  | Date:  | Date:               | Date:                    | Date:   |



### FINANCE DEPARTMENT/PURCHASING DIVISION 4970 City Hall Boulevard North Port, Florida 34286 Ph. (941) 429-7170 Fax (941) 429-7173



TO: CHUCK SPEAKE, PUBLIC WORKS DIRECTOR

THRU: GARRETT WOODS, PUBLIC WORKS BUSINESS MANAGER

FROM: GEOFF THOMAS, CONTRACT ADMINISTRATOR I

DATE: **APRIL 13, 2023** 

RE: SECOND RENEWAL FOR CONTINUING CONTRACTS 2019-23-01 THROUGH 2019-23-13

**PROFESSIONAL** 

### **ENGINEERING SERVICES FOR CITY FOR NORTH PORT PUBLIC WORKS**

The initial term for Continuing Contracts 2019-23-01 through 2019-23-13 Professional Engineering Services for City of North Port Public Works expires June 25, 2023.

By mutual agreement, this award may be renewed for two (2) additional one-year terms. The second renewal will extend the contract through **June 25, 2024**, under the same terms and conditions of the initial award. Per the contract, increases to hourly rates may be requested by the Consultant.

The following thirteen (13) Consultants have continuing contracts:

- AMERICAN CONSULTING ENGINEERS OF FLORIDA, INC.
- DMK ASSOCIATES
- GHD SERVICES, INC.
- GIFFELS-WEBSTER ENGINEERS
- HARDESTY & HANOVER
- HIGHSPANS ENGINEERING, INC.
- INFRASTRUCTURE SOLUTIONS SERVICES
- INNOVATION DESIGN & CONSULTING SERVICES
- JOHNSON ENGINEERING
- KISINGER CAMPO & ASSOCIATES
- PENNONI ASSOCIATES, INC.
- THE CORRADINO GROUP
- WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS

Public Works staff has provided Performance evaluations for firms they have utilized, and the evaluations have been excellent overall. If you decide to renew the contracts, we will prepare and send the consultants renewal letters to confirm mutual intent to renew. Upon receipt of their signed letters, we will prepare and send an administrative approval form for City Manager approval and a joint acceptance letter will be prepared and issued to finalize the renewal.

If you decide not to renew, we need to issue the new solicitation as soon as possible to secure new consultants. If an extension is not requested, there will be lapse in service as securing new contracts takes 120 days or more.

Sincerely,

Geoff Thomas
Geoff Thomas

Contract Administrator I

(CHECK ONE

THE RENEWAL

Chuck

Digitally signed by Chuck Speake

<del>- Speake</del>-

Date: 2023.04.18

CHUCK SPEAKE, PUBLIC WORKS DIRECTOR

Date\_\_\_\_\_

ENGINEERS · PLANNERS · PROGRAM MANAGERS · ENVIRONMENTAL SCIENTISTS

### Rate Schedule 2019

| The Corradino Group, Inc    |      |        |
|-----------------------------|------|--------|
| Position/Role               | Rate |        |
| Civil Engineering           |      |        |
| Principal in Charge         | \$   | 262.00 |
| Project Manager             | \$   | 238.00 |
| Senior Project Manager      | \$   | 225.00 |
| Senior Engineer             | \$   | 173.00 |
| Project Engineer            | \$   | 155.00 |
| Staff Engineer              | \$   | 106.00 |
| CADD Designer               | \$   | 85.00  |
| Senior Construction Manager | \$   | 235.00 |

### Additional staffing positions and descriptions to be considered:

| The Corradino Group, Inc (<br>cor | Additional Positionsidered) | ons/rates to be |
|-----------------------------------|-----------------------------|-----------------|
| Position/Role                     | Rate                        |                 |
| Senior Designer                   | \$                          | 165.00          |
| Principal Planner                 | \$                          | 224.00          |
| Senior Planner                    | \$                          | 152.00          |
| Associate Planner                 | \$                          | 120.00          |
| Planner                           | \$                          | 90.00           |
| Senior Traffic Engineer           | \$                          | 237.00          |
| Traffic Engineer                  | \$                          | 140.00          |
| GIS Specialist                    | \$                          | 108.00          |

### **Descriptions:**

| Senior Designer   | Bachelor of Science degree in Civil Engineering with 15+ years of design experience, non-registered   |
|-------------------|---|
| Principal Planner | Planning Manager or Planner IV, supervises and participates in advanced, highly-complex professional planning activities.  Depending on the organization, the Principal Planner often manages and oversees sections/divisions within the larger planning department of an organization. The Principal Planner can function as a deputy for the Planning Director or even serve as Acting Director.  |
| Associate Planner | Associate Planner or Junior Planner (Planner II), requires professional planning work of moderate difficulty. Characterized by increasingly specialized knowledge of the planning field and a more elevated level of duties and responsibilities necessary compared with the Planner I. The Planner II is expected to possess in-depth knowledge within one or more planning specialties such as economic development, comprehensive planning, or environmental planning. Although senior planners and supervisors closely review the work of the Planner II, planners at this level receive somewhat less immediate supervision when compared to the Planning Technician or Planner I. |
| Senior Planner    | Planner II or Senior Planner requires advanced professional planning experience of high complexity and variety. Some functions are similar to those of the Planner II level, though the Planner III often leads or is significantly involved with larger complex planning assignments. Planners at this level exercise greater independence and judgment, receiving supervision from senior management. The Planner II supervises the Planning Technician, Planner I, depending on the structure of the organization.   |

### The Corradino Group Rate Schedule (con't) - Page 3

| Planner                 | Planner or Planner I, is an entry-level position within professional planning. A bachelor's degree or a master's degree is usually required, depending on the hiring organization. It is distinguished from the Planning Technician position because it involves professional-level duties and judgment, and fewer routine administrative tasks. This position level receives considerable immediate supervision from senior planners. |
|-------------------------|--|
| Senior Traffic Engineer | PE, PTOE w/ 10+ years of post-registration experience.   |
| Traffic Engineer        | PE, w/ 4+ years of post-registration experience.   |
| GIS Specialist          | Degree in related field; or combination of education and experience  |

239-332-4569 800-226-4569 Fax: 855-731-7971 www.aimengr.com

Successfully providing our clients and the community with quality planning, engineering and surveying since 1980.

### RFP No. 2019-23 City of North Port -- Continuing Services Contract

| Staff Descriptions                 | Hourly Rates                          |
|------------------------------------|---------------------------------------|
| Principal                          | \$238.00                              |
|                                    |                                       |
| Senior Project Manager             | \$224.00                              |
|                                    |                                       |
| Project Manager                    | \$153.86                              |
|                                    |                                       |
| Senior Engineer                    | \$199.25                              |
| -                                  |                                       |
| Senior Scientist                   | \$123.84                              |
|                                    |                                       |
| Project Engineer                   | \$138.46                              |
| , ,                                |                                       |
| Staff Engineer                     | \$116.77                              |
| Ů                                  |                                       |
| Junior Engineer                    | \$90.02                               |
| <u> </u>                           | ,                                     |
| Senior CADD Designer               | \$88.68                               |
|                                    | φσσ.σσ                                |
| CADD Designer                      | \$105.47                              |
| 2.122 2 co.gc.                     | Ψ103.17                               |
| CADD Technician                    | \$70.40                               |
| 57.55 Feetimole                    | φ, σ. 1σ                              |
| Construction Project Administrator | \$152.77                              |
|                                    | Ψ=0=                                  |
| Senior Construction Manager        | \$118.40                              |
| Serior Construction Manager        | <b>Ψ110.10</b>                        |
| Construction Inspector             | \$105.60                              |
| construction inspector             | ψ103.00                               |
| Junior Inspector                   | \$76.80                               |
| Julior Hispector                   | 770.00                                |
| Professional Surveyor              | \$195.00                              |
| 1 Totessional Surveyor             | 7133.00                               |
| Surveyor                           | \$140.00                              |
| Julveyor                           | Ş170.00                               |
| 3-person Survey Crew               | \$186.40                              |
| 3-person survey crew               | 7100.40                               |
| Admin. Assistant                   | \$60.80                               |
| Admini Assistant                   | , , , , , , , , , , , , , , , , , , , |
| Public Involvement Coordinator     | \$120.22                              |
| rubiic involvement coordinator     | \$129.22                              |
|                                    |                                       |



### MECHANICAL/PLUMBING/ELECTRICAL/FIRE PROTECTION

### PROFESSIONAL ENGINEERING SERVICES

### **JANUARY 2019**

### **RATE SCHEDULE**

### **Professional Services**

| Principal-in-Charge          | \$195.00 per hour |
|------------------------------|-------------------|
| Senior Project Manager       | \$180.00 per hour |
| Project Manager              | \$165.00 per hour |
| Senior Professional Engineer | \$160.00 per hour |
| Project Engineer/Supervisor  | \$125.00 per hour |
| Staff Engineer               | \$110.00 per hour |
| Junior Engineer              | \$100.00 per hour |
| Senior CADD Designer         | \$110.00 per hour |
| CADD Designer                | \$90.00 per hour  |
| CADD Technician              | \$80.00 per hour  |
| Admin. Assistant             | \$75.00 per hour  |
|                              |                   |

### Reimbursable Expenses

| Prints                               | \$ 1.50 per sheet     |
|--------------------------------------|-----------------------|
| Mileage (Outside 25 Mile Radius      | \$ .60 per mile       |
| Travel Expenses (Other than Mileage) | 1.15 X Actual Expense |
| Courier Service                      | 1.15 X Actual Expense |











### **SCHEDULE OF 2019 HOURLY RATES**

Effective January 2, 2019

| Principal (Registered Engineer):    | \$ 165 |
|-------------------------------------|--------|
| Senior Project Manager:             | \$ 140 |
| Staff/Design Engineer (Registered): | \$125  |
| Project Engineer (EI):              | \$ 105 |
|                                     |        |

Clerical: \$70
Prints: \$0.25/s.f.
Photocopies (black & white): \$0.10/page
Photocopies (color): \$0.60/page
Mileage: \$0.535/mile
All Other Expenses Cost + 15%

SnellEngineering.com
P: 941.954.0681 | F: 206.339.2777
1517 State Street, Suite 202, Sarasota, FL 34236



### RE: REQUEST FOR ADDITION OF BIM SPECIALIST POSITION

To Whom It May Concern,

We also request that the position of BIM Specialist be added to the list of accepted positions. Below is the position description and rate information.

### **BIM SPECIALIST**

BIM Specialist with a minimum of 5 years of experience that is fluent with the Building Information software for the specified project and able to work independently to layout the drawings/systems from defined or limited sketches or direction from the Project Engineers/Architects/Scientists or Project Manager.

Rate: \$80/hr.

SnellEngineering.com
P: 941.954.0681 | F: 206.339.2777
1517 State Street, Suite 202, Sarasota, FL 34236



Submitted To:
Ms. Cecilia Villoria, PE
Division Manager, Miami Design
The Corradino Group, Inc.

RE: RFP NO. 2019-23 PROFESSIONAL ENGINEERING SERVICES - CONTINUING SERVICES CONTRACT

Submitted: April 10, 2019

|                                    | HOI  | JRLY RATES |
|------------------------------------|------|------------|
| STAFF CLASSIFICATION   DESCRIPTION | (FUL | LY LOADED) |
| Public Involvement Coordinator     | \$   | 113.00     |

<sup>\*</sup>This fully loaded rate does not include direct expenses that may be incurred such as venue rentals for public meetings, audio/visual equipment rental, large print jobs, postage, printing of roll plots and/or display boards, legal notices of public meetings in newspapers, etc.

# Tierra Inc Table 6 Standard Fee Schedule 2018 (Geotechnical)

| Item Description   | Unit | Uı | nit Price |
|--|------|----|-----------|
| Geotechnical Field Investigation                           |      |    |           |
| 612-Geo Mobilization Drill Rig Truck Mount                 | Each | \$ | 350.00    |
| 614-Geo Mobilization Mudbug/All Terrain Vehicle            | Each | \$ | 700.00    |
| 610-Geo Mobilization Drill Rig Track Mount                 | Each | \$ | 3,250.00  |
| 418-Geo Drill Crew Support Vehicle                         | Day  | \$ | 160.00    |
| 609-Geo Mobilization Drill Rig Barge Mount                 | Each | \$ | 7,500.00  |
| 405-Geo Barge (Owned)                                      | Day  | \$ | 2,500.00  |
| 618-Geo Mobilization Support Boat                          | Each | \$ | 500.00    |
| 618.1-Geo Support Safety Boat                              | Day  | \$ | 500.00    |
| 619-Geo Mobilization Tri-Pod                               | Each | \$ | 1,250.00  |
| 419-Geo Drilling Crew 2-Person                             | Hour | \$ | 135.00    |
| 420-Geo Drilling Crew 3-Person                             | Hour | \$ | 185.00    |
| Geo SPT Truck 0-50 Ft                                      | LF   | \$ | 12.90     |
| Geo SPT Truck 50-100 Ft                                    | LF   | \$ | 17.00     |
| Geo SPT Truck 100-150 Ft                                   | LF   | \$ | 31.00     |
| 478-Geo SPT Truck-Mud Bug 0-50 Ft                          | LF   | \$ | 15.20     |
| 479-Geo SPT Truck-Mud Bug 50-100 Ft                        | LF   | \$ | 18.10     |
| 480-Geo SPT Truck-Mud Bug 100-150 Ft                       | LF   | \$ | 32.00     |
| 473-Geo SPT Barge/Track/Amphibious 000-050 Ft              | LF   | \$ | 21.50     |
| 474-Geo SPT Barge/Track/Amphibious 050-100 Ft              | LF   | \$ | 28.90     |
| 475-Geo SPT Barge/Track/Amphibious 100-150 Ft              | LF   | \$ | 53.00     |
| 476-Geo SPT Barge/Track/Amphibious 150-200 Ft              | LF   | \$ | 70.00     |
| Geo Grout Boreholes- Truck 0-050 Ft                        | LF   | \$ | 5.25      |
| Geo Grout Boreholes- Truck 50-100 Ft                       | LF   | \$ | 7.00      |
| Geo Grout Boreholes- Truck 100-150 Ft                      | LF   | \$ | 10.25     |
| 440-Geo Grout Boreholes- Truck/Mud Bug 000-050 Ft          | LF   | \$ | 6.25      |
| 441-Geo Grout Boreholes- Truck/Mud Bug 050-100 Ft          | LF   | \$ | 8.00      |
| 442-Geo Grout Boreholes- Truck/Mud Bug 100-150 Ft          | LF   | \$ | 13.10     |
| 443-Geo Grout Boreholes- Truck/Mud Bug 150-200 Ft          | LF   | \$ | 18.00     |
| 435-Geo Grout Boreholes- Barge/Track/Amphibious 000-050 Ft | LF   | \$ | 8.50      |
| 436-Geo Grout Boreholes- Barge/Track/Amphibious 050-100 Ft | LF   | \$ | 11.25     |
| 437-Geo Grout Boreholes- Barge/Track/Amphibious 100-150 Ft | LF   | \$ | 17.25     |
| 438-Geo Grout Boreholes- Barge/Track/Amphibious 150-200 Ft | LF   | \$ | 25.00     |
| Geo Temp Casing 3" Truck 0-050 Ft                          | LF   | \$ | 8.50      |
| Geo Temp Casing 3" Truck 50-100 Ft                         | LF   | \$ | 10.25     |
| Geo Temp Casing 3" Truck 100-150 Ft                        | LF   | \$ | 12.25     |
| 488-Geo Temp Casing 3" Truck/Mud Bug 000-050 Ft            | LF   | \$ | 10.30     |
| 489-Geo Temp Casing 3" Truck/Mud Bug 050-100 Ft            | LF   | \$ | 14.00     |
| 490-Geo Temp Casing 3" Truck/Mud Bug 100-150 Ft            | LF   | \$ | 17.50     |
| 491-Geo Temp Casing 3" Truck/Mud Bug 150-200 Ft            | LF   | \$ | 22.00     |
| 483-Geo Temp Casing 3" Barge/Track/Amphibious 0-050 Ft     | LF   | \$ | 14.50     |
| 484-Geo Temp Casing 3" Barge/Track/Amphibious 50-100 Ft    | LF   | \$ | 17.50     |
| 485-Geo Temp Casing 3" Barge/Track/Amphibious 100-150 Ft   | LF   | \$ | 20.00     |
| 486-Geo Temp Casing 3" Barge/Track/Amphibious 150-200 Ft   | LF   | \$ | 25.00     |

# Tierra Inc Table 6 Standard Fee Schedule 2018 (Geotechnical)

| 463-Geo Rock Coring Truck/Mud Bug 000-050 Ft less than 4" ID   |
|--|
| 467-Geo Rock Coring Truck/Mud Bug 100-150 Ft less than 4" ID         LF         \$ 60.00           453-Geo Rock Coring Barge/Track/Amphibious 000-050 Ft less than 4" ID         LF         \$ 48.00           455-Geo Rock Coring Barge/Track/Amphibious 050-100 Ft less than 4" ID         LF         \$ 64.00           457-Geo Rock Coring Barge/Track/Amphibious 100-150 Ft less than 4" ID         LF         \$ 80.00           459-Geo Rock Coring Barge/Track/Amphibious 150-200 Ft less than 4" ID         LF         \$ 94.00           427-Geo Extra SPT Samples-Truck/Mud Bug 000-050 Ft         Each         \$ 71.00           428-Geo Extra SPT Samples-Truck/Mud Bug 050-100 Ft         Each         \$ 71.00           429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft         Each         \$ 85.00           430-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft         Each         \$ 85.00           422-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft         Each         \$ 71.00           423-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft         Each         \$ 85.00           425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft         Each         \$ 85.00           519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft         Each         \$ 200.00           520-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft         Each         \$ 200.00           516-Geo Undisturbed Samples B  |
| 453-Geo Rock Coring Barge/Track/Amphibious 000-050 Ft less than 4" ID LF \$ 48.00 455-Geo Rock Coring Barge/Track/Amphibious 050-100 Ft less than 4" ID LF \$ 64.00 457-Geo Rock Coring Barge/Track/Amphibious 100-150 Ft less than 4" ID LF \$ 80.00 459-Geo Rock Coring Barge/Track/Amphibious 150-200 Ft less than 4" ID LF \$ 94.00 427-Geo Extra SPT Samples-Truck/Mud Bug 000-050 Ft Each \$ 71.00 428-Geo Extra SPT Samples-Truck/Mud Bug 050-100 Ft Each \$ 71.00 429-Geo Extra SPT Samples-Truck/Mud Bug 050-100 Ft Each \$ 85.00 430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft Each \$ 85.00 422-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft Each \$ 71.00 423-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft Each \$ 71.00 424-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft Each \$ 71.00 424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft Each \$ 85.00 425-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft Each \$ 85.00 519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft Each \$ 200.00 520-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft Each \$ 200.00 521-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft Each \$ 200.00 521-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Ea  |
| 455-Geo Rock Coring Barge/Track/Amphibious 050-100 Ft less than 4" ID       LF       \$ 64.00         457-Geo Rock Coring Barge/Track/Amphibious 100-150 Ft less than 4" ID       LF       \$ 80.00         459-Geo Rock Coring Barge/Track/Amphibious 150-200 Ft less than 4" ID       LF       \$ 94.00         427-Geo Extra SPT Samples-Truck/Mud Bug 000-050 Ft       Each       \$ 71.00         428-Geo Extra SPT Samples-Truck/Mud Bug 050-100 Ft       Each       \$ 71.00         429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft       Each       \$ 85.00         430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft       Each       \$ 85.00         422-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft       Each       \$ 71.00         423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft       Each       \$ 71.00         424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft       Each       \$ 85.00         425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft       Each       \$ 85.00         519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft       Each       \$ 200.00         520-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft       Each       \$ 200.00         515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft       Each       \$ 200.00         516-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft       Each       \$ 200.00   |
| 457-Geo Rock Coring Barge/Track/Amphibious 100-150 Ft less than 4" ID       LF       \$ 80.00         459-Geo Rock Coring Barge/Track/Amphibious 150-200 Ft less than 4" ID       LF       \$ 94.00         427-Geo Extra SPT Samples-Truck/Mud Bug 000-050 Ft       Each       \$ 71.00         428-Geo Extra SPT Samples-Truck/Mud Bug 050-100 Ft       Each       \$ 71.00         429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft       Each       \$ 85.00         430-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft       Each       \$ 85.00         422-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft       Each       \$ 71.00         423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft       Each       \$ 85.00         424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft       Each       \$ 85.00         425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft       Each       \$ 85.00         519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft       Each       \$ 200.00         520-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft       Each       \$ 200.00         515-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft       Each       \$ 200.00         516-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft       Each       \$ 200.00         517-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft       Each       \$ 200.00   |
| 459-Geo Rock Coring Barge/Track/Amphibious 150-200 Ft less than 4" ID LF \$ 94.00 427-Geo Extra SPT Samples-Truck/Mud Bug 000-050 Ft Each \$ 71.00 428-Geo Extra SPT Samples-Truck/Mud Bug 050-100 Ft Each \$ 71.00 429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft Each \$ 85.00 430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft Each \$ 85.00 422-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft Each \$ 71.00 423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft Each \$ 71.00 424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft Each \$ 85.00 424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft Each \$ 85.00 425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft Each \$ 85.00 519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft Each \$ 200.00 520-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft Each \$ 200.00 521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 517-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518 |
| 427-Geo Extra SPT Samples-Truck/Mud Bug 000-050 Ft         Each         \$ 71.00           428-Geo Extra SPT Samples-Truck/Mud Bug 050-100 Ft         Each         \$ 71.00           429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft         Each         \$ 85.00           430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft         Each         \$ 85.00           422-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft         Each         \$ 71.00           423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft         Each         \$ 71.00           424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft         Each         \$ 85.00           425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft         Each         \$ 85.00           519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft         Each         \$ 200.00           520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft         Each         \$ 200.00           515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft         Each         \$ 200.00           516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft         Each         \$ 200.00           517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft         Each         \$ 200.00           518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft         Each         \$ 200.00           518-Geo Undisturbed Samples Barge/Track/Amphibious 150-20  |
| 428-Geo Extra SPT Samples-Truck/Mud Bug 050-100 Ft       Each       \$ 71.00         429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft       Each       \$ 85.00         430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft       Each       \$ 85.00         422-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft       Each       \$ 71.00         423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft       Each       \$ 71.00         424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft       Each       \$ 85.00         425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft       Each       \$ 85.00         519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft       Each       \$ 200.00         520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft       Each       \$ 200.00         515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft       Each       \$ 200.00         516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft       Each       \$ 200.00         517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft       Each       \$ 200.00         518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft       Each       \$ 200.00         518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft       Each       \$ 200.00         518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft       Each       \$ 200.00   |
| 429-Geo Extra SPT Samples-Truck/Mud Bug 100-150 Ft Each \$85.00 430-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft Each \$71.00 422-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft Each \$71.00 423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft Each \$71.00 424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft Each \$85.00 425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft Each \$85.00 519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft Each \$200.00 520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft Each \$200.00 521-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$200.00 516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft Each \$200.00 517-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft Each \$200.00 518-Geo Holdisturbed Samples Barge/Track/Amphibious 15  |
| 430-Geo Extra SPT Samples-Truck/Mud Bug 150-200 Ft 422-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft 423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft 424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft 424-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft 425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft 425-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft 426-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft 427-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft 428-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft 429-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft 420-Geo Auger Borings- Hand & Truck/Mud Bug 420-Geo Auger Borings- Track 420-Geo Auger Borings- Track 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4342-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4343-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4344-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4445-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 445-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4460-Geo Muck Probing Unsultable Soils 2-Man Crew   |
| 422-Geo Extra SPT Samples-Barge/Track/Amphibious 000-050 Ft 423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft 424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft 425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft 425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft 425-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft 426-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft 427-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft 428-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft 429-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft 420-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft 420-Geo Auger Borings- Hand & Truck/Mud Bug 420-Geo Auger Borings- Track 420-Geo Auger Borings- Track 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4340-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4340-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 4440-Geo Field Permeability 0-10 Ft (Open - End Borehole Method)   |
| 423-Geo Extra SPT Samples-Barge/Track/Amphibious 050-100 Ft 424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft 425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft 519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft 520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft 521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft 521-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 521-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 521-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 521-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 521-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 521-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft 522-Geo Auger Borings- Hand & Truck/Mud Bug 523-Geo Auger Borings- Track 524-32-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 524-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 525-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 526-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 526-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 527-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 528-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 529-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 529-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 529-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 529-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 529-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 529-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 529-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) 529-Geo Field Permeability 0-10 Ft (Open - End Boreho                             |
| 424-Geo Extra SPT Samples-Barge/Track/Amphibious 100-150 Ft 425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft 519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft 520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft 521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft 521-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft 518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft 518-Geo Auger Borings- Hand & Truck/Mud Bug 401-Geo Auger Borings- Track 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Flagman and Barricades 2-Man Crew Own Equipment Day 51,080.00 Muck Probing Unsultable Soils 2-Man Crew   |
| 425-Geo Extra SPT Samples-Barge/Track/Amphibious 150-200 Ft 519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft 520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft 521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft 521-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft 516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft 517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft 518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft 518-Geo Auger Borings- Hand & Truck/Mud Bug 518-Geo Auger Borings- Hand & Truck/Mud Bug 519-500 Auger Borings- Track 510-500 Auger Borings- Track 510-                             |
| 519-Geo Undisturbed Samples Truck/Mud Bug 000-050 Ft Each \$ 200.00 520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft Each \$ 200.00 521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft Each \$ 200.00 517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 401-Geo Auger Borings- Hand & Truck/Mud Bug LF \$ 10.50 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew   |
| 520-Geo Undisturbed Samples Truck/Mud Bug 050-100 Ft Each \$ 200.00 521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft Each \$ 200.00 517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft Each \$ 200.00 401-Geo Auger Borings- Hand & Truck/Mud Bug LF \$ 10.50 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew  |
| 521-Geo Undisturbed Samples Truck/Mud Bug 100-150 Ft Each \$ 200.00 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft Each \$ 200.00 517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft Each \$ 200.00 401-Geo Auger Borings- Hand & Truck/Mud Bug LF \$ 10.50 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew   |
| 515-Geo Undisturbed Samples Barge/Track/Amphibious 000-050 Ft Each \$ 200.00 516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft Each \$ 200.00 517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft Each \$ 200.00 401-Geo Auger Borings- Hand & Truck/Mud Bug LF \$ 10.50 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew   |
| 516-Geo Undisturbed Samples Barge/Track/Amphibious 050-100 Ft Each \$ 200.00 517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft Each \$ 200.00 401-Geo Auger Borings- Hand & Truck/Mud Bug LF \$ 10.50 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew  |
| 517-Geo Undisturbed Samples Barge/Track/Amphibious 100-150 Ft Each \$ 200.00 518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft Each \$ 200.00 401-Geo Auger Borings- Hand & Truck/Mud Bug LF \$ 10.50 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew   |
| 518-Geo Undisturbed Samples Barge/Track/Amphibious 150-200 Ft Each \$ 200.00 401-Geo Auger Borings- Hand & Truck/Mud Bug LF \$ 10.50 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew  |
| 401-Geo Auger Borings- Hand & Truck/Mud Bug LF \$ 10.50 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew Day \$ 1,080.00   |
| 402-Geo Auger Borings- Track LF \$ 12.00 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew Day \$ 1,080.00   |
| 432-Geo Field Permeability 0-10 Ft (Open - End Borehole Method) Each \$ 290.00 Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00 Muck Probing Unsultable Soils 2-Man Crew Day \$ 1,080.00  |
| Flagman and Barricades 2-Man Crew Own Equipment Day \$ 1,080.00  Muck Probing Unsultable Soils 2-Man Crew Day \$ 1,080.00  |
| Muck Probing Unsultable Soils 2-Man Crew Day \$ 1,080.00   |
|  |
|  |
| 450-Geo Piezometer 2" 000-050 Ft LF \$ 44.00   |
| 445-Geo Grouted Monitor Well 2" 000-050 Ft LF \$ 6.25  |
| Drilling Permit Costs IE DEP Each \$ 250.00  |
| 403-Geo Backhoe (Owned) Day \$ 600.00  |
| 416-Geo Dozer (Owned) Day \$ 800.00  |
| Site Clearing to Access Boring or Test Locations Hour \$ 210.00  |
| 407-Geo Chainsaw (Owned) Day \$ 28.00  |
| 415-Geo Double Ring Infiltration (ASTM D3385) Each \$ 525.00   |
| 434-Geo Ground Penetrating Radar (GPR) Hour \$ 350.00  |

# Tierra Inc Table 6 Standard Fee Schedule 2018 (Geotechnical)

| Item Description  | Unit     | Un     | it Price |
|---|----------|--------|----------|
| Geotechnical Soil Laboratory Testing                                  |          |        |          |
| 812-Soils Materials Finer than 200 Sieve (FM 1-T011)                  | Test     | \$     | 42.00    |
| 817-Soils Moisture Content Laboratory (AASHTO T 265)                  | Test     | \$     | 10.00    |
| 821-Soils Particle Size Analysis (AASHTO T 88) (Including Hydrometer) | Test     | \$     | 131.00   |
| 822-Soils Particle Size Analysis (AASHTO T 88) (No Hydrometer)        | Test     | \$     | 67.00    |
| 805-Soils Corrosion Series (FM 5-550 through 5-553)                   | Test     | \$     | 175.00   |
| 825-Soils pH Soil or Water (FM 5-550)                                 | Test     | \$     | 35.00    |
| 829-Soils Resistivity Soil or Water (FM 5-551)                        | Test     | \$     | 46.00    |
| 800-Soils Chloride Soil or Water (FM 5-552)                           | Test     | \$     | 46.00    |
| 833-Soils Sulfate Soil or Water (FM 5-553)                            | Test     | \$     | 48.00    |
| 819-Soils Organic Content Ignition (FM 1 T-267)                       | Test     | \$     | 42.00    |
| Atterberg Limit Tests (AASHTO T-89 and T-90) Combined                 | Test     | \$     | 130.00   |
| 826-Soils Plastic Limit & Plasticity Index (AASHTO T 90)              | Test     | \$     | 70.00    |
| 811-Soils Liquid Limit (AASHTO T 89)                                  | Test     | \$     | 60.00    |
| 823-Soils Permeability Constant Head (AASHTO T 215)                   | Test     | \$     | 175.00   |
| 824-Soils Permeability Falling Head (FM 5-513)                        | Test     | \$     | 175.00   |
| 827-Soils Proctor Modified (FM 1-T 180)                               | Test     | \$     | 115.00   |
| 828-Soils Proctor Standard (AASHTO T 99)                              | Test     | \$     | 111.00   |
| 832-Soils Splitting Tensile Strength of Rock Cores (ASTM D3967)       | Test     | \$     | 138.00   |
| 838-Soils Unconfined Compression - Rock (ASTM D7012, Method C)        | Test     | \$     | 138.00   |
| 803-Soils Consolidation - Constant Strain (ASTM D4186)                | Test     | \$     | 580.00   |
| 804-Soils Consolidation - Extended Load Increments (AASHTO T216)      | Test     | \$     | 50.00    |
| 806-Soils Direct Shear Consolidated Drained/ Point AASHTO T 236       | Test     | \$     | 250.00   |
| 810-Soils Limerock Bearing Ratio (LBR)(FM 5-515)                      | Test     | \$     | 340.00   |
| Contamination Test Units  |          |        |          |
| 850-EDR Report  | Each     | \$     | 500.00   |
| 854-Handheld GPS  | Per Day  | \$     | 80.34    |
| Engineering and Technical Support Service                             | es       |        |          |
| Chief Geotechnical Engineer   | Hour     | \$     | 207.77   |
| Chief Scientist   | Hour     | \$     | 168.77   |
| Engineer  | Hour     | \$     | 128.14   |
| Engineering Intern  | Hour     | \$     | 96.82    |
| Geotechnical Engineer   | Hour     | \$     | 173.69   |
| Geotechnical Technician   | Hour     | \$     | 80.42    |
| Secretary/Clerical  |          | \$     | 78.10    |
| Senior Designer   |          | \$     | 116.08   |
| Senior Engineering Technician   |          | \$     | 97.49    |
| Senior Geotechnical Engineer  | Hour     | \$     | 178.09   |
| Senior Scientist  | Hour     | \$     | 139.97   |
|   | Total Es | stimat | ed Fee   |



## DMK ASSOCIATES, INC. FEE SHEET for City of North Port

Agreement NO. 2019-23 Continuing Services Contracts for Public Works Effective April 12, 2019

| FEE SCHEDULE  | Hourly Fee  |
|---|---|
| Principal Sr. Project Manager Project Manager Senior Engineer Senior Engineer Project Engineer/Staff Engineer Junior Engineer Sr. CADD Designer CADD Designer CADD Designer/Technician Senior Construction Manager Construction Inspector Junior Inspector Sr. Party Chief/Inspector/Field Tech Professional Surveyor | \$195.00<br>\$165.00<br>\$155.00<br>\$135.00<br>\$125.00<br>\$115.00<br>\$95.00<br>\$90.00<br>\$135.00<br>\$90.00<br>\$70.00<br>\$70.00 |
| Surveyor  | \$95.00   |
| 3-person Crew   | \$170.00  |
| Admin. Assistant  | \$60.00   |
| Public Involvement Coordinator  | \$115.00  |

| FEE SCHEDULE                                | <b>Hourly Fee</b> |
|---|-------------------|
| Expenses other than field & office supplies | Cost + 10%        |
| Photo Copies: 8 ½" x 11"                    | \$0.25 each       |
| Mileage (out of County)                     | \$0.80 per mile   |



### **Attachment A**

(inclusive with sub-consultants TKW, TLC, IVA and Hyatt Survey)

### 2019 Fee Schedule

| Staff Descriptions                       | Hourly Rate \$\$ |
|--|------------------|
| Principal                                | 260.00           |
| Senior Project Manager                   | 200.00           |
| Project Manager                          | 180.00           |
| Senior Engineer / Architect / Scientist  | 175.00           |
| Project Engineer / Architect / Scientist | 155.00           |
| Staff Engineer / Architect / Scientist   | 135.00           |
| Junior Engineer / Architect / Scientist  | 115.00           |
| Senior CADD Designer                     | 130.00           |
| CADD Designer                            | 110.00           |
| CADD Technician                          | 95.00            |
| Construction Project Administrator       | 145.00           |
| Senior Construction Manager              | 130.00           |
| Construction Inspector                   | 110.00           |
| Junior Inspector                         | 95.00            |
| Professional Surveyor                    | 135.00           |
| Surveyor                                 | 115.00           |
| 3-person Survey Crew                     | 170.00           |
| 2-person Survey Crew                     | 140.00           |
| Hydro Survey Crew                        | 250.00           |
| Unmanned Aerial / Drone                  | 200.00           |
| Administrative Assistant                 | 70.00            |
| Public Involvement Coordinator           | 135.00           |

**Defined Staff Descriptions outlined on Attachment B** 

### **Attachment B**

**Principal**: The Principal-in-Charge is a registered professional who holds full project responsibility and authority to represent the firm. It is the Principal-in-Charge's responsibility to assure that all the necessary corporate and staff resources are available. The authority of the Principal-in-Charge provides the project team and staff with strong leadership, technical direction, and expert supervisory guidance of all work undertaken by the firm.

**Senior Project Manager**: Licensed professional Project Manager with a minimum of 15-years of experience including managing unique and complex projects.

**Project Manager**: Licensed professional with a minimum of 10-years of experience who is responsible for accomplishing the stated project objectives. This is the person who is the client contact for the specific Work Order, the person who works with the client to fully understand the project, and the person who schedules and directs staff to accomplish the Project Plan goals and complete the Work Order deliverable. The Project Manager may also perform work on the Work Order to complete the deliverables.

**Senior Engineer / Architect /Scientist**: Licensed Professional with a minimum of 15 years of experience working on projects related to the work task order at hand.

**Project Engineer / Architect /Scientist:** Licensed Professional with a minimum of 10 years of experience who is responsible for a particular technical aspect of the project and who usually does the layout or calculations for the Project Manager or their delegated authority.

**Staff Engineer / Architect /Scientist**: Recently licensed Professional working under the Project Engineer or Project Manager who is typically responsible for completing tasks for a technical aspect within a Work Order. Work developed is reviewed by the supervising Engineer / Architect /Scientist.

**Junior Engineer / Architect /Scientist**: Graduate of a 4-year college in their respected profession currently working toward earning their professional registration. Work is closely reviewed by the Project Engineer / Architect /Scientist or the Project Manager.

**Senior CADD Designer**: CADD Designer with 10-years of experience who may perform the CADD duties or supervise other CADD Designers/Technicians to complete the drawing component of the deliverable.

**CADD Designer**: CADD operator with a minimum of 5 years of experience that is fluent with the CADD software for the specified project and able to work independently to layout the drawings/systems from defined or limited sketches or direction from the Project Engineers/Architects/Scientists or Project Manager.

**CADD Technician**: CADD operator taking explicit direction from the CADD Designer, Engineering Staff, or Project Manager to complete the drawings of the deliverable.

**Construction Project Administrator**: They oversee and perform administrative functions concerned with a construction project. Will be responsible for certifying project As-builds and shop drawings. Minimum 5 years of experience in the construction business. A bachelor's degree in engineering or related field with a minimum of 3 years of experience in construction management will qualify for the Project Administration position.

**Senior Construction Manager**: Construction Inspector with 15 years of experience and a minimum of 5 years supervising the construction inspections to complete the inspection services of the Work Order.

**Construction Inspector**: Inspector with 5 years of experience performing inspection duties as outlined in the Work Order.

**Junior Inspector**: Staff with 0-3 years of inspection experience directly supervised by the Construction Inspector or Senior Construction Manager on light duty inspection tasks.

**Professional Surveyor**: Registered Professional Surveyor performing surveying duties of the Work Order.

Surveyor: Staff directly supervised by a Registered Professional Surveyor executing surveying duties.

3-person Survey Crew: Will include Party Chief, Instrument Person and Rod Person

**Admin. Assistant**: Personnel whose primary job is the engagement of office work such as but not limited to: communication, filing, word processing, spreadsheets, deliveries, proposals, copying, and scanning.

**Public Involvement Coordinator;** Will inform and engage audiences to build a positive attitude regarding different projects. Will have at least 5 years of experience in public involvement/public coordination of projects,

### GIFFELS-WEBSTER ENGINEERS, INC.

| Labor Category                       | Hourly Rate |
|--------------------------------------|-------------|
| Principal Principal                  | \$180.00    |
|                                      |             |
| Senior Project Manager               | \$160.00    |
| Project Manager                      | \$150.00    |
| Senior Engineer/Architect/Scientist  | \$160.00    |
| Project Engineer/Architect/Scientist | \$150.00    |
| Staff Engineer/Architect/Scientist   | \$125.00    |
| Junior Engineer/Architect/Scientist  | \$110.00    |
| Senior CADD Designer                 | \$100.00    |
| CADD Designer                        | \$90.00     |
| CADD Technician                      | \$80.00     |
| Construction Project Administrator   | \$120.00    |
| Senior Construction Manager          | \$150.00    |
| Construction Inspector               | \$90.00     |
| Junior Inspector                     | \$75.00     |
| Professional Surveyor                | n/a         |
| Surveyor                             | n/a         |
| 3-person Survey Crew                 | n/a         |
| Admin. Assistant                     | \$60.00     |
| Public Involvement Coordinator       | n/a         |

### Innovation Design & Consulting Engineers

### Nelson Galeano

**Principal:** \$175.00 hourly

As a professional engineer, has directed and designed complex projects for private clients and local and multi-state governments.

Has the knowledge and the skill to be responsible for completing projects.

**Project Manager:** \$150.00 hourly

Has a Master's Degree in project management.

Has also had experience being a team leader for different projects for more than 15 years.

**Senior Engineer:** \$130.00

Has worked with many different companies on a variety of complex projects.

Has experience in the engineering field for more than 20 years.

Jorge Andres Rivera Perez

Junior Engineer: \$110.00 hourly

Has a 5 year Bachelor's Degree in Civil engineering and is currently awaiting the FL PE exam results.

Has work experience with different types of projects under direct supervision of professional engineers.

Senior CADD Designer: \$80.00 hourly

Has over 10 years of experience with CADD duties.

Has also Supervised and trained others with the CADD programs.

Sandra Patterson

Admin. Assistant: \$65.00 hourly

Has experience in customer service, file organization, copying/scanning, word processing and excel.

Has a 4 year Bachelor's Degree in education, has classroom experience and works well under pressure.



## **INFRASTRUCTURE SOLUTION SERVICES**

### **EXHIBIT "A"**

# RFP NO. 2019-23 PROFESSIONAL ENGINEERING SERVICES INFRASTRUCTURE SOLUTION SERVICES CY 2019 STANDARD HOURLY BILLING RATES

| C1 2019 STANDARD HOURLY BILLING RATES      |              |  |
|--|--------------|--|
| CITY OF NORTH PORT POSITION CLASSIFICATION | BILLING RATE |  |
| Principal                                  | \$170.00     |  |
| Senior Project Manager                     | \$160.00     |  |
| Project Manager                            | \$150.00     |  |
| Senior Engineer / Architect / Scientist    | \$150.00     |  |
| Project Engineer / Architect / Scientist   | \$140.00     |  |
| Staff Engineer / Architect / Scientist     | \$120.00     |  |
| Junior Engineer / Architect / Scientist    | \$90.00      |  |
| Senior CADD Designer                       | \$100.00     |  |
| CADD Designer                              | \$90.00      |  |
| CADD Technician                            | \$80.00      |  |
| Construction Project Administrator         | \$150.00     |  |
| Senior Construction Manager                | \$140.00     |  |
| Construction Inspector                     | \$120.00     |  |
| Junior Inspector                           | \$80.00      |  |
| Professional Surveyor                      | \$140.00     |  |
| Surveyor                                   | \$100.00     |  |
| 3-Person Survey Crew                       | \$200.00     |  |
| Admin. Assistant                           | \$60.00      |  |
| Public Involvement Coordinator             | \$160.00     |  |

**Principal**: The Principal-in-Charge is a registered professional who holds full project responsibility and authority to represent the firm. It is the Principal-in-Charge's responsibility to assure that all the necessary corporate and staff resources are available. The authority of the Principal-in-Charge provides the project team and staff with strong leadership, technical direction, and expert supervisory guidance of all work undertaken by the firm.

**Senior Project Manager**: Licensed professional Project Manager with a minimum of 15-years of experience including managing unique and complex projects.

**Project Manager**: Licensed professional with a minimum of 10-years of experience who is responsible for accomplishing the stated project objectives. This is the person who is the client contact for the specific Work Order, the person who works with the client to fully understand the project, and the person who schedules and directs staff to accomplish the Project Plan goals and complete the Work Order deliverable. The Project Manager may also perform work on the Work Order to complete the deliverables.

**Senior Engineer / Architect /Scientist**: Licensed Professional with a minimum of 15 years of experience working on projects related to the work task order at hand.

**Project Engineer / Architect /Scientist**: Licensed Professional with a minimum of 10 years of experience who is responsible for a particular technical aspect of the project and who usually does the layout or calculations for the Project Manager or their delegated authority.

**Staff Engineer / Architect /Scientist**: Recently licensed Professional working under the Project Engineer or Project Manager who is typically responsible for completing tasks for a technical aspect within a Work Order. Work developed is reviewed by the supervising Engineer / Architect /Scientist.

**Junior Engineer / Architect /Scientist**: Graduate of a 4-year college in their respected profession currently working toward earning their professional registration. Work is closely reviewed by the Project Engineer / Architect /Scientist or the Project Manager.

**Senior CADD Designer**: CADD Designer with 10-years of experience who may perform the CADD duties or supervise other CADD Designers/Technicians to complete the drawing component of the deliverable.

**CADD Designer**: CADD operator with a minimum of 5 years of experience that is fluent with the CADD software for the specified project and able to work independently to layout the drawings/systems from defined or limited sketches or direction from the Project Engineers/Architects/Scientists or Project Manager.

**CADD Technician**: CADD operator taking explicit direction from the CADD Designer, Engineering Staff, or Project Manager to complete the drawings of the deliverable.

**Construction Project Administrator**: They oversee and perform administrative functions concerned with a construction project. Will be responsible for certifying project As-builds and shop drawings. Minimum 5 years of experience in the construction business. A bachelor's degree in engineering or related field with a minimum of 3 years of experience in construction management will qualify for the Project Administration position.

**Senior Construction Manager**: Construction Inspector with 15 years of experience and a minimum of 5 years supervising the construction inspections to complete the inspection services of the Work Order.

**Construction Inspector**: Inspector with 5 years of experience performing inspection duties as outlined in the Work Order.

**Junior Inspector**: Staff with 0-3 years of inspection experience directly supervised by the Construction Inspector or Senior Construction Manager on light duty inspection tasks.

**Professional Surveyor**: Registered Professional Surveyor performing surveying duties of the Work Order.

Surveyor: Staff directly supervised by a Registered Professional Surveyor executing surveying duties.

**3-person Survey Crew**: Will include Party Chief, Instrument Person and Rod Person

**Admin. Assistant**: Personnel whose primary job is the engagement of office work such as but not limited to: communication, filing, word processing, spreadsheets, deliveries, proposals, copying, and scanning.

**Public Involvement Coordinator;** Will inform and engage audiences to build a positive attitude regarding different projects. Will have at least 5 years of experience in public involvement/public coordination of projects,

## Cify of North Port - Continuing Services Contract No. 2019-23

| #  | Professional                                  | Description   | Rate  |
|----|---|---|-------|
| 1  | Principal                                     | The Principal-in-Charge is a registered professional who holds full project responsibility and authority to represent the firm. It is the Principal-in-Charge's responsibility to assure that all the necessary corporate and staff resources are available. The authority of the Principal-in-Charge provides the project team and staff with strong leadership, technical direction, and expert supervisory guidance of all work undertaken by the firm.  | \$230 |
| 2  | Senior Project<br>Manager                     | Licensed professional Project Manager with a minimum of 15-years of experience including managing unique and complex projects.  | \$210 |
| 3  | Project Manager                               | Licensed professional with a minimum of 10-years of experience who is responsible for accomplishing the stated project objectives. This is the person who is the client contact for the specific Work Order, the person who works with the client to fully understand the project, and the person who schedules and directs staff to accomplish the Project Plan goals and complete the Work Order deliverable. The Project Manager may also perform work on the Work Order to complete the deliverables. | \$190 |
| 4  | Senior Engineer /<br>Architect<br>/Scientist  | Licensed Professional with a minimum of 15 years of experience working on projects related to the work task order at hand.  | \$170 |
| 5  | Project Engineer<br>/ Architect<br>/Scientist | Licensed Professional with a minimum of 10 years of experience who is responsible for a particular technical aspect of the project and who usually does the layout or calculations for the Project Manager or their delegated authority.  | \$150 |
| 6  | Staff Engineer /<br>Architect<br>/Scientist   | Recently licensed Professional working under the Project Engineer or Project Manager who is typically responsible for completing tasks for a technical aspect within a Work Order. Work developed is reviewed by the supervising Engineer / Architect /Scientist.   | \$125 |
| 7  | Junior Engineer /<br>Architect<br>/Scientist  | Graduate of a 4-year college in their respected profession currently working toward earning their professional registration. Work is closely reviewed by the Project Engineer / Architect /Scientist or the Project Manager.  | \$110 |
| 8  | Senior CADD<br>Designer                       | CADD Designer with 10-years of experience who may perform the CADD duties or supervise other CADD Designers/Technicians to complete the drawing component of the deliverable.   | \$140 |
| 9  | CADD Designer                                 | CADD operator with a minimum of 5 years of experience that is fluent with the CADD software for the specified project and able to work independently to layout the drawings/systems from defined or limited sketches or direction from the Project Engineers/Architects/Scientists or Project Manager.  | \$100 |
| 10 | CADD Technician                               | CADD operator taking explicit direction from the CADD Designer, Engineering Staff, or Project Manager to complete the drawings of the deliverable.  | \$85  |

## Cify of North Port - Continuing Services Contract No. 2019-23

| #  | Professional                             | Description   | Rate  |
|----|--|---|-------|
| 11 | Construction<br>Project<br>Administrator | They oversee and perform administrative functions concerned with a construction project. Will be responsible for certifying project As-builds and shop drawings. Minimum 5 years of experience in the construction business. A bachelor's degree in engineering or related field with a minimum of 3 years of experience in construction management will qualify for the Project Administration position. | \$160 |
| 12 | Senior<br>Construction<br>Manager        | Construction Inspector with 15 years of experience and a minimum of 5 years supervising the construction inspections to complete the inspection services of the Work Order.   | \$140 |
| 13 | Construction<br>Inspector                | Inspector with 5 years of experience performing inspection duties as outlined in the Work Order.  | \$100 |
| 14 | Junior Inspector                         | Staff with 0-3 years of inspection experience directly supervised by the Construction Inspector or Senior Construction Manager on light duty inspection tasks.  | \$80  |
| 15 | Professional<br>Surveyor                 | Registered Professional Surveyor performing surveying duties of the Work Order.   | \$170 |
| 16 | Surveyor                                 | Staff directly supervised by a Registered Professional Surveyor executing surveying duties.   | \$125 |
| 17 | 3-person Survey<br>Crew                  | Will include Party Chief, Instrument Person and Rod Person  | \$170 |
| 18 | Admin. Assistant                         | Personnel whose primary job is the engagement of office work such as but not limited to: communication, filing, word processing, spreadsheets, deliveries, proposals, copying, and scanning.  | \$70  |
| 19 | Public<br>Involvement<br>Coordinator     | Will inform and engage audiences to build a positive attitude regarding different projects. Will have at least 5 years of experience in public involvement/public coordination of projects,   | \$140 |



Pennoni provides engineering consulting services to its clients in accordance with the terms and conditions of our contract. Pennoni's compensation will be based on the following schedule of fees and charges unless our contract specifies otherwise.

| RATES SCHEDULE (2019)                                    |                    |       |  |  |
|--|--------------------|-------|--|--|
| Staff Description Unit Hourly Rate (includes Multiplier) |                    |       |  |  |
| CIVIL  |                    |       |  |  |
| Administrative Assistant                                 | Hour               | \$75  |  |  |
| CADD Designer  | Hour               | \$120 |  |  |
| CADD Technician  | Hour               | \$110 |  |  |
| Principal Professional                                   | Hour               | \$230 |  |  |
| Project Engineer   | Hour               | \$165 |  |  |
| Project Manager  | Hour               | \$170 |  |  |
| Senior CADD Designer                                     | Hour               | \$125 |  |  |
| Senior Engineer  | Hour               | \$175 |  |  |
| Senior Project Manager                                   | Hour               | \$180 |  |  |
| Staff Engineer   | Hour               | \$145 |  |  |
| SURVEYING SERVICES                                       | SURVEYING SERVICES |       |  |  |
| Administrative Assistant                                 | Hour               | \$75  |  |  |
| CADD Survey Technician                                   | Hour               | \$95  |  |  |
| Professional Surveyor                                    | Hour               | \$160 |  |  |
| Surveyor   | Hour               | \$120 |  |  |

### **EXPENSES:**

Pennoni does not bill for routine office management or accounting services; however, direct expense charges described below are subject to an additional administrative and handling fee as indicated:

- Subconsultant/Subcontractor services: cost plus 10%
- Project Related Travel and Living Expenses: cost plus 10%
- Field Equipment, Expendable Materials/Supplies and Outside Reproduction): cost plus 10%
- Passenger Vehicles: per IRS standard rate
- Field Vehicles: \$100.00/day
- Record Retrieval: \$500.00/request plus reprographic charge
- Communication Fee: 2% of billable labor. Includes cost for non-deliverable in-house photocopies, non-express postage and telephone/fax/computer.

# PROPOSED RATE ADJUSTMENT ATTACHMENT B - FEE SCHEDULE

### HARDESTY & HANOVER, LLC

### **BILLING RATE TABLE - AGREEMENT No. 2019-23-05**

| Classification                     | Hourl | Hourly Billing Rate |  |
|------------------------------------|-------|---------------------|--|
| Principal                          | \$    | 312.00              |  |
| Senior Project Manager             | \$    | 312.00              |  |
| Project Manager                    | \$    | 268.00              |  |
| Senior Engineer                    | \$    | 245.00              |  |
| Senior Architect                   | \$    | 235.00              |  |
| Project Engineer                   | \$    | 191.00              |  |
| Project Architect                  | \$    | 188.00              |  |
| Staff Engineer                     | \$    | 144.00              |  |
| Junior Engineer                    | \$    | 94.00               |  |
| Junior Architect                   | \$    | 97.00               |  |
| Senior CADD Designer               | \$    | 104.00              |  |
| CADD Designer                      | \$    | 92.00               |  |
| Construction Project Administrator | \$    | 132.00              |  |
| Construction Inspector             | \$    | 113.00              |  |
| Junior Inspector                   | \$    | 78.00               |  |
| Administrative Assistant           | \$    | 61.00               |  |
| Public Involvement Coordinator     | \$    | 152.00              |  |

### **CITY OF NORTHPORT**

## RFP NO. 2019-23 PROFESSIONAL ENGINEERING SERVICES – CONTINUING SERVICES CONTRACTS

### **HighSpans Engineering, Inc.**

| lab Classification                 | Highspans               |  |
|------------------------------------|-------------------------|--|
| Job Classification                 | Billable Rate (\$/hour) |  |
| Principal                          | \$285.04                |  |
| Senior Project Manager             | \$257.10                |  |
| Project Manager                    | \$216.86                |  |
| Senior Engineer                    | \$257.10                |  |
| Senior Architect                   |                         |  |
| Senior Scientist                   |                         |  |
| Project Engineer                   | \$216.86                |  |
| Project Architect                  |                         |  |
| Project Scientist                  |                         |  |
| Staff Engineer                     | \$182.20                |  |
| Staff Architect                    |                         |  |
| Staff Scientist                    |                         |  |
| Junior Engineer                    | \$122.96                |  |
| Junior Architect                   |                         |  |
| Junior Scientist                   |                         |  |
| Senior CADD Designer               | \$122.96                |  |
| CADD Designer                      | \$86.07                 |  |
| CADD Technician                    | \$78.25                 |  |
| Construction Project Administrator | \$206.80                |  |
| Senior Construction Manager        | \$138.61                |  |
| Construction Inspector             | \$116.25                |  |
| Junior Inspector                   | \$86.07                 |  |
| Professional Surveyor              |                         |  |
| Surveyor                           |                         |  |
| 3-person Survey Crew               |                         |  |
| Admin. Assistant                   | \$89.43                 |  |
| Public Involvement Coordinator     |                         |  |

### NEW RATES EFFECTIVE JUNE 25, 2023

### Kisinger Campo & Associates, Corp. - Rate Adjustment Schedule

## Professional Engineering Services for City of North Port Public Works Contract No. 2019-23-10 for City of North Port

| May 2023 PPI                                  |                  | 155.265   |
|---|------------------|-----------|
|   | June 2019 PPI    | 138.500   |
|   | PPI Increase %   | 112.1047% |
| E   | scalation Factor | 1.12105   |
|   |                  | Updated   |
|   | Original         | Hourly    |
| Classification                                | Rates            | Rates     |
| Principal                                     | No Charge        | N/A       |
| Project Manager                               | \$200.30         | \$224.55  |
| Project Manager - Bridge Inspection           | \$202.30         | \$226.79  |
| Senior Engineer                               | \$230.95         | \$258.91  |
| Project Engineer                              | \$189.47         | \$212.40  |
| Staff Engineer                                | \$137.25         | \$153.86  |
| Junior Engineer                               | \$95.70          | \$107.28  |
| Senior Scientist                              | \$220.27         | \$246.93  |
| Project Scientist                             | \$137.51         | \$154.16  |
| Staff Scientist                               | \$102.31         | \$114.69  |
| CADD Technician                               | \$89.02          | \$99.80   |
| Construction Project Administrator            | \$228.78         | \$256.47  |
| Senior Construction Manager                   | \$107.67         | \$120.70  |
| Construction Inspector                        | \$70.39          | \$78.91   |
| Inspector                                     | \$58.66          | \$65.76   |
| Inspector - Senior Certified Bridge Inspector | \$127.49         | \$142.92  |
| Planner                                       | \$86.53          | \$97.00   |
| Administrative Assistant                      | \$99.98          | \$112.08  |
|   |                  |           |

### **NEW RATES EFFECTIVE JUNE 25, 2023**

### Exhibit B - 2 of 2

CITY OF NORTHPORT CONTINUING CONTRACT NO. 2019-23-01 PROFESSIONAL ENGINEERING SERVICES & CONTINUING SERVICES CONTRACTS FOR CITY OF NORTH PORT PUBLIC WORKS

### ATTACHMENT B- FEE SCHEDULE

AMERICAN CONSULTING ENGINEERS OF FLORIDA, LLC BILLING RATE TABLE -AGREEMENT NO. 2019-23-01

| Classification                     | Hourly Billing Rate | Hourly Billing Rate<br>2022 | Hourly Billing Rate<br>2023 |
|------------------------------------|---------------------|-----------------------------|-----------------------------|
| Principal                          | \$344.00            | \$368.42                    | \$383.53                    |
| Senior Engineer                    | \$242.44            | \$259.65                    | \$270.30                    |
| Project Engineer                   | \$186.77            | \$200.03                    | \$208.23                    |
| Staff Engineer                     | \$138.67            | \$148.52                    | \$154.61                    |
| Junior Engineer                    | \$114.19            | \$122.30                    | \$127.31                    |
| Professional Surveyor              | \$248.32            | \$265.95                    | \$276.85                    |
| Senior CADD Designer               | \$17.36             | \$183.53                    | \$191.05                    |
| Senior Scientist                   | \$187.68            | \$201.01                    | \$209.25                    |
| Junior Scientist                   | \$73.60             | \$78.83                     | \$82.06                     |
| Planner                            | \$137.60            | \$147.37                    | \$153.41                    |
| Construction Project Administrator | \$166.08            | \$177.87                    | \$185.16                    |
| Senior Construction Manager        | \$226.56            | \$242.65                    | \$252.60                    |
| Administrative Assistant           | \$103.36            | \$110.70                    | \$115.24                    |
|                                    |                     |                             |                             |

Direct costs are not reimbursable. Direct costs are defined as, but not limited to, the use of communication equipment, computers, copiers, and all other equipment required to perform services. MIleage and meals are considered direct costs and are not reimbursable.

<sup>•</sup> Permit Fees: Cost

<sup>•</sup> The City will allow rate adjustments to be submitted for each successive year prior to the end of the current contractual year. Rates are to be firm for each one-year period. No price adjustments will be considered mid\* year. Adjustments should not exceed the Bureau of Labor Statistics, Producer Price Index for the Industry in the North Port market area.

### **Bureau of Labor Statistics**

### State and Area Employment, Hours, and Earnings 12-Month Percent Change

Series Id: SMU12358406000000001

**Not Seasonally Adjusted** 

State: Florida

Area: North Port-Sarasota-Bradenton, FL
Supersector: Professional and Business Services
Industry: Professional and Business Services

Data Type: All Employees, In Thousands

**Years:** 2021 to 2023

| ΥΥ   | 'ear Jan | Feb    | Mar   | Apr  | May  | Jun  | Jul  | Aug  | Sep  | Oct  | Nov  | Dec  |
|------|----------|--------|-------|------|------|------|------|------|------|------|------|------|
| 2021 |          | 4.3 5. | 5 7.0 | 15.3 | 12.7 | 10.0 | 10.3 | 10.2 | 10.7 | 10.7 | 12.6 | 11.5 |
| 2022 | :        | 5.1 4. | 3 4.1 | 2.2  | 1.5  | 2.2  | 4.2  | 3.8  | 2.9  | 1.9  | -0.8 | -1.9 |
| 2023 | (        | 0.9 0. | 9 0.0 | 2.4  |      |      |      |      |      |      |      |      |

Previous rates were adjusted using the March 2021 data. 2023/24 rates to be adjusted by 4.1%

Source: Bureau of Labor Statistics Generated on: May 25, 2023 (09:25:10 AM)

### CONTRACT NO. 2019-23-02

## PROFESSIONAL ENGINEERING SERVICES – CONTINUING SERVICES CONTRACTS FOR CITY OF NORTH PORT PUBLIC WORKS

THIS CONTINUING CONTRACT ("Contract") is made and entered into this day of day of 2019, by and between the CITY OF NORTH PORT, FLORIDA, a municipal corporation of the State of Florida, hereinafter referred to as the "CITY" and DMK ASSOCIATES, INC., 421 Commercial Court, Suite C, Venice, FL 34292 a Florida Corporation registered to conduct business in the State of Florida, hereinafter referred to as "CONSULTANT."

**NOW THEREFORE**, for and in consideration of the mutual covenants specified herein and for other good and valuable consideration, the sufficiency and receipt of which are hereby acknowledged, the parties agree as follows:

### 1. CONSULTANT'S SERVICES

- A. CONSULTANT agrees to diligently and timely perform services for the CITY relating to Professional Engineering Services as identified in the Request for Proposal No. 2019-23 (the "RFP") and CONSULTANT'S proposal submitted February 20, 2019. The overall Scope of Services is described in **Attachment A** which is attached hereto and incorporated as if set forth fully herein.
- B. This Contract shall commence immediately upon the execution of the Contract by both the CITY and CONSULTANT. The term of the Agreement shall begin on the date of execution and continue for three (3) years, with the option to renew for two (2) additional one-year terms, subject to CONSULTANT'S satisfactory performance and mutual agreement of the CITY and CONSULTANT to renew the Contract on the same terms and conditions.

### 2. COMPENSATION AND PAYMENT FOR CONSULTANT'S SERVICES

### A. COMPENSATION

- 1. CONSULTANT shall receive payments in accordance with the fees set forth in the Fee Schedule (Attachment B) and approved Work Assignment(s) (Attachment C) as compensation for its services; Attachments B and C are attached hereto and incorporated as if set forth fully herein. The scope of services, schedule, and maximum compensation for each Work Assignment shall be determined individually as the need for a project assignment arises. Work Assignments issued under this Contract shall not exceed thresholds set forth in Florida Statute, Section 287.055(g). Work Assignments shall require approval of the City Manager or designee. Said compensation shall include all profit, direct and indirect labor costs, personnel related costs, overhead and administrative costs, travel related out-of-pocket expenses and costs, and all other costs which are necessary to provide the services as outlined in this Contract but not those indicated as non-reimbursable below.
- 2. No claim for reimbursement of the following expenses shall be made to the CITY:
  - All travel and vehicle related expenses within Sarasota County, Charlotte County and Desoto County and costs including labor. (Types of travel outside these counties may be considered during negotiations.)
  - b. Three (3) sets of signed and sealed permitting plans.
  - Computer usage, telephone expenses, fax, copies, printing, and postage.
  - d. Subcontractor mark-up.
- The parties acknowledge and agree that the obligations of CITY to fulfill financial obligations of any kind pursuant to any and all provisions of this Contract, or any subsequent contract entered into pursuant to this Contract or referenced herein to which CITY is a party, are and shall remain subject to the provisions of Florida

Statutes, Section 166.241, regardless of whether a particular obligation has been expressly so conditioned. CITY agrees to exercise all lawful and available authority to satisfy any financial obligations of CITY that may arise under this Contract; however, since funds are appropriated annually by the City Commission on a fiscal year basis, and since funds have not yet been appropriated for the undertakings contemplated herein, CITY'S legal liability for the payment of any costs shall not arise unless and until appropriations for such costs are approved for the applicable fiscal year by the City Commission (nor shall such liability arise if, a request for such appropriations is excluded from the budget approved by the City Commission). Notwithstanding the foregoing, no officer, employee, director, member or other natural person or agent of CITY shall have any personal liability in connection with the breach of the provisions of this Section or in the event of a default by CITY under this Section. This Contract shall not constitute an indebtedness of CITY nor shall it constitute an obligation for which CITY is obligated to levy or pledge any form of taxation or for which CITY has levied or pledged any form of taxation.

### **B. METHOD OF PAYMENT**

- The CITY shall pay the CONSULTANT through payment issued by the Finance Department in accordance with
  the Florida Local Government Prompt Payment Act, Chapter 218, Florida Statutes, upon receipt of the
  CONSULTANT'S invoice and written approval of same by the CITY'S Administrative Agent indicating that
  services have been rendered in conformity with this Contract. The CONSULTANT shall submit an invoice for
  payment to the CITY for those specific tasks as described in the Scope of Services that were completed during
  that invoicing period.
- 2. For those specific services that were partially completed, progress payments shall be paid in proportion to the percentage of completed work on those specific services approved in writing by the CITY'S Administrative Agent based on the percentage of the amount for those specific services.
- 3. The CONSULTANT'S invoices shall be in a form satisfactory to the CITY'S Finance Department, who shall initiate disbursements.

### 3. INDEMNIFICATION

- A. TO THE EXTENT PERMITTED BY FLORIDA LAW, THE CONSULTANT MUST INDEMNIFY AND HOLD HARMLESS THE CITY, AND ITS OFFICERS AND EMPLOYEES, FROM LIABILITIES, DAMAGES, LOSSES, AND COSTS, INCLUDING, BUT NOT LIMITED TO, REASONABLE ATTORNEYS' FEES, TO THE EXTENT CAUSED BY THE NEGLIGENCE, RECKLESSNESS, OR INTENTIONALLY WRONGFUL CONDUCT OF THE CONSULTANT AND OTHER PERSONS EMPLOYED OR UTILIZED BY THE CONSULTANT IN THE PERFORMANCE OF THE CONTRACT. THE CONTRACT DOES NOT CONSTITUTE A WAIVER OF SOVEREIGN IMMUNITY OR CONSENT BY THE CITY OR ITS SUBDIVISIONS TO SUIT BY THIRD PARTIES.
- B. THE CITY MUST PROVIDE ALL AVAILABLE INFORMATION AND ASSISTANCE THAT THE CONSULTANT MAY REASONABLY REQUIRE REGARDING ANY CLAIM. IN THE EVENT OF A CLAIM, THE CITY MUST PROMPTLY NOTIFY THE CONTSULTANT IN WRITING BY PREPAID CERTIFIED MAIL (RETURN RECEIPT REQUESTED) OR BY DELIVERY THROUGH ANY NATIONALLY RECOGNIZED COURIER SERVICE (SUCH AS FEDERAL EXPRESS OR UPS) WHICH PROVIDES EVIDENCE OF DELIVERY, AT THE ADDRESS PROVIDED FOR RECEIPT OF NOTICES IN THIS CONTRACT.
- C. THIS AGREEMENT FOR INDEMNIFICATION SHALL SURVIVE TERMINATION OR COMPLETION OF THE CONTRACT.
  THE INSURANCE COVERAGE AND LIMITS REQUIRED IN THIS CONTRACT MAY OR MAY NOT BE ADEQUATE TO

PROTECT THE CITY AND SUCH INSURANCE COVERAGE WILL NOT BE DEEMED A LIMITATION ON THE CONSULTANT'S LIABILITY UNDER THE INDEMNITY PROVIDED IN THIS SECTION. IN ANY PROCEEDINGS BETWEEN THE PARTIES ARISING OUT OF OR RELATED TO THIS INDEMNITY PROVISION, THE PREVAILING PARTY SHALL BE REIMBURSED ALL COSTS, EXPENSES AND REASONABLE ATTORNEY FEES THROUGH ALL PROCEEDINGS (AT BOTH TRIAL AND APPELLATE LEVELS).

- D. NOTHING IN THIS CONTRACT SHALL BE DEEMED TO AFFECT THE RIGHTS, PRIVILEGES AND IMMUNITIES OF THE CITY AS SET FORTH IN FLORIDA STATUTES, SECTION 768.28. THE TERMS OF THIS SECTION SURVIVE THE TERMINATION OF THIS CONTRACT.
- F. FURTHER, THE CONSULTANT SHALL FULLY INDEMNIFY, DEFEND, AND HOLD HARMLESS THE CITY OF NORTH PORT, FLORIDA, FROM ANY SUITS, ACTIONS, DAMAGES, AND COSTS OF EVERY NAME AND DESCRIPTION, INCLUDING ATTORNEYS' FEES, ARISING FROM OR RELATING TO VIOLATION OR INFRINGEMENT OF A TRADEMARK, COPYRIGHT, PATENT, TRADE SECRET OR INTELLECTUAL PROPERTY RIGHT.

### 4. CONSULTANT'S INSURANCE

### A. INSURANCE:

- Before performing any work, CONSULTANT shall procure and maintain, during the life of this Contract, the
  insurance listed below, unless otherwise specified. The policies of insurance shall be primary and written on
  forms acceptable to the CITY and placed with insurance carriers approved and licensed by the Insurance
  Department of the State of Florida and meet a minimum financial AM Best and Company rating of no less than
  "Excellent." No changes are to be made to these specifications without the prior written approval of the City
  Manager or designee. The City Manager or designee may alter the amounts or types of insurance policies
  required by this Contract upon agreement with CONSULTANT.
- 2. The below insurance requirements are minimum requirements for this Contract and in no way limit the indemnity covenants contained in this Contract. The CITY in no way warrants that the minimum limits contained herein are sufficient to protect the CONSULTANT from liabilities that might arise out of the performance of the work done under this Contract by the CONSULTANT, its agents, representatives, employees, or subcontractors. CONSULTANT is free to purchase such additional insurance as it may determine necessary.
- B. Workers' Compensation and Employers' Liability Insurance: Coverage to apply for all employees at the statutory limits provided by state and federal laws. The policy must include Employers' Liability with a limit of \$1,000,000 each accident; \$1,000,000 each employee; and \$1,000,000 policy limit for disease. Proof of such insurance must be filed by the CONSULTANT with the CITY within ten (10) days after the execution of this Contract
- C. <u>Comprehensive Commercial General Liability Insurance</u>: Coverage must apply to all employees at the statutory limits provided by state and federal laws. The CONSULTANT must procure and maintain, and require all subcontractors to procure and maintain, during the life of this Contract, a comprehensive commercial general liability policy, including but not limited to bodily injury, property damage, broad form contractual liability and Explosion, Collapse and Underground (XCU) coverage. The general aggregate limit must apply separately to this Contract or the general aggregate limit shall be twice the required occurrence limit.

The policy must include General Liability with a limit of \$1,000,000 for General Aggregate; \$1,000,000 for each occurrence; \$1,000,000 for Products and Completed Operations; and \$100,000 for Fire Damage. Proof of such insurance must be filed by the CONSULTANT with the CITY within ten (10) days after the execution of this Contract.

- D. <u>Automobile Liability Insurance</u>: The CONSULTANT must procure and maintain, and require all subcontractors to procure and maintain, during the life of this Contract, automobile liability insurance to include all owned, leased, hired, and non-owned vehicles. Automobile liability insurance must be written on a standard ISO form (CA 00 01) covering any auto (Code 1), or if CONSULTANT has no owned autos, hired (Code 8) and non-owned (Code 9) autos.
  - The policy must include liability insurance with a limit of \$1,000,000 for Combined Single Limit (CSL) for each accident; \$1,000,000 per person for Bodily Injury; \$1,000,000 per accident for Bodily Injury; and \$1,000,000 per accident for Property Damage. Proof of such insurance must be filed by the CONSULTANT with the CITY within ten (10) days after the execution of this Contract.
- E. Professional Liability Insurance: The CONSULTANT must procure and maintain, and require all subcontractors to procure and maintain, during the life of this Contract, professional liability insurance with a minimum \$1,000,000 per occurrence; and with a \$1,000,000 policy term general aggregate. Coverage shall be extended beyond the policy year term either by a supplemental extended reporting period (ERP) with as great of duration as available, with no less coverage and reinstated aggregate limits, or by requiring that any new policy provide a retroactive date no later than the inception date of claims made. The CITY prefers all professional liability insurance be written on an Occurrence Form; however, in the event that the professional liability insurance required by the Contract is written on a claims-made basis, CONSULTANT warrants that any retroactive date under the policy shall precede the effective date of this Contract; and that either continuous coverage will be maintained for a period of two (2) years or an extended reporting period (ERP) with tail coverage will be obtained and maintained for a period of two (2) years beginning at the time work under this Contract is completed.
- F. WAIVER OF SUBROGATION: All required insurance policies are to be endorsed with a waiver of subrogation. The insurance companies, by proper endorsement or through other means, agree to waive all rights of subrogation against the CITY, its officers, officials, employees, and volunteers, and the CITY'S insurance carriers, for losses paid under the terms of these polices that arise from the contractual relationship or work performed by CONSULTANT for the CITY. It is CONSULTANT'S responsibility to notify its insurance company of the waiver of subrogation and request written authorization or the proper endorsement. Additionally, CONSULTANT, its officers, officials, agents, employees, volunteers, and any subcontractors, agree to waive all rights of subrogation against the CITY and its insurance carriers for any losses paid, sustained or incurred, but not covered by insurance, that arise from the contractual relationship or work performed. This waiver also applies to any deductibles or self-insured retentions for which CONSULTANT or its agents may be responsible.

### G. POLICY FORM:

1. All policies required by this Contract, with the exception of Professional Liability and Workers' Compensation, or unless Risk Management through the CITY'S Purchasing Office gives specific approval, are to be written on an occurrence basis and the Comprehensive Commercial General Liability shall name the City of North Port, its Commissioners, officers, agents, employees, and volunteers as additional insured as their interest may appear under this Contract. Claims Made Policies will be accepted for professional liability and hazardous materials and such other risks as are authorized by the CITY'S Purchasing Office. All Claims Made Policies

contributing to the satisfaction of the insurance requirements herein shall have an extended reporting period option or automatic coverage of not less than two (2) years. If provided as an option, CONSULTANT agrees to purchase the extended reporting period on cancellation or termination unless a new policy is affected with a retroactive date, including at least the last policy year.

- Insurance requirements itemized in this Contract, and required of CONSULTANT, shall be provided by or on behalf of all subconsultants to cover their operations performed under this Contract. CONSULTANT shall be held responsible for any modifications, deviations, or omissions in these insurance requirements as they apply to subconsultants.
- 3. Each insurance policy required by this Contract shall:
  - a. Apply separately to each insured against whom claim is made and suit is brought, except with respect to limits of the insurer's liability.
  - b. Be endorsed to state that coverage shall not be suspended, voided, or cancelled by either party except after notice is delivered in accordance with the policy provisions. CONSULTANT is to notify the CITY'S Purchasing Office by written notice via certified mail, return receipt requested.
- 4. The CITY shall retain the right to review, at any time, coverage, form, and amount of insurance.
- 5. The procuring of required policies of insurance shall not be construed to limit CONSULTANT'S liability nor to fulfill the indemnification provisions and requirements of this Contract. The extent of CONSULTANT'S liability for indemnity of the CITY shall not be limited by insurance coverage or lack thereof, or unreasonably delayed for any reason, including but not limited to, insurance coverage disputes between CONSULTANT and its carrier.
- 6. CONSULTANT shall be solely responsible for payment of all premiums for insurance contributing to the satisfaction of this Contract and shall be solely responsible for the payment of all deductibles and retentions to which such policies are subject, whether or not the CITY is an insured under the policy. CONSULTANT'S insurance is considered primary for any loss, regardless of any insurance maintained by the CITY. CONSULTANT is responsible for all insurance policy premiums, deductibles, SIR (self-insured retentions) or any loss or portion of any loss that is not covered by any available insurance policy.
- 7. All certificates of insurance must be on file with and approved by the CITY before commencement of any work under this Contract. All certificates of insurance required herein must be accompanied by a copy of the additionally insured documents/endorsements (CG 20101185 or combination of CG 2010370704 and CG 20370704). Certificates of insurance evidencing Claims Made or Occurrences form coverage and conditions to this Contract, as well as the Contract number and description of work, are to be furnished to the CITY'S Purchasing Office (4970 City Hall Boulevard, Suite 337, North Port, FL 34286) prior to commencement of work AND a minimum of thirty (30) calendar days prior to expiration of the insurance contract when applicable. All insurance certificates shall be received by the CITY'S Purchasing Office before CONSULTANT will be allowed to commence or continue work. The Certificate of insurance issued by the underwriting department of the insurance carrier shall certify compliance with the insurance requirements provided herein.

8. Notices of Accidents (Occurrences) and Notices of Claims associated with work being performed under this Contract shall be provided to CONSULTANT'S insurer(s) and the CITY'S Purchasing Office as soon as practicable after notice to the insured.

# 5. RESPONSIBILITY OF CONSULTANT

- A. <u>Incorporation of Bid Documents</u>: The Request for Proposal ("RFP"), including attachments and addenda, and the CONSULTANT'S response to the RFP, are specifically made a part of this Contract and are incorporated as if set forth fully herein. In the event of a conflict between or among the documents or any ambiguity or missing specifications or instruction, the following priority is established:
  - 1. This Contract (Contract No. 2019-23) Approved by Commission, and any attachments.
  - 2. The RFP, including any and all attachments and addenda.
  - 3. CONSULTANT'S response to the RFP.
  - 4. Specific direction from the City Manager.
- B. CONSULTANT shall be responsible for the professional quality, technical accuracy, and the coordination of all reports, designs, specifications, other documents and data used or produced by or at the behest of CONSULTANT under this Contract. CONSULTANT shall, without additional compensation, correct or revise any errors or deficiencies in its reports, designs, specifications, other documents and data.
- C. If CONSULTANT is comprised of more than one legal entity, each entity shall be jointly and severally liable hereunder.
- D. CONSULTANT warrants that it has not employed or retained any company or person (other than a bona fide employee working solely for CONSULTANT), to solicit or secure this Contract and that it has not paid or agreed to pay any person, company, corporation, individual, or firm other than a bona fide employee working solely for CONSULTANT, any fee, commission, percentage, gift or any other consideration contingent upon or resulting from the award of this Contract.
- E. CONSULTANT shall perform its services in accordance with generally accepted industry standards and practices customarily utilized by competent consultant firms in effect at the time CONSULTANT'S services are rendered. CONSULTANT covenants and agrees that it and its employees shall be bound by the standards of conduct in Florida Statutes, Section 112.313, as it relates to work performed under this Contract. CONSULTANT agrees to incorporate the provisions of this paragraph in any subcontract into which it might enter with reference to the work performed.
- F. CONSULTANT shall comply with all federal, state, and local laws, regulations and ordinances applicable to the work or payment for work thereof, and shall not discriminate on the grounds of race, color, religion, sex, or national origin in the performance of work under this Agreement.
- G. CONSULTANT shall maintain books, records, documents, and other evidence directly pertaining to or connected with the services under this Agreement which shall be available and accessible at CONSULTANT'S offices for

inspection, audit, and copying during normal business hours by the CITY, or any of its authorized representatives. Such records shall be retained for a minimum of three (3) years after completion of the services.

- 6. PUBLIC RECORDS LAW: In accordance with Florida Statutes, Section 119.0701, CONSULTANT shall comply with all public records laws, and shall specifically:
  - A. Keep and maintain public records required by the CITY to perform the service.
    - The timeframes and classifications for records retention requirements must be in accordance with the General Records Schedule GS1-SL for State and Local Government Agencies. (See http://dos.dos.state.fl.us/library-archives/records-management/general-records-schedules/).
    - 2. "Public records" means and includes those items specified in Florida Statutes, Section 119.011(12), as amended from time to time, and currently defined as: All documents, papers, letters, maps, books, tapes, photographs, films, sound recordings, data processing software, or other material, regardless of the physical form, characteristics, or means of transmission, made or received pursuant to law or ordinance or in connection with the transaction of official business with the CITY. CONSULTANT'S records under this Contract include but are not limited to, supplier/subcontractor invoices and contracts, project documents, meeting notes, e-mails and all other documentation generated during this Contract.
  - B. Upon request from the CITY'S custodian of public records, provide the CITY, at no cost, with a copy of the requested records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost provided for by law. All records kept electronically must be provided to the CITY, upon request from the CITY'S custodian of public records, in a format compatible with the information technology systems of the CITY.
  - C. Ensure that project records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law for the duration of the Contract term and, if CONSULTANT does not transfer the records to the CITY following completion of the Contract, for the time period specified in General Records Schedule GS1-SL for State and Local Government Agencies.
  - D. Upon completion of the Contract, transfer, at no cost, to the CITY all public records in CONSULTANT'S possession or keep and maintain public records required by the CITY to perform the service. If CONSULTANT transfers all public records to the CITY upon completion of the Contract, CONSULTANT shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If CONSULTANT keeps and maintains public records upon the completion of the Contract, CONSULTANT shall meet all applicable requirements for retaining public records.
  - E. IF CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO CONSULTANT'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT CUSTODIAN OF PUBLIC RECORDS, 4970 CITY HALL BOULEVARD, NORTH PORT, FLORIDA 34286, 941.429.7063 OR HOTLINE 941.429.7270;

E-MAIL: publicrecordsrequest@cityofnorthport.com.

F. Failure of CONSULTANT to comply with these requirements shall be a material breach of this Contract. Further, CONSULTANT may be subject to penalties under Florida Statutes, Section 119.10.

# 7. OWNERSHIP AND USE OF DOCUMENTS

- A. It is understood and agreed that all the documents, or reproducible copies, developed by CONSULTANT in connection with its services, including but not limited to reports, designs, specifications, and data, shall be delivered to, and shall become the property of the CITY as they are received by the CITY and when CONSULTANT has been fully compensated as set forth herein. CONSULTANT may keep copies of all work products for its records. CONSULTANT hereby assigns all its copyright and other proprietary interests in the products of this Contract to the CITY. Specific written authority is required from the CITY'S Administrative Agent for CONSULTANT to use any of the work products of this Contract on any non-CITY project.
- B. Notwithstanding the above, any reuse of the work products by the CITY on other projects will be at the risk of the CITY.
- 8. TIMELY PERFORMANCE OF CONSULTANT'S PERSONNEL: The timely performance and completion of the required services under the Contract is vitally important to the interest of the CITY. CONSULTANT shall assign a Project Manager, together with such other personnel as are necessary, to assure faithful prosecution and timely delivery of services pursuant to the requirements of this Contract. CONSULTANT'S personnel assigned to perform the services of this Contract shall comply with the information presented in the professional services response proposal made a part hereof by reference. CONSULTANT shall ensure that all key personnel, support personnel, and other agents are fully qualified and capable to perform their assigned tasks. Any change or substitution to CONSULTANT'S key personnel must receive the CITY'S Administrative Agent's written approval before said changes or substitution can become effective.
  - A. The services to be rendered by CONSULTANT shall commence within one (1) calendar week of CONSULTANT'S receipt of written Notice to Proceed from the CITY.
  - B. CONSULTANT specifically agrees that all work performed under the terms and conditions of this Contract shall be completed within the time limits as set forth, subject only to delays caused through no fault of CONSULTANT or the CITY. Time is of the essence in the performance of this Contract.
  - C. CONSULTANT agrees to provide to the CITY'S Administrative Agent, monthly written progress reports concerning the status of the work. The CITY'S Administrative Agent may determine the format for this progress report. The CITY shall be entitled at all times to be advised at its request, and in writing, as to the status of work to be performed by CONSULTANT.
  - D. In the event unreasonable delays occur on the part of the CITY or regulatory agencies as to the approval of any plans, permits, reports or other documents submitted by CONSULTANT which delay the Project Schedule completion date, the CITY shall not unreasonably withhold the granting of an extension of the Project Schedule (Attachment C) time limitation equal to the aforementioned delay.

#### 9. OBLIGATIONS OF THE CITY

- A. The CITY'S Administrative Agent is designated to serve as project coordinator and to do all things necessary to properly administer the terms and conditions of this Contract. If necessary, the CITY may authorize a specific program manager to perform the responsibilities of the CITY'S Administrative Agent. The CITY shall designate any specific program manager in the Notice to Proceed. The responsibility of the CITY'S Administrative Agent shall include:
  - 1. Examination of all reports, sketches, drawings, estimates, proposals, and other documents presented by CONSULTANT, and render in writing, decisions pertaining thereto within a reasonable time.
  - 2. Transmission of instructions, receipt of information, interpretation and definition of the CITY'S policies and decisions with respect to design, materials, and other matters pertinent to the work covered by this Contract.
  - 3. Review for approval or rejection all CONSULTANT'S documents and payment requests.
- B. The CITY shall, upon request, furnish CONSULTANT with all existing data, plans, studies and other information in the CITY'S possession which may be useful in connection with the work of this project, all of which shall be and remain the property of the CITY and shall be returned to the CITY'S Administrative Agent upon completion of the services to be performed by CONSULTANT.
- C. The CITY'S Administrative Agent shall conduct periodic reviews of the work of CONSULTANT necessary for the completion of CONSULTANT'S services during the period of this Contract, and may make other CITY personnel available, where required and necessary to assist CONSULTANT. The availability and necessity of said personnel to assist CONSULTANT shall be determined solely within the discretion of the CITY. The CITY'S technical obligations to the project, if any, are stated in Specific Authorizations and Work Authorizations.
- D. The CITY shall not provide any services to CONSULTANT in connection with any claim brought on behalf of or against CONSULTANT.

# **10. TERMINATION**

A. TERMINATION WITH OR WITHOUT CAUSE: The performance of work under this Contract may be terminated with or without cause by the City Manager in whole or in part or whenever the City Manager determines that termination is in the CITY'S best interest. Any such termination shall be effective by delivery to the CONSULTANT of a written notice of termination at least thirty (30) calendar days before the date of termination, specifying the extent to which performance of the work under the Contract is terminated and the date upon which such termination becomes effective. Except as otherwise directed, the CONSULTANT shall stop work on the date of receipt of the notice of termination or other date specified in the notice; place no further orders or subcontracts for material, services, or facilities except as necessary for completion of such portion of the work not terminated; terminate all vendors and subcontracts; and settle all outstanding liabilities and claims. CONSULTANT must deliver to the CITY all documents (including but not limited to reports, designs, specifications, and all other data) prepared or obtained by the CONSULTANT in connection with its services. Upon delivery of the documents, the CITY shall pay the CONSULTANT in full settlement of all claims by it hereunder as the work actually completed bears to the entire work under the Contract, as determined by the CITY, less payments already made to the CONSULTANT, and any amounts withheld by the CITY to settle claims against or to pay indebtedness of the CONSULTANT in

accordance with the provisions of the Contract. Under no circumstances shall the CITY make any payment to CONSULTANT for services that have not been performed or that are performed subsequent to the termination date.

- B. NON-APPROPRIATION: The parties acknowledge and agree that the obligations of the CITY to fulfill financial obligations of any kind pursuant to any and all provisions of this Contract, or any subsequent contract entered into pursuant to this Contract or referenced herein to which CITY is a party, are and shall remain subject to the provisions of Florida Statutes, Section 166.241, regardless of whether a particular obligation has been expressly so conditioned. CITY agrees to exercise all lawful and available authority to satisfy any financial obligations of CITY that may arise under this Contract; however, since funds are appropriated annually by the City Commission on a fiscal year basis, CITY'S legal liability for the payment of any costs shall not arise unless and until appropriations for such costs are approved for the applicable fiscal year by the City Commission (nor shall such liability arise if, a request for such appropriations is excluded from the budget approved by the City Commission). Notwithstanding the foregoing, no Commissioner, officer, employee, director, member or other natural person or agent of CITY shall have any personal liability in connection with the breach of the provisions of this Section or in the event of a default by CITY under this Section. This Contract shall not constitute an indebtedness of CITY nor shall it constitute an obligation for which CITY is obligated to levy or pledge any form of taxation or for which CITY has levied or pledged any form of taxation. It is expressly understood by the parties that funding for any subsequent fiscal year of the Contract is contingent upon appropriation of monies by the City Commission. In the event that funds are not available or appropriated, the CITY reserves the right to terminate the Contract. The CITY will be responsible for payment of any outstanding invoices and work completed by the CONSULTANT prior to such termination.
- C. <u>ABANDONMENT</u>: In the event that CONSULTANT abandons performance under this Contract, the City Manager or designee may terminate this Contract upon three (3) calendar days' written notice to CONSULTANT indicating its intention to do so. The written notice shall state the evidence indicating CONSULTANT'S abandonment.
- D. CONSULTANT may terminate this Contract only in the event of the CITY failing to pay CONSULTANT'S properly documented and submitted invoice within ninety (90) calendar days of the approval by the CITY'S Administrative Agent, or if the project is suspended by the CITY for a period greater than ninety (90) calendar days.
- E. The City Manager or designee reserves the right to terminate and cancel this Contract in the event CONSULTANT is placed in either voluntary or involuntary bankruptcy, a receiver is appointed for CONSULTANT or an assignment is made for the benefit of creditors.
- F. <u>BREACH</u>: In the event CONSULTANT breaches this Contract, the CITY must provide written notice of the breach and CONSULTANT shall have ten (10) days from the date the notice is received to cure. If CONSULTANT fails to cure within the ten (10) days, the City Manager or designee can immediately terminate the Contract and/or refuse to make any additional payment, in whole or in part, and if necessary may demand the return of a portion or the entire amount previously paid to CONSULTANT due to:
  - 1. The quality of a portion or all of CONSULTANT'S work not being in accordance with the requirements of this Contract;
  - 2. The quantity of CONSULTANT'S work not being as represented in CONSULTANT'S Payment Request, or otherwise:

- 3. CONSULTANT'S rate of progress being such that, in the CITY'S opinion, substantial or final completion, or both, may be inexcusably delayed;
- CONSULTANT'S failure to use Contract funds, previously paid CONSULTANT by the CITY, to pay CONSULTANT'S
  project related obligations including, but not limited to, subcontractors, laborers and material and equipment
  suppliers;
- 5. Claims made, or likely to be made, against the CITY or its property;
- 6. Loss caused by CONSULTANT;
- 7. CONSULTANT'S failure or refusal to perform any of the obligations to the CITY, after written notice and a reasonable opportunity to cure as set forth above; or
- 8. Violation of any local, state, or federal law in the performance of this Contract which will constitute a material breach of this Contract.
- G. In the event that the CITY makes written demand upon CONSULTANT for amounts previously paid by the CITY as contemplated in this section, CONSULTANT must promptly comply with such demand. The CITY'S rights hereunder survive the term of this Contract and are not waived by final payment and/or acceptance.
- 11. INDEPENDENT CONTRACTOR: CONSULTANT is and shall be, in the performance of all work services and activities under this Contract, an independent contractor and not an employee, agent, or servant of the CITY. All persons engaged in any of the work or services performed pursuant to this Contract shall at all times and in all places be subject to CONSULTANT'S sole direction, supervision, and control. CONSULTANT shall exercise control over the means and manner in which it and its employees perform the work, and in all respects CONSULTANT'S relationship and the relationship of its employees to the CITY shall be that of an independent contractor and not as employees or agents of the CITY. CONSULTANT does not have the power or authority to bind the CITY in any promise, agreement or representation other than as specifically provided for in this Contract. CONSULTANT shall not pledge the CITY'S credit or make it a guarantor of payment of surety for any contract, debt, obligation, judgment, lien or any form of indebtedness. CONSULTANT further warrants and represents that it has no obligation or indebtedness that would impair its ability to fulfill the terms of this Contract.
- 12. ENTIRE AGREEMENT: This Agreement constitutes the sole and complete understanding between the parties and supersedes all other contracts between them, whether oral or written with respect to the subject matter.
- 13. AMENDMENT: The City Manager or designee may agree to amendments that do not increase compensation to the CONSULTANT. Only the City Commission can approve increases in compensation under this Contract. In the event the CONSULTANT begins work on unauthorized changes to scope prior to receiving a signed Change Order by the City Manager or designee, the CONSULTANT does so at its own expense and risk as unauthorized work shall not be paid for by the CITY.
- 14. ASSIGNMENT: CONSULTANT shall not assign any interest in this Contract and shall not transfer any interest in same (whether by assignment or novation) without prior written consent of the City Manager or designee, except that claims for the money due or to become due to CONSULTANT from the CITY under this Contract may be assigned to a

financial institution or to a trustee in bankruptcy without such approval from the CITY. Notice of any such transfer or assignment due to bankruptcy shall be promptly given to the CITY.

- 15. WAIVER: No delay or failure to enforce any breach of this Contract by either CITY or CONSULTANT shall be binding upon the waiving party unless such waiver is in writing. In the event of a written waiver, such a waiver must not affect the waiving party's rights with respect to any other or further breach. The making or acceptance of a payment by either party with knowledge of the existence of a default or breach must not operate or be construed to operate as a waiver of any subsequent default or breach.
- 16. GOVERNING LAW, VENUE AND SEVERABILITY: The rights, obligations, and remedies of the parties under this Contract are governed by the laws of the State of Florida and the exclusive venue for any legal or judicial proceedings in connection with the enforcement or interpretation of this Contract is in the Circuit Court of the Twelfth Judicial Circuit in and for Sarasota County, Florida and the United States District Court for the Middle District of Florida. The invalidity, illegality, or unenforceability of any provision of this Contract shall in no way affect the validity or enforceability of any other portion or provision of the Contract. Any void provision shall be deemed severed from the Contract and the balance of the Contract shall be construed and enforced as if the Contract did not contain the particular portion or provision held to be void.
- 17. BINDING EFFECT/COUNTERPARTS: By the signatures affixed hereto, the parties intend to be bound by the terms and conditions hereof. This Contract is binding upon and shall inure to the benefit of the parties and their respective heirs, executors, administrators, successors and assigns. It may be signed in counterparts.
- 18. NO HIRE: CONSULTANT shall not hire any CITY employee associated with this project throughout the duration of the Contract and for a period of one (1) year after completion.
- 19. NOTICES: Any notice, invoice, report, demand, or other type of documentation required by this Contract shall be sent by certified mail, return receipt requested, or via a recognized national courier service in a manner that provides for written or electronic record of delivery, to the addresses listed below:

AS TO CONSULTANT:

Name:

DMK Associates, Inc.

Contact: Karl Kokomoor

Title: President

Address: 421 Commercial Court, Suite C, Venice, FL 32492

Phone: 941.412.1293

Email:

kkokomoor@dmkassoc.com

AS TO CITY:

Name:

City of North Port Public Works

Contact: Ben Newman

Title:

**Project Engineer** 

Address: City of North Port, 1100 N. Chamberlain Blvd., North Port, FL 34286

Phone: 941.240.8320

Email:

bnewman@cityofnorthport.com

WITH COPIES OF

NOTICES TO:

Name:

City Attorney's Office

Address: 4970 City Hall Boulevard, North Port, FL 34286 northportcityattorney@cityofnorthport.com Email:

Page 12 of 27

Notices are effective when received at the addresses specified above. Changes to the respective addresses which such notice is to be directed may be made from time to time by either party by written notice to the other party. Nothing in this Section shall be construed to restrict the transmission of routine communications between representatives of CONSULTANT and CITY.

- 20. PARAGRAPH HEADINGS: Paragraph headings are for the convenience of the parties and for the reference purposes only and shall be given no legal effect.
- 21. ATTORNEYS' FEES: In any proceedings between the parties arising out of or related to this Contract, the prevailing party must be reimbursed all costs, expenses, and reasonable attorney fees through all proceedings, at both trial and appellate levels.

#### 22. SCRUTINIZED COMPANIES:

- A. As required by Florida Statutes, Section 287.135(5), for contracts of \$1,000,000.00 or less, the CONSULTANT shall certify on a form provide by the CITY, that it is not on the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statutes, Section 215.4725, and that it is not engaged in a boycott of Israel.
- B. As required by Florida Statutes, Section 287.135(5), for contracts of \$1,000,000.00 or more, the CONSULTANT shall certify on a form provided by the CITY, that all of the following are true:
  - 1. It is not on the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statutes, Section 215.4725, and that it is not engaged in a boycott of Israel; and
  - 2. It is not on the Scrutinized Companies with Activities in Sudan list or the Scrutinized Companies with Activities in Iran Petroleum Energy Sector list, created pursuant to Florida Statutes, Section 215.473; and
  - 3. It is not engaged in business operations in Cuba or Syria.
- C. If the CONSULTANT provides a false certification or has been placed on one of the above-noted Lists of Scrutinized Companies, or has engaged in business operations in Cuba or Syria, the CONSULTANT will be in breach of this Contract and the CITY may terminate the Contract.

# D. PENALTY:

- A CONSULTANT that has been found to have provided a false certification may be subject to a civil penalty
  equal to the greater of \$2 million or twice the amount of the Contract, plus all reasonable attorney's fees and
  costs, including any costs for investigations that led to the finding of the false certification; and
- 2. Shall be ineligible to bid on any contract with the CITY for three (3) years after the date the CITY determined that the CONSULTANT submitted a false certification.

CITY OF NORTH PORT CONTINUING CONTRACT NO. 2019-23-02 PROFESSIONAL ENGINEERING SERVICES — CONTINUING SERVICES CONTRACTS FOR CITY OF NORTH PORT PUBLIC WORKS

| written.   |  |                              |
|--|--|------------------------------|
| By: Signature  | <u>Karl Kokomoor, President</u><br>Name and Title  |                              |
| STATE OF FLORIDA COUNTY OF SoraSota  |  |                              |
| The foregoing instrument was ackno  Ko Ko Moor, who is  Deanna Kay Robison  NOTARY PUBLIC STATE OF FLORIDA  Comm# GG207932 Expires 4/16/2022 | wledged before me this 17th day of personally known to me or stification.  Dearns Kay De Notary Public | f May, 2019, by who produced |
| ATTEST: CIT  | Y OF NORTH PORT, FLORIDA   |                              |
| By: Wearthy Saylor   | By:  |                              |
| Katherine Wong, City Clerk   | Peter D. Lear, CPA, CGMA, City Manager   |                              |
| APPROVED AS TO FORM AND CORRECTNESS:   |  |                              |
| By: Un Slag  |  |                              |
| Amber L. Slayton, City Attorney  |  |                              |

IN WITNESS WHEREOF, the parties have hereto caused the executed this Contract as of the year and date first above

# ATTACHMENT A - SCOPE OF SERVICES

# **General Scope of Services – Continuing Contract No. 2019-23-02**

The following scope of services is a general guide to the work the City expects to be performed under Contract No. 2019-23 and is not a complete listing of all services that may be required or desired. An additional scope of work specific to each task will be developed as each Letter of Interest is issued.

Per Florida Statute §287.055(2)(g), — A "continuing contract" is a contract for professional services entered into in accordance with all the procedures of this act between an agency and a firm whereby the firm provides professional services to the agency for projects in which the estimated construction cost of each individual project under the contract does not exceed \$2 million, for study activity if the fee for professional services for each individual study under the contract does not exceed \$200,000, or for work of a specified nature as outlined in the contract required by the agency, with the contract being for a fixed term or with no time limitation except that the contract must provide a termination clause. Firms providing professional services under continuing contracts shall not be required to bid against one another.

Under this contract, the Consultant shall be performing work of a specific nature. Any work assignment over \$100,000.00 will require Commission approval.

The Consultant shall perform, on an as-needed basis, professional Services that may consist of, but not be limited to, all aspects of roadway and drainage infrastructure and facilities management including but not limited to data collection, feasibility studies, inspections, compliance assistance, cost estimates, program planning, project management, specifications writing, designing, detailing, surveying, legal descriptions, bidding assistance, permitting, resolution of regulatory issues, land acquisition services, mechanical, electrical and plumbing (MEP), geotechnical studies and testing, pavement coring, construction engineering, construction management and inspection, emergency issues, traffic studies, signal design, signing, striping, maintenance of traffic and any other items that may arise.

The selected firm(s) shall be responsible for knowledge of and compliance with all federal, state and local laws, rules, practices and regulations. The selected firm must conclusively demonstrate their ability to professionally represent the City before any and all regulatory agencies and departments as may be required. The selected firm(s) shall work in close cooperation and coordinate their work through North Port Department of Public Works staff.

Tasks that shall be performed on an as assigned basis may include, but are not limited to, the following:

- 1. General consultation/miscellaneous meetings/ monthly informational meetings
- 2. Assistance in development of needed ordinances and/or other Comprehensive or Master Plan amendments
- 3. Assist in the development and updating of the Road and Drainage Standard Specifications and Details
- 4. Annual report for bond covenants for filing with Comprehensive Annual Financial Report (CAFR)
- 5. Preparation of permit renewals and other regulatory submittals
- Provide Value Engineering analyze, evaluate, review and make recommendation for revisions concerning studies, reports, agreements, designs, operation and maintenance procedures and proposed construction improvements
- 7. Provide financial assistance and guidance for grants and other funding sources
- 8. Assist the City before Federal and State regulatory agencies, including, but not limited to, EPA, Florida DEP, Florida Department of Health and Water Management Districts
- 9. Provide technical assistance with agreements/negotiations

- 10. Provide survey, design and construction management of City road and drainage expansion/repair projects as directed and authorized
- 11. Complete environmental assessment services as required
- 12. Geodatabase updates, enhancements and maintenance
- 13. Coordination with engineers/consultants for the Department of Public Works as may be required
- 14. Provide support for emergency circumstances
- 15. Signal warrant analysis, speed studies, traffic impact analysis and intersection control studies
- 16. Geotechnical investigations and testing
- 17. Pavement coring and pavement condition reports
- 18. Mechanical, Electrical and Plumbing (MEP) design and construction management.

The selected firm(s) shall have an office staffed with professional technical personnel to prepare, assemble, and present reports and/or project construction plans and specifications to the City. The reports will include items such as design standards, preliminary analysis, and progress.

**Potential Projects:** The following projects are anticipated within the next five (5) years. A continuing contract with the City does not guarantee these projects will be accomplished by one of the selected firms nor within the next five years. For example, the City may decide to do some of the work in-house; CEI may be limited; or some of the project timelines may be extended depending on need and budget availability.

- I. Drainage/Stormwater Infrastructure
  - a. SWFWMD/ACOE permitting assistance for various projects.
  - b. Design services for replacement of Water Control Structures
  - c. Stormwater modeling
  - d. NPDES Permitting Assistance
- II. Roadway and Transportation Infrastructure
  - a. Signal Warrant Analysis and Studies
  - b. Intersection Control Analysis and studies
  - c. Signal Timing Studies
  - d. Signal Design and coordination
  - e. Traffic Impact Analysis/Studies (TIA/TIS)
    - 1. Prepare TIA/TIS for city projects
    - 2. Review TIA/TIS submitted to the City by Developers
  - f. Intersection Improvement projects
  - g. Multi-use trails studies and design
  - h. Bike lane addition
  - i. Bridge Inspections and Condition Reports
  - j. Bridge Design
  - k. Bridge Retrofits
  - Traffic Modeling and forecasting
- III. Construction Engineering and Inspection (CEI)
  - a. Price Boulevard widening from Sumter Boulevard to Toledo Blade Boulevard
  - b. Biscayne Drive Bike Lanes extension from Elyton Drive to Ponce de Leon
  - c. Several Trail Projects
  - d. Several Intersection Improvement projects
- IV. Facilities Maintenance

- a. Building retrofits and modifications
- b. HVAC System improvements/replacements
- c. MEP repairs and retrofits.

Additional miscellaneous work may include, but not be limited to, the following:

- 1. General consultation;
- 2. Staff assistance;
- 3. Project programming, conceptual designs, schedules, and cost estimates;
- 4. Value engineering analyze, evaluate, review and make recommendation(s) for revisions concerning analyses, reports, agreements, designs, operation and maintenance procedures and proposed construction improvements;
- 5. Assistance in development of needed ordinances and/or Comprehensive Plan amendments;
- 6. Complete Environmental Assessment Services including Threshold and Endangered Species Evaluation and Wetland Delineations in support of design projects;
- 7. Provide expert testimony in design and construction related hearings or litigation.
- 8. Other City departments requiring professional engineering and contracted services may utilize the awarded continuing contracts.

Work shall include services that are required for, but not limited to, evaluation, report preparation, design, bidding services, construction cost estimation, and CEI.

The consultant shall serve as Public Work's professional engineering representative for each Work Assignment, as applicable, and may be required to present reports and recommendations to Commissioners or public as requested and scheduled by the Public Works Director. The firms shall be required to submit any and all presentations or publications relating to City work for review and approval by North Port Public Works prior to distribution.

The selected firm(s) shall work in close cooperation and coordinate their work through North Port Public Works staff.

The consultant shall perform all the services specified in accordance with generally accepted professional standards. The consultant shall perform all services as expeditiously as is consistent with professional skill and care and the orderly progress of the work. All work of any kind shall conform to and be in compliance with applicable practices, codes, laws, ordinances, regulations, and restrictions. The consultant services will include the necessary public works engineering and other professional services that consist of record services for basis of design reports, design and specifications, bid and construction services, construction permits, preparation of as-built drawings based on value engineering practices.

All deliverables required in the performance of Work Assignments shall be submitted to North Port Public Works in the appropriate electronic media format via CDs, email, or FTP site. Word processing documents shall be in Word format, spreadsheet data in Excel format, presentations shall be in power point, project schedules shall be in Microsoft Project and all maps, plans, and surveys shall be in suitable CAD, ArcGIS and PDF format for utilization by North Port Public Works. All deliverables shall become the property of the City upon delivery.

The City, at its sole discretion, may expand the scope of work to include additional requirements. The City reserves the right to investigate as it deems necessary to determine the ability of any firm to perform the work or services requested. Information the City deems necessary in order to make a determination shall be provided by the firms upon request.

Consultant must be certified to practice engineering in accordance with Florida Statute 471 and have proven professional experience in the disciplines listed. Experience must have been demonstrated in projects of similar size and complexity of those in the North Port Public Works. Minimum experience shall be demonstrated in the following:

- a) The selected firms, and sub-consultants, shall be registered in the State of Florida to perform the professional services requested in this RFQ. The firm shall have State of Florida registered professionals for specified fields. (i.e. Professional Engineer, Professional Geologist, etc.).
- b) Contract manager shall be licensed in the State of Florida to provide at least one of the service categories/disciplines listed; have a minimum 10 years' experience with municipal professional service contracts shall have served as the contract manager for similar contracts.
- c) Team members proposed to provide project management or technical expertise services for this contract shall hold current either a State of Florida Professional Engineer license or State of Florida Professional Geologist license.
- d) Professional ability to represent the City before any and all regulatory agencies and City departments as necessary.
- e) The selected firms, and their proposed subcontractors, shall each have a minimum of five (5) consecutive years of engineering/design services related directly to the disciplines seeking qualification, preferably for governmental agencies, in particular the professional services contemplated under this RFP.
- f) Preliminary engineering and feasibility investigations (Basis of Design Reports) engineering estimates, value engineering cost analyses, and per design reviews.
- g) Design, permitting, construction of Public Works facilities.
- h) Design and construction-phase services including start to finish coordination of the interdisciplinary work of design and construction engineering including: complete bid services, contract management services, contract closeout, as-built-drawing certification, Grant documentation, SWFWMD/ACOE required permit documentation, final punch lists and follow up throughout warranty period.

The City reserves the right to visit and inspect firm facilities and locations where Firm is providing professional consulting services in determining its capacity to perform the services contained in this and future requests for qualifications for work assignments.

# **Procedure & election of Consultants within the Continuing Contract:**

# **Work Assignments**

Work Assignment size may vary. No guarantee is expressed or implied as to the quantity of services, if any, to be procured under this Request for Proposals by the City.

Reasonable attempts will be made to equalize projects amongst qualified candidates in terms of project worth provided such distribution <u>does not violate</u> the principle of selection of the most highly qualified firm responding to a particular letter of Interest. The respondent to a Letter of Interest deemed most qualified will be chosen to submit a scope and fee for the Work Assignment.

Non-Exclusivity: No guarantee of certain services, volume of work, or quantity of projects is implied. This contract does not entitle any firm to exclusive rights to City contracts. The City reserves the right to acquire professional services from other firms or perform "in-house" services for any purpose as it deems appropriate. The City may, in its sole discretion, procure the services of any consultant at any time for any project other than those selected for this continuing contract.

## **Letter of Interest Process**

When the City requires professional services, it is anticipated, but not necessarily required, that the process will proceed in the following manner:

- i) For each specific project to be completed under a continuing services contract, Public Works will send a Letter of Interest to all qualified firms awarded the continuing services agreement. The letter of interest that will include, but not be limited to, the following information along with request for interested firms to submit a qualificationsbased proposal for the specific project.
  - a. Project description;
  - b. General scope of work;
  - c. Goals of project;
  - d. Potential unknowns;
  - e. Any special conditions associated with the project;
  - f. Proposed schedule for project;
  - g. Proposed budget for project;
  - h. Limited references request;
  - i. Limited page limit on qualifications-based project-specific proposal; and,
  - j. Deadline for submittal of qualifications-based proposal for the project.
- ii) Each firm shall then have the opportunity to submit a qualifications-based proposal for the specific project.
- iii) City staff will evaluate the qualifications-based proposals on general criteria including, but not limited to, the following:
  - a. Understanding of project and required deliverables;
  - b. Ability and relevant expertise/qualifications of the firm's personnel to be used in performing the service:
  - c. Availability of staff and ability to meet project schedule;
  - d. Evaluations on prior PW projects;
  - e. Firm's proposed cost saving measures for the project,
  - f. Conflict of Interest form,
  - g. Disclosure form for Consultant/Engineer/Architect; and,
  - h. Scrutinized Company Certification Form
- iv) City staff will obtain from selected Consultant a finalized detailed scope with tasks, fee schedule based on hourly rates submitted with master contract, and project schedule. Negotiations may be required to fine tune scope and issue a Work Assignment.

The City reserves the right to be the sole determination of responsiveness and responsibility of any submittals received in response to requests for proposals, requests for qualifications, and/or letters of interest.

The Consultant shall neither commence any Work, nor enter a City Work premise, until the Consultant has received a *fully executed Work Assignment* from the City serving as written Notice to Proceed ("NTP").

The parties agree that the scope of services for any Work Assignment is a description of Consultant's obligations and responsibilities and is deemed to include preliminary considerations and prerequisites, and all labor, materials, equipment, and tasks which are such an inseparable part of the work described that exclusion would render performance by Consultant impractical, illogical, or unconscionable.

Consultant and City acknowledge that Scope of Services may not delineate every detail and minor work task required to be performed by Consultant to complete the Project. If, during the course of the performance of the services included in the Work Assignment, Consultant determines that work should be performed to complete the Project which is in the Consultant's opinion outside the level of effort originally anticipated, whether or not the Scope of Services Identifies the work items, Consultant shall notify the City in writing in a timely manner before proceeding with the work. If Consultant proceeds with sald work without notifying the City, said work shall be deemed to be within the original level of effort, whether or not specifically addressed in the Scope of Services. Notice to the City does not constitute authorization or approval by City to perform the work. Performance of work by Consultant outside the originally anticipated level of effort without prior written City approval is at Consultant's sole risk.

Consultant acknowledges and agrees that services under this Agreement will be requested by City on an as-needed basis only, and no representation or guarantee is made by City to Consultant that City will utilize Consultant's services exclusively or at all.

# **Direct Work Assignment Process:**

Upon approval from the Sr. Purchasing Administrator or designee, City staff may forego the Letter of Interest Process and proceed directly with the Work Assignment process. A scope with itemized tasks and fee schedule based on contracted hourly rates will be obtained from one of the contracted firms, reviewed, negotiated and awarded. This process will be used when circumstances warrant a more expedient process.

# **Invoicing Specifics:**

Consultants shall invoice the City for each project or assignment, as negotiated. Each invoice shall identify the invoice number; project or assignment; detail the contract price; payments made to date; percentage of completion of the assignment/project/phase and/or employees names, titles, direct labor rates, and multiplier; payment due this invoice; remaining balance due; attached list of approved reimbursables with appropriate receipts. Invoices shall itemize hours, hourly wage, or other unit agreed upon as measurement of payment during negotiations, if requested. If hourly, invoices shall identify the name and title of personnel who performed the work.

Invoices shall also include a detailed bullet list of work completed within the period of the invoice. Bullet list of work completed shall clearly identify the work associated with the current billing.

## **Compensation:**

Section 2 of this contract covers compensation to the consultant. The fees for each work assignment shall include the following: all profit, direct and indirect labor costs, personnel related costs, overhead and administrative costs, and all other costs not indicated as non-reimbursable below.

No claim for reimbursement for these expenses shall be made to the City:

- A. All travel and vehicle related expenses within Sarasota County, Charlotte County and DeSoto County. (Types of travel outside these counties to be considered during negotiations).
- B. Three (3) sets of signed and sealed permitting plans.
- C. Computer usage, telephone expenses, fax, copies, printing, and postage.
- **D.** Subcontractor mark-up.

A copy of the invoice for each reimbursable expense shall be attached to consultant's invoice.

The City will not allow Prime Consultant markups on any services provided by a Sub-Consultant.

# **Change Orders:**

All requests for changes to the resulting Agreement shall be made in writing and are subject to approval by the appropriate level of City authority.

All change orders, including no-cost change orders, to Work Assignments require approval by City Manager, at a minimum. Some change orders will require Commission approval.

The consultant shall fully understand the City's Change Order Policy. In the event the consultant begins work on unauthorized changes to scope prior to receiving a signed Change Order by the City's appropriate level of authority, they do so at their own expense and risk not being compensated by the City for performing unauthorized work.

# **Schedule:**

An understanding and agreement, by and between the Consultant and the City, that the completion time will be as specified in approved work assignments and that all work shall be prosecuted regularly, diligently, and uninterrupted at such rate of progress as will ensure full completion thereof as specified in the Scope of Services.

# **CONSULTANT QUALIFIED PROFESSIONAL SERVICE CATEGORIES**

|                | Professional Service Categories sou | ght in this RFP | include, but not limited to, the following: |  |  |
|----------------|-------------------------------------|-----------------|---|--|--|
| Roadway Design |                                     | Con             | Construction Engineering Inspection         |  |  |
| Х              | Pavement Design                     | х               | Roadway Construction Inspection             |  |  |
| Х              | Utility Coordination                | X               | Construction Materials Inspection           |  |  |
| Х              | Intersection Improvements           | X               | Minor Bridge Inspection                     |  |  |
| X              | Roadway Widening                    | X               | Major Bridge Inspection                     |  |  |
|                |                                     | X               | Contract Administration and Management      |  |  |
| Dra            | inage & Environmental               |                 |   |  |  |
| Х              | Drainage Studies & Modeling         | Plai            | lanning                                     |  |  |
| Х              | Drainage Design                     | X               | Policy Planning                             |  |  |
| Х              | Environmental Studies               | х               | System Planning                             |  |  |
| Х              | Environmental Permitting            | ×               | Corridor Planning                           |  |  |
| Х              |                                     | X               | Transportation Statistics                   |  |  |
| Stru           | ctures Design                       |                 |   |  |  |
| Х              | Miscellaneous structures            | Lan             | Landscape Architecture                      |  |  |
| х              | Water Control Structures            | X               | Landscape plans                             |  |  |
| Х              | Bridge Design                       | x               | Irrigation plans                            |  |  |
|                |                                     |                 | Others:                                     |  |  |
| Brid           | ge Inspections                      |                 |   |  |  |
| Х              | Bridge Load Ratings                 | Righ            | Right of Way/Land Acquisition               |  |  |
| Х              | Conventional Bridge Inspection      |                 | Acquisition, Negotiation, Closing           |  |  |
| Х              | Underwater Inspections              |                 | Order of Taking                             |  |  |
| Х              | Other:                              |                 | Business Damage Estimating                  |  |  |
|                |                                     |                 | Relocation Assistance                       |  |  |
|                |                                     |                 |   |  |  |

| Tra  | ffic Studies                           |                |   |  |  |
|------|--|----------------|---|--|--|
| Х    | Signal Warrant Analysis                | Me             | Mechanical, Electrical & Plumbing (MEP) |  |  |
| X    | Intersection Control Studies           |                | Building retrofits                      |  |  |
| Х    | No-Passing Zone Studies                |                | HVAC Design and plans preparation       |  |  |
| Х    | Signal Timing Studies                  |                | HVAC Inspection                         |  |  |
| X    | Traffic Impact Analysis/Studies        |                | MEP Design and plans preparation        |  |  |
| Х    | Speed Studies                          |                |   |  |  |
| Х    | Others:                                | Sun            | Surveying                               |  |  |
|      |  | х              | Control Surveying                       |  |  |
| Traf | raffic Operations                      |                | Design, ROW and Construction Surveying  |  |  |
| Х    | Signing and Pavement Marking Plans     | х              | Right of Way Mapping                    |  |  |
| Х    | Lighting Plans                         | X              | As-build preparation                    |  |  |
| Х    | Signalization Plans                    |                |   |  |  |
|      |  | Other Services |   |  |  |
| Soil | Soil, Material Testing and Foundations |                |   |  |  |
|      | Soil Exploration                       |                |   |  |  |
|      | Soil Lab Testing                       |                |   |  |  |
|      | Material Testing                       |                |   |  |  |
|      | Foundation Studies                     |                |   |  |  |
|      |  |                |   |  |  |
|      |  |                |   |  |  |
|      |  |                |   |  |  |

**END OF ATTACHMENT A** 

# **ATTACHMENT B - FEE SCHEDULE**

# DMK ASSOCIATES, INC. BILLING RATE TABLE – AGREEMENT NO. 2019-23-02

| Classification   | Hourly Billing Rate |
|--|---------------------|
| Principal  | \$195.00            |
| Senior Project Manager                                   | \$165.00            |
| Project Manager  | \$155.00            |
| Senior Engineer  | \$135.00            |
| Project Engineer/Staff Engineer                          | \$125.00            |
| Junior Engineer  | \$115.00            |
| Senior CADD Designer                                     | \$95.00             |
| CADD Designer/Technician                                 | \$90.00             |
| Senior Construction Manager                              | \$135.00            |
| Construction Inspector                                   | \$90.00             |
| Junior Inspector/Senior Party Chief/Inspector/Field Tech | \$70.00             |
| Professional Surveyor                                    | \$155.00            |
| Surveyor   | \$95.00             |
| 3-person Crew  | \$170.00            |
| Administrative Assistant                                 | \$60.00             |
| Public Involvement Coordinator                           | \$115.00            |

- Direct costs are not reimbursable. Direct costs are defined as, but not limited to, the use of communication equipment, computers, copiers, and all other equipment required to perform services. Mileage and meals are considered direct costs and are not reimbursable.
- Permit Fees: Cost
- The City will allow rate adjustments to be submitted for each successive year prior to the end of the current contractual year. Rates are to be firm for each one-year period. No price adjustments will be considered mid-year. Adjustments should not exceed the Bureau of Labor Statistics, Producer Price Index for the industry in the North Port market area.

# STAFF POSITION DESCRIPTIONS

**Principal**: The Principal-in-Charge is a registered professional who holds full project responsibility and authority to represent the firm. It is the Principal-in-Charge's responsibility to assure that all the necessary corporate and staff resources are available. The authority of the Principal-in-Charge provides the project team and staff with strong leadership, technical direction, and expert supervisory guidance of all work undertaken by the firm.

**Senior Project Manager**: Licensed professional Project Manager with a minimum of 15-years of experience including managing unique and complex projects.

**Project Manager:** Licensed professional with a minimum of 10-years of experience who is responsible for accomplishing the stated project objectives. This is the person who is the client contact for the specific Work Order, the person who works with the client to fully understand the project, and the person who schedules and directs staff to accomplish the Project Plan goals and complete the Work Order deliverable. The Project Manager may also perform work on the Work Order to complete the deliverables.

**Senior Engineer / Architect /Scientist**: Licensed Professional with a minimum of 15 years of experience working on projects related to the work task order at hand.

**Project Engineer / Architect /Scientist**: Licensed Professional with a minimum of 10 years of experience who is responsible for a particular technical aspect of the project and who usually does the layout or calculations for the Project Manager or their delegated authority.

**Staff Engineer / Architect /Scientist**: Recently licensed Professional working under the Project Engineer or Project Manager who is typically responsible for completing tasks for a technical aspect within a Work Order. Work developed is reviewed by the supervising Engineer / Architect /Scientist.

**Junior Engineer / Architect /Scientist:** Graduate of a 4-year college in their respected profession currently working toward earning their professional registration. Work is closely reviewed by the Project Engineer / Architect /Scientist or the Project Manager.

Senior CADD Designer: CADD Designer with 10-years of experience who may perform the CADD duties or supervise other CADD Designers/Technicians to complete the drawing component of the deliverable.

**CADD Designer:** CADD operator with a minimum of 5 years of experience that is fluent with the CADD software for the specified project and able to work independently to layout the drawings/systems from defined or limited sketches or direction from the Project Engineers/Architects/Scientists or Project Manager.

**CADD Technician**: CADD operator taking explicit direction from the CADD Designer, Engineering Staff, or Project Manager to complete the drawings of the deliverable.

**Construction Project Administrator**: They oversee and perform administrative functions concerned with a construction project. Will be responsible for certifying project As-builds and shop drawings. Minimum 5 years of experience in the construction business. A bachelor's degree in engineering or related field with a minimum of 3 years of experience in construction management will qualify for the Project Administration position.

**Senior Construction Manager**: Construction Inspector with 15 years of experience and a minimum of 5 years supervising the construction inspections to complete the inspection services of the Work Order.

**Construction Inspector:** Inspector with 5 years of experience performing inspection duties as outlined in the Work Order.

**Junior Inspector:** Staff with 0-3 years of inspection experience directly supervised by the Construction Inspector or Senior Construction Manager on light duty inspection tasks.

Professional Surveyor: Registered Professional Surveyor performing surveying duties of the Work Order.

Surveyor: Staff directly supervised by a Registered Professional Surveyor executing surveying duties.

3-person Survey Crew: Will include Party Chief, Instrument Person and Rod Person

**Admin. Assistant:** Personnel whose primary job is the engagement of office work such as but not limited to: communication, filing, word processing, spreadsheets, deliveries, proposals, copying, and scanning.

**Public Involvement Coordinator:** Will inform and engage audiences to build a positive attitude regarding different projects. Will have at least 5 years of experience in public involvement/public coordination of projects,

**Planner:** Bachelors or master's degree level education is usually required. Entry level position with within professional planning. Performs professional level duties and fewer routine administrative tasks. Position generally receives considerable supervision from senior planners.

**END OF ATTACHMENT B** 

| A  | TTACHN                         | MENT C -W            | ORK ASSIGN              | MENT                          |                       |  |
|--|--------------------------------|----------------------|-------------------------|-------------------------------|-----------------------|--|
| CONSULTANT   | ONSULTANT DMK ASSOCIATES, INC. |                      |                         |                               |                       |  |
| CONTINUING CONTRACT #  & TITLE   |                                |                      |                         |                               |                       |  |
|  | T                              | HIS WORK A           | SSIGNMENT               |                               |                       |  |
| WORK ASSIGNMENT #  |                                |                      | ¥-                      |                               |                       |  |
| SHORT TITLE  Attach justification and supporting documentation  DATE SUBMITTED   |                                |                      |                         | 2                             |                       |  |
| AMOUNT (LUMP SUM)  |                                |                      |                         |                               |                       |  |
| SCHEDULED COMPLETION   |                                |                      | ,                       | *                             |                       |  |
| C  | ONTRAC'                        | TAND BUDG            |                         | V FISCAL YEAR 20              |                       |  |
| MODAL OF BEHAVE A COLORS   |                                |                      | TEW I                   | CITYWIDE (com                 | pleted by Purchasing) |  |
| TOTAL OF PREVIOUS ASSIGNMENTS  |                                | \$                   |                         | \$                            |                       |  |
| THIS WORK ASSIGNMENT   |                                | \$                   |                         | \$                            |                       |  |
| TOTAL WORK ASSIGNMENTS   |                                | \$                   |                         | \$                            |                       |  |
| ACCOUNT NO/PROJECT NO  |                                | •                    |                         |                               |                       |  |
| All work assignments require City Manager appro 1. Unless specified herein, work does not i 2. Contact or involvement with hazardous | nvolve waterc                  | raft, boat piers and | or other activities req | ulring additional workers con |                       |  |
| SUBMITTED BY:  |                                |                      | APPROVED                | BY:                           |                       |  |
| CONSULTANT   | DATE                           |                      | DEPARTMEN               | T DIRECTOR                    | DATE                  |  |
| BUDGET ADMINISTRATOR   | DATE                           |                      | PURCHASING              | i                             | DATE                  |  |
| FINANCE DIRECTOR   | DATE                           |                      | ASSISTANT O             | ITY MANAGER                   | DATE                  |  |
| CITY MANAGER   | DATE                           |                      |                         |                               |                       |  |