1445 - Contract No. 2023-07 FIRE STATION NO. 81 EXPANSION AND REMODEL - CONSTRUCTION MANAGER AT RISK

CONSTRUCTION MANAGER AT RISK CONTRACT
PRECONSTRUCTION SERVICES CONTRACT, PHASE |
This Contract No. 2023-07 (“Contract”) is entered into by and between the City of North Port, Florida, a
municipal corporation of the State of Florida (“City”) and Wharton-Smith, Inc., a Florida incorporated,
registered to do business in the State of Florida, whose principal place of business is 750 Monroe Rd,
Sanford, FL 32771 ("CMAR").
WITNESSETH

WHEREAS, the City intends to undertake the Project, which requires construction manager at risk services;
and

WHEREAS, The City issued a request for proposal for construction manager at risk services RFP No. 2023-
07 {(“RFP"); and

WHEREAS, the City evaluated and ranked the proposals received in accordance with applicable federal,
state, and local laws, regulations, and policies, and found the CMAR qualified to perform the necessary

services; and

WHEREAS, the City may divide the CMAR services into two phases: (1) CMAR for preconstruction services,
and (2) CMAR for construction services as provided in this Contract; and

WHEREAS, the preconstruction services generally include design support, coordination, project
scheduling, design and equipment evaluation and recommendations, project scheduling and costs, and

the guaranteed maximum price process; and

WHEREAS, the construction services generally include managing, subcontracting, and completing the
construction within a certain time and at a certain cost; and

WHEREAS, the CMAR has reviewed the services to be provided under the Contract and is qualified, willing,
and able to provide and perform all such services in accordance with the terms of the Contract; and

WHEREAS, this Contract authorizes the preconstruction phase; and

WHEREAS, subsequent phases, if authorized, must encompass all services contemplated by the RFP, and
must be authorized solely by written amendment to this Contract.

NOW, THEREFORE, in consideration of the mutual covenants contained herein, and for other good and
valuable consideration, the sufficiency and receipt of which are acknowledged, the parties agree as
follows:

. DEFINITIONS

The following terms will have the ascribed meanings, as used in this Contract and the RFP.

A. Administrative Agent. The City staff representative for this Contract.
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Allowance. A particular line item or unit cost budget for items not finalized at the time of the
City’s acceptance of the Guaranteed Maximum Price.

City Contingency. A specific amount of money that the City designates for the construction
Project and sets aside in case any unforeseen or extra costs arise during the construction
process.

Change Order/Amendment. A written modification to this Contract approved and signed by
the parties.

Construction Documents. Final working drawings and specifications required for the Project.

Contract Documents. The RFP, and all exhibits, attachments, schedules, addenda,
instructions, forms, technical specifications, Construction Documents, general provisions,
special provisions, CMAR response, other documents attached to the request for proposal
and this Contract (collectively, the “RFP").

Design Consultant. The Design Consultant for this Project is Schenkel & Schultz, Inc. pursuant
to Contract No. 2020-11.

Effective Date. The date the last of the Parties approves or executes this Contract.
Field Change. A minor modification to the Agreement, not involving an increase to the GMP.

Final Completion. The point when the CMAR has completed all Work related to the Project
and the City has accepted the Work.

Guaranteed Maximum Price (“GMP”). The sum of the CMAR’s cost of Work and the CMAR’s
fees for the performance and completion of all services for the construction phase of the
Project, if any, including but not limited to the completion of the Work in accordance with the
Construction Documents.

Preconstruction Phase Fee. The sum to be paid for providing all preconstruction services, as
set forth in this Contract and as contemplated in the RFP.

. Project. 2023-07 Fire Station No. 81 Expansion and Remodel.
Project Schedule. The Project timeline that the CMAR prepared as approved by the
Administrative Agent, as amended, for accomplishing the Project, including the
Preconstruction Schedule and subsequent schedules for any amendment.
Project Team. The Administrative Agent, the Design Consultant, and the CMAR.
Schedule of Values. A list of every work item on the Project, along with each item’s value or

cost. This comprehensive work list represents the entire construction Project and the entire
contract price, from beginning to end.
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Q. Substantial Completion. The point when the Project or designated portion thereof is

sufficiently complete in accordance with the Construction Documents to enable the City to
fully occupy and utilize the Project for its intended use and all certificates of occupancy or
permit close outs have been issued.

Trade Contractor. All construction-related contractors having a direct contract with the CMAR
for the performance of the work.

Work. All authorized and approved work; materials; supplies; tools; fixtures; labor; services;
equipment; construction management services, contract administration services relating to
the design and any CMAR recommendations; Project development; preconstruction and
construction services for the Project to be performed and provided by the CMAR (and its
agents, employees, Trade Contractors, and subcontractors) pursuant to the RFP, this
Contract, as amended, and the Construction Documents.

1. CONSTRUCTION MANAGER AT RISK SERVICES

A. The CMAR agrees to diligently perform the required services as described in the Scope of

B.

C.

Services as attached in Exhibit A (“Scope of Services”).

The CMAR must deliver to the City within 330 days after receipt of the Notice to Proceed a
detailed Preconstruction Schedule with specific calendar dates in conformity with the
Preconstruction Schedule. This Preconstruction Schedule must also include the specific
calendar dates for the delivery or completion of all documents, reports, and other data
required.

This Contract begins on the Effective Date and terminates upon the completion of the Scope
of Services as scheduled in the Preconstruction Schedule as attached in Exhibit B
(“Preconstruction Schedule”), or as otherwise provided in this Contract. This Contract may be
amended by mutual written agreement of the parties.

This Contract may be extended due to unforeseen circumstances or unknown site conditions
that alter the scope of work only as agreed to in writing by both parties and incorporated into
the Contract as a Field Change or Change Order/Amendment.

. COMPENSATION

A. The City will pay the CMAR for the preconstruction services rendered hereunder and

completed in accordance with the terms and conditions of this Contract an amount not to
exceed FORTY-TWO THOUSAND THREE HUNDRED FORTY DOLLARS AND NINE CENTS
(542,340.09) as the total contract amount for performing the tasks in the Scope of Services
and further described in the Fee Schedule as attached in Exhibit C (“Fee Schedule”). This total
amount includes all costs necessary to provide all services outlined in this Contract.

The CMAR represents and warrants that wage rates and other factual unit costs supporting

the compensation relative to this Contract are accurate, complete, and current at the time of
entering this Contract. The amounts set forth in this Contract will be adjusted to exclude any
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significant sums by which the City determines the amount of any task was increased due to
inaccurate, incomplete, or non-current wage rates and other factual unit costs.

If the Administrative Agent requires the CMAR to perform additional services related to this
Contract, then the CMAR is entitled to additional compensation based on the Fee Schedule
as amended to the extent necessary to accommodate the additional work. Any additional
compensation requires a contract amendment, and the City will not pay any additional
compensation before the Contract is amended. If additional services are required because of
the CMAR'’s error, omission, or negligence, the CMAR will not be entitled to additional
compensation.

V. METHOD OF PAYMENT

A.

A.

The CMAR must submit a monthly application for payment to the City for services completed
during the month. For services that were partially completed, progress payments should be
invoiced in proportion to the percentage of completed work on those specific service
activities as approved in writing by the Administrative Agent. The CMAR must use a form
mutually agreed upon by the CMAR and the Administrative Agent for all payment requests,
along with an updated work schedule reflecting the progress of all work. The Administrative
Agent will review, and if approved submit the payment application allotting enough time to
comply with the Prompt Payment Act.

Payment requests must be accompanied by either written approval and direction of the
surety, or receipt of updated affidavits of payment by subcontractors and/or suppliers, in
accordance with Florida Statutes Section 255.05(11). The CMAR’s payment request must
include any changes approved in previous payment requests.

Upan receiving the CMAR’s invoice, the Administrative Agent will review the invoice to certify
that the services have been rendered in conformity with this Contract. Upon receipt of the
Administrative Agent’s written approval, the City’s Finance Department will process and issue
the CMAR'’s payment in accordance with the Local Government Prompt Payment Act, Florida
Statutes Section 218.70, et seq.

Retainage during the construction phase must comply with the minimum requirements of
Florida Statutes.

The CMAR’s submittal for final payment must include the CMAR and its contractor Release of
Lien and payment of all subcontractors, materialmen and suppliers on forms approved by the
City. The City’s or its authorized agent’s approval is required before making final payment for
all work, materials, or services furnished under this Contract.

LIABILITY

The City will not provide any services to the CMAR in connection with any claim brought on
behalf of or against the CMAR.
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If the CMAR is comprised of more than one legal entity, each entity is jointly and severally
liable hereunder.

CMAR REPRESENTATIONS, WARRANTIES, AND RESPONSIBILITIES

A.

The CMAR accepts the relationship of trust and confidence established between the parties
in this Contract and covenants that the CMAR is acting in a fiduciary capacity to protect the
City’s interest. The CMAR covenants to furnish its best skill and judgement and to cooperate
with the City and the Design Consultant for the duration of the Project in accordance with the
Contract in an expedient and efficient manner.

The CMAR is responsible for the professional quality, technical accuracy, thoroughness, and
the coordination of all determinations, reports, other documents, and data used or produced
by or at the behest of the CMAR under this Contract. The CMAR must, without additional
compensation, correct or revise all errors, omissions, or deficiencies in its reports and other
documents and data.

The CMAR warrants that it has not employed or retained any company or person to solicit or
secure this Contract and that it has not paid or agreed to pay any person, independent
contractor, company, corporation, individual, or firm any fee, commission, percentage, gift,
or any other consideration, contingent upon or resulting from the award of this Contract.

The CMAR covenants and agrees that the CMAR, its employees, and its contractors are bound
by the Code of Ethics for Public Officers and Employees in Florida Statutes Chapter 112, Part
IIl. The CMAR agrees to incorporate the provisions of this subsection in any subcontract into
which it might enter with reference to the work performed.

The City reserves the right to suspend or debar the CMAR as otherwise provided in the
Contract.

The CMAR must comply with all federal, state, and local laws, regulations, and policies
applicable to the work or payment for work.

The CMAR must maintain books, records, documents, and other evidence directly pertaining
to or connected with the services under this Contract. The CMAR must make these documents
available to the City within ten (10) calendar days after written request for inspection,
auditing, and copying during normal business hours. The CMAR must retain these records for
a minimum of ten (10) City fiscal years (from October 1 to September 30) after Final
Completion of the Project.

The CMAR must notify the Administrative Agent at least three (3) days in advance of any
meeting between the CMAR and any City Commissioner, regulatory agency, or private citizen
related to this Contract.

When all work contemplated by this Contract has been completed and has been inspected
and approved by the City or its authorized agent, the CMAR must furnish the City with a CMAR
and its contractor’s Affidavit in a form acceptable to the City. Signed affidavits of payment are
required from all subcontractors hired by the CMAR, unless payment is approved by the
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surety in accordance with Florida Statutes Section 255.05(11). The affidavits must state
whether the subcontractor(s) have been paid in full or whether there are payments
remaining. A list of all subcontractors must be furnished to the City prior to any payments
against the Contract.

All contracts between the CMAR and any subcontractor that the CMAR hires must conform
to the provisions of this Contract and the Contract Documents. The CMAR must incorporate
the requirements of this Contract in the subcontracts. The CMAR must furnish the City with
a list of all subcontractors and suppliers prior to any payments against the Contract. All
subcontractors are subject to the City’s approval. The City’s written consent and approval is
required for any change in subcontractors or suppliers. All subcontractors must comply with
Florida Statutes Section 448.095 for registration and use of the E-Verify system operated by
the United States Department of Homeland Security.

The CMAR must pay all taxes required by law in connection with the activities done in
furtherance of this Contract including sales, use, and similar taxes, and unless otherwise
mutually agreed to in writing, must secure all licenses and permits necessary for proper
completion of the work, and pay any related fees.

Violation of any local, state, or federal law in the performance of this Contract constitutes a
breach of this Contract. The CMAR must comply with all laws, ordinances, rules, regulations,
and orders of all public authorities relating to the performance of the work required. If any of
the Contract documents are at variance with any law or regulation, the CMAR must notify the
City without delay upon discovery.

. During the term of this Contract, the CMAR must be registered with and use the Department

of Homeland Security E-Verify System as required by Florida Statutes Section 448.095,
Employment Eligibility, including but not limited to verifying the work authorization status of
all newly hired employees, and requiring all subcontractors to provide an affidavit attesting
that the subcontractor does not employ, contract with, or subcontract with an unauthorized
alien. The CMAR must maintain a copy of the affidavit for the duration of the Contract.

The CMAR must comply with all other requirements relating to the Federal Emergency
Management Agency, as amended, from time to time.

DESIGN REVIEW SERVICES

A. The CMAR must complete the Project in accordance with the established Preconstruction

B.

Schedule and must make recommendations to the Administrative Agent and the Design
Consultant regarding the drawings and specifications to facilitate the construction of the
Work. If the Administrative Agent agrees with the recommendations, then the CMAR must
work with the Design Consultant to change the plans and specification and the Administrative
Agent must approve in writing.

The CMAR must be thoroughly familiar with the Project. Where appropriate and as requested,

the CMAR must make written recommendations with respect to the Project, foundations,
selection of systems and materials and cost reducing alternatives, and must assist the Design
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Consultant and the Administrative Agent in evaluating alternatives and their long-term cost
effects.

The CMAR must call to the attention of the Administrative Agent and Design Consultant any
known or perceived defects or omissions in the design, drawings and specifications or other
documents as the CMAR notes, as soon as practicable. The CMAR must report without delay
all identified design errors or omissions; but the parties recognize that the CMAR’s review is
made in the CMAR’s capacity as a contractor and not as a licensed design professional. The
recommendations and advice of the CMAR concerning design alternatives are subject to the
City’s review and approval.

The CMAR must review the Construction Documents and make recommendations in writing
to the Administrative Agent with respect to dividing the work in a manner that allows the
CMAR to take bids and award separate construction Trade Contracts. The divisions must be
acceptable to the Administrative Agent, taking into consideration factors including but not
limited to, natural and practical lines of severability, sequencing effectiveness, access and
availability constraints, total time for completion, construction market conditions, availability
of labor and materials, community relations, availability of qualified and minority contractor
participation, and other factors pertinent to saving time and cost.

The CMAR must assess conditions in the construction market to identify factors that will or
may affect costs and time for completing the Project. The CMAR must conduct reviews as may
be reasonable necessary to: (1) determine and report on availability of labor, material,
equipment, potential bidders and possible impact of any shortages or surpluses of labor or
material; and (2) in light of such determination, make recommendations with respect to long
lead procurement, separation of construction into bid packages, sequencing of work, use of
alternative materials, equipment or methods, other economics in design or construction and
other matters that will promote cost savings and completion within the Project Schedule.

Vill.  BASIS OF GUARANTEED MAXIMUM PRICE

A. The CMAR must submit to the City a proposed GMP as described in the Scope of Services and

B.

consistent with the Contract Documents. The CMAR will submit the proposed GMP in
accordance with the Preconstruction Schedule.

The CMAR acknowledges and agrees that the GMP proposal must include:

(1) The Scope of Services under the RFP, this Contract, the Construction Documents, and any
other material documents that were used in preparation of the GMP. Notwithstanding
the foregoing, if the Construction Documents fail to depict an item that is essential for
operations, the CMAR must provide and install the item as part of the GMP. If the
Construction Documents contain inconsistencies, discrepancies, or omissions of which
the CMAR has knowledge, or that are reasonably inferable from the Construction
Documents, the CMAR will not be entitled to a Project Schedule extension, or a GMP
adjustment for the items and the CMAR must correct, and complete the items;

(2) Alist of all allowances and the statement of their basis;
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(3) A list of all material clarifications and assumptions made in preparing the GMP as
necessary to supplement the information contained in the drawings and specifications.
The list must not include restatements of any existing provisions of this Contract.

(4) A statement of the estimated costs (organized by trade categories), allowances,
contingency, and other items, including a list of all fees or other costs that comprise the
GMP;

(5) The date of Substantial Completion upon which the proposed GMP is based; and

(6) A schedule of issuance dates for the Construction Documents upon which the proposed
GMP is based.

The CMAR acknowledges that the GMP includes an amount designated as the City
Contingency. The CMAR is only eligible to receive the City Contingency if the City approves a
Change Order/Amendment to this Contract or as otherwise provided in this Contract. Any
Change Order/Amendment must specify the portion of the City Contingency being made
available and the purpose.

The GMP must be inclusive of the arrangement and supply of all job-site facilities, including
workstations equipped with telephones, desks, and computer or other electronic equipment
that is reasonably necessary for the Project Team to perform the management, inspection,
and supervision of the Project’s construction.

The CMAR acknowledges that the Design Consultant may modify the Construction Documents
from time to time, and if the City presents the CMAR with modified Construction Documents,
the CMAR must complete the Project as modified.

The GMP proposal is subject to the City’s acceptance, at the City’s sole discretion. If the City
wishes to accept the GMP proposal, the City will prepare a contract amendment,
incorporating the GMP along with any other provisions the City deems necessary for the
performance of the construction phase of the Project. In the event the City does not accept
the GMP proposal, the Administrative Agent will inform the CMAR in writing; this notice
constitutes an immediate Contract termination and neither party will have any obligation to
the other regarding the Construction Phase of the Project.

OWNERSHIP AND USE OF WORK PRODUCT

A.

B.

It is understood and agreed that the CMAR must deliver to the City the CMAR’s work product,
including reports and other documents and data developed in connection with its services;
this work product will and become the City’s property upon receipt. The CMAR hereby assigns
all its copyright and other proprietary interests in the work product to the City.

The CMAR may not use any of the work product on any non-City project unless the

Administrative Agent agrees in writing. The City reuse of the work product on other projects
will be at the City’s risk.
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The City records all land related changes and/or activities in its corporate ERI ArcGIS 10.1
based Geographic Information System (GIS). The CMAR must provide the City at no additional
cost all Gls or Computer Aided Drafting (CAD) formatted data created or modified in support
of the Project, as a project deliverable for inclusion into the City’s GIS. GIS data files submitted
in support of the Project must adhere to City GIS standards, and CAD drawings submitted
must adhere to City CAD standards.

Computer systems and databases used for providing the documents necessary to this
Contract must be compatible with existing City systems. The Administrative Agent will advise
the CMAR of the systems and databases in writing or in the Notice to Proceed, and upon any
changes thereafter.

CMAR PERFORMANCE

A

The performance and completion of the required services is vitally important to the City’s
interests. The CMAR must assign project manager and other personnel necessary to assure
faithful prosecution and timely delivery of services for this Contract. The CMAR’s key
personnel assigned to perform the services must be the same as those identified in the RFP
response. The CMAR must ensure that all key personnel, support personnel, and other agents
are fully qualified and capable to perform assigned tasks. Any change or substitution to the
CMAR’s key personnel must receive the Administrative Agent’s written approval before
becoming effective.

The CMAR's services must commence upon the CMAR’s receipt of the Administrative Agent’s
written Notice to Proceed. The time limits in Preconstruction Schedule will begin to run as of
the date of receipt of the Notice to Proceed but are subject to adjustment depending upon
the design schedule in the Design Consultant’s Contract.

Time is of the essence in the performance of this Contract. The CMAR agrees that all work
performed for this Contract must be completed within the time limits of the Project Schedule,
subject only to delays caused by force majeure or other reasons provided in this Contract.

The CMAR agrees to provide the Administrative Agent monthly written progress reports
concerning the Project’s status. Written progress reports will accompany each monthly
invoice. The Administrative Agent may determine the format for this progress report. Upon
the City’s request, the CMAR must advise the City in writing regarding the status of the
CMAR’s Work.

In the event unreasonable delays occur on the part of the City or regulatory agencies as to
the approval of any plans, permits, reports, or other documents submitted by the CMAR and
that delay the Project Schedule completion date, the Administrative Agent will not
unreasonably withhold the granting of an extension of the Project Schedule time limitation
equal to the delay.

In the event the Preconstruction Schedule completion date is delayed beyond the date stated,
the CMAR must continue its efforts in full force and effect until the earlier of (1) direction by
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the Administrative Agent; or (2) 12 additional months have elapsed after the Preconstruction
Schedule completion date.

G. If the City delays or suspends the Project for a period exceeding six months, the City and the
CMAR may negotiate a contract amendment for the fair and equitable compensation for the
CMAR’s continued services.
Xl CITY OBLIGATIONS

A. The Administrative Agent is designated to serve as project coordinator and to do all things

C.

necessary to properly administer the terms and conditions of this Contract. The
responsibilities of the Administrative Agent include:

(1) Examining all reports, sketches, drawings, estimates, proposals, and other documents
presented the CMAR presents, and render written decisions within a reasonable time;

(2) Transmitting instructions; receiving information; and interpreting and defining City
policies and decisions with respect to design, materials, and other matters pertinent to
the Work;

(3) Reviewing for approval or rejection all the CMAR’s documents and payment requests; and

(4) Determining when and if it may be in the City’s best interests to shift funding among tasks
identified in the Scope of Services, providing that the not-to-exceed amount of this
Contract is not exceeded. Any determination must be memorialized in a Field Change.

Upon request, the City will furnish the CMAR with all data, plans, studies, and other
information in the City’s possession that may be useful in connection with the Work, all of
which will remain the City’s property and must be returned to the Administrative Agent upon
completion of the CMAR’s services.

The Administrative Agent will conduct periodic reviews of the CMAR’s work. The
Administrative Agent will ensure the availability of other City personnel, where required and
necessary to the CMAR’s completion of the Project. The City, in its sole discretion, will
determine the availability and necessity of personnel to assist the CMAR.

Xil. TERMINATION

A. City’s Termination With or Without Cause. The City Manager or designee may terminate the

Work under this Contract with or without cause, in whole or in part, whenever the City
Manager or designee determines that termination is in the City’s best interest.

(1) The City may effectuate termination by delivering to the CMAR a written notice of
termination at least thirty (30) calendar days before the date of termination, specifying
the extent to which performance of the Work is terminated and the date upon which the
termination becomes effective.
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{(2) Except as otherwise directed, the CMAR must: (i) cease all work on the date of receipt of
the notice of termination or other date specified in the notice; (ii} place no further orders
or subcontracts for materials, services, or facilities except as necessary for completion of
the portion of the Work not terminated; (iii) terminate all vendors and subcontracts; and
(iv) settle all outstanding liabilities and claims.

(3) The CMAR must deliver to the City all documents {including but not limited to reports,
designs, specifications, and all other data) prepared or obtained by the CMAR in
connection with its services.

(4) The City will pay the CMAR for the portion of the work completed prior to delivery of the
notice of termination. The City has no obligation under any circumstance to make any
payment to the CMAR for services that have not been performed or that are performed
after delivery of the notice of termination.

Non-Appropriation. The parties acknowiedge and agree that the City’s financial obligations in
this Contract, or any subsequent contract or Amendment entered or referenced when the
City is a party, are subject to the provisions of Florida Statutes Section 166.241, as amended,
regardless of whether a particular obligation has been expressly so conditioned. Since the City
Commission appropriates funds annually on a fiscal year basis, the City’s legal liability for the
payment of any costs will not arise unless and until the City Commission approves
appropriations for the costs for the applicable fiscal year; nor will liability arise if a request for
the appropriations is excluded from the budget that the City Commission approves.
Notwithstanding the foregoing, no Commissioner, officer, employee, director, member or
other natural person or agent of the City will have any personal liability in connection with a
breach of the provisions of this Section or in the event of the City’s default under this Section.
This Contract does not constitute an indebtedness of the City nor an obligation of the City to
levy or pledge any form of taxation nor an obligation for which the City has levied or pledged
any form of taxation.

Termination for Abandonment. If the CMAR abandons performance under this Contract, the
City Manager or designee may terminate this Contract upon three (3) calendar days’ written
notice to the CMAR indicating the intention to do so. The written notice must state the
evidence indicating the CMAR’s abandonment.

Termination for Non-Civility. The CMAR agrees that its employees and agents will
communicate with City employees and members of the public in a civil manner. Any aspect
of the CMAR’s performance, including complaints received from City employees or members
of the public, may cause the City to terminate this Contract in accordance with the provisions
contained herein.

CMAR'’s Termination. The CMAR may terminate this Contract only in the event that the City
fails to pay the CMAR’s properly documented and submitted payment request within ninety
(90) calendar days of the Administrative Agent’s approval, or if the City suspends the project
for longer than ninety (90) calendar days.
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Court Proceedings. The City Manager or designee reserves the right to terminate this Contract
immediately in the event the CMAR is placed in either voluntary or involuntary bankruptcy, a
receiver is appointed for the CMAR, or an assignment is made for the benefit of creditors.

Breach. In the event the CMAR is in breach of this Contract, the City must provide written
notice of the breach and the CMAR will have ten (10) calendar days to cure, calculated from
the date the CMAR receives the notice. If the CMAR fails to cure within the ten (10) calendar
days, the City Manager or designee may immediately terminate the Contract and/or refuse
to make any additional payment, in whole or in part, and may demand the return of a portion
or the entire amount previously paid to the CMAR due to:

(1) The quality of a portion or all the CMAR’s work not being in accordance with the
requirements of this Contract;

(2) The quantity of the CMAR’s work not being as represented in the CMAR’s payment
request, or otherwise;

(3) The CMAR's rate of progress is, in the City’s opinion, whether Substantial Completion,
Final Completion, or both, inexcusably delayed;

(4) The CMAR'’s failure to pay the CMAR’s project related obligations including, but not
limited to, subcontractors, laborers, materialmen, equipment, and other suppliers;

(5) Claims made, or likely to be made, against the City or its property;
(6) Loss caused by the CMAR;

(7) The CMAR's failure or refusal to perform any of the obligations to the City, after written
notice and a reasonable opportunity to cure, as set forth above; or

(8) Violation of any local, state, or federal law in the performance of this Contract constitutes
a breach of this Contract.

Waiver. Any delay or failure to enforce any breach of this Contract by either the City or the
CMAR will not be binding upon the waiving party unless the waiver is in writing. in the event
of a written waiver, the waiver will not affect the waiving party’s rights with respect to any
other or further breach. The making or acceptance of a payment by either party with
knowledge of the existence of a default or breach will not operate or be construed to operate
as a waiver of any subsequent default or breach.

E-Verify Violation.

(1) If the City has a good faith belief that the CMAR has knowingly violated Florida Statutes
Section 448.09(1), the City may immediately terminate this Contract.

(2} If the City has a good faith belief that a subcontractor has knowingly violated Florida
Statutes Section 448.09(1), but the CMAR has otherwise complied, then the City must
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without delay notify the CMAR and order the CMAR to immediately terminate its Contract
with the subcontractor.

(3) The CMAR must comply with Florida Statutes Section 448.095(2) for any challenge to
termination of this Contract under this Section.

J.  Remedies. In the event of a default or breach of the Contract terms, the City may avail itself
of every remedy given to it now existing at law or in equity, and every remedy must be in
addition to every other remedy given or otherwise existing and may be exercised from time
to time and as often and in the order as the City deems expedient. The exercise, or the
beginning of the exercise, of one remedy will not be deemed to be a waiver of the right to
exercise, at the same time or thereafter, any other remedy. The City’s rights and remedies set
forth in this Contract are not exclusive and are in addition to any other rights and remedies
available to it in law or in equity.

Xin. NOTICES.

Any notice, demand, communication, or request required or permitted by this Contract must be
sent by certified mail, return receipt requested, or by delivery through any nationally recognized
courier service {Federal Express, UPS, USPS, and others) that provides evidence of delivery, at the
address provided for receipt of notices in this Contract and e-mailed to:

As to the City: Kimberly Humphrey, Administrative Agent
City of North Port
Public Works Department
1100 N Chamberlain Blvd
North Port, Florida 34286
941.240.8093
khumphrey@northportfl.gov

With copies of claims
and demands sent to: City of North Port, Florida
City Attorney’s Office
4970 City Hall Boulevard
North Port, Florida 34286
northportcityattorney@northportfl.gov

As to CMAR: Wharton-Smith, Inc.
Tom larossi, VP Commercial
2525 Bobcat Village Center Road Unit #105
North Port, FL 34288
813.288.0068
tiarossi@whartonsmith.com

Notices are effective when received at the addresses specified above. Changes to the respective
addresses may be made from time to time by either party by written notice. This Section must
not be construed to restrict the transmission of routine communications between representatives
of the CMAR and the City.
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ATTORNEY'’S FEES.

In any proceedings between the parties arising out of or related to this Contract, the prevailing
party must be reimbursed all costs, expenses, and reasonable attorneys’ fees through all
proceedings, at both trial and appellate levels.

FORCE MAJEURE

A. Should performance of any obligation created under this Contract become illegal or
impossible by reason of:

(1) A strike or work stoppage, unless caused by a negligent act or omission of either party;

(2) An act of God, tornado, hurricane, flood, sinkhole, fire, explosion, landslide, earthquake,
epidemic, pandemic, quarantine, pestilence, or extremely abnormal and excessively
inclement weather;

(3) An act of a public enemy, act of war, terrorism, effect of nuclear radiation, blockage,
insurrection, riot, civil disturbance, state of martial law, or national or international
calamity;

(4) A declared emergency of the federal, state, or local government; or
(5) Any other like event that is beyond the reasonable control of the non-performing party;

then the performance of the obligation is suspended during the period of, and only to the
extent of, the prevention or hindrance, provided that:

(6) The non-performing party provides written notice within five {5) calendar days of the
event of force majeure, describing the event in sufficient detail, including but not limited
to: the nature of the occurrence, a good faith estimate of the duration of the delay, proof
of how the event has precluded the non-performing party from performing, and the
means and methods for correcting the delay; and continues to furnish timely reports of
all actions required for it to commence or resume performance of its obligations under
this Contract;

(7} The excuse of performance is no greater in scope or duration than required by the event
of force majeure;
0
(8) No obligations of either party that arose before the force majeure are excused as a result
of the event of force majeure; and

(9) The non-performing party uses all reasonable diligence to remedy its inability to perform.
B. Economic hardship of a party does not constitute an event of force majeure. A party will not

be excused from performance due to forces that it could have reasonably prevented,
removed, or remediated prior to, during, or immediately after their occurrence.
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C. The non-performing party’s affected obligations under this Contract will be temporarily
suspended during, but not longer than, the continuance of the event of force majeure and a
reasonable time thereafter as may be required to commence or resume performance of its
obligations. Notwithstanding the above, performance will not be excused under this Section
for a period exceeding two (2) consecutive months, provided that in extenuating
circumstances, the City may excuse performance for a longer term.

D. The term of this Contract will be extended by a period equal to that during which the non-
performing party’s performance is suspended under this Section.

PUBLIC RECORDS

In accordance with Florida Statutes Section 119.0701, the CMAR must comply with all public
records laws, and must specifically:

A. Keep and maintain public records required by the City to perform the service.

(1) The timeframes and classifications for records retention requirements must be in
accordance with the General Records Schedule GS1-SL for State and Local Government
Agencies.

(See http://dos.state.fl.us/library-archives/records-management/general-records-
schedules/)

(2) “Public records” means and includes those items specified in Florida Statutes Section
119.011(12), as amended from time to time, and currently defined as: All documents,
papers, letters, maps, books, tapes, photographs, films, sound recordings, data
processing software, or other material, regardless of the physical form, characteristics, or
means of transmission, made, or received pursuant to law or ordinance or in connection
with the transaction of official business with the City. The CMAR’s records under this
Contract include but are not limited to, supplier/subcontractor invoices and contracts,
project documents, meeting notes, e-mails and all other documentation generated during
the term and in furtherance of this Contract.

B. Upon request from the City’s custodian of public records, provide the City, at no cost, with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided for by law. All records kept
electronically must be provided to the City, upon request from the City’s custodian of public
records, in a format that is compatible with the information technology systems of the City.

C. Ensure that project records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of the
Contract term and if the CMAR does not transfer the records to the City following completion
of the Contract, the CMAR must maintain the project records for the time specified in General
Records Schedule GS1-SL for State and Local Government Agencies.

D. Upon completion of the Contract, transfer, at no cost to the City, all public records in the
CMAR'’s possession or keep and maintain public records required by the City to perform the
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service. If the CMAR transfers all public records to the City upon completion of the Contract,
the CMAR must destroy any duplicate public records that are exempt or confidential and
exempt from public records disclosure requirements. If the CMAR keeps and maintains public
records upon the completion of the Contract, the CMAR must comply with all applicable
requirements for retaining public records.

IF THE CMAR HAS QUESTIONS REGARDING THE APPLICATION OF
FLORIDA STATUTES CHAPTER 119 TO THE CMAR’S DUTY TO PROVIDE
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE
CUSTODIAN OF PUBLIC RECORDS AT: CITY CLERK, 4970 CITY HALL
BOULEVARD, NORTH PORT, FLORIDA 34286, 941-429-7063 OR HOTLINE
941-429-7270, publicrecordsrequest@northportfl.gov.

Failure of the CMAR to comply with these requirements constitutes a breach of this Contract.
Further, the CMAR may be subject to penalties under Florida Statutes Section 119.10.

PRECEDENCE OF DOCUMENTS

A.

In the event of a conflict between or among the documents or any ambiguity or missing
specifications or instruction, the following priority is established:

(1) This Contract and all attachments, exhibits, and amendments.
(2) The RFP.
(3) The CMAR’s Construction Documents.

(4) Specific direction from the City Manager or designee.

MISCELLANEOUS

A.

Authority to Execute. The signature by any person to this Contract will be deemed a personal
warranty that the person has the full power and authority to bind any corporation,
partnership, or any other business or governmental entity for which the person purports to
act.

Binding Effect/Counterparts. By the signatures affixed to this Contract, the parties intend to
be bound by the terms and conditions hereof. This Contract is binding upon and will inure to
the benefit of the parties and their respective heirs, executors, administrators, successors,
and assigns. It may be signed in counterparts.

Governing Law and Venue. The laws of the State of Florida govern the rights, obligations, and
remedies of the parties under this Contract. The exclusive venues for any legal or judicial
proceedings in connection with the enforcement or interpretation of this Contract are the
Circuit Court of the Twelfth Judicial Circuit in and for Sarasota County, Florida, and the United
States District Court for the Middle District of Florida.
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Continuation of Services During Dispute. Unless otherwise agreed in writing, the CMAR is
required to continue its services and all other obligations under this Contract during the
pendency of claim or dispute including, but not limited to, mediation or judicial proceedings.

Opt-out of Florida Statutes Chapter 558. To the extent Florida Statutes Chapter 558 is
applicable, the parties expressly opt out of the requirements of Chapter 558, within the
meaning of Florida Statute Section 558.005(1).

No Agency. Nothing contained in this Contract will be deemed or construed as creating the
relationship of principal and agent, or of partnership or joint venture, between the parties, it
being understood and agreed that no provision, or any acts of the parties will be deemed to
create any relationship between them other than that as detailed.

Severability. In the event any court holds any provision of this Contract to be illegal, invalid,
or unenforceable, the remaining provisions will be deemed valid and binding upon the parties.
One or more waivers by either party of any breach of any provision, term, condition, or
covenant will not be construed as a waiver of a subsequent breach by the other party.

Headings. The descriptive titles appearing in each respective paragraph are for convenience
only and are not a part of this Contract and do not affect its construction.

Complete Contract. This Contract incorporates and includes all prior negotiations,
correspondence, agreements, or understandings between the parties, and the parties agree
that there are no commitments, agreements, or understandings concerning the subject
matter of this Contract that are not contained in this document. This Contract supersedes all
other agreements between the parties, whether oral or written, with respect to the subject
matter.

Amendment. No amendment, change, or addendum to this Contract is enforceable unless
agreed to in writing by both parties and incorporated into this Contract. Any amendment
changing the City’s financial obligations under this Contract will require the City Commission’s
approval. The City Commission hereby authorizes the City Manager or designee to approve
and execute all contract amendments on the City’s behalf that do not change the City’s
financial obligations under this Contract.

Assignment. The CMAR must not assign this Contract or any right or responsibility without
the City’s written consent,

Non-Discrimination. The City does not discriminate on the basis of race, color, national
origin, sex, age, disability, family, or religious status in administration of its programs,
activities, or services. The CMAR will not administer this Contract in an unlawfully
discriminatory manner, nor deny participation in or the benefits of same to any individual
based on that individual’s race, color, national origin, sex, age, disability, family or religious
status, marital status, sexual orientation, gender identity or expression, or physical
characteristic.
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XIX.  SUPPLEMENTAL DOCUMENTS

The following supplemental documents are attached and incorporated fully as part of this
Contract.

EXHIBIT A - SCOPE OF SERVICES

EXHIBIT B — PROJECT SCHEDULE

EXHIBIT C— FEE SCHEDULE

_X ATTACHMENT 1.1 —~ GENERAL INSURANCE

_X ATTACHMENT 1.2 — PROFESSIONAL LIABILITY INSURANCE

____ ATTACHMENT 1.3 —~ ENVIRONMENTAL AND POLLUTION LIABILITY INSURANCE
__ ATTACHMENT 1.4 — BUILDER’S RISK

__ ATTACHMENT 2.1 — GENERAL INDEMNITY, DEFENSE, AND RELEASE

X _ATTACHMENT 2.2 ~ CONSTRUCTION RELATED SERVICES INDEMNITY, DEFENSE, AND
RELEASE

__X__ATTACHMENT 3 - FEMA PROVISIONS

____ ATTACHMENT 4 — DAVIS BACON ACT — MINIMUM WAGE RATE

_X _ATTACHMENT 5 — CERTIFICATION REGARDING LOBBYING
_X_ATTACHMENT 6 — NON-COLLUSIVE AFFIDAVIT

_X_ATTACHMENT 7 — CONFLICT OF INTEREST FORM

_X _ATTACHMENT 8 — PUBLIC ENTITY CRIME INFORMATION

_X_ ATTACHMENT 9 — DRUG-FREE WORKPLACE FORM

____ ATTACHMENT 10 - SWORN STATEMENT: THE FLORIDA TRENCH SAFETY ACT
_X_ATTACHMENT 11 — SCRUTINIZED COMPANY CERTIFICATION FORM
_X_ATTACHMENT 12 — VENDOR’S CERTIFICATION FOR E-VERIFY SYSTEM
____ ATTACHMENT 13 — PERFORMANCE AND PAYMENT BOND REQUIREMENTS

ATTACHMENT 14 — PERFORMANCE AND PAYMENT BOND
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ATTACHMENT 15 — CERTIFICATION REGARDING DEBARMENT, AND SUSPENSION
ATTACHMENT 16 — CONTRACT CHANGES
ATTACHMENT 17 — SANCTIONS AND PENALTIES

ATTACHMENT 18 — TERMINATION FOR CONVENIENCE
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IN WITNESS WHEREOF, the parties have executed this Contract as follows.

CONSTRUCTION MANAGER AT RISK
WHARTON-SMITH, INC.

By: )@'
<.
Name: _Tom “ITAR0SCT
Title: _ Vice Presi0€~n

ACKNOWLEDGEMENT

STATE OF E\Q\(\Q
COUNTY OF SS5C (s Oe

The foregoing instrument was acknowledged before me by means of 2_[ physical presence or [ online
notarization, on this 2 ]flf day of W\O\\"c}\ 2023, by lom A ovoss) as__ \/P.
for Wharton-Smith Inc.

R —

otar

_K Personally Known OR ___ Produced ldentification
Type of Identification Produced

Notary Public State of Florida
Kathleen E Crow

My Commission GG 912760
Expires 09/12/2023
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Approved by the City Commission of the City of North Port, Florida on , 2023,

CITY OF NORTH PORT, FLORIDA

A. JEROME FLETCHER II, ICMA-CM, MPA
CITY MANAGER

ATTEST

HEATHER FAUST, MMC
CITY CLERK

APPROVED AS TO FORM AND CORRECTNESS

AMBER L. SLAYTON, B.C.S.
CITY ATTORNEY
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EXHIBIT A

SCOPE OF SERVICES

Phase I: Preconstruction Services

The CMAR will establish and implement plans and controls for all aspects of the Project to ensure
completion of the Project on schedule and within budget.

1. Design Support

A. Technical Support and Coordination

The CMAR must provide technical support to the City as required or as directed
throughout the entire preconstruction phase.

B. Design Phase

i. Design Support

The CMAR must provide design support during Phase |, including but not limited
to the following:

a.

Provide baseline schedule and a cost estimate for the Project.
Establish, implement, and maintain quality control standards.

Provide alternate systems evaluation and constructability studies
throughout Phase |

Participate in constructability reviews and preliminary budget estimates
at requested periods during Phase 1.

Advise the Project Team of ways to gain efficiencies in Project delivery
and reduce overall delivery time.

Provide long-lead procurement studies.

Advise the Project Team when choosing sustainable building materials,
as well as recommendations for building lifespan and efficient operations
and maintenance.

Identify items that have the potential to be procured directly by the City.
Upon the Administrative Agent’s request, provide copies of bids and

quotations solicited from prospective Trade Contractors, subcontractors,
and suppliers.
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j- Review and provide comments with plans and specifications at each
phase of the Project.

ii. Project Budget
The CMAR must:

a. Prepare a detailed construction phase Project budget baseline for all cost
categories within twenty-one (21) calendar days following the Design
Consultant’s submission of schematic deliverables (30% complete
Construction Documents).

b. ldentify all major assumptions used in creating the Project budget.

c. Meet with the Administrative Agent to ensure that cost reports capture
all applicable expenditures in a format appropriate for reporting
performance and for cost allocation.

d. Obtain approval of cost and reporting formats.

e. Provide consistent and complete budget and performance reporting.

f. Provide detailed cost estimating and knowledge of marketplace
conditions.

g. Provide preliminary and detailed scheduling analysis and periodic
updates for the Project construction, including a Schedule of Values.

h. Provide value engineering throughout all phases of the Project.

i. Provide estimations of the Project costs throughout Phase I.

j-  Submit a proposed GMP for the City’s consideration. Upon the City’s
request, include in the GMP proposal provisions for the City to direct
purchase as practical.

iii. Schedule
The CMAR must:

a. In coordination with the Design Consultant, identify all required reviews
and approvals, and appropriate levels of information necessary for action
and timely response.

h. Prepare and maintain a master Project Schedule, including activities for

the Design Consultant and the CMAR and identifying tasks that may
require the City’s action. This will be a critical path schedule and must
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include all construction, permitting, and facility start-up activities as well
as Project milestones.

Reflect the schedule for preparation and submission of the GMP proposal
and all scheduling efforts.

Assist in developing drawing package issuance schedules to meet
requirements of the Project Schedule.

Provide for construction phasing and scheduling and determine a
comprehensive logistics plan.

Provide a site utilization plan for all construction activities.

Assist the Design Consultant with the timing of permit application
processes.

The Project Schedule must include all major sequences of the
preconstruction services and construction work, material supplies, long-
lead procurement, the Design Consultant’s approval of shop drawings,
and performance testing requirements.

The CMAR must prepare and submit a monthly narrative progress report and other
reports as necessary and appropriate, including the following topics:

i. For the Invoice Reporting Period

a.

b.

Accomplishments

Status of milestones
Deliverables submitted

Problems encountered / decisions or adjustments recommended, and
approved modifications, if any.

ii. For the Next Reporting Period

Objectives
Milestones

Deliverables

Scheduled meetings
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iii. General
a. Schedule update

b. Other
D. Design Coordination
The City has retained a Design Consultant for the Project. Throughout Phase | of the
Project, the CMAR must coordinate with the Design Consultant to assist in preparing the
final pricing documents and Construction Documents.
i. Coordination with the Project Team

The CMAR must:

a. Coordinate all activities with the Project Team, any other City
contractors, vendors or consultants, and other parties.

b. Coordinate and assist with all activities related to the design of
infrastructure and utilities serving the site or impacted by the Project.

c. Continually evaluate quality, safety, and environmental factors
throughout design.

ii. Design Coordination and Review
The CMAR must:

a. Review and recommend changes to drawings, specifications, and
Construction Documents as appropriate.

b. Participate in Project meetings as the Administrative Agent directs.

c. Monitor coordination of all equipment’'s mechanical/electrical
requirements.

d. Analyze the cost-effectiveness of design elements and advise the City of
findings.

e. Conduct ongoing review of design documents for completion and
coordination of design, with input from the Design Consultant,
engineering discipline consultants, and equipment vendors.

f. Coordinate Project utility requirements with utility companies.

g. Review site logistics and sequence of construction for incorporation in
the GMP.
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Assist the Design Consultant by reviewing the Construction Documents
for each percentage complete design, unless otherwise directed by the
Administrative Agent, for the elimination of conflicts, omissions,
dimensioning, and other potential problems. The CMAR must bring all
noted matters to the attention of the Design Consultant and the
Administrative Agent in writing. The quality of documents is paramount
in developing the project plans.

Advise the Administrative Agent of the availability of materials, Trade
Contracts, and lower-tier subcontractors, as well as any scheduling
restraints.

Identify long lead time items and recommend prepurchase for these or
other items subject to expected price volatility or availability.

Prepare any recommended or requested alternate proposals and assist
the Design Consultant in identifying elements of the design that can be
“add” or “deduct” alternates.

Value Engineering Program

The CMAR must:

Investigate alternate solutions systems, materials, or techniques to
achieve Project requirements economically and consistent with the City’s
objectives.

Develop and implement a value-engineering program for all major facitity
and site elements, systems, and materials.

Advise the City on the cost of building systems and materials.

Upon the City or the Design Consultant requests, prepare comparative
analysis of alternate systems and materials.

Review documents at the conclusion of design development for value-
engineering options.

Submit value-engineering recommendations to the Project Team on an
ongoing basis, monitor design changes, and note whether they will have
an impact on the Project budget.

Budget and Schedule Refinement

The CMAR must:

a.

Forecast construction costs based on completed design documents.
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b. Prepare a detailed cost estimate based on completed design
development drawings.

€. Analyze deviations from the previous cost estimate.
d. Forecast impact of these deviations.

e. Recommend corrective action if the cost estimate exceeds a level of
acceptance to the City.

f. Incorporate revised cost estimates into the Project budget.

g. Recommend to the City any changes necessary to maintain the budget
requirements.

h. Report progress to the Project Team.

i. Monitor and maintain the Project schedule consistent with best industry
practices.

j. ldentify design task milestones and associated deadlines that the Design
Consultant must meet to maintain the Project Schedule.

k. Identify decisions the City or others must make to keep the Project on
schedule.

I. Provide a Project budget within 28 calendar days following the Design
Consultant’s submission of the Design Development deliverables (60%
complete Construction Documents).

m. Upon the City’s request, provide a Project duration cash flow projection.

2. GMP proposal

A. Preparation

i

When drawings and specifications for the Project are complete, the CMAR must
prepare the GMP proposal for the Project’s construction. The proposed GMP will
be prepared in accordance with this Contract, the Scope of Services, and the
Preconstruction Schedule. The CMAR acknowledges and agrees that the GMP
proposal must include:

a. The Scope of Services under the RFP, this Contract, the Construction
Documents, and any other material documents that were used in
preparation of the GMP. Notwithstanding the foregoing, if the
Construction Documents fail to depict an item that is essential for
operations, the CMAR must provide and install the item as part of the
GMP. If the Construction Documents contain inconsistencies,
discrepancies, or omissions of which the CMAR has knowledge, or
that are reasonably inferable from the Construction Documents, the
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CMAR will not be entitled to a Project Schedule extension, or a GMP
adjustment for the items and the CMAR must correct, and complete

the items;
b. A list of all allowances and the statement of their basis;
c. A list of all material clarifications and assumptions made in preparing

the GMP as necessary to supplement the information contained in
the drawings and specifications. The list must not include
restatements of any existing provisions of this Contract.

d. A statement of the estimated costs (organized by trade categories),
allowances, contingency, and other items, including a list of all fees
or other costs that comprise the GMP;

e. The date of Substantial Completion upon which the proposed GMP is
based; and
f. A schedule of issuance dates for the Construction Documents upon

which the proposed GMP is based.

The CMAR acknowledges that the GMP includes an amount designated as the City
Contingency. The CMAR is only eligible to receive the City Contingency if the City
approves a Field Change or Change Order/Amendment to this Contract or as
otherwise provided in this Contract. Any Change Order/Amendment must specify
the portion of the City Contingency being made available and the purpose.

The GMP must be inclusive of the arrangement and supply of all job-site facilities,
including workstations equipped with telephones, desks, and computer or other
electronic equipment that is reasonably necessary for the Project Team to
perform the management, inspection, and supervision of the Project’s
construction.

The CMAR acknowledges that the Design Consultant may modify the
Construction Documents from time to time, and if the City presents the CMAR
with modified Construction Documents, the CMAR must complete the Project as
modified.

The GMP must be within the Project budget or the City’s amended scope and
must be based upon the Construction Documents. The CMAR must provide all
Project materials or labor as shown in and inferred by the Construction
Documents as a part of the Project; and as necessary to complete the Project. An
express reference in the Construction Documents to the material or labor is not
required.

If the Administrative Agent directs, the CMAR must prepare a proposal for a
phase or portion of construction of the Project based upon less than 100%

complete plans. Unless otherwise specified in an Amendment, the
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preconstruction services and any Construction Phase authorized by an
Amendment would proceed concurrently and all the CMAR’s services as defined
in this Contract and the Amendment would apply.

The GMP proposal is subject to the City’s acceptance, at the City’s sole discretion.
If the City wishes to accept the GMP proposal, the City will prepare a contract
amendment, incorporating the GMP along with any other provisions the City
deems necessary for the performance of the construction phase of the Project. In
the event the City does not accept the GMP proposal, the Administrative Agent
will inform the CMAR in writing; this notice constitutes an immediate Contract
termination and neither party will have any obligation to the other regarding the
Construction Phase of the Project.

B. Additional Requirements

i.

During development of the proposed GMP proposal and during subsequent
negotiations as appropriate or as requested by the Administrative Agent, the
CMAR must:

a. Prepare a bidders’ list identifying a minimum of three firms to bid
for each bid package.

b. Prepare written bid packages with the Project Team. Packages
must be comprehensive, must be complete, and must cover all
aspects of the assigned bid division or definition of work.

C. Distribute bid information to bidders.

d. Respond to bidder’s questions during bidding.

e. Respond to bidder’s questions during bidding.

f. Review bids received with the Project Team.

g. Obtain clarification of any bidder’s bid qualifications as needed.
h. Prepare comparative analysis of bids.

i. Review voluntary alternate recommendations.

j. Review alternates and recommend acceptance of rejection.

C. Procurement.

The CMAR must keep costs as low as possible through aggressive use of
competitive bidding procedures for all work.
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ii. The CMAR must direct a well-coordinated procedure for all bid packages and
must obtain a minimum of three verbal competitive quotations for all packages
with an estimated value over $5,000 and under $25,000, and a minimum of three
written competitive quotations for those packages with an estimated value over
$25,000.

iii. The CMAR must comply with all applicable laws and grant requirements.

iv. The CMAR must stimulate bidder interest in the marketplace and identify and
reasonable encourage bidding competition through various meetings,
presentations, mail-outs, telephone conference, and the like. The CMAR must
obtain a minimum of three competitive bids for each trade, unless otherwise
directed by the Administrative Agent. The CMAR must provide the Administrative
Agent with the opportunity to review and approve all bids before their
acceptance. The CMAR must carry out an active program of stimulating interest
of qualified contractors, including minority contractors, in bidding on the work
and of familiarizing those bidders with the Project’s requirements.

v. The CMAR will work with the Design Consultant to ensure that completed bid
documents used in conjunction with the City’s procurement forms and contract
templates comprehensively establish all the binding obligations for full
performance through lump sum bidding within the framework of the GMP.

vi. The CMAR must complete the following activities for specialty equipment:

a. Coordinate with the Design Consultant during development of
equipment specifications with operational criteria. Review specifications
and incorporate furniture, fixtures, and equipment requirements and City
related items into design/construction process.

b. Solicit proposals from qualified vendors for equipment, installation, and
maintenance.

c. Coordinate proprietary equipment specifications obtained from the
successful vendor with construction drawings and details.

d. Obtain at least three (3) competitive bids for each bid package.
D. Acceptance or Rejection of GMP Proposal

Nothing contained in this Contract requires the City to accept any of the CMAR’s
proposals. Further, the CMAR agrees that the City has the unrestricted discretion to reject
the CMAR'’s proposal.
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EXHIBIT B

PRECONSTRUCTION SCHEDULE

Estimated Calendar Days from

Description Notice to Proceed to Completion
Initial Construction Document Estimate (120 Days) 120 Days

Document Update Hurricane Upgrades & Repairs (90 Days) 210 Days

Develop GMP (120 Days) 330 Days
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EXHIBIT C
FEE SCHEDULE
Fixed fee for services described in the Scope of Services: $35,340.09
Additional services {not-to-exceed Amount), if authorized: $ 7,000.00
TOTAL CONTRACT NOT-TO-EXCEED AMOUNT $42,340.09

Notes:

1. Additional services must be authorized in writing by the City prior to performing any
such services.

2. Invoicing for services rendered must be monthly.
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Attachment 1.1

GENERAL INSURANCE

Insurance.

(1) Before performing any work pursuant to this Contract, the Contractor must procure and maintain,
during the life of this Contract, the insurance listed below against all claims of injury to persons or
damage to property which may arise from or in connection with its performance of the Contract work,
unless otherwise specified. The policies of insurance must be primary and written on forms acceptable
to the City and placed with insurance carriers approved and licensed by the State of Florida
Department of Financial Services, and meet a minimum financial A.M. Best and Company, Inc. rating
of no less than “A - Excellent: FSC VII.” No changes can be made to these specifications without prior
written approval by the City Manager or designee. The City Manager or designee may alter the
amounts or types of insurance policies required by this Contract upon agreement with the Contractor.
The insurance policies must remain in place until all of the Contractor’s and subcontractor(s)’
obligations and warranty periods in place pursuant to this Contract have been discharged or satisfied.

(2) The below insurance requirements are minimum requirements for this Contract and in no way limit
the indemnity covenants contained in this Contract. The City in no way warrants that the minimum
limits are sufficient to protect the Contractor from liabilities that might arise out of the performance
of the work done pursuant to this Contract by the Contractor, its agents, representatives, employees,
or subcontractors. Contractor is free to purchase additional insurance as it may determine necessary.
The extent of Contractor’s liability for indemnity of the City must not be limited by insurance coverage
or lack thereof, or unreasonably delayed for any reason, including but not limited to, insurance
coverage disputes between the Contractor and its carrier.

Workers” Compensation and Employers’ Liability Insurance. Coverage to apply for all employees at the

statutory limits provided by state and federal laws. The policy must include proof of current Worker’s
Compensation coverage or Worker’s Compensation exemption (notarized affidavit)

Comprehensive Commercial General Liability Insurance. The Contractor must procure and maintain, and

require all subcontractors to procure and maintain, during the life of this Contract, a comprehensive
commercial general liability policy, including but not limited to bodily injury, property damage, broad
form contractual liability and Explosion, Collapse and Underground (XCU) coverage. The general aggregate
limit must apply separately to this Contract, or the general aggregate limit must be twice the required
occurrence limit.

The policy must include General Liability with a limit of $2,000,000 for General Aggregate; $2,000,000 for
each occurrence; $2,000,000 for Products and Completed Operations; $100,000 for damage to rented
premises; and $100,000 for Fire Damage. Proof of insurance must be filed by the Contractor with the
City within ten (10) calendar days after the Effective Date of this Contract.

Automobile Liability Insurance. To include all vehicles owned, leased, hired and non-owned vehicles. Proof
of Commercial Auto Liability Insurance.

Waiver of Subrogation. All required insurance policies, except for Workers’ Compensation, are to be
endorsed with a Waiver of Subrogation. The insurance companies, by proper endorsement or through
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other means, must agree to waive all rights of subrogation against the City, its Commissioners, officers,
officials, employees, volunteers, and the City’s insurance carriers, for losses paid under the terms of these
polices that arise from the contractual relationship or work performed by the Contractor for the City. Itis
the Contractor’s responsibility to notify its insurance company of the Waiver of Subrogation and request
written authorization or the proper endorsement. ADDITIONALLY, THE CONTRACTOR, ITS OFFICERS,
OFFICIALS, AGENTS, EMPLOYEES, VOLUNTEERS, AND ANY SUBCONTRACTORS, AGREE TO WAIVE ALL
RIGHTS OF SUBROGATION AGAINST THE CITY AND ITS INSURANCE CARRIERS FOR ANY LOSSES PAID,
SUSTAINED, OR INCURRED, BUT NOT COVERED BY INSURANCE, THAT ARISE FROM THE CONTRACTUAL
RELATIONSHIP OR WORK PERFORMED. THIS WAIVER APPLIES TO ANY DEDUCTIBLES OR SELF-INSURED
RETENTIONS FOR WHICH THE CONTRACTOR OR ITS AGENTS MAY BE RESPONSIBLE.

Policy Form.

(1) All policies required by this Contract, except for Workers’ Compensation, or unless specific approval
is given by Risk Management through the City’s Purchasing Division, are to be written on an
occurrence basis, and must name the City of North Port, Florida, its Commissioners, officers, agents,
employees, and volunteers as additional insured as their interest may appear under this Contract.
Claims Made Policies may be accepted for professional liability, hazardous materials and such other
risks as are authorized by the City’s Purchasing Division. All Claims Made Policies contributing to the
satisfaction of the insurance requirements must have an extended reporting period option or
automatic coverage of not less than two (2) years. If provided as an option, Contractor must purchase
the extended reporting period on cancellation or termination unless a new policy is affected with a
retroactive date, including at least the last policy year. '

(2) Insurance requirements itemized in this Contract, and required of the Contractor, must be provided
by or on behalf of all subcontractors to cover their operations performed under this Contract. The
Contractor is responsible for any modifications, deviations, or omissions in these insurance
requirements as they apply to its subcontractors.

(3) Each insurance policy required by this Contract must:

(a) Apply separately to each insured against whom claim is made and suit is brought, except
with respect to limits of the insurer’s liability.

(b) Be endorsed to state that coverage must not be suspended, voided, or cancelled by either
party except after notice is delivered in accordance with the policy provisions. The Contractor is
to notify the City’s Purchasing Division of any occurrence by written notice via certified mail,
return receipt requested.

(4) The City retains the right to review, at any time, coverage, form, and amount of insurance.

{5) The Contractor is solely responsible for payment of all premiums for insurance required in this
Contract and is solely responsible for the payment of all deductibles, SIR (self-insured retentions), any
loss or portion of any loss that is not covered by any available insurance policy, and retention as set
forth in the policies, whether the City is an insured under the policy. Contractor’s insurance is
considered primary for any loss, regardless of any insurance maintained by the City.
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All certificates of insurance must be on file with and approved by the City before commencement of
any work done pursuant to this Contract. All required certificates of insurance must be accompanied
by a copy of the additionally insured documents/endorsements {CG 20101185 or combination of CG
2010370704 and CG 20370704). Certificates of insurance evidencing Claims Made or Occurrences
form coverage and conditions to this Contract, as well as the Contract number and description of
work, are to be furnished to the City’s Purchasing Division at 4970 City Hall Boulevard, Suite 337, North
Port, FL 34286 prior to commencement of the work and a minimum of thirty (30) calendar days prior
to expiration of the insurance Contract when applicable. All insurance certificates must be received
by the City’s Purchasing Division before the Contractor commences or continues work. The certificate
of insurance issued by the underwriting department of the insurance carrier must certify compliance
with the insurance requirements of this Contract.

Notices of Accidents (Occurrences) and Notices of Claims associated with work being performed

pursuant to this Contract must be provided to Contractor’s insurer(s) and the City’s Purchasing
Division as soon as practicable after notice to the insured Contractor.
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PROFESSIONAL LIABILITY INSURANCE

The Consultant must procure and maintain, and require all subconsultants to procure and maintain,
during the life of this Contract, professional liability insurance with a minimum $2,000,000 per occurrence;
and with a $2,000,000 policy term general aggregate. Coverage shall be extended beyond the policy year
term either by a supplemental extended reporting period (ERP) with as great of duration as available, with
no less coverage and reinstated aggregate limits, or by requiring that any new policy provide a retroactive
date no later than the inception date of claims made. The City prefers all professional liability insurance
be written on an Occurrence Form; however, in the event that the professional liability insurance required
by this Contract is written on a claims-made basis, the Consultant warrants that any retroactive date under
the policy shall precede the effective date of this Contract; and that either continuous coverage will be
maintained for a period of two (2) years or an extended reporting period (ERP) with tail coverage will be
obtained and maintained for a period of two (2) years beginning at the time work under this Contract is
completed.

UNLESS THE PARTIES HAVE AGREED TO AN OPT-OUT PURSUANT TO
FLORIDA STATUTES SECTION 558.005(1), AN EMPLOYED DESIGN
PROFESSIONAL, OR AN AGENT OF THE CONSULTANT IS NOT
INDIVIDUALLY LIABLE FOR NEGLIGENCE ARISING OUT OF THE COURSE
AND SCOPE OF THIS CONTRACT FOR ECONOMIC DAMAGES SO LONG AS
THE CONSULTANT MAINTAINS THE LIMITS OF PROFESSIONAL LIABILITY
INSURANCE AS PROVIDED IN THIS ATTACHMENT.
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PROFESSIONAL SERVICES INDEMNITY, DEFENSE, AND RELEASE

. TO THE EXTENT PERMITTED BY FLORIDA LAW, THE CONSULTANT MUST INDEMNIFY AND HOLD

HARMLESS THE CITY, AND ITS OFFICERS AND EMPLOYEES, FROM LIABILITIES, DAMAGES,
LOSSES, AND COSTS, INCLUDING, BUT NOT LIMITED TO, REASONABLE ATTORNEYS’ FEES, TO THE
EXTENT CAUSED BY THE NEGLIGENCE, RECKLESSNESS, OR INTENTIONALLY WRONGFUL
CONDUCT OF THE CONSULTANT AND OTHER PERSONS EMPLOYED OR UTILIZED BY THE
CONSULTANT IN THE PERFORMANCE OF THE CONTRACT WORK. THE CONTRACT DOES NOT
CONSTITUTE A WAIVER OF SOVEREIGN IMMUNITY OR CONSENT BY THE CITY OR ITS
SUBDIVISIONS TO SUIT BY THIRD PARTIES.

FURTHER, THE CONSULTANT SHALL FULLY INDEMNIFY, DEFEND, AND HOLD HARMLESS THE CITY
FROM ALL SUITS, ACTIONS, DAMAGES, AND COSTS OF EVERY NAME AND DESCRIPTION,
INCLUDING ATTORNEYS' FEES, ARISING FROM OR RELATING TO VIOLATION OR INFRINGEMENT
OF A TRADEMARK, COPYRIGHT, PATENT, TRADE SECRET OR INTELLECTUAL PROPERTY RIGHT.

The City must provide all available information and assistance that the consultant may reasonably
require regarding any claim. In the event of a claim, the city must promptly notify the consultant
in writing by prepaid certified mail (return receipt requested) or by delivery through any nationally
recognized courier service (such as federal express or ups) which provides evidence of delivery,
at the address provided for receipt of notices in this Contract.

The insurance coverage and limits required in this Contract may or may not be adequate to
protect the city and such insurance coverage will not be deemed a limitation on the consultant’s
liability under the indemnity provided in this section. In any proceedings between the parties
arising out of or related to this indemnity provision, the prevailing party shall be reimbursed all
costs, expenses, and reasonable attorney fees through all proceedings (at both trial and appellate
levels).

Nothing in this Contract shall be deemed to affect the rights, privileges and immunities of the city
as set forth in Florida Statutes Section 768.28.

The terms of this section survive the termination or completion of this Contract work.
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FEMA PROVISIONS

Section 1: Prohibition on Contracting for Covered Telecommunications Equipment or Services

(a) Definitions. As used in this clause, the terms backhaul; covered foreign country; covered
telecommunications equipment or services; interconnection arrangements; roaming; substantial or
essential component; and telecommunications equipment or services have the meaning as defined in
FEMA Policy 405-143-1, Prohibitions on Expending FEMA Award Funds for Covered Telecommunications
Equipment or Services (Interim).

(b) Prohibitions.

{1) Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal
Year 2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive agency on or
after Aug.13, 2020, from obligating or expending grant, cooperative agreement, loan, or loan guarantee
funds on certain telecommunications products or from certain entities for national security reasons.

(2) Unless an exception in paragraph (c) of this clause applies, the Contractor and its
subcontractors may not use grant, cooperative agreement, loan, or loan guarantee funds from the Federal
Emergency Management Agency to:

(i) Procure or obtain any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of any system, or as
critical technology of any system;

(i) Enter into, extend, or renew a contract to procure or obtain any equipment,
system, or service that uses covered telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology of any system;

(ili) Enter into, extend, or renew contracts with entities that use covered
telecommunications equipment or services as a substantial or essential component of any system, or as
critical technology as part of any system; or

(iv) Provide, as part of its performance of this contract, subcontract, or other
contractual instrument, any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical technology as
part of any system.

(c) Exceptions.
(1) This clause does not prohibit Contractors from providing—

(i) A service that connects to the facilities of a third-party, such as backhaul,
roaming, or interconnection arrangements; or

(ii) Telecommunications equipment that cannot route or redirect user data traffic
or permit visibility into any user data or packets that such equipment transmits or otherwise handles.

(2) By necessary implication and regulation, the prohibitions also do not apply to:
(i) Covered telecommunications equipment or services that:

i. Are not used as a substantial or essential component of any
system; and
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ii. Are not used as critical technology of any system.

(i) Other telecommunications equipment or services that are not considered
covered telecommunications equipment or services.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or
services used as a substantial or essential component of any system, or as critical technology as part of
any system, during contract performance, or the Contractor is notified of such by a subcontractor at any
tier or by any other source, the Contractor shall report the information in paragraph (d)(2) of this clause
to the recipient or subrecipient, unless elsewhere in this contract are established procedures for reporting
the information.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of
this clause:

(i) Within one business day from the date of such identification or notification:
The contract number; the order number(s), if applicable; supplier name; supplier unique entity identifier
{if known); supplier Commercial and Government Entity (CAGE) code (if known); brand; model number
{original equipment manufacturer number, manufacturer part number, or wholesaler number); item
description; and any readily available information about mitigation actions undertaken or recommended.

(i) Within 10 business days of submitting the information in paragraph (d)(2)(i) of
this clause: Any further available information about mitigation actions undertaken or recommended. In
addition, the Contractor shall describe the efforts it undertook to prevent use or submission of covered
telecommunications equipment or services, and any additional efforts that will be incorporated to prevent
future use or submission of covered telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph
{e), in all subcontracts and other contractual instruments.

Section 2: Domestic Preference for Procurements

As appropriate, and to the extent consistent with law, the Contractor should, to the greatest
extent practicable, provide a preference for the purchase, acquisition, or use of goods, products, or
materials produced in the United States. This includes, but is not limited to iron, aluminum, steel, cement,
and other manufactured products.

For purposes of this clause:

Produced in the United States means, for iron and steel products, that all manufacturing
processes, from the initial melting stage through the application of coatings, occurred in the United States.

Manufactured products mean items and construction materials composed in whole or in part of
non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride
pipe; aggregates such as concrete; glass, including optical fiber; and lumber.

Section 3: Equal Employment Opportunity

(a) This section applies if the contract is for a federally assisted construction contract. As
defined in 41 C.F.R. § 60-1.3:
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(1) A federally assisted construction contract means “any agreement or modification
thereof between any applicant and a person for construction work which is paid for in whole or in part
with funds obtained from the Government or borrowed on the credit of the Government pursuant to any
federal program involving a grant, contract, loan, insurance or guarantee, or undertaken pursuant to any
federal program involving such grant, contract, loan, insurance, or guarantee, or any application or
modification thereof approved by the Government for a grant, contract, loan, insurance, or guarantee
under which the applicant itself participates in the construction work.”

(2) Construction work means as “the construction, rehabilitation, alteration, conversion,
extension, demolition or repair of buildings, highways, or other changes or improvements to real property,
including facilities providing utility services. The term also includes the supervision, inspection, and other
onsite functions incidental to the actual construction.”

(3) Contract means “any Government contract or subcontract or any federally assisted
construction contract or subcontract.”

(4) Additional definitions pertaining to this section can be found at 41 C.F.R. § 60-1.3.

{(b) Unless exempted in 41 C.F.R. Part 60, the following terms apply, and during the
performance of this contract, the Contractor agrees as follows:

(1) The Contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor
will take affirmative action to ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or
national origin. Such action shall include, but not be limited to the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The Contractor agrees to post
in conspicuous places, available to employees and applicants for employment, notices to be provided
setting forth the provisions of this nondiscrimination clause.

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for employment
without regard to race, color, religion, sex, sexual orientation, gender identity, or national origin.

(3) The Contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has inquired about,
discussed, or disclosed the compensation of the employee or applicant or another employee or applicant.
This provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee's essential job functions discloses
the compensation of such other employees or applicants to individuals who do not otherwise have access
to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance
of an investigation, proceeding, hearing, or action, including an investigation conducted by the employer,
or is consistent with the Contractor's legal duty to furnish information.

(4) The Contractor will send to each labor union or representative of workers with which
he has a collective bargaining agreement or other contract or understanding, a notice to be provided
advising the said labor union or workers' representatives of the Contractor's commitments under this
section, and shall post copies of the notice in conspicuous places available to employees and applicants
for employment.

(5) The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor,
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(6) The Contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records, and accounts by the administering agency
and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations,
and orders.

{7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of
this contract or with any of the said rules, regulations, or orders, this contract may be canceled, terminated,
or suspended in whole or in part and the Contractor may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with procedures authorized in
Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies
invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of
the Secretary of Labor, or as otherwise provided by law.

(8) The Contractor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through {8) in every subcontract or contract unless
exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of
Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The Contractor will take such action with respect to any subcontract or contract
as the administering agency may direct as a means of enforcing such provisions, including sanctions for
noncompliance: Provided, however, that in the event a Contractor becomes involved in, or is threatened
with, litigation with a subcontractor or vendor as a result of such direction by the administering agency,
the Contractor may request the United States to enter into such litigation to protect the interests of the
United States.

Section 4: Davis-Bacon Act

{a) This section applies when required by federal program legislation for prime construction
contracts over $2,000. The Davis-Bacon Act only applies to the Emergency Management Performance
Grant Program, Homeland Security Grant Program, Nonprofit Security Grant Program, Tribal Homeland
Security Grant Program, Port Security Grant Program, Transit Security Grant Program, Intercity Passenger
Rail Program, and Rehabilitation of High Hazard Potential Dams Program. Unless otherwise stated in a
program’s authorizing statute, it does not apply to other FEMA grant and cooperative agreement
programs, including the Public Assistance program. Where this section applies:

{1) Minimum wages.

(i) All laborers and mechanics employed or working upon the site of the work (or
under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or
development of the project), will be paid unconditionally and not iess often than once a week, and without
subsequent deduction or rebate on any account (except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the Contractor and such laborers and mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under section 1(b){2) of the Davis-Bacon Act on behalf of laborers
or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of
paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for more than a
weekly period (but not less often than quarterly} under plans, funds, or programs which cover the
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particular weekly period, are deemed to be constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage
determination for the classification of work actually performed, without regard to skill, except as provided
in § 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the time spent in each classification in which work
is performed. The wage determination (including any additional classification and wage rates conformed
under paragraph (a)(1){ii) of this section) and the Davis-Bacon poster (WH-1321) shall be posted at all
times by the Contractor and its subcontractors at the site of the work in a prominent and accessible place
where it can be easily seen by the workers.

(ii)
(A) The contracting officer shali require that any class of laborers or mechanics,
including helpers, which is not listed in the wage determination, and which is to be employed under the
contract shall be classified in conformance with the wage determination. The contracting officer shall

approve an additional classification and wage rate and fringe benefits therefore only when the following
criteria have been met:

(1) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(2) The classification is utilized in the area by the construction industry;
and

(3) The proposed wage rate, including any bona fide fringe benefits, bears
a reasonable relationship to the wage rates contained in the wage determination.

(B) If the Contractor and the laborers and mechanics to be employed in the
classification (if known), or their representatives, and the contracting officer agree on the classification
and wage rate (including the amount designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division,
U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative,
will approve, modify, or disapprove every additional classification action within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer within the 30-day period that additional
time is necessary.

(C) In the event the Contractor, the laborers, or mechanics to be employed in the
classification or their representatives, and the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator for determination. The Administrator, or
an authorized representative, will issue a determination within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-day period that additional time is
necessary.

(D) The wage rate (including fringe benefits where appropriate) determined
pursuant to paragraphs (a)(1)(ii) (B) or (C) of this section, shall be paid to all workers performing work in
the classification under this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers
or mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either
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pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an
hourly cash equivalent thereof.

(iv) If the Contractor does not make payments to a trustee or other third person, the
Contractor may consider as part of the wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the Contractor, that the applicable standards
of the Davis-Bacon Act have been met. The Secretary of Labor may require the Contractor to set aside in
a separate account assets for the meeting of obligations under the plan or program.

(2) Withholding. The City shall upon its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause to be withheld from the Contractor under
this contract or any other Federal contract with the same prime Contractor, or any other federally-assisted
contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime
Contractor, so much of the accrued payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed by the Contractor or any
subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer
or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work
(or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or
development of the project), all or part of the wages required by the contract, the {(Agency) may, after
written notice to the Contractor, sponsor, applicant, or owner, take such action as may be necessary to
cause the suspension of any further payment, advance, or guarantee of funds until such violations have
ceased.

(3) Payrolls and basic records.

{i) Payrolls and basic records relating thereto shall be maintained by the Contractor during
the course of the work and preserved for a period of three years thereafter for all laborers and mechanics
working at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act
of 1949, in the construction or development of the project). Such records shall contain the name, address,
and social security number of each such worker, his or her correct classification, hourly rates of wages
paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of
hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has found
under 29 CFR 5.5(a){1)(iv) that the wages of any laborer or mechanic include the amount of any costs
reasonably anticipated in providing benefits under a plan or program described in section 1(b}{2)(B) of
the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the applicable programs.

(i)
(A) The Contractor shall submit weekly for each week in which any contract work
is performed a copy of all payrolis to the (write in name of appropriate federal agency) if the agency is a
party to the contract, but if the agency is not such a party, the Contractor will submit the payrolls to the

applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of agency). The
payrolls submitted shall set out accurately and completely all of the information required to be
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maintained under 29 CFR 5.5(a)(3)(i}), except that full social security numbers and home addresses shall
not be included on weekly transmittals. Instead the payrolls shall only need to include an individually
identifying number for each employee (e.g., the last four digits of the employee’s social security number).
The required weekly payroll information may be submitted in any form desired. Optional Form WH-347
is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime Contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors
shall maintain the full social security humber and current address of each covered worker, and shall
provide them upon request to the (write in name of appropriate federal agency) if the agency is a party
to the contract, but if the agency is not such a party, the Contractor will submit them to the applicant,
sponsor, or owner, as the case may be, for transmission to the (write in name of agency), the Contractor,
or the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of
compliance with prevailing wage requirements. It is not a violation of this section for a prime Contractor
to require a subcontractor to provide addresses and social security numbers to the prime Contractor for
its own records, without weekly submission to the sponsoring government agency (or the applicant,
sponsor, or owner).

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,”
signed by the Contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information
required to be provided under § 5.5 {a)(3){ii) of Regulations, 29 CFR part 5, the appropriate information is
being maintained under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct
and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and
trainee) employed on the contract during the payroll period has been paid the full weekly wages earned,
without rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29
CFR part 3;

(3) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the classification of work performed, as
specified in the applicable wage determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the
reverse side of Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph (a)(3){ii}(B) of this section.

(D) The falsification of any of the above certifications may subject the Contractor
or subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31
of the United States Code.

(iii) The Contractor or subcontractor shall make the records required under paragraph
(a)(3)(i) of this section available for inspection, copying, or transcription by authorized representatives of
the (write the name of the agency) or the Department of Labor, and shall permit such representatives to
interview employees during working hours on the job. If the Contractor or subcontractor fails to submit
the required records or to make them available, the Federal agency may, after written notice to the
Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension
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of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required

records upon request or to make such records available may be grounds for debarment action pursuant
to 29 CFR 5.12.

(4) Apprentices and trainees -

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship program, who is not individually
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the Contractor as to the entire work
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage determination for the work actually performed.
Where a Contractor is performing construction on a project in a locality other than that in which its
program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly
rate) specified in the Contractor's or subcontractor's registered program shall be observed. Every
apprentice must be paid at not less than the rate specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. if the apprenticeship program does not specify fringe benefits, apprentices must
be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the
Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will no longer
be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at
less than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal certification
by the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to
journeymen on the job site shall not be greater than permitted under the plan approved by the
Employment and Training Administration. Every trainee must be paid at not less than the rate specified
in the approved program for the trainee’s level of progress, expressed as a percentage of the journeyman
hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in
accordance with the provisions of the trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship program
associated with the corresponding journeyman wage rate on the wage determination which provides for
less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is
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not registered and participating in a training plan approved by the Employment and Training
Administration shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee performing work on the job site in excess
of the ratio permitted under the registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. in the event the Employment and Training
Administration withdraws approval of a training program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable
program is approved.,

(ili) Equal employment opportunity. The utilization of apprentices, trainees and
journeymen under this part shall be in conformity with the equal employment opportunity requirements
of Executive Order 11246, as amended, and 29 CFR part 30.

(5} Compliance with Copeland Act requirements. The Contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal
agency) may by appropriate instructions require, and also a clause requiring the subcontractors to include
these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the compliance
by any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a Contractor and a subcontractor as
provided in 29 CFR 5.12,

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of
the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of
this contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes between the Contractor (or any of its
subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(10} Certification of eligibility.

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor
any person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a){1).

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for
award of a Government contract by virtue of section 3{a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18
U.S.C. 1001.

Section 5: Copeland Anti-Kickback Act

(a) This section applies only if the Davis-Bacon Act applies (see Section 4).
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(b) The Contractor shall comply with 18 U.S.C. § 874, 40 U.5.C. § 3145, and the requirements of
29 C.F.R. Part 3 as may be applicable, which are incorporated by reference into this contract.

(c) The Contractor or subcontractor shall insert in any subcontracts the clause above and such
other clauses as FEMA may by appropriate instructions require, and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime Contractor shall be
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract
clauses.

(d) A breach of the contract clauses above may be grounds for termination of the contract, and
for debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12.

Section 6: Contract Work Hours and Safety Standards Act

(a) This section applies to all procurements over $100,000 that involve the employment of
mechanics, laborers, and construction work. These requirements do not apply to the purchase of supplies
or materials or articles ordinarily available on the open market, or contracts for transportation or
transmission of intelligence.

(b) Where this section applies:

(1) Overtime requirements. No contractor or subcontractor contracting for any part of
the contract work which may require or involve the employment of laborers or mechanics shall require or
permit any such laborer or mechanic in any workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation
at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty
hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation
of the clause set forth in paragraph (b){1) of this section the contractor and any subcontractor responsible
therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable
to the United States (in the case of work done under contract for the District of Columbia or a territory,
to such District or to such territory), for liquidated damages. Such liguidated damages shall be computed
with respect to each individual laborer or mechanic, including watchmen and guards, employed in
violation of the clause set forth in paragraph (b)(1) of this section, in the sum of $27 for each calendar day
on which such individual was required or permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this
section.

(3) Withholding for unpaid wages and liquidated damages. The City shall upon its own
action or upon written request of an authorized representative of the Department of Labor withhold or
cause to be withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other federal contract with the same prime Contractor, or
any other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which
is held by the same prime Contractor, such sums as may be determined to be necessary to satisfy any
fiabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph (b)(2) of this section.

{(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the
clauses set forth in paragraph (b){1) through (4) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime Contractor shall be
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responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
paragraphs (b)(1) through (4) of this section.

(c) If this contract is only subject to Contract Work Hours and Safety Standards Act and not subject
to the other statutes in 29 C.F.R. § 5.1, the following terms apply:

(1) The Contractor or subcontractor shall maintain payrolls and basic payroll records
during the course of the work and shall preserve them for a period of three years from the completion of
the contract for all laborers and mechanics, including guards and watchmen, working on the contract.
Such records shall contain the name and address of each such employee, social security number, correct
classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions made,
and actual wages paid.

(2} Records to be maintained under this provision shall be made available by the
Contractor or subcontractor for inspection, copying, or transcription by authorized representatives of the
Department of Homeland Security, the Federal Emergency Management Agency, and the Department of
Labor, and the Contractor or subcontractor will permit such representatives to interview employees
during working hours on the job.

Section 7: Clean Air and Water
(a) This section applies if the contract is over $150,000.

(b) The Contractor agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. The Contractor agrees to report each
violation to the City and understands and agrees that the City will, in turn, report each violation as
required to assure notification to the State of Florida, FEMA, and the appropriate Environmental
Protection Agency Regional Office. The Contractor agrees to include these requirements in each
subcontract exceeding $150,000 financed in whole or in part with federal assistance provided by FEMA,

(c) The Contractor agrees to comply with all applicable standards, orders, or regulations issued
pursuant to the federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. The Contractor
agrees to report each violation to the City and understands and agrees that the City will, in turn, report
each violation as required to assure notification to the State of Florida, FEMA, and the appropriate
Environmental Protection Agency Regional Office. The Contractor agrees to include these requirements
in each subcontract exceeding $150,000 financed in whole or in part with federal assistance provided by
FEMA.

Section 8: Suspension and Debarment

(a) If this contract is for $25,000 or more, or requires the consent of an official of a federal agency,
then this contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As
such, the Contractor is required to verify that none of the Contractor’s principals (defined at 2 C.F.R. §
180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or
disqualified (defined at 2 C.F.R. § 180.935). The Contractor must comply with 2 C.F.R. Part 180, subpart C
and 2 C.F.R. Part 3000, subpart C, and must include a requirement to comply with these regulations in any
lower tier covered transaction it enters into. The Contractor agrees to comply with the requirements of 2
C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C throughout the period of the contract.
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(b) This certification is a material representation of fact relied upon by the City. If it is later
determined that the Contractor did not comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000,
subpart C, in addition to remedies available to the City, the federal government may pursue available
remedies, including but not limited to suspension and/or debarment.

Section 9: Byrd Anti-Lobbying Amendment

Contractors who apply or bid for an award of more than $100,000 shall file the FEMA-required
certification found at 44 C.F.R. Part 18, Appendix A (attached hereto). Each tier certifies to the tier above
that it will not and has not used federally appropriated funds to pay any person or organization for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
officer or employee of Congress, or an employee of a Member of Congress in connection with obtaining
any federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose
any lobbying with non-federal funds that takes place in connection with obtaining any federal award. Such
disclosures are forwarded from tier to tier up to the recipient who in turn will forward the certification(s)
to the federal awarding agency.

Section 10: Procurement of Recovered Materials

(a) In the performance of this contract, the Contractor shall make maximum use of products
containing recovered materials that are EPA-designated items unless the product cannot be acquired—

competitively within a timeframe providing for compliance with the contract
performance schedule;

meeting contract performance requirements; or
at a reasonable price.

Information about this requirement, along with the list of EPA-designated items, is available at EPA’s
Comprehensive Procurement Guidelines webpage: https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program.

(b) The Contractor also agrees to comply with all other applicable requirements of Section 6002
of the Solid Waste Disposal Act.

Section 11: Access to Records

(a) The Contractor agrees to provide the City, the State of Florida, the FEMA Administrator, the
Comptroller General of the United States, or any of their authorized representatives access to any books,
documents, papers, and records of the Contractor which are directly pertinent to this contract for the
purposes of making audits, examinations, excerpts, and transcriptions. The Contractor agrees to permit
any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts and transcriptions
as reasonably needed.

(b) The Contractor agrees to provide the FEMA Administrator or his authorized representatives
access to construction or other work sites pertaining to the work being completed under the contract.

(c) In compliance with section 1225 of the Disaster Recovery Reform Act of 2018, the City and the
Contractor acknowledge and agree that no language in this contract is intended to prohibit audits or
internal reviews by the FEMA Administrator or the Comptroller General of the United States.

Page 12 of 14



Contract No.2023-07

Attachment 3

Section 12: DHS Seal, Logo, and Flags

The Contractor shall not use the Department of Homeland Security (DHS) seal(s), logos, crests, or
reproductions of flags or likenesses of DHS agency officials without specific FEMA pre-approval. The
Contractor shall include this provision in any subcontracts.

Section 13: Compliance with Federal Law

The Contractor acknowledges that FEMA financial assistance will be used to fund all or a portion of the
contract. The Contractor will comply with all applicable federal law, regulations, executive orders, FEMA
policies, procedures, and directives.

Section 14: No Obligation of Federal Government

The federal government is not a party to this contract and is not subject to any obligations or liabilities to
the non-federal entity, Contractor, or any other party pertaining to any matter resulting from the contract.

Section 15: False Claims

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and
Statements) applies to the Contractor’s actions pertaining to this contract.

Section 16: Affirmative Socioeconomic Steps

If subcontracts are to be let, the prime Contractor is required to take all necessary steps identified in 2
C.F.R. § 200.321{b)(1)-(5) to ensure that small and minority businesses, women’s business enterprises,
and labor surplus area firms are used when possible.

Section 17: Copyright and Data Rights

If the contract requires the Contractor or subcontractor to produce copyrightable subject matter or data,
then the Contractor grants to the City, a paid-up, royalty-free, nonexclusive, irrevocable, worldwide
license in data first produced in the performance of this contract to reproduce, publish, or otherwise use,
including prepare derivative works, distribute copies to the public, and perform publicly and display
publicly such data. For data required by the contract but not first produced in the performance of this
contract, the Contractor will identify such data and grant to the City or acquires on its behalf a license of
the same scope as for data first produced in the performance of this contract. Data, as used herein, shall
include any work subject to copyright under 17 U.S.C. § 102, for example, any written reports or literary
works, software and/or source code, music, choreography, pictures or images, graphics, sculptures,
videos, motion pictures or other audiovisual works, sound and/or video recordings, and architectural
works. Upon or before the completion of this contract, the Contractor will deliver to the City data first
produced in the performance of this contract and data required by the contract but not first produced in
the performance of this contract in formats acceptable by the City.
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Section 18: Patent Rights

If this contract is a funding agreement as defined in 37 C.F.R. § 401.2(a), then the standard patents rights
clause at 37 C.F.R. § 401.14 is hereby incorporated by reference as if fully set forth herein.
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CERTIFICATION REGARDING LOBBYING

The undersigned certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making
of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with
its instructions.

3. The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements)
and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31,
U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The Contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if
any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this
certification and disclosure, if any.

D
Signature of Contractor's Authorized Representative

Tom L aAeesor

Name

\/l(.E Qeeswew-\*

Title
3 /97 /.7 3

Date
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CONFLICT OF INTEREST FORM

Florida Statutes Section 112.313 places limitations on public officers (including advisory board members)
and employees’ ability to contract with the City of North Port, Florida (“City”) either directly or indirectly.

PART l. [Select and complete all that apply]:
I am an employee, public officer, or advisory board member of the City.

Identify the position and/or board:

| am the spouse or child of an employee, public officer, or advisory board member of the City.

Identify the name of the spouse or child:

| am an employee, public officer or advisory board member of the City, or my spouse or child, is an
officer, partner, director, or proprietor of Respondent/Contractor or has a material interest in
Contractor. “Material interest” means direct or indirect ownership of more than 5 percent of the
total assets or capital stock of any business entity. For the purposes of Florida Statutes Section
112.313, indirect ownership does not include ownership by a spouse or minor child.

Identify the name of the person and the entity

Bidder/Contractor employs or contracts with an employee, public officer, or advisory board
member of the City.

Identify the name of the employee, public officer, or advisory board member

\Z None of the Above

PART ll: Will you request an advisory board member waiver?

| WILL request an advisory board member waiver under §112.313(12)
| WILL NOT request an advisory board member waiver under §112.313(12)

N/A

The City will review any relationships which may be prohibited under the Florida Ethics Code and will
disqualify any Contractor whose conflicts are not waived or exempt.
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cgignature of Person Authorized to Bind the Contractor

Tom L Ageees

Printed Name
Ve &am@«r

3/:7/@3

Title

Date
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NON-COLLUSIVE AFFIDAVIT

Before me, the undersigned authority (“Affiant”), personally appeared:

o L oCoss) who, being first duly sworn, deposes and says
that:

1. Affiant is the N c_e_?res‘. Aent of
\Wha o n - SSera L jr\c , the Respondent that has submitted the

attached reply;

2. Affiant is fully informed respecting the preparation and contents of the attached reply and of all
pertinent circumstances respecting such reply;

3. Such reply is genuine and is not a collusive or sham reply;

4. Neither the said Respondent nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, have in any way colluded, conspired,
connived or agreed, directly or indirectly, with any other respondent, firm, or person to submit a
collusive or sham reply in connection with the work for which the attached reply has been
submitted: or have in any manner, directly or indirectly sought by agreement or collusion, or
communication or conference with any respondent, firm, or person to fix the price or prices in
the attached reply or of any other respondent, or to fix any overhead, profit, or cost elements of
the reply price or the reply price of any other respondent, or to secure through any collusion,
conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person
interested in the reply work.

Signed, sealed, and delivered on NSQ‘Q }0 2 lﬂ ,20 23 .

Signature

il T TA\.QQSS“\"

Printed Name
Vit Presiognt

Title
SWORN ACKNOWLEDGMENT
sTATE of E\OC\ vn
COUNTY OF SoaCas e
Sworn to (or affirmed) and s bscrlbed before me by means of _ )X physical presence or ____ online
notarization, thi day of O\(‘Q 2023, by O

otary Public ]

Personally Known }é OR Produced Identification
Type of Identification Produced

Notary Public Stste of Florida
Kathleen E Crow

My Commission GG 912760
Expires 09/12/2023
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PUBLIC ENTITY CRIME INFORMATION

As provided by F.S. §287.133, a person or affiliate who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid on a Contract to provide any goods
or services to a public entity, may not submit a bid on a Contract with a public entity for the construction
or repair of a public building or public work, may not submit bids on leases of real property to a public
entity, may not be awarded or perform work as a Contractor, supplier, Subcontractor, or Consultant under
a Contract with any public entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287, for CATEGORY TWO for a period of 36 months from the date
of being placed on the convicted vendor list.

l, @ S ST , being an authorized representative of the Contractor,

have read and understand the contents above.

| certify that the Contractor is not disqualified from replying to this solicitation/contracting because of
Florida Statutes Section 287.133.

Telephone #: qL\ \‘\02,\ = L\q?,?) Fax #: %\% ‘2% N Oqu \
Federal ID #: 50\ = 'L%'Z,(ED’L. Email: TV T.oross é/ww-\wmﬂ-.wh

Singature of Contractor’s Authorized Representative

Tom "D\ ARosSST | \ P
Name and Title of Contractor’s Authorized
Representative

3/97/."3

Date
SWORN ACKNOWLEDGMENT
STATE OF FLORIDA
COUNTY OF
Sworn to (or affirmed) and subscribed before me by mf’aﬁ_of _X_ physical presence or ____ online

\

notarization, this m"day of 0\(\(/\:\ 2023, by

47\4‘&,57
otary Public — Statedf Florida

f»' A Notary Public State of Florida
Kathleen E Crow

v w My Commission GG 912760

‘9":‘,, ,'\f Expires 09/12/2023

Personally Known OR Produced Identification
Type of Identification Produced
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DRUG FREE WORKPLACE FORM

The undersigned, in accordance with Florida Statutes Section 287.087, hereby certifies that the Contractor,
BMak~von = SaaiTv L oc (Company Name):

1. Publishes a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions
that will be taken against employees for violations of such prohibition.

2. Informs employees about the dangers of drug abuse in the workplace, the business’s policy of
maintaining a drug free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

3. Gives each employee engaged in providing the commodities or Contractual services that are under
bid a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notifies employees that, as a condition of working
on the commodities or Contractual services that are under bid, the employee will abide by the
terms of the statement and will notify the employer of any conviction of, or plea of guilty or
nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United
States or any state, for a violation occurring in the workplace no later than five (5) days after such
conviction.

5. Imposes a sanction on or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee’s community, by any employee who is so
convicted.

6. Makes a good faith effort to continue to maintain a drug free workplace through implementation of
this section.

Check one:

As the person authorized to sign this statement, | certify that this firm complies fully with above
requirements.

As the person authorized to sign this statement, this firm does not comply fully with the above

requirements.
/jd
™ e =S,
Signature
\om T ARe ST
Printed Name

\J et FresioEnt

Title
3 ,A?") /J ;.

S—

Date
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SCRUTINIZED COMPANY CERTIFICATION FORM

Contractor Name: \A‘AARQT\/\I—— S, T,

Authorized Representative I\\jme and Tltle _\’—Q% % ARgSs<r , VP
N Ok, Pk z2p: 24253

Address: State: 1

Phone Number: (2\\ U'L\~L\’T2_".‘: Ema|I Address: _\ Tocose, é)w\_\gﬁmﬁmgi«b-(_om

A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a Contract
with the City of North Port for goods or services of any amount if, at the time of bidding on, submitting a
proposal for, or entering into or renewing such Contract, the company is on the Scrutinized Companies
that Boycott Israel List, created pursuant to Florida Statutes, section 215.4725, or is engaged in a boycott
of Israel.

A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a Contract
with the City of North Port for goods or services of $1 million or more if, at the time of bidding on,
submitting a proposal for, or entering into or renewing such Contract, the company is on the Scrutinized
Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum
Energy Sector List, created pursuant to Florida Statutes, section 215.473, or with companies engaged in
business operations in Cuba or Syria.

CHOOSE ONE OF THE FOLLOWING

This Contract or Contract renewal is for goods or services of less than $1 million. As the person
authorized to sign on behalf of the above-named company, and as required by Florida Statutes
Section 287.135(5), | hereby certify that the above-named company is not participating in a boycott
of Israel.

éhis bid, proposal, Contract or Contract renewal is for goods or services of $1 million or more. As the
person authorized to sign on behalf of the above-named company, and as required by Florida
Statutes Section 287.135(5), | hereby certify that the above-named company is not participating in a
boycott of Israel, is not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, and it does not have business
operations in Cuba or Syria.

I understand that pursuant to Florida Statutes, section 287.135, the submission of a false certification may
result in the termination of the Contract if one is entered into, and may subject the above-named
company to civil penalties, attorney's fees and costs.

Certified By:

M'

Sig/nature of Contractor’s Authorized Representative

:L—},_m;:s:n:

Name

\) \ L& ?n&s \ G~
Title

?‘/3’1/33

Date
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Contract No. 2023-07

Attachment 12

VENDOR'S CERTIFICATION FOR E-VERIFY SYSTEM

The undersigned Vendor/Consultant/Contractor (Vendor), after being duly sworn, states the following:

1. Vendor is a person or entity that has entered into or is attempting to enter into a contract with the City of North
Port (City) to provide labor, supplies, or services to the City in exchange for salary, wages or other renumeration.

2. Vendor has registered with and will use the E-Verify System of the United States Department of Homeland
Security to verify the employment eligibility of:

a. All persons newly hired by the Vendor to perform employment duties within Florida during the term
of the contract; and

b. All persons, including sub-contractors, sub-vendors or sub-consultants, assigned by the Vendor to
perform work pursuant to the contract with the City.

3. If the Vendor becomes the successful Contractor who enters into a contract with the City, then the Vendor will
comply with the requirements of Section 448.095, Fla. Stat. “Employment Eligibility”, as amended from time to

time.

4. Vendor will obtain an affidavit from all subcontractors attesting that the subcontractor does not employ, contract
with, or subcontract with, an unauthorized alien as defined in 8 United States Code, Section 1324A(H)(3).

5. Vendor will maintain the original affidavit of all subcontractors for the duration of the contract.

6. Vendor affirms that failure to comply with the state law requirements can result in the City’s termination of the
contract and other penalties as provided by law.

7. Vendor understands that pursuant to Florida Statutes, section 448.095, the submission of a false certification

may result in the termination of the contract if one is entered into, and may subject the Vendor named in this
certification to civil penalties, attorney's fees and costs.

VEN DOR:\)O\\O\(‘X-D(\‘ﬂ\\\\\X{\ ;F\(,. (Vendor’s Company Name)

Certified By: B
AUTHORIZED REPRESENTATIVE SIGNATURE

Print Name and Title: " o ,a \ ARLSSE F Vi

Date Certified: X /5 - /,9 2
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