
1 Sod lake slopes, swales, drainage ways, and berms per plan and as directed by
Owner/Engineer 1,805 SY 3.00$ 5,415.00$

2 Clearing and Grubbing 8 AC 7,500.00$ 60,000.00$
3 Temporary Construction Access 1 LS 5,900.00$ 5,900.00$
4 Silt Fence installation and removal 3,100 LF 3.00$ 9,300.00$
5 Inlet Protection 4 EA 50.00$ 200.00$
6 Floating Turbidity Barriers 430 LF 25.00$ 10,750.00$
8 Best Management Practices 1 LS 5,000.00$ 5,000.00$

96,565.00$

1 Type F curb, includes all transitions 435 LF 15.00$ 6,525.00$
2 Type D curb, inlcudes all transitions 315 LF 15.00$ 4,725.00$
3 Flared End Curb (per FDOT Index 520-001) 2 EA 25.00$ 50.00$
4 6" Type 1 Portland Cement concrete 925 SY 20.00$ 18,500.00$
5 12" Type B Stabilized Subgrade , LBR = 40 minimum (FDOT section 160) 1,425 SY 12.00$ 17,100.00$
6 3" Type S Asphalt 500 SY 9.75$ 4,875.00$
7 10" Base 500 SY 20.00$ 10,000.00$
8 8' wide conc. To be fiber reinforced sidewalk 315 SY 55.00$ 17,325.00$
9 6' wide conc. To be fiber reinforced sidewalk 285 SY 55.00$ 15,675.00$

10 Sod along curbs, sidewalks, and inlets (2' wide) 375 SY 3.25$ 1,218.75$
11 Curb ramp 10 EA 1,200.00$ 12,000.00$
12 Inlet Adjustment 6 EA 2,000.00$ 12,000.00$
13 Guard Rail Adjustments 325 LF 10.00$ 3,250.00$
14 New Guard Rail 105 LF 25.00$ 2,625.00$
15 Sanitary Sewer Manhole Adjustment 1 EA 2,000.00$ 2,000.00$
16 Permanent pavement markings 1 LS 9,000.00$ 9,000.00$
17 Power Pole Relocation 3 EA 10,000.00$ 30,000.00$
18 Traffic control signs and street name signs 1 LS 2,000.00$ 2,000.00$

19
Bridge Construction (includes all bridge elements from the north edge of Marillo
Lane to the south edge of Greenwood Avenue. Incuding lighting, bank slope
treatments, and sidewalks)

1 LS 2,086,200.00$ 2,086,200.00$

2,255,068.75$

1 Design and permitting 1 LS 350,000.00$ 350,000.00$
2 Geotechnical testing (includes all density /compaction) 1 LS 15,000.00$ 15,000.00$
3 Construction stakeout 1 LS 40,000.00$ 40,000.00$
4 Record drawings / As-Built Survey 1 LS 25,000.00$ 25,000.00$

430,000.00$

96,565.00$
2,255,068.75$

430,000.00$

2,781,633.75$

278,163.38$

3,059,797.13$

I .  CLEARING, GRUBBING, AND EARTHWORK

CLEARING, GRUBBING, AND EARTHWORK TOTAL

ENGINEER'S OPINION OF PROBABLE COST FOR PERFORMANCE BOND
FOR

CENTRAL PARC AT NORTH PORT - SOUTH BRIDGE

ITEM DESCRIPTION ESTIMATED
QUANTITY UNIT PRICE AMOUNT

II.  ROAD CONSTRUCTION

ROAD CONSTRUCTION TOTAL
III.  MISCELLANEOUS

MISCELLANEOUS TOTAL
SUMMARY

II.  ROAD CONSTRUCTION
III. MISCELLANEOUS

TOTAL CENTRAL PARC AT NORTH PORT - SOUTH BRIDGE

Disclaimer:  The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions.  Opinions of probable costs provided herein
are based on the information known to Engineer at this time and represent only the Engineer's judgment as a design professional familiar with the construction industry.  The Engineer cannot and does not guarantee that proposals, bids,

or actual construction costs will not vary from its opinions of probable costs.
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