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RFB NO. 2020-20 LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 

City of North Port 
FINANCE DEPARTMENT/PURCHASING 

DIVISION 4970 CITY HALL BLVD 
NORTH PORT, FL 34286 

Office: 941.429.7170 
Fax: 941.429.7173 

Email: purchasing@cityofnorthport.com 
 

NOTICE OF AVAILABILITY OF BID SPECIFICATIONS 
REQUEST FOR BID NO. 2020-20 

LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 
 

The City of North Port is requesting sealed bids to secure the services of an experienced, professional, licensed, and 
qualified Contractor capable of providing construction services in accordance with specifications to furnish all labor, 
materials, equipment and incidentals required to construct the City of North Port Lazy River Water Main and Force 
Main Replacement Project in its entirety as shown on the construction drawings and specified herein. 

NON-MANDATORY PRE-BID MEETING: SEPTEMBER 11, 2018, AT 2:00 PM 
4970 CITY HALL BOULEVARD, ROOM 302, NORTH PORT, FLORIDA 

34286 
 

BID OPENING: SEPTEMBER 30, 2019 AT 2:00 PM 
4970 CITY HALL BOULEVARD, ROOM 302, NORTH PORT, FLORIDA 

34286 
**ALL BIDS ARE DATE AND TIME STAMPED IN THE FINANCE DEPARTMENT, SUITE 337 FIRST AND THEN ARE OPENED IN SUITE 302** 

 

Information regarding this project may be viewed and downloaded from Demandstar’s website at  
www.demandstar.com. Links to DemandStar are also available from the city website at www.cityofnorthport.com. Bid 
specifications are posted on the City FTP site at  http://apps.cityofnorthport.com/ftpinfo/dnld_form.aspx (go to the 
drop down box, select Purchasing and scroll to Project RFB No. 2020-20; however, the only place to obtain addenda    
are on www.demandstar.com  . If you have any questions, concerns, or problems accessing the bid package using the  
link, please contact Keith Raney, Contract Administrator II at 941.429.7103.  Requests for additional information or 
clarification regarding the specifications must be sent via facsimile to 941.429.7173 or via email to 
purchasing@cityofnorthport.com. No verbal requests will be honored. All questions and clarifications must be 
submitted via e-mail of facsimile by September 20, 2019 at 2:00 PM. 

The City of North Port does not discriminate on the basis of race, color, national origin, sex, age, disability, family or 
religious status in administration of its programs, activities or services. 

 

PUBLISH DATES: August 30, 2019 
• Herald Tribune 

PUBLISH DATES: August 30, 2019 
• www.cityofnorthport.com & www.demandstar.com 
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“THIS IS A ‘SAMPLE CONTRACT’ ISSUED FOR INFORMATIONAL PURPOSES ONLY AND AS SUCH IS SUBJECT TO CHANGE” 
 

SEPARATE INDIVIDUAL ATTACHMENTS: 
Go to City FTP site at  http://apps.cityofnorthport.com/ftpinfo/dnld_form.aspx (go to the drop-down box, select 
Purchasing and scroll to Project RFB No. 2020-20) 

 

1A. Technical Specifications (230 pages) 
1B. Construction Plans (9 pages) 
1C. Bid Schedule (1 page) (ALSO available in excel format) 
  
*Note: Permit applications for FDEP Wastewater, DOH Water, FDEP ERP have been submitted and will be incorporated 
into the contract once the permits are received. The FDOT permit application will be submitted during the bidding 
process. 
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STATEMENT OF NON-SUBMITTAL 

 
If you do not intend to submit a bid on this service, please return this form (see information below) immediately. 

 

We, the undersigned, have declined to submit a bid on the requested Request for Bid 2020-20 LAZY RIVER WATER 
MAIN AND FORCE MAIN REPLACEMENT 

 

Insufficient time to respond to the Request for Bid. 
 

We do not offer this product/service. 
 

Our schedule would not permit us to perform. 
 

Unable to meet bond/insurance requirements. 
 

Specifications are unclear (explain below). 
 

OTHER (please specify below). 
 

 

 

REMARKS:     
 
 

 

 

COMPANY NAME:    
 

ADDRESS:     
 

CITY: STATE: ZIP CODE:    
 

TELEPHONE:  FAX:     
 

E-MAIL ADDRESS:     
 

SIGNATURE: DATE:     
 
 
 
 
 
 
 
 
 

Note: “Statement of No Bid” may be faxed or e-mailed to the Purchasing Division at 
purchasing@cityofnorthport.com or faxed to 941.429.7173. 
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SECTION I. INSTRUCTIONS TO BIDDERS 
THESE CONDITIONS ARE STANDARD FOR ALL BIDS FOR COMMODITIES/SERVICES ISSUED BY THE CITY OF NORTH 
PORT. THE CITY OF NORTH PORT MAY DELETE, SUPERSEDE OR MODIFY ANY OF THESE GENERAL CONDITIONS FOR A 
PARTICULAR CONTRACT BY INDICATING SUCH CHANGE IN SPECIAL CONDITIONS TO BIDDERS OR IN THE BID SHEETS. 
ANY AND ALL SPECIAL CONDITIONS THAT MAY VARY FROM THE GENERAL CONDITIONS SHALL HAVE PRECEDENCE. 
BIDDER AGREES THAT THE PROVISIONS INCLUDED WITH THIS REQUEST FOR BID SHALL PREVAIL OVER ANY 
CONFLICTING PROVISIONS WITHIN ANY STANDARD FORM CONTRACT OF THE BIDDER REGARDLESS OF ANY 
LANGUAGE IN BIDDER’S CONTRACT TO THE CONTRARY.   

 

DEFINITIONS: Terms used in these Instructions to Bidders are defined and have the meanings assigned to them. 

 
• Addenda: a written change to a solicitation 
• Bid: any offer submitted in response to this request for Bid. 
• Bidder: One that submits a bid in response to this Request for Bid. 
• Bid Documents: Includes the General Terms and Conditions; Special Conditions; Technical Specifications, 

the Bid Form; Non-Collusive Affidavit; Public Entity Crime Form; Certificate(s) of Insurance, if required; 
Payment and Performance Bonds, if required; Corporate Resolution; Bid Bond, if required; Local 
Business Affidavit, Scrutinized Company Affidavit and Certification and all Addendums issued prior to 
receipt of bids. 

• City: Shall refer to City of North Port, a municipal corporation of the State of Florida. 
• Contract: The agreement to perform the services set forth in this solicitation. The Contract will be 

comprised of the Bid documents signed by both parties including any addenda and other attachments 
specifically incorporated. 

• Responsible: Refers to a bidder that has the capacity and capability to perform the work required under 
a Request for Bid and is otherwise eligible for award. 

• Responsive: Refers to a bid that contains no exceptions or deviations from the terms, conditions, 
and specifications set forth in the Request for Bid. 

• Request for Bid (RFB): Shall mean this solicitation document, including any and all addenda. A RFB 
contains well-defined terms, conditions, and specifications, and is awarded to the lowest priced 
responsive and responsible bidder. 

• Solicitation: The written document requesting either bids or proposals from the marketplace. 
• Successful Bidder(s): The lowest responsive, responsible Bidder(s) to whom City (on basis of City’s 

evaluation) makes an award 
• Vendor or Contractor: A general reference to any entity responding to this solicitation or performing 

under any resulting Contract. 

The City has established for purposes of this Request for Bid (RFB) that the words “shall,” “must,” or “will” are 
equivalent and indicate a mandatory requirement or condition, the material deviation from which shall not be waived 
by the City. A deviation is material if, in the City’s sole discretion, the deficient response does not substantially satisfy 
this RFB’s mandatory requirements. The words “should” or “may” are equivalent in this RFB and indicate very 
desirable conditions, or requirements that are permissive in nature. 

1. INSTRUCTIONS TO BIDDERS 
A. QUALIFICATIONS OF BIDDER: It is intent to the City to award this Contract to the lowest responsible bidder, 
qualified by experience and solvency, with proven reliability and the ability to provide the services or items required 
under this Contract within a reasonable time frame acceptable to the City. Bidder may be required to supply 
information in writing at the request and discretion of the City prior to award of bids, in order to verify above 
requirements. 
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B. EXAMINATION OF BID DOCUMENTS: Prior to submission of a bid form, bidders shall carefully examine the General 
Terms and Conditions, Special Conditions, Technical Specifications, and all other related bid documents, including 
all modifications thereof, incorporated in the bid package, plus fully informing themselves as to all existing conditions 
and limitations that effect the work to be performed under this contract. 

Discrepancies, omissions, or questions about the intent of the documents should be submitted to the Purchasing 
Division in written form as a request for interpretation no later than five b u s i n e s s  (5) days prior to bid 
opening (or shall be verbally addressed at the pre-bid conference, if applicable). 

It shall be the responsibility of the bidder, prior to submitting their response, to either visit www.demandstar.com 

 to view the solicitation and download all issued addenda or contact Purchasing to determine if addenda were issued. 

Examination of site: Prior to submitting a bid form, each bidder may examine the site and all conditions thereon. All 
bid forms shall be presumed to include all such existing conditions as may affect any work to be done on this project. 
Failure to familiarize himself with such conditions will in no way relieve the successful bidder from the necessity of 
furnishing any materials or performing any work that may be required to complete the work in accordance with the 
drawings and Specifications. 

C. CLARIFICATION AND ADDITIONAL INFORMATION: Discrepancies, omissions, or questions about the intent of 
the documents will be submitted to the City of North Port Purchasing Manager, or his/her designee in written form 
as a request for interpretation no later than ten (10) business days prior to the bid opening (or may be verbally 
addressed at the pre-bid meeting, if applicable). 

Interpretations made will be in the form of an addendum to the documents, which will be forwarded to all bidders. 
Receipt by each bidder must be acknowledged on the bid form, indicating the addendum number and date of 
issue, therein becoming part of the Contract. No oral explanations shall be binding. The City will attempt to 
notify all prospective bidders of addenda issued to the bid documents; however, it shall be the responsibility of the 
bidder, prior to submitting their bid, to contact the Purchasing Manager, or his/her designee, to determine if 
addenda were issued, acknowledging and incorporating it into their bid. 

D. MODIFICATION OR WITHDRAWAL OF BIDS: Bid modifications will be accepted from a bidder only if received in 
writing, properly signed by an officer of the bidder, and received prior to the opening of bids. Bid modifications must 
be identified as such and will be opened with the bidder’s bid form. 

Bids may be withdrawn by request of the bidder prior to the time fixed for opening. Error or negligence on the part 
of the bidder in preparing the bid confers no right for the withdrawal of the bid after it has been opened. 

E. NO BID: A respondent who is on the bid notification list and decides not to submit a response is requested 
to complete the Statement of Non-Submittal Form and return it to the City. 

F. CONFLICTS WITHIN SOLICITATION: Where there appears to be a conflict between the General Terms and 
Conditions, Special Conditions, the Technical Specifications, the Bid Form, or any addendum issued, the order of 
precedence shall be: the last addendum issued, the Bid Form, the Technical Specifications, the Special Conditions, 
and then the General Terms and Conditions. It is incumbent upon the vendor to identify such conflicts to the 
designated purchasing representative prior to the bid or proposal response date. 

G. PROMPT PAYMENT: It is the policy of the City that payment for all purchases by the City shall be made in a 
timely manner and that interest payments will be made on late payments in accordance with Part VII, Chapter 
218, Florida Statutes, known as the Local Government Prompt Payment Act. The bidder may offer cash discounts 
for prompt payments; however, such discounts will not be considered in determining the lowest price during bid 
evaluation. 

http://www.demandstar.com/
http://www.demandstar.com/
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2. PREPARATION AND SUBMISSION OF BID FORM 

Bid Form: Bids shall be made on forms supplied by the City, or as otherwise specified. Each bid must state the name 
of the bidder, the bidder’s full business address and state the type of business entity, followed by the 
original signature and designation of the officer or other person authorized to bind the corporation. Any 
erasures or other corrections in the bid form must be explained or noted over the signature of the bidder. Bid 
forms containing any conditions, omissions, unexplained erasures, alterations, or irregularities of any kind 
may be rejected by the City. 

Bid Bond: Each bid must be accompanied by a bidder’s bond or Cashier’s check with their bid in the amount of NOT 
LESS THAN 5% of their total amount of the bid. This security shall ensure that the Bidder does not revoke 
the bid after bid opening or fails to execute any necessary additional documents. Cashier’s checks will be 
returned to all bidders after award of bid. 

Bid Documents: Bid documents and forms shall be submitted sealed to the City of North Port, Purchasing, 4970 City 
Hall Boulevard, Suite 337, North Port, Florida 34286. The envelope/package shall be clearly marked with 
the Bid Number, Name and Business Address of the bidder. All interested firms are required to submit one 
(1) original and one (1) copy of their completed bid offer. 

Submission of a response constitutes a binding offer and shall be subject to all terms and conditions specified 
in the solicitation. 

For your bid to be acceptable, all blank spaces must be completely annotated where and when requested. 
All bids must contain a manual signature of the authorized representative of the bidder in the space provided 
on the Bid Certification Form. 

Responsibility for getting this bid to the City on or before the specified date and time is solely and strictly 
the responsibility of the bidder. The City will not be responsible for any delay, for any reason whatsoever.  Bids 
must be received and stamped with the date and time on the outside of the envelope and must be in the 
City Purchasing Office by the date and time specified for opening. 

Bids postmarked prior to said date and time but not received shall not be considered and will be returned 
to bidder unopened. 

Bid Guarantee: The bid form shall be signed where indicated constituting an agreement that the bidder will not 
withdraw his/her bid for a period of ninety (90) days after the opening of the bids. 

Source of Supply and Subcontractors: Bidders are to complete the attached Source of Supply and Subcontractors 
form. This form must be completed and included with the bid form. If bidder does not have a source of 
supply or subcontractor, insert "to be determined". When source or subcontractor is determined, selection 
will be subject to City approval. 

 
Bid Opening: All bids received by the date and time so specified shall be opened and the name of each bidder and 

total bid price of each bidder read aloud within the designated room at City Hall, at the bid opening. The 
opening and reading shall be in the presence of the City Clerk and the Purchasing Manager or their designees. 
Bidders and the general public are not required to be present but are invited and encouraged to attend. 

 
Late Bids: Bids received after the date and time of bid opening will not be considered and will not be opened. It will 

be the bidder’s responsibility to make arrangements for the return of the bid package at their expense. 
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3. CITY RIGHTS: The City of North Port reserves the right to accept or reject any and/or all bids in whole or in part, 
to waive irregularities and technicalities, and to request resubmission with or without cause and/or to accept the bid 
that, in its judgment, will be in the best interest of the City. Also, the City reserves the right to accept all or any part of 
the bid and to increase or decrease quantities to meet additional or reduced requirement of the City. In the event 
the city receives only one response; the bid may be either accepted or rejected by the City depending on available 
competition and the timely needs of the City. 

4. AWARD OF BID: The award shall be let to the lowest responsive, responsible bidder who fulfills all criteria 
and specifications with consideration to favorable references and local preference and whose evaluation by 
the City indicates that the award will be in the best interest of the City.  

5. Errors: For the purpose of the initial evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the bidding schedule as submitted by bidders: 

Obviously misplaced decimal points will be corrected. 

In case of discrepancy between unit price and extended price, the unit price will govern. Apparent errors in 
extension will be corrected. 

Apparent errors in addition of lump sum and extended prices will be corrected. 

For the purpose of bid evaluation, the City will proceed on the assumption that the bidder intends his/her bid 
be evaluated on the basis of the unit prices, extensions, and totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the tabulation of bids. 

6. BID TABULATIONS: Pursuant to Florida Statute §119.071(1)(b), all bid tabulations shall be posted in the City 
Hall, 4970 City Hall Boulevard, North Port, Florida and on DemandStar’s website at www.demandstar.com within 
thirty (30) days after bid opening or at such time as the agency provides notice of a decision or intended decision, 
whichever is earlier. 

7. WARRANTY: All warranties express and implied, shall be made available to the City for goods and services covered 
by this solicitation. All goods furnished shall be fully guaranteed by the vendor against factory and workmanship 
defects. At no expense to the City, the vendor shall correct any and all apparent and latent defects that may occur 
within the manufacturer’s standard warranty period. The special conditions of the solicitation may supersede the 
manufacturer’s standard warranty. 

8. DESCRIPTIVE INFORMATION: Unless otherwise specifically provided in the Technical specifications, all equipment, 
materials and articles incorporated in the work covered by this Contract are to be new and of the most suitable 
grade for the purpose intended. Unless otherwise specifically provided in the Technical specifications, reference to 
any equipment, material, article or patented process, by trade name, make or catalog number, shall be regarded as 
establishing a standard of quality and shall not be construed as limiting competition. If the bidder wishes to make 
a substitution to the specifications, the bidder shall furnish the City the name of the manufacturer, the model number 
and other identifying data and information necessary to aid in the City in evaluating the substitution. Such substitution 
shall be subject to City approval. Substitutions shall be approved only if determined by the City to be equivalent 
to the specifications. A bid containing substitution is subject to disqualification if the City does not approve the 
substitution. 

9. TAXES/FREIGHT: The bid shall include any freight, handling, delivery, surcharges or other incidental charges. 
Unless otherwise specified in the solicitation, prices quoted shall be F.O.B. Destination. The City is exempt from the 
payment of Federal and State taxes, including sales tax. The bid offer shall not include sales tax to be collected from 
the City. The City’s sales tax exemption is not available to vendor for items vendor purchases, regardless of whether 
these items will be transferred to the City. 

http://www.demandstar.com/
http://www.demandstar.com/
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In the event the project is declared a sales tax recovery project by the City, the following procedure shall apply: 

(a) The City representative shall make a recommendation to the Division of Procurement Services regarding 
the materials to be purchased; 

(b) When those materials are purchased by the City, all purchase orders shall be issued directly from 
Purchasing; 

(c) The City shall take title to those materials directly from the manufacturer/supplier and shall bear the risk 
of loss or damage to the materials which are delivered directly from the manufacturer/ supplier; 

 

(d) The City shall be invoiced directly for the materials from the manufacturer/supplier and shall pay the 
invoices directly to the manufacturer/supplier, presenting its sales tax exemption certificate at the time of 
payment. 

The cost of any materials purchased through the sales tax recovery program shall be deducted from the Contract 
amount and the vendor shall no longer be responsible for providing those materials. A written change order shall 
be executed. 

10. CONTINUATION OF WORK: Any work that commences prior to and will extend beyond the expiration date of 
the current Contract period shall, unless terminated by mutual written agreement between the City and the vendor, 
continue until completion without change to the then current prices, terms and conditions. 

 
11. TERMINATION OF CONTRACT: 
Funding in Subsequent Fiscal Years: It is expressly understood by the City and the vendor that funding for any 

successive fiscal years of the Contract is contingent upon appropriation of monies by the City Commissioners. 
In the event that funds are not available or appropriated, the City reserves the right to terminate the Contract. 
The City will be responsible for payment of any outstanding invoices and work completed by the vendor prior 
to such termination. 

Termination With or Without Cause: The City shall have the right to unilaterally cancel, terminate or suspend this 
Contract, in whole or in part, by providing the Contractor thirty (30) days written notice by certified mail. 

The City reserves the right to terminate this Contract, in part or in whole, in the event the vendor fails 
to perform in accordance with the terms and conditions stated herein. The vendor will be notified by letter of 
the City’s intent to terminate. In the event of termination for default, the City may procure the required 
goods and/or services from any source and use any method deemed in its best interest. All re-procurement 
cost shall be borne by the vendor. 

Termination by Vendor: Vendor shall have the right to terminate services only in the event of the City failing to 
pay Vendor’s properly documented and submitted invoice within ninety (90) calendar days of the approval 
by the City’s Administrative Agent, or if the project is suspended by the City for a period greater than 
ninety (90) calendar days. 

12. PROPRIETARY OR CONFIDENTIAL INFORMATION: Bidders are hereby notified that all information submitted as 
part of, or in support of bid submittals will be available for public inspection after opening of bids in compliance with 
Chapter 119 of the Florida Statutes, the Public Record Act. The bidder should not submit any information in 
response to this solicitation which the bidder considers proprietary or confidential. The submission of any 
information to the City in connection with this solicitation shall be deemed conclusively to be a waiver of any 
protection from release of the submitted information unless such information is exempt from disclosure under 
the Public Records Act, and such information is marked as exempt. Failure to mark a trade secret as exempt waives 
the exemption. 

13. RULES, REGULATIONS AND LICENSES: The vendor shall comply with all federal, state, and local laws and 
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regulations applicable to provision of the goods and/or services specified in this solicitation. 

It shall be the responsibility of the Contractor to assure compliance with OSHA, EPA and/or other local, federal, or 
State of Florida rules, regulations or other requirements, as each may apply. 

When applicable and as required by law, the bidder will provide a material safety data sheet with each delivery of a 
toxic substance. 

The vendor shall maintain books, records, documents, and other evidence directly pertaining to or connected with 
the services under this Agreement which shall be available and accessible at the vendor’s offices for the purpose of 
inspection, audit, and copying during normal business hours by the CITY, or any of its authorized representatives. 
Such records shall be retained for a minimum of five (5) years after completion of the services. 
14. CODE OF ETHICS: With respect to this bid, if any bidder violates or is a party to a violation of the Florida Statutes, 
Chapter 112, Part III, Code of Ethics for Public Officers and Employees, such bidder may be disqualified from furnishing 
the goods or services for which the bid is submitted and shall be further disqualified from submitting any future bids 
for goods or services for the City. 

15. COLLUSION: By offering a submission to this RFB, the bidder certifies that the bidder has not divulged to, discussed 
or compared his/her bid with other bidders and has not colluded with any other bidder or parties to this bid 
whatsoever. Also, bidder certifies, and in the case of a joint bid each party thereto certifies as to his/her own 
organization, that in connection with this bid: any prices and/or cost data submitted have been arrived at 
independently, without consultation, communication, or agreement, for the purpose of restricting competition, as to 
any matter relating to such prices and or cost data, with any other bidder or with any competitor; any prices and/or 
data quoted for this bid have not been knowingly disclosed by the bidder and will not knowingly be closed by the 
bidder prior to the scheduled opening directly or indirectly to any other bidder or to any competitor; no attempt 
has been made or will be made by the bidder to induce any other person or firm to person or persons interested in 
this bid, principal or principals is/are named therein and that no person other than therein mentioned has any 
interest in this bid or in the Contract to be entered into; and no person or agency has been employed or retained 
to solicit or secure this Contract upon an agreement or understanding for a commission, percentage, brokerage, or 
contingent fee excepting bona fide employees of the bidder. 

16. PUBLIC ENTITY CRIMES: In accordance with Florida Statutes Sec. 287.133(2)(a), “A person or affiliate who has been 
placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a Contract 
to provide any goods/services to public entity, may not submit a bid on a Contract with a public entity for construction 
or repair of public building or public work, may not submit bids on leases of real property to a public entity, may 
not be awarded or perform work as a Contractor, supplier, subcontractor, or consultant under a Contract with any 
public entity, and may not transact business with any public entity in excess of the threshold amount provided in 
Sections 287.017, for Category Two, for a period of 36 months from the date of being placed on the convicted vendor 
list.” By submitting a bid, vendor certifies that vendor is not currently prohibited from transacting business with 
the City due to the above statute. The vendor shall comply with the terms of this statute both before and during the 
term of this Contract. 

17. DRUG FREE WORKPLACE PREFERENCE: The City has adopted a policy in observation of the Drug Free Workplace 
Act of 1988. Therefore, it is unlawful to manufacture, distribute, dispense, possess, or use any controlled substance 
in the City workplace. 

 
The City requests that the attached Drug Free Workplace Affidavit accompany the bid response. This form has 
been adopted by the City in accordance with the Drug Free Workplace Act. The City will not disqualify any bidder 
who does not sign the affidavit. The Drug Free Workplace Affidavit is primarily used as a tie breaker when two or 
more separate entities have submitted bids at the same price, terms and conditions, with preference given to the 
bidder who has signed the affidavit. 
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18. EQUAL EMPLOYMENT OPPORTUNITY: The City of North Port, Florida, in accordance with the provisions of Title 
VII of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Commerce (15 CFR, Part 8) 
issued pursuant to such Act, hereby notifies all bidders that it will ensure that in any Contract entered into pursuant 
to this advertisement, minority business enterprises will be afforded full opportunity to submit replies in response 
to this advertisement and will not be discriminated against on the ground of race, color or national origin in 
consideration for an award. 

 
19. NON-DISCRIMINATION: The City of North Port does not discriminate on the basis of race, color, national origin, 
sex, age, disability, family or religious status in administration of its programs, activities or services. Pursuant to F.S 
§287.134(2)(a), an entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid, 
proposal, or reply on a contract to provide any goods or services to a public entity; may not submit a bid, proposal, 
or reply on a contract with a public entity for the construction or repair of a public building or public work; may 
not submit bids, proposals, or replies on leases of real property to a public entity; may not be awarded or perform 
work as a Contractor, supplier, subcontractor, or consultant under a contract with any public entity; and may not 
transact business with any public entity. 

 
20. DECLARATION OF EXEMPTION FROM PUBLIC RECORD: Pursuant to Florida Statute §119.07(1)(b)(2), all bid 
documents are exempt from public record until such time as the City provides notice of an intended decision or until 
30 days after opening the bids, whichever is earlier. 

 
In accordance with Florida Statutes 119.0701, Contractor shall comply with all public records laws, and shall 
specifically: 

 
20.1. Keep and maintain public records required by the City to perform the service. 

 
a. The timeframes and classifications for records retention requirements must be in accordance with 

the General Records Schedule GS1-SL for State and Local Government Agencies.  
(See http://dos.state.fl.us/library-archives/records-management/general-records-schedules/ ). 

b. “Public records” means and includes those items specified in Florida Statutes 119.011(12), as 
amended from time to time, and currently defined as:  All documents, papers, letters, maps, books, 
tapes, photographs, films, sound recordings, data processing software, or other material, 
regardless of the physical form, characteristics, or means of transmission, made or received 
pursuant to law or ordinance or in connection with the transaction of official business with the City. 
Contractor’s records under this Contract include but are not limited to, supplier/subcontractor 
invoices and contracts, project documents, meeting notes, e-mails and all other documentation 
generated during this Contract. 

 
20.2. Upon request from the City’s custodian of public records, provide the City, at no cost, with a 

copy of the requested records or allow the records to be inspected or copied within a reasonable time 
at a cost that does not exceed the cost provided for by law. All records kept electronically must be 
provided to the City, upon request from the City’s custodian of public records, in a format that is 
compatible with the information technology systems of the City.  

 
20.3. Ensure that project records that are exempt or confidential and exempt from public records 

disclosure requirements are not disclosed except as authorized by law for the duration of the contract 
term and, if the Contractor does not transfer the records to City following completion of the contract, 
for the time period specified in General Records Schedule GS1-SL for State and Local Government 
Agencies. 

http://dos.state.fl.us/library-archives/records-management/general-records-schedules/
http://dos.state.fl.us/library-archives/records-management/general-records-schedules/
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20.4. Upon completion of the contract, transfer, at no cost, to the City all public records in 

Contractor’s possession or keep and maintain public records required by the City to perform the 
service. If the Contractor transfers all public records to the City upon completion of the contract, the 
Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from 
public records disclosure requirements. If the Contractor keeps and maintains public records upon the 
completion of the contract, the Contractor shall meet all applicable requirements for retaining public 
records.  

 
20.5. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 

CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE 
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT CUSTODIAN OF PUBLIC RECORDS, 4970 CITY HALL 
BOULEVARD, NORTH PORT, FLORIDA 34286, 941.429.7063 OR HOTLINE 
941.429.7270; E-MAIL: publicrecordsrequest@cityofnorthport.com. 

 
20.6. Failure of the Contractor to comply with these requirements shall be a material breach of this 

Contract.  Further, Contractor may be subject to penalties under Florida Statutes 119.10. 
 

21. FORCE MAJEURE: The parties will exercise every reasonable effort to meet their respective obligations 
hereunder, but shall not be liable for delays resulting from force majeure or other causes beyond their reasonable  
control, including, but not limited to, compliance with any Government law or regulation, acts of nature, acts or 
omissions of the other party, Government acts or omissions, fires, strikes, national disasters, wars, riots, transportation 
problems and/or any other cause whatsoever beyond the reasonable control of the parties. Any such cause will extend 
the performance of the delayed obligation to the extent of the delay so incurred. 

22. GOVERNING LAWS: The interpretation, effect, and validity of any Contract resulting from this RFB shall be 
governed by the laws and regulations of the State of Florida. Exclusive venue of any court action shall be in 
Sarasota County, Florida. 

23. SUBCONTRACTING: Unless otherwise specified in this solicitation, the vendor shall not subcontract any portion 
of the work without the prior written consent of the City. The ability to subcontract may be further limited by the 
Special Conditions. Subcontracting without the prior consent of the City may result in termination of the Contract for 
default. 

24. MODIFICATION OF CONTRACT: Any Contract resulting from this solicitation may be modified by mutual consent 
of duly authorized parties, in writing through the issuance of a modification to the Contract and/or change 
order as appropriate. This presumes the modification itself is in compliance with all applicable City procedures. 

25. SUCCESSORS AND ASSIGNS: The vendor shall not assign any interest in any Contract resulting from this solicitation 
and shall not transfer any interest in same (whether by assignment or novation) without prior written consent of 
the City, except that claims for the money due or to become due to the vendor from the City under any Contract 
may be assigned to a financial institution or to a trustee in bankruptcy without such approval from the City. Notice 
of such transfer or assignment due to bankruptcy shall be promptly given to the City. 

 

26. CONTRACTING WITH CITY EMPLOYEES OR BOARD MEMBERS: Any City employee, Board member or member of 
his or her immediate family seeking to Contract with the City shall seek a conflict of interest opinion from the 
purchasing manager or their designated representative prior to submittal of a response or application of any type to 
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Contract with the City. The affected employee or Board member shall disclose his or her assigned function within the 
City and interest or the interest of his or her immediate family in the proposed Contract and the nature of the intended 
Contract. 

 
Florida Statute §112.313(12) Standards Of Conduct For Public Officers, Employees Of Agencies, And Local 
Government Attorneys controls contracting with City employees or board members, and provides as follows: 

 
(12) EXEMPTION. --The requirements of subsections (3) and (7) as they pertain to persons serving on advisory 
boards may be waived in a particular instance by the body which appointed the person to the advisory board, 
upon a full disclosure of the transaction or relationship to the appointing body prior to the waiver and an affirmative 
vote in favor of waiver by two-thirds vote of that body. In instances in which appointment to the advisory board 
is made by an individual, waiver may be effected, after public hearing, by a determination by the appointing person 
and full disclosure of the transaction or relationship by the appointee to the appointing person. In addition, no 
person shall be held in violation of subsection (3) or subsection (7) if: 

 
(b) The business is awarded under a system of sealed, competitive bidding to the lowest or best bidder and: 

 
1. The official or the official's spouse or child has in no way participated in the determination of the 

bid specifications or the determination of the lowest or best bidder; 
 

2. The official or the official's spouse or child has in no way used or attempted to use the official's influence 
to persuade the agency or any personnel thereof to enter such a contract other than by the mere submission of the 
bid; and 

 
3. The official, prior to or at the time of the submission of the bid, has filed a statement with the Commission 

on Ethics, if the official is a state officer or employee, or with the supervisor of elections of the county in which the 
agency has its principal office, if the official is an officer or employee of a political subdivision, disclosing the official's 
interest, or the interest of the official's spouse or child, and the nature of the intended business. 

 
27. TRUTH-IN-NEGOTIATIONS CERTIFICATE: If applicable, execution and signature by the vendor of the Bid Form 

shall act as the execution of a truth-in-negotiation certificate certifying that the wage rates and costs used to 
determine the compensation provided for in this Contract are accurate, complete, and current as of the date of 
the Contract. 

For professional service Contracts, the original Contract price and any additions thereto will be adjusted to exclude 
any significant sums by which the City determines the Contract price was increased due to inaccurate, incomplete, 
or noncurrent wage rates and other factual unit costs.  The City shall exercise its rights under this “Certificate” within 
one (1) year following payment. 
 
28. GRANT FUNDING: In the event any part of the Contract is to be funded by federal, state, or other local 
agency monies, the vendor hereby agrees to comply with all requirements of the funding entity applicable to the 
use of the monies, including full application of requirements involving the use of minority firms, women's business 
enterprises, and labor surplus area firms. Vendors are advised that payments under the Contract may be withheld 
pending completion and submission of all required forms and documents required of the vendor pursuant to the 
grant funding requirements. A copy of the requirements shall be supplied to the vendor by the City upon request. 
 
29. PERFORMANCE/PAYMENT BOND: The successful bidder shall provide the required performance and payment 
bond or other acceptable security to the City within ten (10) business days of being awarded the bid. Failure by the 
successful bidder to provide the bond within ten (10) business days shall be considered a default under Sec. 2-404 
of the City of North Port Administrative Code. Such default shall only be curable at the option of the City. In addition, 
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the Contractor shall be responsible and bear all costs associated to record Performance and Payment Bond with 
Sarasota County Clerk's Office. Receipt of said recording and certified copy of the bond shall be furnished to the 
Purchasing Department at the time of the pre-construction meeting. Such default shall only be curable at the option 
of the City. 

 
In addition, the Contractor shall be responsible and bear all costs associated to record Performance and Payment Bond 
with Sarasota County Clerk's Office. Receipt of said recording and certified copy of the bond shall be furnished to 
the Purchasing Department at the time of the pre-construction meeting. Such default shall only be curable at the 
option of the City. 

 
Upon such default, the City may immediately award the bid to the next lowest responsive and responsible bidder 
and recover from the original successful bidder the difference in cost between the original winning bid and the next 
lowest responsive and responsible bidder. 

 
PERFORMANCE/PAYMENT BOND REQUIREMENTS: 
The Contractor shall provide a Performance Bond and a Payment Bond, in the form prescribed in Section 3, Contract 
Documents, each in the amount of 100% of the Contract amount, the costs of which are to be paid by the Contractor. 
The bonds will be acceptable to the City only if the following minimum conditions are met: 

 
a. is licensed to do business in the State of Florida; 
b. holds a certificate of authority authorizing it to write surety bonds in this state; 
c. has twice the minimum surplus and capital required by the Florida Insurance Code at the time 
the invitation to bid is issued; 
d. is otherwise in compliance with the provisions of the Florida Insurance Code; and 
holds a currently valid certificate of authority issued by the United States Department of Treasury 
under 31 U.S.C. §§ 9304-9308. 
e. The Surety Company must have a current rating of at least Excellent (A or A-) as reported in the 
most current Best Key Rating Guide, published by A.M. Best Company, Inc., of 75 Fulton Street, New 
York, New York 10038, with an underwriting limitation of at least two times the dollar amount of the 
contract. 

 
If the Surety Company for any Bond furnished by the Contractor files for bankruptcy, has a receiver appointed, 
is declared bankrupt, becomes insolvent, has an assignment made for the benefit of creditors, has its right to do 
business terminated in the State of Florida, or ceases to meet the requirements imposed by the Contract 
Documents, the Contractor shall, within five (5) calendar days thereafter, substitute another Bond and Surety 
Company, both of which shall be subject to the City’s approval. 

 
By execution of these bonds, the Surety Company acknowledges that it has read the surety qualifications and 
surety obligations imposed by the Contract documents and hereby satisfies those conditions. 

 
30. STATE REGISTRATION REQUIREMENTS: Any bidder required by Florida law to register to do business in this 
state shall either be registered or have applied for registration with the Florida Department of State in accordance 
with the provisions of Chapter 607, 608, 617, or 621, Florida Statutes, unless they are exempt. A copy of the 
registration/application may be required prior to award of a contract. Any partnership submitting a bid in response 
to this RFB shall have complied with the applicable provisions of Chapter 620, Florida Statutes. 

 
31. NOTICE TO PROCEED/DELIVERY: After award of bid, a Notice to Proceed shall be issued bearing the terms of 
delivery. Upon receipt of Notice to Proceed, successful bidder shall acknowledge receipt of same by either fax or 
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mail and shall commence prosecution of the order so that the agreed upon delivery date will be satisfied. 

32. PERFORMANCE EVALUATION: At the end of the Contract, the receiving department may evaluate the 
successful bidder’s performance. This evaluation will become public record. 

 

 

33. PURCHASING AGREEMENTS WITH OTHER GOVERNMENTAL AGENCIES: All bidders submitting a response to 
this RFB agree that such response also constitutes a bid in accordance with the terms of the RFB to all political 
subdivisions of Sarasota County and the State of Florida, under the same conditions, for the same prices as this bid, 
unless otherwise stipulated by the bidder. 

 
34. NONEXCLUSIVE CONTRACT: Award of this Contract shall not require the City to use the Vendor for all work of 
this type, which may develop during the Contract term. This Contract is non-exclusive. The city reserves the right to 
concurrently Contract with other entities for similar work if it deems such action to be in the best interests of the City. 

 
35. AUDIT: City shall have the right to audit vendor’s records that relate to this Contract. Records shall be maintained 
for a period of three (3) years from the date of final payment. 

 
36. UNAUTHORIZED ALIEN WORKERS: The City will not intentionally award publicly-funded contracts to any 
Contractor who knowingly employs unauthorized alien workers, constituting a violation of the employment provisions 
contained in U.S.C. Section 1324a(e) [Section 274A(e) of the Immigration and Nationality Act (“INA”)]. The City shall 
consider employment by any Contractor of unauthorized aliens a violation of Section 274A(e) of the INA. Such 
violation by the Contractor of the employment provisions contained in Section 274A(e) of the INA shall be grounds 
for termination of this Agreement by the City. 

 
37. E- VERIFY: The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify 
the employment eligibility of all new employees hired by the Contractor during the term of the Contract and shall 
expressly require any subcontractors performing work or providing services pursuant to the Contract to likewise 
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new 
employees hired by the subcontractor during the Contract term. 

 
It is the awarded Bidder's responsibility to ensure that all its employees and subcontractors comply with the 

employment regulations required by the US Department of Homeland Security. The City shall have no responsibility 
to check or verify the legal immigration status of any employee of the awarded Bidder. 

38. EMPLOYEE BACKGROUND CHECK: If an owner, except a stockholder in a publicly traded corporation, or an 
employee of the Contractor has been convicted of any offenses requiring registration as a sexual offender or 
sexual predator, regardless of the location of conviction, the Contractor shall ensure that the offender’s or predator’s 
work on the project is consistent with the terms of his probation and registry requirements. 

 
39. PAYMENT: Two (2) original requests for payment must be submitted to the City of North Port on a form approved 
by the City. In lieu of the hard copies of the pay request submittal, scanned signed digital files of the requests for 
payments may be submitted as an attachment to an e-mail. Each pay request must be accompanied by written consent 
of the surety, when applicable, and an updated work schedule to reflect progress of work. Payment shall be subject 
to the approval and direction of the surety in accordance with F.S. §255.05(11). Price shall be net and all invoices 
payable according to the Florida Local Government Prompt Payment Act (F.S. ch. 218). Upon certification and approval 
by the City or its duly authorized agent, progress payments may be made to the Contractor upon his/her application for 
all services or work completed or materials furnished in accordance with the Contract. Prior to fifty percent (50%) 
completion, the Contractor will be paid monthly the total value of the work completed and accepted during the 
preceding month, less ten percent (10%) retainage. After fifty percent (50%) completion of the construction services 
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purchased pursuant to the Contract, the City must reduce to five percent (5%) the amount of retainage withheld 
from each subsequent progress payment made to the Contractor upon request of the Contractor. For purposes of 
this subsection, the term “fifty percent (50%) completion” is the point at which the City has expended fifty percent (50%) 
of the total cost of the construction services purchased as identified in the Contract together with all costs associated 
with existing change orders and other additions or modifications to the construction services provided for in the 
Contract. The City shall inform the Contractor’s Surety of any reduction in retainage. The Contractor must update each 
new pay request in accordance with any changes made to the previous submittal. The City or its duly authorized 
administrative agent, shall approve final payment for all work, materials and services furnished under this Contract. 

 
Retainage may be reduced upon issuance of the Certificate of Substantial Completion by the City if, in the sole opinion 
of the City, sufficient progress on the schedule has been accomplished, the surety does not object, and the City has 
retained adequate coverage for the project through the achievement of Final Completion. 

 
40. MBE: Contractors awarded construction contracts who intend to subcontract material or service requirements 
of the project are encouraged to subcontract to certified minority business/women business enterprises firms or 
show good faith effort. 
 
41. DBE Contract Assurance (IF APPLICABLE): The contractor, sub-recipient, or subcontractor shall not discriminate 
on the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT assisted contracts. Failure by 
the contractor to carry out these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the recipient deems appropriate. 
 
42. SWORN STATEMENT, COMPLIANCE WITH FLORIDA TRENCH ACT: Bidder shall be solely responsible for complying 
with the Florida Trench Safety Act (553.60-553.64 Florida Statutes) and Occupational Safety and Health 
Administration excavation safety standards, 29 CFR 1926.650 (subpart P) as amended. All costs associated with 
complying with these requirements shall be included in the separate line items of the bid and shall be as detailed in 
the Sworn Statement of Compliance with the Florida Trench Safety Act. Bidder shall submit the Statement of 
Compliance with the Florida Trench Safety Act form provided herein with his bid or with each work assignment. 

 
43. INSURANCE REQUIREMENTS: The successful Bidder shall be required to supply, at their cost, insurance coverage 
in form and amount as required by the City, as outlined in the bid specifications. 

 
44. CONTACT PROHIBITION: All prospective Bidders are hereby instructed NOT to contact any member of the City 
of North Port Commission, the City Manager, or City of North Port staff member other than the Authorized Contact 
Persons identified in this Solicitation regarding this solicitation package, Bidder’s submittal package, City’s Intent 
to Award, or City’s Intent to Reject (if applicable) at any time prior to the FORMAL AWARD for this project. Any such 
contact shall be cause for rejection of your submittal. 

 
45. SCRUTINIZED COMPANIES:  

A.  As required by section 287.135(5), Florida Statutes, for contracts of $1,000,000.00 or less, when submitting a bid 
or proposal, and prior to entering into a contract with the City, ever person or entity shall certify on a form provide by 
the City, that it is not on the Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725, 
Florida Statutes, and that it is not engaged in a boycott of Israel. 

 
B.  As required by section 287.135(5), Florida Statutes, for contracts of $1,000,000.00 or more, when submitting 

a bid or proposal, and prior to entering into a contract with the City, ever person or entity shall certify on a 
form provided by the City, that all of the following are true: 
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1.  It is not on the Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725, 

Florida Statutes, and that it is not engaged in a boycott of Israel; and  
 
2.  It is not on the Scrutinized Companies with Activities in Sudan list or the Scrutinized Companies with 

Activities in Iran Petroleum Energy Sector list, created pursuant to section 215.473, Florida Statutes; and 
 

3.  It is not engaged in business operations in Cuba or Syria. 
 
C.  PENALTY: 
 

1.  If a false certification is submitted or the person or entity has been placed on one of the above-noted Lists 
of Scrutinized Companies or has engaged in business operations in Cuba or Syria, the person or entity will 
be in breach of the Contract terms and the City may terminate the Contract.  

 
2.  A person or entity that has been found to have provided a false certification may be subject to a civil 

penalty equal to the greater of $2 million or twice the amount of the Contract, plus all reasonable 
attorney’s fees and costs, including any costs for investigations that led to the finding of the false 
certification; and  

 
3.  A person or entity that has been found to have provided a false certification shall be ineligible to bid on 

any contract with the City for three (3) years after the date the City determined that a false certification 
has been submitted.  

 

 
46. LOCAL PREFERENCE:  Bidder may claim Local Preference if Bidder qualifies under the definition below and in 
accordance with Ordinance 2009-10, as may be amended by the City of North Port. 
 

A. Local Business Definition: 
 
 Preference shall be given to a “local business or North Port local business” in the purchase of commodities and 
services procured pursuant to this Section.  Bidders desiring to receive preference as a local business will be required to 
affirmatively state and provide documentation as set forth in the solicitation in support of their status as a local business.  
Any bidder who fails to submit sufficient documentation with their bid shall not be granted local preference consideration 
for the purpose of that specific contract award.  
 
 “Local business” means a bidder that maintains a physical business address located within the limits of Sarasota 
County, Charlotte County or Desoto County for a period of six (6) months or more before the bid submission date from 
which the bidder operates or performs business and where at least fifty percent (50%) of the bidder’s employees are 
residents of the City.  Post office boxes may not be used to establish a physical business address.  
 
 “North Port local business” means a local business that has its primary physical business address located within 
the limits of the City for a period of six (6) months or more before bid submission date, from which the bidder operates or 
performs business and where at least fifty percent (50%) of the bidder’s employees are residents of the City. Post office 
boxes may not be used to establish a physical business address. 
 
 If requested by the City, the bidder will be required to provide documentation substantiating the information 
given in this affidavit.  City reserves the right to request supporting documentation as evidence to substantiate the 
information given in this affidavit. Failure to do so will result in the bidder’s submission being deemed non-responsive. 
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 Any bidder that misrepresents its status as a local business or North Port local business shall be barred from 
receiving any City contracts for a period of three (3) years. 

 
B. Local Price Match Option:  
 

 Each formal competitive bid solicitation shall clearly identify the criteria for award.  When a responsive and 
responsible bidder who is not a local business (hereafter, non-local business bidder) submits the lowest bid price 
(hereafter, low bid), all responsive and responsible local business and North Port local business bidders shall have five (5) 
business days to submit an offer to match the low bid, provided the original bid submitted by the local business bidder is 
within ten percent (10%) of the low bid if the amount of the low bid is no more than one million dollars ($1,000,000).  If 
the amount of the low bid is more than one million dollars ($1,000,000) but no more than 2 million dollars ($2,000,000), 
local business and North Port local business bidders within five percent (5%) shall have the opportunity to match the low 
bid.  If the amount of the low bid is more than two million dollars ($2,000,000) but no more than 3 million dollars 
($3,000,000), local business and North Port local business bidders within three percent (3%) shall have the opportunity to 
match the low bid.  If the amount of the low bid is more than three million dollars ($3,000,000), local business and North 
Port local business bidders within two and one-half percent (2.5%) shall have the opportunity to match the low bid.  The 
original lowest responsive and responsible North Port local business bidder who matches the low bid shall receive the 
award.  If no eligible North Port local business bidder can match the low bid, the award shall be made to the original lowest 
responsive and responsible local business bidder who matches the low bid.  If no eligible local business bidder can match 
the low bid, the award shall be made to the lowest responsive and responsible bidder, regardless of local business status. 
 
If there is a tie between a local business and a non-local business, the local business shall receive the award. If there is a 
tie between two North Port local businesses or two local businesses, the business with the higher percentage of employees 
who reside within the City shall receive the award. 
 
47. CONFLICTS OF INTEREST – CITY OFFICERS, EMPLOYEES OR BOARD MEMBERS: The Florida Code of Ethics regulates 

the ability of the City to contract with its public officers (including board members), employees, and their immediate 
relatives. Respondents shall disclose any such potential conflicts on the provided Conflict of Interest Form. 
Respondents are responsible for reviewing Florida Statute §112.313 to determine whether they may have a conflict. 
If Respondent is in doubt as to their ability to contract with the City, they shall seek a conflict of interest opinion from 
the City Manager or his/her designated representative prior to submittal of a response. 

 
END OF SECTION l
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SECTION II. GENERAL PROVISIONS 
 
1. SCOPE OF WORK 

1.1  Intent of Contract:  Bid forms shall set forth firm bid unit prices for furnishing all necessary materials and 
completing all work, including but not limited to labor, transportation, supervision, electricity, water, equipment, 
startup, testing, training and all other work needed for a complete and operational system, as described in the 
Technical Specifications and/or shown on the Contract Drawings attached herewith.  The City reserves the right to 
establish the exact limits of work in the field and to add or delete from the Project, as it deems necessary.  
 
The intent of the Technical Specifications and Contract Drawings, as applicable, is to describe a complete project to 
be constructed in accordance with the Contract Documents. The Contract Documents comprise the entire 
Agreement between the City and the Contractor. They may be altered only by addendum or change order approved 
by the City. 

 
1.2 Definitions:   

1.2.1 The successful bidder for this Contract will be referred to as the CONTRACTOR; Department Director 
or his/her representative, acting personally or through an assistant duly authorized for such act by the City 
will be referred to as City.  For the purposes of this Contract, the word “Project” shall mean the services limits 
of CONTRACTOR. 
 
1.2.2 The Contract documents consist of the Request for Bids, Instructions to Bidders, Bid Forms, Technical 
Specifications, Construction Drawings, General Provisions, Special Provisions, Insurance Requirements, and all 
other related documents, including all modifications thereof incorporated in the documents before their 
execution.  These form the Contract. 

 
1.2.3 Written notice shall be deemed to have been duly served three days after date of postmark, and upon 
receipt, if delivered to the individual or member of the firm or an officer of the corporation for whom it is 
intended. 

 
1.2.4  Subcontractor(s), as employed herein, includes only those having a direct Contract with the 
Contractor and it includes one who furnishes material worked to a special design according to the plans and 
specifications of this work, but does not include one who merely furnishes material not so worked. 

 
1.2.5  The term “work” of the Contractor includes labor or materials or both, equipment, transportation, or 
other facilities necessary to complete the Contract. 

 
1.2.6  All time limits stated in the Contract documents are of essence to the Contract. 
 
1.2.7 The words “furnish,” furnish and install,” “install,” and “provide” or words with similar meaning shall 
be interpreted, unless otherwise specifically stated, to mean “furnish and install complete in place and ready 
for service.” 

 
1.3 Time of Completion:  The Contractor shall complete the work within the time set forth in the Contract.  The 
Contractor shall complete each portion of the work within such time as set forth in the Contract for such portion.  
The time of completion of the Contract shall be expressed in calendar days. 
 
All work for this project shall be performed during regular business hours. A regular workday shall be considered to 
be a maximum of ten (10) hours duration. The cost for inspection time for work performed on weekends, holidays, 
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or in excess of ten (10) hours may be billed to the Contractor at the prevailing wage plus overhead costs for those 
persons involved. 

 
A working day is any day within the period between the start of the Contract time and the date provided in the 
Contract for completion or upon field acceptance by the City of all work provided for in the Contract, or as stipulated 
in the Technical Specifications, or whichever comes first, other than: Saturday, Sunday, any day designated as a 
holiday by the City, any day the Contractor is prevented from working during the first five (5) hours of the work day, 
with at least sixty percent (60%) of the normal work force, due to inclement weather. 
 
Request for planned overtime by the Contractor must be submitted in writing to the City, forty-eight (48) hours in 
advance, and may not proceed without the City’s approval.  
 
1.4.  Quality of Work: The Contractor agrees to do the work covered under this Contract to the best of his/her 
ability and conforming to this Contract and specifications and of a quality acceptable to the trades. The Contractor 
further agrees to follow proper and appropriate instructions by the City. 

 
2. PROSECUTION AND PROGRESS 

2.1 Subletting or Assigning of Contracts: The Contractor shall not sublet, sell, transfer, assign, or otherwise 
dispose of the Contract or any portion thereof, or his right, title, or interest therein, without written consent of the 
City. 
 
2.2 Preconstruction Meeting:  After the Contract has been awarded, the City will schedule a preconstruction 

meeting to be held before any work is begun to review the construction aspects of the Project.  The meeting 
will be between the City, the Contractor and various utility companies that will be affected by the construction.  

 2.3 Performance and Payment Bond:  The awarded Contractor shall furnish a certified recorded copy from 
Sarasota County Clerk’s Office of the Performance and Payment Bond in the amount of 100% of the total project 
price within ten (10) calendar days after notification of award to the Purchasing Department.  The undersigned shall 
be responsible and bear all costs associated to record Performance and Payment Bond with Sarasota County Clerk's 
Office.  Receipt of said recording and a certified copy of the Bond shall be furnished to the Purchasing Department 
at the time of the pre-construction meeting. 
 
2.4 Submission of Work Schedule/Order of Completion:  At the preconstruction meeting, the successful bidder 
shall have on hand a working schedule for the Project, showing in detail the order in which the Contractor proposes 
to perform the work. He/she shall indicate the dates on which major equipment will be delivered and various major 
items of work will start and the estimated completion dates of the major items.  Construction Schedule provides 
additional information for ongoing scheduling requirements associated with this Contract. 
 
2.5 Submission of Schedule of Values:   A Schedule of Values to reflect value of equipment, materials and work 
performed per unit price, with totals shall be submitted at preconstruction meeting. Both parties are to agree on 
proposed schedule of values prior to any work being performed. 
 

 2.6 Provisions for Convenience of Public:  The Contractor shall schedule his/her operations so as minimize any 
inconvenience to adjacent businesses for residences.  Where necessary, the City may require the Contractor to 
construct first the work in any areas along the Project where restrictions caused by construction operations would 
represent a more serious handicap, before beginning construction in the less affected areas. 

 
3. CONTROL OF THE WORK AND MATERIALS 
 3.1 Control of Work: 
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3.1.1 Plans and Contract Documents:  If required for the project, the Contractor will be furnished a 
universal serial bus flash drive and four (4) signed and sealed building permit 11”x17” copies of the Plans, 
Technical Specifications, General and Special Provisions.  Additional signed & sealed copies, if needed to 
obtain permits for the Work associated with this Contract, will be submitted upon written request.  Other 
copies that may be needed by the Contractor shall be produced by the Contractor at his own expense; or, the 
Contractor may request additional full-size hardcopy of the plans for a cost of $50.00 for each set of plans. 
Check shall be written out to North Port Utilities (NPU) and brought to Utilities’ Field Office in exchange for 
plans.   
 
3.1.2 Detail Drawings and Instructions:  The City may furnish, with reasonable promptness, additional 
instructions by means of drawings or otherwise, necessary for the proper execution of the work. All such 
drawings and instructions shall be consistent with the Contract documents, true developments thereof, and 
reasonably inferable there from. 

 
3.1.3 Order of Precedence:  These documents are integral parts of the Contract, and a requirement 
occurring on one is as binding as though occurring in all.  They are intended to be complementary and to 
describe and provide for a complete work.  In cases of discrepancy, the governing order of documents shall 
be as follows: 

 
3.1.3.1    Permits from Agencies as required by law 
3.1.3.2    Change Orders 
3.1.3.3    Contract Documents, General Provisions and Special Provisions in that order  
3.1.3.4    Technical Specifications 
3.1.3.5 Construction Plans 

3.1.3.5.1    Dimensions given in figures govern scaled dimensions. 
3.1.3.5.2    Detail drawings govern over general drawings. 
3.1.3.5.3 Addenda/Change order drawings govern over Contract documents. 

3.1.3.6  FDOT Roadway and Traffic Design Standards, January, latest edition (if applicable). 
3.1.3.7  FDOT Standard Specifications, for Road & Bridge Construction, latest edition (if applicable). 
3.1.3.8 North Port Utilities Standard Details and Specifications 

 
3.1.4      Conformity of Work with Plans:  All work performed and all materials furnished shall be in reasonably 
close conformity with lines, grades, cross sections, dimensions, and material requirements, including 
tolerances, shown on the Plans or indicated in the Technical Specifications or Special Provisions. 

 
3.1.5      Authority of the City:  All work shall be done under the supervision of the City or the City’s 
representative and performed to its satisfaction.  It is agreed by the parties hereto that the City shall decide 
all questions and disputes which may arise relative to the interpretation of the plans, construction, 
prosecution, and fulfillment of the Contract, and as to the character, quality, amount, and value of any work 
done, and material furnished, under or by reason of the Contract. 

 
3.1.6      City’s Status:  The City and/or the City’s Representative shall examine and inspect the work to assure 
compliance with the requirements of these Contract Documents.  The City and/or the City’s Representative 
shall determine the quality and acceptability of materials and workmanship relative to the requirements of 
the Plans and Technical Specifications.   
 
The City has the authority to: 

3.1.6.1  Stop the work whenever such stoppage may be necessary to insure the proper execution of 
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the Contract. 
3.1.6.2  Reject all work that does not conform to the Contract. 
3.1.6.3  Resolve questions that arise in the execution of the work. 

 
The City’s Representative has the authority to: 

3.1.6.4  Reject all work that does not conform to the Contract. 
3.1.6.5  Resolve questions that arise in the execution of the work. 

 
3.1.7     Suspension of Work:  The City may at any time suspend work by giving ten (10) calendar days notice 
to the Contractor in writing.  The City shall reimburse the Contractor for expenses incurred by the Contractor 
in connection with work under the Contract as a result of such suspension, unless such suspension was caused 
by actions of the Contractor.  However, if the work or any part thereof shall be stopped by a notice in writing 
aforesaid, and if the City does not give written notice to the Contractor to resume work within thirty (30) 
calendar days of the date fixed in the written notice to suspend, then the Contractor will be entitled to the 
estimates and payment for all work done, unless such suspension was caused by actions of the Contractor. 

 
3.1.8     The City’s Right to do Work:  If the Contractor should neglect to prosecute the work properly or fail 
to perform in accordance with the provisions of this Contract, the City, after three days written notice, may 
without prejudice to any other remedy it may have, make good any deficiencies and deduct from the payment 
due the Contractor. 

 
3.1.9    The City’s Right to Terminate Contract:  If the Contractor refuses or fails to complete the work within 
the time specified for this Contract, or any extension thereof, the City may terminate the Contractor’s right to 
proceed.  In such event, the City may take over the work and prosecute the same to completion by the 
Contract or otherwise and the Contractor will be liable for any excess cost occasioned by the City.  The City 
may take possession of and utilize in completing the work such materials and equipment as may be on the 
site of the work and necessary therefore. 

 
If the Contractor should be adjudged bankrupt, or should make a general assignment for the benefit of his/her 
creditors, or if a receiver should be appointed due to insolvency, or if he/she should refuse or fail, except in 
cases which a time extension is provided to supply enough workmen, or if he/she should fail to make payment 
to subcontractors for labor and/or material, or disregard laws, ordinances or the instructions of the City, or 
be guilty of a violation of a provision of the Contract, then the City may, without prejudice to any other right 
or remedy and after giving seven (7) calendar days’ notice, terminate employment of the Contractor and 
possess materials, tools, and appliances thereon and finish work by methods it may deem 
expedient.  Expenses incurred by the City and the damage incurred through the Contractor’s default shall be 
borne by the Contractor. 

 
In any circumstance, the City shall have the right to unilaterally cancel, terminate or suspend this Contract, in 
whole or in part, by providing the Contractor thirty (30) calendar days written notice by certified mail. 

 
In the event of termination, the Contractor shall be entitled to compensation for services rendered and costs 
incurred through the effective date of termination.  All finished or unfinished documents, material, or work 
shall become the property of the City and shall be delivered to the City without reservation. 
 
3.1.10 City May Stop the Work: If the Work is defective, or the Contractor fails to supply sufficient skilled 
supervisory personnel or workmen or suitable materials or equipment or the work area is deemed unsafe, the 
City may order the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
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been eliminated; however, this right of the City to stop the Work shall not give rise to any duty on the part of 
the City to exercise this right for the benefit of the Contractor or any other party. The City will not award any 
increase in Contract Price or Contract Time if the Work is stopped due to the circumstances described herein. 

 
3.1.11  City’s Decision:  The City shall, within a reasonable time after their presentation, make decisions in 
writing on claims by the Contractor and on all other matters relating to the execution and progress of the 
work or the interpretation of the Contract Documents. 

 
3.1.12  Authority and Duties of City’s Inspectors:  The City’s Inspectors shall be authorized to inspect all work 
done and all materials furnished.  They shall be authorized to call to the attention of the Contractor any failure 
of the work or materials to conform to the Technical Specifications and Contract.  The presence of the 
Inspector shall in no way lessen the responsibility of the Contractor. 

 
3.1.13  Inspection of Work:  The City and its representative shall at all times have access to the work wherever 
it is in preparation or progress and the Contractor shall provide proper facilities for such access and 
inspection.  If the Specifications/Conditions, the City’s instruction, laws, ordinances or any public authority 
require any work to be specially tested or approved, the Contractor shall give to the City timely notice of its 
readiness for inspection and, if the inspection is by an authority other than the City, the date fixed for such 
inspection.  Inspections by the City shall be promptly made and, where practicable, at the source of supply.  If 
any work should be covered up without approval or consent of the City, it must, if required by the City, be 
uncovered for examination at the Contractor’s expense.  Re-examination of questioned work may be ordered 
and the work must be uncovered by the Contractor. 

 
3.1.14  Contractor’s Supervision and Employees:  The Contractor shall supervise, inspect, and direct the work 
completely and efficiently, devoting such attention thereto and applying such skills and expertise as may be 
necessary to perform the work in accordance with the Contract Documents.  The Contractor shall be solely 
responsible for the means, methods, techniques, sequence and procedures necessary for the orderly progress 
of the work, and to maintain all safety precautions and programs incidental thereto.  The Contractor shall at 
all times enforce strict discipline and good order among his/her employees and shall not employ any unfit 
person or anyone unskilled in the work assigned to him/her.  The Contractor shall be responsible to see that 
the completed work complies fully with the Contract Documents.   
 
The Contractor will employ and maintain on the Work a qualified supervisor or superintendent who shall have 
been designated in writing by the Contractor as the Contractor’s representative at the site.  The supervisor 
shall have full authority to act on behalf of the Contractor and all communications given to the supervisor 
shall be as binding as if given to the Contractor.   

 
As the work progresses, the Contractor shall keep on the job at all times an English-speaking Supervisor, 
Superintendent or designee, technically qualified, who is an employee of the Contractor and who shall not be 
replaced without written notice and approval of the City. The Superintendent or his/her qualified designee 
shall be present at the job site and direct the work of subcontractors, as well as employees of the 
Contractor.  This supervisor will be equipped with a communication device enabling him/her to contact 
suppliers, subcontractors or his/her office who in turn can convey necessary communications to others.  The 
Contractor shall issue all communications to the City or his/her representative. 
 
The Contractor’s Superintendent shall be present on the job site at all times while work is in progress and 
shall be available by phone for emergencies twenty-four hours per day, seven days per week.  Failure to 
observe this requirement shall be considered suspension of the work by the Contractor until such time as such 
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Superintendent is again present on the job. 
 

If the Contractor, in the course of the work, finds any discrepancy between the drawing and the physical 
conditions of the site, or any errors or omissions in drawing, or in the construction layout points and 
instructions, he/she shall immediately inform the City, in writing, and the City shall promptly verify same.  Any 
work done after such discovery will be done at the Contractor’s risk. 

 
Neither party shall employ or hire any employee of the other party without the concurrence of each party. 

 
3.1.15 Contractor’s Understanding:  It is understood and agreed that the Contractor has, by careful 
examination, satisfied himself/herself as to the nature and locations of the work, the conformation of the 
ground, the character, quality, and quantity of materials to be encountered, the character of equipment and 
facilities needed prior to and during prosecution of the work under this Contract.  No verbal agreement or 
conversation with any officer, agent, or employee of the City, either before or after execution of this Contract, 
shall affect or modify the terms or obligations herein contained. 

 
3.1.16  Permits and Regulations:  Permits and licenses necessary for the prosecution of the work shall be 
secured by the Contractor and paid for by the City, unless otherwise specified. The Contractor shall give all 
notices and comply with all laws, ordinances, rules, and regulations bearing on the conduct of the work as 
drawn and specified.  If the Contractor observes that the specifications and drawings are at variance 
therewith, he shall promptly notify the City in writing, and any necessary changes shall be adjusted as provided 
in the Contract for changes in the work. If the Contractor performs any work knowing it to be contrary to such 
laws, ordinances, rules, and regulations, and without such notice to the City, he/she shall bear all costs arising 
there from. 

 
3.1.17    Protection of Work and Property:  The Contractor shall continuously maintain protection of all his/her 
work from damage and shall protect the City’s property from injury or loss arising in connection with this 
Contract.  He/she shall adequately protect adjacent property as provided by law and the Contract 
Documents.  He/she shall provide and maintain all passageways, guard fences, lights, and other facilities for 
protection required by public authority or local conditions.  In an emergency affecting the safety of life or of 
the work, or of adjoining property, the Contractor, without special instruction or authorization from the City, 
is hereby permitted to act, at his discretion, to prevent such threatened loss or injury, and he/she shall so act, 
without appeal, if so instructed or authorized.  Any compensation claimed by the Contractor on account of 
emergency work shall be determined by agreement between the Contractor and the City. 

 
The Contractor shall not occupy private land outside of any easements or rights of way unless a written 
authorization has been signed by the property owner.  It shall be the Contractor's responsibility to obtain and 
provide these agreements prior to construction, if required.  Prior to the use of private lands, the Contractor 
shall submit a copy of the agreement(s) to the City.  In the event the Contractor uses private property for any 
purpose without first having obtained the necessary approvals from the property owner and provided the 
necessary agreements to the City, the City will direct the Contractor in writing to immediately cease using 
such property. 

 
Prior to application for final payment, the Contractor shall provide documentation from the owner of each 
piece of private property for which an agreement for use was provided, or for which the City has issued written 
notification to the Contractor, that each owner is satisfied with the manner in which the Contractor has 
restored the property.  Final payment or reduction in retainage shall not be paid until such documentation is 
received by the City. 
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3.1.18    Changes in the Work:  The City, without invalidating the Contract, may order extra work or make 
changes by altering, adding to or deducting from the work, the Contract sum being adjusted accordingly. Such 
work shall be executed under the conditions of the original Contract. The change and amount of compensation 
must be agreed upon in writing in a document of equal dignity herewith prior to any deviation from the terms 
of this Contract. 

 
In giving instructions, the City shall have authority to make minor changes in the work, not involving extra 
cost, and not inconsistent with the purposes of the work. Except in an emergency endangering life or property, 
no extra work or change shall be made unless in pursuance of a written order by the City; and no claim for an 
addition to the Contract sum shall be valid, unless ordered. Value of any such extra work or change shall be 
determined in one or more of the following ways: 

 
3.1.18.1        By estimate and acceptance in a lump sum. 
3.1.18.2        By unit prices named in the Contract or subsequently agreed upon. 
3.1.18.3        By cost and percentage or by cost and a fixed fee. 

 
If none of the previous methods are agreed upon, the Contractor, provided he/she receives an order as above, 
shall proceed with the work.  In such case and also under case, he/she shall keep amendment in such form as 
the City may direct, a correct amount of the net cost of labor and materials, together with vouchers. The City 
shall certify to the amount, including reasonable allowance for overhead and profit, due to the 
Contractor.  Pending final determination of value, no payment on changes shall be made.  When requiring a 
change in the scope of services the Contractor shall notify the City by written notice that a change order is 
requested within five (5) days of any occurrence. 

 
3.1.19       Deductions for Uncorrected Work:  If the City deems it inexpedient to correct work injured or done 
not in accordance with the Contract, some equitable deductions from the Contract price shall be made 
thereof. 

 
3.1.20       Delays and Extension of Time:  If the Contractor should be delayed at any time in the progress of 
work by any act of negligence by the City or its employees or by any other Contractor employed by the City, 
or by changes ordered in the work, or by such causes beyond the Contractor’s control, or by delay authorized 
by the City, or by any cause which the City shall decide to justify the delay, then the time of completion shall 
be extended for such reasonable time as the City may decide.  However, no time delay shall be allowed if 
judged by the City to be caused by the Contractor’s negligence.  

 
No such extension shall be made for delay occurring more than seven (7) calendar days before claim therefore 
is made in writing to the City.  In the case of a continuing cause of delay only one (1) claim is necessary.  This 
article does not exclude the recovery of damages for delay by either party under other provisions in the 
Contract Documents. 
 

 
3.1.21       Correction of Work Before Final Payment:  All work, materials, whether incorporated in the work 
or not, all processes of manufacturer, and all methods of construction shall be at all times and places subject 
to the inspection of the City who shall be the final judge of quality and suitability of the work, materials, 
processes of manufacture, and methods of construction for the purposes for which they are used.  Should 
they fail to meet City’s approval; they shall be forthwith reconstructed, made good, replaced, and/or 
corrected, as the case may be, by the Contractor at his/her own expense.  Rejected material shall be 
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immediately removed from the site.  If, in the opinion of the City, any portion of the work injured or not 
performed in accordance with the Contract Documents, the compensation to be paid to the Contractor 
hereunder shall be reduced by such amount as the City, in its judgement, finds to be equitable. 

 
3.1.22       Contractor Right to Stop Work or Cancel Contract:  If the work should be stopped under an order 
of any court or other public authority for a period of three (3) months through no act or fault of the Contractor 
or of anyone employed by him, or if the City fails to pay the Contractor within thirty (30) calendar days of 
maturity and presentation of any sum certified by the City, then the Contractor may, upon seven (7)  calendar 
days written notice to the City, stop work and terminate this Contract. 

 
3.1.23       Removal of Equipment:  In the case of annulment of this Contract before completion from any 
cause whatever, the Contractor, if notified to do so by the City, shall promptly remove any part or all of his 
equipment and supplies from property of the City and/or site of work, failing which the City has the right to 
remove such equipment and supplies at the Contractor’s expense. 

 
3.1.24    Use of Completed Portions:  The City has the right to take possession of and use any completed or 
partially completed portions of the work, notwithstanding the time for completing the entire work of such 
portions may not have expired, but taking possession and use shall not be deemed an acceptance of any work 
not completed in accordance with the Contract Documents.  If such prior use increases the cost of or delays 
the work, the Contractor shall be compensated as the City may determine and the City approves. 

 
3.1.25 Payments Withheld:  The City may withhold payment to the Contractor from loss on account of: 

 
3.1.25.1      Defective Work not remedied. 
3.1.25.2      Claims filed or evidence indicating probable filing of claims. 
3.1.25.3    Failure of the Contractor to make payment properly to Subcontractors or for 

material/labor. 
3.1.25.4       A reasonable doubt that the Contract can be completed for the balance then unpaid. 
3.1.25.5       Damage to another Contractor. 
  

 
3.1.26    Damages:  Any claim for damage arising under this Contract shall be made in writing to the party 
liable within a reasonable time of the first observance of such damage and not later than the time of final 
payment, except as expressly stipulated otherwise in the case of faulty work, and shall be adjusted by 
agreement. 

 
3.1.27    Assignment:  Neither party to the Contract shall assign the Contract or sublet it as a whole without 
the written consent of the other, nor shall the Contractor assign any monies due or to become due to him/her 
hereunder without the previous written consent of the City. 
 
3.1.28    Right of Various Interests:  Before work being done by the City’s forces or by other Contractor’s 
forces, contiguous to work covered by this Contract, the respective rights of the various interests involved 
shall be established by the City before such commencement, to secure the completion of the various portions 
of the work in general harmony. 

 
3.1.29    Separate Contracts:  The City reserves the right to let other Contracts in connection with this 
work.  The Contractor shall afford other Contractors reasonable opportunity for the introduction and storage 
of their materials and execution of the work and shall properly connect and coordinate his/her work with 
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theirs.  If any part of the Contractor’s work depends on proper execution or results upon the work of any other 
Contractor, the Contractor shall inspect and promptly report to the City any defects in such work that render 
it unsuitable for such proper execution and results.  His/her failure to so inspect and report shall constitute 
an acceptance of the other Contractors work as fit and proper for the reception of his work, except as to 
defects, which may develop on the other Contractor’s, work after execution of his work. 

 
3.1.30 Subcontractors:  The Contractor shall provide a list of Subcontractors with his/her proposal for 
approval.  The Contractor shall be fully responsible for all acts and omissions of his Subcontractors and of 
persons and organizations directly or indirectly employed by them and of persons and organizations for whose 
acts any of them may be liable to the same extent that he is responsible for the acts and omissions of persons 
directly employed by him.  Nothing in the Contract Documents shall create any contractual relationship 
between City or City’s Engineer of Record and any Subcontractor or other person or organization having a 
direct contract with Contractor, nor shall it create any obligation on the part of City or City’s Engineer of 
Record to pay or to see to the payment of any moneys due any Subcontractor or other person or organization, 
except as may otherwise be required by law.  City or City’s Engineer of Record may furnish to any 
Subcontractor or other person or organization, to the extent practicable, evidence of amounts paid to 
Contractor on account of specific Work done in accordance with the schedule of values. 

 
Substitutions must be submitted in writing and shall be subject to the approval by the City.  To insure proper 
execution of his/her subsequent work, the Contractor shall measure work already in place and shall at once 
report to the City any discrepancy between the executed work and the drawings. 
 
Acceptance of any such Subcontractor, person or organization shall not constitute a waiver of any right of the 
City, City’s Representative, or Engineer to reject defective Work, material or equipment; or, Work, material or 
equipment not in conformance with the requirements of the Contract Documents. 
 
The divisions and sections of the Specifications and the identifications of any Drawings shall not control the 
Contractor in dividing the Work among Subcontractors or delineating the Work to be performed by any 
specific trade. 
 
The Contractor agrees to bind specifically every Subcontractor to the applicable terms and conditions of the 
Contract Documents for the benefit of the City. 
 
All Work performed for the Contractor by a Subcontractor shall be pursuant to an appropriate agreement 
between the Contractor and the Subcontractor. 
 
The Contractor shall be responsible for the coordination of the trades, Subcontractors and materialmen 
engaged upon his Work. 

• The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the 
Work to bind Subcontractors to the Contractor by the terms of these General Conditions and other 
Contract Documents insofar as applicable to the Work of Subcontractors, and to give the Contractor 
the same power in regard to terminating any subcontract that the City may exercise over the 
Contractor under any provisions of the Contract Documents. 

• The City, City’s Representative, or Engineer will not undertake to settle any differences between the 
Contractor and his Subcontractors or between Subcontractors. 

• If in the opinion of the City, City’s Representative, or Engineer, any Subcontractor on the Project 
proves to be incompetent or otherwise unsatisfactory, he shall be replaced if and when directed in 
writing. 
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3.1.31    Horizontal and Vertical Control:  Unless noted otherwise in the Contract documents, the Contractor 
shall be responsible for the layout of all Contract work.  The Contractor shall employ or retain any/all 
professional services that are required by the Contract to complete the work.  The Contractor shall carefully 
preserve benchmarks, reference points and stakes, and, in case of willful or careless destruction, be 
responsible for any mistakes that may be caused by their unnecessary loss or disturbance. 

 
3.1.32    Lands for Work:  The City shall provide the lands upon which the work under this Contract is to be 
done, except that the Contractors shall provide land required for the erection of temporary construction 
facilities and storage of material, together with the right of access to same. 
 
3.1.33 Cleaning Up:  The Contractor shall, at such times as may be required by the City, remove from the 
City’s property and from all public and private property, at his/her own expense, all temporary structures, 
used materials and equipment, rubbish and waste materials resulting from his/her operations.  All damaged 
areas will be restored by the Contractor to their original conditions and approved by the City.  By submission 
of a bid, the Contractor assumes full responsibility for the associated expenses.  There shall not be an increase 
in time or price associated with such removal, and payment to Contractor may be withheld until such work is 
completed. 

 
3.1.34 Guarantee:  The Contractor shall warrant all equipment furnished and work performed by him/her 
for a period of one (1) year from the date of written acceptance of the work, final completion by the City or 
as may be otherwise specified.  Any faulty work or equipment will be fully corrected at no cost to the City and 
restored work will be warranted for one year from the date of acceptance, or as may be otherwise 
specified.  This will not release additional warranties required by other sections or provided by individual 
suppliers. 

 
The making and acceptance of final payment shall not waive any claim for faulty work appearing after final 
payment or for failure to adhere strictly to the Contract documents.  If any part of the project is guaranteed 
for a longer period, such longer period shall prevail.  Except as otherwise specified, all work shall be 
guaranteed by the Contractor against defects resulting from use of inferior materials, equipment or 
workmanship for one (1) year from the date of completion or written acceptance by the City, whichever is 
later. 

 
3.1.35 Responsibility Regarding Existing Utilities and Structures:  The existence and location of 
underground utilities indicated on the plans are not guaranteed and shall be investigated and verified in the 
field by the Contractor before submitting a bid.  Excavation in the vicinity of existing structures and utilities 
shall be done by hand.  The Contractor shall be responsible for any damage to, and for maintenance and 
protection of, existing utilities and structures from any damage resulting from said excavation.  The Contractor 
is to include within his line item bid prices the costs to protect, support, relocate, or move (whether shown or 
not shown on the proposed project set of plans) all underground utilities, which may be in conflict with the 
construction of the proposed project. 

 
3.1.36 Accidents:  The Contractor shall provide equipment and medical facilities as necessary to supply 
first aid to anyone who is injured in connection with the work.  The Contractor must promptly report in writing 
to the City accidents arising out of, or in conjunction with the performance of the work, whether in, or adjacent 
to, the site, which causes death, personal injury, or property damages, giving full details and statements of 
witnesses.  If death or serious injuries or serious damages are caused, the accident shall be reported 
immediately by telephone or messenger to the City.  If a claim is made by anyone against the Contractor or 
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Subcontractor on account of an accident, the Contractor shall promptly report the facts in writing to the City, 
giving full details of the claim. 
 
3.1.37 Stage Plans:  Stage plans of structural alterations, cofferdams, dredging, furnished or approved by 
the City, shall be adhered to unless objected to in writing by the Contractor, but the submission or approval 
of stage plans by the City shall not relieve the Contractor of full responsibility for the work. 

 
3.1.38 Measurement of Quantities:  The quantities of work performed will be computed by the City on the 
basis of measurement taken by the City or its assistants, and these measurements shall be final and 
binding.  All work computed under the Contract shall be measured by the City according to the United States 
Standard Measurement and Weights.  The City does not assume any responsibility that the final quantities 
will remain in accord with estimated quantities, nor shall the Contractor claim misunderstanding or deception 
because of such estimate of quantities.  

 
The estimated quantities of work to be done and material to be provided may be increased, decreased, or 
omitted, as provided herein.  Any increase in quantities shall be approved by the City prior to any work. 

 
3.1.39 Reference to Other Specifications:  Where reference is made to specifications such as ASTM, AWWA 
or AASHTO, the latest edition shall be used. 

 
3.1.40 Sanitary Facilities:  The Contractor shall provide and maintain, in a sanitary condition, facilities for 
his/her employees as are required by local and state boards of health. 

 
3.1.41 Quality of Equipment and Materials:  To establish standards of quality, the City may, in the 
specifications, refer to products by name and/or catalog number.  This procedure is not to be construed as 
eliminating from competition other products of equal quality by other manufacturers where fully suitable in 
design. 

 
3.1.41.1 The Contractor shall furnish a complete list of proposed desired substitutions prior to 
signing of the Contract together with such engineering and catalog data as the City may require. 

 
3.1.41.2 The Contractor shall abide by the City’s judgment when proposed substitute items of 
equipment are judged unacceptable and shall furnish the specified item of equipment in such 
case.  All proposals for substitutions shall be submitted in writing by the General Contractor.  The 
City will approve or disapprove proposed substitutions in writing within a reasonable time. 

 
3.1.42 Codes and Laws:  The successful bidder shall comply with all Federal, State, Local Laws and 
Ordinances that affect the Contract in any way. 
 
3.1.43 Traffic Control:  The Contractor shall comply with the National Committee on Uniform Traffic 
Control and Devices (NCUTCD) standards established by the Federal Highway Commission and the most 
current FDOT Standards for Traffic Control Through Work Zones and maintain safe conditions at all times. 

 
3.1.44 Exploration and Reports:  If reference is made to identification of reports of explorations and tests 
of subsurface, or other project specific, conditions at the site that have been used in preparing the Contract 
documents, it should be understood that these reports are not part of the Contract documents.  The 
Contractor shall have full responsibility with respect to subsurface, or other project specific, conditions at the 
site.  Technical data, made available only at the Contractor’s request, may not be sufficient for construction 
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purposes.  Additional investigations may be necessary for the purposes of carrying out the construction 
project.  If the Contractor desires additional subsurface, or other applicable project specific, investigation, it 
will be done at his/her expense, prior to bidding.  Limited Subsurface, or other project specific, reports for this 
project are available through NPU.  
 
If the Contractor has elected not to make subsurface, or other project specific, investigation prior to bidding, 
he/she shall not be entitled to any extra compensation or Contract change orders due to conditions 
encountered.   

 
3.1.45 Existing Structures:  Drawing of physical conditions in or relating to existing surface and subsurface 
structures which are at or contiguous to the site that have been utilized by the consultant and/or the City in 
preparation of the Contract documents.  The Contractor may rely upon the accuracy of the technical data 
contained in such drawing but not for the completeness thereof for the purpose of preparing or submitting a 
bid.  Except as previously indicated, the Contractor shall have full responsibility with respect to physical 
conditions in or relating to such structures. 

 

3.1.46 Report of Differing Conditions:  If the Contractor believes that any technical data on which he/she 
relies is inaccurate, or if any physical conditions uncovered or revealed at the site differ materially from that 
indicated, reflected, or referred to in the Contract documents, the Contractor shall promptly, after becoming 
aware and before performing any work in connection therewith (except in emergency situations), notify the 
City in writing about the inaccuracy of difference. The City will promptly review the pertinent conditions, 
determine the necessity of obtaining additional explorations or tests with respect thereto and advise the City 
in writing (with a copy to the Contractor) of the City’s findings and conclusion. Contractor’s cost of, or the time 
required for, performance of any part of the work under this contract, whether or not changed as a result of 
such conditions, an equitable adjustment shall be made and the contract modified in writing accordingly. 
 
No claim of the Contractor under this clause shall be allowed unless the Contractor has given the notice 
required; provided, however, the time prescribed therefore may be extended by the City. 
 
No claim by the Contractor for an equitable adjustment hereunder shall be allowed if asserted after final 
payment under this Contract. 

 
3.1.47 Not Shown or Indicated:  If an underground facility is uncovered or revealed at or contiguous to the 
site, which was not shown or indicated and of which the Contractor could not reasonably have been expected 
to be aware, the Contractor shall promptly, before performing any work (except in emergencies), identify the 
owner of such underground facility and give written notice thereof to that owner and to the City. The 
Contractor will review the underground facility to determine the extent to which the documents should be 
modified to reflect and substantiate the consequences of the existence of the underground facility.  With City 
approval, the Contract documents will be amended or supplemented to the extent necessary.  During such 
time, the Contractor shall be responsible for the safety and protection of such underground facility.  The 
Contractor shall be allowed an increase or an extension of time, or both, to the extent that they are 
attributable. 
 
3.1.48 Progress Meeting:  Progress meetings will be conducted bi-weekly or as required if requested by 
Contractor or the City. 

 
3.2 Storage of Materials 
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3.2.1 Contractor shall, at its expense, receive, unload, store in a secure place, and deliver from storage to 
the construction site all materials and equipment required for the performance of the Contract. 
 
3.2.2 Contractor is not entitled to payment for same except for those materials which in City’s discretion 
are properly stored and are going to be installed or incorporated into the construction of the Project within 
thirty (30) days of delivery to the construction site. 

 
3.2.3 The storage facilities and methods of storing shall meet City’s approval and shall be in accordance 
with manufacturer's recommendations, or City will not be obligated to pay for same. 

 
3.2.4 Materials and equipment subject to degradation by outside exposure shall be stored in a weather 
tight enclosure provided by Contractor at its expense. 
 
3.2.5 City may at its discretion require material to be stored in an air-conditioned location. 

 
3.2.6 Provided the above conditions are met, the stored materials may be included in a subsequent 
Application for Payment if the Contractor also complies with the following: 

 
3.2.6.1 An applicable purchase order is provided listing the materials in detail and identifying the 
Contract Documents, by name, with verification that the total value of the purchase order amount 
reconciles with the corresponding application for payment stored materials line item value. 
 
3.2.6.2 Evidence that proper storage security is provided. 

 
3.2.6.3 The City is provided legal title (free of liens or encumbrances of any kind) to the material 
that is stored or stockpiled. 

 
3.2.6.4 The Contractor and/or its Subcontractor have provided insurance for the Stored Materials 
against loss, damage (from whatever source), or disappearance, including loss or theft prior to 
incorporation into the Work. By execution of the Contract, Contractor releases City from any 
responsibility for Stored Materials and assumes all liability for and risk of loss or damage, by 
whatever means, including City’s alleged negligence, regardless of whether the City has paid for said 
Stored Materials. 

 
3.2.7 Once any Stored Material is paid for by City, it shall not be removed from the designated storage area 

except for incorporation into the Work or upon subsequent written approval by City. 
 

3.2.8 No Applications for Payment shall be submitted nor payments made based on the value of materials 
stored at locations other than the Project, unless otherwise approved in writing by the City. 

 
3.2.9 It is further agreed between the parties that the transfer of title and the City’s payment for any Stored 

Material pursuant to the Contract Documents shall in no way relieve the Contractor of the responsibility 
for providing and installing such material in accordance with the requirements of the Contract Documents. 

 
3.2.10 The Contractor warrants that title to all of the Work or Stored Materials covered by the Application for 

Payment will pass to the City either by incorporation in the Project or upon receipt of payment by the 
Contractor, whichever occurs first, free and clear of all liens, claims, security, interest or encumbrance; 
and that none of the Work and none of the Stored Materials covered by the Application for Payments will 
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have been acquired by the Contractor, or by any other person performing the Work at the site or providing 
materials and equipment to the Project, subject to an agreement under which an interest therein or 
encumbrance thereon is retained by the seller or otherwise imposed by the Contractor or such person. 

 
3.2.11 In the event stored materials which City is paying for in advance of their being installed or incorporated 

into the Project pursuant to this Paragraph are not installed or incorporated into the Project within thirty 
(30) days of when they are delivered to the site, Contractor shall not be entitled to payment for any future 
stored materials on this Project and the amounts previously approved for payment for said materials shall 
be deducted from the Contractor’s next application for payment. 

 
 

END OF SECTION II 
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SECTION III. SPECIAL PROVISIONS 
 

SP-01 INTENT: The purpose of this project is to obtain a competent, experienced and responsible Contractor to 
construct the project in accordance with the plans and specifications, in an expeditious manner that reasonably 
protects the public and adjacent property from the construction of the project. 

 
The Contract Documents comprise the entire agreement between City and Contractor concerning the work. The 
Contract Documents are complementary; what is called for by one is as binding as if called for by all. The Contract 
Documents will be construed in accordance with the law of the place of the project. The work specified herein shall 
consist of furnishing all supervision, labor, equipment, material and any incidentals required for the successful 
completion of all work as specified herein. All work shall conform within the limits as specified and shown and be in 
conformance with the appropriate Technical Specifications contained herein. 

 
The plans, technical specifications, and other documents provided are intended to provide the Contractor with 
known conditions of the existing site and proposed work area. The Contractor is responsible to conduct any and all 
investigation, survey, or other activities required to fully understand the existing site and conditions that will be 
encountered during the project, and on which their bid will be based. Additional investigations may be necessary for 
the purposes of carrying out the construction project. The City of North Port will not consider or approve any claim 
for additional time or monetary compensation submitted by the Contractor caused by unknown site conditions or a 
failure by the Contractor to fully investigate and understand the full extent and nature of the work. This includes, but 
is not limited to, existing utilities as well as subsurface conditions. 

 
SP-02 EQUIPMENT: The Contractor shall only use equipment, machines, or combination of machines that are in good 
and safe working condition. The equipment shall produce results that meet or exceed the Technical Specifications 
stated herein. 

 
Equipment incapable of providing this will not be acceptable for use on this Project. The Contractor shall not use 
equipment which is unsafe or in need of repair. Work completed with equipment, which is not properly functioning, 
shall be deemed unacceptable. 

 
SP-03 CONSTRUCTION SCHEDULE: The work will be substantially complete within 120 calendar days with final 
completion within 30 calendar days after attaining Substantial Completion as established by the City.  The date for 
Final Completion of the Project shall be established as 150 calendar days after Notice to Proceed.  
 
The Contractor shall furnish copies of the Construction Schedule to the City when requested to perform the work as 
outlined in the Bid Form.  The City will notify the Contractor of such as needed work and the Contractor will provide 
a Construction Schedule to the City within thirty (30) days of the City’s notification. A project update meeting will be 
held bi-weekly, or as required during contract. 

 
SP-04 PRE-CONSTRUCTION CONFERENCE: A Pre-Construction Conference will be held, at which time the Contractor 
shall submit the following for the City’s approval or acceptance: 

 
A telephone list specifying the name, address, office phone number and cell phone numbers of all 
subcontractors or suppliers to be used on this project. If the Contractor proposes to subcontract any survey 
work that may be required, the Contractor shall include the registration number of the surveyor. The 
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telephone list shall also include emergency telephone numbers. The Contractor shall include a 24-hour 
emergency telephone for the City’s use, which the Contractor shall update as necessary throughout the 
project. The Contractor shall request, in writing, any changes in subcontractors or suppliers.   

 
No change in subcontractors or suppliers shall be made without written consent from the City. 

• In addition to the telephone and facsimile numbers, the Contractor shall provide an e-mail address where 
emails can be sent. The e-mail address must be monitored at least daily and capable of transferring electronic 
files. 

• The Contractor shall submit to the City a list of equipment the Contractor proposes to utilize on this project. 
• The Contractor shall submit for City approval a paper copy and electronic copy of a Construction Schedule 

prepared using City approved software, and a Schedule of Progress Payment Requests. 
• The Contractor shall also submit all other materials or mix designs, which will be used by the Contractor for 

this Contract. 
 

Mobilization may not start until all submittals have been accepted by the City and/or City’s Representative. Once 
approved, no changes will be allowed without the written approval of the City and/or the City’s Representative. 

 
The Contractor shall also provide, on a monthly basis, an update to the Construction Schedule reflecting changes 
made as a result of such reasons as weather, breakdowns, and unanticipated delays, as a means of better monitoring 
the project. 

 
SP-05 PROGRESS MEETING: For this project, progress meetings shall be bi-weekly during or as needed. The 
Contractor shall designate a representative to attend Progress Meetings held at the North Port Utilities Office, 6644 
West Price Boulevard, North Port, Florida. The Contractor shall submit, at each meeting, up-to-date schedule 
information, a written projected schedule for the next two weeks, written claims for additional compensation, 
written claims for weather days to extend the Contract, results of all testing and Value Engineering Proposals. The 
City will use the updated schedule information to monitor the Contractor’s production rate. Upon written notice 
from the City, the Contractor shall dedicate additional resources to increase the production rate such that the 
Contractor will be back on schedule. Failure to comply with the approved Construction Schedule shall result in the 
Contractor being considered in default and subject to suspension of this Contract. Contractor may request progress 
meetings be on a different schedule than bi-weekly provided the City can confirm work is proceeding expeditiously. 
City may require a return to bi-weekly progress meetings at any time. 

 
SP-06 COOPERATION WITH UTILITIES: The Contractor shall notify all utility owner(s) affected by the construction   
prior to beginning work. Any expense of utility repair or other damage due to Contractor's operations shall be borne 
by the Contractor. Protection of utilities shall be the responsibility of the Contractor, who shall provide adequate 
protection to maintain proper service. 

 
NOTE: The Contractor is to include within his bid prices, the costs to protect, and/or support, all above ground, 
overhead and underground utilities, which may be in conflict with the construction of this proposed project. 

 
Attention is called to the Florida Underground Facility Damage Prevention and Safety Act defined in Florida Statute. 
This act provides for a "One Call Toll Free" telephone number to be used by all parties doing excavation, demolition 
or other underground construction. 

 
SP-07 CONTRACT TIME: The Contractor specifically agrees that it will commence operations within a mutually agreed 
upon time following notification by the City to commence work and that all work to be performed under the 
provisions of this Contract shall be completed not more than 150 calendar days after Notice to Proceed subject only 
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to delays caused through no fault of the Contractor or acts of God. Time is of the essence in the performance of this 
Contract. The contract time includes up to fourteen (14) calendar days for City and/or City’s Engineer of Record 
review of each submittal and resubmittal. There shall be no extension of time provided for modification and 
corrections or re-submittals to address deficiencies therein identified during the review by the City and/or City’s 
Engineer of Record. 
 
The work will be substantially complete within 120 calendar days with final completion within 30 calendar days after 
attaining Substantial Completion as established by the City.  The entire project work will be substantially complete 
within - 120 calendar days of the Notice to Proceed; with final completion within 30 calendar days after attaining 
Substantial Completion as established by the City.  City shall provide the Contractor with a listing of items to be 
corrected or completed (punch list) after Substantial Completion is issued.  The punch list will identify the remaining 
items that must be addressed to the satisfaction of the City by the Contractor to meet his/her obligations under the 
Contract.  The Contractor shall complete all items on the punch lists to the satisfaction of the City prior to submittal 
of the application for final payment. 

 
All extensions to the Contract time for permitted delays shall be by Change Order and signed by the City. 

 
SP-08 PROJECT COMPLETION: Project final completion shall be defined as “the stage in the progress of the Work 
where the Work is complete in accordance with the Contract Documents so that the City can begin to utilize the 
Work for its intended use, all punch list items are complete, and the Contractor has completely demobilized from 
the project area.” Project final completion shall not be more than 150 calendar days.  

 
SP-09 LIQUIDATED DAMAGES:  The work shall be completed within the contract time as required by SP-08 “PROJECT 
COMPLETION.”  The contract time shall include the preparation, submittal, review and approval of submittals, 
delivery of materials, and construction, assembly, adjustment and placement into service for beneficial use of all 
facilities covered under this Contract.  The City of North Port shall issue a Notice of Completion when it has 
determined that the work identified in the contract has been completed per SP-08 “PROJECT COMPLETION.” 

 
The City and the Contractor hereby agree that time is of the essence on this Contract and the City will suffer damages 
if the work is not completed within the contract time as required by SP-07 “Contract Time”. It is further recognized 
and agreed by the City and the Contractor that the determination of the exact value of the damages the City would 
suffer due to a delay in the Completion of the work would be a difficult, time consuming and costly process. It is 
therefore hereby agreed by the City and the Contractor that it is in their mutual interest to establish a figure of THREE 
HUNDRED AND SEVENTY TWO DOLLARS $372.00 as Liquidated Damages (but not as a penalty) to be paid by the 
Contractor to the City for each calendar day that Completion is delayed beyond the Contract Time. It is mutually 
agreed by the City and the Contractor that neither shall make any claim to increase or reduce the amount to be paid 
under Liquidated Damages as the result of any calculation of actual damages suffered by the City as the result of 
delay in the Completion of the work. 
For all contracts, regardless of whether the contract time is stipulated in calendar days or working days, the City 
will count default days in calendar days. If the Contractor or, in case of his default, the surety fails to complete the 
work within the time stipulated in the Contract, or within such extra time that the City may have granted the 
Contractor or, in case of his default, the surety shall pay to the City, not as a penalty, but as liquidated damages, in 
the amount of THREE HUNDRED AND SEVENTY TWO DOLLARS $372.00 per calendar day in which work is not 
completed. 

 

The City has the right to apply, as payment on such liquidated damages, any money the City owes the Contractor. 
 

The City does not waive its right to liquidated damages due under the Contract by allowing the Contractor to continue 
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and finish the work, or any part of it, after the expiration of the Contract Time including granted time extensions. 
 

In the case of default of the Contract and the completion of the work by the City, the Contractor and his surety are 
liable for the liquidated damages under the Contract, but the City will not charge liquidated damages for any delay in 
the final completion of the City’s performance of the work due to any unreasonable action or delay on the part of 
the City. 

 
The City considers the Contract complete when the Contractor has completed all work and the City has accepted the 
work. The City will then release the Contractor from further obligation except as set forth in his bond. 

 
SP-10 DAMAGES: Areas adjacent to the construction that are damaged shall be repaired at the Contractor's expense. 
Restoration of adjoining areas shall be equal to or better than original condition and to the satisfaction of the City. 
Protection of personal property, utilities, structures, access drives, conduits, pavement, curbs, sidewalks, trees, 
and shrubs shall be the responsibility of the Contractor, who shall provide adequate protection to maintain proper 
service. 

 
SP-11 CONTINUOUS PROSECUTION OF WORK: The Contractor shall continuously prosecute the work in accordance 
with the Contract Documents. Upon written direction from the City, the Contractor shall remove any personnel for 
the duration of the Contract, who fails to comply with the Contract Documents. 

 
Once commencing the project, the operation must be continuously prosecuted during normal hours to its 
completion. At no time, shall the Contractor suspend work, for any reason for more than seven (7) calendar days, 
excluding delays granted for inclement weather. Should the Contractor fail to perform any work on the project for 
three (3) or more work days, the Contractor shall submit a written request to the City, no less than twenty- four (24) 
hours in advance of the restart of work, to allow the City to schedule the required inspection personnel. No work 
may restart, prior to the expiration of the twenty-four (24) hour notice without the City’s approval. 

 
Correction of safety concerns will be given priority and shall be corrected as soon as practicable, but not later than 
24 hours after discovery by the City and notification to the Contractor. Failure to comply with these Provisions and/or 
Technical Specifications shall result in the Contractor being considered in default and subject to suspension of this 
contract. 

 
SP-12 SAFETY AND PROTECTION: 

A. Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and 
programs in connection with the work. Contractor shall take all necessary precautions for the safety of and 
shall provide the necessary protection to prevent damage, injury or loss to: 

i. All employees on the work and other persons or organizations who may be affected thereby. 
ii. All the work and materials and equipment to be incorporated therein, whether in storage on or 

off the site. 
B. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and underground facilities not designated for removal, relocation or 
replacement in the course of construction. Contractor shall comply with all applicable Laws and Regulations of 
any public body having jurisdiction for the safety of person or property or to protect them from damage, injury 
or loss; and shall erect and maintain all necessary safeguards for such safety and protection. 

C. All personnel working within the City’s right-of-way shall at all times wear City approved safety vests, 
including personnel who may only briefly be out of their vehicle (i.e., supervisors, truck drivers). 
D. No open excavations are allowed on the project. Any pipe installation shall be backfilled properly the 
same day of work on such pipe area to allow safe passing of pedestrians and vehicles. The Contractor shall 
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immediately remove any personnel who fail to conform to this requirement. 
 

E. Contractor shall designate a responsible representative at the site whose duty shall be the prevention of 
accidents. This person shall be the contractor’s superintendent unless otherwise designated in writing by 
Contractor to City. 

 
SP-13 CHANGES IN THE WORK: The City, without invalidating the Contract, may order extra work or make changes 
by altering, adding to or deducting from the work, the Contract sum being adjusted accordingly. Such work will be 
an amendment to the contract and shall require approval by the City Manager prior to prosecution of the additional 
work. The change and amount of compensation must be agreed upon in writing in a document of equal dignity 
herewith prior to any deviation from the terms of this Contract. In giving instructions, the City shall have authority to 
make minor changes in the work, not involving extra cost, and not inconsistent with the purposes of the work. Except 
in an emergency endangering life or property, no extra work or change shall be made unless in pursuance of a written 
order by the City; and no claim for an addition to the Contract sum shall be valid, unless ordered. 

 
Contingency: An amount added to an estimate to allow for items, conditions, or events for which the state, 
occurrence, or effect is uncertain and that experience shows will likely result, in aggregate, in additional costs. All 
contingency items will require approval from the Purchasing Manager or designee, the Finance Director and City 
Manager prior to any work being performed. 

 
Value of any such extra work or change shall be determined in one or more of the following ways: 

 
1. By estimate and acceptance in a lump sum. 
2. By unit prices named in the contract or subsequently agreed upon. 
3. By cost and percentage or by cost and a fixed fee. 
4. By Change order executed by City Manager 
5. By Contingency Authorization (executed by City Manager). 

 
If none of the previous methods are agreed upon, the Contractor, provided he receives an order as above, shall 
proceed with the work. In such case and also under case, he shall keep amendment in such form as the City may 
direct, a correct amount of the net cost of labor and materials, together with vouchers. The City shall certify to the 
amount, including reasonable allowance for overhead and profit, due to the Contractor. Pending final determination 
of value, no payment on changes shall be made. 

 
SP-14 AVAILABILITY OF LANDS: Work is planned to occur within City rights of way or existing utility easements.  Work 
is not planned to occur within FDOT rights of way. The Contractor will not need to obtain a right of way use permit(s) 
from the City of North Port for this project.   

 
SP-16 COORDINATION OF THE SPECIFICATIONS: Where conflicts between the City of North Port General Provisions, 
Special Provisions, Technical Specifications and Construction Plans, references, should they exist, it is the 
responsibility of the bidding Contractor to bring those conflicts to the attention of the Purchasing Agent prior to the 
bid date. After bids, have been received, the Contractor will be held to the most stringent requirement. 

 
The Contractor shall take no advantage of any apparent error or omission in the plans or specifications. If the 
Contractor discovers such an error or omission, he shall immediately notify the City. The City will then make such 
corrections and interpretations as may be deemed necessary for fulfilling the intent of the plans and specifications. 

 
SP-17 CONSTRUCTION PERMITS: The Contractor shall be responsible for obtaining and complying with all permit 
requirements of the Department of Health Permit.  Pressure testing the system shall be paid for by the Contractor. 



 

38 
 

RFB NO. 2020-20 LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 

Permits and licenses necessary for the prosecution of the work shall be secured by the Contractor. 
 
For this project, Right of Way (ROW) permit(s) will not be required.  
 
SP-18 NOTICE-OF-INTENT (NOI): If necessary, the Contractor for the project shall submit a Notice of Intent to Use 
Generic Permit for Stormwater Discharge from Large and Small Construction Activities, along with the permit fee 
with the Florida Department of Environmental Protection. 

 

SP-19 CONTRACTOR’S UNDERSTANDING: It is understood and agreed that the Contractor has, by careful 
examination, satisfied himself as to the nature and locations of the work, the conformation of the ground, the 
character, quality, and quantity of materials to be encountered, the character of equipment and facilities needed 
prior to and during prosecution of the work under this Contract. No verbal agreement or conversation with any 
officer, agent, or employee of the City, either before or after execution of this Contract, shall affect or modify the 
terms or obligations herein contained. 

 
SP-20 ERRORS OR OMISSIONS IN PERMITS, PLANS OR SPECIFICATIONS: The Bidder shall take no advantage of any 
apparent error or omission, which may be discovered in the Permits, Plans or Specifications but shall forthwith notify 
the City Representative of such discovery, who will then make such correction and interpretations as deemed 
necessary for reflecting the actual spirit and intent of the Permits and Specifications. 

 
SP-21 ROAD/LANE CLOSURE: No road closures are allowed. A lane closure request must be submitted in writing five 
(5) business days in advance of the requested lane closure. The time and length of closure(s) shall be approved by the 
City of North Port. The Contractor shall provide a Maintenance of Traffic (MOT) Plan for the requested lane closure(s) 
for review and approval by the City of North Port. 

 
SP-23 MAINTENANCE OF TRAFFIC: The Contractor shall be responsible for all maintenance of traffic and obtaining 
approval of a Maintenance of Traffic (MOT) Plan from the City for work within the ROW of any City Road. The 
Contractor shall maintain traffic at all times during construction. 

 
SP-24 DEWATERING: The Contractor shall request approval from the City of North Port Project Manager before 
applying for a permit from the Southwest Florida Water Management District for dewatering. The Contractor pays 
the fees associated for obtaining this permit. 

 
SP-25 PRIVATE PROPERTY: The Contractor shall not occupy private land outside of any easements or rights of way 
unless a written authorization has been signed by the property owner. It shall be the Contractor’s responsibility to 
obtain these agreements prior to construction, if required. Prior to the use of private lands, the Contractor shall 
submit a copy of the agreement(s) to the City. In the event that the Contractor uses private property for any purpose 
without first having obtained the necessary approvals from the property owner or provided the necessary agreement 
to the City, the City will direct the Contractor in writing to immediately cease using such property. 

 
Prior to application for final payment, the Contractor shall provide documentation from the owner of each piece of 
private property for which an agreement for use was provided, or for which the City has issued written notification 
to the Contractor, that each owner is satisfied with the manner in which the Contractor has restored the property. Final 
payment or reduction in retainage shall not be paid until such documentation is received by the City. 

 
Any areas, outside of the rights-of-way or easements that are impacted or damaged by the Contractor's activities shall 
be repaired at the Contractor's expense to the property owner's satisfaction. Restoration of impacted areas shall be 
equal to or better than original condition and to the satisfaction of the property owner. The Contractor shall be 
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responsible to secure written approval of the restoration of the property from the property owner and submitting a 
copy to the City prior to requesting Substantial Completion. The City shall not release retainage to the Contractor 
until such time as the approvals are submitted by the Contractor. 

 
SP-26 RESIDENTS CONCERNS: During the work of this Contract, residents may contact the City to question the 
progress of the work or express concerns regarding the work. These concerns are responded to by City’s Utilities 
Department, but normally the Contractor will have more detailed information on the actual scheduling of the work or 
corrective measures required. Therefore, the Contractor will provide a telephone number and email address where 
City’s Utilities Department can fax or email inquiries. The Contractor shall respond to these inquiries within two (2) 
business days detailing how the inquiry will be addressed and the time frame the Contractor will take in addressing this 
inquiry. City’s Utilities Department will maintain a log of inquiries, which will be reviewed at each progress meeting. 
 
SP-27 TESTING: Any and all testing requirements born out of, but not limited to contract requirements and permits, 
for the installation of utility piping, including but not limited to, pressure testing, will be included in the Contractor’s 
bid price. Testing shall include all utilities installed as part of the work of these Contract Documents. Testing will be 
arranged in advance with an independent testing firm (also included in the bid price) for the testing of concrete and 
compaction. The City requests to be notified three (3) business days in advance of any test in order to have a City 
representative and the Engineer of Record, if required, present. Where less time for notice is specified in the 
specifications or plans, this special provision shall prevail. 
 
SP-28 MISCELLANEOUS ITEMS: Miscellaneous items and accessories which are not specifically mentioned, but which 
are essential to produce a complete and properly operating installation, or usable structure or plant, providing the 
indicated function, shall be furnished and installed without change in the Contract Price.  Such miscellaneous items 
and accessories shall be of the same quality standards, including material, style, finish, strength, class, weight and   
other applicable characteristics, as specified for the major component of which the miscellaneous items or accessory 
is an essential part, and shall be approved by the City’s Engineer of Record before installation. The above requirement 
is not intended to include major components not covered by or inferable from the Drawings and Specifications. 

 
SP--29 SOURCES OF WATER FOR TESTING, CLEANING, AND OTHER CONSTRUCTION PURPOSES:  Pipe pressure and 
flow testing and flushing may be done with potable water. If potable water is required for the Work of this Contract, 
all Contractors’ connection(s) to the City potable water supply shall allow the City to meter the amount of water 
used. All potable water connections shall include a reduced pressure zone backflow preventer. The Contractor is 
responsible for obtaining meter(s), backflow preventers, and associated appurtenances, and paying all appropriate 
fees/deposits. Contractor shall not use any potable water until meter and backflow preventer are installed. The 
Contractor will set up an account with the City and will be billed at the City’s normal rates for actual 
potable water used. Any fees/deposits due back to the Contractor will be returned after the project is completed 
and the meter is removed. 
 
SP--30 PRE-INSTALLATION VIDEO: No construction shall take place prior to the City’s acceptance of the Pre-
Installation Video. The video shall thoroughly capture the intended work area as outlined in the Contract Documents. 
The Pre- Installation Video will be used to protect all parties involved in the project. 

 
SP--31 PERIODIC CLEAN UP AND RESTORATION: During construction, the Contractor shall regularly remove from 
site and properly dispose of all accumulated debris and surplus material of any kind that result from their operations.  
The Contractor shall remove unsightly mounds of earth, large stones, boulders, and debris so the site presents a neat 
appearance. Burial of construction debris is not permitted. Unused tools and equipment shall be stored at the 
Contractor’s yard or base of operations for the project. When the contract work involves ROWs, private property, 
roadways, private driveways or access roads, easements and sidewalks, and any site work that may impede 
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pedestrian or vehicular traffic while the installation work is in progress, the Contractor shall backfill, grade, compact, 
and otherwise restore the area to the basic condition which existed prior to work in order to allow vehicular and 
pedestrian use. All areas should be restored to their original design grade to facilitate drainage. 

 
SP-32 MAINTENANCE OF FLOW: It is the Contractor’s responsibility to maintain the flow of the existing potable 
water, wastewater force mains, sanitary sewers, plant headworks with bypass pumping as needed and lift stations 
during the construction. Maintenance of flow is considered incidental to the work and shall be done at no additional 
cost to the City. 

 
SP--33 CITY RIGHT-OF-WAY RESTORATION: The ROW restoration includes all procedures to restore the ROW to a 
condition equal to or better than the original condition to the satisfaction of the City. The Contractor shall be 
responsible for restoration of items including but not limited to existing structures, stabilized roads, and ground 
areas damaged during construction. 

 
During installation of new utilities, the Contractor shall maintain, an undisturbed existing buffer strip of ground cover 
measuring a minimum of one foot (1’) in width from the edge-of- pavement (EOP) in order to minimize potential 
erosion along the pavement edge. The Contractor shall be responsible for all costs to restore this buffer strip if 
disturbed during construction. 

 
SP--34 LABOR, MATERIALS AND EQUIPMENT: The Contractor will provide competent, suitably qualified personnel 
to survey and lay out the Work and perform construction as required by the Contract Documents. He will at all times 
maintain good discipline and order at the site. 

 
The Contractor will furnish all materials, equipment, labor, transportation, construction equipment and machinery, 
tools, appliances, fuel, power, light, heat, local telephone, water and sanitary facilities and all other facilities and 
incidentals necessary for the execution, testing, initial operation and completion of the Work. 
 
All materials and equipment will be new, except as otherwise provided in the Contract Documents. When special 
makes or grades of material which are normally packaged by the supplier or manufacturer are specified or approved, 
such materials shall be delivered to the site in their original packages or container with seals unbroken and labels 
intact. 

 
All materials and equipment shall be applied, installed, connected, erected, used, cleaned and conditioned in 
accordance with the instructions of the applicable manufacturer, fabricator or processors, except as otherwise 
provided in the Contract Documents. 

 
SP--35 MATERIALS, EQUIPMENT, PRODUCTS, AND SUBSTITUTIONS: Materials, equipment and products 
incorporated in the Work must be approved for use before being purchased by the Contractor. The Contractor shall 
submit to the City a list of proposed materials, equipment or products, together with such samples as may be 
necessary of him to determine their acceptability and obtain his approval. No request for payment for “or equal” 
equipment will be approved until this list has been received and approved by the City. 

 
Whenever a material, article or piece of equipment is identified on the Drawings or Specifications by reference to 
brand name or catalog number, it shall be understood that this is referenced for the purpose of defining the 
performance or other salient requirements and that other products of equal capacities, quality and function shall 
be considered per 40 CFR 33.255(c) as referenced in Chapter 62-552, FAC. The Contractor may recommend the 
substitution of a material, article, or piece of equipment of equal substance and function for those referred to in the 
Contract Documents be reference to brand name or catalog number, and if, in the opinion of the City, such material, 
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article, or piece of equipment is of equal substance and function to that specified, the City may approve its 
substitution and use by the Contractor. Incidental changes or extra component parts required to accommodate the 
substitute will be made by the Contractor without a change in the Contract Price or Contract Time. 
 
No substitute shall be ordered or installed without the written approval of the City who shall be the judge of equality.  
 
Delay caused by obtaining approvals for substitute materials will not be considered justifiable grounds for an 
extension of construction time. 

 
Should any work or materials, equipment or products not conform with requirements of the Drawings and 
Specifications or become damaged during the progress of the Work, such Work or materials shall be removed and 
replaced, together with any work disarranged by such alteration, at any time before completion and acceptance of 
the Project. All such work shall be done at the expense of the Contractor. 

 
No materials or supplies for the Work shall be purchased by the Contractor or by any Subcontractor subject to any 
chattel mortgage or under a conditional sale or other agreement by which an interest is retained by the Seller. The 
Contractor warrants that he has good title to all materials and supplies used by him in the Work. 

 
SP--36 USE OF PREMISES: The Contractor shall confine his apparatus, storage of materials, and operations of his 
workmen to limits indicated by law, ordinances, permits, and directions of City, and shall not unnecessarily 
encumber any part of the site. 

 
Contractor shall not overload or permit any part of any structure to be loaded with such weight as will endanger its 
safety, nor shall he subject any part of the Work to stresses or pressures that will endanger it. 

 
Contractor shall enforce City’s instructions in connection with signs, advertisements, fires and smoking. 

 
Contractor shall arrange and cooperate with City in routing and parking of automobiles of his employees, 
Subcontractors and other personnel, and in routing material delivery truck and other vehicles to the Project site. 

 
SP--37 SURVEY: All survey monuments and benchmarks that may be disturbed during construction shall be 
referenced and replaced by the Contractor. All monuments and benchmarks disturbed or destroyed by the 
Contractor or any of his forces through accident or negligence shall be replaced by a Florida Licensed Professional 
Land Surveyor at the Contractor’s expense. 
 
SP--38 MANUFACTURER’S LITERATURE: Manufacturer’s literature, when referenced, shall be dated and numbered 
and is intended to establish the minimum requirements acceptable. Whenever reference is given to codes, or 
standard specifications or other data published by regulating agencies or accepted organizations, including but not 
limited to National Electrical Code, applicable State Building Code, Federal Specifications, ASTM Specifications, 
various institute specifications, and the like, it shall be understood that such reference is to the latest edition 
including addenda in effect on the date of Bid. 

 
SP--39 BRAND NAMES: Brand names where used in the technical specifications, are intended to denote the standard 
of quality and performance required of the particular material or product. The term “equal” or “equivalent”, when 
used in connection with brand names, shall be interpreted to mean a material or product that is similar and equal in 
type, quality, size, capacity, composition, finish, color and other applicable characteristics to the material or product 
specified by trade name, and that is suitable for the same use and capable of performing the same function, in the 
opinion of the City’s Engineer of Record, as the material or product so specified. The City’s Engineer of Record must 
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approve proposed equal items before they are purchased or incorporated in the Work. 
 

SP--40 RECORD DRAWINGS: The Contractor will keep one record copy of all Specifications, Drawings, Addenda, 
Modifications, and Shop Drawings at the site in good order and annotated to show all changes made during the 
construction process. Record Drawings shall list all equipment removed from existing facilities. These shall be 
available to the City, City’s Representative, City’s Engineer of Record, and to the State of Florida Department of 
Environmental Protection (FDEP), and shall be delivered by him to the City upon completion of the Project. It shall 
be used for this purpose only. Final payment will not be made until receipt and approval by the City of Record 
Drawings. 

 
SP--41 RECORD DRAWINGS CERTIFICATION: The certification statement shall be as follows: 
"I hereby certify that the as-built location information of the water and/or wastewater facilities shown on these 
drawings conforms to the Minimum Technical Standards for Land Surveying in the State of Florida,  chapter  5J-
17.052  (Florida  Administrative Code), as adopted by the Department of Agriculture and Consumer Services, Division 
of Consumer Services, Board of Professional Surveyors and Mappers in 2010, and that said as-builts are  true  and  
correct to the best of my knowledge and belief as surveyed under my direction." 

 
SP--42 COMPLETION OF THE PROJECT: The Completion of the project shall be accomplished and finalized prior to 
submittal of the application for final payment by the Contractor. The City shall determine the date of completion for 
the project when at the minimum, the following are met as well as all other conditions defined in the Contract 
Documents: 

• All punch list items have been addressed to the satisfaction of the City; 
• All testing has been completed and results are satisfactory (including but not limited to Pipe Pressure Test, 

Concrete, and Compaction Tests); 
• Record Drawing requirements have been accepted and approved by the City and all other governmental 

agencies, if applicable; 
• All associated equipment and facilities necessary for the reliable operation of the project are complete in 

accordance with contract requirements; and, 
• All release of liens have been submitted and are satisfactory to the City, certifying that all payrolls, material 

bills, and other indebtedness incurred by the Contractor in connection with this project have been paid in 
full. 
 

SP--43 STORED MATERIALS: Payment for stored materials will made in accordance with Section 3.2 Storage of 
Materials of the General Provisions. 
 
SP--44 PAYMENT ADJUSTMENT: The following will apply: This Contract will not provide for fuel or other payment 
adjustments due to increase in material costs during the life of the contract. 

 
SP--45 TERMINOLOGY: Throughout the Contract Documents, references to City or Owner shall, where appropriate, 
refer to the City of North Port, a municipal corporation of the State of Florida. References to Utilities Department 
and North Port Utilities refer to the City of North Port’s Utilities Department and are used interchangeably. 
References to Engineer or “Resident Project Representative” may, where appropriate, refer to either the City’s 
Engineer of Record for the Project, which is TKW, or to the City’s Utilities Engineering Manager. 

 
The terms General Conditions and General Provisions are used interchangeably in the Contract Documents. The 
terms Special Conditions and Special Provisions are used interchangeably in the Contract Documents. 

 
The term “Contract Documents” is used interchangeably with “Agreement.” 
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SP--46 WORK HOURS: The Contractor shall conduct work between 7 A.M. and 3:30 P.M. Monday through Friday, 
which is defined as regular work hours. The Contractor shall not conduct work on Saturdays, Sundays, legal holidays 
or holidays observed by the City. Work conducted outside of the regular work hours and days shall be permitted 
only with written permission from the City. Any additional cost incurred by North Port Utilities and/or the Engineer of 
Record for work outside these hours will be paid by the Contractor. 

 
SP--47 NOTIFICATIONS OF 48 HOURS: Wherever the technical specifications or plans indicate a minimum of 48 
hours’ notice to Owner/City or Engineer, this special provision shall prevail dictating a minimum of three (3) business 
days’ notice to Owner/City or Engineer. 

 
SP--48 QUALIFICATIONS/REFERENCES: Contractor shall submit a minimum of three (3) recent (within the past five 
(5) years) references of projects of similar size and scope involving water main installation, connections to existing 
water mains, and all associated testing, miscellaneous work, restoration, and clean-up. Each reference shall include 
a project description, project location, name and phone number of a contact person, total project amount, and 
completion date. The City reserves the right to contact references. Bidder is referred to MINIMUM QUALIFICATIONS 
AND REFERENCE FORM included later herein. 

 
SP--49 LICENSE(s) REQUIREMENT: Certified General Contractor OR Certified Underground Utilities Contractor. 

 

SP--50 CITY'S STATUS: The City shall examine and inspect the work to assure compliance with the requirements of 
these Contract Documents. The City shall determine the quality and acceptability of materials and workmanship 
relative to the requirements of the Plans and Technical Specifications. The City has the authority as follows: 

 
1. To stop the work whenever such stoppage may be necessary to insure the proper execution of the Contract. 
2. To reject all work which does not conform to the Contract. 
3. To resolve questions which arise in the execution of the work. 
4. To stop work whenever materials or shop drawings have not been approved prior to placement. 

No additional time or compensation will be added to the Contract when stopping the work for the above listed 
reasons.  

 
SP--51 CRITERIA FOR AWARD: The award shall be let to the lowest responsive, responsible bidder who fulfills all 
criteria and specifications with consideration to favorable references and whose evaluation by the City indicates that 
the award will be in the best interest of the City.  

 
The City reserves the right to reject the bid proposal of any bidder who has previously failed to perform properly, or 
on time, contracts of similar nature; or who is not in a position to satisfactorily perform the contract.   
 

END OF SECTION III 
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SECTION IV. INSURANCE 

Before performing any Contract work, the Contractor shall procure and maintain, during the life of this Contract, the 
following types of insurance coverage and shall furnish certificates representing such insurance to the City. The policies of 
insurance shall be primary and written on forms acceptable to the City and placed with insurance carriers approved and 
licensed by the Insurance Department in the State of Florida and meet a minimum financial AM Best and Company rating 
of no less than “A- Excellent: FSC VII.” No changes are to be made to these specifications without prior written approval 
by the City Manager or designee.  The City Manager or designee may alter the amounts or types of insurance policies 
required by this Contract upon agreement with Contractor. 
 
WORKERS COMPENSATION: Coverage to apply for all employees for Statutory Limits in compliance with the applicable 
state and federal laws. The policy must include Employers’ Liability with a limit of $1,000,000 each accident; $1,000,000 
each employee; and $1,000,000 policy limit for disease. 
 
COMPREHENSIVE GENERAL LIABILITY: Occurrence form required. Aggregate must apply separately to this Contract/job. 
Minimum $1,000,000 each occurrence; $1,000,000 general aggregate; $1,000,000 products and completed ops; and 
$100,000 fire damage. The city is to be name additionally insured. 
 
BUSINESS AUTOMOBILE LIABILITY: To include all vehicles owned, leased, hired and non-owned vehicles with limits of not 
less than $1,000,000 per each accident and for property damage and bodily injury, with Contractual liability coverage for 
all work performed under this agreement. The city is to be named additionally insured. 
 
 
Contractor shall notify City prior to usage of hazardous chemicals so that adequate insurance coverage is provided prior 
to usage of such chemicals. Failure to so notify City shall be deemed a material breach of this Contract.  
 
All insurance policies must be issued by companies of recognized responsibility licensed to do business in Florida and must 
contain a provision that prohibits cancellation unless the CITY is provided notice as stated within the policy.  It is the 
Contractor’s responsibility to provide notice to the CITY. 
 
A. Special Requirements:   
 
1. Occurrence Basis:  All policies required by this Contract, with the exception of Workers’ Compensation, or unless 
specific approval is given by Risk Management through the City’s Purchasing Office, are to be written on an occurrence 
basis.  Claims Made Policies will be accepted for professional and hazardous materials and such other risks only as 
authorized by the City’s Purchasing Office.  All Claims Made Policies contributing to the satisfaction of the insurance 
requirements herein shall have an extended reporting period option or automatic coverage of not less than two (2) years. 
If provided as an option, the Contractor agrees to purchase the extended reporting period on cancellation or termination 
unless a new policy is affected with a retroactive date, including at least the last policy year. 
 
2. Additional Insured: All policies required by this Contract, with the exception of Workers’ Compensation, or unless 
specific approval is given by Risk Management through the City’s Purchasing Office, shall name the City of North Port, its 
Commissioners, officers, agents, employees and volunteers as their interest may appear under this Contract. This MUST 
be written in the description of operations section of the insurance certificate, even if there is check-off-box on the 
insurance certificate. Any costs for adding the City as “additional insured” shall be at the Contractor’s expense.  
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Certificates of Insurance:  All certificates of insurance must be on file with and approved by the City before commencement 
of any work activities under this Contract.  All certificate(s) of insurance required herein must be accompanied by a copy 
of the additionally insured documents/endorsements.   (Certificates of Insurance evidencing claims made or occurrences 
form coverage and conditions to this Contract, as well as the contract number and description of work, are to be furnished 
to the City’s Purchasing Office (4970 City Hall Boulevard, Suite 337, North Port, FL 34286) prior to commencement of work 
AND a 
 
1. minimum of thirty (30) calendar days prior to expiration of the insurance contract when applicable. The Certificate 
of Insurance issued by the underwriting department of the insurance carrier shall certify compliance with the insurance 
requirements provided herein. 
 
2. Premiums and Deductibles:  The Contractor shall be solely responsible for payment of all premiums for insurance 
contributing to the satisfaction of this Contract and shall be solely responsible for the payment of all deductibles and 
retention to which such policies are subject, whether or not the City is an insured under the policy. The Contractor’s 
insurance is considered primary for any loss regardless of any insurance maintained by the City. The Contractor is 
responsible for all insurance policy premiums, deductibles, SIR (self-insured retentions) or any loss or portion of any loss 
that is not covered by any available insurance policy. 
 
3. Waiver of Subrogation: All required insurance policies are to be endorsed with a waiver of subrogation. The 
insurance companies, by proper endorsement or thru other means, agree to waive all rights of subrogation against the 
City, its officers, officials, agents, employees, affiliates and volunteers, and the City’s insurance carriers, for losses paid 
under the terms of these polices that arises from the contractual relationship or work performed by the Contractor for 
the City. It is the Contractor’s responsibility to notify each insurance company of the Waiver of Subrogation and request 
written authorization or the proper endorsement. Additionally, the Contractor, its officers, officials, agents, employees, 
volunteers, and any subcontractors, agree to waive all rights of subrogation against the City, its officers, officials, agents, 
employees, affiliates and volunteers, and the City’s insurance carriers for any losses paid, sustained or incurred, but not 
covered by insurance, that arise from the contractual relationship or work performed. This waiver also applies to any 
deductibles or self-insured retentions for which the Contractor or its agents may be responsible for. 

 

B. Policy form 
i.   All policies, required by this Agreement, with the exception of Professional Liability and Workers Compensation, 

or unless specific approval is given by Risk Management through the City’s Purchasing Office, are to be written on an 
occurrence basis, shall name the City of North Port, its Commissioners, officers, agents, employees and volunteers as 
additional insured as their interest may appear under this Agreement. Insurer(s), with the exception of Professional 
Liability and Workers Compensation, shall agree to waive all rights of subrogation against the City of North Port, its 
Commissioners, officers, agents, employees or volunteers. 
 

ii. Insurance requirements itemized in this Agreement, and required of the Contractor, shall be provided by or in 
behalf of all Subcontractors to cover their operations performed under this Agreement. The Contractor shall be held 
responsible for any modifications, deviations, or omissions in these insurance requirements as they apply to 
Subcontractors. 
 

iii.   Each insurance policy required by this Agreement shall: 
1. Apply separately to each insured against whom claim is made and suit is brought, except with respect to 

limits of the insurer’s liability. 
 

2. Be endorsed to state that coverage shall not be suspended, voided or cancelled by either party except after 
notice is delivered in accordance with the policy provisions. The Contractor is to notify the City Purchasing Office by 
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written notice via certified mail, return receipt requested. 
 

iv.  The City shall retain the right to review, at any time, coverage, form, and amount of insurance. 
 

v.  The procuring of required policies of insurance shall not be construed to limit Contractor’s liability nor to 
fulfill the indemnification provisions and requirements of this Agreement. 
 

vi.  The Contractor shall be solely responsible for payment of all premiums for insurance contributing to the 
satisfaction of this Agreement and shall be solely responsible for the payment of all deductibles and retentions to 
which such policies are subject, whether or not the City is an insured under the policy. 
 

vii.  Claims Made Policies will be accepted for professional and hazardous materials and such other risks as are 
authorized by the City’s Purchasing Office. All Claims Made Policies contributing to the satisfaction of the insurance 
requirements herein shall have an extended reporting period option or automatic coverage of not less than two 
(2) years. If provided as an option, the Contractor agrees to purchase the extended reporting period on 
cancellation or termination unless a new policy is affected with a retroactive date, including at least the last policy 
year. 
 

Certificates of Insurance evidencing Claims Made or Occurrences form coverage and conditions to this Agreement, as 
well as the agreement number and description of work, are to be furnished to the City’s Purchasing Office (4970 City 
Hall Boulevard, Suite 337, North Port, FL 34286) prior to commencement of work AND a minimum of thirty (30) calendar 
days prior to expiration of the insurance contract when applicable. All insurance certificates shall be received by the 
City’s Purchasing Office before the Contractor will be allowed to commence or continue work. 
 
Applicants / bidders should carefully review their existing insurances and consider their ability to meet these 
requirements prior to submission. The requirements should be forwarded to their agent, broker, and insurance 
providers for review 

 
 
 

END OF SECTION IV 
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BIDDER CHECKLIST 
This checklist is provided to assist each Bidder in the preparation of their bid response. Included in this checklist are 
important requirements, which is the responsibility of each Bidder to submit with their response in order to make 
their response fully compliant. This checklist is only a guideline it is the responsibility of each Bidder to read and 
comply with the Invitation to Bid in its entirety (Instructions to Bidders, General Provisions, Special Conditions and 
Technical Provisions, Permits, Inspections Reports, Surveys, Insurance Requirements and all City Forms). 
 

 THIS CHECKLIST, complete and sign 

 1. Fill out and sign Bid Form (acknowledge addenda, bond information, subcontractors and suppliers, and 
Qualifications/Reference Form if applicable) 

 2. Fill out and sign Bid Price Schedule (unit prices must be filled in every block where applicable) (EXCEL SPREADSHEET, DO 
NOT PDF ON USB DRIVE). 

 3. Fill out Statement of Organization and have it properly notarized.  

 4. Provide State of Florida Registration (http://www.sunbiz.org/search.html) 

 5.  Fill out and sign the Non-Collusive Affidavit and have it properly notarized.  

 7. Fill out and sign the Conflict of Interest Form  

 8. Fill out and sign Public Entity Crime Information 

 9. Fill out and Sign the Drug Free Workplace Form.  

 10. Fill out and sign the “Local Business Affidavit” or “North Port Local Business Affidavit”  

 11. Fill out and sign and notarize the Scrutinized Company Certification Form 

 12. Fill out and sign No Lobbying Affidavit 

 13. Fill out and sign the SWORN STATEMENT:  THE FLORIDA TRENCH SAFETY ACT 

 14. Provide any additional documentation requested within the Bid Document. 

 15. Submit ONE (1) Original AND ONE (1) Copy of submittal AND Provide USB drive (pdf of submittal and excel version of the 
Bid Schedule, If applicable) 

 16. Review “SAMPLE CONTRACT”.  

 17. Clearly mark the sealed bid with the BID NUMBER AND BID NAME on the outside of the package AND YOUR COMPANY 
NAME.  
BID BOND (INCLUDED IN SUBMITTAL)                             YES    NO 
PERFORMANCE BOND IS ONLY TO BE SUPPLIED BY THE AWARDED VENDOR AT TIME OF PRE CONSTRUCTION MEETING. 
 

City of North Port  
Finance Department/Purchasing Division 

Keith Raney, Contract Administrator II 
4970 City Hall, Suite 337 

North Port, Florida 34286 
RFB NO. 2020-20 LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 

 
Date:      
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
 

http://www.sunbiz.org/search.html
http://www.sunbiz.org/search.html
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BID FORM  
 

Name of Bidder:    
 

Business Address:      
 
               

 

 

Telephone Number: Fax Number:     
 

E-mail Address:   
 

Contractor License #:     
 

FEID #:   
 

To the City Commission of the City of North Port pursuant to and in compliance with your notice inviting sealed bids 
(Invitation to Bid), Instructions to Bidders, and the other documents relating thereto, the undersigned bidder, 
having familiarized himself/herself with the terms of the Contract documents, local conditions affecting the 
performance of the Contract, and the cost of the work at the place where the work is to be done, hereby proposes and 
agrees to perform within the time stipulated in the Contract, including all of its component parts and everything 
required to be performed, and to provide and furnish any and all of the labor, material, tools, expendable equipment, 
and all utility and transportation services and design of certain items necessary to perform the Contract and complete 
in a workmanlike manner, all of the work required in connection with the construction of said work all in strict 
conformity with the plans and specifications and other Contract documents for the prices hereinafter set forth. 

 
The undersigned, as bidder, does hereby declare that he has read the Request for Bids, Instructions to Bidders, 
General Provisions, Special Provisions, Technical Specifications & Conditions, Insurance Requirements, Bid Form, Permit 
Fees, Plan Revisions, Plans, and any other reports or documentation for: LAZY RIVER WATER MAIN AND FORCE MAIN 
REPLACMENT and further agrees to furnish all items listed on the attached Bid Form in accordance with the unit price 
line items as indicated on the bid schedule form submitted.  The above specified documents are herein incorporated 
into the Bid Form. 

 
The undersigned as bidder, declares that the only persons or parties interested in this submittal as principals are 
those named herein; that this submittal is made without collusion with any person, firm, or corporation; and 
he/she proposes and agrees, if the proposal is accepted, that he/she will execute a Contract with the City in the form 
set forth in the Contract documents and that he/she will accept in full payment thereof the following prices, to wit: 

TOTAL BID PRICE: 
     $     

(TYPE/PRINT)  (NUMERIC) 
Through the signing of this Bid Form, Bidder attests his/her bid is guaranteed for a period of not less than NINETY 
(90) DAYS from the date of the official bid opening. 

Date:             
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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ADDENDA AND BOND FORM 
 

The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included 
in the bid price. 
 

Addendum No.  Dated  Addendum 
No. 

 Dated  

Addendum No.  Dated  Addendum 
No. 

 Dated  

Addendum No.  Dated  Addendum 
No. 

 Dated  

Addendum No.  Dated  Addendum 
No. 

 Dated  

 
BID BOND AND PERFORMANCE/PAYMENT BOND 

 
BID BOND: ACCOMPANYING THIS PROPOSAL IS  _____________________________________________  
(insert: “cash”, “bidder’s bond”, or “certified check”, as the case may be) in an amount equal to at least 5% of the total 
amount of the bid, payable to the City of North Port.  Cashier’s checks will be returned to all bidders after award of bid. If 
supplying a bid bond please use the attached bid bond form. 
 
The undersigned deposits the above-named security as a proposal guarantee and agrees that it shall be forfeited to the 
City as liquidated damages in case this proposal is accepted by the City and the undersigned fails to execute a contract 
with the City as specified in the contract documents accompanied by the required labor and material and faithful 
performance bonds with sureties satisfactory to the City, and accompanied by the required certificates of insurance 
coverage. Should the City be required to engage the services of an attorney in connection with the enforcement of this 
bid, bidder promises to pay City’s reasonable attorneys’ fees incurred with or without suit. 
 
The undersigned agrees, if awarded this bid, to furnish a Performance and Payment Bond in the amount of 100% of the 
total project price within ten (10) calendar days after notification of award to the Purchasing Department.  The 
undersigned shall be responsible and bear all costs associated to record Performance and Payment Bond with Sarasota 
County Clerk's Office.  Receipt of said recording and a certified copy of the Bond shall be furnished to the Purchasing 
Division at the time of the pre-construction meeting. 
 
All contract documents (i.e.; performance and payment bond, cashier’s check, bid bond) shall be in the name of “City 
of North Port”. 
 
 
 
 
 
Date:             
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     
 

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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BID SCHEDULE - SUMMARY OF PAY ITEMS  
It is understood that the estimated summary of pay item quantities are approximate only and are solely for the 
purpose of facilitating the comparison of bids, and that the Contractor’s compensation shall be computed upon the 
basis of the actual quantities in the completed work, whether they be more or less than those shown. 
 
Preparation of Bid Schedules: Contractor MUST use the City provided bid schedule below or the provided excel 
spreadsheet, if provided with the solicitation. DO NOT RECREATE THIS FORM. All blank spaces in the Bid Form must be filled 
in legibly. Bidder should not reference the words “No Charge, N/A, included, dash, etc.” in any of the blocks. Bidder must identify 
a monetary amount for each UNIT COST and EXTENDED COST (unless the unit price is “x” out by the City). UNIT COST prevails over 
EXTENDED COST.  Failure to identify a monetary amount in any of the UNIT COST line items shall cause bidder to be deemed non-
responsive and bid response be rejected. In case of discrepancy between unit price and extended price, the unit price will govern. 
Apparent errors in extension will be corrected.  
 

BID 
ITEM DESCRIPTION UNIT QTY UNIT PRICE TOTAL PRICE 

LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 

2.0 4-Inch HDPE (C906 DR11) Force Main by  
Horizontal Directional Drill LF 158  $   $  

3.0 
4-Inch PVC (C900 DR18) Force Main with 
Restrained Joints and D.I. Fittings (Including  
Cut-in Connection Existing 4-Inch Force Main) 

LS 1  $   $  

4.0 

12-Inch PVC (C900 DR18) Force Main with  
Restrained Joints and D.I. Fittings (Including  
Cut-in Connections to Existing 12-Inch Force 
Main) 

LS 1  $   $  

5.0 12-Inch Force Main Plug Valve and Concrete 
Collar EA 1  $   $  

6.0 Auxiliary Connection LS 1  $   $  

7.0 Grout and Abandon in Place 3-Inch Water Main 
or Force Main LF 950  $   $  

8.0 Remove Existing Water Main or Force Main LF 3,900  $   $  

9.0 Concrete Sidewalk Replacement SF 150  $   $  

10.0 Temporary Staked Silt Barrier LF 1,400  $   $  

11.0 Temporary Hay Bale Silt Barrier EA 8  $   $  

SUB-TOTAL BID PRICE (ITEMS 2–11)  

1.0 MOBILIZATION/DEMOBILIZATION  
(MAX. OF 5% OF ITEMS 2 THROUGH 11) LS 1 $ $ 

TOTAL BID PRICE FOR LAZY RIVER WATER MAIN AND 
FORCE MAIN REPLACEMENT       $ 

 
Date:             
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     
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(THIS PAGE MUST BE COMPLETED AND SUBMITTE 

EQUIPMENT AND SUBCONTRACTOR/SUPPLIER LIST 
 
Equipment is located at:   _________________________________________________________________________  
 
The following is a listing of your equipment, inclusive of manufacturer, year and condition.  List the condition of equipment/vehicles 
utilized for this project in accordance with the following scale:   1-Excellent; 2-Good;  3-Fair;  4-Poor.   (Attach additional sheets, if 
required.) 
 

Description Manufacturer Year Condition Leased/Owned (If 
leased, date of 

expiration) 
 
 

    

 
 

    

 
 

    

 
 

    

 
SOURCE OF SUPPLY AND SUBCONTRACTOR FORM 

The following sources of supply and subcontractors shall be used for the RFB No. 2020-20 LAZY RIVER WATER MAIN AND FORCE MAIN 
REPLACEMENT.  If bidder does not have a source of supply or subcontractor, insert “to be determined”. When a source or 
subcontractor is determined, selection will be subject to City approval. (If not applicable, state N/A). 

 
SUBCONTRACTOR(S) 

(PLEASE INCLUDE ADDRESS/TELEPHONE NUMBER & E-MAIL) 

1.   ____________________________________________________________________________________________  

2.   ____________________________________________________________________________________________  

3.   ____________________________________________________________________________________________  

4.   ____________________________________________________________________________________________  

SUPPLIER(S) 

1.   ____________________________________________________________________________________________  

2.   ____________________________________________________________________________________________  

3.   ____________________________________________________________________________________________  

4.   ____________________________________________________________________________________________  

Date:             
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     
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(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
QUALIFICATIONS AND REFERENCES 

 
The Bidder (Company) shall have been in Commercial Construction Business with experience in projects involving water 
main installation, connections to existing water mains, and all associated testing, miscellaneous work, restoration, and 
clean-up. Bidder shall demonstrate successful completion of a minimum of three (3) projects completed within the 
past five (5) years of similar size and scope to the LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT.  
 
1. Business/Customer Name:           
 
Name of Contact Person/Title:        
 
Telephone#     Fax   E-mail       
 
Address              
 
Phone Number       
 
Duration of Contract or business relationship         
 
Type of Services Provided           
 
Contract Period:      FROM     TO    
 
Contract Price $     Contract Price at Completion of the Project $     
 
2. Business/Customer Name:           
 
Name of Contact Person/Title:        
 
Telephone#     Fax   E-mail       
 
Address              
 
Phone Number       
 
Duration of Contract or business relationship         
 
Type of Services Provided   
 
Date:             
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     
 

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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3. Business/Customer Name:           
 
Name of Contact Person/Title:        
 
Telephone#     Fax   E-mail       
 
Address              
 
Contract Period:      FROM     TO    
 
Contract Price $     Contract Price at Completion of the Project $    
 
Phone Number       
 
Duration of Contract or business relationship         
 
Type of Services Provided           
 
Contract Period:      FROM     TO    
 
Contract Price $     Contract Price at Completion of the Project $    
 
 
4. Business/Customer Name:           
 
Name of Contact Person/Title:        
 
Telephone#     Fax   E-mail       
 
Address              
 
Phone Number       
 
Duration of Contract or business relationship         
 
Type of Services Provided   
 
Contract Period:      FROM     TO    
 
Contract Price $     Contract Price at Completion of the Project $   
 
Date:             
 
Signed (Person authorized to bind the company):         
Name (printed):        Title:     
 

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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STATEMENT OF ORGANIZATION 
 

The following information will be provided to the City of North Port for incorporation in legal documents.  It is; therefore, 
vital all information is accurate and complete.  Please be certain all spelling, and capitalization is exactly as registered with 
the state or federal government. 
 
 
Company Name             
 
___________________________________________________________________     
Telephone #    E-Mail    Fax # 
 
____________________________________________________________________     
Main Office Address 
 
____________________________________________________________________     
City      State   Zip Code 
  
 
Address of Office Servicing City of North Port, if different than above:   SAME AS ABOVE 
 
____________________________________________________________________     
Office Address 
 
 
___________________________________________________________________     
City       State   Zip Code 
 
__________________________________________________________________  _   
Telephone #   E-mail     Fax # 
 
___________________________________________________________________     
Name & Title of Firm Representative 
 
Federal Identification Number:           

 
Bidder shall submit proof that it is authorized to do business in the State of Florida unless registration is not required by 
law. 
 

  (Please Check One) 
Is this a Florida Corporation:  Yes  or No 
 
If not a Florida Corporation, 

In what state was it created:  __________________________________  
Name as spelled in that State:  __________________________________  

 What kind of corporation is it:    "For Profit" or "Not for Profit" 
Is it in good standing:  Yes  or No 

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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Authorized to transact business 
in Florida:  Yes  or No 
 
State of Florida Department of State Certificate of Authority Document No.:  
 
Does it use a registered fictitious name:   Yes  or No 
 
Names of Officers: 

President:_______________________________Secretary:________________________ 
Vice President:___________________________Treasurer:________________________ 
Director:________________________________Director:_________________________ 
Other:__________________________________Other:___________________________ 

 
Name of Corporation (As used in Florida): 
______________________________________________________________________________ 
 (Spelled exactly as it is registered with the state or federal government) 

 
Corporate Address: 
 

Post Office Box: _____________________________________    
City, State Zip: _____________________________________    
Street Address: _____________________________________    
City, State, Zip: _____________________________________    

 
 
STATE OF       
 
COUNTY OF       
 
Sworn to and subscribed before me this____ day of ______________, 20___, by __________________________ 
who  is personally known to me or  has produced his/her driver's license as identification.  

 
___________________________________ 
Notary Public - State of Florida 
Print Name: _________________________ 
Commission No: _____________________ 

 
 
 
 
Date:             
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     

 
(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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NON-COLLUSIVE AFFIDAVIT 
 

 
State of _________________________ 

SS. 
County of _______________________   
 
 
Before me, the undersigned authority, personally appeared:  
______________________________________________ who, being first duly sworn, deposes and says that: 
 
1. He/She is the _________________________________ (Owner, Partner, Officer, Representative or Agent) of 
_____________________________________________, the Respondent that has submitted the attached reply; 
 
2. He/She is fully informed respecting the preparation and contents of the attached reply and of all pertinent 
circumstances respecting such reply; 
 
3. Such reply is genuine and is not a collusive or sham reply; 
 
4. Neither the said Respondent nor any of its officers, partners, owners, agents, representatives, employees or parties in 
interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any 
other respondent, firm, or person to submit a collusive or sham reply in connection with the work for which the attached 
reply has been submitted; or have in any manner, directly or indirectly sought by agreement or collusion, or 
communication or conference with any respondent, firm, or person to fix the price or prices in the attached reply or of 
any other respondent, or to fix any overhead, profit, or cost elements of the reply price or the reply price of any other 
respondent, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against 
(Recipient), or any person interested in the reply work. 
 
Signed, sealed and delivered this ___________________day of_____________, 20_____. 

 
  By: _________________________ 

 
__________________________  
(Printed Name) 
__________________________  
(Title) 

STATE OF       
COUNTY OF       
 
Sworn to and subscribed before me this____ day of ______________, 20___, by __________________________who  
is personally known to me or  has produced his/her driver’s license as identification.  

___________________________________ 
Notary Public - State of Florida 
Print Name: _________________________ 
Commission No: _____________________ 

NOTARY SEAL: 
(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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CONFLICT OF INTEREST FORM 

 

F.S. §112.313 places limitations on public officers (including advisory board members) and employees’ ability to 
contract with the City either directly or indirectly. Therefore, please indicate if the following applies: 

 
PART l. 

 

I am an employee, public officer or advisory board member of the City 
  (List Position Or Board) 

 

I am the spouse or child of an employee, public officer or advisory board member of the City 
Name:    

 
 

An employee, public officer or advisory board member of the City, or their spouse or child, is an officer, 
partner, director, or proprietor of Respondent or has a material interest in Respondent. “Material interest” 
means direct or indirect ownership of more than 5 percent of the total assets or capital stock of any business 
entity. For the purposes of [§112.313], indirect ownership does not include ownership by a spouse or minor 
child. 
Name:    

 
 

Respondent employs or contracts with an employee, public officer or advisory board member of the City 
Name:    

 

None of The Above 
 

PART ll: 
 

Are you going to request an advisory board member waiver? 
 

I will request an advisory board member waiver under §112.313(12) 
 

I will NOT request an advisory board member waiver under §112.313(12) 
 

N/A 
 

The City shall review any relationships which may be prohibited under the Florida Ethics Code and will disqualify 
any bidders whose conflicts are not waived or exempt. 

 
Date:             
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     
 

This page to be returned only if Contractor is claiming a North Port Local Business Status 
(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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PUBLIC ENTITY CRIME INFORMATION 
 

As provided by F.S. §287.133, a person or affiliate who has been placed on the convicted vendor list following a conviction 
for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not 
submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not 
submit bids on leases of real property to a public entity, may not be awarded or perform work as a Contractor, supplier, 
Subcontractor, or Consultant under a contract with any public entity, and may not transact business with any public entity 
in excess of the threshold amount provided in Section 287, for CATEGORY TWO for a period of 36 months from the date 
of being placed on the convicted vendor list. 
 
I, ________________________________________________, being an authorized representative of the Respondent   

 ___________________________________________________________________________________ , 

Located at:  ___________________________________________________________________________  

City: ____________________________ State: ____________ Zip Code: _________________, have read and understand 

the contents above.  I further certify that Respondent is not disqualified from replying to this solicitation because of F.S. 

§287.133. 

 
Signature:   __________________________________________ Date:   ___________________________  
 
Telephone #:  ________________________________________ Fax #:   __________________________  
 
Federal ID #:  ________________________________________ E-mail:____________________________ 
 
 
State of ________________________ 
 
County of   ____________________________________  
 
Sworn to and subscribed before me this   day of ______________, 20___, by     who  
is personally known to me or  has produced his driver's license as identification.  
 
NOTARY SEAL: 

 ______________________________________  

Notary Public - State of Florida 

Print Name:   ____________________________  

Commission No:   ________________________  

Date:             
 
Signed (Person authorized to bind the company):         
 
Name (printed):        Title:     

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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DRUG FREE WORKPLACE FORM 
 

The undersigned Respondent in accordance with Florida Statute §287.087 hereby certifies that 
   does: 

(Company Name) 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against 
employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a 
drug free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the 
penalties that may be imposed upon employees for drug abuse violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of 
the statement specified in subsection (1). 

 
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the 
commodities or contractual services that are under bid, the employee will abide by the terms of the statement 
and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of 
Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the 
workplace no later than five (5) days after such conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation 
program if such is available in the employee’s community, by any employee who is so convicted. 

 
6. Make a good faith effort to continue to maintain a drug free workplace through implementation of this section. 

 
As the person authorized to sign the statement, I certify that Respondent complies fully with the above 

requirements. 
 

Check one: 
 

As the person authorized to sign this statement, I certify that this firm complies fully with above 
requirements. 
As the person authorized to sign this statement, this firm does not comply fully with the above 
requirements. 

 
 

Signature 
 
 
 

 

Print Name 
 
 

 

Date 
 

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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AFFIDAVIT 
Claiming Status as a LOCAL BUSINESS  

 
**CONTRACTOR MUST MEET ALL 4 REQUIREMENTS BELOW TO CLAIM LOCAL BUSINESS STATUS** 

State of   _________________________  
SS. 

County of  ________________________  

Before me, the undersigned authority, personally appeared: 
 ____________________________________________________________________________________  

who, being first duly sworn, deposes and says that: 

1.  I am the           (Owner, Partner, Officer, Representative or Agent) of 
       , the Bidder that has submitted the attached proposal; 
AND 
2.  I am fully informed respecting the operation and employees of the Bidder; 
AND 
3.  I affirm that the Bidder has maintained a physical business address located within the limits of Sarasota County, 
Charlotte County or Desoto County for a period of six (6) months or more before submitting this bid, from which the 
Bidder operates or performs business.  The qualifying local address is ____________________________  
 _____________________________________________  
 _____________________________________________  
 _____________________________________________  
AND 
4.  I affirm that at least fifty percent (50%) of the Bidder’s employees are residents of the City of North Port.  If requested 
by the City, the bidder will be required to provide documentation substantiating the information given in this affidavit.  
City of North Port reserves the right to request supporting documentation as evidence to substantiate the information 
given in this affidavit.  Failure to do so will result in the bidder’s submission being deemed non-responsive. 
 
Any bidder that misrepresents its status as a local business or North Port local business shall be barred from receiving 
any City contracts for a period of three (3) years. 
 
State of Florida 
County of   ____________________________________  
 
Sworn to and subscribed before me this   day of ______________, 20___, by     who  
is personally known to me or  has produced his driver's license as identification.  
 
NOTARY SEAL: 

 ______________________________________  

Notary Public - State of Florida 

Print Name:   ____________________________  

Commission No:   ________________________  

This page to be returned ONLY if Contractor is claiming a Local Business Status.  
(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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AFFIDAVIT 
Claiming Status as a North Port Local Business   

**CONTRACTOR MUST MEET ALL 4 REQUIREMENTS BELOW TO CLAIM NORTH PORT BUSINESS STATUS** 

State of   _________________________  

SS. 
County of  ________________________  

Before me, the undersigned authority, personally appeared: 
 ____________________________________________________________________________________  

who, being first duly sworn, deposes and says that: 

1. I am the _________________________________ (Owner, Partner, Officer, Representative or Agent) of 
___________________________________________, the Bidder that has submitted the attached bid; 

AND 
2.  I am fully informed respecting the operation and employees of the Bidder; 

AND 
3.  I affirm that the Bidder has maintained its primary physical business address within the limits of the City of North Port 
for a period of six (6) months or more before submitting this bid, from which the Bidder operates or performs business.  
The qualifying local address is  
 _____________________________________________  
 _____________________________________________  
 _____________________________________________  

AND 
4.  I affirm that at least fifty percent (50%) of the Bidder’s employees are residents of the City of North Port. 

If requested by the City, the bidder will be required to provide documentation substantiating the information given in this 
affidavit.  City of North Port reserves the right to request supporting documentation as evidence to substantiate the 
information given in this affidavit.  Failure to do so will result in the bidder’s submission being deemed non-responsive. 

Any bidder that misrepresents its status as a local business or North Port local business shall be barred from receiving 
any City contracts for a period of three (3) years. 

State of Florida 
County of   ____________________________________  
 
Sworn to and subscribed before me this   day of ______________, 20___, by     who  
is personally known to me or  has produced his driver's license as identification.  
 
NOTARY SEAL: 

 ______________________________________  

Notary Public - State of Florida 

Print Name:   ____________________________  

Commission No:   ________________________  

This page to be returned ONLY if Contractor is claiming a North Port Local Business Status. 
(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 

 



 

62 
 

RFB NO. 2020-20 LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 

SWORN STATEMENT:  THE FLORIDA TRENCH SAFETY ACT 
(Complete if applicable) 

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC BY AN OFFICER AUTHORIZED TO ADMINISTER OATHS. 

 
1. This Sworn Statement is submitted with Bid No. _____ for the construction of  ______________  

 _____________________________________________________________________________  

2. This Sworn Statement is submitted by ____________________________________ whose business address is 
______________________________________________ and (if applicable) its Federal Employer Identification 
Number (FEIN) is ________________. 

3. My name is  ____________________________________________________________________  
(PRINTED OR TYPED NAME OF INDIVIDUAL SIGNING) and hold the position of ____________ with the above entity. 

4. The Trench Safety Standards that will be in effect during the construction of this Project are Florida Statute Section 
553.60-55.64, Trench Safety Act, and OSHA Standard. 

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to 
indemnify and hold harmless the County and ENGINEER, and any of their agents or employees from any claims 
arising from the failure to comply with said standard. 

6. The undersigned has appropriated $__________________ per linear foot of trench to be excavated over 5' deep 
for compliance with the applicable standards and intends to comply by instituting the following procedures:  

7. The undersigned has appropriated $__________________ per square foot for compliance with shoring safety 
requirements and intends to comply by instituting the following procedures: 
 _____________________________________________________________________________  

8. The undersigned, in submitting this Bid, represents that he or she has reviewed and considered all available 
geotechnical information and made such other investigations and tests as he or she may deem necessary to 
adequately design the trench safety system(s) he or she will utilize on this Project. 

 
  ________________________________  
 Authorized Signature/Title 
 
Sworn to and subscribed before me 
 
this  _____________________________   ________________________________  
 (date) Notary Public Signature 
 
 (Notary Seal) 
My Commission Expires: __________________  

 
 
 
 
 
 

(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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Scrutinized Company Certification Form 
 
Company Name:  ___   ______________     __________________________ 
 
Authorized Representative Name and Title:       _________________________________ 
 
Address: ______  ______________     City: __   ____ State:   ZIP:   ____ 
 
Phone Number:___________________________  Email Address:_____________________________________________________ 

A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with the City of North Port for 
goods or services of any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, 
the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statutes, section 215.4725, or is 
engaged in a boycott of Israel. 
 
A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with the City of North Port for 
goods or services of $1 million or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such 
contract, the company is on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the 
Iran Petroleum Energy Sector List, created pursuant to Florida Statutes, section 215.473, or with companies engaged in business 
operations in Cuba or Syria.  

CHOOSE ONE OF THE FOLLOWING 
 

This bid, proposal, contract or contract renewal is for goods or services of less than $1 million. As the person authorized to sign 
on behalf of the above-named company, and as required by Florida Statutes, section 287.135(5), I hereby certify that the above-
named company is not participating in a boycott of Israel.  

 
This bid, proposal, contract or contract renewal is for goods or services of $1 million or more. As the person authorized to sign 
on behalf of the above-named company, and as required by Florida Statutes, section 287.135(5), I hereby certify that the above-
named company is not participating in a boycott of Israel, is not on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and it does not have business operations in Cuba 
or Syria.  
 

I understand that pursuant to Florida Statutes, section 287.135, the submission of a false certification may result in the termination 
of the contract if one is entered into, and may subject the above-named company to civil penalties, attorney's fees and costs. 
 
Certified By:             
         AUTHORIZED REPRESENTATIVE SIGNATURE 
 
Print Name and Title:            
 
Date Certified:       

 
State of ___________ 
County of __________ 
 
The foregoing instrument was acknowledged before me this ____ day of ___________, 20__ by 
_______________________________ who is personally known to me or who has produced __________________________ as 
identification. 
 
       _____________________________ 
       Notary Public  

Solicitation/Contract/PO Number (Completed by Purchasing): ____________________________________ 
(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 



 

64 
 

RFB NO. 2020-20 LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 

LOBBYING CERTIFICATION 
 

“The undersigned hereby certifies, to the best of his or her knowledge and belief, that”:  
 
STATE OF __________________ 
 
COUNTY OF _________________ 
 
 

This   day   of 2019_____________________, being first duly sworn, deposes and says that he or 
she is the authorized representative of ________________________(Name of the contractor, firm or individual), and that the 
vendor and any of its agents agree to have no contact or communication with, or discuss any matter related in any way to any 
active City of North Port solicitation, with any City of North Port elected officials, officers, their appointees or their agents or any 
other staff or outside individuals working with the city in respect to this request other than the designated Procurement Official 
Contact and to abide by the restrictions outlined in the General Terms and Conditions of the Solicitation. Technical questions 
directed to the project manager, is prohibited.  These persons shall not be lobbied, either individually or collectively, regarding 
any questions for bid, proposal, qualification and/or any other solicitations released by the city. To do so is grounds for immediate 
disqualification from the selection process.  The selection process is not considered final until such a tome as the Commission has 
made a final and conclusive determination. 

 
(a) No City appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or 

attempting to influence either directly or indirectly an officer or employee of the City, City Commission in connection with the 
awarding of any City Contract. 

 
(b) If any funds other than City appropriated funds have been paid or will be paid to any person for influencing or attempting to 

influence a member of City Commission or an officer or employee of the City in connection with this contract, the undersigned 
shall complete and submit Standard Form-L “Disclosure Form to Report Lobbying”, in accordance with its instructions. 
 
Signed, sealed and delivered this ___________________day of_____________, 2019. 

 
 By: _________________________ 

 
__________________________  
(Printed Name) 
__________________________  
(Title) 

STATE OF       
 
COUNTY OF       
 

Sworn to and subscribed before me this____ day of ______________, 2019, by __________________________who  
is personally known to me or  has produced his/her driver's license as identification.  

___________________________________ 
 
Notary Public - State of _______________ 
Print Name: _________________________ 
Commission No: _____________________ 

 
(THIS PAGE MUST BE COMPLETED AND SUBMITTED) 
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SWORN STATEMENT:  THE FLORIDA TRENCH SAFETY ACT 
(Complete if applicable) 

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC BY AN OFFICER AUTHORIZED TO ADMINISTER OATHS. 

 
2. This Sworn Statement is submitted with Bid No. _____ for the construction of  ______________  

 _____________________________________________________________________________  

2. This Sworn Statement is submitted by ____________________________________ whose business address is 
______________________________________________ and (if applicable) its Federal Employer Identification 
Number (FEIN) is ________________. 

3. My name is  ____________________________________________________________________  
(PRINTED OR TYPED NAME OF INDIVIDUAL SIGNING) and hold the position of ____________ with the above entity. 

4. The Trench Safety Standards that will be in effect during the construction of this Project are Florida Statute Section 
553.60-55.64, Trench Safety Act, and OSHA Standard. 

5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to 
indemnify and hold harmless the City and ENGINEER, and any of their agents or employees from any claims arising 
from the failure to comply with said standard. 

6. The undersigned has appropriated $__________________ per linear foot of trench to be excavated over 5’ deep 
for compliance with the applicable standards and intends to comply by instituting the following procedures:  

7. The undersigned has appropriated $__________________ per square foot for compliance with shoring safety 
requirements and intends to comply by instituting the following procedures: 
 _____________________________________________________________________________  

8. The undersigned, in submitting this Bid, represents that he or she has reviewed and considered all available 
geotechnical information and made such other investigations and tests as he or she may deem necessary to 
adequately design the trench safety system(s) he or she will utilize on this Project. 

 
  ________________________________  
 Authorized Signature/Title 
 
Sworn to and subscribed before me 
 
this  _____________________________   ________________________________  
 (date) Notary Public Signature 
 
 (Notary Seal) 
My Commission Expires: __________________  
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CITY OF NORTH PORT 

BID BOND 

In Compliance with F.S. Chapter 255.051 

STATE OF FLORIDA, CITY OF NORTH PORT 
 
KNOW ALL BY THESE PRESENTS, that _________________________________, authorized by law to do business as a 
______________________ contractor in the State of Florida, as Principal, and 
________________________________________________, a Corporation chartered and existing under the laws of the 
State of __________________, as Surety, with its principal offices in the City of ______________, and authorized to do 
business in the State of Florida, and in accordance with Section 255.051, Florida Statues, are held and firmly bound unto 
the City of North Port, Florida, in the full and just sum of 5% of the Total Bid Price, in good and lawful money of the United 
States of America, to be paid upon demand by the City of North Port, to which payment well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, and assigns, joint and severally and firmly by these presents. 
The condition of the obligation is such, that whereas the Principal has submitted the attached Bid, dated _____________, 
for (_______LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT, RFB 2020-20  __________).  
NOW, THEREFORE, if the Principal shall withdraw said bid prior to the date of opening the same, or shall within 10 days 
after the prescribed forms are presented to him for signature enter into a written Contract with City of North Port, Florida, 
in accordance with the bid as accepted and give a Performance and Payment Bond with good and sufficient surety or 
sureties as may be required for the faithful performance and proper fulfillment of such Contract and for the prompt 
payment of all persons furnishing labor or materials in connection therewith or, in the event of failure to enter into such 
Contract and give such bond within the time specified, if the Principal shall pay the City the difference between the amount 
specified in said bid and the amount for which the City may procure the required work and/or supplies provided the latter 
amount to be excess of the amount specified in said bid, then the above obligations shall be void; otherwise, to remain in 
full force and effect. 
IN THE WITNESS WHEREOF, the above written parties have executed this instrument under their several seals dated 
__________, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by 
its undersigned representative, pursuant to authority of its governing body.  
 
Witness as to Principal:                                                               ________________      (SEAL) 
_________________            (Principal) 
(By) 
                                                                                                     ________________________ 
Witness as to Surety:                                                                   Printed Name 
__________________                                                                  __________________(SEAL) 
                                                                                                     (Surety’s Name) 
 
                                                                                                      _______________________ 
              (By-As Attorney-in-Fact, Surety) 
 
Affix Corporate Seals and attach proper Power of Attorney for Surety. 
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  CITY OF NORTH PORT 
 
 
 
BOND NO.: 

 PERFORMANCE AND PAYMENT BOND 
In compliance with F.S. Chapter 255.05(10(a) and Code 
of the City of North Port Sec. 2-414 

BOND AMOUNT:  $ 
 
CONTRACTOR NAME: 

  

PRINCIPAL ADDRESS:  
PRINCIPAL PHONE NO.:  
  
SURETY COMPANY NAME:   
SURETY AGENT:   
PRINCIPAL ADDRESS:  
PRINCIPAL PHONE NO.:  
  
CITY NAME:  City of North Port, Florida 
PRINCIPAL ADDRESS:  4970 City Hall Boulevard 
  North Port, Florida 34286 
CITY CONTACT PHONE NO.: (941)  
  
CONTRACT NO.: (if applicable)  
PROJECT ADDRESS:  
(if applicable)   
  
  
DESCRIPTION OF PROJECT:  
(if applicable)  
  
  
  
  
  
  
DESCRIPTION OF  
IMPROVEMENT:   
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By this Bond, we, _____________________________________, as Principal, hereinafter called Contractor, and 

________________________________, a corporation organized and existing under the laws of the State of 

___________, with its principal office in the City of ______________, as Surety, hereinafter called Surety, are held 

firmly bound unto the City of North Port, Florida, as Obligee, hereinafter called City, in the amount of 

_________________Dollars ($________________), for the payment whereof Contractor and Surety bind themselves, 

their heirs, executors, administrators, personal representatives, successors, and assigns, jointly and severally, firmly by 

these presents. 

WHEREAS, Contractor has by written agreement dated ____________, entered into a contract with City for 

___________________________________________________________________________ 

_________________________________________________________________________________ 

In accordance with drawings and specifications prepared by __________________________________ 

_________________________________________________________________________________ 

Which contract is by reference made a part hereof, and is hereinafter referred to as the CONTRACT.  

 

NOW, THEREFORE, THE CONDITION OF THIS BOND is such that if Contractor: 
 

1. Performs the Contract dated            , between Contractor and City for construction of LAZY 
RIVER WATER MAIN AND FORCE MAIN REPLACEMENT, RFB 2020-20,  the Contract being made a part of this bond by 
reference, at the times and in the manner prescribed in the Contract; and 

 
2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, supplying 

Contractor with labor, materials, or supplies, used directly or indirectly by Contractor in the prosecution 
of the work provided for in the Contract; and 

 
3. Pays City all losses, damages, expenses, costs, and attorney’s fees, including appellate proceedings, that 

City sustains because of a default by Contractor under the Contract; and 
 
4. Performs the guarantee of all work and materials furnished under the Contract for the time specified in 

the Contract, then this bond is void; otherwise it remains in full force. 
 
Any action instituted by City under this bond for payment must be in accordance with the notice and time 
limitation provisions in Section 255.05(2), Florida Statutes. 
 

Any changes in or under the Contract documents and compliance or noncompliance with any formalities 
connected with the Contract or the changes does not affect Surety’s obligation under this bond.  
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In witness whereof, the said Contractor and Surety have signed and sealed this instrument  

this  

 (date) 

 
 
____________________________________ 

Principal 
 

By: 
________________________________ 

   As President 
 
   (SEAL) 

 
___________________________________ 
Surety 

 
By: 
________________________________ 

 
 

Any Claims under this bond may be addressed to 
(name and address of Surety):  
 
 ___________________________________________ 

 
 ___________________________________________ 
 
 ___________________________________________ 
 
Telephone No: ___________________________________________  



 

70 
 

RFB NO. 2020-20 LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 

 
Name and address of agent or representative in Florida if different from above: 
 
 _________________________________________ 
 
 ___________________________________________ 
 
 ___________________________________________ 
 
Telephone No: ___________________________________ 
  



 

71 
 

RFB NO. 2020-20 LAZY RIVER WATER MAIN AND FORCE MAIN REPLACEMENT 

“SAMPLE”  
CONTRACT (SUBJECT TO CHANGE) 

 
This Contract (“Contract”) is made this _______________ day of _________________, 2019, by and between the CITY OF 
NORTH PORT, a municipal corporation of the State of Florida, hereinafter referred to as the “City” and XXXXXXX, a Florida 
limited liability company, ADDRESS, CITY, Florida ZIP CODE, hereinafter referred to as the “Contractor”. 
 

WITNESSETH 
 
That the parties to this Contract, in consideration of their mutual agreements and promises hereinafter contained, bind 
themselves, their partners, successors, assigns and legal representatives to all covenants, agreements and obligations 
contained in the agreements and bid documents executed between the parties, and do hereby further agree as follows: 
 
1.  RESPONSIBILITIES OF THE CONTRACTOR: 
 
 A. Responsibility for and Supervision: The Contractor shall supervise and direct the work to the best of 
his/her ability, give it all the attention necessary for such proper supervision and direction and not employ for work on 
the project any person without sufficient skill to perform the job for which the person was employed. 
 
The Contractor assumes full responsibility for acts, negligence, or omissions of all his/her employees on the project, 
for those subcontractors and their employees, and for those of all other persons doing work under a contract with 
him/her. All contracts between the Contractor and any such subcontractor as the Contractor shall hire, shall conform 
to the provisions of the Contract and bid documents and shall incorporate in them the relevant portions of this 
Contract. 
 

B. Furnishing of Labor and Materials: The Contractor shall provide and pay for all labor, materials, and 
equipment, including tools, construction equipment and machinery, and all transportation and all other facilities and 
services necessary for the proper completion of the work in strict conformity with the provisions herein contained, 
and with the Request For Bid No. 2020-20, including the plans and specifications,  addendums and with the proposal 
submitted by the Contractor and on file with the City. The foregoing Request For Bid (RFB), specifications, and 
proposal submitted by the Contractor, are hereby specifically made a part of this Contract and are incorporated herein. 

The Contractor represents and warrants to the City that all equipment and materials used in the work, and made a 
part of the structures thereon, or placed permanently in connection therewith, will be new unless otherwise specified 
in the Contract and bid documents, of good quality, free of defects, and in conformity with the Contract and bid 
documents. It is understood between the parties thereto that all equipment and materials not in conformity are 
defective. 
 

C. Incorporation of Bid Documents: The Request For Bid No. 2020-20, including the plans, specifications, 
and addendums, and Contractor’s response to RFB, are specifically made a part of this Contract and are incorporated 
herein. In the event of a conflict between or among the documents or any ambiguity or missing specifications or 
instruction, the following priority is established: 

 
1. First, this Contract (Contract No. 2020-20) Approved by Commission, and any attachments 

2. Second, Request for Bid, including any and all attachments and addenda 
3. Third, Contractor’s response to this solicitation. 
4. Fourth, specific direction from the City Manager 
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D. Public Records Law:  In accordance with Florida Statutes 119.0701, Contractor shall comply with all public 
records laws, and shall specifically: 
 
1. Keep and maintain public records required by the City to perform the service. 
 

a. The timeframes and classifications for records retention requirements must be in accordance with the 
General Records Schedule GS1-SL for State and Local Government Agencies.  

(See http://dos.dos.state.fl.us/library-archives/records-management/general-records-schedules/). 
 

b. “Public records” means and includes those items specified in Florida Statutes 119.011(12), as amended from 
time to time, and currently defined as:  All documents, papers, letters, maps, books, tapes, photographs, films, 
sound recordings, data processing software, or other material, regardless of the physical form, characteristics, 
or means of transmission, made or received pursuant to law or ordinance or in connection with the 
transaction of official business with the City. Contractor’s records under this Agreement include but are not 
limited to, supplier/subcontractor invoices and contracts, project documents, meeting notes, e-mails and all 
other documentation generated during this Agreement. 

 
2. Upon request from the City’s custodian of public records, provide the City, at no cost, with a copy of the requested 
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the cost 
provided for by law. All records kept electronically must be provided to the City, upon request from the City’s custodian 
of public records, in a format that is compatible with the information technology systems of the City.  
 
3. Ensure that project records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law for the duration of the contract term and, if the Contractor 
does not transfer the records to City following completion of the contract, for the time period specified in General Records 
Schedule GS1-SL for State and Local Government Agencies. 
 
4. Upon completion of the contract, transfer, at no cost, to the City all public records in Contractor’s possession or 
keep and maintain public records required by the City to perform the service. If the Contractor transfers all public records 
to the City upon completion of the contract, the Contractor shall destroy any duplicate public records that are exempt or 
confidential and exempt from public records disclosure requirements. If the Contractor keeps and maintains public 
records upon the completion of the contract, the Contractor shall meet all applicable requirements for retaining public 
records.  
 
5. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, 
FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT CUSTODIAN OF 
PUBLIC RECORDS, 4970 CITY HALL BOULEVARD, NORTH PORT, FLORIDA 34286, 941.429.7063 
OR HOTLINE 941.429.7270; E-MAIL: kwong@cityofnorthport.com. 

6. Failure of the CONTRACTOR to comply with these requirements shall be a material breach of this Agreement.  
Further, Contractor may be subject to penalties under Florida Statutes 119.10. 
 
2.  CONTRACT PRICE: 
In consideration of the foregoing services, work, labor and materials to be furnished by the contractor as per said 
plans, specifications and addendums, the City agrees to pay and the Contractor $XXX 

http://dos.dos.state.fl.us/library-archives/records-management/general-records-schedules/
http://dos.dos.state.fl.us/library-archives/records-management/general-records-schedules/
mailto:kpeto@cityofnorthport.com
mailto:kpeto@cityofnorthport.com
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The CONTRACT PRICE Is XXXXXX-XXX ($XXXX). 
 
3.  PAYMENT: 
 
One (1) original requests for payment must be submitted to the City of North Port on a form approved by the City. Each 
pay request must be accompanied by an updated work schedule to reflect progress of work. Payment shall be accompanied 
by either written approval and direction of the surety, or receipt of updated affidavits of payment by subcontractors 
and/or suppliers, in accordance with F.S. §255.05(11). Price shall be net and all invoices payable according to the 
Florida Local Government Prompt Payment Act (F.S. ch. 218). Upon certification and approval by the City or its duly 
authorized agent, progress payments may be made to the Contractor upon its application for all services or work 
completed or materials furnished in accordance with the Contract.  Prior to fifty percent (50%) completion, the Contractor 
will be paid monthly the total value of the work completed and accepted during the preceding month, less ten percent 
(10%) retainage. After fifty percent (50%) completion of the construction services purchased pursuant to the Contract, the 
City must reduce to five percent (5%) the amount of retainage withheld from each subsequent progress payment made 
to the Contractor upon request of the Contractor. For purposes of this subsection, the term “fifty percent (50%) 
completion” is the point at which the City has expended fifty percent (50%) of the total cost of the construction 
services purchased as identified in the Contract together with all costs associated with existing change orders and other 
additions or modifications to the construction services provided for in the Contract. The City shall inform the Contractor’s 
Surety of any reduction in retainage. Contractor must update each new pay request in accordance with any changes 
made to the previous submittal. The City or its duly authorized administrative agent, shall approve final payment for 
all work, materials or services furnished under this Contract retainage may be reduced upon issuance of the Certificate 
of Substantial Completion by the City if, in the sole opinion of the City, sufficient progress on the schedule has been 
accomplished, all required affidavits have been provided, and the City has retained adequate coverage for the project 
through the achievement of Final Completion. 
 
4.  CONTRACT TIME:       
 
The Contractor specifically agrees that it will commence operations within a mutually agreed upon time following 
notification by the City to commence work and that all work to be performed under the provisions of this Contract 
shall be completed in not more than 150 calendar days from the notice to proceed; subject only to delays caused 
through no fault of the Contractor or acts of God. The work will be substantially completed within 120 calendar days; 
with final completion within 30 calendar days after attaining Substantial Completion. Time is of the essence in the 
performance of this Contract.  
 
5.  LIQUIDATED DAMAGES: 
 
The work shall be completed within the Contract time specified. The Contract time shall include the preparation, 
submittal, review and approval of submittals, delivery of materials, and construction, assembly, adjustment and 
placement into service for beneficial use of all facilities covered under this Contract. 
 
The City shall issue a Notice of Substantial Completion when it has determined that the work identified in the Contract 
has been substantially completed; record drawings have been submitted and approved by the City and that the facility 
is operating satisfactorily.   The Contract time also includes up to fourteen (14) calendar days for the review of 
submittals, excluding pay requests, by the City. The City shall provide the Contractor a punch list within two (2) 
calendar days after the Notice of Substantial Completion is issued. The punch list will identify the remaining items 
that must be addressed to the satisfaction of the City by the Contractor to meet his/her obligations under the Contract. 
The Contractor shall complete the items on the punch list to the satisfaction of the City within twenty-eight (28) 
additional calendar days of the issuance of the Final Punch List or Notice of Substantial Completion, whichever is later, 
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and prior to submittal of the application for reduction of retainage or final payment. Any cost incurred by the City (i.e. 
inspection time) after the twenty-eight (28) calendar day period shall be charged to the Contractor. 
 
The City and the Contractor hereby agree that time is of the essence on this Contract and the City will suffer 
damages if the work is not substantially completed within the Contract time, plus any extensions thereof allowed by 
Change Order. It is further recognized and agreed by the City and the Contractor that the determination of the exact 
value of the damages the City would suffer due to a delay in the Substantial Completion of the work would be a 
difficult, time consuming and costly process. It is therefore hereby agreed by the City and the Contractor that it is in 
their mutual interest to establish a figure of THREE HUNDRED AND SEVENTY TWO DOLLARS ($372) as Liquidated 
Damages (but not as a penalty) to be paid by the Contractor to the City for each calendar day that Substantial 
Completion is delayed beyond the Contract Time.  
 
It is mutually agreed by the City and the Contractor that neither shall make any claim to increase or reduce the amount 
to be paid under Liquidated Damages as the result of any calculation of actual damages suffered by the City as the 
result of delay in the Substantial Completion of the work. 
 
6.  BOND REQUIREMENTS: 

A. Bond Requirements: The successful bidder shall provide the required performance and payment bond or other 
acceptable security to the City within ten (10) business days of being awarded the bid.  Failure by the successful 
bidder to provide the bond within ten (10) business days shall be considered a default under Sec. 2-404 of the 
City of North Port Administrative Code.  Upon such default the City may immediately award the bid to the next 
lowest responsive and responsible bidder, and recover from the original successful bidder the difference in cost 
between the original winning bid and the next lowest responsive and responsible bidder.  Such default shall only 
be curable at the option of the City.   

 
In addition, the Contractor shall be responsible and bear all costs associated to record the Performance and 
Payment Bond with Sarasota County Clerk's Office.  The Contractor shall furnish the receipt of said recording 
and certified copy of the bond to the Purchasing Department at the time of the pre-construction meeting. Such 
default shall only be curable at the option of the City. 
 

B. Performance and Payment Bond:  The Contractor shall provide a Performance and Payment Bond, in the form 
prescribed in Florida Statutes Section 255.05 in the amount of one hundred percent (100%) of the Contract 
amount, the costs of which are to be paid by the Contractor.  The bond will be acceptable to the City only if the 
Surety Company: 

 
1. Is licensed to do business in the State of Florida; 
 
2. Holds a certificate of authority authorizing it to write surety bonds in this state; 
 
3. Has twice the minimum surplus and capital required by the Florida Insurance Code at the time the 

invitation to bid is issued; 
 
4. Is otherwise in compliance with the provisions of the Florida Insurance Code;  
 
5. Holds a currently valid certificate of authority issued by the United States Department of Treasury under 

31 U.S.C. §§ 9304-9308; 
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6. A current rating of at least Excellent (A or A-) as reported in the most current Best Key Rating Guide, 
published by A.M. Best Company, Inc., of 75 Fulton Street, New York, New York 10038; and 

 
7. With an underwriting limitation of at least two times the dollar amount of the contract. 

 
If the Surety Company for any bond furnished by the Contractor files for bankruptcy, has a receiver appointed, 
is declared bankrupt, becomes insolvent, has an assignment made for the benefit of creditors, has its right to 
do business terminated in the State of Florida, or ceases to meet the requirements imposed by the Contract 
Documents, the Contractor shall, within five (5) calendar days thereafter, substitute another Bond and Surety 
Company, both of which shall be subject to the City’s approval. 
 
By execution of this bond, the Surety Company acknowledges that it has read the surety qualifications and 
surety obligations imposed by the Contract documents and hereby satisfies those conditions. 

 
By execution of this bond, the Surety Company acknowledges that it has read the sure ty qualifications and surety 
obligations imposed by the Contract documents and hereby satisfies those conditions. 
 
7.  INSURANCE: 
 
Before performing any Contract work, the Contractor shall procure and maintain, during the life of this Contract, the 
following types of insurance coverage and shall furnish certificates representing such insurance to the City. The policies of 
insurance shall be primary and written on forms acceptable to the City and placed with insurance carriers approved and 
licensed by the Insurance Department in the State of Florida and meet a minimum financial AM Best and Company rating 
of no less than “A- Excellent: FSC VII.” No changes are to be made to these specifications without prior written approval 
by the City Manager or designee.  The City Manager or designee may alter the amounts or types of insurance policies 
required by this Contract upon agreement with Contractor. 
 
 

A. WORKERS’ COMPENSATION AND EMPLOYERS’ LIABILITY INSURANCE (PER CHAPTER 440, FLORIDA 
STATUTES): The Contractor shall procure and maintain during the life of this Contract Worker's Compensation insurance 
for all its employees to be engaged in work on the project under this Contract and, in case any such work is sublet, the 
Contractor shall require the subcontractor similarly to provide Worker's Compensation insurance for all of the latter's 
employees to be engaged in such work unless such employees are covered by protection afforded by the Contractor’s 
Workers Compensation insurance. For additional information contact the Department of financial Services, Workers’ 
Compensation Division at 850.413.1601 or on the web at www.fldfs.com. In case any class of employees engaged in 
hazardous work on the project under this Contract is not protected under the Worker's Compensation Statute, the 
Contractor shall provide, and shall cause each subcontractor to provide, Employer's Liability Insurance for the protection 
of such of its employees not otherwise protected under such provisions. The minimum liability limits of such insurance 
shall not be less than herein specified or in that amount specified by law for that type of damage claim. 

 
Proof of such insurance shall be filed by the Contractor with the City within ten (10) days after the 

execution of this Contract. Coverage is to apply for all employees in the statutory limits in compliance with the 
applicable state and federal laws. The policy must include Employers’ Liability with a limit of $1,000,000 for each 
accident; $1,000,000 each employee; and $1,000,000 policy limit for bodily injury or disease. 
 

1. Policy shall contain a waiver of subrogation against the City of North Port, Florida. 
 

2. Contractor's sub-contractors shall be subject to the same minimum requirements identified in this section. 

http://www.fldfs.com/
http://www.fldfs.com/
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3. If the Contractor has no employees, the Contractor must submit to the City the Workers Compensation 

Exemption from the State of Florida. 
 
B. COMPREHENSIVE GENERAL LIABILITY – Occurrence Form (CG 00 01): The Contractor shall procure and 

maintain and require all subcontractors to procure and maintain during the life of this Contract, a comprehensive general 
liability policy, including, but not limited to, bodily injury, property damage, broad form contractual liability and 
Explosion, Collapse and Underground (XCU) coverage. The general aggregate limit shall apply separately to this 
project/location or the general aggregate limit shall be twice the required occurrence limit. 

 
Proof of the following insurance shall be filed by the Contractor with the City within ten (10) days after the execution 
of this Contract: 
 

• General Aggregate $1,000,000. 
• Each Occurrence $1,000,000. 
• Products and completed ops $1,000,000. 
• Damage to rented premises $100,000. 
• Fire damage $100,000.  

 
1. The policy shall be endorsed to include the following additional insured language: “City of North Port, 

Florida, and it commissioners, officers, employees, agents and volunteers shall be named as an additional insured with 
respect to liability arising out of the activities performed by, or on behalf of the Contractor.” 

 
2. Contractor’s subcontractors shall be subject to the same minimum requirements identified above. 

 
3. Policy shall be endorsed for a waiver of subrogation against the City of North Port, Florida. 

 
C. BUSINESS AUTOMOBILE LIABILITY: The Contractor shall procure and maintain, and require all 

subcontractors to procure and maintain, during the life of this Contract, automobile liability insurance including all 
owned, hired, and non-owned automobiles.  Bodily injury and property damage for any owned, hired, and non-owned 
vehicles used in the performance of this Contract. Automobile liability must be written on a standard ISO form (CA 00 01) 
covering any auto (Code 1), or if Contractor has no owned autos, hired (Code 8) and non-owned (Code 9) autos. 
 
Proof of such insurance shall be filed by the Contractor with the City within ten (10) days after the execution of this 
Contract. 

• Combined Single Limit (CSL) (Ea Accident) $1,000,000. 
• Bodily Injury (per person) $1,000,000. 
• Bodily Injury (per accident) $1,000,000. 
• Property Damage (per accident) $1,000,000. 

 

1. The policy shall be endorsed to include the following additional insured language: “City of North Port, 
Florida, and it commissioner, officers, employees, agents and volunteers shall be named as an additional insured with 
respect to liability arising out of the activities performed by, or on behalf of the Contractor, including automobiles owned, 
leased, hired or borrowed by the Contractor.” 

 
2. Contractor's sub-contractors shall be subject to the same minimum requirements identified in this section. 
3. Policy shall contain a waiver of subrogation against the City of North Port, Florida. 
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E.  SPECIAL REQUIREMENTS:  The City of North Port, Florida, is to be named additional insured on any 
Comprehensive Commercial General Liability Policy and Auto Policy. All certificates of insurance must be on file with and 
approved by the City before commencement of any work activities under this Contract. 

Any and all deductibles to the above referenced policies are to be the responsibility of the Contractor. The Contractor’s 
insurance is considered primary for any loss regardless of any insurance maintained by the City. The Contractor is 
responsible for all insurance policy premiums, deductibles, or SIR (self-insured retentions) or any loss or portion of any 
loss that is not covered by any available insurance policy. 

All insurance policies must be issued by companies of recognized responsibility licensed to do business in the State of 
Florida and must contain a provision that prohibits cancellation unless the City is provided notice as stated within the 
policy. It is the Contractor’s responsibility to provide notice to the City.  

This must be written in the description of operations section of the insurance certificate, even if there is check-off- box 
on the insurance certificate. Any costs for adding the City as “additional insured” shall be at the Contractor’s expense. All 
certificates of insurance must be on file with and approved by the City before commencement of any work activities under 
this Contract. The Certificate of Insurance must be accompanied by a copy of the additional insured endorsement 
(CG20101185 or combination of CG20100704 and GC20370704 will be accepted).   
 

F.  WAIVER OF SUBROGATION: All required insurance policies, with the exception of Workers Compensation, 
are to be endorsed with a Waiver of Subrogation. The insurance companies, by proper endorsement or thru other means, 
agrees to waive all rights of subrogation against the City, its commissioners, officers, officials, employees and volunteers, 
and the City’s insurance carriers, for losses paid under the terms of these polices that arises from the contractual 
relationship or work performed by the Contractor for the City. It is the Contractor’s responsibility to notify their insurance 
company of the Waiver of Subrogation and request written authorization or the proper endorsement. Additionally, the 
Contractor, its officers, officials, agents, employees, volunteers, and any subcontractors, agree to waive all rights of 
subrogation against the City and its insurance carriers for any losses paid, sustained or incurred, but not covered by 
insurance, that arise from the contractual relationship or work performed. This waiver also applies to any deductibles or 
self-insured retentions the Contractor or its agents may be responsible for. 
 

G.  POLICY FORM: 
 

1.   All policies, required by this Contract, with the exception of Workers Compensation, or unless specific 
approval is given by Risk Management through the City’s Purchasing Office, are to be written on an occurrence 
basis, shall name the City of North Port, Florida, its Commissioners, officers, agents, employees and volunteers as 
additional insured as their interest may appear under this Contract. Insurer(s), with the exception of Professional Liability 
and Workers Compensation, shall agree to waive all rights of subrogation against the City of North Port, Florida, its 
Commissioners, officers, agents, employees, or volunteers. 

 
2.   Insurance requirements itemized in this Contract, and required of the Contractor, shall be provided by or 

on behalf of all subcontractors to cover their operations performed under this Contract. The Contractor shall be held 
responsible for any modifications, deviations, or omissions in these insurance requirements as they apply to 
subcontractors. 

 
3.   Each insurance policy required by this Contract shall: 

 
a.  Apply separately to each insured against whom claim is made and suit is brought, except 
with respect to limits of the insurer’s liability. 
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b.  Be endorsed to state that coverage shall not be suspended, voided or cancelled by either 
party except after notice is delivered in accordance with the policy provisions.  The Contractor is 
to notify the City Purchasing Office by written notice via certified mail, return receipt requested. 

 
4.   The City shall retain the right to review, at any time, coverage, form, and amount of insurance. 

 
5.   The procuring of required policies of insurance shall not be construed to limit Contractor’s liability 

nor to fulfill the indemnification provisions and requirements of this Contract. The extent of Contractor’s liability for 
indemnity of the City shall not be limited by insurance coverage or lack thereof, or unreasonably delayed for any reason, 
including but not limited to, insurance coverage disputes between the Contractor and its carrier. 

 
6.   The Contractor shall be solely responsible for payment of all premiums for insurance contributing to 

the satisfaction of this Contract and shall be solely responsible for the payment of all deductibles and retention to which 
such policies are subject, whether or not the City is an insured under the policy. 

  
7.   Claims Made Policies will be accepted for professional and hazardous materials and such other risks as 

are authorized by the City’s Purchasing Office. All Claims Made Policies contributing to the satisfaction of the insurance 
requirements herein shall have an extended reporting period option or automatic coverage of not less than two (2) years. 
If provided as an option, the Contractor agrees to purchase the extended reporting period on cancellation or 
termination unless a new policy is affected with a retroactive date, including at least the last policy year. 

 
8.   Certificates of Insurance evidencing Claims Made or Occurrences form coverage and conditions to this 

Contract, as well as the contract number and description of work, are to be furnished to the City’s Purchasing Office 
(4970 City Hall Boulevard, Suite 337, North Port, FL 34286) prior to commencement of work AND a minimum of thirty 
(30) calendar days prior to expiration of the insurance contract when applicable.  All insurance certificates shall be 
received by the City’s Purchasing Office before the Contractor will be allowed to commence or continue work. The 
Certificate of Insurance issued by the underwriting department of the insurance carrier shall certify compliance with the 
insurance requirements provided herein. 

 
8. INDEMNITY: 
 

A.  TO THE EXTENT PERMITTED BY FLORIDA LAW, THE CONTRACTOR SHALL INDEMNIFY, DEFEND, 
AND HOLD HARMLESS THE CITY, ITS COMMISSIONERS, OFFICERS, AGENTS AND EMPLOYEES, FROM ALL LIABILITIES, 
FINES, CLAIMS, ASSESSMENTS, SUITS, JUDGMENTS, DAMAGES, LOSSES AND COSTS, INCLUDING CONSEQUENTIAL, 
SPECIAL, INDIRECT, AND PUNITIVE DAMAGES, (INCLUDING, BUT NOT LIMITED TO, REASONABLE ATTORNEYS' FEES AND 
COURT COSTS, WHETHER SUCH FEES AND COSTS ARE INCURRED IN NEGOTIATIONS, AT THE TRIAL LEVEL OR ON 
APPEAL, OR IN THE COLLECTION OF ATTORNEYS' FEES), ARISING OUT OF ANY ACTS, ACTIONS, BREACHES, NEGLECT OR 
OMISSIONS OF THE CONTRACTOR, OR CONTRACTOR'S OFFICERS, EMPLOYEES, AGENTS, SUBCONTRACTORS, SUB-
CONSULTANTS, AND OTHER PERSONS EMPLOYED OR UTILIZED BY THE CONTRACTOR IN THE PERFORMANCE OF, OR 
THE FAILURE TO PERFORM, THE CONTRACT.  THE CONTRACT DOES NOT CONSTITUTE A WAIVER OF SOVEREIGN 
IMMUNITY OR CONSENT BY THE CITY OR ITS SUBDIVISIONS TO SUIT BY THIRD PARTIES.  

 
B. IN THE EVENT OF A CLAIM, THE CITY SHALL PROMPTLY NOTIFY THE CONTRACTOR IN WRITING 

BY PREPAID CERTIFIED MAIL (RETURN RECEIPT REQUESTED) OR BY DELIVERY THROUGH ANY NATIONALLY 
RECOGNIZED COURIER SERVICE (SUCH AS FEDERAL EXPRESS OR UPS) WHICH PROVIDES EVIDENCE OF DELIVERY, AT 
THE ADDRESS PROVIDED FOR RECEIPT OF NOTICES IN THIS CONTRACT.   
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C. THE CITY SHALL PROVIDE ALL AVAILABLE INFORMATION AND ASSISTANCE THAT THE 
CONTRACTOR MAY REASONABLY REQUIRE REGARDING ANY CLAIM.  THIS AGREEMENT FOR INDEMNIFICATION SHALL 
SURVIVE TERMINATION OR COMPLETION OF THE CONTRACT. THE INSURANCE COVERAGE AND LIMITS REQUIRED IN 
THIS CONTRACT MAY OR MAY NOT BE ADEQUATE TO PROTECT THE CITY AND SUCH INSURANCE COVERAGE SHALL 
NOT BE DEEMED A LIMITATION ON THE CONTRACTOR’S LIABILITY UNDER THE INDEMNITY PROVIDED IN THIS SECTION.  
IN ANY PROCEEDINGS BETWEEN THE PARTIES ARISING OUT OF OR RELATED TO THIS INDEMNITY PROVISION, THE 
PREVAILING PARTY SHALL BE REIMBURSED ALL COSTS, EXPENSES AND REASONABLE ATTORNEY FEES THROUGH ALL 
PROCEEDINGS (AT BOTH TRIAL AND APPELLATE LEVELS). 

 
D. NOTHING IN THIS CONTRACT SHALL BE DEEMED TO AFFECT THE RIGHTS, PRIVILEGES AND 

IMMUNITIES OF THE CITY AS SET FORTH IN FLORIDA STATUTES, SECTION 768.28. 
 
E. THE TERMS OF THIS SECTION SHALL SURVIVE THE TERMINATION OF THIS CONTRACT. 
 
F.  FURTHER, THE CONTRACTOR SHALL FULLY INDEMNIFY, DEFEND, AND HOLD HARMLESS THE 

CITY OF NORTH PORT, FLORIDA, FROM ANY SUITS, ACTIONS, DAMAGES, AND COSTS OF EVERY NAME AND 
DESCRIPTION, INCLUDING ATTORNEYS’ FEES, ARISING FROM OR RELATING TO VIOLATION OR INFRINGEMENT OF A 
TRADEMARK, COPYRIGHT, PATENT, TRADE SECRET OR INTELLECTUAL PROPERTY RIGHT. 

 
9. CONTRACTOR'S AFFIDAVIT: 
 
When all work contemplated by this Contract has been completed, and has been inspected and approved by the City, 
or its duly authorized agent, the Contractor shall furnish to the City, a Contractor's Affidavit in a form acceptable to the 
City. Signed affidavits of payment will also be required by the City from any and all subcontractors hired by the 
Contractor, unless payment is approved by the surety in accordance with Florida Statutes, section 255.05(11). The 
affidavits shall state whether the subcontractor(s) has been paid in full or whether there are payments remaining. A 
list of all subcontractors shall be furnished to the City prior to any payments against the Contract. 
 
10. TERMINATION AND DEFAULT: 
 
The City Manager or designee shall have the right at any time upon thirty (30) calendar days written notice to the 
Contractor to terminate the services of the Contractor and, in that event, the Contractor shall cease work and shall 
deliver to the City all documents (including but not limited to reports, designs, specifications, and all other data) prepared 
or obtained by the Contractor in connection with its services. Upon delivery of the documents, the City shall pay the 
Contractor in full settlement of all claims by it hereunder as the work actually completed bears to the entire work under 
the Contract, as determined by the City, less payments already made to the Contractor, and any amounts withheld by 
the City to settle claims against or to pay indebtedness of the Contractor in accordance with the provisions of the 
Contract. 
 

A.       FUNDING IN SUBSEQUENT FISCAL YEARS: The parties acknowledge and agree that the obligations 
of the City to fulfill financial obligations of any kind pursuant to any and all provisions of this Contract, or any subsequent 
contract entered into pursuant to this Contract or referenced herein to which City is a party, are and shall remain subject 
to the provisions of Florida Statutes, Section 166.241, regardless of whether a particular obligation has been expressly so 
conditioned.  City agrees to exercise all lawful and available authority to satisfy any financial obligations of City that may 
arise under this Contract; however, since funds are appropriated annually by the City Commission on a fiscal year basis, 
City's legal liability for the payment of any costs shall not arise unless and until appropriations for such costs are approved 
for the applicable fiscal year by the City Commission (nor shall such liability arise if, a request for such appropriations is 
excluded from the budget approved by the City Commission). It is expressly understood by the parties that funding for 
any subsequent fiscal year of the Contract is contingent upon appropriation of monies by the City Commissioners. In 
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the event that funds are not available or appropriated, the City reserves the right to terminate the Contract. The City 
will be responsible for payment of any outstanding invoices and work completed by the Contractor prior to such 
termination. 
 

B.       ABANDONMENT: In the event that the Contractor has abandoned performance under this 
Contract, then the City Manager or designee may terminate this Contract upon three (3) calendar days’ written notice 
to the Contractor indicating its intention to do so.  The written notice shall state the evidence indicating the Contractor’s 
abandonment. 

 
C.        The Contractor shall have the right to terminate the Contract only in the event of the City failing 

to pay the Contractor’s properly documented and submitted invoice within ninety (90) calendar days of the approval by 
the City’s Administrative Agent, or if the project is suspended by the City for a period greater than ninety (90) calendar 
days. 

 
D.        The City Manager or designee reserves the right to terminate and cancel this Contract in 

the event the Contractor shall be placed in either voluntary or involuntary bankruptcy, a receiver is appointed for the 
Contractor or an assignment is made for the benefit of creditors. 

 
E. BREACH: In the event Contractor breaches this Contract, the City shall provide written notice of 

the breach and Contractor shall have ten (10) days from the date the notice is received to cure.  If the Contractor fails 
to cure within the ten (10) days, the City Manager or designee shall have the right to immediately terminate the 
Contract and/or refuse to make any additional payment, in whole or in part, and, if necessary, may demand the return 
of a portion or the entire amount previously paid to Contractor due to: 

 
1.  The quality of a portion or all of the Contractor’s work not being in accordance with the 

requirements of this Contract; 
 
2.  The quantity of the Contractor’s work not being as represented in the Contractor’s Payment 

Request, or otherwise; 
 
3.  The Contractor’s rate of progress being such that, in the City’s opinion, substantial or final 

completion, or both, may be inexcusably delayed; 
 
4.  The Contractor’s failure to use Contract funds, previously paid the Contractor by the City, to 

pay Contractor’s project related obligations including, but not limited to, subcontractors, laborers and material and 
equipment suppliers; 

 
5.  Claims made, or likely to be made, against the City or its property; 
 
6.  Loss caused by the Contractor; 
 
7.  The Contractor’s failure or refusal to perform any of the obligations to the City, after written 

notice and a reasonable opportunity to cure as set forth above; 
 
8.   Violation of any local, state or federal law in the performance of this Contract shall constitute a 

material breach of this Contract. 
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9.   In the event that the City makes written demand upon the Contractor for amounts previously 
paid by the City as contemplated in the clause, the Contractor shall promptly comply with such demand. The City’s 
rights hereunder survive the term of this Contract, and are not waived by final payment and/or acceptance. 
 
In the event that the City makes written demand upon the Contractor for amounts previously paid by the City as 
contemplated in the clause, the Contractor shall promptly comply with such demand. The City’s rights hereunder survive 
the term of this Contract, and are not waived by final payment and/or acceptance. 

F. TERMINATION WITH OR WITHOUT CAUSE: The performance of work under the Contract may be 
terminated with or without cause by the City Manager in whole or in part or whenever the City Manager determines that 
termination is in the City’s best interest. Any such termination shall be effected by the delivery to the Contractor of a 
written notice of termination at least (30) days before the date of termination, specifying the extent to which performance 
of the work under the Contract is terminated and the date upon which such termination becomes effective. After receipt 
of a notice of termination, except as otherwise directed, the Contractor shall stop work on the date of receipt of the notice 
of termination or other date specified in the notice; place no further orders or subcontracts for material, services, or 
facilities except as necessary for completion of such portion of the work not terminated; terminate all vendors and 
subcontracts; and settle all outstanding liabilities and claims. The Contractor will be paid only for such work performed 
and materials supplied up to the termination.  Under no circumstances shall the City make any payment to the Contractor 
for services that have not been performed or that are performed subsequent to the termination date. 
 
11. INDEPENDENT CONTRACTOR: 
 
The Contractor is, and shall be, in the performance of all work, services and activities under this Contract, an independent 
contractor, and not an employee, agent or servant of the City. All persons engaged in any of the work or services performed 
pursuant to this Contract shall at all times, and in all places, be subject to the Contractor’s sole direction, supervision, 
and control. The Contractor shall exercise control over the means and manner in which it and its employees perform 
the work, and in all respects the Contractor’s relationship and the relationship of its employees to the City shall be 
that of an independent contractor and not as employees or agents of the City. The Contractor does not have the power 
or authority to bind the City in any promise, agreement or representation other than as specifically provided for in this 
Contract.  The Contractor shall not pledge the City’s credit or make it a guarantor of payment of surety for any 
contract, debt, obligation, judgment, lien or any form of indebtedness.   The Contractor further warrants and represents that 
it has no obligation or indebtedness that would impair its ability to fulfill the terms of this Contract. 

 
12. SUBCONTRACTORS AND SUPPLIERS: 
 
Contractor shall furnish to City a list of all subcontractors and/or suppliers prior to any payments against the Contract. All 
subcontractors are subject to City approval. No change in subcontractors or suppliers shall be made without written 
consent and approval from the City. 
 
13. LICENSES AND PERMITS/LAWS AND REGULATIONS: 
 
The Contractor shall pay all taxes required by law in connection with the activity in accordance with this Contract including 
sales, use, and similar taxes, and unless mutually agreed to in writing to the contrary, shall secure all licenses and 
permits necessary for proper completion of the work, paying any fees therefore. Violation of any local, state or federal 
law in the performance of this Contract shall constitute a material breach of this contract.  The Contractor shall comply 
with all laws and ordinances, and the rules, regulations, and orders of all public authorities relating to the performance 
of the work herein. If any of the Contract documents are at variance therewith, the Contractor shall notify the City 
promptly on the discovery of such variance. 
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14. AMENDMENT: 
 
This Contract constitutes the sole and complete understanding between the parties and supersedes all agreements 
between them, whether oral or written with respect to the subject matter. No amendment, change or addendum to this 
Contract is enforceable unless agreed to in writing by both parties and incorporated into this Contract. In the event the 
Contractor begins work on unauthorized changes to scope prior to receiving a signed Change Order by the City Manager 
or designee, the Contractor does so at its own expense and risk as unauthorized work shall not be paid for by the City. 
 
The City Manager or designee may agree to amendments that do not increase compensation to Contractor. The 
City Commission shall approve all increases in compensation under this Contract. 
 
15. EQUAL EMPLOYMENT OPPORTUNITY: 
 
The City of North Port, Florida, in accordance with the provisions of Title VII of the Civil Rights Act of 1964 (78 Stat. 252) 
and the Regulations of the Department of Commerce (15 CFR, Part 8) issued pursuant to such Act, hereby notifies 
all bidders that it will ensure that in any Contract entered into pursuant to this advertisement, minority business 
enterprises will be afforded full opportunity to submit replies in response to this advertisement and will not be 
discriminated against on the ground of race, color or national origin in consideration for an award. 
 
16.  NON-DISCRIMINATION: 
 
The City of North Port does not discriminate on the basis of race, color, national origin, sex, age, disability, family or 
religious status in administration of its programs, activities or services. Pursuant to Florida Statutes, section 
287.134(2)(a), an entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid, 
proposal, or reply on a contract to provide any goods or  services to a public entity; may not submit a bid, proposal, or 
reply on a contract with a public entity for the construction or repair of a public building or public work; may not submit 
bids, proposals, or replies on leases of real property to a public entity; may not be awarded or perform work as a 
Contractor, supplier, subcontractor, or  consultant under a  contract with any  public entity;  and may not transact 
business with any public entity. 
 
17. ASSIGNMENT: 
 
The Contractor shall not assign any interest in this Contract and shall not transfer any interest in same (whether by 
assignment or novation) without prior written consent of the City Manager or designee, except that claims for the 
money due or to become due the Contractor from the City under this Contract may be assigned to a financial institution 
or to a trustee in bankruptcy. Notice shall be promptly given to the City. 
 
18. NOTICES: 
 
Any notice, demand, communication, or request required or permitted hereunder shall be sent by certified mail, 
return receipt requested, and shall be mailed and e-mailed to: 
 
 

As to the City:   Michael Acosta, P.E.  Utilities Engineering Manager        
  City of North Port Utilities Department    
  6644 W Price Blvd.  
  North Port, Florida 34291      
  Tel: 941.240. 8013     
  Fax: 941.240.8022 
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 E-Mail: macosta@cityofnorthport.com 
With copies of notices  
and demands sent to:    City of North Port, Florida 
     City Attorney’s Office 
   4970 City Hall Boulevard 
    North Port, Florida 34286 
  aslayton@cityofnorthport.com 
 
 

As to CONTRACTOR:      
 
Notices shall be effective when received at the addresses specified above. Changes in the respective addresses which 
such notice is to be directed may be made from time to time by either party by written notice to the other party. Facsimile 
transmission is acceptable notice effective when received, however, facsimile transmissions received after 5:00 pm or on 
weekends or holidays, will be deemed received on the next business day. The original of the notice must additionally be 
mailed as required herein. Nothing in this Article shall be construed to restrict the transmission of routine 
communications between representatives of Contractor and City. 
 
19.  WAIVER: 
 
No delay or failure to enforce any breach of this Contract by either City or Contractor shall be binding upon the 
waiving party unless such waiver is in writing.  In the event of a written waiver, such a waiver shall not affect the waiving 
party’s rights with respect to any other or further breach. The making or acceptance of a payment by either party with 
knowledge of the existence of a default or breach shall not operate or be construed to operate as a waiver of any subsequent 
default or breach. 
 
20.  ATTORNEY’S FEES: 
 
In any proceedings between the parties arising out of or related to this Contract, the prevailing party shall be reimbursed 
all costs, expenses and reasonable attorney fees through all proceedings, at both trial and appellate levels. 
 
21.  GOVERNING LAW, VENUE AND SEVERABILITY: 
 
The rights, obligations and remedies of the parties under this Contract shall be governed by the laws of the State of 
Florida and the exclusive venue for any legal or judicial proceedings in connection with the enforcement or interpretation 
of this Contract shall be in Sarasota County, Florida.  The invalidity, illegality, or unenforceability of any provision of this 
Contract shall in no way affect the validity or enforceability of any other portion or provision of the contract. Any void 
provision shall be deemed severed from the Contract and the balance of the Contract shall be construed and enforced 
as if the Contract did not contain the particular portion or provision held to be void. 
 
22.  PARAGRAPH HEADINGS: 
 
Paragraph headings are for the convenience of the parties and for the reference purposes only and shall be given no 
legal effect. 
 
23.  ENTIRE AGREEMENT: 
 
This Contract (with all referenced plans, attachments, addenda and provisions incorporated by reference) embodies 

mailto:mvuolo@cityofnorthport.com
mailto:mvuolo@cityofnorthport.com
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mailto:aslayton@cityofnorthport.com
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the entire agreement of both parties, superseding all oral or written previous and contemporary agreements between 
the parties relating to matters set forth in this Contract.  In the event of any conflict between the provisions of this 
Contract and the RFB or Contractor’s bid, this signed Contract (excluding the RFB and Contractor's bid) shall take 
precedence, followed by the provisions of the RFB, and then by the terms of the Contractor's bid. 
 
24. SCRUTINIZED COMPANIES:  
 

A.  As required by section 287.135(5), Florida Statutes, for contracts of $1,000,000.00 or less, the Contractor 
shall certify on a form provide by the City, that it is not on the Scrutinized Companies that Boycott Israel List, created 
pursuant to section 215.4725, Florida Statutes, and that it is not engaged in a boycott of Israel. 

 
B.  As required by section 287.135(5), Florida Statutes, for contracts of $1,000,000.00 or more, the Contractor 

shall certify on a form provided by the City, that all of the following are true: 
 

1. It is not on the Scrutinized Companies that Boycott Israel List, created pursuant to section 
215.4725, Florida Statutes, and that it is not engaged in a boycott of Israel; and  

 
2.  It is not on the Scrutinized Companies with Activities in Sudan list or the Scrutinized Companies 

with Activities in Iran Petroleum Energy Sector list, created pursuant to section 215.473, Florida Statutes; and 
 
3. It is not engaged in business operations in Cuba or Syria. 

 
C. If the Contractor provides a false certification or has been placed on one of the above-noted Lists of 

Scrutinized Companies, or has engaged in business operations in Cuba or Syria, the Contractor will be in breach of this 
Contract and the City may terminate the Contract.  

 
D.  PENALTY: 
 

1.  A Contractor that has been found to have provided a false certification may be subject to a civil 
penalty equal to the greater of $2 million or twice the amount of the Contract, plus all reasonable attorney’s fees and 
costs, including any costs for investigations that led to the finding of the false certification; and  

 
2.  Shall be ineligible to bid on any contract with the City for three (3) years after the date the City 

determined that the Contractor submitted a false certification.  
 
 
 
 
 
 
 
IN WITNESS WHEREOF, the parties have hereto caused the execution of these documents, the year and date first 
above written. 
 
ATTEST:      CITY OF NORTH PORT, FLORIDA 
 
 
By:_________________________________                  By:___________________________________       
   Kathryn Wong, City Clerk, MMC                                    Peter D. Lear, CPA, CGMA, City Manager  
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APPROVED AS TO FORM AND CORRECTNESS: 
By:     
Amber L. Slayton, City Attorney 
 
 
 
WITNESS:        CONTRACTOR: 
By:_________________________________  By:_________________________________   
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City of North Port 
FINANCE DEPARTMENT/PURCHASING DIVISION 

4870 CITY HALL BLVD, STE 337 
NORTH PORT, FLORIDA 34287 

Office:  941.429.7170 
Fax:  941.429.7173 

Email:  purchasing@cityofnorthport.com 

September 16, 2019 

ADDENDUM 1 

TO: PROSPECTIVE BIDDERS 

RE: RFB NO. 2020-20 Lazy River Water Main and Force Main Replacement 

DUE DATE  September 30, 2019 

City Hall, Room 302 (Bids need to be delivered to Room 337 so they can be date and time stamped on or before 
2:00 PM.  Bid opening will commence in Room 302 shortly thereafter) 

Bidders are hereby notified that this addendum shall be made part of the above-named bid and contract documents. 
The following changes to the above bid are issued to modify, and/or clarify the bid and contract documents (the 
deletions are as strikethroughs and additions as underlined).  These items shall have the same force and effect as the 
original documents, and bids to be submitted on the specified date shall conform with the additions, deletions and 
revisions as listed herein.  

Q1:  What is the budget for this project? 
A1:   The Engineer’s Opinion of Probable Construction cost is $95,730. 

Q2: What type is the existing material that is to be removed? 
A2: The existing material for both water main and force main is believed to be Schedule 40 PVC. 

Q3: How deep is the existing material? 
A3: Depth of existing mains is unknown, there are no record drawings on the existing water main and force main 

available. 

Q4: Are there any as-builts? 
A4: See response to Q3 above. 

Q5: The force main is it directional drilled?  How deep is it? 
A5:  See response to Q3 above. It doesn’t appear that the existing water main or force main were installed via 

directional drilling methods. NPU believes that the existing WM and FM are shallow because the mains have 
been disturbed during normal mowing and maintenance operations.   

Q6: How do you want the restoration of the ditch line? 
A6: Restore the ditch to its existing grades and condition. 

Q7: Can we get a line item for sod by the square yard? 
A7:  No, cost of sod is included in the applicable bid items. 

Q8: Is the restoration covered under incidentals? 

mailto:purchasing@cityofnorthport.com
mailto:purchasing@cityofnorthport.com
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A8: There is no separate pay item for restoration. It is incidental to other pay items. There is a separate bid item for 
concrete sidewalk replacement. 

 
Q9: On the water connection, are we capping the line?  How is the line being fed? 
A9: As shown on the plans, caps will be installed on the existing water main at the east and west ends of the project. 

The line is fed by an existing 8”. 
 
Q10:  DOT Permit? 
A10: The City and their consultant will apply for the FDOT utility right of way use permit prior to construction 

starting. 
 
 
 
 

 
Firms are required to acknowledge receipt of this addendum on their proposal forms. All other terms and conditions 
of the original proposal and contract documents remain the same. 

 
Keith Raney 
          
Keith Raney, CPPB, CPPO 
Contract Administrator II 
Finance Department/Purchasing Division 
4970 City Hall Blvd. 
North Port, Florida 34286  
Tel: 941.429.7103 
Fax: 941.429.7173 

  
E-mail: kraney@cityofnorthport.com 
 

Receipt of Addendum No. 1 shall be noted within the Bid Form in the appropriate section. 
End of Addendum No.1 
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 City of North Port 
FINANCE DEPARTMENT/PURCHASING DIVISION 

4870 CITY HALL BLVD, STE 337 
NORTH PORT, FLORIDA 34287 

Office:  941.429.7170 
Fax:  941.429.7173 

Email:  purchasing@cityofnorthport.com 
 

September 23, 2019 
 

ADDENDUM 2 
 

TO: PROSPECTIVE BIDDERS 
 
RE: RFB NO. 2020-20 Lazy River Water Main and Force Main Replacement 

 
DUE DATE  September 30, 2019    

 
City Hall, Room 302 (Bids need to be delivered to Room 337 so they can be date and time stamped on or before 
2:00 PM.  Bid opening will commence in Room 302 shortly thereafter) 
              
Bidders are hereby notified that this addendum shall be made part of the above-named bid and contract documents.  
The following changes to the above bid are issued to modify, and/or clarify the bid and contract documents (the 
deletions are as strikethroughs and additions as underlined).  These items shall have the same force and effect as the 
original documents, and bids to be submitted on the specified date shall conform with the additions, deletions and 
revisions as listed herein.  

 
Q1: Under Section 331040 2.2 A-B; your valve box lid description says is should be with “integrally-cast direction-to-

open arrow”. And “The upper section of each box shall have a top flange of sufficient bearing area to prevent 
settling.” That is 304 Stainless steel. Is this for all valve boxes on all valves to have or just post indicator 
applications? 

A1:   The project does not include any post indicator valves. All valves in the project will be below grade with the 
operating nuts housed within a valve box. The valve boxes are to be cast iron, three-piece, with a minimum 
inside diameter of 4 ½”. The upper sections of the valve boxes shall have flanges to prevent settling. The lids 
shall be cast with the type of service (e.g., “WATER,” “SEWER”). It will not be required for valve box lids to have 
integrally-cast direction-to-open arrows.  

 
Q2: Under Section 331020 Force Mains 2.1 A5; It states that all ductile iron fittings need to be “Fusion bonded epoxy 

coated” or “Ceramic epoxy coated”. But, in the same technical specs that is provided, under section 012000 
Measurement and Payment it calls for the fittings to have “Factory-Applied Amine-Cured Novalac Ceramic 
Epoxy Lining.” So my question is, do you want your Force Main ductile iron MJ Fittings with a Epoxy coating or 
to have P-401 lining? 

A2:  Coatings for ductile iron force main fittings shall comply with the requirements of Section 331020 – Force 
Mains:  

 
 
Firms are required to acknowledge receipt of this addendum on their proposal forms. All other terms and conditions 
of the original proposal and contract documents remain the same. 
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Keith Raney 
          
Keith Raney, CPPB, CPPO 
Contract Administrator II 
Finance Department/Purchasing Division 
4970 City Hall Blvd. 
North Port, Florida 34286  
Tel: 941.429.7103 
Fax: 941.429.7173 

  
E-mail: kraney@cityofnorthport.com 
 

Receipt of Addendum No. 2 shall be noted within the Bid Form in the appropriate section. 
End of Addendum No.2 
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