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1. Transmittal LetterC I T Y O F N O RT H P O RT
AT T N: J U S T I N DA LY, CO N T R A C T 
A D M I N I S T R ATO R I
4970 C I T Y H A L L B O U L E VA R D, S U I T E 337
N O RT H P O RT, F L  34286

S U B J EC T:  Professional Engineering and Architectural Services for Design of Fire Rescue Station 81 Expansion and 
Remodel (RFP No. 2020-11)

DEAR MEMBERS OF THE SELECTION COMMITTEE,
For SchenkelShultz, the New Fire Station 81 project represents an opportunity to work on an important community project for the 
City of North Port. We are committed to providing timely and efficient service from our local Sarasota office, which gives our team 
the accessibility needed to provide you with the level of service that we know you expect. SchenkelShultz is uniquely qualified for 
this project for the following reasons: 

EXPERIENCED TEAM
The SchenkelShultz team will be led by Johnnie D. Lohrum Jr., RA, LEED® AP, Project Manager/Project Architect, who will provide 
a personal level of service that will help complete your projects on-time and on-budget. Johnnie brings to the City of North Port 
experience on more than 3 million SF of public safety and municipal projects. Kenneth G. Dean, AIA, LEED®AP, Partner-in-Charge/
Construction Administrator, will have overall accountability for the performance of the entire SchenkelShultz team, ensuring that 
they are supported by experienced professionals in each discipline and that appropriate staff and firm resources are committed 
to meet the needs of the project through every phase. Johnnie and Ken will be supported by Rob Russell, RA, Project Architect, 
Kelli Addison, LEED® AP, Project Designer, and Kelli Griffith, NCIDQ Interior Designer. To address the technical MEP systems and 
security requirements of your new project, our team includes ME3 Consulting Engineers, as well as Hees & Associates for Structural 
Engineering, and AM Engineering will provide Civil Engineering. Our subconsultant team are all local to Sarasota County. 

PUBLIC SAFETY AND LAW ENFORCEMENT EXPERIENCE
This exact team has recently completed the design for the Sarasota County Fire Rescue Station No. 9 located on Bee Ridge Road, 
which has a similar scope to your project. The renovation of your Fire Rescue Station will require an extensive background and 
knowledge of secure building types, such as law enforcement, correctional, criminal justice and defense facilities. It will also be 
required to meet the new Florida Building Code large missile impact requirements for essential facilities. SchenkelShultz has 
designed more than 90 public safety facilities, 911 centers and emergency operations centers, including more than 40 hurricane 
shelters throughout the state of Florida. Our fire station design experience includes more than 15 fire rescue stations, including the 
Citrus County Fire Station #22 and the Walt Disney World Reedy Creek Fire Station #1. Additionally, we are currently designing the 
City of DeLand’s new Fire Station #81 and Flagler County’s new Fire Station No. 8. These projects have all of the spaces required in 
the renovation of the City of North Port Fire Rescue Station 81 project.

As important as it is to design a facility that functions efficiently to help keep the safety of County residents, it is just as important 
to think about the safety of the firefighters. An important part of the SchenkelShultz process is to develop planning, design and 
operational strategies for improving the long-term health of the firefighters who are protecting our community. 

RENOVATION / ADDITION EXPERTISE
SchenkelShultz holds more than 20 continuing service contracts throughout the state of Florida. These contracts have led to more 
than 5 million SF of renovation projects, many of which are occupied spaces that must maintain operation during design and 
construction. We have developed a comprehensive renovations approach which includes understanding the many unique design 
requirements that are associated with fire rescue station, such as:
•	 High performance building design
•	 Evaluation / appreciation of the existing systems
•	 Critical mission nature of operations with consideration for system redundancy, security, audio visual, and communication systems
•	 Budget conformance
•	 Phasing requirements to maintain continuity of existing system, occupancy and operations

SchenkelShultz is a local team that is committed to providing quality service to the City of North Port. Our goal is to design safe, 
functional, budget-sensitive and efficiently operating stations, as well as help The City of North Port become a leader in protecting 
the lives of first responders. We have a passion for Public Safety work and the first responders who protect our communities on a 
daily basis. We look forward to presenting our qualifications to you in person. 

We are submitting SF 330 Part I and II, in addition to the other required materials requested in the RFQ and all of the required forms 
have been signed and notarized where required. The information contained in this document is accurate and true to the best of our 
knowledge. If you require any additional information, please do not hesitate to contact us.

Sincerely,

Kenneth G. Dean, AIA, LEED® AP, Partner
	

Johnnie D. Lohrum, Jr., RA, LEED® AP, Principal
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2. Qualifications of the Firm 

Established in 1958, SchenkelShultz is a full-service 
architecture and interior design firm that is organized 
as an S-corporation, registered in the State of Florida.  
Our address, phone number, fax number, email 
address, website, and contact person are listed below:
200 E. Robinson Street
Suite 300
Orlando, FL 32801
p: 407-872-3322
f: 407-872-3303
www.schenkelshultz.com

Contact person:
Johnnie D. Lohrum, RA, LEED® AP
jlohrum@schenkelshultz.com

There are 55 total employees in our firm:
Management: 6
Technical and Support Staff: 49

Public Safety design has been a core component of our 
business since our inception in 1958. This experience 
has involved the design of more than 90 state-of-the-
art public safety facilities, including fire stations, 911 
dispatch call centers, emergency operations centers, 
sheriff’s offices, gun ranges and public safety academy 
training centers. 

To create a facility that meets the City’s needs, 
SchenkelShultz will work closely with the City of 
North Port stakeholders to understand concerns, 
expectations and overall goals for the project. We will  
conduct a Collaborative Design Process to address 
the specific concerns of the project’s user groups 
and stakeholders. This process will be led by Johnnie 
D. Lohrum, RA, LEED® AP, Project Manager/Lead 
Designer. These design charrettes allow the design 
team to listen and engage with the stakeholders while 
gathering substantial information pertinent to the 
success of the project. 

As our firm’s Public Safety Design Expert, Johnnie 
brings first-hand knowledge and lessons learned that 
he will apply to ensure that the Fire Rescue Station 
81 Expansion and Remodel meets the City of North 
Port’s goals and vision now and well into the future.

We have included licenses for the prime firm in Tab 9.

Recent Fire Station Experience
Sarasota Fire Station #9 and Fueling Facility

2
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ARCHITECT – ENGINEER QUALIFICATIONS

PART I – CONTRACT SPECIFIC QUALIFICATIONS
A. CONTRACT INFORMATION

1.	 TITLE AND LOCATION (City and State)

Professional Engineering and Architectural Services for Design of Fire Rescue Station 81 Expansion and Remodel 
North Port, Florida
2.	 PUBLIC NOTICE DATE

January 15, 2020
3. SOLICITATION OR PROJECT NUMBER

No. 2020-11
B. ARCHITECT – ENGINEER POINT OF CONTACT

4.	 NAME AND TITLE

Johnnie D. Lohrum Jr., RA, LEED® AP, Principal
5.	 NAME OF FIRM

Schenkel & Shultz, Inc. (SchenkelShultz) 
6.	 TELEPHONE NUMBER

941-952-5875
7.	 FAX NUMBER

941-957-3630
8. E-MAIL ADDRESS

jlohrum@schenkelshultz.com
C. PROPOSED TEAM

(Complete this section for the prime contractor and all key subcontractors.)
(Check)

9. FIRM NAME 10. ADDRESS
11. ROLE IN THIS 

CONTRACT

P
R

IM
E

J-
V
 P

A
R

TN
E
R

S
U

B
C

O
N

TR
A
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A.

X
Schenkel & Shultz, Inc. 

[X] Check If Branch Office

677 N. Washington Blvd.
Sarasota, FL 34236 

Architect and Construction 
Administrator

B.

X
Schenkel & Shultz, Inc.

[ ] Check If Branch Office

200 E. Robinson Street, Suite 300
Orlando, FL 32801

Architect and Interior Designer

C.

X
ME3 Consulting Engineers, 
LLC
[ ] Check If Branch Office

5300 Paylor Lane
Sarasota, FL 34240

MEP Engineer

D.

X
Hees & Associates, Inc.

[ ] Check If Branch Office

1381 Fifth Street
Sarasota, FL 34236

Structural Engineer

E.

X
AM Engineering, LLC

[ ] Check If Branch Office

8340 Consumer Ct
Sarasota, FL 34240

Civil Engineer

D. ORGANIZATIONAL CHART OF PROPOSED TEAM [X] (Attached)

AUTHORIZED FOR LOCAL REPRODUCTION	 STANDARD FORM 330 (8/2016)

2. Qualifications of the Firm 
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Johnnie D. Lohrum Jr. , RA, LEED® AP
Project Manager  Kenneth G. Dean, AIA, LEED®AP

Partner-in-Charge/Construction 
Administrator 

D. Organizational Chart of Proposed Team
2. Qualifications of the Firm 
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Project Architect  
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Kelli M. Addison, LEED®AP
Project Designer  

ME3 Consulting Engineers, LLC
MEP Engineer

Hees & Associates, Inc.
Structural Engineer

AM Engineering, LLC 
Civil EngineerME  3  

Consulting Engineers, LLC

Kelli A. Griffith, NCIDQ
Interior Designer  

C I T Y  O F  N O R T H  P O R T

3
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ARCHITECT – ENGINEER QUALIFICATIONS
1.	 SOLICITATION NUMBER (If any)

No. 2020-11

PART II – GENERAL QUALIFICATIONS
(If a firm has branch offices, complete for each specific branch office seeking work.)

2a.  FIRM (OR BRANCH OFFICE) NAME

Schenkel & Shultz, Inc
3.	 YEAR ESTABLISHED

2008
4.	 UNIQUE ENTITY IDENTIFIER

133270850
2b.  STREET
677 N. Washington Boulevard

5. OWNERSHIP
A.	TYPE

S-Corporation2c.  CITY

Sarasota
2d.  STATE

FL
2e.  ZIP CODE

34236 B.	SMALL BUSINESS STATUS

No6a.  POINT OF CONTACT NAME AND TITLE

Kenneth G. Dean, AIA, LEED®AP,  Partner 7.	 NAME OF FIRM (If block 2a is a branch office)

Schenkel & Shultz, Inc.6b.  TELEPHONE NUMBER

941-952-5875
6c.  E-MAIL ADDRESS

kdean@schenkelshultz.com
8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. UNIQUE ENTITY IDENTIFIER

9. EMPLOYEES BY DISCIPLINE
10. PROFILE OF FIRM’S EXPERIENCE AND  

ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

A. Function 
Code

B. Discipline
C. No. of Employees A. Profile 

Code
B. Experience

C. Revenue 
Index Number 
(see below)(1) FIRM (2) BRANCH

02 Administrative 10 0 A06 Airports; Terminals; & Hangers; Freight 7
06 Architects 24 2 A11 Auditoriums; Theatres 1
08 CADD Technicians 16 0 C06 Churches; Chapels 2
37 Interior Designers 2 0 C10 Commercial Building; (low rise); Shopping 1

E02 Educational Facilities; Classrooms 7
G01 Garages; Vehicle Maintenance Facilities 1
H08 Historical Preservation 1
H09 Hospitals; Medical Facilities 2
I05 Interior Design; Space Planning 1
L04 Libraries; Museums; Galleries 1
O01 Office Building; Industrial Parks 3
P13 Public Safety Facilities 3
R04 Recreational Facilities (Parks; Marinas; etc.) 2
S11 Sustainable Design 1
W01 Warehouses & Depots 1

Other Employees 3 0
Total 55 2

11. ANNUAL AVERAGE PROFESSIONAL SERVICES 
REVENUES OF FIRM  
FOR LAST 3 YEARS  

(Insert revenue index number shown at right)

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

1. Less than $100,000
2. $100,000 to less than $250,000
3. $250,000 to less than $500,000
4. $500,000 to less than $1 million
5. $1 million to less than $2 million

 6. $2 million to less than $5 million
 7. $5 million to less than $10 million
 8. $10 million to less than $25 million
 9. $25 million to less than $50 million
10. $50 million or greater

a. Federal Work 4
b. Non-Federal Work 8
c. Total Work 8

I. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

a.	 SIGNATURE b.	 DATE

February 13, 2020
c. 	 NAME AND TITLE

Kenneth G. Dean, AIA, LEED®AP,  Partner
STANDARD FORM 330 (8/2016)

2. Qualifications of the Firm 
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ARCHITECT – ENGINEER QUALIFICATIONS
1.	 SOLICITATION NUMBER (If any)

No. 2020-11

PART II – GENERAL QUALIFICATIONS
(If a firm has branch offices, complete for each specific branch office seeking work.)

2a.  FIRM (OR BRANCH OFFICE) NAME

Schenkel & Shultz, Inc
3.	 YEAR ESTABLISHED

1983
4.	 UNIQUE ENTITY IDENTIFIER

133270850
2b.  STREET
200 E. Robinson Street, Suite 300

5. OWNERSHIP
A.	TYPE

S-Corporation2c.  CITY

Orlando
2d.  STATE

FL
2e.  ZIP CODE

32801 B.	SMALL BUSINESS STATUS

No6a.  POINT OF CONTACT NAME AND TITLE

Johnnie D. Lohrum Jr., RA, LEED® AP, Principal 7.	 NAME OF FIRM (If block 2a is a branch office)

6b.  TELEPHONE NUMBER

407-872-3322
6c.  E-MAIL ADDRESS

jlohrum@schenkelshultz.com
8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. UNIQUE ENTITY IDENTIFIER

9. EMPLOYEES BY DISCIPLINE
10. PROFILE OF FIRM’S EXPERIENCE AND  

ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

A. Function 
Code

B. Discipline
C. No. of Employees A. Profile 

Code
B. Experience

C. Revenue 
Index Number 
(see below)(1) FIRM (2) BRANCH

02 Administrative 10 9 A06 Airports; Terminals; & Hangers; Freight 7
06 Architects 24 21 A11 Auditoriums; Theatres 1
08 CADD Technicians 16 15 C06 Churches; Chapels 2
37 Interior Designers 2 2 C10 Commercial Building; (low rise); Shopping 1

E02 Educational Facilities; Classrooms 7
G01 Garages; Vehicle Maintenance Facilities 1
H08 Historical Preservation 1
H09 Hospitals; Medical Facilities 2
I05 Interior Design; Space Planning 1
L04 Libraries; Museums; Galleries 1
O01 Office Building; Industrial Parks 3
P13 Public Safety Facilities 3
R04 Recreational Facilities (Parks; Marinas; etc.) 2
S11 Sustainable Design 1
W01 Warehouses & Depots 1

Other Employees 3 3
Total 55 50

11. ANNUAL AVERAGE PROFESSIONAL SERVICES 
REVENUES OF FIRM  
FOR LAST 3 YEARS  

(Insert revenue index number shown at right)

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

1. Less than $100,000
2. $100,000 to less than $250,000
3. $250,000 to less than $500,000
4. $500,000 to less than $1 million
5. $1 million to less than $2 million

 6. $2 million to less than $5 million
 7. $5 million to less than $10 million
 8. $10 million to less than $25 million
 9. $25 million to less than $50 million
10. $50 million or greater

a. Federal Work 4
b. Non-Federal Work 8
c. Total Work 8

I. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

a.	 SIGNATURE b.	 DATE

February 13, 2020
c. 	 NAME AND TITLE

Johnnie D. Lohrum Jr., RA, LEED® AP, Principal
STANDARD FORM 330 (8/2016)

2. Qualifications of the Firm 
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ARCHITECT – ENGINEER QUALIFICATIONS
1.	 SOLICITATION NUMBER (If any)

No. 2020-11

PART II – GENERAL QUALIFICATIONS
(If a firm has branch offices, complete for each specific branch office seeking work.)

2a.  FIRM (OR BRANCH OFFICE) NAME

ME3 Consulting Engineers, LLC
3.	 YEAR ESTABLISHED

2007
4.	 UNIQUE ENTITY IDENTIFIER

2b.  STREET
5300 Paylor Lane

5. OWNERSHIP
A.	TYPE

LLC2c.  CITY

Sarasota
2d.  STATE

FL
2e.  ZIP CODE

34240 B.	SMALL BUSINESS STATUS

Small Business (NAICS 541330)6a.  POINT OF CONTACT NAME AND TITLE

Sidney Pritchard, President 7.	 NAME OF FIRM (If block 2a is a branch office)

6b.  TELEPHONE NUMBER

941-748-1319
6c.  E-MAIL ADDRESS

sidney@me3-engr.com
8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. UNIQUE ENTITY IDENTIFIER

9. EMPLOYEES BY DISCIPLINE
10. PROFILE OF FIRM’S EXPERIENCE AND  

ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

A. Function 
Code

B. Discipline
C. No. of Employees A. Profile 

Code
B. Experience

C. Revenue 
Index Number 
(see below)(1) FIRM (2) BRANCH

57 Electrical Engineer 2 E03 Electrical Design 2
42 Mechanical Engineer 3 H04 Heating Venting Air Conditioning 2
08 CADD Technician 2 L05 Lighting (Interior) 1

L06 Lighting (Exterior) 1
P07 Plumbing 2

Total 7
11. ANNUAL AVERAGE PROFESSIONAL SERVICES 

REVENUES OF FIRM  
FOR LAST 3 YEARS  

(Insert revenue index number shown at right)

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

1. Less than $100,000
2. $100,000 to less than $250,000
3. $250,000 to less than $500,000
4. $500,000 to less than $1 million
5. $1 million to less than $2 million

 6. $2 million to less than $5 million
 7. $5 million to less than $10 million
 8. $10 million to less than $25 million
 9. $25 million to less than $50 million
10. $50 million or greater

a. Federal Work 1
b. Non-Federal Work 4
c. Total Work 4

I. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

a.	 SIGNATURE b.	 DATE

February 13, 2020
c. 	 NAME AND TITLE

Sidney Pritchard, President
STANDARD FORM 330 (8/2016)

Sidney T. Pritchard

2. Qualifications of the Firm 
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ARCHITECT – ENGINEER QUALIFICATIONS
1.	 SOLICITATION NUMBER (If any)

No. 2020-11

PART II – GENERAL QUALIFICATIONS
(If a firm has branch offices, complete for each specific branch office seeking work.)

2a.  FIRM (OR BRANCH OFFICE) NAME

Hees & Associates, Inc.
3.	 YEAR ESTABLISHED

2006
4.	 UNIQUE ENTITY IDENTIFIER

02-147-4053
2b.  STREET

1381 Fifth Street
5. OWNERSHIP

A.	TYPE

S-Corporation2c.  CITY

Sarasota
2d.  STATE

FL
2e.  ZIP CODE

34236 B.	SMALL BUSINESS STATUS

Veteran Owned Small Business6a.  POINT OF CONTACT NAME AND TITLE

Karl F. Hees, President 7.	 NAME OF FIRM (If block 2a is a branch office)

N/A6b.  TELEPHONE NUMBER

941-955-4555
6c.  E-MAIL ADDRESS

karl@heesassociates.com
8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. UNIQUE ENTITY IDENTIFIER

9. EMPLOYEES BY DISCIPLINE
10. PROFILE OF FIRM’S EXPERIENCE AND  

ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

A. Function 
Code

B. Discipline
C. No. of Employees A. Profile 

Code
B. Experience

C. Revenue 
Index Number 
(see below)(1) FIRM (2) BRANCH

57 Structural Engineers 5 A03 Agricultural Development, Grain Storage, Far 1
02 Administrative 1 C06 Churches, Chaples 1

C10 Commercial Bldg., (Low Rise); Shopping 2
C11 Community Facilities 2
D07 Dining Halls, Clubs, Restaurants 1
E02 Educational Facilities, Classrooms 2
F02 Field Houses, Gyms, Stadiums 1
H08 Historical Preservation 1
H09 Hospital & Medical Facilities 1
H10 Hotels, Motels 1
H11 Housing (Residential, Multi-Family) 1
O01 Office Buildings, Industrial Parks 1
P13 Public Safety Facilities 1
R04 Recreation Facilities (Parks, Marinas, etc.) 1
S09 Structural Design, Specs. Special Structures 1
S12 Swimming Pools 2
S13 Storm Water Handling & Facilities 1
W01 Warehouse Depots 1
W03 Water Supply, Treatment and Distribution 1

Total 6 Miscellaneous minor projects 1
11. ANNUAL AVERAGE PROFESSIONAL SERVICES 

REVENUES OF FIRM  
FOR LAST 3 YEARS  

(Insert revenue index number shown at right)

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

1. Less than $100,000
2. $100,000 to less than $250,000
3. $250,000 to less than $500,000
4. $500,000 to less than $1 million
5. $1 million to less than $2 million

 6. $2 million to less than $5 million
 7. $5 million to less than $10 million
 8. $10 million to less than $25 million
 9. $25 million to less than $50 million
10. $50 million or greater

a. Federal Work 1
b. Non-Federal Work 5
c. Total Work 5

I. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

a.	 SIGNATURE b.	 DATE

February 13, 2020
c. 	 NAME AND TITLE

Karl F. Hees, President
STANDARD FORM 330 (8/2016)

2. Qualifications of the Firm 
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ARCHITECT – ENGINEER QUALIFICATIONS
1.	 SOLICITATION NUMBER (If any)

No. 2020-11

PART II – GENERAL QUALIFICATIONS
(If a firm has branch offices, complete for each specific branch office seeking work.)

2a.  FIRM (OR BRANCH OFFICE) NAME

AM Engineering, LLC
3.	 YEAR ESTABLISHED

1986
4.	 UNIQUE ENTITY IDENTIFIER

2b.  STREET
8340 Consumer Ct.

5. OWNERSHIP
A.	TYPE

LLC2c.  CITY

Sarasota
2d.  STATE

FL
2e.  ZIP CODE

34240 B.	SMALL BUSINESS STATUS

No6a.  POINT OF CONTACT NAME AND TITLE

D. Shawn Leins, P.E., President 7.	 NAME OF FIRM (If block 2a is a branch office)

6b.  TELEPHONE NUMBER

941-377-9178
6c.  E-MAIL ADDRESS

sleins@amengfl.com
8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED 8c. UNIQUE ENTITY IDENTIFIER

AM Engineer, Inc. 1986

9. EMPLOYEES BY DISCIPLINE
10. PROFILE OF FIRM’S EXPERIENCE AND  

ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

A. Function 
Code

B. Discipline
C. No. of Employees A. Profile 

Code
B. Experience

C. Revenue 
Index Number 
(see below)(1) FIRM (2) BRANCH

12 Civil Engineering 4 C06 Churches; Chapels 3
08 CAD Designer 4 C10 Commercial Building (low rise); Shopping 3
38 Surveyors 5 C16 Construction Surveying 3
02 Administrative 2 D07 Dining Halls; Clubs; Restaurants 3

H11 Housing (Residential, Multi-Family; 3
L02 Land Surveying 3
O01 Office Buildings; Industrial Parks 3
S10 Surveying; Platting; Mapping; Flood 3
S13 Storm Water Handling & Facilities 3
W01 Warehouses & Depots 3
W03 Water Supply; Treatment and Distribution 3
Z01 Zoning; Land Use Studies 3

Other Employees
Total 15

11. ANNUAL AVERAGE PROFESSIONAL SERVICES 
REVENUES OF FIRM  
FOR LAST 3 YEARS  

(Insert revenue index number shown at right)

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

1. Less than $100,000
2. $100,000 to less than $250,000
3. $250,000 to less than $500,000
4. $500,000 to less than $1 million
5. $1 million to less than $2 million

 6. $2 million to less than $5 million
 7. $5 million to less than $10 million
 8. $10 million to less than $25 million
 9. $25 million to less than $50 million
10. $50 million or greater

a. Federal Work 1
b. Non-Federal Work 7
c. Total Work 7

I. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

a.	 SIGNATURE b.	 DATE

February 13, 2020
c. 	 NAME AND TITLE

D. Shawn Leins, P.E., President

2. Qualifications of the Firm 
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3. Key Personnel /  Qualification of the Project Team 

Total: 12 of 66

SchenkelShultz has assembled the most highly 
qualified team of individuals for the Expansion and 
Remodel of Fire Station 81. Below is our team’s 
specific credentials that parallel this project:

•	Kenneth G. Dean, AIA, LEED® AP, Partner-in-Charge  
/ Construction Administrator - completed more 
than 50 local projects totaling more than $275.2 
million of work. Ken is committed to the Sarasota 
County community and recently worked in North 
Port on the design of Suncoast Technical College’s 
North Port Campus

•	Johnnie D. Lohrum, RA, LEED® AP, Project Manager 
/ Lead Designer  - is SchenkelShultz’s Public Safety 
design leader and has been involved in more than 
5.7 million SF of municipal projects, including 5 fire 
stations in the last 3 years

•	Rob R. Russell, RA, LEED® AP, Project Architect - 
completed more than 1.5 million SF of projects 
using BIM software in the last 5 years

•	Kelli M. Addison, LEED® AP, Project Designer - an 
integral team member on more than 5.5 million SF 
of projects, including 9 LEED® projects

•	 Kelli A. Griffith, NCIDQ, Interior Designer - completed 
nearly 4 million SF of interior design on a variety 
of projects, including municipal, educational and 
community focused facilities in the last 2 years

In order to provide consistent service to The City 
of North Port, Johnnie D. Lohrum, RA, LEED® AP, 
will serve as the Lead Designer and will not be 
substituted without the express permission of the 
City. 

In order to complete the required scope, 
SchenkelShultz has selected a team of consultants 
who have experience working together on similar 
projects.

ME3 Consulting Engineers, LLC (MEP Engineer) 
•	Local presence in Sarasota County since 2007
•	Similar recent HVAC experience for fire station 

designs in Sarasota and Manatee Counties

Hees & Associates, Inc. (Structural Engineer) 
•	Veteran Owned Small Business located in Sarasota 

for the past 13 years
•	Experience in analysis and design of a variety of 

building types including fire stations in Sarasota 
and Manatee Counties

AM Engineering, Inc. (Civil Engineer) 
•	Local presence in Sarasota County for 30 years
•	Familiar with local permitting process, the 

Southwest Florida Water Management District and 
the Department of Environmental Protection

•	Provided engineering services on hundreds of 
land development projects in Sarasota, Charlotte, 
Desoto and Manatee Counties

The organization chart for our team can be found 
in Tab 2. Additionally, the matrix on the following 
pages includes all requested resume information 
for our SchenkelShultz and our subconsultants. We 
have also included a SF 330 Part E for each of our 
proposed team members further in this section. 

State-of-the-Art Fire Station Design 
Volusia County Fire Station #17 at Daytona Beach International Airport
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3. Key Personnel /  Qualification of the Project Team 

Total: 13 of 66

NAME & TITLE YEARS OF JOB ASSIGNMENT / EXPERIENCE EDUCATION LICENSES

Kenneth G. Dean, 
AIA, LEED® AP 
Partner
SchenkelShultz

48 years Partner-in-Charge / Construction 
Administrator:

•	Sarasota Fire Station #9 & Fueling 
Facility

•	Sarasota Co. Public Safety Complex 
Planning

•	Suncoast Technical College - North Port
•	Manatee County Continuing Services

Bachelor of 
Architecture, 
1971, University 
of Florida

Registered 
Architect, 
FL#5955

LEED® 
Accredited 
Professional

Johnnie D. 
Lohrum, RA, 
LEED® AP
Principal

SchenkelShultz 

18 years Project Manager / Lead Designer:
•	Sarasota Fire Station #9 & Fueling 

Facility
•	Volusia County Fire Station #17
•	DeLand Fire Station #81
•	ARFF Station at Naples Municipal 

Airport

Master of 
Architecture, 
2003, University 
of Florida

Registered 
Architect, 
FL #AR96099

LEED® 
Accredited 
Professional

Rob R. Russell, 
RA, LEED® AP
Associate

SchenkelShultz

35 years Project Architect:
•	Sarasota Fire Station #9 & Fueling 

Facility
•	DeLand Fire Station #81
•	ARFF Station at Naples Municipal 

Airport
•	Suncoast Technical College - North Port

Bachelor of 
Science in 
Architecture, 
1991, University 
of Illinois 
Urbana-
Champaign

Registered 
Architect, 
FL #AR96345

LEED® 
Accredited 
Professional

Kelli M. Addison, 
LEED® AP
Associate

SchenkelShultz

12 years Project Designer:
•	Volusia County Medical Examiners 

Facility
•	DeLand Fire Station #81
•	Goose Creek Brig
•	NeoCity Office Building

Master of 
Architecture, 
2007, Florida 
A&M University

LEED® 
Accredited 
Professional

Kelli A. Griffith, 
IIDA 
Associate

SchenkelShultz

17 years Interior Designer:
•	Brevard County EOC
•	DeLand Fire Station #81
•	ARFF Station at Naples Municipal 

Airport
•	Lake Brantley HS Expansion & Remodel

Bachelor of 
Fine Arts in 
Interior Design, 
2003, Savannah 
College of Art & 
Design

Registered 
Interior 
Designer, FL 
#ID5341

Sidney T. 
Pritchard, LEED® 
AP  
President 
/ Principal                                           
ME3 Consulting 
Engineers, LLC.

26 years MEP Principal-in-Charge:
•	Sarasota Fire Station #9 & Fueling 

Facility*
•	Sarasota Fire Station #8 & Fueling 

Facility
•	City of Venice Fire Station #1
•	Sarasota Fire Station #1

Bachelor of 
Science in 
Mechanical 
Engineering, 
Technology, 
1986, Cape 
Technikon

Professional 
Engineer, 
FL #78501 

LEED® 
Accredited 
Professional

*experience with SchenkelShultz

5



3. Key Personnel /  Qualification of the Project Team 

Total: 14 of 66

NAME & TITLE YEARS OF JOB ASSIGNMENT / EXPERIENCE EDUCATION LICENSES

Karl F. Hees, PE, 
SI, F.ASCE 
President
Hees & Associates

25 years Structural Engineer:
•	Sarasota Fire Station #9 & Fueling 

Facility*
•	City of Bradenton Station #3
•	Duette Fire Station & Bunker Hill Park 

Pavilion
•	Sarasota Mid County Tax Collector 

Service Center 

Bachelor of 
Science in Civil 
Engineering, 
1994, University 
of South Florida

Professional 
Engineer, 
FL #PE59795 

Special 
Inspector, FL

D. Shawn Leins, 
PE
President / 
Principal

AM Engineering 

36 years Civil Engineer:
•	Sarasota Fire Station #9 & Fueling 

Facility*
•	Sarasota County Fire Station #12
•	Sarasota County Fire Station at Bee 

Ridge Road

Bachelor of 
Science in Civil 
Engineering, 
1984, University 
of Florida

Professional 
Engineer, 
FL #41078 

*experience with SchenkelShultz

Local Fire Station Design Experience of the SchenkelShultz Team
Sarasota County Fire Station #9 & Fueling Facility

6



3. Key Personnel /  Qualification of the Project Team 

Total: 15 of 66

Johnnie D. Lohrum Jr. , RA, LEED® AP
Project Manager  

Kenneth G. Dean, AIA, LEED®AP
Partner-in-Charge/Construction 

Administrator 

P
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Rob R. Russell, RA, LEED®AP
Project Architect  
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Kelli M. Addison, LEED®AP
Project Designer  

ME3 Consulting Engineers, 
LLC

Hees & Associates, Inc.
Structural Engineer

AM Engineering, LLC 
Civil EngineerME  3  

Consulting Engineers, LLC

Kelli A. Griffith, NCIDQ
Interior Designer  

C I T Y  O F  N O R T H  P O R T
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3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 16 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Kenneth G. Dean, AIA, 
LEED® AP

13. ROLE IN THIS CONTRACT

Partner-in-Charge / Construction 
Administrator

14. YEARS EXPERIENCE
A.	TOTAL

48
B.	WITH CURRENT FIRM

17

15. FIRM NAME AND LOCATION (City and State)

Schenkel & Shultz, Inc., Sarasota, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Architecture
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

FL / Registered Architect
LEED® Accredited Professional

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

As a Partner with SchenkelShultz, Ken will be responsible for the overall accountability of our team. Ken is a 38-year 
resident of Sarasota County, and is personally committed to serving the local community. He is an active member of 
the Rotary Club of Sarasota and has served as a volunteer at the Suncoast Technical College. As a local member of the 
community, he is personally committed to growth and development in the Sarasota-North Port area, ensuring that the 
New Fire Station 81 Expansion and Remodel project is completed on time and within the budget, while also meeting 
the City’s goals and expectations for the project. As Construction Administrator, Ken will be responsible for facilitating 
the flow of information during the construction phase, including site observations for quality control, substantial and 
final completion, close-out documentation and field issues. He will work with the design team from the outset of the 
project to advise on constructability and quality, thereby ensuring design concepts are maintained.

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2022
CONSTRUCTION (If Applicable)

Est. 2022
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Partner-in-Charge - New $4.3 million Fire Station for Sarasota County. The 10,000 SF facility includes 3 apparatus 
bays, EMS, fitness area, kitchen and dining, dayroom, dorms and a county wide fueling station. Safety measures 
were built into the design to protect crew from carcinogens. Additionally, this is an essential hardened facility.

B.

(1)	TITLE AND LOCATION (City and State)

Sarasota Public Safety Complex Planning
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2016
CONSTRUCTION (If Applicable)

2016
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Partner-in-Charge - Municipal planning project to accommodate Sarasota County’s needs and personnel growth 
through 2035. SchenkelShultz performed a needs assessment / report which included site analysis, cost estimate, 
and programming for new Sheriff’s Office Administration Facility, Forensics Lab, training facility, parking garage, and 
Central Energy Plant. The project analyzed 192,000 SF of work.

C.

(1)	TITLE AND LOCATION (City and State)

Suncoast Technical College - North Port
North Port, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2017
CONSTRUCTION (If Applicable)

2017
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Partner-in-Charge - New 76,600 SF state-of-the-art career/tech center located in North Port. The $21.1 million 
project includes a new library to be used by students, as well as members of the Sarasota County community. Labs 
include industrial technologies, culinary arts, emergency medical, nursing and business management.

D.

(1)	TITLE AND LOCATION (City and State)

Suncoast Technical College - Main Campus
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2013
CONSTRUCTION (If Applicable)

2013
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Partner-in-Charge -  New $113.5 million facility that focuses on a combination of applied and theory-based learning 
in Sarasota County. The complex includes high-tech academic spaces that simulate real-world environments for 
students in surgical technology, nursing, paramedics/fire and phlebotomy.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 17 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Johnnie D. Lohrum, RA, 
LEED® AP

13. ROLE IN THIS CONTRACT

Project Manager / Lead Designer
14. YEARS EXPERIENCE

A.	TOTAL

18
B.	WITH CURRENT FIRM

16

15. FIRM NAME AND LOCATION (City and State)

Schenkel & Shultz, Inc., Orlando, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Master of Architecture
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

FL / Registered Architect
LEED® Accredited Professional

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Johnnie, a Principal with SchenkelShultz, has 18 years of professional experience and is uniquely qualified to manage 
the SchenkelShultz team for the New Fire Station 81 Expansion and Remodel project. He has experience in this role on 
more than 5.7 million SF of  municipal projects. Johnnie will serve as the day-to-day contact and will rely on his public 
safety design experience to lead our team’s collaborative design process and ensure the design meets the City’s vision. 
As the Lead Designer, Johnnie will not be substituted without the express permission of the City.

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2022
CONSTRUCTION (If Applicable)

Est. 2022
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Manager - New $4.3 million Fire Station for Sarasota County. The 10,000 SF facility includes 3 apparatus 
bays, EMS, fitness area, kitchen and dining, dayroom, dorms and a county wide fueling station. Safety measures 
were built into the design to protect crew from carcinogens. Additionally, this is an essential hardened facility.

B.

(1)	TITLE AND LOCATION (City and State)

Volusia Fire Station #17
Daytona Beach, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2016
CONSTRUCTION (If Applicable)

2016
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

New 14,460 SF project will replace the 30 year old existing ARFF building. The new building will house fire services 
staff 24 hours a day and include offices, living quarters, fitness facility, SCBA, medical decon, medical storage, gear 
wash/ dry, kitchen, day room, locker room, showers, storage, and multi-vehicle drive through apparatus bays. The 
new building is designed to achieve LEED® Silver certification The $5.9 million project was completed in 2016.

C.

(1)	TITLE AND LOCATION (City and State)

DeLand Fire Station 81 & Evidence Facility
DeLand, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Manager - New 16,400 SF fire station and public safety facility for City of Deland. The $6.1 facility includes 
8 apparatus bays, gear storage, decontamination room, EMS and first-aid, SCBA storage, crew quarters, fitness 
room, media and dayroom, kitchen, administration spaces, and a community / training room.

D.

(1)	TITLE AND LOCATION (City and State)

Naples Municipal Airport ARFF
Naples, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Design Support - New 10,200 SF fire rescue station for Naples Airport Authority. The $5.9 million facility will house 
4 firefighting trucks / chemical and equipment storage rooms, watch room offices for the fire Chief and Deputy Fire 
Chiefs, conference and training room, kitchen, day room, dormitory, physical fitness area and locker room, laundry 
room and house an emergency generator. The project is designed to be a hurricane hardened facility.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 18 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Rob. R Russell, RA, LEED® 
AP

13. ROLE IN THIS CONTRACT

Project Architect
14. YEARS EXPERIENCE

A.	TOTAL

35
B.	WITH CURRENT FIRM

9

15. FIRM NAME AND LOCATION (City and State)

Schenkel & Shultz, Inc., Sarasota, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Science, Architecture
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

FL / Registered Architect
LEED® Accredited Professional

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Rob has been involved in over 2.8 million SF of projects with SchenkelShultz and will use his more than 35 years of 
experience to ensure the new Fire Station 81 is designed and built according to your stated requirements. As Project 
Architect, he will support Ken and Johnnie in detailed project documentation, construction document preparation and 
coordination with the  consultants. Using this experience, he will ensure that your goals and objectives are achieved 
through design and construction.

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2022
CONSTRUCTION (If Applicable)

Est. 2022
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Architect - New $4.3 million Fire Station for Sarasota County. The 10,000 SF facility includes 3 apparatus 
bays, EMS, fitness area, kitchen and dining, dayroom, dorms and a county wide fueling station. Safety measures 
were built into the design to protect crew from carcinogens. Additionally, this facility is an essential hardened 
facility

B.

(1)	TITLE AND LOCATION (City and State)

Naples Municipal Airport ARFF
Naples, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Architect - New 10,200 SF Fire Station for the City of Naples. The $5.9 million facility will house 4 firefighting 
trucks,  chemical and equipment storage rooms, watch room offices for the Fire Chief and Deputy Fire Chiefs, 
conference and training room, kitchen, day room, dormitory, physical fitness area and locker room, laundry room 
and house an emergency generator.

C.

(1)	TITLE AND LOCATION (City and State)

DeLand Fire Station 81 & Evidence Facility
DeLand, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Support - New 16,400 SF fire station and public safety facility for City of Deland. The $6.1 facility includes 8 
apparatus bays, gear storage, decontamination room, EMS and first-aid, SCBA storage, crew quarters, fitness room, 
media and dayroom, kitchen, administration spaces, and a community / training room.

D.

(1)	TITLE AND LOCATION (City and State)

Suncoast Technical College - North Port
North Port, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2017
CONSTRUCTION (If Applicable)

2017
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Architect - New 76,600 SF state-of-the-art career/tech center located in North Port. The $21.1 million 
project includes a new library to be used by students as well as members of the Sarasota community. Labs include 
industrial technologies, culinary arts, emergency medical, nursing and business management.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 19 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Kelli M. Addison, LEED® 
AP

13. ROLE IN THIS CONTRACT

Project Designer
14. YEARS EXPERIENCE

A.	TOTAL

12
B.	WITH CURRENT FIRM

7

15. FIRM NAME AND LOCATION (City and State)

Schenkel & Shultz, Inc., Orlando, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Master of Architecture
Bachelor of Science, Interior Design

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

LEED® Accredited Professional

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Kelli has been an integral part of the design team for more than 5.5 million SF projects, including municipal, office, 
aviation and recreational facilities. As Project Designer, she will lead the design process, working closely with Johnnie 
Lohrum to ensure the City’s needs are met. 

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Volusia County Medical Examiner Facility
Daytona Beach, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2021
CONSTRUCTION (If Applicable)

Est. 2021
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Designer - New $7.3 million Medical Examiner Facility. This project is hardened design, resistant to winds 
greater than 200 MPH and includes an autopsy suite, laboratory, morgue, evidence, records, offices, reception, 
lobby, break room, shower rooms, restrooms, locker rooms and meeting rooms. The project also includes secure 
separation of public areas, law enforcement areas, medical examiner staff areas.

B.

(1)	TITLE AND LOCATION (City and State)

DeLand Fire Station 81 & Evidence Facility
DeLand, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Design Support - New 16,400 SF fire station and public safety facility for City of Deland. The $6.1 facility includes 8 
apparatus bays, gear storage, decontamination room, EMS and first-aid, SCBA storage, crew quarters, fitness room, 
media and dayroom, kitchen, administration spaces, and a community / training room.

C.

(1)	TITLE AND LOCATION (City and State)

Goose Creek Brig (NAVFAC)
Goose Creek, SC

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2011
CONSTRUCTION (If Applicable)

2011
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Design Support - New 29,395 SF government building. This $8 million project including a multi-purpose room, 
industrial shop training facility and has anti-terrorism force protection.

D.

(1)	TITLE AND LOCATION (City and State)

Evaluation and Treatment Center
Conroe, TX

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2011
CONSTRUCTION (If Applicable)

2011
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Design Support - New 100 bed acute psychiatric forensic treatment facility totaling approximately 80,000 SF. The 
new facility is located adjacent to an existing county jail. The project was completed for $19.9 million.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 20 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Kelli A. Griffith, NCIDQ
13. ROLE IN THIS CONTRACT

Interior Designer
14. YEARS EXPERIENCE

A.	TOTAL

17
B.	WITH CURRENT FIRM

2

15. FIRM NAME AND LOCATION (City and State)

Schenkel & Shultz, Inc., Orlando, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Fine Arts, Interior Design
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

FL / Registered Interior Designer

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Kelli has extensive experience designing interiors for a variety of projects, including municipal and Governmental 
projects. She understands how to design the interior of a space to meet the needs of the user. She will work closely 
with The City of North Port to create interiors and finishes for the Fire Rescue Station 81 Expansion and Remodel project 
that will align with your design standards and are cost effective.

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Brevard County Dispatch and Emergency Operations Center
 Rockledge, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Interior Designer – New 42,500 SF Dispatch and Emergency Operations Center for Brevard County Government. 
The $17.3 million municipal facility includes a dispatch center, debriefing room, media room, and offices, and is 
hurricane hardened facility to withstand winds up to 200 MPH.

B.

(1)	TITLE AND LOCATION (City and State)

DeLand Fire Station 81 & Evidence Facility
DeLand, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Manager - New 16,400 SF fire station and public safety facility for City of Deland. The $6.1 facility includes 8 
apparatus bays, gear storage, decontamination room, EMS and first-aid, SCBA storage, crew quarters, fitness room, 
media and dayroom, kitchen, administration spaces, and a
community / training room.

C.

(1)	TITLE AND LOCATION (City and State)

Naples Municipal Airport ARFF
Naples, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Project Manager - New 10,200 SF fire rescue station for Naples Airport Authority. The $5.9 million facility will house 
4 firefighting trucks / chemical and equipment storage rooms, watch room offices for the fire Chief and Deputy Fire 
Chiefs, conference and training room, kitchen, day room, dormitory, physical fitness area and locker room, laundry 
room and house an emergency generator. The project is designed to be a hurricane hardened facility.

D.

(1)	TITLE AND LOCATION (City and State)

City of Columbia Police Sub Station and Community Center
Columbia, SC

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2018
CONSTRUCTION (If Applicable)

2018
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [ ] Check if project performed with current firm

Interior Designer - New 3,860 SF public safety facility for the City of Columbia. This  $2.5 million project included 
completing all interior mill work, specified all finishes, furniture and decorative lighting, custom ceiling designs.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 21 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Sidney T. Pritchard
13. ROLE IN THIS CONTRACT

MEP Principal-in-Charge
14. YEARS EXPERIENCE

A.	TOTAL

26
B.	WITH CURRENT FIRM

13

15. FIRM NAME AND LOCATION (City and State)

ME3 Consulting Engineers, LLC, Sarasota, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Science in Mechanical Engineering 
Technology

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

N/A

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Sidney has extensive experience in all aspects of project management, design, production and contract administration. 
Sidney is always involved with the project from the first meeting to the final close-out of the project and will direct his 
MEP engineering team to meet and exceed the requirements of the clients. His responsibilities include management of 
overall quality control and technical innovations. Sidney’s vast technical experience includes HVAC systems, indoor air 
quality, control systems, electrical systems and communications technology. 

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Experience with SchenkelShultz
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2022
CONSTRUCTION (If Applicable)

Est. 2022

(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

MEP Principal-in-Charge - New $4.3 million fire station for Sarasota County. The 10,000 SF facility includes 3 
apparatus bays, EMS, fitness area, kitchen and dining, dayroom, dorms and a county wide fueling station. Safety 
measures were built into the design to protect crew from carcinogens. This is an essential hardened facility.

B.

(1)	TITLE AND LOCATION (City and State)

City of Bradenton Fire Station #3 G.T. Bray
Bradenton, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2019
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

MEP Principal-in-Charge - New 10,960 SF single story fire station that will replace the existing fire station. The new 
station will consist of office areas, living areas, and three apparatus bays.

C.

(1)	TITLE AND LOCATION (City and State)

City of Venice Fire Station #1 and City Hall Addition
Venice, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

MEP Principal-in-Charge - New 11,733 SF two story fire station that will replace the existing fire station. The station 
will consist of office areas, living areas, and three apparatus bays. In addition there will approximately 4,500 SF 
of renovation within the existing City Hall building. A new high efficiency chilled water central energy plant with 
thermal ice storage is being designed. 

D.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #8 and Refueling Station
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

MEP Principal-in-Charge - New 8,100 SF single story fire station that will replace the existing fire station #15 located 
on Bee Ridge Rd. The station will consist of office areas, living areas, and apparatus bays, as well as a refueling 
station.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 22 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Kay C. Clem, P.E.
13. ROLE IN THIS CONTRACT

Mechanical Engineer
14. YEARS EXPERIENCE

A.	TOTAL

26
B.	WITH CURRENT FIRM

13

15. FIRM NAME AND LOCATION (City and State)

ME3 Consulting Engineers, LLC, Sarasota, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Science, Mechanical Engineering
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

FL / Professional Engineer
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Kay C. has 26 years of experience as a consulting engineer and is experienced in many phases of mechanical engineering 
analysis and design for HVAC, energy management systems, plumbing and fire protection systems for many building 
types. He is experienced in all aspects of interdisciplinary project management including: scope of work development, 
facility survey/inspections and assessments, energy analysis, cost estimating, project coordination, construction 
administration and project quality and budget control.

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Experience with SchenkelShultz
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2022
CONSTRUCTION (If Applicable)

Est. 2022

(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Mechanical Engineer - New $4.3 million fire station for Sarasota County. The 10,000 SF facility includes 3 apparatus 
bays, EMS, fitness area, kitchen and dining, dayroom, dorms and a county wide fueling station. Safety measures 
were built into the design to protect crew from carcinogens. This is an essential hardened facility.

B.

(1)	TITLE AND LOCATION (City and State)

City of Bradenton Fire Station #3 G.T. Bray
Bradenton, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2019
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Mechanical Engineer of Record - New 10,960 SF single story fire station that will replace the existing fire station. 
The station will consist of office areas, living areas, and three apparatus bays.

C.

(1)	TITLE AND LOCATION (City and State)

City of Venice Fire Station #1 and City Hall Addition
Venice, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Mechanical Engineer of Record - New 11,733 SF two story fire station that will replace the existing fire station. The 
station will consist of office areas, living areas, and three apparatus bays. In addition there will approximately 4,500 
SF of renovation within the existing City Hall building. A new high efficiency chilled water central energy plant with 
thermal ice storage is being designed. 

D.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #8 and Refueling Station
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Mechanical Engineer of Record - New 8,100 SF single story fire station that will replace the existing fire station #15 
located on Bee Ridge Rd. The station will consist of office areas, living areas, and apparatus bays. In addition there 
will be a refueling station.

E.

(1)	TITLE AND LOCATION (City and State)

Largo Fire Station #43
Largo, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2016
CONSTRUCTION (If Applicable)

2017
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Mechanical Engineer of Record - New 8,000 SF single story fire station. The Fire Station is rated for a category 5 
hurricane and includes over 4,000 SF of apparatus bay space and just over 4,000 SF of living quarters.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 23 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Bryan Zapf, PE
13. ROLE IN THIS CONTRACT

Electrical Engineer
14. YEARS EXPERIENCE

A.	TOTAL

26
B.	WITH CURRENT FIRM

13

15. FIRM NAME AND LOCATION (City and State)

ME3 Consulting Engineers, LLC, Sarasota, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Science, Electrical Engineering
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

FL / Professional Engineer

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Bryan has experience in electrical design with governmental, industrial, and institutional projects, with a wide range of 
experience in all aspects of project management, design, production, budgeting and contract administration. 

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Experience with SchenkelShultz
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2022
CONSTRUCTION (If Applicable)

Est. 2022

(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Electrical Engineer - New $4.3 million fire station for Sarasota County. The 10,000 SF facility includes 3 apparatus 
bays, EMS, fitness area, kitchen and dining, dayroom, dorms and a county wide fueling station. Safety measures 
were built into the design to protect crew from carcinogens. This is an essential hardened facility.

B.

(1)	TITLE AND LOCATION (City and State)

City of Bradenton Fire Station #3 G.T. Bray
Bradenton, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2019
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Electrical Engineer of Record - New 10,960 SF single story fire station that will replace the existing fire station. The 
station will consist of office areas, living areas, and three apparatus bays.

C.

(1)	TITLE AND LOCATION (City and State)

City of Venice Fire Station #1 and City Hall Addition
Venice, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Electrical Engineer of Record - New 11,733 SF two story fire station that will replace the existing fire station. The 
station will consist of office areas, living areas, and three apparatus bays. In addition there will approximately 4,500 
SF of renovation within the existing City Hall building. A new high efficiency chilled water central energy plant with 
thermal ice storage is being designed. 

D.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #8 and Refueling Station
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (If Applicable)

Est. 2020
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Electrical Engineer of Record - New 8,100 SF single story fire station that will replace the existing fire station #15 
located on Bee Ridge Rd. The station will consist of office areas, living areas, and apparatus bays. In addition there 
will be a refueling station.

E.

(1)	TITLE AND LOCATION (City and State)

Largo Fire Station #43
Largo, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2016
CONSTRUCTION (If Applicable)

2017
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Electrical Engineer of Record - New 8,000 SF single story fire station. The Fire Station is rated for a category 5 
hurricane and includes over 4,000 SF of apparatus bay space and just over 4,000 SF of living quarters.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 24 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

Karl F. Hees, P.E., S.I., 
F.ASCE 

13. ROLE IN THIS CONTRACT

Structural Engineer
14. YEARS EXPERIENCE

A.	TOTAL

25
B.	WITH CURRENT FIRM

13

15. FIRM NAME AND LOCATION (City and State)

Hees & Associates, Inc., Sarasota, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Science, Civil Engineering
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

FL / Professional Engineer
FL / Special Inspector

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Karl founded Hees & Associates, a local veteran-owned small business in Sarasota County, over 13 years ago. With 
25 years of experience in structural engineering, including over 20 years working as a licensed Professional Engineer, 
Karl’s experience in analysis and design spans a variety of building types including fire stations, schools, community, 
renovation, and historic preservation projects. He has completed projects encompassing a wide range of structures and 
materials including steel, reinforced concrete, masonry, timber, and aluminum.  Karl works closely with the design team 
to seek the solutions that give the client the highest level of achievement at the best cost.

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Experience with SchenkelShultz
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2022
CONSTRUCTION (If Applicable)

Est. 2022

(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Structural Engineer - New $4.3 million fire station for Sarasota County. The 10,000 SF facility includes 3 apparatus 
bays, EMS, fitness area, kitchen and dining, dayroom, dorms and a county wide fueling station. Safety measures 
were built into the design to protect crew from carcinogens. This is an essential hardened facility.

B.

(1)	TITLE AND LOCATION (City and State)

City of Bradenton Fire Department – Station #3
Bradenton, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2019
CONSTRUCTION (If Applicable)

Est. 2021
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Principal Structural Engineer - Structural analysis, design and construction administration for 10,000 SF fire station. 
totaling $3 million. 

C.

(1)	TITLE AND LOCATION (City and State)

North Charlotte Regional Park
Port Charlotte, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2016
CONSTRUCTION (If Applicable)

2019
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Principal Structural Engineer – Provided structural analysis, design and construction administration for this 30,965  
SF recreational county administration building with a total cost of $8.7 million.

D.

(1)	TITLE AND LOCATION (City and State)

Mid County Tax Collector Service Center
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2015
CONSTRUCTION (If Applicable)

2019
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Principal Structural Engineer - Structural analysis, design and construction administration for a 10,770 SF service 
center. The building was designed using sustainable building practices and materials and totaled $6.6 million.

STANDARD FORM 330 (8/2016)



3. Key Personnel /  Qualification of the Project Team 

N/A
Total: 25 of 66

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME

D. Shawn Leins, P.E.
13. ROLE IN THIS CONTRACT

Civil Engineer
14. YEARS EXPERIENCE

A.	TOTAL

36
B.	WITH CURRENT FIRM

32

15. FIRM NAME AND LOCATION (City and State)

AM Engineering, LLC, Sarasota, FL
16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Science, Civil Engineering
17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

FL /  Professional Engineer

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Shawn will serve as the Civil Engineer on the North Port Fire Rescue Station 81 Expansion and Remodel Project.  As one 
of the firm’s professional engineers, he brings significant first-hand experience having worked on numerous government 
projects in Sarasota and Manatee Counties.  Shawn’s 36 years of providing engineering services in the local area have put 
AM Engineering, LLC in constant contact with the local, district and regional staff of the Department of Environmental 
Protection and the Southwest  Florida  Water Management District.  He has applied for and received numerous permits 
from these and other local agencies on projects throughout Manatee, DeSoto, Charlotte, and Sarasota counties.

19. RELEVANT PROJECTS

A.

(1)	TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Experience with SchenkelShultz
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

Est. 2022
CONSTRUCTION (If Applicable)

Est. 2022

(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Civil Engineer - New $4.3 million fire station for Sarasota County. The 10,000 SF facility includes 3 apparatus bays, 
EMS, fitness area, kitchen and dining, dayroom, dorms and a county wide fueling station. Safety measures were 
built into the design to protect crew from carcinogens. This is an essential hardened facility.

B.

(1)	TITLE AND LOCATION (City and State)

Sarasota County - Station 12
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2008
CONSTRUCTION (If Applicable)

2008
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Civil Engineer - Provided civil engineering and surveying services necessary for the design, permitting and 
construction administration for the Redevelopment of existing fire station site, including new 4,632 SF building 
with associated parking and stormwater facilities.

C.

(1)	TITLE AND LOCATION (City and State)

West Manatee Fire District
Bradenton, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2009
CONSTRUCTION (If Applicable)

2009
(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Civil Engineer - Due Diligence for the Fire District that included space needs assessment, site feasibility study and 
conceptual design study. 

D.

(1)	TITLE AND LOCATION (City and State)

Sarasota -New Fire Station (Bee Ridge) and Bee Ridge Fuel 
Site Replacement 
Sarasota, FL

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2019
CONSTRUCTION (If Applicable)

On-going

(3)	BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE [X] Check if project performed with current firm

Civil Engineer - Provided civil engineering and surveying services necessary for the design, permitting and 
construction administration for the Redevelopment of existing fire station site, including fuel site with associated 
parking and stormwater facilities.

STANDARD FORM 330 (8/2016)
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N/A
Total: 26 of 66

4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 1
21. TITLE AND LOCATION (City and State)

Sarasota Fire Station #9 and Fueling Facility
Sarasota, Florida

22. YEAR COMPLETED

PROFESSIONAL SERVICES

Est. 2021
CONSTRUCTION (if Applicable)

Est. 2021
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

Sarasota County Government
B.	POINT OF CONTACT NAME

Kim Humphrey
C.	POINT OF CONTACT TELEPHONE NUMBER

941-861-5800

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

Architect
B.

(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Architect/Interior Design
C.

(1)	FIRM NAME

ME3 Consulting Engineers, LLC
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

MEP Engineer
D.

(1)	FIRM NAME

Hees & Associates, Inc.
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

Structural Engineer
E.

(1)	FIRM NAME

AM Engineering, Inc.
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

Civil Engineer
STANDARD FORM 330 (8/2016)

SchenkelShultz was selected to design a new $4.3 million fire 
station for Sarasota County Government. The new, modern 
design, prominently located along Bee Ridge Road, is based 
on a prototype design used at another local station. The 
design team engaged with the County and stakeholders 
through charrettes and survey questionnaires to modify 
the prototype design to accommodate project specific 
site and program needs and current building code. 
SchenkelShultz incorporated lessons learned and best 
practices to enhance the layout of the space with more 
functionality, additional office and storage space, as well 
as creating a space that provides a healthy environment 
for the crew and first responders. 

The new 10,000 SF fire station, designed to achieve 
LEED® certification, will include: 3 double stacked vehicle 
truck bays, EMS space, offices, fitness area, kitchen and 
dining space, crew lounge/dayroom, sleeping quarters 
and storage. The scope also includes a fueling station on 
the same site and temporary facilities for the County to 
use during construction. Careful consideration went into 
the planning to ensure that existing function will remain 
operational throughout construction. 

24.	 BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)



N/A
Total: 27 of 66

4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 2
21. TITLE AND LOCATION (City and State)

Volusia County Fire Station #17
Daytona Beach, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES

2017
CONSTRUCTION (if Applicable)

2017
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

Volusia County Government
B.	POINT OF CONTACT NAME

Karen Feaster
C.	POINT OF CONTACT TELEPHONE NUMBER

386-240-8030 x18304
24.	 BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Architect
B.

C.

STANDARD FORM 330 (8/2016)

The new state-of-the-art $6.1 million station, located 
at the Daytona Beach International Airport, houses fire 
services staff 24/7. SchenkelShultz collaborated with 
County and Airport staff to ensure that the Aircraft Rescue 
and Firefighting (ARFF) facility met all of the stakeholder’s 
needs, as well as building codes, site specific criteria, 
green building standards and security protocols. The new 
14,400 SF ARFF was designed to LEED® Silver standards and 
includes:
•	Command Center/EOC component
•	Crew offices
•	Crew living quarters
•	Fitness center, locker rooms and showers
•	Full kitchen

•	Dayroom / crew lounge areas
•	Medical decontamination and storage space
•	Gear wash / dry
•	Multi-vehicle drive through apparatus bays
 
The facility was designed with a public land side and a 
secure airside, which can only be accessed through a TSA 
line. The security system was designed according to 
County, FAA and TSA requirements. 



N/A
Total: 28 of 66

4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 3
21. TITLE AND LOCATION (City and State)

DeLand Fire Station #81
DeLand, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (if Applicable)

Est. 2020
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

City of DeLand
B.	POINT OF CONTACT NAME

Ray Bahrami
C.	POINT OF CONTACT TELEPHONE NUMBER

386-686-7189
24.	 BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc. 
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Architect / Interior Design
B.

(1)	FIRM NAME

Schenkel & Shultz, Inc. 
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

Production Support
C.

STANDARD FORM 330 (8/2016)

The new DeLand Fire Station #81 replaces an existing, 
outdated facility in the heart of the historic downtown 
community. The prominent location of the new fire 
station, adjacent to City Hall, the Police Station and Post 
Office was selected to create synergy among these public 
facilities. Therefore, it was critical that the design reflects 
the strong culture of the historic DeLand community. 

The new state-of-the-art fire station includes:
•	Multi-use community / training room that can 

accommodate fire crew training, as well as be used by 
the City for community meetings

•	Office and administration space
•	Crew lounge and media area

•	Full commercial kitchen
•	Fitness center with shower and locker rooms
•	Crew sleeping quarters
•	Apparatus bay for up to 8 trucks
•	Gear storage and decontamination room



N/A
Total: 29 of 66

4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 4
21. TITLE AND LOCATION (City and State)

Aircraft Rescue and Firefighting Facility at Naples Municipal Airport
Naples, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES

Est. 2020
CONSTRUCTION (if Applicable)

Est. 2020
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

City of Naples Airport Authority
B.	POINT OF CONTACT NAME

Kerry Keith
C.	POINT OF CONTACT TELEPHONE NUMBER

239-643-0733
24.	 BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Architect
B.

C.

STANDARD FORM 330 (8/2016)

To better serve the growing municipal airport, the City 
of Naples Airport Authority engaged with SchenkelShultz 
to design a $5.9 million, state-of-the-art Aircraft Rescue 
and Firefighting (ARFF) facility to replace their 30-year 
old outdated station. The design team listened to the 
stakeholders needs and created a plan that was centered 
around efficiency, technology and flexibility to support 
the airport community well into the future. The design 
meets all applicable codes and security needs of an active 
airport. 

The 10,200 SF design, which is hurricane hardened to 
withstand a Category 5 storm, includes the following:
•	4 vehicle truck bays
•	Open crew lounge area with dining and kitchen spaces
•	Conference / training room
•	Crew sleeping areas with bunk beds and locker rooms
•	Forklift accessible chemical storage 
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4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 5
21. TITLE AND LOCATION (City and State)

Aircraft Rescue and Firefighting Facility at Henry E. Rohlsen Airport
St. Croix, Virgin Islands

22. YEAR COMPLETED

PROFESSIONAL SERVICES

2018
CONSTRUCTION (if Applicable)

2018
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

Virgin Islands Port Authority
B.	POINT OF CONTACT NAME

Damian Cartwright, PE
C.	POINT OF CONTACT TELEPHONE NUMBER

340-778-3757
24.	 BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Architect
B.

C.

STANDARD FORM 330 (8/2016)

In order to better serve the Airport Authority and provide 
timely response and service, a new 11,609 SF Aircraft 
Rescue and Firefighting (ARFF) Facility was completed 
on the Henry E. Rohlsen International Airport campus to 
replace the existing station. A new location was selected 
that would enhance the ARFF’s functionality by increasing 
visibility of the airfield, as well as provide direct access to 
the airfield and the passenger terminal without crossing 
active runways. 

The design took into consideration the regional and 
architectural vernacular prevalent on the island and was 
designed to meet all current standards for a hardened 
building against hurricane and seismic activity. 

The new $6.4 million ARFF houses 4 firefighting trucks and 
includes: chemical and equipment storage rooms, crew 
offices for the Fire Chief and Deputy Fire Chiefs, conference 
and training room, full kitchen, crew lounge and sleeping 
areas, fitness center and locker room, laundry room and 
houses an emergency generator. 
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4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 6
21. TITLE AND LOCATION (City and State)

Public Safety Complex Planning
Sarasota, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES

2016 (Design)
CONSTRUCTION (if Applicable)

N/A
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

Sarasota County Government
B.	POINT OF CONTACT NAME

Kim Humphrey
C.	POINT OF CONTACT TELEPHONE NUMBER

941-861-5800

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Architect / Planning
B.

(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

Architect / Planning
C.

(1)	FIRM NAME

ME3 Consulting Engineers, LLC
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

MEP Engineer for Building F
D.

(1)	FIRM NAME

Hees & Associates, Inc.
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

Structural Engineer
STANDARD FORM 330 (8/2016)

In order to determine the County’s needs and accommodate 
personnel growth through 2035, SchenkelShultz reviewed 
and updated the 2013 Needs Assessment report for the 
Sarasota County Public Safety Complex. The assessment 
began with touring the existing facilities and meeting 
with all of the Sheriff’s office departments in order to 
understand their needs. The report included a thorough 
site analysis, cost estimate and programming for the 
following new facilities:
• 3-story Sheriff’s Office Administration Facility with 
offices for Law Enforcement, Special Operations, Sheriff’s 

Administrative Division, evidence storage, file room, 
conference rooms, a community meeting room and 
support spaces totaling 192,000 SF
• 24,000 SF Forensics Lab
• 1-story, 39,000 SF training facility
• 5-story parking garage to accommodate 650-725 spaces
• 6,000 SF Central Energy Plant

The facilities will be designed for LEED® Silver certification 
and will be a hurricane hardened facility to withstand 
winds of up to 160 mph.



N/A
Total: 32 of 66

4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 7
21. TITLE AND LOCATION (City and State)

Fire Training Facility
Sarasota, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES

Pre-Planning - 2020
CONSTRUCTION (if Applicable)

TBD
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

Sarasota County Government
B.	POINT OF CONTACT NAME

Kim Humphrey
C.	POINT OF CONTACT TELEPHONE NUMBER

941-861-5800
24.	 BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Architect
B.

C.

STANDARD FORM 330 (8/2016)

SchenkelShultz was hired to provide pre-planning services 
for an estimated $12 million Fire/EMS Regional Training 
Center for Sarasota County Government. This 40-acre 
campus will serve as an emergency response training 
campus and provide real life training scenarios and props 
including:
•	Drafting pond
•	Fuel props
•	Class A burn building
•	Class B drill/training tower
•	Fire behavior lab

•	Confined space
•	Rubble pile
•	Emergency Vehicle Operator Course (EVOC) skills pad
•	Apparatus storage
•	Classrooms
•	Shelter Space
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4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 8
21. TITLE AND LOCATION (City and State)

Suncoast Technical College - North Port
North Port, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES

2017
CONSTRUCTION (if Applicable)

2017
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

Sarasota County Schools
B.	POINT OF CONTACT NAME

Paul Pitcher
C.	POINT OF CONTACT TELEPHONE NUMBER

941-361-6680
24.	 BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

Architect / Construction Administrator
B.

(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Design / Interior Design
C.

STANDARD FORM 330 (8/2016)

Located in the City of North Port, the $21.1 million 
campus involved meeting with facility staff, stakeholders 
and a local Business Advisory Board to determine 
which programs specifically would serve this area of 
the community. Through an interactive design charrette 
process, it was concluded that the new technical center 
would focus on industrial technologies, carpentry, 
culinary arts, emergency medical, nursing and business 
management. 

The 79,523 SF, 2-story building, housing 300 student 
stations, is equipped with classrooms, specialized CTE labs, 
conference space and a café / dining facility. The labs are 
equipped with significant technical tools, such as nursing 

beds, patient simulators, and an industrial machinery 
maintenance and repair area. The spaces were designed to 
be flexible in order to adapt to future changes in programs 
and technology. The design provides students with a 
hands-on, collaborative learning environment reflecting 
the sense of place felt in the workplace. 

Additionally, co-located with the technical center is a public 
library. The library and the technical college are connected 
by a high-tech computer lab, but have separate entrances 
for easy and controlled access by the community. This 
unique collaboration gives students access to resources 
and technology and engages with the local community.
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4. Team’s Previous Experience/Proficiency in Similar Projects

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, If not specified. 
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY 
NUMBER

	 9
21. TITLE AND LOCATION (City and State)

Suncoast Technical College - Main Campus
Sarasota County Schools

22. YEAR COMPLETED

PROFESSIONAL SERVICES

2013
CONSTRUCTION (if Applicable)

2013
23. PROJECT OWNER’S INFORMATION

A.	PROJECT OWNER

Sarasota County Schools
B.	POINT OF CONTACT NAME

Paul Pitcher
C.	POINT OF CONTACT TELEPHONE NUMBER

941-361-6680
24.	 BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

A.
(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Sarasota, FL
3)	ROLE

Architect / Construction Administrator
B.

(1)	FIRM NAME

Schenkel & Shultz, Inc.
(2)	FIRM LOCATION (City and State)

Orlando, FL
3)	ROLE

Design
C.

STANDARD FORM 330 (8/2016)

Suncoast Technical College’s (STC) 421,213 SF Main 
Campus serves high school students and adults who are 
looking to gain the skills needed to accelerate their careers. 
STC is a community focused facility with programs and 
services situated along the first floor creating a “street” 
of site-based businesses that are open to the community. 
These public services provide a way for students to 
remain employed while earning a degree/certification and 
creating value for the community.  The facility provides 
highly specialized spaces for students in Health Sciences, 
including paramedics, surgical technology, practical 
nursing and phlebotomy.
 

The $113.5 million design was centered on flexibility to 
accommodate future changes.  By creating flexible spaces, 
they can be easily modified to give users the most up-to-
date, real world job training and instruction. Adjustable 
furniture systems allow the spaces to reconfigured to 
accommodate a variety of learning and teaching methods. 
All of the lab spaces were designed to allow for future 
changes in programs with minimal impact to the overall 
building systems and exterior. 
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4. Team’s Previous Experience/Proficiency in Similar Projects

G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS

26. NAMES OF KEY
PERSONNEL

(From Section E,
Block 12)

27. ROLE IN THIS
CONTRACT

(From Section E,
Block 13)

28. EXAMPLE PROJECTS LISTED IN SECTION F
(Fill in Example Projects section below before 
completing table. Place “X” under project key 

number for participation in same or similar role.)

1 2 3 4 5 6 7 8 9

Kenneth G. Dean, AIA, LEED® AP Partner-in-Charge/Construction 
Administrator

X X X X X X

Johnnie D. Lohrum, RA, LEED® AP Project Manager X X X X X X

Rob R. Russell, RA, LEED® AP Project Architect X X X X X X X

Kelli M. Addison, LEED® AP Project Designer X X

Kelli A. Griffith, NCIDQ Interior Designer X X

Sidney Prtichard MEP Principal-in-Charge X X

Kay C. Clem, PE Mechanical Engineer X X

Bryan Zapf, PE Electrical Engineer X X

Karl F. Hees, PE Structural Engineer X X

D. Shawn Leins, PE Civil Engineer X

29. EXAMPLE PROJECTS KEY

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F)

1 Sarasota County Fire Station #9 6 Sarasota County Public Safety Complex Planning

2 Volusia County Government Fire Station #17 7 Sarasota County Fire Training Facility

3 DeLand Fire Station #81 8 Suncoast Technical College - North Port

4 Aircraft Rescue and Firefighting Facility at Naples Municipal 
Airport 9 Suncoast Technical College - Main Campus

5 Aircraft Rescue and Firefighting Facility at Henry E. Rohlsen 
Airport

STANDARD FORM 330 (8/2016)
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Project Understanding and Approach5.
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It is our understanding that the RFQ is asking for 
design, engineering and construction administration 
services for the update and renovations to the City 
of North Port’s Fire Station No. 81. SchenkelShultz 
has assembled a team with extensive public safety 
and fire rescue station design experience to work 
with you to design and oversee the project through 
construction. Below is our proposed approach and 
process, with proven success on recent projects 
within the last 10 years such as the St. Croix ARFF, 
Naples ARFF, Volusia County Fire Station No. 17 and 
the Sarasota County Fire Rescue Station No. 9. The 
most crucial part of your project will be helping 
you develop an appropriate phasing plan that will 
minimize the impact to your existing operations.

SchenkelShultz was founded on the principle of 
“do the right thing” 62years ago. Today, we remain 
committed to this philosophy. Our design team 
begins each of our public safety projects with a 
Consensus Building Design Process to ensure 
that we understand and address the vision of 
our clients, while seeking input from the user 
groups and stakeholders who will be responsible 
for operating and maintaining the facility during 
its lifetime. Throughout our 37 years of experience 
in Florida, we have developed strong relationships 
with construction firms throughout the State. We 
understand how to successfully collaborate with your 
selected contractor to ensure that the completed fire 
station and evidence facility will reflect your goals and 
objectives that were established at the start of the 
project. As previously demonstrated throughout this 
proposal, SchenkelShultz has extensive experience 
responding to and executing similar projects. Effective 
management of a multidisciplinary project team 
requires effective upfront planning and scheduling. 
Priorities and assignments will be set by our project 
manager, Johnnie Lohrum, in coordination with 
the City’s project manager. He will also develop a 
detailed work plan that identifies assigned resources 
for each task, and preliminary schedules will be 
created in appropriate software as described in our 
communication plan below.

Kenneth Dean, Partner-in-Charge / Construction 
Administration, is located in our Sarasota office. 
SchenkelShultz and our consultants maintain local 
offices allowing for easy, quick and consistent 
availability to the project site and will make site 
visits to the project as needed to keep in alignment 
with the schedule. This frequency can range from 
daily to bi-weekly visits to the jobsite. In addition, 
members of the design team will provide periodic 
on-site observation both during construction and at 
completion to check that all systems are operating 
as designed. The design team will coordinate with 
the Building Inspectors, end users and selected 
contractor to answer their questions and assist in 

responding to their issues. Regular project meetings 
and project milestones are established with the City 
at the beginning of the project. Our design team 
is strengthened by being supported in multiple 
locations. Rob Russell, Project Architect is located in 
our Sarasota office. Kelli Addison, Project Designer 
and Kelli Griffith, Interior Designer are located in 
Orlando with our Project Manager. 

KICKOFF MEETING
The process for the North Port Fire Station Expansion 
and Remodel will begin with a kick-off meeting 
to discuss the City’s goals and objectives for this 
project. This meeting will involve a core group 
of decision makers, including representatives of 
your facilities team, IT staff, and fire department 
who will remain engaged throughout the entire 
process. In addition, during this initial meeting we 
will discuss schedules, roles, budget, primary means 
of communication, and we will work to generate the 
level of passion and commitment that this project 
deserves. At this partnering session, design and 
construction processes will be formed along with a 
collaborative team to ensure a comprehensive project 
delivery with constant involvement in all phases by 
the City’s design criteria representatives and end 
users. The design and construction on this project 
requires partnership between SchenkelShultz, the 
selected contractor and the City of North Port.

COMMUNICATION PLAN
Johnnie D. Lohrum, RA, LEED® AP, Project Manager, 
will be responsible for the direct day-to-day 
communication for the SchenkelShultz team. He 
has served in this role on more than 3 million SF of 
projects, including the new Sarasota County Fire 
Rescue Station No. 9 and is intimately familiar with 
the firm’s methods of reporting and communication 
described in this section. He is currently working on the 
design for the City of Deland’s new fire station 81 and 
a new fire stations for Flagler County. SchenkelShultz’s 
approach to managing the communication among 
all team members for this project focuses first on 
establishing regularly scheduled meetings with 
key stakeholders from the start. Project meetings 
will occur bi-weekly and each of these meetings 
will have a specific agenda with clear and focused 
goals and objectives. The SchenkelShultz team 
recommends face-to-face workshops for primary 
meetings, with teleconferences to supplement 
further communication among the team. Prior to 
all meetings, both physical and virtual, Johnnie will 
issue an agenda to ensure that all members are 
well prepared and the meetings are productive by 
remaining on-task. 

As part of our Information Management process, 
SchenkelShultz is also committed to producing design 
documents using Building Information Modeling 
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(BIM) software to design in 3D. This allows our team 
to easily refine the coordination of architectural, 
structural, MEP systems and to produce the 
schematic pricing drawings, visualize design options 
in 3D, identify spatial coordination issues, track net 
and gross floor area, and generate data about the 
design for pricing exercises, energy modeling, and 
sustainability initiatives. At each phase of design, a 
design items task list will be maintained by Johnnie to 
keep a record of the outstanding action items required 
in order to create a cohesive set of coordinated 
construction documents for architecture and all 
engineering disciplines. This list is specific to the design 
documentation and is broken down by discipline. It is 
a more detailed list than the overall Action Items List. 
The communication and record keeping continues as 
the project moves into construction. SchenkelShultz’s 
experienced Construction Administrators record and 
maintain tracking sheets for Request for Information 
(RFI’s) and Shop Drawing Submittals.

Additionally, during construction, Field Reports 
are created and distributed to the contractor and 
owner ensuring that the decisions made during 
design are being executed by the Contractor in the 
field. This ensures continuity between the design 
and construction phases. Lastly, as the project 
nears completion, SchenkelShultz will utilize Plan 
Grid software to put together a Punch List Report 
complete with details, photos, description and status 
of outstanding construction items. This is maintained 
and updated until all remaining items have been 
addressed. 

TECHNOLOGY
Technology tools enable our team to engage in real-
time working collaboration sessions with stakeholder 
groups, share documents and information remotely, 
and communicate anywhere, at any time. Our team’s 
ability and experience using these tools extends from 
the beginning of the project all the way through 
construction and project closeout. These tools 
include: Web based communication platforms such 
as WebEx, Adobe Connect and GoTo-Meeting, Mobile 
Technology (iPhones and iPads), Secure virtual private 
networks, Virtual reality and 3D design.

PROGRAMMING / NEEDS ASSESSMENT 
The programming / needs assessment stage is critical 
to ensure a successful design for the new Fire Station. 
While the City has already performed a needs 
assessment for the project spatial requirements, it 
is still important to gain an understanding of your 
full needs to evaluate all expansion and phasing 
options. 

FIRE STATION DESIGN
Successful fire station design can best be achieved 

when the measures of success are well understood by 
the entire design and planning team. Your project has 
its own measures that respond to the unique features 
of your site and the unique approach to service 
delivery provided by the City of North Port leadership 
and personnel. Still, there are some common ways that 
success may be measured. Operational effectiveness 
of the new facility often comes from a fundamental 
understanding, by the design team of the daily duties 
of Firefighter and EMS staff. We will engage users and 
your staff to ensure the quality of the final design.
	
The North Port Fire Rescue Station Expansion and 
Remodel will be like no other public building. It 
is a place for work, on-going training, emergency 
response and a hone. When asking firefighters what 
is important in the design process they consistently 
tell us their architects need to understand that “this 
is our house”. They take pride in the facility excellence 
and have a lot of experience and knowledge 
about what makes a facility design successful. 
Today’s firefighters and EMS personnel are well-
trained professionals. The consistent emphasis on 
preparation for emergency response and building 
skillsets to be prepared for a diverse variety of safety, 
rescue, hazmat and other skills is vitally important 
to coming home safe. A facility and site design that 
integrates “built-in” training features can best be 
achieved through experience with fire station design 
and by engaging highly with folks who will use the 
facility to understand and provide for their diverse 
training needs.

Our team will work to understand your specific 
emergency response apparatus and on-going 
maintenance needs. We will listen and understand 
the concerns of the City of North Port. We will seek 
to creatively address each technical design challenge 
that will make the new Fire Rescue Station building 
easy to use and durable for the long term. We take 
pride in using our creativity to respond to the correct 
Measures of Success for your project and will do these 
things in the context of understanding that prudent 
use of budget dollars is always a central concern. 

EVALUATION OF EXISTING SYSTEMS
Our project approach is initiated with a thorough 
evaluation of existing systems and facility condition 
assessment to establish a reliable baseline 
understanding of current design considerations. Our 
experience has demonstrated that early identification 
of potential issues with existing conditions is critical 
in developing and integrating effective design 
alternatives. Our team reviews any available existing 
design documents, interviews building users 
and maintenance staff, and performs a thorough 
field evaluation to assess existing conditions. It is 
imperative that a detailed and intensive “hands on” 
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field investigation be conducted to accurately assess 
the baseline facility condition. This process will 
include detailed recommendations for destructive or 
specialty testing to identify any potential condition 
“surprises” early in the project development. This 
process will also focus on identifying critical facility 
defects that require immediate stabilization to avoid 
continued uncontrolled degradation and escalating 
expense. Our team also uses 3D scanning where 
appropriate to document existing construction 
features when considered cost effective.

SCHEMATIC DESIGN
With the foundation established in the programming 
phase, we have a clear picture of your functional 
and square footage requirements. In this phase, we 
want to understand what the building looks like, 
and how it will fulfill your expectations and goals. 
The team will develop sketches, drawings, mass 
models and computer generated 3-D images as visual 
representation of the design throughout this process. 
Workshops allow the team an opportunity to interact 
in an open and creative manner. This comprehensive 
team approach facilitates the expert input of all 
involved and results in solutions tailored to meet 
your unique goals and budget. We will continue 
to collaborate with you to refine the designs to 
determine the best layout, systems and materials to 
achieve your goals.

DESIGN DEVELOPMENT
Once the design concept is agreed upon and 
schematic drawings are produced, the details will 
start to be refined. The process usually begins with 
an analysis of the site plan, floor plans, elevations 
and building volumes. The goal is to develop a more 
detailed set of drawings and information from which 
the building and site systems can be accurately 
designed. Then, as we examine designs for each of 
the building and site systems, we will integrate civil, 
electrical, mechanical, fire protection, and structural 
engineering with architectural volumes and interior 
spaces. In addition to drawings and other documents, 
we develop an outline specification that describes 
the methods and materials utilized in the project. We 
will also work closely with the selected contractor to 
help them compile a detailed cost estimate based on 
the refined floor plans, initial engineering and outline 
specification. 

INTERIORS
A fire station is operated on a 24-7 basis and houses 
first responders who can spend multiple shifts at 
a time in the facility. It is important for the design 
team to provide an atmosphere that is comfortable, 
ergonomic, durable and maintenance friendly. During 
this phase, Kelli Griffith will work close with the City 
to create an interior environment that meets all of 
your unique needs.

LEED®
SchenkelShultz has proactively sought to incorporate 
sustainable, high-performing, environmentally 
sound buildings into our portfolio for a number 
of years. Sixteen of our employees are LEED® 
Accredited Professionals by United States Green 
Building Council, including one LEED® Fellow, further 
demonstrating our commitment to the principles of 
“green” design. SchenkelShultz recognizes that the 
impact of sustainable design goes beyond long term 
maintenance cost savings. We will collaborate with 
City staff, the Construction Manager, and our design 
consultants at every level of design to incorporate 
sustainable building standards that will meet the 
City’s sustainable goals. 

COST ESTIMATING
SchenkelShultz takes fiscal responsibility seriously. Our 
design process integrates with regular cost estimates 
to verify our status of staying within the budget. 
Early square footage cost estimates will be drawn 
from our computer database, which contains more 
than 53.2 million SF of projects we have designed, 
including more than 90 Public Safety projects. The 
system is organized by square foot cost by division, by 
percentage cost per system and whether delivery was 
by construction manager, general bid or negotiated. 
In sharing all this information with our consultant 
estimators SchenkelShultz is able to bring to you 
current budget data that will facilitate the best return 
on the investment through historical perspective of 
similar project types. In the final analysis, the project 
must be constructed within the established budget. 
It is the responsibility of the design team to see that 
this is accomplished, while adhering to the vision 
and goals of the City. 

QUALITY ASSURANCE PLAN
Ken Dean, who brings more than 40 years of 
experience in the design and construction industry, 
will lead our Quality Assurance Program during 
design and construction. He will ensure that all work 
on the project is in compliance with the construction 
documents and the requirements of the City of North 
Port. As the project transitions into the construction 
phase, Ken will regularly review the work in the 
field, providing continuity between the design and 
construction phases. SchenkelShultz has developed 
a comprehensive Quality Assurance Document 
that serves as a detailed checklist for each phase of 
design. This methodical approach forces coordination 
on a point by point basis, eliminating the haphazard 
method of glossing over sheet after sheet without 
focus. Our high degree of organizational skills, 
coupled with experience designing public safety 
facilities, has fine-tuned our ability to produce a 
high quality set of fully coordinated documents.
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CONSTRUCTION DOCUMENTS / BIDDING
Based on a firm design foundation, cost analysis and 
detailed schedule, the development of Construction 
Documents is implemented in the shortest possible 
time. The final stage of construction document 
preparation includes another independent, in-house 
value analysis in the context of the program to 
ensure that the most cost-effective judgments have 
been made by the entire planning/design group. 
The analysis is conducted concurrently with the 
preparation of detailed cost estimates. These activities 
are summarized with priority recommendations 
before being released for construction bidding. If 
final adjustments are required, they are made at 
this time in order to obtain Owner/User/Agency 
approval. Simultaneously, assistance is provided in 
the development and evaluation of bidding lists, 
advertising, clarification (addenda) and pre-bid 
conferences. SchenkelShultz will actively participate 
throughout the bid process, to ensure the final 
acceptable bid are consistent with the approved 
construction budget.

CONSTRUCTION ADMINISTRATION
During the construction administration phase 
Kenneth Dean, a 30 year industry veteran, will be 
your main point of contact for the design team. 
We also find it crucial that Johnnie Lohrum (Project 
Manager) stays involved throughout this time to 
make sure your vision is not lost and help establish 
a continuity from design into construction. Ken and 
Johnnie will also utilize the rest of the team and other 
office resources as needed to complete the project. 
Our office is local so he can be on site on an as needed 
basis to address any issues and make sure the project 
is moving forward as it should. His responsibilities are:
•	Clarify issues from the contractors during bidding
•	Respond to requests for additional information 

and prepare supplemental drawings and/or written 
information to clarify any construction issues

•	Review shop drawings, product data and 
sample submittals to verify that they conform to 
specifications

•	Attend construction progress meetings
•	Visit the project site on a weekly basis to observe 

construction progress and address any design or 
quality concerns 

•	Review payment applications prior to certification 
and submission to the City for payment

•	Work closely with the City to review change 
requests, reducing the impact of change orders by 
reviewing proposed changes and comparing our 
knowledge of construction costs to those of the 
industry

•	Monitor closeout activities to provide a smooth 
transition from construction to occupancy

WORKLOAD
A list of SchenkelShultz’s current project workload 
for our Public Safety team is below. We have ample 
availability to begin working on the Fire Rescue 
Station 81 Expansion and Remodel immediately.

SCHEDULE
In order to successfully implement the project 
schedule in a timely manner, we will rely on the 
following: 
•	Development of a comprehensive work plan 

based on pull schedule, co-authored by the 
full design, Contractor and Owner team, and 
proactively managed with clear communication 
on expectations for what will be included in each 
deliverable. 

•	Clarity in outlining Owner decisions needed to 
meet the milestones identified in the work plan. 
Our team excels at understanding the interaction 
between variables – whether they be functional/
operational, design-driven or engineering/
technically-driven – and how they influence the 
building as a whole. 

•	Leveraging durations identified for reviews to 
continue to advance the drawings. This requires 
ongoing communication among the full design, 
CM, and Owner team to ensure that the work 
being done is low risk and will not be impacted by 
reviewer comments. 

•	Close coordination between the design team and 
Contractor to develop target costs by system and 
then designed to and monitored throughout the 
process – tracked in the context of the total project 
budget – to minimize / eliminate time required for 
revisions based on value engineering.

Our team is excited about this project and looks 
forward to the opportunity to utilize our Consensus 
Building Design Process to achieve your vision for the 
expansion and remodel of Fire Rescue Station 81.

P R O J E C T  N A M E C U R R E N T  P H A S E

V O L U S I A  C O U N T Y  M E D I C A L  E X A M I N E R  FA C I L I T Y Pre-Planning

U N I V E R S I T Y  O F  F L O R I D A  P U B L I C  S A F E T Y  B U I L D I N G Programming

D E L A N D  F I R E  S TAT I O N  #81 Permitt ing /Bidding

S A R A S OTA  F I R E  S TAT I O N  #9 Permitt ing /Bidding
11



R
e

fe
re

n
c
e

s

6



Total: 40 of 66

C O N TA C T  I N F O R M AT I O N D E S C R I P T I O N 
O F  W O R K

C O M P L E T I O N
E N G I N E E R ’ S  O P I N I O N  O F 
P R O B A B L E  C O N S T R U C T I O N  C O S T 
/  TO TA L  C O S T

SchenkelShultz

SARASOTA FIRE STATION #9 & FUELING FACILITY - SAME EXACT TEAM
Sarasota County Government
Kim Humphrey / Project Manager
1001 Sarasota Center
Sarasota, FL 34236
P 941-861-5800 / F: 941- 861-4062
E: khumphre@scgov.net

Architectural 
Design, Interior 
Design, 
Construction 
Administration

est. 2022 est. $4,300,000

DELAND FIRE STATION NO. 81 & POLICE EVIDENCE FACILITY

City of DeLand 
Ray Bahrami / City Engineer 
1102 South Garfield Avenue
DeLand, FL 32724
P 386-626-7189 / F: N/A
E: bahramir@deland.org

Architectural 
Design, Interior 
Design, 
Construction 
Administration

est. 2020 est. $6,100,000

VOLUSIA COUNTY FIRE STATION #17 AT  DBIA
County of Volusia
Shaira Resto/Procurement-
Contracts Manager
123 West Indiana Avenue, RM 302, 
DeLand, Florida 32720
P 386-822-5771 / F: N/A
E: sresto@volusia.org

Architectural 
Design, Interior 
Design, 
Construction 
Administration 

2017 est. $7,335,220
$6,190,053

BREVARD COUNTY DISPATCH AND EMERGENCY OPERATIONS CENTER
Brevard County Government
Kim Prosser / Emergency 
Management Director
2725 Judge Fran Jamieson Way, 
Bldg A. Room 207, Viera, FL 32940
P: 321-637-6670 / F: N/A
E: kimberly.prosser@brevardfl.gov

Architectural 
Design, Interior 
Design

Design - 2018
Construction - 
TBD

est. $17,369,183

VOLUSIA COUNTY FIRE STATION #17 AT  DBIA
County of Volusia
Howard Bailey / Fire Chief
123 West Indiana Avenue, RM 302, 
DeLand, Florida 32720
P: 386-822-5771 / F: 386-822-5025
E: hbailey@volusia.org

Architectural 
Design, Interior 
Design, 
Construction 
Administration

2017 est. $7,335,220
$6,190,053

References6.

Below we have included the requested references for SchenkelShultz and our subconsultants. 

SchenkelShultz and our subconsultant team of ME3 Consulting Engineers, Hees & Associates and AM Engineering is the 
exact same team that designed the Sarasota County Government Fire Station #9 and Fueling Station. We have included 
a reference for this project below that can speak to the work of our team.

12



Total: 41 of 66

References6.

C O N TA C T  I N F O R M AT I O N
D E S C R I P T I O N 
O F  W O R K C O M P L E T I O N

E N G I N E E R ’ S  O P I N I O N  O F 
P R O B A B L E  C O N S T R U C T I O N  C O S T 
/  TO TA L  C O S T

ME3 Engineers

SARASOTA FIRE STATION #9 & FUELING FACILITY - SAME EXACT TEAM
Sarasota County Government
Kim Humphrey / Project Manager
1001 Sarasota Center
Sarasota, FL 34236
P 941-861-5800 / F: 941- 861-4062
E: khumphre@scgov.net

MEP Engineering est. 2022 est. $4,300,000

Hees & Associates

SARASOTA FIRE STATION #9 & FUELING FACILITY - SAME EXACT TEAM
Sarasota County Government
Kim Humphrey / Project Manager
1001 Sarasota Center
Sarasota, FL 34236
P 941-861-5800 / F: 941- 861-4062
E: khumphre@scgov.net

Structural 
Engineering est. 2022 est. $4,300,000

MID COUNTY TAX COLLECTOR SERVICE CENTER, SARASOTA, FL 
Sarasota County Government
Daniel Lee Cruz / Project Manager
1001 Sarasota Center
Sarasota, FL 34236
P 941-861-5000
F: 941- 861-4062
E: dcruz@scgov.net

Structural 
Engineering 2018 $3,900,545

ANN DEVER REGIONAL PARK COMMUNITY CENTER, ENGLEWOOD, FL
Charlotte County Government 
Facilities Construction 
Maintenance
David Milligan / Director
18500 Murdoc Circle
Port Charlotte, FL 33948
P 941-743-1394 / F: N/A
E: David.Milligan@
charlottecountyfl.gov

Structural 
Engineering 2019 $5,541,504.78

AM Engineering

SARASOTA FIRE STATION #9 & FUELING FACILITY - SAME EXACT TEAM
Sarasota County Government
Kim Humphrey / Project Manager
1001 Sarasota Center
Sarasota, FL 34236
P 941-861-5800 / F: 941- 861-4062
E: khumphre@scgov.net

Civil Engineering 
and Surveying est. 2022 est. $4,300,000

SARASOTA FIRE STATION #12
Sarasota County Government
Kim Humphrey / Project Manager
1001 Sarasota Center
Sarasota, FL 34236
P 941-861-5800 / F: 941- 861-4062
E: khumphre@scgov.net

Civil Engineering 
and Surveying 2016  $3,700,000

13



N/A
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CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2020-11 

 PROFESSIONAL ENGINEERING AND ARCHITECTURAL SERVICES FOR DESIGN OF FIRE RESCUE STATION 81 EXPANSION AND REMODEL 

Page 36 of 59 

REFERENCES/CLIENT LISTING 
 

(The firm shall provide a minimum of five (5) business related references for which they are currently providing or have 
provided within the last ten (10) years, services similar to the scope of services required by this RFP). Attach additional 
sheets if necessary. 
 
1. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

2. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

3. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

 
COMPANY NAME:            
 
SIGNATURE:            

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL  

References6.

Sarasota County Government
Kim Humphrey / Project Manager

941-861-5800 941- 861-4062 khumphre@scgov.net
1001 Sarasota Center Blvd., Sarasota, FL 34240

941-861-5800
2019  - est. 2022

Architecture Design for the Sarasota Fire Station #9 & Fueling Facility

City of DeLand
Ray Bahrami / City Engineer

386-686-7189 N/A bahramir@deland.org
P.O. Drawer 449, DeLand, FL 32721

386-686-7189
2018  - est. 2020

Architecture Design for the DeLand Fire Station No. 81 & Police Evidence Facility

County of Volusia
Shaira Resto/Procurement-Contracts Manager

N/A sresto@volusia.org
123 West Indiana Avenue, RM 302, DeLand, Florida 32720

386-822-5771
2013  - 2017

Architecture Design for the Fire Station #17 at  DBIA

Schenkel & Shultz, Inc.

386-822-5771



N/A
Total: 43 of 66

CITY OF NORTH PORT 
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4. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

5. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

 
 
 
 
 
 
 
COMPANY NAME:            
 
SIGNATURE:             

 
THIS PAGE MUST BE SUBMITTED WITH PROPOSAL  

  

References6.

Brevard County Government

Kim Prosser / Emergency Management Director

321-637-6670 N/A kimberly.prosser@brevardfl.gov

2725 Judge Fran Jamieson Way, Bldg A. Room 207, Viera, FL 32940

321-637-6670

2017 - 2018 (Design Only)
Architecture Design for the Brevard County Dispatch and Emergency 
Operations Center

Schenkel & Shultz, Inc.

County of Volusia

Howard Bailey / Fire Chief

386-822-5025 hbailey@volusia.org

123 West Indiana Avenue, RM 302, DeLand, Florida 32720

386-822-5771

2013 - 2017

Architecture Design for the Fire Station #17 at  DBIA

386-822-5771
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Litigation / Insurance7.

Total: 44 of 66

Have you been involved in litigation in the last five 
(5) years? If so, describe circumstances and outcome. 
The Respondent should advise the amount of liability 
insurance they carry. (maximum 2 pages plus the City 
required Litigation Statement Form)

LITIGATION
Over the course of our 62 year history, SchenkelShultz 
has made every effort to resolve potential legal 
disputes in a non-adversarial manner and to avoid 
litigation at all cost. Our approach and philosophy 
toward resolution of legal and technical issues has 
always been to work diligently with the owner and 
construction team to expeditiously resolve any issues 
in a fair, cost effective, and non-adversarial manner. 
With a reputation for significant repeat client work, 
SchenkelShultz embraces “accountability” by all team 
members and actively promotes the identification 
and resolution of disputes or technical issues before 
they rise to the level of litigation. In addition, we have 
participated financially in the resolution of issues 
when directly responsible for the error.
 
Below you will find information on SchenkelShultz’s 
litigation and disputes during the last 5 years. 
Additional information can be provided by contacting 
Matt Gough of Ames & Gough (mgough@amesgough.
com). Matt works as Claims Counsel for SchenkelShultz 
and can answer any questions regarding the firm’s 
litigation, arbitration, and mediation history.
 
Orion Jet Center LLC
Date of Claim: 	 March 27, 2017
Claimant:	 Orion Jet Center LLC
Description: 	 Orion Jet Center independently 

commissioned power-washing 
company to clean exterior of aircraft 
who incidentally performed service 
within hangar proper and may 
have tripped a device installed by 
Contractor triggering  foam release.

Current Status: 	 Matter resolved through mediation. 
Case  dismissed.

Defendants: 	 Moss & Associates, LLC, Travelers 
Casualty and Surety Company of 
America, Schenkel & Shultz, Inc., 
OCI Associates, Inc., Thunder 
Electrical Contractors, Advanced 
Systems, Inc.

Construction Cost:	 $23,894,766 
Contract Date: 	 October 27, 2011

Harrison Square Parking Deck
Date of Claim: 	 January 2016
Claimant: 	 Brian Rawding of Fort Wayne, 

Indiana
Description: 	 Personal injury case. Plaintiff 

allegedly slipped and fell within a 
stairwell on January 8, 2014.

Current Status:	 Matter resolved through mediation. 
Case dismissed.

Defendents:	 Brian Rawding filed suit with 
City of Fort Wayne, City of 
Fort Wayne Redevelopment 
Commission, 	 Light & Breuning, 
Inc., Logue enterprises, LLC, 
Schenkel & Shultz, Inc., and W.A. 
Sheets & Sons, Inc.

Construction Cost:	 $5,695,000
Contract Date:	 January 10, 2008

Litigation / Insurance7.

14



Litigation / Insurance7.

N/A
Total: 45 of 66

L I T I G AT I O N  S TAT E M E N T

CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2020-11 

 PROFESSIONAL ENGINEERING AND ARCHITECTURAL SERVICES FOR DESIGN OF FIRE RESCUE STATION 81 EXPANSION AND REMODEL 

Page 45 of 59 

LITIGATION STATEMENT 
 
 
 
 

Select one (1) of the options below as applicable: 
 
[  ] The undersigned firm has had no litigation on any project in the last five (5) years. 

 
[  ] The undersigned firm, by attachment to this form, submits a summary and disposition of individual cases of 
 litigation during the past five (5) years. 

 
 

             
COMPANY NAME____________________________________________________________ 
 
        
AUTHORIZED SIGNATURE__________________________________________________ 
 
        
NAME (PRINT OR TYPE) _________________________________________________________ 
 
        
TITLE______________________________________________________________________ 

 

Date: _______________________

 
 
 

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL 

 
END OF PART IV 

  

X

Schenkel & Shultz, Inc.

Principal

February 13, 2020

Johnnie D. Lohrum, Jr., RA, LEED® AP



Litigation / Insurance7.

Total: 46 of 66

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

2/4/2020

(703) 827-2277 (703) 827-2279

13056

Schenkel & Shultz, Inc.
677 N. Washington Boulevard
Sarasota, FL 34236

20443
37974

A 1,000,000

X X PSB0005769 3/22/2019 3/22/2020 1,000,000
10,000

Included
2,000,000
2,000,000

1,000,000A
X X PSA0002104 3/22/2019 3/22/2020

5,000,000A
X X PSE0002532 3/22/2019 3/22/2020 5,000,000

0
A

X PSW0003317 3/22/2019 3/22/2020 1,000,000
N 1,000,000

1,000,000
B Professional Liab. AEH288393689 3/22/2019 Per Claim/Aggregate 3,000,000
C Commercial Umbrella PSE0003174 3/22/2019 3/22/2020 Each Occur/Aggregate 3,000,000

RE: RFP #2020-11 – PROFESSIONAL ENGINEERING AND ARCHITECTURAL SERVICES FOR DESIGN OF FIRE RESCUE STATION 81 EXPANSION AND
REMODEL

Certificate Holder is included as additional insured with respect to General Liability, Automobile Liability and Umbrella Liability when required by written
contract. Umbrella Liability is primary and non-contributory over any existing insurance and limited to liability arising out of the operations of the named
insured and when required by written contract. General Liability, Automobile Liability, Umbrella Liability and Workers Compensation policies include a waiver
of subrogation in favor of the additional insureds where permissible by state law and when required by written contract. 30-day Notice of Cancellation will be
SEE ATTACHED ACORD 101

City of North Port
4970 City Hall Blvd, Suite 337
North Port, FL 34286

SCHE&SH-01 KGODWIN

Ames & Gough
8300 Greensboro Drive
Suite 980
McLean, VA 22102

admin@amesgough.com

RLI Insurance Company A+, XII
Continental Casualty Company (CNA) A, XV
Mt. Hawley Insurance Company A, XI

X

3/22/2020

X
X

X

X X

X

X

X

C E R T I F I C AT E  O F  P R O F E S S I O N A L  L I A B I L I T Y  I N S U R A N C E
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8. Additional Information

N/A
Total: 47 of 66

ARFF Renovations at Southwest Florida 
International Airport

ARFF Renovations at Southwest Florida 
International Airport

Reedy Creek Fire Station

H. ADDITIONAL INFORMATION

30.	 PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

In addition to the recent projects in Tab 4, SchenkelShultz brings the following fire station experience:
•	ARFF Renovations at Southwest Florida International Airport - The project included design and construction 

documents for renovation and modifications for 12,500 SF existing Airport Rescue and Fire Fighting  facility at Page Field 
Regional Airport.  Complete renovation of spaces throughout the facility including dormitory area, locker room, food 
prep area, day room and throughout the facility. The scope also included mechanical HVAC equipment replacement  
and upgrades.

•	ARFF Renovations at Orlando International Airport - The project included design and construction documents for 
renovation and modifications for 12,500 SF existing Airport Rescue and Fire Fighting  facility at Orlando International 
Airport central field location.

•	Citrus County Fire Station #91 Interior Renovation - The project included 2,200 SF of interior renovation to the existing 
fire station bunk room, kitchen and dayroom. The design of the project was completed in 2005.

•	Hillsborough County Fire Station Studies - Awarded under a continuing contract, this project consisted of performing 
studies on 27 fire stations in Hillsborough County to evaluate the buildings roof structure to determine if it can withstand 
a 140 mile per hour hurricane and if not, which elements require supplementing. The study was completed in 2011. 

•	Naples Fire Station #2 - Addition/renovation included the relocation of interior non-bearing walls, replacement of the 
HVAC equipment, relocation of lighting and electrical equipment and an expansion of the existing plumbing amenities 
to add shower rooms. New construction included a bunk area, new dining area and new day room. Exterior work 
included a new roof profile to unify the appearance of the facility and a new EMS apparatus bay also is included in the 
design.

•	Reedy Creek Fire Station - This 1-story, 27,000 SF Fire Station houses Safety, Fire Prevention, Code Compliance, and 911 
Facilities for Reedy Creek, a division of Walt Disney World. 

I. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

31.	 SIGNATURE 32.	 DATE

February 13, 2020
33. 	NAME AND TITLE

Johnnie D. Lohrum Jr., RA, LEED® AP, Principal
STANDARD FORM 330 (8/2016)
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Submission Requirements and Required Submittal Forms9.

N/A
Total: 48 of 66

R E Q U I R E D  S U B M I T TA L  F O R M S :  I N C L U D E  T H I S  C H E C K L I S T

CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2020-11 

 PROFESSIONAL ENGINEERING AND ARCHITECTURAL SERVICES FOR DESIGN OF FIRE RESCUE STATION 81 EXPANSION AND REMODEL 

Page 32 of 59 

B. REQUIRED SUBMITTAL FORMS: INCLUDE THIS CHECKLIST  
 Proposal Submittal Signature Form   

 
 Statement of Organization Form 

State Registration Requirements (http://www.sunbiz.org/search.html). Respondent shall be registered 
with the State of Florida to perform the professional services required for this proposal.  A copy of Registration 
should be included with submission. 
 

     Copy of Registration, Attached 
 
   State required license for Prime Firm Only (Not sub-consultants) 

 
 References – Consultant is to contact the references and advise his/her references that the City will be 

sending an e-mail and reference form which needs to be completed and e-mailed back to the City in a 
timely fashion.  

 
 Drug-Free Workplace (If Applicable) 

 
 Public Entity Crime Information 

 
      Non-Collusive Affidavit 
  
      Lobbying Certification 

 
 Conflict of Interest Form 

  Disclosure Form (Consultant/Engineer/Architect) 
 

 Scrutinized Companies   
 

    Litigation Statement Form    
 

 SAMPLE INSURANCE CERTIFICATE:  Demonstrate your firm’s ability to comply with insurance 
requirements. Provide a previous certificate or other evidence listing the Insurance Companies names for 
both Professional Liability and General Liability and the dollar amounts of the coverage. 

  
   YES      NO   Sample Insurance Certificate is included with the submittal 

 
 MBE/WBE/VBE: If claiming either Minority Business Enterprise/Women Business Enterprises/Veteran 

Business Enterprise, the Prime Firm (not sub-consultant) shall be certified as a Minority Business Enterprise by 
the State of Florida, Department of Management Services, Office of Supplier Diversity pursuant to Section 
287.0943, Florida Statutes.    

   YES, CLAIMING STATUS AS PRIME ONLY 
   YES, I’VE ATTACHED THE CERTIFICATE OF MBE/WBE STATUS FROM THE STATE  

        OF FLORIDA AS OUTLINED SECTION 1. 
                                                             NOT CLAIMING MBE/WBE /VBE 
 

THIS PAGE MUST BE COMPLETED AND SUBMITTED WITH YOUR PROPOSAL.  

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X



Submission Requirements and Required Submittal Forms9.

N/A
Total: 49 of 66

P R O P O S A L  S U B M I T TA L  S I G N AT U R E  F O R M

CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2020-11 

 PROFESSIONAL ENGINEERING AND ARCHITECTURAL SERVICES FOR DESIGN OF FIRE RESCUE STATION 81 EXPANSION AND REMODEL 

Page 33 of 59 

 
PROPOSAL SUBMITTAL SIGNATURE FORM 

 
The undersigned attests to his/her authority to submit this proposal and to bind the firm herein named to perform per 
the Contract, if the firm is awarded the Contract by the City. 
 
The undersigned further certifies that he/she has read the Request for Proposal, Terms and Conditions, Insurance 
Requirements and any other documentation relating to this request and this proposal is submitted with full knowledge 
and understanding of the requirements and time constraints noted herein. 
 
As addenda are considered binding as if contained in the original specifications, it is critical that the firm acknowledge 
receipt of same. The submittal may be considered void if receipt of an addendum is not acknowledged. 
 
Addendum No. _______ Dated _______        Addendum No. _______ Dated _______ 
Addendum No. _______ Dated _______        Addendum No. _______ Dated _______ 
Addendum No. _______ Dated _______        Addendum No. _______ Dated _______ 
 
Company Name             
 
               
Telephone #    E-Mail     Fax # 
 
               
Main Office Address 
 
               
City      State   Zip Code 
 
Address of Office Servicing City of North Port, if different than above:   SAME AS ABOVE 
 
               
Office Address 
 
               
City       State   Zip Code 
 
               
Telephone #   E-mail     Fax # 
 
               
Name & Title of Firm Representative 
 
               
Signature        Date 
 
Do you accept Visa?  YES  NO 

 
THIS PAGE MUST BE SUBMITTED WITH PROPOSAL 

1
2
3

1/16
1/22
1/24

Schenkel & Shultz, Inc.

407-872-3322 jlohrum@schenkelshultz.com 407-872-3303

200 E. Robinson Street, Suite 300

Orlando Florida 32801

677 N. Washington Blvd.

Sarasota Florida 34236

941-952-5875 kdean@schenkelshultz.com 941-957-3630

4 1/31

Johnnie D. Lohrum, Jr., RA, LEED® AP, Principal

February 13, 2020

X

5 2/10
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STATEMENT OF ORGANIZATION 
(Information Sheet for Transactions and Conveyances Corporation Identification) 

 
The following information will be provided to the City of North Port for incorporation in legal documents.  It is, therefore, 
vital all information is accurate and complete.  Please be certain all spelling, and capitalization is exactly as registered with 
the state or federal government. 
 
Name of Respondent: __________________________________________________________________ 

DBA (if any):__________________________________________________________________________ 

Type of Entity (Sole Proprietor, Corporation, LLC, LLP, Partnership, etc): __________________________ 

Business Address: ______________________________________________________________________ 

_____________________________________________________________________________________ 

Phone: ______________________________________  Fax: ____________________________________ 

E-Mail              

Print Name and Title of person authorized to bind: ____________________________________________ 

Federal Identification Number:           

Signature: _____________________________________________________________________________ 

 

Respondent shall submit proof that it is authorized to do business in the State of Florida unless registration is not required 
by law. 

(Please Check One) 
Is this a Florida Corporation:  Yes  or No 
 
If not a Florida Corporation, 

In what state was it created:  __________________________________  
Name as spelled in that State:  __________________________________  

 
 What kind of corporation is it:    "For Profit" or "Not for Profit" 

 
Is it in good standing:  Yes  or No 
Authorized to transact business 
in Florida:  Yes  or No 
 
State of Florida Department of State Certificate of Authority Document No.:  
 
Does it use a registered fictitious name:   Yes  or No 

 

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL 

Schenkel & Shultz, Inc.

Corporation
677 N. Washington Blvd

Sarasota Florida 34236

jlohrum@schenkelshultz.com

X

X

X

X

X

#35-1382527

Johnnie D. Lohrum, Jr., RA, LEED® AP, Principal

941-952-5875 941-957-3630

P17000043560
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C E R T I F I C AT E  O F  G O O D  S TA N D I N G

State of Florida
Department of State

I certify from the records of this office that SCHENKEL & SHULTZ, INC. is a
corporation organized under the laws of the State of Florida, filed on May 16,
2017, effective September 22, 1976.

The document number of this corporation is P17000043560.

I further certify that said corporation has paid all fees due this office through
December 31, 2020, that its most recent annual report/uniform business report
was filed on January 10, 2020, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Tenth day of January, 2020

Tracking Number: 5289074940CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

16
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SCHENKEL & SHULTZ, INC.
Architect - Firm License

KENNETH G. DEAN, AIA, LEED® AP
Partner-in-Charge / Construction 
Administrator  - SchenkelShultz

JOHNNIE D. LOHRUM JR., RA, 
LEED® AP
Project Manager - SchenkelShultz

17
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ROB. R RUSSELL, RA, LEED® AP
Project Architect - SchenkelShultz

KELLI A. GRIFFITH, NCIDQ
Interior Designer - SchenkelShultz

18
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REFERENCES/CLIENT LISTING 
 

(The firm shall provide a minimum of five (5) business related references for which they are currently providing or have 
provided within the last ten (10) years, services similar to the scope of services required by this RFP). Attach additional 
sheets if necessary. 
 
1. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

2. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

3. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

 
COMPANY NAME:            
 
SIGNATURE:            

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL  

Sarasota County Government
Kim Humphrey / Project Manager

941-861-5800 941- 861-4062 khumphre@scgov.net
1001 Sarasota Center Blvd., Sarasota, FL 34240

941-861-5800
2019  - est. 2022

Architecture Design for the Sarasota Fire Station #9 & Fueling Facility

City of DeLand
Ray Bahrami / City Engineer

386-686-7189 N/A bahramir@deland.org
P.O. Drawer 449, DeLand, FL 32721

386-686-7189
2018  - est. 2020

Architecture Design for the DeLand Fire Station No. 81 & Police Evidence Facility

County of Volusia
Shaira Resto/Procurement-Contracts Manager

N/A sresto@volusia.org
123 West Indiana Avenue, RM 302, DeLand, Florida 32720

386-822-5771
2013  - 2017

Architecture Design for the Fire Station #17 at  DBIA

Schenkel & Shultz, Inc.

386-822-5771
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4. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

5. Business/Customer Name:           

Name of Contact Person/Title:        

Telephone#     Fax   E-mail       

Address             

Phone Number       

Duration of Contract or business relationship         

Type of Services Provided           

 
 
 
 
 
 
 
COMPANY NAME:            
 
SIGNATURE:             

 
THIS PAGE MUST BE SUBMITTED WITH PROPOSAL  

  

Brevard County Government

Kim Prosser / Emergency Management Director

321-637-6670 N/A kimberly.prosser@brevardfl.gov

2725 Judge Fran Jamieson Way, Bldg A. Room 207, Viera, FL 32940

321-637-6670

2017 - 2018 (Design Only)
Architecture Design for the Brevard County Dispatch and Emergency 
Operations Center

Schenkel & Shultz, Inc.

County of Volusia

Howard Bailey / Fire Chief

386-822-5025 hbailey@volusia.org

123 West Indiana Avenue, RM 302, DeLand, Florida 32720

386-822-5771

2013 - 2017

Architecture Design for the Fire Station #17 at  DBIA

386-822-5771
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DRUG FREE WORKPLACE FORM 

 
The undersigned Consultant in accordance with Florida Statute 287.087 hereby certifies that 
__________________________________________________________ does:  
       (Company Name) 
 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use 

of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees 
for violations of such prohibition.  

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a drug free 
workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that 
may be imposed upon employees for drug abuse violations. 

3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the 
statement specified in subsection (1). 

4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities 
or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the 
employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days 
after such conviction. 

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if 
such is available in the employee’s community, by any employee who is so convicted. 

6. Make a good faith effort to continue to maintain a drug free workplace through implementation of this section. 

Check one: 
 

 As the person authorized to sign this statement, I certify that this firm complies fully with above 
requirements. 

 As the person authorized to sign this statement, this firm does not comply fully with the above 
requirements. 

 
_________________________________ 

Offeror's Signature 
 

_________________________________ 
Date 

 
 

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL  

X

February 13, 2020

Schenkel & Shultz, Inc.
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CONFLICT OF INTEREST FORM 

 
F.S. §112.313 places limitations on public officers (including advisory board members) and employees’ ability to contract 
with the City either directly or indirectly. Therefore, please indicate if the following applies: 
 
PART l. 
 

 I am an employee, public officer or advisory board member of the City  
___________________________________________________(List Position Or Board)  

 
 I am the spouse or child of an employee, public officer or advisory board member of the City 

Name: ____________________________________________ 

 
 An employee, public officer or advisory board member of the City, or their spouse or child, is an officer, partner, 

director, or proprietor of Respondent or has a material interest in Respondent.  “Material interest” means direct 
or indirect ownership of more than 5 percent of the total assets or capital stock of any business entity. For the 
purposes of [§112.313], indirect ownership does not include ownership by a spouse or minor child. 
Name: ____________________________________________ 

 
 Respondent employs or contracts with an employee, public officer or advisory board member of the City

Name: ____________________________________________ 

 
 None Of The Above 

 
PART ll: 
 
Are you going to request an advisory board member waiver? 

 I will request an advisory board member waiver under §112.313(12) 
 

 I will NOT request an advisory board member waiver under §112.313(12) 
 

 N/A 
 
The City shall review any relationships which may be prohibited under the Florida Ethics Code and will disqualify any 
vendors whose conflicts are not waived or exempt.   
 
COMPANY:                
 
SIGNATURE:               

 
THIS PAGE MUST BE SUBMITTED WITH PROPOSAL  

  

X

X

Schenkel & Shultz, Inc.
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DISCLOSURE FORM 

 FOR  

CONSULTANT/ENGINEER/ARCHITECT 

 

Please select (only) one of the following three options: 

  ☐   Our firm has no actual, potential, or reasonably perceived, financial* or other interest** in the outcome 
of the project. 

 

   ☐  Our firm has a potential or reasonably perceived financial* or other interest** in the outcome of the 
project as described here: ___________________________________________.  

 

   Our firm proposes to mitigate the potential or perceived conflict according to the following plan: 
_________________________________________________________________. 

 

  ☐   Our firm has an actual financial* or other interest** in the outcome of the project as described here: 
________________________________________________________________. 

*What does “financial interest” mean? 

If your firm, or employee of your firm working on the project (or a member of the employee’s household), 
will/may be perceived to receive or lose private income depending on the government business choices based 
on your firm’s findings and recommendations, this must be listed as a financial interest. An example would be 
ownership in physical assets affected by the government business choices related to this project. The possibility 
of contracting for further consulting services is not included in this definition and is not prohibited. 

**What does “other interest” mean? 

If your firm, or employee of your firm working on the project (or a member of the employee’s household), 
will/may be perceived to have political, legal or any other interests that will affect what goes into your firm’s 
findings and recommendations, or will be/may be perceived to be affected by the government business choices 
related to this project, this must be listed as another interest. 

 
BUSINESS NAME:             
 
NAME (PERSON AUTHORIZED TO BIND THE COMPANY):         
 
SIGNATURE:        DATE:      
 

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL  

X

Schenkel & Shultz, Inc.

Kenneth G. Dean, AIA, LEED® AP
February 13, 2020
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Scrutinized Company Certification Form 

 
 
Company Name:  ___   ______________     __________________________ 
 
Authorized Representative Name and Title:       _________________________________ 
 
Address: ______  ______________     City: __   ____ State:   ZIP:   ____ 
 
Phone Number:___________________________  Email Address:_____________________________________________________ 

 
A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with the City of North Port for 
goods or services of any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, 
the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statutes, section 215.4725, or is 
engaged in a boycott of Israel. 
 
A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with the City of North Port for 
goods or services of $1 million or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such 
contract, the company is on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the 
Iran Petroleum Energy Sector List, created pursuant to Florida Statutes, section 215.473, or with companies engaged in business 
operations in Cuba or Syria.  

CHOOSE ONE OF THE FOLLOWING 
 

This bid, proposal, contract or contract renewal is for goods or services of less than $1 million. As the person authorized to sign 
on behalf of the above-named company, and as required by Florida Statutes, section 287.135(5), I hereby certify that the above-
named company is not participating in a boycott of Israel.  

 
This bid, proposal, contract or contract renewal is for goods or services of $1 million or more. As the person authorized to sign 
on behalf of the above-named company, and as required by Florida Statutes, section 287.135(5), I hereby certify that the above-
named company is not participating in a boycott of Israel, is not on the Scrutinized Companies with Activities in Sudan List or the 
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and it does not have business operations in Cuba 
or Syria.  
 

I understand that pursuant to Florida Statutes, section 287.135, the submission of a false certification may result in the termination 
of the contract if one is entered into, and may subject the above-named company to civil penalties, attorney's fees and costs. 
 
Certified By:             
         AUTHORIZED REPRESENTATIVE SIGNATURE 
 
Print Name and Title:            
 
Date Certified:       

 

Solicitation/Contract/PO Number (Completed by Purchasing): RFP 2020-11____________________________________ 
 
  

X

Schenkel & Shultz, Inc.

Johnnie D. Lohrum, Jr., RA, LEED® AP - Principal
677 N Washington Blvd.

Sarasota Florida 34236

941-952-5875 jlohrum@schenkelshultz.com

Johnnie D. Lohrum, Jr., RA, LEED® AP, Principal

February 13, 2020
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LITIGATION STATEMENT 
 
 
 
 

Select one (1) of the options below as applicable: 
 
[  ] The undersigned firm has had no litigation on any project in the last five (5) years. 

 
[  ] The undersigned firm, by attachment to this form, submits a summary and disposition of individual cases of 
 litigation during the past five (5) years. 

 
 

             
COMPANY NAME____________________________________________________________ 
 
        
AUTHORIZED SIGNATURE__________________________________________________ 
 
        
NAME (PRINT OR TYPE) _________________________________________________________ 
 
        
TITLE______________________________________________________________________ 

 

Date: _______________________

 
 
 

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL 

 
END OF PART IV 

  

X

Schenkel & Shultz, Inc.

Principal

February 13, 2020

Johnnie D. Lohrum, Jr., RA, LEED® AP
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Have you been involved in litigation in the last five 
(5) years? If so, describe circumstances and outcome. 
The Respondent should advise the amount of liability 
insurance they carry. (maximum 2 pages plus the City 
required Litigation Statement Form)

LITIGATION
Over the course of our 62 year history, SchenkelShultz 
has made every effort to resolve potential legal 
disputes in a non-adversarial manner and to avoid 
litigation at all cost. Our approach and philosophy 
toward resolution of legal and technical issues has 
always been to work diligently with the owner and 
construction team to expeditiously resolve any issues 
in a fair, cost effective, and non-adversarial manner. 
With a reputation for significant repeat client work, 
SchenkelShultz embraces “accountability” by all team 
members and actively promotes the identification 
and resolution of disputes or technical issues before 
they rise to the level of litigation. In addition, we have 
participated financially in the resolution of issues 
when directly responsible for the error.
 
Below you will find information on SchenkelShultz’s 
litigation and disputes during the last 5 years. 
Additional information can be provided by contacting 
Matt Gough of Ames & Gough (mgough@amesgough.
com). Matt works as Claims Counsel for SchenkelShultz 
and can answer any questions regarding the firm’s 
litigation, arbitration, and mediation history.
 
Orion Jet Center LLC
Date of Claim: 	 March 27, 2017
Claimant:	 Orion Jet Center LLC
Description: 	 Orion Jet Center independently 

commissioned power-washing 
company to clean exterior of aircraft 
who incidentally performed service 
within hangar proper and may 
have tripped a device installed by 
Contractor triggering  foam release.

Current Status: 	 Matter resolved through mediation. 
Case  dismissed.

Defendants: 	 Moss & Associates, LLC, Travelers 
Casualty and Surety Company of 
America, Schenkel & Shultz, Inc., 
OCI Associates, Inc., Thunder 
Electrical Contractors, Advanced 
Systems, Inc.

Construction Cost:	 $23,894,766 
Contract Date: 	 October 27, 2011

Harrison Square Parking Deck
Date of Claim: 	 January 2016
Claimant: 	 Brian Rawding of Fort Wayne, 

Indiana
Description: 	 Personal injury case. Plaintiff 

allegedly slipped and fell within a 
stairwell on January 8, 2014.

Current Status:	 Matter resolved through mediation. 
Case dismissed.

Defendants:	 Brian Rawding filed suit with 
City of Fort Wayne, City of 
Fort Wayne Redevelopment 
Commission, 	 Light & Breuning, 
Inc., Logue enterprises, LLC, 
Schenkel & Shultz, Inc., and W.A. 
Sheets & Sons, Inc.

Construction Cost:	 $5,695,000
Contract Date:	 January 10, 2008

19
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)
ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

2/4/2020

(703) 827-2277 (703) 827-2279

13056

Schenkel & Shultz, Inc.
677 N. Washington Boulevard
Sarasota, FL 34236

20443
37974

A 1,000,000

X X PSB0005769 3/22/2019 3/22/2020 1,000,000
10,000

Included
2,000,000
2,000,000

1,000,000A
X X PSA0002104 3/22/2019 3/22/2020

5,000,000A
X X PSE0002532 3/22/2019 3/22/2020 5,000,000

0
A

X PSW0003317 3/22/2019 3/22/2020 1,000,000
N 1,000,000

1,000,000
B Professional Liab. AEH288393689 3/22/2019 Per Claim/Aggregate 3,000,000
C Commercial Umbrella PSE0003174 3/22/2019 3/22/2020 Each Occur/Aggregate 3,000,000

RE: RFP #2020-11 – PROFESSIONAL ENGINEERING AND ARCHITECTURAL SERVICES FOR DESIGN OF FIRE RESCUE STATION 81 EXPANSION AND
REMODEL

Certificate Holder is included as additional insured with respect to General Liability, Automobile Liability and Umbrella Liability when required by written
contract. Umbrella Liability is primary and non-contributory over any existing insurance and limited to liability arising out of the operations of the named
insured and when required by written contract. General Liability, Automobile Liability, Umbrella Liability and Workers Compensation policies include a waiver
of subrogation in favor of the additional insureds where permissible by state law and when required by written contract. 30-day Notice of Cancellation will be
SEE ATTACHED ACORD 101

City of North Port
4970 City Hall Blvd, Suite 337
North Port, FL 34286

SCHE&SH-01 KGODWIN

Ames & Gough
8300 Greensboro Drive
Suite 980
McLean, VA 22102

admin@amesgough.com

RLI Insurance Company A+, XII
Continental Casualty Company (CNA) A, XV
Mt. Hawley Insurance Company A, XI

X

3/22/2020

X
X

X

X X

X

X

X

C E R T I F I C AT E  O F  P R O F E S S I O N A L  L I A B I L I T Y  I N S U R A N C E
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677 N. Washington Blvd.
Sarasota, FL 34236
941-952-5875
www.schenkelshultz.com

Florida Architecture License No. AA-C000937
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