
CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

AGREEMENT NO. 2025-01 

EMERGENCY RESPONSE SERVICES, DISASTER DEBRIS MANAGEMENT SERVICES AND 
ANCILLARY PREPARATION/RECOVERY SERVICES IN THE CITY OF NORTH PORT 

THIS NON-EXCLUSIVE AGREEMENT ("Agreement") is made and entered into this 14th day of October, 2025, 
by and between the City of North Port, Florida, a municipal corporation of the State of Florida, 
hereinafter referred to as the "City" and Crowder-Gulf Joint Venture, Inc., a Florida Profit Corporation, 
whose principal place of business is located at 5629 Commerce Blvd E, Mobile, AL 36619, hereinafter 
referred to as the "Contractor." 

WITNESSETH 

Whereas, the City issued Request for Proposal No. 2025-01 on February 21, 2025 seeking the services of one 
or more qualified firms to support and assist the City in its emergency debris management and disaster 
response (the "RFP"); and 

Whereas, the Contractor timely submitted a proposal in response to the RFP ("Contractor's Submittal 
Package"); and 

Whereas, the City Commission, in session duly and publicly assembled, awarded the RFP to Contractor on 
October 14, 2025 (date) ("Effective Date"). 

The parties to this Agreement, in consideration of their mutual agreements, the RFP, and Contractor's 
Submittal Package, and all documents that may be executed as a result of this Agreement and promises 
hereinafter contained, bind themselves, their partners, successors, assigns, and legal representatives to all 
covenants, agreements, and obligations contained in the agreements and proposal documents executed 
between the parties, and do hereby further agree as follows: 

1. SCOPE OF SERVICES: 

A. Contractor agrees to diligently and timely perform services for the City as specified in the RFP for 
EMERGENCY RESPONSE SERVICES, DISASTER DEBRIS MANAGEMENT SERVICES AND ANCILLARY 
PREPARATION/RECOVERY SERVICES. The overall Scope of Services is described in Exhibit "A," which is 
attached hereto and incorporated as if set forth fully herein. All defined terms in the RFP are 
incorporated by reference. All capitalized terms used in this Agreement which are not otherwise 
defined in this document shall have the meaning defined in the RFP. 

B. Pre-Event Agreement. The parties acknowledge that this is a pre-event agreement. In the event the 
City desires to utilize the services of the Contractor, the parties agree to negotiate and enter into a 
separate "Work Assignment/Notice to Proceed" for each event project. The Notice to Proceed will be 
on a form prepared by the City and must include the specific scope of work, cost, and time of 
performance for each project. 

C. Contractor acknowledges and confirms that the City may engage multiple contractors and may 
designate a primary contractor to provide the services described in the "RFP". Once designated, the 
City must give preference to the primary contractor when assigning the work to be provided in 
association with the City's clean-up and recovery from a particular event. If the primary contractor is 
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determined to be unable to perform by the City in its sole and absolute discretion, the City will proceed 
to authorize the secondary contractor(s) to provide services. 

D. The following exhibits are attached hereto and incorporated as if set forth fully herein: 

1) Exhibit "A" - Scope of Services. 

2) Exhibit "B" - Response Time and Delivery. 

3) Exhibit "C" - Price Schedule. 

4) Exhibit "D" - Subcontractor List. 

5) Exhibit "E" - Site Authorization Letter from Florida Department of Environmental Protection (DEP) 
- Site A. 

6) Exhibit "F" - City's Work Assignment/Notice to Proceed Form. 

7) Exhibit "G" - Stump Conversion Table. 

8) Exhibit "H" - Hazardous Stump Worksheet. 

9) Exhibit "I" - Federal Compliance Requirements. 

10) Exhibit "J" -- The City of North Port's Debris Management Plan, dated Summer 2019. 

E. Incorporation of Request for Proposal No. 2025-01 Documents: The Request for Proposal 2025-01 
("RFP") and all specifications, attachments, and addenda, and the Contractor's response to RFP, are 
specifically made a part of this Agreement and are incorporated herein. In the event of a conflict 
between or among the documents or any ambiguity or missing specifications or instruction, the 
following priority is established: 

1) First, this Agreement (Agreement No. 2025-01) approved by the City Commission and the 
Supplemental FEMA Provisions attached (including all exhibits); 

2) Second, the RFP, including all attachments and addenda; 

3) Third, the Contractor's Submittal; and 

4) Fourth, Work Assignment/Notice to Proceed. 

F. All work performed pursuant to this Agreement must be done in accordance with the specifications 
set forth in the RFP and must be completed in a timely and professional manner. Contractor represents 
and warrants that it understands the specifications of the RFP and is capable of performing the services 
in a timely manner. The work to be performed under this Agreement is generally described as follows: 

1) DISASTER RECOVERY: 
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a. EMERGENCY EVENT OPERATIONS CONTINGENCY. The City reserves the right to request and 
utilize the Contractor's services under this Agreement during a local, state, or federal declared 
emergency as may be deemed necessary by the City. 

b. The City and the Contractor may negotiate additional services, as they directly relate to the 
services described in this Agreement. The City must present all additions to this Agreement to 
the appropriate award authority in the form of an Amendment for approval. 

c. CONTRACTOR SELECTION. The City reserves the right to award the Disaster Recovery 
agreement to more than one individual contractor. The Contractor, for this specific agreement 
is designated as the SECONDARY Contractor as further identified in the Agreement. 

2) PRE-EVENT: 

The City will first contact the designated Primary Contractor to determine its availability, capability, 
and rates for providing services in response to an event including services, equipment, and 
commodities authorized by the City; and the mobilization and completion time for the pre-event. 

a. If the Primary Contractor is capable to provide the services as may be required and at rates 
agreeable to the City, the City will place it on standby at no cost to the City. Should the Primary 
Contractor be unable to meet any of the requirements, the City will contact the Secondary 
Contractor(s) to obtain their ability to meet the requirements. The contractor that is deemed 
by the City as most able to perform as required will be issued a Pre-Event Notice (defined 
below) and placed on standby at no cost to the City. 

b. Upon the City's determination of need for activation of a contractor, and the City's selection 
of the Primary Contractor or a Secondary Contractor, the following shall govern the process: 

i. The City will issue a "Pre-Event Notice" to the Contractor based on the event. 

ii. The Pre-Event Notice will identify the event, establish the date and time of activation, the 
Contractor's submission of Performance and Payment bonds and all other requirements 
as provided in this Agreement. 

c. Contactor must sign and return the Pre-Event Notice in not more than eight (8) consecutive 
hours after receipt of the Pre-Event Notice. 

d. The City will issue the Contractor a form Work Assignment/Notice to Proceed. Contractor must 
deliver Performance and Payment Bonds in not more than one hundred and twenty (120) 
consecutive hours of both parties signing the Work Assignment/Notice to Proceed. 

3) POST-EVENT ACTIVATION: 

The City will issue a Post-Event Activation Notice to the Contractor identifying all services to be 
provided, including any changes to the Pre-Event Notice. The mobilization time for services and 
equipment must be provided in accordance with the Response Time and Delivery timeframe listed 
in Exhibit 11B." 
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2. RESPONSIBILITIES OF THE CONTRACTOR: 

A. The Contractor must supervise and direct the work performed under this Agreement, and must not 
employ for work on the project any person without sufficient skill to perform the job for which the 
person is employed. The Contractor is solely responsible for all duties under this Agreement including, 
but not limited to, the techniques, sequences, procedures, and means, and for all coordination of the 
work. 

B. The Contractor assumes full responsibility for acts, negligence, or omissions of all its employees on the 
project, for those subcontractors and their employees, and for those of all other persons doing work 
under a subcontract with the Contractor. All contracts between the Contractor and any 
subcontractor(s) that the Contractor hires, must conform to the provisions of this Agreement and 
proposal documents and must incorporate in them the relevant portions of their subcontractor 
agreement. 

C. Completion of Work - The Contractor is to remove all equipment and temporary structures from all 
rights-of-way and adjacent property. Any surplus materials or rubbish must be discarded at the 
Contractor's expense. Restoration of property, both public and private, roadways and waterways, 
which may be damaged while performing work, shall be restored to previous existing condition at the 
Contractor's sole expense. 

3. FURNISHING OF LABOR AND MATERIALS: 

A. The Contractor must provide and pay for all labor, materials, and equipment, including tools, 
construction equipment and machinery, all transportation, and all other facilities and services 
necessary for the proper completion of the Work in strict conformity with the provisions of this 
Contract. 

B. The Contractor represents and warrants to the City that all equipment and materials used in the Work, 
and made a part of the structures thereon, or placed permanently in connection therewith, will be new 
unless otherwise specified in this Agreement and the RFP, of good quality, free of defects, and in 
conformity with this Agreement and the RFP. It is understood between the parties thereto that all 
equipment and materials not in conformity are defective. 

4. PUBLIC RECORDS LAW: 

In accordance with Florida Statutes, Section 119.0701, the Contractor must comply with all public records 
laws, and must specifically: 

A. Keep and maintain public records required by the City to perform the Work under this Agreement. 

1) The timeframes and classifications for records retention requirements must be in accordance with 
the General Records Schedule GSl-SL for State and Local Government Agencies. 
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(See http://dos.state.fl.us/library-a rchives/records-ma nagement/general-records-sched ules/). 

2) "Public records" means and includes those items specified in Florida Statutes, Section 119.011(12), 
as amended from time to time, and currently defined as: All documents, papers, letters, maps, 
books, tapes, photographs, films, sound recordings, data processing software, or other material, 
regardless of the physical form, characteristics, or means of transmission, made or received 
pursuant to law or ordinance or in connection with the transaction of official business with the 
City. The Contractor's records under this Agreement include but are not limited to, 
supplier/subcontractor invoices and contracts, project documents, meeting notes, e-mails and all 
other documentation generated during this Agreement. 

B. Upon request from the City's custodian of public records, provide the City, at no cost, with a copy of 
the requested records or allow the records to be inspected or copied within a reasonable time at a cost 
that does not exceed the cost provided for by law. All records kept electronically must be provided to 
the City, upon request from the City's custodian of public records, in a format compatible with the 
information technology systems of the City. 

C. Ensure that project records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law for the duration of the contract term and, 
if the Contractor does not transfer the records to the City following completion of the Agreement, for 
the time period specified in General Records Schedule GSl-SL for State and Local Government 
Agencies. 

D. Upon completion of the Agreement, transfer, at no cost, to the City all public records in the 
Contractor's possession or keep and maintain public records required by the City to perform the 
service. If the Contractor transfers all public records to the City upon completion of the Agreement, 
the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt 
from public records disclosure requirements. If the Contractor keeps and maintains public records 
upon the completion of the Agreement, the Contractor shall meet all applicable requirements for 
retaining public records. 

E. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 

CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE 
PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN 
OF PUBLIC RECORDS AT CUSTODIAN OF PUBLIC RECORDS, 4970 CITY HALL 

BOULEVARD, NORTH PORT, FLORIDA 34286, 941.429.7063 OR HOTLINE 
941.429.7270; E-MAIL: Publicrecordsrequest@northportfl.gov. 

F. Failure of the Contractor to comply with these requirements shall be a material breach of this 
Agreement. Further, the Contractor may be subject to penalties under Florida Statutes, Section 
119.10. 

5. TERM: 

A. This Agreement is in effect on the day of award through and including November 30, 2028. Should any 
active individual event extend beyond the expiration date of this Agreement, the term must be 
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extended until the project has been satisfactorily and successfully completed and accepted by the City. 
The City retains the right to renew this initial Agreement under the same terms and conditions and 
upon mutual agreement with the Contractor. Agreements for commodities or contractual services may 
be renewed for a period that may not exceed three (3) years, or the term of the original agreement, 
whichever period is longer. Renewal of an Agreement for commodities or contractual services must be 
in writing and must be subject to the same terms and conditions set forth in the initial Agreement. A 
renewal agreement may not include any compensation for costs associated with the renewal. 
Renewals are contingent upon satisfactory performance evaluations by the City and subject to the 
availability of funds. 

B. The City reserves the right to discontinue the Agreement in any year of a renewal period if it is deemed 
to be in the best interest of the City. 

C. NON-EXCLUSIVE AGREEMENT: No guarantee is expressed or implied as to the total quantity of 
commodities/services to be purchased under this Agreement. 

D. ORDERING: The City reserves the right to purchase commodities/services specified herein through 
contracts established by other governmental agencies or through separate procurement actions due 
to unique or special needs. If an urgent delivery is required, within a shorter period than the delivery 
time specified in the Agreement and if the Contractor is unable to comply therewith, the City reserves 
the right upon notice to the Contractor to purchase commodities/services from another source 
without penalty or prejudice to the City. 

E. SEPARATE PURCHASE ORDER: Contractor will receive a Notice to Proceed as commodities and/or 
services are required, at prices quoted per this Agreement. The Contractor may commence services 
upon receipt of a properly completed and fully approved Notice to Proceed. The separate purchase 
order may be issued in parallel to or after the Notice to Proceed is provided. 

6. AUTHORIZATION OF STANDBY STATUS: 

A. If the Primary Contractor is capable to provide the services as may be required and at rates agreeable 
to the City, the City will place it on standby at no cost to the City. Should the Primary Contractor be 
unable to meet any of the requirements, the City will contact the Secondary Contractor(s) to obtain 
their ability to meet the requirements. The contractor that is deemed by the City as most able to 
perform as required will be issued a Pre-Event Notice. 

B. The City will issue a written notice for Contractor to be placed on standby. 

C. Following the declaration of a local, state, or federal disaster event, the City will issue a Work 
Assignment/Notice to Proceed to the Contractor identifying the services and commodities to be 
provided. The mobilization time for services and equipment must be in accordance with this 
Agreement. The Work Order/Notice to Proceed will indicate the not-to-exceed amount for the services 
to be provided. 

7. EMERGENCY DEBRIS ROAD CLEARANCE "PUSH": 

A. The initial 72-hour period related to debris clearing is referred to as the "Push." During the Push the 
City will assign notices to proceed to the Contractor(s). 
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B. Reimbursement for the Contractor's activities during the Push will be based exclusively on the unit and 
hourly rates provided in Exhibit "C." 

C. In the event the debris clearing is not completed within the Push, the Contractor must stop debris 
clearing and receive further direction from the City before continuing any Work. The City and 
Contractor must negotiate a "Not to Exceed" total for the remainder of the Push and compensation 
must be based on the unit and hourly rates stated in the price schedule provided in Exhibit "C." 

8. LIQUIDATED DAMAGES: 

A. If the Contractor neglects, fails, or refuses to start the Work within the seventy two (72) hours specified 
in the RFP, or mobilize in accordance with the Response Time and Delivery mobilization schedule in 
Exhibit "B," or any proper extension thereof granted by the City, then the Contractor agrees to pay City 
as liquidated damages for this negligence, failure, or refusal (but not as a penalty) the amount 
determined by the table provided below in section "C" for each day that expires after a time frame 
specified. The Contractor agrees to pay the City said sum for each and every calendar day that the 
Contractor is in default after the time stipulated in the Work Assignment/Notice to Proceed for 
complying with the mobilization timeline. The Contractor and City acknowledge and agree that said 
sum is not a penalty but liquidated damages for breach of contract. 

B. City and Contractor recognize that time is of the essence of this Agreement and that City will sustain a 
loss in public safety for its citizens if the Work is not started and/or completed strictly within the times 
specified in the RFP or Notice to Proceed plus any duly authorized extensions thereof. They also 
recognize the delays, expense, and difficulties involved in proving the actual loss suffered by City if the 
work is not completed on time. Accordingly, instead of requiring any such proof, the City and the 
Contractor agree that as liquidated damages for delay (but not as penalty) Contractor shall pay City 
the amount determined by the table provided below in section "C" for each day that expires after a 
time frame specified in the Notice to Proceed. 

C. Applicable liquidated damages are the amounts established in the following schedule: 

Work Assignment/Notice to Proceed Amount Daily Charge Per Calendar 
Day 
$50,000 and under .... ......................... .. .... .. .......... ....... $836.00 
Over $50,000 but less than $250,000 ..... ..... ...... ......... $884.00 
$250,000 but less than $500,000 ............... .. ....... ........ $1,074.00 
$500,000 but less than $2,500,000 .... ... ..... ....... ...... ... . $1,742.00 
$2,500,000 but less than $5,000,000 .... ........... ... ... .... $2,876.00 
5,000,000 but less than $10,000,000 .. ......... .......... ... . $3,770.00 

9. PRICE REQUIREMENTS: 

A. Delivered Prices. Agreement prices are FOB freight prepaid and allowed/destination: public works 
address 1100 North Chamberlain Boulevard, North Port, Florida 34286. Agreement prices are inclusive 
of labor, equipment, transportation, freight, handling, delivery, surcharges, and any other incidental 
charges that may be required for the completion of work under this Agreement. The Agreement price 
schedule is defined in Exhibit "C." 
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B. Maximum Ceiling Unit Prices. The prices included in this Agreement are maximum ceiling unit prices. 
The unit price for an event will be negotiated between the City and the Contractor after the event. 
Maximum ceiling unit prices that exceed the U.S. Federal Emergency Management Agency ("FEMA") 
approved unit prices for an event must be reduced to be equal or less than FEMA's allowed unit prices. 

C. Fixed Price Term. The Contractor must supply the City the items and/or services listed at firm delivered 
maximum ceiling prices for the first year of the initial Agreement term. 

D. Price Adjustments. 

1) The City will allow one (1) price adjustment in the second year of the initial Agreement term and 
one (1) price adjustment in the third year of the initial Agreement term . It is at the City's discretion 
to continue the second and/or the third year of the initial Agreement term. Additional 
consideration by the City may be given for extreme and unforeseen volatility in the marketplace 
as specified below. Any price adjustment will require at least thirty (30) calendar days written 
notice from the Contractor to the City for approval. If the unit price adjustment request is for an 
increase, and the request is not submitted within this thirty-day timeframe, the Contractor will not 
be entitled to a price increase for the upcoming year. 

2) Price adjustments during the second and third year of the initial Agreement term are allowed, but 
shall only increase or decrease according to the latest version of data published by the U.S. 
Department of Labor, Bureau of Labor Statistics for the 12-month percentage change for the 
month of February, Consumer Price Index (CPI) Industry Series CUUR0300SA0, All items in South 
Urban, All Urban Consumers, not seasonally adjusted, with a base period of 1982-84=100.This 
request becomes effective thirty (30) days from the date the notice was received by the City from 
the Contractor for all purchases and services ordered after the effective date. 

3) Equitable Adjustments. Equitable adjustment(s) are temporary due to the reason for the 
adjustment. All equitable adjustments must be evaluated by the City to determine if the reason 
for the adjustment remains valid. When the reason for the adjustment is no longer valid, the City 
will terminate the adjustment and notify the Contractor. The City may, in its sole discretion, make 
an equitable adjustment in the Agreement terms or pricing if pricing or availability of supply is 
affected by extreme and unforeseen volatility in the marketplace that satisfy all the following 
criteria: 

a) The volatility is due to causes wholly beyond the Contractor's control; 

b) The volatility impacts the marketplace or industry, not just the particular source of supply for 
this Agreement; 

c) The impact on pricing or availability of supply is substantial; and 

d) The volatility impacts the Contractor's performance of this Agreement resulting in a substantial 
loss to the Contractor. 

4) Sales/Use Tax. Unless otherwise specified herein, unit prices do not include sales or use tax. 
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5) The City reserves the right to renegotiate this Agreement if the prices exceed the current 
marketplace; and to amend this Agreement to incorporate FEMA approved price adjustments. 

6) Contract Renewal. Price adjustment is permitted during the optional renewal period. However, 
only one (1) adjustment for each year of the renewal period is permitted . 

10. INVOICING/PAYMENT: 

A. Payment to the Contractor must be issued by the City's Finance Department in accordance with Florida 
Statutes, Chapter 218, the Local Government Prompt Payment Act, upon receipt of the Contractor's 
invoice and written approval of same by the City indicating that services have been rendered in 
conformity with this Agreement. The Contractor must submit an invoice for payment to the City for 
those specific tasks that were completed during the invoicing period. For those specific services that 
were partially completed, progress payments will be paid in proportion to the percentage of completed 
work on those specific services approved in writing by the City based on the percentage of the amount 
for those specific services. The Contractor's invoices must be in a form satisfactory to the City's Finance 
Department, who will initiate disbursements. 

B. Billing Cycle. Contractor must invoice the City on a thirty (30) consecutive calendar day basis reflecting 
the close of business on the last working day of the billing period. Serialized debris reporting tickets 
and disposal site verification of the actual cubic yardage for each load of debris or itemized stumps 
must support all invoices. Ancillary services must be invoiced in the same manner. 

C. Purchase Order numbers must appear on all invoices. Invoices must be detailed and annotate the 
services provided, unit prices, extended prices, and correlate to and include the following: 

1) Supporting documentation and invoices for services performed or goods furnished by the 
Contractor; and 

2) Copies of all subcontractor invoices and contracts between the Contractor and subcontractors. 

D. Except for the first progress payment, the Contractor must furnish a notarized Partial Release from all 
subcontractors, and suppliers. The Partial Release must include the period up to and including the most 
recent previous progress payment. The City reserves the right to request the Contractor to provide the 
City with "Consent of Surety" for any progress payment. 

D. Payment Penalty. Payments to the Contractor shall be reduced for any debris load which receives a 
penalty under FEMA rules and regulations. The Contractor shall receive 50% reduced payment for a 
load that receives a penalty, whether hand loaded or otherwise penalized. 

E. Final Payment. Prior to the release of final payment to the Contractor, the following must occur: 

1) The City must verify final completion and accept the Work; 

2) The Contractor must provide the City a notarized affidavit signifying that all subcontractors, 
suppliers, and laborers have been paid as provided by the subcontracts and procurements; and 

3) The Contractor must provide a Consent of Surety Company to Final Payment Form to the City. 
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11. WARRANTY /GUARANTEES: 

A. Covenant Against Gratuities. The Contractor warrants that no gratuities (in the form of entertainment, 
gifts, or otherwise) were offered or given by Contractor, or any agent or representative of Contractor, 
to any officer or employee of City with the intent toward securing this Agreement or favorable 
treatment with respect to any determination concerning the performance of this Agreement. In the 
event of the breach of this warranty, the City is entitled to pursue the same remedies against the 
Contractor as it could in the event of the Contractor's default, including but not limited to termination 
of the Agreement. 

B. Merchantability Warranty. The goods or items furnished must be of a merchantability quality. They 
must be suitable for the particular purpose as referenced in th€ Solicitation and supporting documents 
relating to the goods or items being purchased. 

C. Specification Warranty. The awarded Contractor warrants that all services will be in full accordance 
with the specifications and requirements of the RFP. 

12. CHANGE ORDER/AMENDMENTS TO AGREEMENT: 

A. This Agreement constitutes the sole and complete understanding between the parties and supersedes 
all other agreements between them, whether oral or written, with respect to the subject matter. All 
requests for changes whether Change Orders (contingency funds for unforeseen/time extensions) or 
Amendments (not contingency funds/time extensions) to this Agreement must be made in writing and 
no amendment, change, or addendum to this Agreement is enforceable unless agreed to in writing by 
both parties and incorporated into this Agreement. The City Manager or designee may agree to 
amendments that do not increase compensation to Contractor. Only the City Commission may approve 
amendments that increase compensation or prices under this Agreement. 

B. Increases in compensation to the Contractor may be authorized by Change Order executed by the 
following City employees up to the dollar amount identified: 

1) Purchasing Manager: $34,999.99 or less. 

2) Purchasing Manager and Finance Director: $35,000.00 - $49,999.99. 

3) Purchasing Manager, Finance Director, and City Manager: $50,000.00 - $99,999.99. 

4) City Commission: $100,000 and above. 

C. The Contractor fully understands and accepts the City's Change Order/ Amendment Policy. In the event 
the Contractor begins work on unauthorized changes prior to receiving a signed Change 
Order/Amendment they do so at their own expense and risk of not being compensated by the City for 
performing the unauthorized work. 

13. PERFORMANCE AND PAYMENT BOND: 

A. The Contractor must provide the City with a certified recorded Performance and Payment Bond from 
the Sarasota County Clerk's Office in the amount of 100% of the total work assignment(s) per each 
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event within five (5) business days after receipt of a properly and fully executed notice to proceed 
pursuant to this Agreement. The Contractor is responsible and bears all costs associated to record the 
Performance and Payment Bond with Sarasota County Clerk's Office. Receipt of said recording and a 
certified copy of the Bond must be furnished to the City's Purchasing Division. In lieu of these 
requirements, if FEMA (with respect to a grant) or the State of Florida (with respect to a subgrant), has 
made a determination that FEMA or the state's interest is adequately protected through other means, 
they may accept the bonding policy and requirements of the applicant. 

B. Performance and payment bonds in the form of cash, certified check, or cashier check will be accepted 
by the City and held in an interest-bearing account. Interest earned will be retained by the City. The 
City will not accept personal, or company checks. Payment and Performance Bonds must be written 
by a Surety firm satisfactory to the City and must comply with Florida Statutes, Section 255.05(1). The 
Contractor's bond costs will be paid in full by the City in the first payment issued under this Agreement. 

C. The Performance and Payment Bond period is effective for a period of no less than one (1) year 
following the date the City's accepted Contractor's final work. 

D. In the event the City requires additional performance security as a result of any increase in the 
performance of the disaster event, the Contractor must obtain and deliver such additional security to 
the City within seventy-two (72) hours after receipt of a written request. The Contractor must record 
the performance bond in Sarasota County Clerk's Office and must provide the City with a certified copy 
within three (3) business days after receipt of a properly and fully executed work assignment(s) per 
Florida Statutes, Section 255.05(1)(a). All bonds and letters of credit are subject to the approval of the 
City. 

14. INSURANCE: 

The Contractor is required to supply, at their cost, the following minimum insurance coverage: 

A. Before performing any work under the Agreement, the Contractor must procure and maintain during 
the life of the Agreement the insurance listed below, unless otherwise specified. The policies of 
insurance must be primary and written on forms acceptable to the City and placed with insurance 
carriers approved and licensed by the Insurance Department in the State of Florida and meet a 
minimum financial AM Best and Company rating of no less than "Excellent." No changes are to be made 
to these specifications without prior written specific approval by the City Manager or designee. The 
City Manager or designee may alter the amounts or types of insurance policies required by the 
Agreement upon agreement with a Contractor. 

1) Workers' Compensation and Employer's Liability Insurance: Coverage to apply for all Contractor's 
employees at the statutory limits provided by state and federal laws. The policy must include 
Employers' Liability with a limit of $1,000,000 each accident; $1,000,000 each employee; and 
$1,000,000 policy limit for disease. 

2) Comprehensive Commercial General Liability Insurance: Occurrence form required. Aggregate 
must apply separately to the Agreement. Minimum $500,000 each occurrence; $1,000,000 general 
aggregate; $1,000,000 products and completed ops; and $100,000 damage to rented premises. 

11 of 239 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

3) Automobile Insurance: To include all of a Contractor's vehicles owned, leased, hired, and non­
owned vehicles with limits of not less than $1,000,000 per each accident for property damage and 
for bodily injury, with contractual liability coverage for all work performed under the Agreement. 

4) Environment/Pollution Liability The policy must include Environmental/ Pollution Liability insurance 
with a limit of $500,000 for each occurrence and $500,000 aggregate. 

S) General Requirements: 

a) The City of North Port, Florida, is to be named as additional insured on Contractor's 
Comprehensive Commercial General Liability Policy. Certification of same is required. All 
certificates of insurance must be on file with and approved by the City before commencement 
of any work activities under the Agreement. 

b) Any and all deductibles to the above referenced policies are the responsibility of the 
Contractor. No deductibles can be greater than ten percent (10%) of the individual insurance 
policy. The Contractor's insurance is considered primary for any loss regardless of any 
insurance maintained by the City. The Contractor is responsible for all insurance policy 
premiums, deductibles, or SIR (self-insured retentions) or any loss or portion of any loss that 
is not covered by any available insurance policy. 

c) All insurance policies must be issued by companies of recognized responsibility licensed to do 
business in the State of Florida and must contain a provision that prohibits cancellation unless 
the City is provided notice as stated within the policy. It is the Contractor's responsibility to 
provide notice to the City. 

B. WAIVER OF SUBROGATION: All required insurance policies are to be endorsed with a waiver of 
subrogation. The insurance companies, by proper endorsement or through other means, agree to 
waive all rights of subrogation against the City, its Commissioners, officials, agents, employees, and 
volunteers, and the City's insurance carriers, for losses paid under the terms of these polices that arise 
from the contractual relationship or work performed by the Contractor for the City. It is the 
Contractor's responsibility to notify their insurance company of the waiver of subrogation and request 
written authorization or the proper endorsement. Additionally, the Contractor, its officers, officials, 
agents, employees, volunteers, and any subcontractors, agree to waive all rights of subrogation against 
the City and its insurance carriers for any losses paid, sustained, or incurred, but not covered by 
insurance, that arise from the contractual relationship or work performed. This waiver also applies to 
any deductibles or self-insured retentions for which the Contractor or its agents may be responsible. 

C. POLICY FORM: 

1) All policies required by the Agreement, with the exception of Workers' Compensation, or unless 
specific approval is given by Risk Management through the City's Purchasing Office, are to be 
written on an occurrence basis, must name the City of North Port, Florida, its Commissioners, 
officers, agents, employees, and volunteers as additional insured as their interest may appear 
under the Agreement. lnsurer(s), with the exception of Workers' Compensation, must agree to 
waive all rights of subrogation against the City of North Port, Florida, its Commissioners, officers, 
agents, employees, or volunteers. 
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2) Insurance requirements itemized in the Agreement, and required of the Contractor, must be 
provided by or on behalf of all subcontractors to cover their operations performed under the 
Agreement. The Contractor is responsible for any modifications, deviations, or omissions in these 
insurance requirements as they apply to subcontractors. 

3) Each insurance policy required by the Agreement must: 

i. Apply separately to each insured against whom claim is made and suit is brought, except with 
respect to limits of the insurer's liability. 

ii. Be endorsed to state that coverage must not be suspended, voided, or cancelled by either 
party except after notice is delivered in accordance with the policy provisions. The Contractor 
is to notify the City Purchasing Office by written notice via certified mail, return receipt 
requested. 

4) The City retains the right to review, at any time, coverage, form, and amount of insurance. 

5) The procuring of required policies of insurance must not be construed to limit Contractor's 
liability nor to fulfill the indemnification provisions and requirements of the Agreement. The 
extent of Contractor's liability for indemnity of the City must not be limited by insurance 
coverage or lack thereof, or unreasonably delayed for any reason, including but not limited to, 
insurance coverage disputes between the Contractor and its carrier. 

6) The Contractor is solely responsible for payment of all premiums for insurance contributing to the 
satisfaction of the Agreement and is solely responsible for the payment of all deductibles and 
retentions to which such policies are subject, whether or not the City is an insured under the policy. 
Contractor's insurance is considered primary for any loss, regardless of any insurance maintained 
by the City. Contractor is responsible for all insurance policy premiums, deductibles, SIR (self­
insured retentions) or any loss or portion of any loss that is not covered by any available insurance 
policy. 

7) Claims Made Policies will be accepted for hazardous materials and such other risks as are 
authorized by the City's Purchasing Office. All Claims Made Policies contributing to the satisfaction 
of the insurance requirements herein must have an extended reporting period option or automatic 
coverage of not less than two (2) years. If provided as an option, the Contractor agrees to purchase 
the extended reporting period on cancellation or termination unless a new policy is affected with 
a retroactive date, including at least the last policy year. 

8) Certificates of Insurance evidencing Claims Made or Occurrences form coverage and conditions to 
the Agreement, as well as the Agreement number and description of work, are to be furnished to 
the City's Purchasing Office (4970 City Hall Boulevard, Suite 337, North Port, FL 34286) prior to 
commencement of work AND a minimum of thirty (30) calendar days prior to expiration of the 
insurance contract when applicable. All insurance certificates must be received by the City's 
Purchasing Office before the Contractor is allowed to commence or continue any work pursuant 
to the Agreement. The Certificate of Insurance issued by the underwriting department of the 
insurance carrier must certify compliance with the insurance requirements provided herein. 
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9) Notices of Accidents (Occurrences) and Notices of Claims associated with work being performed 
under the Agreement must be provided to the Contractor's insurance company and the City's 
Purchasing Office as soon as practicable after notice to the insured. 

10) The Certificate of Insurance must include the following: 

a) In the "Description of Operations/Special Provisions" section - "City of North Port is named 
as an additional insured, as their interests may appear on Commercial General Liability." 

b) In the "Certificate Holder" section - City of North Port, 4970 City Hall Boulevard, North Port, 
FL 34286. 

15. INDEMNITY: 

A. TO THE EXTENT PERMITTED BY FLORIDA LAW, THE CONTRACTOR SHALL INDEMNIFY, DEFEND, AND 
HOLD HARMLESS THE CITY, ITS COMMISSIONERS, OFFICERS, AGENTS AND EMPLOYEES, FROM ALL 
LIABILITIES, FINES, CLAIMS, ASSESSMENTS, SUITS, JUDGMENTS, DAMAGES, LOSSES AND COSTS, 
INCLUDING CONSEQUENTIAL, SPECIAL, INDIRECT, AND PUNITIVE DAMAGES, {INCLUDING, BUT NOT 
LIMITED TO, REASONABLE ATTORNEYS' FEES AND COURT COSTS, WHETHER SUCH FEES AND COSTS 
ARE INCURRED IN NEGOTIATIONS, AT THE TRIAL LEVEL OR ON APPEAL, OR IN THE COLLECTION OF 
ATTORNEYS' FEES), ARISING OUT OF ANY ACTS, ACTIONS, BREACHES, NEGLECT OR OMISSIONS OF THE 
CONTRACTOR, OR CONTRACTOR'S OFFICERS, EMPLOYEES, AGENTS, SUBCONTRACTORS, AND OTHER 
PERSONS EMPLOYED OR UTILIZED BY THE CONTRACTOR IN THE PERFORMANCE OF, OR THE FAILURE 
TO PERFORM, UNDER THE AGREEMENT. THE AGREEMENT DOES NOT CONSTITUTE A WAIVER OF 
SOVEREIGN IMMUNITY AS TO ANY THIRD PARTIES NOR CONSENT BY THE CITY OR ANY OF ITS 
SUBDIVISIONS TO SUIT BY THIRD PARTIES. 

B. THE CITY SHALL PROVIDE ALL AVAILABLE INFORMATION AND ASSISTANCE THAT THE CONTRACTOR 
MAY REASONABLY REQUIRE REGARDING ANY CLAIM. IN THE EVENT OF A CLAIM, THE CITY SHALL 
PROMPTLY NOTIFY THE CONTRACTOR IN WRITING BY PREPAID CERTIFIED MAIL (RETURN RECEIPT 
REQUESTED) OR BY DELIVERY THROUGH ANY NATIONALLY RECOGNIZED COURIER SERVICE (SUCH AS 
FEDERAL EXPRESS OR UPS) WHICH PROVIDES EVIDENCE OF DELIVERY, AT THE ADDRESS PROVIDED FOR 
RECEIPT OF NOTICES IN THIS AGREEMENT. 

C. THE INSURANCE COVERAGE AND LIMITS REQUIRED IN THIS AGREEMENT MAY OR MAY NOT BE 
ADEQUATE TO PROTECT THE CITY AND SUCH INSURANCE COVERAGE WILL NOT BE DEEMED A 
LIMITATION ON THE CONTRACTOR'S LIABILITY UNDER THE INDEMNITY PROVIDED IN THIS SECTION. IN 
ANY PROCEEDINGS BETWEEN THE PARTIES ARISING OUT OF OR RELATED TO THIS INDEMNITY 
PROVISION, THE PREVAILING PARTY SHALL BE REIMBURSED ALL COSTS, EXPENSES AND REASONABLE 
ATTORNEY FEES THROUGH ALL PROCEEDINGS (AT BOTH TRIAL AND APPELLATE LEVELS). 

D. NOTHING IN THIS AGREEMENT SHALL BE DEEMED TO AFFECT THE RIGHTS, PRIVILEGES, LIMITATIONS, 
AND IMMUNITIES OF THE CITY AS SET FORTH IN FLORIDA STATUTES, SECTION 768.28. 

E. THE TERMS OF THIS SECTION SURVIVE THE TERMINATION OF THIS AGREEMENT. 
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16. CONTRACTOR'S REPRESENTATIONS: 

A. In order to induce City to enter into this Agreement, Contractor makes the following representations 
and assurances to the City: 

1) The Contractor will furnish each of its subcontractors with copies of this Agreement and all 
associated documents (i.e., plans, drawings, specifications, etc.) as may be required for the Work. 

2) Contractor has familiarized itself with the nature and extent of this Agreement, the RFP and all 
documents related thereto, the Work, locality, and with all local conditions and federal, state, and 
local laws, ordinances, rules, and regulations that in any manner may affect cost, progress, or 
performance of the Work. 

3) Contractor has given the City's Purchasing Manager written notice of all conflicts, errors, or 
discrepancies that it has discovered in any documents and the written resolution thereof by the 
City's Purchasing Manager is acceptable to the Contractor. 

4) Contractor warrants that all services performed will be by skilled and competent personnel to the 
highest professional standards required by this Agreement. 

B. Federal Compliance. The requirements under this contract may be funded in whole or in part with 
federal funds and as such, any resulting contract shall be subject to federal requirements including, 
but not limited to, those set forth in 2 C.F.R. Part 200, Appendix II, and as otherwise may be listed 
herein. Contractor must comply with all federal requirements that bear on the Work including those 
specified herein under the "Supplemental FEMA Provisions". In the event of any conflict between the 
federal requirements and the Supplemental FEMA Provisions, the Supplemental FEMA Provisions shall 
control. 

17. CONTRACTOR'S AFFIDAVIT: 

When all work contemplated by this Agreement have been completed, inspected, and approved by the 
City, or its duly authorized agent, the Contractor must furnish the City with a Contractor's Affidavit for work 
performed on public property; and a Contractor's Affidavit for work performed on private property as 
required by the State of Florida Mechanic's Lien Law. Signed affidavits of payment must be provided by the 
Contractor and from all subcontractors hired by the Contractor. The affidavits must state whether the 
subcontractor(s) has been paid in full or whether there are payments remaining. A list of all subcontractors 
must be furnished to the City prior to any payments against this Agreement. 

18. INDEPENDENT CONTRACTOR: 

The Contractor is and shall be in the performance of all work services and activities performed under this 
Agreement, an independent contractor and not an employee, agent, or servant of the City. All persons 
engaged in any of the work or services performed pursuant to this Agreement are at all times, and in all 
places, subject to the Contractor's sole direction, supervision, and control. The Contractor must exercise 
control over the means and manner in which it and its employees perform the work, and in all respects the 
Contractor's relationship and the relationship of its employees to the City is that of an independent 
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contractor and not as employees or agents of the City. The Contractor does not have the power or authority 
to bind the City in any promise, agreement, or representation other than as specifically provided for in this 
Agreement. The Contractor must not pledge the City's credit or make it a guarantor of payment of surety 
for any contract, debt, obligation, judgment, lien, or any form of indebtedness. The Contractor further 
warrants and represents that it has no obligation or indebtedness that would impair its ability to fulfill the 
terms of this Agreement. 

19. LICENSES AND PERMITS/LAWS AND REGULATIONS: 

The Contractor must pay all taxes required by law in connection with the activity performed under this 
Agreement including sales, use, and similar taxes, and unless mutually agreed to in writing to the contrary, 
must secure all licenses and permits necessary for proper completion of the Work, and the pay all fees 
relating to the Work. The Contractor must comply with all laws and ordinances, and the rules, regulations, 
and orders of all public authorities relating to the performance of the Work. The Contractor must notify 
the City promptly on the discovery of a conflict between the terms of this Agreement and the above 
referenced requirements; and request an amendment to conform the contract to the applicable 
requirements. 

20. NONDISCRIMINATION: 

The City does not discriminate on the basis of race, color, national origin, sex, age, disability, family, or 
religious status in the administration of its programs, activities, or services. The Contractor must not 
administer this Agreement in an unlawfully discriminatory manner, nor deny participation in or the benefits 
of same to any individual based on that individual's race, color, national origin, sex, age, disability, family 
or religious status, marital status, sexual orientation, gender identity or expression, or physical 
characteristic. 

21. NOTICES: 

Any notice, demand, communication, or request required or permitted by this Contract must be sent by 
certified mail, return receipt requested, or by delivery through any nationally recognized courier service 
(Federal Express, UPS, USPS, and others) that provides evidence of delivery, at the address provided for 
receipt of notices in this Contract and e-mailed to: 

As to CITY: 

With copies of Notices 
And Demands to: 

Road and Drainage Manager 
City of North Port Public Works Department 
1100 N. Chamberlain Blvd. 
North Port, Florida 34286 
Tel: 941.240.8090 
Fax: 941.240.8073 

City of North Port, Florida 
City Attorney's Office 
4970 City Hall Blvd. 
North Port, Florida 34286 
Tel: 941-429-7260 
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With required electronic copy to: northportcityattorney@northportfl.gov 

As to CONTRACTOR: Ashley Ramsay-Naile, President 
CrowderGulf Joint Venture, Inc. 
5629 Commerce Blvd. E. 
Mobile, AL 36619 
Tel: 800.992.6207 
jramsay@crowdergulf.com 

Notices are effective when received at the physical addresses specified above. Changes in the 
respective addresses may be made from time to time by either party by written notice. This Section 
must not be construed to restrict the transmission of routine communications between 
representatives of the CMAR and the City. 

22. ATTORNEY'S FEES: 
In any proceedings between the parties arising out of or related to this Agreement, the prevailing party 
must be reimbursed all costs, expenses, and reasonable attorneys' fees through all proceedings, at both 
trial and appellate levels, and in all proceedings including hearings and matters to determine entitlement 
to fees and reasonableness of amount. 

23. GOVERNING LAW, VENUE, AND SEVERABILITY: 

A. The laws of the State of Florida govern the rights, obligations, and remedies of the parties under this 
Agreement. The exclusive venues for any legal or judicial proceedings in connection with the 
enforcement or interpretation of this Agreement are the Circuit Court of the Twelfth Judicial Circuit in 
and for Sarasota County, Florida, and the United States District Court for the Middle District of Florida. 

B. In the event any court shall hold any provision of this Agreement to be illegal, invalid, or unenforceable, 
such provision shell be deemed separate and severable, and the remaining provisions shall be valid 
and binding upon the parties. 

24. PARAGRAPH HEADINGS: 

The descriptive titles appearing in each respective paragraph thereof are for convenience only and are not 
a part of this Agreement and do not affect its construction. 

25. ENTIRE AGREEMENT: 

This Agreement incorporates and includes all prior negotiations, correspondence, agreements, or 
understandings between the parties, and the parties agree that there are no commitments, agreements 
or understandings concerning the subject matter of this Agreement that are not contained in this 
document. This Agreement supersedes all other agreements between the parties, whether oral or written, 
with respect to the subject matter. 

26. SCRUTINIZED COMPANIES: 
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A. Certification. As required by Florida Statutes Section 287.135(2), for contracts of any amount, the 
Contractor must certify on a form provided by the City, that it is not on the Scrutinized Companies that 
Boycott Israel List, created pursuant to Florida Statutes Section 215.4725, and that it is not engaged in 
a boycott of Israel. 

B. Requirements. As required by Florida Statutes Section 287.135(5), for contracts of $1,000,000 or more, 
the Contractor must certify on a form provided by the City, that all of the following are true: 

(1) The Contractor is not on the Scrutinized Companies that Boycott Israel List, created pursuant to 
Florida Statutes Section 215.4725, and that it is not engaged in a boycott of Israel; and 

(2) The Contractor is not on the Scrutinized Companies with Activities in Sudan list or the Scrutinized 
Companies with Activities in Iran Petroleum Energy Sector list, created pursuant to Florida Statutes 
Section 215.473; and 

(3) The Contractor is not engaged in business operations in Cuba or Syria. 

C. Termination. If the Contractor provides a false certification or has been placed on one of the above­
noted Lists of Scrutinized Companies or has engaged in business operations in Cuba or Syria, the 
Contractor will be in breach of this Contract and the City may terminate this Contract. 

D. Penalty. 

(1) A Contractor that has been found to have provided a false certification may be subject to a civil 
penalty equal to the greater of $2 million or twice the amount of this Contract, plus all reasonable 
attorneys' fees and costs, including any costs for investigations that led to the finding of the false 
certification; and 

(2) Will be ineligible to bid on any contract with the City for three (3) years after the date the City 
determined that the Contractor submitted a false certification. 

27. BREACH OF CONTRACT DURING EMERGENCY RECOVERY PERIODS FOR NATURAL EMERGENCIES 

Each state or local government contract for goods or services related to emergency response for a 

natural emergency entered into, renewed, or amended on or after July 1, 2025, must include a 

provision that requires a vendor or service provider that breaches such contract during an emergency 

recovery period to pay a $5,000 penalty and damages, which may be either actual and consequential 

damages or liquidated damages. As used in this section, the term "emergency recovery period" 

means a 1-year period that begins on the date that the Governor initially declared a state of 

emergency for a natural emergency. 
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IN WITNESS WHEREOF, the parties have executed this Agreement on the dates as indicated below. 

STATE OF ALABAMA 
COUNTY OF MOBILE 

CONTRACTOR 

CROWDERGULF JOINT VENTURE, INC. 

ACKNOWLEDGEMENT 

The foregoing instrument was acknowledged before me by mea~s of ra hysical presence or online~ ,,J 
notarizatiop,_ g.n his r 27 day of August 20 25. by ..l..fi..:.:S::....:....!.lh\ "'--!--!-l'-!..:.-::..fu--+-- ..:....~ .;::.{J._11 fas (ff:. tel ,t/W 
for (/()'JJ{X.lj ~ lll 1 . 

jb\ V\ t \J e,in hi (~ DC • ~...;..><__._w)_· ......___.,,... ___ _ ~ ~ CLWZ 
otary Public 

_!_ Personally Known OR _ Produced Identification 
Type of Identification Produced ________ _ 

~

-~~RRIE A. NOLL 
NOTARY PUBLIC 

ALA6f\.MA STATE AT LARGE 
MY COMMISSION EXPIRES 

__:.A.:.;U::..;G:...:l:...:J S;...;.T:...:1..;.5:...;, 2;;..;0..;c.2.;;.,6 ==='-• 
-;::::;:::_::.:: C~?.'....W..~~ 

19 of 239 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

APPROVED by the City Commission of the City of North Port, Florida on---~ 202 

ATTEST 

HEATHER FAUST, MMC 
CITY CLERK 

APPROVED AS TO FORM AND CORRECTNESS 

MICHAEL GOLEN, CMP 
INTERIM CITY ATTORNEY 

CITY OF NORTH PORT, FLORIDA 

A. JEROME FLETCHER II, ICMA-CM, MPA 

CITY MANAGER 

20 of 239 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

Exhibit "A" 

SCOPE OF SERVICES 

SCOPE OF SERVICES: The scope of work is a general guide to the work the City expects to be performed by the 
Contractor(s) and is not a complete listing of all services that may be required or desired. 

ADDITIONAL BACKGROUND: 

North Port is located approximately twelve miles east of the Gulf of Mexico. It is positioned on the southwest side of 
Florida in the southernmost part of Sarasota County, which is bordered on the south by Charlotte County, on the east by 
Desoto County and to the north by Manatee County. The City is comprised of 104± square miles and is the third largest 
city in the state. The 2020 Census named the City the largest city in Sarasota County with a population of 85,099 and it 
still is largely undeveloped. The City has 70,608 platted residential lots, 813 miles of roads .. 

DRAINAGE INFRASTRUCTURE 
The City drainage conveyance system is comprised of 1,613 miles of roadside swales with associated storm piping to direct 
discharge to 132 miles of manmade retention ditches (R-ditches) which are connected with 79.1 miles interconnected 
man-made canals that discharge westerly to the Myakkahatchee Creek. Stormwater can also overflow southerly to canals 
in Charlotte County. There are 64 water control structures (WCS) in the canals to control the water levels and retain water 
for a potable water supply. Out of the 64 WCS's, 23 are gated control structures, 28 are fixed weir structures, 5 are gated 
drop structures and 8 are drop structures. Most of these structures need substantial repairs or replacements. The City 
has replaced a total of 13 structures including 6 gated WCS. In addition to the swales, ditches, WCS and canals, the City 
various stormwater management pond systems throughout the City. 

ROADWAY AND TRANSPORTATION INFRASTRUCTURE 
The City of North Port has a total of 813 miles of roadways that vary in functional classification from local residential roads 
to arterial roads. Interstate 75 traverses the City near the northern part and US 41/Tamiami Trail traverses the City in the 
southern part. Both facilities are owned and maintained by the Florida Department of Transportation. 

SIGNALS AND LIGHTING 
The City currently maintains 22 traffic signals including the ones owned by FOOT along US 41. At this moment, we have 
several locations that we would like to perform signal warrant analyses and complete signal designs if the signals are 
warranted. 

SOLID WASTE: 
The City currently has 42,000 single and multi-family residential solid waste customers. The City currently has 460 
commercial accounts for garbage service. The City currently operations a Monday thru Friday pickup operations and each 
route is divided into designated route sections. About 60% of the City residential customers all receive one side of the 
street pickups. 

TRAILS, SIDEWALKS AND BIKE LANES 
The city has several miles of multi-use trails and bike lanes and many more in the plans. At this time, the City does not 
have a master plan for trails, sidewalks and bike lanes but is interested in completing one that will incorporate the existing 
trails, sidewalks and bike lanes and complete a citywide network. 
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BRIDGES 
There is a total of 47 vehicular bridges and 19 pedestrian and bicycle bridges within the City limits. The bridges were 
designed to accommodate a SO-year-design life and many of these bridges are approaching 40 to 50 years of age. Some 
bridges are showing signs of deterioration and are expected to need some sort of preventive maintenance in the near 
future to extend their service life. 

ROADWAYS 
The City of North Port is responsible for maintaining approximately 813 miles of roads. Due to population and 
development growth in recent years, several roads are approaching their adopted Level of Service (LOS) . The City is 
currently in the design phase for the Price Boulevard widening from Sumter Boulevard to Toledo Blade Boulevard. Based 
on current and projected growth, we anticipate other roads needing some capacity improvements in the near future as 
well as intersection studies and improvements. 

FACILITIES MAINTENANCE 
Public Works maintains all City owned facilities and buildings. As part of this contract, we expect to require services related 
to heating, ventilating and air conditioning (HVAC), general plumbing, and electrical designs and retrofits among others. 

1) OBJECTIVE 

City of North Port is preparing for future Disasters by entering into a pre-event contract for Debris Management Services 
and Ancillary Services. The City will accept proposals from qualified contractors with experience in disaster and debris 
removal services and the preparation, response, recovery, and mitigation phases of any emergency situation or disaster. 
It is the intent of City of North Port to award this contract to one (1) Primary Contractor, one (1) Secondary Contractor, 
and one (1) Tertiary Contractor. The Contractor(s) will be responsible for all debris operations listed within this contract. 
The City reserves the right to activate multiple contractors at the same time dependent upon the severity of the disaster 
and the availability of the contractors. 

The term of the Agreement shall be for three (3) years with the option to renew by written amendment for a period that 
may not exceed three (3) years, or the term of the original agreement, whichever period is longer. Should any active 
individual event extend beyond the expiration date of the Agreement, the project agreement shall be extended until the 
project has been satisfactorily and successfully completed and accepted. 

The current location for the Debris Management Site (OMS) for this Agreement is located on Price Boulevard, Price Blvd 
Site, North Port Lat 27.07220861/Long -82.16456796, PIO #0983-00-1010 (Site A). The City has requested Pre­
Authorization for the Fiveleaf Debris Site on Fiveleaf Road, North Port Lat 27-07413093/Long -82.0600857 PIO# 1127-22-
5736 (Site B). However, the City reserves the right to amend the OMS sites as deemed necessary. 

Services for contract shall include Emergency Debris Road Clearance (Push), Debris Removal (including tree, limb and 
stump removal in accordance with FEMA Guidelines), DMS Management and Transportation of Debris to disposal site. All 
work shall follow the Occupational Safety and Health Administration (OSHA) and Environmental Protective Agency (EPA) 
requirements to maintain a safe working environment. City has the right to increase or decrease the Contractor's 
assignment(s) and/or areas of operation within the scope of this Agreement. 
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The Contractor(s) shall also be responsible for providing various ancillary services to assist in other areas of emergency 
response and recovery as needed. The ancillary services to be provided as needed may include but are not limited to the 
following: 

• Emergency power generators. 

• Temporary satellite communications. 

• Temporary sanitary facilities. 

• Reefer and refrigerator container with ice delivery. 

• Potable water truck and drinking water. 

• Mobile fleet repair facilities, technicians, and mechanics. 

• Temporary signage and traffic control. 

• mobile food and water distribution site, tents, and furnishings, inclusive of operation and staffing. 

• Demolition of structures. 

• Emergency temporary dry-in of facilities. 

• Temporary security. 

• Temporary lighting. 

• Emergency cleaning of stormwater catch basins, culverts and wastewater appurtenances. 

• Temporary fueling facilities/equipment, inclusive of storage and dispensing. 

• Rental of various types of equipment (i.e. loaders, dump trucks, etc) with operators. 

• Temporary fencing. 

• Materials. 

The Contractor(s) may be required to conduct one {1)-day (up to 8-hours) annual planning and training activities with City 
throughout the term of the agreement. This planning and training shall include, at a minimum, preliminary DMS site 
review, review and update debris collection zone maps, review and update of primary road clearance routes, local 
subcontractor coordination, and items such as hazardous waste handling and FEMA guidelines. The cost for this planning 
and training shall be included in the unit cost for each activity and be at no additional cost to the City. 

The proposal shall outline the Bidder's ability to provide expert guidance with the current FEMA guidelines and regulations 
as they relate to disaster generated debris. All work will be in general conformity with the guidelines provided in the 
FEMA 325 Debris Management Guide and all other related FEMA and Federal contracting manuals as updated . 

2) MINIMUM QUALIFICATION REQUIREMENTS 

a. The Proposer (Company) shall have been in the DEBRIS MANAGEMENT/DISASTER RECOVERY business for a 
minimum of three (3) CONSECUTIVE YEARS under their current business name or former business name, if 
applicable. Copies of documentation demonstrating meeting this minimum requirement shall be submitted with 
your response. Examples of documentation may include, but not be limited to, local business tax receipts for three 
(3) years, corporation documents with date of inception, etc. 

b. The Proposer shall currently be engaged in emergency disaster recovery services on a full-time basis, year-round. 
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c. Proposers shall demonstrate a minimum of three (3) consecutive years' experience of engagement in the DEBRIS 
MANAGEMENT/DISASTER RECOVERY business as a prime contractor and participation in at least in one (1) event 
as the prime contractor in a jurisdiction of at least 50,000 people. Proposers shall demonstrate meeting this 
minimum qualification requirement in the reference section of the Response Form. Three (3) consecutive years of 
experience is defined as January 2021 through December 2023. Proposers shall provide ALL requested information 
in the Contact and Qualifications Form to demonstrate meeting this requirement. Proposer's not demonstrating 
minimum similar and acceptable experience may be deemed non-responsible. In the event the Proposer has 
performed work for the City, the City's experience shall be considered when evaluating references for determining 
a responsible Proposer. 

d. If the business is located outside of the state of Florida, the Proposer (Firm/Company) shall be currently licensed 
and legally permitted to perform services within the State of Florida. Documentation to support meeting this 
requirement may include a copy of their current Business Tax Receipt for the local government agency for which 
they reside or document filed with the State of Florida Division of Corporations. Copies of documentation 
demonstrating meeting this minimum requirement shall be submitted with your response. 

e. This Request for Proposal does not require a Bid Bond. However, the Bidder must submit with their Proposal a 
Letter of Bondability from their Surety Company (not the surety agent) showing their capacity which shall not be 
less than $1,000,000.00. Any issuer of a Letter of Bondability must be licensed to transact a fidelity and surety 
business in the State of Florida, with an A.M. Best rating of A- (Excellent) or better. If the surety agent is named on 
the Surety's Power of Attorney as a true and lawful Attorney-in-fact, to make, execute, seal and deliver said letter 
then a letter from the surety's agent will be allowed as long as a copy of the Surety's Power of Attorney 
documenting said appointment is included with the Letter of Bondability. The failure of a Bidder to submit a letter 
of bondability as required above with their Proposal shall result in the rejection of the Proposal. 

f. The Proposer shall provide evidence of the Proposer's ability to obtain the insurance requirements as specified 
herein. 

g. The Proposer shall provide a letter from the insurance company stating deductibles for each required policy. No 
deductibles shall be greater than 10% of the individual insurance policy. 

Proposer shall meet all minimum requirements stated and shall provide copies and/or written documentation 
to substantiate meeting the requirements. 

3) CITY'S RIGHT TO INSPECT 

Proposer shall currently have adequate organization, facilities, equipment and personnel to insure services are 
performed and/or commodities are delivered. The City reserves the right before recommending any award, to inspect 
the facilities, organization and financial condition or to take any other action necessary to determine ability to perform 
in accordance with the specifications, terms and conditions herein. 

4) CONTRACT AWARD REQUIREMENTS 

a. No proposal shall be accepted from, nor will any contract be awarded to, any person, who is in arrears to the City, 
upon any debt or contract, or who is a defaulter, as surety or otherwise, upon any obligation to the City, or who is 
deemed irresponsible or unreliable by the City. 
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b. As a part of the evaluation process, the City may conduct a background investigation. Contractor's submission 
constitutes acknowledgement of the process and consent to such investigation. The City shall be the sole judge in 
determining Proposer's qualifications. 

c. Proposer shall be required to submit the following within three (3) business days after receipt of a properly and 
fully executed work assignment pursuant to this Agreement: 

i) Performance and Payment bond(s). 

ii) Properly Completed Certificate of Insurance for Contractor and all subcontractors. 

iii) Completed Subcontractor List. 

d. Failure to submit contract award requirements within the above stated timeframe shall cause the Proposer to 
forfeit their surety/bid bond, if a surety/bid bond is a requirement of this solicitation. 

S) GENERAL REQUIREMENTS 

a. The Contractor shall disclose to the City's Contract Administrator current and future debris management 
contractual obligations within the State of Florida throughout the term of the Agreement and provide reasonable 
assurance that such obligations will not preclude the Contractor from meeting its obligations under this Agreement. 
Such disclosure shall be provided to the City within thirty {30) days of entering into said contractual obligation. 

b. The Contractor agrees to hire or contract with willing local individuals and firms to provide labor and equipment 
for emergency services and to give local firms the first opportunity when awarding subcontracted work. The 
Contractor shall supply the City, on a yearly basis, a list of local individuals and firms under contract for performing 
services as a subcontractor. 

c. All payments under the Agreement shall be made only for services requested and approved by the City. There shall 
be no retainer paid in order to keep the Agreement in effect. 

d. The City seeks a company to specifically provide the designated services including operations and management, 
logistical support, construction and technical assistance after any of the following disaster situations including, but 
not limited to: hurricane, tornado, flooding, other wind driven severe weather disaster, natural disaster, manmade 
disaster or emergency. 

e. The City will contract for the provision of ancillary services, which may include but are not limited to; personnel, 
equipment, plans, procedures and other materials and capabilities necessary for post disaster situations on an as­
needed basis as directed by the City by specific work assignment(s) to the Contractor. The Contractor must have 
available a wide variety of emergency preparedness, response, recovery and mitigation resources. 

f. The Contractor shall be responsible for the following costs; travel, per diem, housing and meals for all of its 
employees and/or subcontractors. The Contractor will also be responsible for providing temporary office space for 
conducting its Work responsibilities when performing services, including but not limited to; temporary lighting, 
compressed air, security services, heat, power, water, toilets, and telephone service. 

g. When a Work Assignment is for post disaster mitigation, the Contractor shall provide an appropriate number of 
vehicles designed for such mitigation as well as all necessary personnel to ensure proper mitigation as determined 
by the City Manager. 
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6) AGREEMENT DEFINITIONS: 

a. ACM -Asbestos Containing Material. 

b. Authorized Representative - City Manager or designee and/or contracted individuals designated by the City or 
City Debris Manager. 

c. CCSWDC - Central County Solid Waste Disposal Complex (also referred to as Sarasota County Landfill or Landfill) 
located at 4010 Knights Trail Road, Nokomis, FL 34275. 

d. CEI - Construction Engineering & Inspection. 

e. CFR - Code of Federal Regulations. Codification of the general and permanent rules published in the Federal 
Register by the Executive departments and agencies of the Federal Government. The Code is divided into 50 titles 
which represent broad areas subject to Federal regulation. Emergency Management and Assistance is Title 44. 

f. Chipping or Mulching - The process of reducing woody material, such as lumber and vegetative debris, by 
mechanical means into small pieces to be used as mulch or fuel. Woody debris can be reduced in volume by approx. 
75 percent, based on data obtained during reduction operations. The terms "chipping" and "mulching" are often 
used interchangeably. 

g. City- City of North Port, Florida. 

h. City Debris Manager - The City Manager or designee, will coordinate the debris removal process and provide 
general oversight for all phases of debris removal operations within the City. 

i. Cleanup Crew - A group of individuals and/or an individual working for the disaster debris collection contractor 
collecting disaster debris. 

j. Clean Vegetative Debris-Clean, woody debris and other organic materials that can be chipped and mulched. Clean 
vegetative debris is free of treated lumber, plastic, household hazardous waste, construction and demolition 
debris, etc. 

k. Construction and Demolition Debris (C&D) - Damaged components of buildings and structures such as lumber 
and wood, gypsum wallboard, glass, metal, roofing material, tile, carpeting and floor coverings, window coverings, 
pipe, concrete, fully cured asphalt, equipment, furnishings, and fixtures. 

I. Contractor-An entity that receives an Agreement as defined in 2 C.F.R. §200.22; and/or the individual(s) or firm(s) 
to whom the award is made and who executes the Contract Documents. The Contractor is the same as the 
Successful Bidder. 

m. Debris - Items and materials broken, destroyed, or displaced by a natural or man-made disaster. Includes, but is 
not limited to, vegetative debris, construction and demolition debris, sand, mud, silt, gravel, rocks, boulders, and 
vehicle and vessel wreckage, or as further defined by the Public Assistance Program and Policy Guide (PAPPG). 

n. Debris Clearance - Clearing roads by pushing debris to the roadside to accommodate emergency traffic. 

o. DMS- Debris Management Site -A site that is established when FEMA applicants are unable to take debris directly 
from the collection point to the final disposition location. A location to temporarily store, reduce, segregate, and/or 

26 of 239 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

process debris before it is hauled to a final disposal site. May also be referred to as a Temporary Debris Storage 
and Reduction Site (TDSR Site) or Temporary Debris Staging and Processing Facility (TDSPF). 

p. Debris Monitoring - Actions taken by the City, either by City staff or contractual services, in order to document 
eligible quantities and reasonable expenses during debris activities to ensure that the work complies with the 
contract scope-of-work and/or is eligible for Federal or State grant reimbursement. 

q. Debris Removal- Picking up debris and taking it to a debris management site, composting facility, recycling facility, 
permanent landfill or other reuse or end-use facility. 

Eligible Debris - Defined in the Public Assistance Program and Policy Guide {PAPPG) as: 

i) Must be associated with an eligible facility, including debris on the property of the eligible facility; 

ii) Removal of debris from improved public property and public rights-of-way (ROWs), including Federal-aid roads; 

iii) Residential debris, if City authorizes residents to place incident-related debris on public ROWs for a limited 
period of time, with the following exclusions: 

(a) Debris placed on public ROWs from commercial properties; 

(b) Debris placed on the public ROWs resulting from removal of materials related to the construction, repair, 
or renovation of either residential or commercial structures. 

Eligible means qualifying for and meeting the most current stipulated requirements (at the time written Notice to 
Proceed is issued and executed by the City to the Contractor) of the Public Assistance grant program, publication 
PAPPG and all current FEMA fact sheets, guidance documents and disaster-specific documents. Eligible also 
includes meeting any changes in definition, rules or requirements regarding debris removal reimbursement as 
stipulated by the Federal Emergency Management Agency during the course of a debris removal project. 

Ineligible Debris - Defined in the Public Assistance Program and Policy Guide PAPPG as: 

i) Debris removal from the following is not eligible: 

(a) Federally maintained navigable channels and waterways; 

(b) Flood control works under the authority of the Natural Resources Conservation Service {NRCS); 

(c) Agricultural land; and 

(d) Natural unimproved land, such as heavily wooded areas and unused areas. 

ii) Removing debris to restore the pre-disaster capacity of engineered facilities may be eligible as Permanent Work 
if the applicant can substantiate the pre-disaster capacity and maintenance of that facility. 

r. Debris Removal (Category A) - PAPPG defines debris removal activities, such as clearance, removal, and disposal 
are eligible as Category A if the removal is in the public interest based on whether the work: 
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i) Eliminates immediate threats to lives, public health, and safety; 

ii) Eliminates immediate threats of significant damage to improved public or private property; 

iii) Ensures economic recovery of the affected community to the benefit of the community at large; or 

iv) Mitigates risk to life and property by removing substantially damaged structures and associated structures and 
appurtenances as needed to convert property acquired using HMGP funds to uses compatible with open space, 
recreation, or wetlands management practices. Such removal must be completed within 2 years of the 
declaration date unless extended by the FEMA Assistant Administrator of the Recovery Directorate. 

s. Debris Removal Contractor - Conducts debris removal operations per the terms of the agreement. Term includes 
primary Contractor, subcontractors and individual crews. 

t. Demobilization- Following the completion of services provided under the resulting agreement, the Contractor will 
remove all equipment, supplies and other associated materials involved in the services provided to the City. The 
contractor will leave all utilized sites clean and restored to the original state as approved by the City and verified 
through soil and groundwater samples. 

u. Demolition - The act or process of reducing a structure, as defined by State or local code, to a collapsed state. It 
contrasts with deconstruction, which is the taking down of a building while carefully preserving valuable elements 
for reuse. 

v. FDEP - Florida Department of Environmental Protection. 

w. Designated Area - Generally bounded by the City line and includes public property and rights-of-way within the 
City that was directly affected by a debris-generating event. 

x. DDIR - Detailed Damage Inspection Report. 

y. Disaster - any event, natural disaster, emergency, accident, or act of god that causes great damage or loss of life. 
The terms "Catastrophe", "Emergency Event", "Event", and "Storm" are used interchangeable herein. Examples 
of Disasters are hurricanes, tornadoes, floods, sink holes, and high wind storms. 

z. Disaster Specific Guidance (DSG) is a policy statement issued in response to a specific post-event situation or need 
in a state or region by a Public Agency such as FEMA, FOOT, FHWA, etc. Each DSG is issued a number and is generally 
referred to, along with their numerical identification. 

aa. The Disaster Case Management Program (DCMP) is a federally funded program administrated by the Department 
of Homeland Security's Federal Emergency Management Agency (FEMA). In the event of a Presidentially declared 
disaster, the Governor of the impacted State may request the implementation of the DCMP if the declaration 
includes Individual Assistance. 

bb. DOT - Florida Department of Transportation. 

cc. Eligible Hanger - A hazardous limb that poses significant threat to the public. The current eligibility requirements 
for hazardous hangers according to PAPPG are: 

i) The limb must be greater than two inches in diameter at the point of breakage; 
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ii) The limb must be suspended in a tree and threatening a public-use area; and 

iii) The limb must be located on improved public property. 

dd. Eligible Hazardous Stump - A stump is defined as hazardous and eligible for reimbursement if all of the following 
criteria are met. The current eligibility requirements for hazardous hangers according to PAPPG are: 

i) The stump has fifty percent (50%) or more of the root-ball exposed. 

ii) The stump is greater than twenty-four (24) inches in diameter when measured twenty-four (24) inches from 
the ground. 

iii) The stump is located on a public right-of-way. 

iv) The stump poses an immediate threat to public health and safety. 

ee. Eligible Household Hazardous Waste (HHW) - The Resource Conservation and Recovery Act (RCRA) defines 
hazardous waste as materials that are ignitable, reactive, toxic, corrosive or meet other listed criteria. Examples of 
Eligible HHW include items such as paints, cleaners, pesticides, etc. The eligibility criteria for HHW are as follows: 

i) HHW must be located within a designated disaster area and be removed from an Eligible applicant's improved 
property or right-of-way. 

ii) HHW removal must be the legal responsibility of the applicant. 

iii) HHW must be a result of the major disaster event. 

The collection of commercial disaster related hazardous waste is generally not eligible for reimbursement. 
Commercial hazardous waste will only be collected in the City with written authorization by the City Debris 
Manager. The disposal of all hazardous waste must be in accordance with all rules and regulations of local, state 
and federal regulatory agencies. 

ff. Eligible Leaner - A tree is considered hazardous and defined as an Eligible Leaner when the tree's present state is 
caused by a disaster, the tree poses an immediate threat to lives, public health and safety, or improved property, 
it has a diameter breast height (54" above the grade) of six inches or greater; and one or more of the following 
criteria are met: 

i) The tree has more than fifty percent (50%) of the crown damaged or destroyed. The crown shall mean the 
entire canopy of the tree; 

ii) The tree has a split trunk or broken branches that expose the heartwood. Heartwood shall mean wood that 
is altered from sapwood that provides chemical defense against decay-causing organisms and continues to 
provide structural strength to the trunk; 

iii) The tree has fallen or been uprooted within a public use area; and/or 

iv) The tree is leaning at an angle greater than thirty (30) degrees. 
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gg. Eligible Vegetative Debris - As outlined in PAPPG, Eligible Vegetative Debris consists of whole trees, tree stumps, 
tree branches, tree trunks and other leafy material. Vegetative debris will largely consist of mounds of tree limbs 
and branches piled along the public ROW by residents and volunteers. Current eligibility criteria include: 

i) Debris must be located within a designated disaster area and be removed from an Eligible applicant's 
improved property or right-of-way. 

ii) Debris removal must be the legal responsibility of the applicant. 

iii) Debris must be a result of the major disaster event. 

hh. Eligible White Goods - As outlined in PAPPG, Eligible White Goods are defined as discarded disaster related 
household appliances such as refrigerators, freezers, air conditioners, heat pumps, microwave ovens, oven, ranges, 
dish washing machines, clothes washers and dryers, and water heaters. White goods can contain ozone-depleting 
refrigerants, mercury or compressor oils that the federal Clean Air Act prohibits from being released into the 
atmosphere. The Clean Air Act specifies that only qualified technicians may extract refrigerants from white goods 
before they can be recycled. The eligibility criteria for white goods are as follows: 

i) White goods must be located with a designated disaster area and be removed from an Eligible applicant's 
improved property or ROW. 

ii) White goods removal must be the legal responsibility of the applicant. 

iii) White goods must be a result of the major disaster event. 

ii. Emergency Relief Program - Provides for the funding of emergency roadway clearing and first pass disaster debris 
removal on federal aid highways. 

jj. EPA - United States Environmental Protection Agency. 

kk. ER - Emergency Relief. 

II. E-Waste - End of life electronics, typically televisions, computers and related peripheral components. 

mm. FDEP - Florida Department of Environmental Protection (FDEP). 

nn. FOOT - Florida Department of Transportation. 

oo. FEMA - Federal Emergency Management Agency. 

pp. FEMA Public Assistance Program and Policy Guide, Publication #FP 104-009-2, January 2018 as amended (PAP PG) 
- This publication is specifically dedicated to the rules, regulations and policies associated with the debris removal 
process. Familiarity with this publication and any revisions, can aid a local government to limit the amount of non­
reimbursable expenses. The PAPPG provides the framework for the debris removal process authorized by the 
Stafford Act including: 

i) Eliminating immediate threats to lives, public health and safety. 

ii) Eliminating immediate threats of significant damage to improved public or private property. 
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iii) Ensuring the economic recovery of the affected community to the benefit of the community-at-large. 

qq. FHWA - Federal Highway Administration. 

rr. Force Account Labor - Labor performed by the applicant's permanent, full time or temporary employees. 

ss. Garbage - Waste that is regularly picked up by an applicant. Common examples of garbage are food, packaging, 
plastics and papers. 

tt. Grinding - Reduction of disaster-related vegetative debris through mechanical means into small pieces to be used 
as mulch or fuel. Grinding may also be referred to as chipping or mulching. 

uu. Hand Loading - Debris that is loaded entirely by hand/manual labor without the assistance of loading equipment. 

vv. Hangers - See Eligible Hanger. 

ww. Hazardous Waste - Waste with properties that make it potentially harmful to human health or the environment. 
Hazardous waste is regulated under the Resource Conservation and Recovery Act (RCRA). In regulatory terms, a 
RCRA hazardous waste is a waste that appears on one of the four hazardous wastes lists or exhibits at least one of 
the following four characteristics: ignitability, corrosivity, reactivity or toxicity. Hazardous Waste includes the 
following; Household Hazardous Waste {HHW), Hazardous or Toxic Waste {HTW) and Industrial Waste {IW): Any 
waste or combination of wastes of a solid, liquid, contained gaseous, or semisolid form which because its quantity, 
concentration or physical, chemical or infectious characteristics may pose a substantial present or potential hazard 
to human health or the environment when improperly treated, stored, transported or disposed of, or otherwise 
managed. 

xx. HHW - Household Hazardous Waste. 

yy. Hold Harmless - Generally, a contractual arrangement whereby one party agrees to hold the other party without 
responsibility for damage or other liability incurred as a result of a particular action or transaction. 

zz. Household Hazardous Waste - See Eligible Household Hazardous Waste. 

aaa. HWTSDF - Hazardous Waste Treatment, Storage and Disposal Facility. 

bbb. JRTS - The Jackson Road Transfer Station operated by the Sarasota County Solid Waste Management Division 
located at 250 S. Jackson Road, Venice, FL. 34292. 

ccc. Leaners - See Eligible Leaner. 

ddd. Mixed Debris- Mixture of various types of debris including, but not limited to, construction and demolition debris, 
vegetative, white goods, metals, household generated waste, household hazardous waste, abandoned vehicles, 
tires, etc. Vegetative Debris that has been mixed with construction and demolition debris or other materials at the 
load site prior to removal. The Contractor is required to sort mixed debris at the Load Sites if minor amounts of 
undesirables are present, as determined by City. 
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eee. Monitor - Person that observes day-to-day operations of debris removal crews to ensure eligible work is being 
performed which meets the City's expectations and contractual requirements and are in compliance with all 
applicable Federal, State and local regulations. 

fff. Mulching or Chipping - See Chipping or Mulching. 

ggg. Mutual Aid Agreement -A written understanding between communities and State obligating assistance during a 
disaster. See FEMA RP9523.6, Mutual Aid Agreements for Public Assistance and Fire Management Assistance. 

hhh. National Response Plan (NRP} - A plan developed to facilitate the delivery of all types of Federal assistance to 
States following a disaster. It outlines the planning assumptions, policies, concept of operations, organizational 
structures and specific assignments and agencies involved in Federal assistance to supplement State, tribal and 
local efforts. 

iii. OSHA- Occupational Safety and Health Administration. 

jjj. Outbuilding - Any structure secondary to a house such as a barn, shed or outhouse separated from the main 
structure. 

kkk. PPE - Personal Protective Equipment. May also be referred to as "Safety Gear." 

Ill. Putrescent Debris - any debris that will decompose or rot, such as animal carcasses or other fleshy organic matter. 

mmm. Public Drop-Off Site -A City approved location where residents from designated locations may bring their own 
Eligible Debris. 

nnn. RACM - Regulated Asbestos Containing Material. 

ooo. RCRA - Resource Conservation and Recovery Act. 

ppp. Recycling - The recovery or use of wastes as a raw material for making products of the same or different nature 
as the original product. 

qqq. Refrigerant- Ozone depleting compound that must be removed from white goods or other refrigerant containing 
items prior to recycling or disposal. 

rrr. Regulated Waste -Any waste that is regulated by the USEPA, FDEP or local rules/ordinances. 

sss. RFB - Request for Bid 

ttt. RFP - Request for Proposal. 

uuu. Right of Entry (ROE}-As used by FEMA, the document by which a property owner confers to an eligible applicant 
or its contractor or the United States Army Corps of Engineers the right to enter onto private property for a specific 
purpose without committing trespass. 

vvv.Right-of-Way (ROW} - The portions of land over which facilities such as highways, railroads or power lines are 
built. It includes land on both sides of the facility up to the private property line. 
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www. RRC - Rapid Response Crew - A group of personnel that is commensurate with the size of the incident whom 
have the exclusive responsibility of first responder rescue activities. 

xxx. Scale/Weigh Station - A scale used to weigh trucks as they enter and leave a landfill. The difference in weight 
determines the tonnage dumped and a tipping fee is charged accordingly. It also may be used to determine the 
quantity of debris picked up and hauled. 

yyy. Soil, Mud, and Sand -Aggregate and organic materials often deposited as a result of floods, landslides, winds, and 
storm surges on improved public property and public rights-of-way. Facilities commonly affected by this 
type of debris include streets, sidewalks, storm and sanitary sewers, water treatment facilities, drainage 
canals and basins, parks, and public swimming pools. 

zzz. Sarasota County Landfill - Central County Solid Waste Disposal Complex, located at 4010 Knights Trail Road, 
Nokomis, FL 34275. 

aaaa. Task Order or Work Assignment- City document used to assign tasks/work to the Contractor. 

bbbb. TDSPF - Temporary Debris Staging and Processing Facility. Site where collected debris is taken by the debris 
removal contractors for staging and processing prior to final disposal. May also be referred to as a Debris 
Management Site (DMS). 

cccc. TDSR Site-Temporary Debris Storage and Reduction Site(s) are locations designated by the City for the storage 
and reduction of disaster related debris. 

dddd. Tipping Fee -A fee charged by landfills or other waste management facilities based on the weight or volume of 
debris dumped. 

eeee. United States Army Corps of Engineers (USACE) - A component of the United States Army responsible for 
constructing and maintaining military installations and other government-owned and controlled facilities. The 
USACE may be used by FEMA when direct Federal assistance, issued through a mission assignment, is needed. 

ffff. Vegetative Debris-As outlined in PAPPG, eligible Vegetative Debris includes whole trees, stumps, trunks, branches 
and other leafy material. Vegetative debris will largely consist of mounds of tree limbs and branches piled along 
the public ROW by residents and volunteers. Current eligibility criteria include: 

i) Debris must be located within a designated area and be removed from an eligible applicant's improved 
property or right-of-way; and 

ii) Debris removal must be the legal responsibility of the applicant; and 
iii) Debris must be a result of the major disaster event. 

jjjj. Vehicles and Vessels - PAPPG defines as vehicles and vessels damaged, destroyed, displaced, or lost as a 
result of a disaster. Vehicles and vessels may be abandoned because of damage incurred or because the 
vehicle or vessel is not on the owner's property and ownership is undetermined. 

kkkk. Volatile Organic Compounds (VOCs) - voes are hydrocarbon compounds that have a low boiling point which 
allows them to evaporate quickly. Many VOCs are toxic and ground-water contaminants of concern because they 
may persist in and migrate with groundwater to a drinking water supply. 

1111. White Goods Debris - See Eligible White Goods. 
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ACM 
C&D 
CBRA 
CBRN 
CBRS 
CCSWDC 
CEI 
CFR 
CTS 
CWA 
CZMA 
DDIR 
DEP 
OMS 
DOT 
ORM 
DTFL 
EO 
EPA 
ER 
ESA 
ESF 
FOOT 
FEMA 
FHWA 
GIS 
GPS 
HHW 
HUD 
HWTSDF 
IA 
ICS 
JFO 
NEPA 
NHPA 
NPCC 
NRCS 
NRP 
OSHA 
PA 
PAPPG 
PDA 
PNP 
PPDR 
PPE 

ACRONYMS 

Asbestos Containing Material 
Construction and Demolition 
Coastal Barrier Resources Act 
Chemical, Biological, Radiological and Nuclear 
Coastal Barrier Resources System 
Central County Solid Waste Disposal Complex 
Construction Engineering and Inspection 
Code of Federal Regulations 
Central Transfer Station 
Clean Water Act 
Coastal Zone Management Act 
Detailed Damage Inspection Report 
Florida Department of Environmental Protection (Same as FDEP) 
Debris Management Site 
Department of Transportation 
Disaster Recovery Manager 
Debris Task Force Leader 
Executive Order 
Environmental Protection Agency 
Emergency Relief 
Endangered Species Act 
Emergency Support function 
Florida Department of Transportation 
Federal Emergency Management Agency 
Federal Highway Administration 
Geographic Information System 
Global Positioning system 
Household Hazardous Waste 
Department of Housing and Urban Development 
Hazardous Waste Treatment Storage and Disposal Facility 
Individual Assistance 
Incident Command System 
Joint Field Office 
National Environmental Policy Act 
National Historic Preservation Act 
North Port City Commission 
Natural Resources Conservation Service 
National Response Plan 
Occupational Safety and Health Administration 
Public Assistance 
Public Assistance Program and Policy Guide 
Preliminary Damage Assessment 
Private Non-Profit 
Private Property Debris removal 
Personal Protective Equipment 
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PW 
RACM 
RCRA 
RFB 
RFP 
ROE 
ROW 
RRC 
SHPO 
TDSPF 
TDSR Site 
USACE 
USCG 
USDA 
WSRA 

Project Worksheet 
Regulated Asbestos Containing Material 
Resource Conservation and Recovery Act 
Request for Bid 
Request for Proposals 
Right-of-Entry 
Right-of-Way 
Rapid Response Crew 
State Historic Preservation Officer 
Temporary Debris Staging and Processing facility 
Temporary Debris Storage and Reduction Site 
United States Army corps of Engineers 
United States Coast Guard 
United States Department of Agriculture 
Wild and Scenic Rivers Act 

7) SCOPE OF WORK - GENERAL 

A. The City is requesting proposals from qualified and experienced Contractors to assist the City with debris removal, 
ancillary services, and recovery operations after disasters and/or emergency events. Duties shall include project 
management and coordination of recovery activities necessary to meet FEMA eligible requirements for full 
reimbursement. Contractor shall coordinate with FEMA, the City's monitoring sub-contractors and City Staff. 
Contractor shall provide; equipment and personnel needed to safely and rapidly remove, and properly dispose all 
storm related debris, data management, daily quantity and progress reports to City Staff, and community relation 
services. The Contractors may be assigned any other tasks as directed by the City Manager or designee. 

B. The Contractor shall perform all services in a professional manner and in compliance with all applicable laws, federal, 
state and local agencies laws, ordinances, rules, regulations, policies, permits and guidelines of FEMA, FHWA, 
National Resource Conservation Service (NRCS), and FDOT. Only the highest quality of workmanship will be 
acceptable. Services, equipment and/or workmanship not conforming to the intent of the awarded Agreement or 
meeting the approval of the City may be rejected. Replacements and/or rework, as required, will be accomplished 
at no additional cost to the City. 

C. Contractor shall bear all of its own operating costs and is responsible for all permit fees, license fees, and 
maintenance of its own and subcontractor's trucks, and equipment to keep such property in condition and manner 
adequate to accomplish contracted services. All services shall be provided in an appropriate approved area where 
storm water laden pollutants will remain on site and not be transported to a state water body or stream leading to 
one. 

D. The Contractor shall provide expertise, technical guidance and consultation before, during and after the disaster 
event. The Contractor shall provide administrative support for contracted operations, on-site management and 
safety staff to work with City staff, and field supervisors, operators, drivers, laborers (along with appropriate vehicles 
and equipment), housing, hand tools and all other incidentals to ensure a successful recovery operation. 

E. Under the resulting Agreement, work shall consist of coordinating and mobilizing an appropriate number of cleanup 
crews, as determined by the City Manager or designee. Work shall also include the clearing and removing of any 
and all "eligible" debris as most currently defined (at the time a Work Assignment/Notice to Proceed is issued and 
executed by the City for the Contractor) by the Public Assistance grant program guidelines, Federal Emergency 
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Management Agency (FEMA) Public Assistance Program Policy Guide {PAPPG), all applicable state and federal 
Disaster Case Management documents, FEMA fact sheets and policies and as directed by the City. Eligible also 
includes meeting any changes in definition, rules or requirements regarding debris removal reimbursement as 
stipulated by FEMA during the course of a debris removal project. The aforementioned definition of "eligible" 
applies to all uses throughout Scope of Services. 

F. Work will include but is not limited to: 1) examining debris to determine whether or not debris is eligible; 2) loading 
the debris; 3) hauling debris to City approved DMS{s) or City approved Final Disposal Site(s); 4) reducing disaster 
related debris; 5) hauling reduced debris to a City approved Final Disposal Site; and 6) disposing of reduced debris 
at a City approved Final Disposal Site. Debris not defined as eligible by FEMA, PAPPG, state or federal policies will 
not be loaded, hauled, or dumped under this Contract unless written instructions are given to the Contractor by the 
City. It shall be the Contractor's responsibility to load, transport, reduce and properly dispose of any and all 
disaster/emergency generated debris which is the result of the event under which the Contractor was issued a Work 
Assignment/Notice to Proceed, unless otherwise directed by the City in writing. 

G. Work shall consist of coordinating and mobilizing an appropriate number of cleanup crews, as determined by the 
City Manager or designee. Work shall also include the clearing and removing of any and all "eligible" debris as 
required in the Work Assignment/Notice to Proceed. All work shall be performed in accordance with FEMA Public 
Assistance Program and Policy Guide, Publication #FP 104-009-2, January 2018 or current version. No guarantee is 
expressed or implied as the volume of services, if any, that shall be procured under this Request for Proposal by the 
City. 

H. Documentation Management and Support activities include, but are not limited to: 

i. Assisting the City in preparation of FEMA and State reports for reimbursement, including training of City 
employees and review of documentation prior to submittal; 

ii. Working closely with City and State Emergency Management, FEMA, and other agencies to ensure that debris 
collection, debris disposition, and all supporting data meet each agency's requirements for reimbursement 
eligibility; 

iii. Providing towers, lift equipment for site monitors, load tickets, field inspection reports and other data sufficient 
to provide substantiation for FEMA and State reimbursement. 

I. Additional support may include, but is not limited to providing; technical expertise, guidance, and participation in 
the following areas: 

i. Damage assessment to include plan development, procedure development, staff training and staff 
augmentation; 

ii. Comprehensive mitigation program to include mitigation plan, staff training, cost benefit analysis, project 
management, environmental review and staff augmentation; 

iii. Develop debris plan to include staff training; 

iv. Provide technical support and assistance in developing and dispersing public information. 

j. MOBILIZATION: 
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i. Initial communication. The Contractor is responsible to contact the City Manager or designee ninety-six (96) 
hours, forty-eight (48) hours AND twenty-four (24) hours prior to an emergency event anticipated to affect the 
City. 

ii. The Contractor shall make every attempt to communicate via telephone with the City Manager or designee 
immediately after the event to receive an initial assessment of damage. The Contractor shall then report to the 
City's Emergency Operations Center (EOC). In the event the Contractor is unable to reach the City Manager or 
designee they shall report immediately to the designated City Emergency Operations Center. 

iii. Initial on-site response shall be deemed as having a Contractor's representative physically present at the North 
Port Emergency Operations Center within twelve (12) hours after notification of need. Performance shall be 
deemed as the commencement of work as defined by Work Assignment within twelve (12) hours of issuance of 
Work Assignment/Notice to Proceed. Should the recovery work not be fully underway within seventy-two (72) 
hours of the event, the liquidated damages clause herein shall be imposed. 

iv. Compensation for Standby Equipment related to Ancillary Recovery Services - Excluding Debris Management 
Services- Following are procedures should the need for immediate equipment no longer exist based on minimal 
storm damage or the storm by-passes the City: 

1. The City will release the equipment to the Contractor for deployment outside of the City. This process shall 
be in writing with the City Manager or designee signature authorizing the release of the equipment. 

2. In the event the equipment cannot be redirected; the City shall compensate the Contractor based on a daily 
rate schedule or pro-rated fee based on the rate schedule. 

v. The Contractor shall not be compensated by the City nor invoice the City for stand-by services or equipment for 
debris management services. 

vi. The Contractor shall be responsible for placing all immediate need equipment, materials, and personnel on 
stand-by in a safe location to await deployment to the designated areas immediately following a disaster event. 

vii. The Contractor shall coordinate with the City a disaster recovery plan applicable to the event. The plan shall 
include: 

1. Verification of primary transportation routes, which require clearing; 

2. Debris removal strategy (i.e. landfill disposal site, DMS site, if required additional mileage to disposal site, 
etc); 

3. Placement of emergency power at all traffic signals, if required; 

4. Placement of immediate need sanitary units, if required; 

5. Placement of immediate need reefer and refrigerator containers and ice supply, if required; 

6. Placement of a water trucks with potable water and emergency bottled water, if required; and 

7. Placement and operation of a temporary fleet maintenance facility, if required. 
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viii. The Contractor shall deploy all resources for the following immediate need services within twelve (12) hours of 
issuance of Work Assignment/Notice to Proceed. Should the services or delivery not be fully underway or 
delivered within twenty-four (24) hours of the event, the liquidated damages clause as stated herein may be 
imposed: 

1. Equipment for clearing transportation routes; 

2. Equipment and materials to provide emergency power at facilities deemed essential by the City; 

3. Portable sanitary units; 

4. Reefer and refrigerator containers with ice delivery; 

5. Potable water trucks and emergency bottled water; 

6. Temporary fleet maintenance facility and services; 

7. Traffic control and signage; and 

8. Canteen to include staffing and operation. 

ix. The Contractor shall be capable of mobilizing 100% of required resources within 96 hours following an event for 
all other services. 

x. The City shall direct the Contractor on the specific equipment to be delivered, set up and made ready for use. 

k. ANNUAL REQUIREMENTS 

i. No commitments for future purchases for this or any other project are implied and responding firms shall not 
infer any such intentions by the City. 

ii. The Contractor will appoint one of their employees as the key contact for approval by the City Manager or 
designee. 

iii. The Contractor shall provide a "clean as you go" policy and supervise and enforce such policy during ALL 
operations. 

iv. The Contractor shall advertise (business card size ad) for local subcontractors ANNUALLY in a local newspaper 
approved by the City. 

v. The Contractor shall prepare and present a written plan of operations annually in the month of May. 

vi. The Contractor shall provide a safe working environment for its employees and subcontractors. 

vii. The Contractor shall notify the City within twenty-four (24) hours of any Notices of Violation or other notice of 
any legal or regulatory actions taken against the Contractor or its subcontractors while conducting work within 
the scope of this Contract. The Contractor shall be responsible for responding to and completing any corrective 
action necessary in response to such notice, and for any fines resulting from any violations of federal, state or 
local laws or regulations. 
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9. EMERGENCY DEBRIS ROAD CLEARANCE 

A. The Contractor shall mobilize management staff and at least the minimum required level of equipment to the City 
within twelve (12) hours following Notice to Proceed. 

B. The Contractor shall accomplish the cutting, tossing and/or pushing of debris from the primary transportation routes 
as identified by and directed by the City. This operational aspect of the Scope of Services shall be for the first seventy 
(70) hours after an Event and the issuance of a Notice to Proceed. Once this task is accomplished, or is sufficiently 
underway, the remainder of the work may begin as required by the Notice to Proceed. 

C. Contractor shall provide all labor, materials, equipment, tools, traffic control, signage and any other incidental items 
to accomplish services. This task of the Scope of Service shall be completed within the first twenty-four hours after 
mobilization in accordance with )7(j) above. 

D. Disposal of resulting debris shall be disposed of in accordance with the ROW Debris Management Program. 

E. The City will compensate the Contractor based on the Equipment/Labor Rate Schedule - Category B. 

10. DEBRIS MANAGEMENT 

A. The Contractor shall accomplish the pick-up and hauling of all eligible debris to the designated DMS from the City's 
public rights-of-way, and shall maintain debris work sites to appropriate use standards, safety standards and 
regulatory requirements. 

B. The Contractor shall mobilize personnel and equipment for this task and shall be fully mobilized to begin debris 
removal operations within seventy-two (72) hours following the day of the disaster. Debris Removal work within the 
City will be prioritized by the City. 

C. The Contractor shall be responsible for obtaining, maintaining and complying with all required federal, state, and 
local permits for providing services. 

D. All work shall be in compliance with all local, state and federal laws and rules, including FDEP Environmental rules. 

E. Debris management services shall be defined as: 

i. Debris removal from City's public rights-of-way and transportation to the DMS or directly to disposal facility; 

ii. Quantifying and proper documentation of all debris; 

iii. Separation of FHWA eligible road debris from other debris, including quantifying and proper documentation; 

iv. DMS site management; 

v. Reduction of vegetative, C&D, and mixed debris; 

vi. Removal of refrigerant in white goods; 

vii. Removal of dead animal carcasses; and 

viii. Loading, transporting and disposal of reduced debris at designated disposal sites. 
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ix. Waterway debris removal from City's waterways and transportation to City's public rights-of-way. 

l. Debris removed from waterways must be placed on the ROW or the closest Point of 
Access ("POA") for conventional hauling, reduction, and haul out under Line-Item Nos. 
A.1-A.3, A.12, and A.16-A.17 respectively. 

2. The work specified in this section consists of clearing storm related debris from within 
publicly dedicated canals, primary drainage ditches, and public lakes throughout the City 
of North Port. All work under this section is for the clearing, removal, and proper disposal 
of all storm-related debris and vegetation including, but not limited to, fallen trees, 
building materials, and objects which have the potential for obstructing water flow within 
the Right of Way limits of each ditch, lake, and canal in the City of North Port. The limits 
of clearing each ditch and lake shall be from within the top of bank: however, any debris 
or dead/damaged vegetation along and adjacent to the top of each bank which has the 
potential of falling or blowing into, and obstructing said ditch/ lake, shall also be removed. 
It shall be noted that some ditches are wet all year round. 

F. The City will compensate the Contractor based on the Rate Schedule - Category A. except for Tipping Fees as 
provided in this Agreement. The Disposal Costs (Tipping Fees) shall be paid by the Contractor directly to the disposal 
facility. The City will designate the approved Final Disposal Facility in consultation with the Contractor. Alternate 
Final Disposal Facility locations may be utilized as directed and approved by the City. The Contractor will be 
responsible to negotiate the Tipping Fees with the Final Disposal Facility, and to provide the City the per cubic yard 
Tipping Fee for each alternate location. The Contractor must pay the Tipping Fee to the approved Final Disposal 
Facility that meets local, state, and federal regulations for disposal of the debris. The City will reimburse the 
Contractor the actual Tipping fees paid as a pass-through cost consistent with the required documentation as 
provided in this Agreement. Prior to payment, the Contractor must submit to the City an invoice in hard copy and 
electronic format matching scale/weigh tickets numbers with each original serialized numbered load ticket or haul­
out ticket verifying the actual weight for each load of debris as described in this agreement and other applicable 
information as requested by the City. The Contractor will also be required to provide proof of Contractor Tipping 
Fee payments to the approved Final Disposal Facility. 

G. The Contractor will not be compensated for disposing of any material NOT defined as eligible debris. The Contractor 
and City will inspect each load to verify the contents are in accord a nee with the accepted definition of eligible debris. 
If any load is determined to contain material that does not conform to the definition of eligible debris, the load will 
be ordered to be deposited at another landfill or receiving facility and no payment will be allowed for that load; the 
Contractor will not invoice the City for such loads. For each suitable load picked up, hauled and processed, a record 
of the total cubic yards hauled will be recorded by the Contractor and City on numbered tickets supplied by the 
Contractor. Copies of each load record will be available to the Contractor and the City's designee on site. Each 
invoice shall contain verification of each cubic yardage load ticket and also contain a summary sheet indicating, by 
day, the individual verified load receipt and invoice amounts. The City may temporarily remove any disputed amount 
line items in the bill from the invoice for review. 

H. Load tickets improperly completed by the Contractor and submitted to the City will be rejected and payment for the 
rejected tickets will be forfeited. 

I. ELIGIBLE DEBRIS 
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i. The Contractor shall be responsible to provide all expertise, personnel, tools, materials, equipment, fuel, 
transportation, supervision, signage, traffic control and all other incidental costs and facilities of any nature to 
execute, complete and deliver the timely removal and lawful disposal of all eligible disaster-generated debris, 
including hazardous and industrial waste materials, as directed by the City. 

ii. The services shall provide for the cost effective and efficient removal and lawful disposal of debris accumulated 
on all public rights-of-way within City limits and City facilities, as may be directed by the City. Services will only 
be performed when requested and as designated by the City. 

iii. The debris is defined as five (5) types: 

1. Construction & Demolition (C&D). 

2. Mixed Debris. 

3. Vegetative Debris. 

4. White Goods. 

5. Tires 

iv. The City and Contractor will tentatively plan the number of Passes/Sweeps for debris pick up following a 
complete assessment of the volume of disaster generated debris. Passes/Sweeps means the number of times a 
Contractor passes through a community to collect all disaster related debris from the right-of-way. This service 
is usually limited to three (3) passes through the community. 

v. The current location for the Debris Management Site (DMS) for this Agreement is located on Greenland Street 
Price Boulevard, Price Blvd Site Golf Course Site, North Port Lat 27:3:23.82627 .07220861/Long 82:6:46.512-
82.16456796, PID #1135-10-02100983-00-1010 (Site A). The City has requested Pre-Authorization for the 
Yorkshire Site Five leave Debris Site on Langlais Five leaf Road Drive, North Port Lat 27:06427-07413093/Long 
82:090,-82.0600857 PIO# 1126-23-34181127-22-5736 (Site B). However, the City reserves the right to amend the 
OMS sites as deemed necessary. 

vi. HAND LOADING - The preference is for all debris to be mechanically and reasonably compacted. Debris 
monitors located at temporary or final debris disposal sites will reduce the observed capacity of each hand loaded 
truck or trailer by 50% because of the low compaction achieved by hand loading. For example, if a 40 cubic yard 
(CY) hand loaded truck or trailer arrives at a debris management or disposal site, and it appears to be 100% full, 
the actual quantity of debris in the truck or trailer will be recorded as 20 CY [(40CY/2)* 100%). In the same manner, 
if the truck or trailer appears half full, the load will be recorded as 10 CY ((40 CY /2) * 50%). The maximum amount 
recorded for a hand loaded vehicle will be 50% of its measured capacity. The contractor shall receive 50% reduced 
payment for a load that receives a penalty, whether hand loaded or otherwise penalized. 

J. EQUIPMENT 

i. The Contractor shall provide all equipment necessary to prepare the site(s), stockpile the debris, feed the 
grinder(s), air-curtain incinerator(s), and remove ash from the incinerator, load and haul for disposal of all non­
grindable or non-burnable debris and ash residue, and any other equipment which may be necessary for the 
performance of this Agreement. 
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ii. Prior to commencing debris reduction and disposal operations, the Contractor shall present to the City, for 
approval, a detailed description of all equipment to be used for debris handling, sorting, processing, incinerating, 
loading, and hauling, stating brand name, model and horsepower, (including all air-curtain incinerators). 

iii. All trucks and other equipment must be in compliance with all applicable federal, state, and local rules and 
regulations and shall meet all local FDOT requirements. 

iv. Any equipment that is hauling debris to the designated reduction site shall be capable of self-dumping or 
removing its load without assistance from other equipment. 

v. Sideboards or other extensions to the bed are allowable provided they meet all applicable rules and regulations, 
cover the front and both sides, and are constructed in a manner to withstand severe operating conditions. The 
sideboard extensions shall be braced with metal reinforcing. The overall height of the hauling vehicle shall not 
exceed 13 feet 6 inches above the ground. All extensions are subject to acceptance or rejection by the City and 
shall be subject to examination/inspection by the City throughout the project 

vi. Damaged sideboards must be repaired prior to arriving at the dumpsite or the load will be rejected by the City 
and payment will not be made to the Contractor for the rejected load. 

vii. All trucks utilized in hauling debris shall be equipped with a tailgate that will effectively contain the debris on 
the vehicle while hauling and also permit the vehicle to be loaded to capacity. Gaps in the tailgate greater than 
two (2) inches will not be permitted. The tailgates shall be secured along the edges with fasteners of sufficient 
strength to securely hold the tailgate closed during loading as needed and transit. Rubber bungee cords will not 
be permitted. 

viii. The Contractor, prior to use, will inspect all equipment to ensure all requirements are met and the equipment 
is in good overall condition, and is suitable for the intended work. The City reserves the right to refuse 
equipment that is deemed, by the City, to be unsafe or inadequate. 

ix. All equipment used for hauling debris shall be measured and accurately marked for its load capacity. The 
Contractor shall supply pre-approved measurement forms for each hauling container used under this 
Agreement. 

x. Prior to commencing debris removal operations, the Contractor shall present to the City all trucks or trailers 
that will be used for hauling debris, for the purpose of determining hauling capacity. The hauling capacity will 
be based on the interior dimensions of the hauler's container, and rounded down to the nearest whole cubic 
yard. 

xi. Hauling capacity, in cubic yards, will be recorded and clearly marked on each truck or trailer with permanent 
markings. Each truck or trailer will also be uniquely numbered for identification with a permanent marking. 

xii. Trucks and trailers designated for use under this Agreement shall be equipped with a placard on the driver's 
side of the hauling container. The placard shall state the Contractor's name, the sub-contractors name, 
individual and unique identification number and the total capacity in cubic yards of the hauling container. The 
Contractor shall furnish these signs. All signs shall be removed prior to performing work other than activities 
associated with this Agreement. 
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xiii. Equipment used under this Agreement shall be rubber tired and sized properly to fit loading conditions. 
Excessively large loading equipment (3 CY and larger) and non-rubber tired equipment must be approved by the 
City. 

xiv. Hauling containers shall be a minimum of 15 cubic yards in volume unless approved by the City. 

xv. Trailer type haulers shall be equipped with either tandem axles and/or dual tires, a minimum of four (4) tires 
are required on all trailers. The GVWR shall be a minimum of 10,000 pounds on all trailers. All trailers must have 
a legible manufacture's identification plate with ratings. 

xvi. Trucks or equipment that are designated for use under this Agreement shall not be used for any other work 
during the working hours of this Agreement. 

xvii. The Contractor shall not solicit work from private citizens or others to be performed in the designated work 
area during the period of this Agreement. 

xviii. Under no circumstances will the Contractor mix debris hauled for others with debris hauled under this 
Agreement. 

K. TREES, TREE STUMP AND TREE LIMB REMOVAL 

i. The Contractor shall be responsible to provide all expertise, personnel, tools, materials, equipment, fuel, 
transportation, supervision, signage, traffic control and all other incidental costs and facilities of any nature to 
execute, complete the above service, as directed by the City. 

ii. All stump work performed shall be in accordance with PAPPG. 

iii. The Contractor shall remove and transport eligible tree, tree stumps and tree limbs, as directed by the City, to 
the DMS for reduction and disposal. 

iv. The City will authorize the Contractor to provide these services as they may be required. The Contractor shall 
be responsible for photographing and documenting tree location before removal on a Contractor provided log 
form, which shall include Latitude & Longitude of each stump as well as an address if one is available. 

v. The Contractor shall measure the tree/stump at breast height (54" above the grade) to determine the diameter 
of the trunk. If the tree/stump is not 54" above the grade, the Contractor shall measure the tree/stump at the 
highest point from the grade. Trees and stump shall be removed in an efficient and safe manner. 

vi. As directed by the City, the Contractor shall cut and remove hanging or broken limbs. 

vii. Once the tree/tree stump or limbs are removed and/or cut into manageable portions, the tree debris shall be 
removed and transported to the DMS for processing. 

viii. The loading, hauling of tree debris, processing of tree debris, and final disposal shall be conducted under the 
Right-of-Way debris management requirements and rate schedule. 

ix. The City will not compensate Contractor for those stumps and limbs that are detached in the ROW and are 
capable of being loaded with the standard debris removal equipment. 
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x. If required, the Contractor shall be capable of executing services for this task of the scope of service within the 
first ninety-six (96) hours after disaster event. 

L. DEAD ANIMAL CARCASSES 

The Contractor shall collect, transport, and legally dispose of dead animal carcasses, or part(s) thereof, including, 
but not limited to, dead livestock, poultry, household, domesticated and/or large animals in any permissible manner 
consistent with federal, state and local laws and regulations. 

M. HAZARDOUS WASTE SPILLS - if applicable 

i. The Contractor shall be responsible for reporting to the City and cleaning up all hazardous materials or waste 
spills caused by the Contractor's operations at no additional cost to the City. 

ii. Immediate containment actions shall be taken as necessary to minimize effect of any spill or leak. Cleanup and 
reporting shall be in accordance with applicable federal, state, and local laws and regulations. 

iii. Contractor shall provide and inspect spill response equipment including spill kits prior to start of the Project. 
Quantity of material needed on-site should be commensurate with the quantity of hazardous materials and 
waste the Contractor expects to have on-site. Contractor shall immediately, and at its own expense, take all 
steps necessary to curtail any discharge, spill, release or emission of Hazardous Materials and Waste and to 
mitigate any consequences to persons, property or the environment. 

iv. Spills shall be reported to the Florida Department of Environmental Protection (FDEP) - State Warning Point (1-
800-320-0519) and the City immediately following discovery. A written follow-up report shall be submitted to 
the City no later than seven (7) days after the initial report. The written report shall be in narrative form, and 
at a minimum shall include the following: 

l. Description of the material spilled (including identity, quantity, manifest number, etc.). 

2. Determination as to whether or not the amount spilled is EPA/FDEP reportable, and when and to whom it 
was reported. 

3. Exact time and location of spill, including description of the area involved. 

4. Receiving stream or waters, and any surrounding waters. 

5. Cause of incident and equipment and personnel involved. 

6. Injuries or property damage. 

7. Duration of discharge. 

8. Containment procedures initiated. 

9. Summary of all communications Contractor has with the press/media, agencies, or government officials 
other than the City, which shall include but not be limited to description of cleanup procedures employed 
or to be employed at the site, including disposal location of spill residue. 
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v. Contractor shall implement and maintain a safety program that meets the requirements of 29 CFR 1910.120 
and 29 CFR 1926.65 for any designated Hazardous Waste and Emergency Response (HAZWOPER) work. 
Designated HAZWOPER work includes any work that falls under the scope of OSHA HAZWOPER regulations or 
any work designated by the City as HAZWOPER work. The Contractor shall provide documentation of worker 
HAZWOPER qualification (medical and training) to the City prior to allowing worker access to any designated 
HAZWOPER site. Additionally, Contractor shall maintain current HAZWOPER worker qualification 
documentation at the Project Site. 

N. RIGHT-OF-ENTRY (ROE) DEBRIS MANAGEMENT (If implemented by the City) 

i. The Contractor shall hold the Federal Government harmless from any and all liability for these services. All 
procedures relating to this service shall be in accordance with the Debris Management program should the City 
elect to implement such program. 

ii. The Contractor will exercise due diligence in removing ROE debris from private property, as authorized and 
directed by the City. Contractor also agrees to make reasonable efforts to save from destruction items that a 
property owner requests to save (i.e. trees, small buildings, etc.). Contractor will exercise caution when working 
around public utilities (i.e. gas, water, electric, etc.). Every effort will be made to locate these utilities, but the 
City does not warrant that all utilities will be located before debris removal commences, nor does Contractor 
warrant that utility damages will not occur as a result of properly conducted services. The Contractor shall repair 
any damage to utilities resulting from the Contractor's operations at no cost to the City. 

iii. The City will secure all necessary permissions, waivers and Right-of-Entry Agreements from real property 
owners required for the lawful removal of debris from real properties. 

0. WHITE GOODS 

i. All procedures relating to this service shall be in accordance with the Debris Management Plan. 

ii. The Contractor shall be responsible for the removal of refrigerant from all white goods and processing in a legal 
manner. 

iii. The City reserves the right to maintain ownership of the white goods for recycling per the State of Florida pilot 
debris management plan. 

P. LOAD TICKETS 

i. A five (5) part Load Ticket will be used for recording volumes of debris removed and processed. Contractor shall 
submit an example load ticket with their response. 

ii. At a minimum, each ticket must contain the following information: 

l. The City of North Port, Florida, Debris Load Ticket (as a title). 

2. Contractor Name. 

3. Ticket Number. 

4. Load Site Location. 

45 of 239 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

5. Date. 

6. Load Site Zone. 

7. Truck (Container) Number. 

8. Capacity (Container). 

9. Total Debris Volume (Quantity). 

10. Dump Site Name (Location). 

11. Debris Classification (Vegetation, C&D, Mixed, Other). 

12. Comment Section. 

13. Verification Signature Lines (Load Site, Dump Site Monitors, and Contractor). 

iii. A City Load Site Monitor or the City's monitoring contractor will issue a load ticket to the hauler prior to 
departure from the loading site. Upon arrival at the dumpsite, the vehicle operator will give the five (S) copies 
to the City Disposal Site Monitor at the dumpsite, the City will validate, retain one copy, give one copy to the 
driver, and three copies to the Contractor (one copy for the sub-contractor and two copies for the prime 
contractor). 

iv. The Debris Removal Contractor will not be permitted to unload the debris at a disposal site without an approved 
Load Ticket that was supplied by their assigned monitor. 

v. The Contractor will not receive a Load Ticket for any loads that were not observed by a Load Site Monitor during 
loading without the approval of the City. 

vi. The Debris Removal Contractor shall supply all Load Tickets for the use of tracking the loads into the OMS. The 
OMS Management Contractor shall supply all Load Tickets for the use of tracking the final haul out of processed 
debris. 

vii. A City Dump Site Monitor will determine the total cubic yards of material received by visual inspection of the 
load. Trucks with partial loads will be adjusted down during this visual inspection by the City. Load 
measurements will be documented on Load Tickets. 

viii. The Contractor shall keep a daily updated log, in each DMS site inspection tower, of all loads received, including 
the total volume of debris in each load. 

ix. The Contractor shall provide to the City a copy of all daily log sheets at the end of each business day. 

Q. TRAFFIC CONTROL 

i. The Contractor shall be responsible for control of pedestrian and vehicular traffic in the work area. The 
Contractor shall provide all flag persons, signs, equipment, and other devices necessary to meet federal, state, 
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and local requirements. The traffic control personnel and equipment shall be in addition to the personnel and 
equipment required in other parts of this contract. At a minimum, one flag person shall be posted at each 
entrance to the work area to direct traffic. 

ii. The Contractor shall be responsible for traffic control during operations performed by the Contractor's 
personnel and/or subcontractors. Traffic control shall be in conformance with the Federal Highway 
Administration, Manual on Uniform Traffic Control Devices, latest edition and the Florida Department of 
Transportation Roadway and Traffic Design Standards, latest edition. 

iii. The Contractor must be qualified and provide the City with copies of certifications to conduct traffic control 
operations on roads. 

iv. The foregoing requirements are to be considered as minimum and the Contractor's compliance shall in no way 
relieve the Contractor of final responsibility for providing adequate traffic control devices and methods for the 
protection of the public and employees throughout the work areas. 

R. DUMPSITES 

i. The Contractor shall use only debris dumpsites designated by the City, unless otherwise approved by the City. 
The Contractor shall haul vegetative debris to the site designated for vegetative debris and construction and 
demolition and mixed debris to the site designated for construction and demolition debris. The Contractor shall 
haul hazardous waste debris to the site designated for hazardous waste. 

There may be instances when the City will assign the removal of the reduced vegetative debris to a legal and 
permitted recycling site. The City currently utilizes The Ranch Land Operations, located in south Sarasota County, 
the entrance is on South River Road. It is unknown at this time if the City would utilize this site in case of an 
emergency. 

ii. The dumpsite operator will direct all dumping operations. The Contractor shall cooperate with the dumpsite 
operator to facilitate effective dumping operations. 

iii. The City makes no representations regarding the turn-around time at the dumpsites. The City shall not be 
invoiced for any downtime at the dumpsites. 

11. VARIOUS ANCILLARY SERVICES 

A. The City may hold other Agreements for some of the below ancillary recovery services. However, to ensure the City 
will have the required resources available the Contractor shall be capable of providing the below equipment, 
services and/or supplies to the City as directed. 

B. EMERGENCY POWER GENERATORS 

i. Contractor shall provide all labor, materials, equipment, tools and any other incidental items to furnish, deliver 
and install/set up emergency power to essential facilities as identified and directed by the City. In some 
instances, the emergency generators will be used as stand-by units and will not need immediate installation. 

ii. Upon delivery of each unit, the Contractor shall contact the designated City staff for receipt and documentation 
for equipment. 
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iii. The Contractor shall be responsible for fueling the Contractor provided generators and City owned generators, 
on a daily basis, or as identified by and directed by the City. The City will provide the Contractor with the City's 
emergency fuel vendors; the City will be responsible for payment of fuel for refueling generators. 

iv. The Contractor shall be responsible for providing required maintenance and repair to provided generators. The 
cost for providing such maintenance and repairs shall be the responsibility of the Contractor. 

v. In some instances, the Contractor shall be required to be on-call twenty-four (24) hours-a-day for repairs to 
essential generators. 

vi. The City will compensate the Contractor based on the Rate Schedule - Category C. Labor and equipment for 
fueling shall be based on the Equipment/Labor Rate Schedule - Category B. 

C. TEMPORARY SATELLITE COMMUNICATION 

i. The Contractor shall provide temporary satellite communications equipment and "on-air" talk time to the City 
to facilitate emergency communications within the City and with outside agencies due to loss of 
communications capability as identified and directed by the City. This task of the scope of service shall be 
completed in accordance with 7(j)(viii) above. 

ii. City will compensate the Contractor based on the Rate Schedule - Category D. 

D. TEMPORARY SANITARY FACILITIES 

i. The Contractor shall provide essential self-contained temporary sanitary facilities immediately following a 
disaster event as identified and directed by the City. The Contractor shall also obtain a State of Florida licensed 
subcontractor to service units as may be needed according to the State of Florida Department of health Chapter 
64E-6.0101. Additionally, this task of the service shall be completed in accordance with 7(j)(viii) above. The 
temporary sanitary facilities to be provided by the Contractor include, but are not limited to the following: 

1. Portable toilet units; 
2. Portable hand washing systems; and 
3. Portable shower units 

ii. The units provided by the Contractor will be on a temporary basis until the City's contracted vendor for 
temporary sanitary facilities can adequately place their units. Upon delivery of such units, the City will authorize 
the removal of the Contractor's temporary units. 

iii. Waste products must be disposed of at a legally operated disposal facility. 

iv. Separate line items are added for restroom, laundry, or shower trailer units with no access to water, 
sewer, or power. These units would require the vendor to set up tanks for fresh water, waste water, generator 
power, refueling support for generator power, and refills of propane if applicable for hot water and laundry 
units. 

v. City will compensate the Contractor based the rate schedule - Category E. 
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E. REEFER AND REFRIGERATOR CONTAINERS WITH INITIAL ICE DELIVERY 

i. The Contractor shall provide a minimum of one (1) reefer container with four (4) pallets of bagged cube ice 
made from potable water and one (1) refrigerated container immediately following a disaster event. Placement 
of containers shall be as directed by the City. This task of the scope of service shall be completed in accordance 
with 7(j)(viii) above. 

ii. The Contractor shall be responsible for providing and installing temporary generator power or providing 
supplies/materials to connect reefer(s) and refrigerated container(s) to building power. If the containers are 
powered by generator, the Contractor shall be responsible for fueling generators as may be required. The City 
will provide the Contractor with the City's emergency fuel vendor; the City will be responsible for payment of 
fuel for refueling generators. 

iii. The Contractor shall be responsible for providing required maintenance and repairs to equipment. The cost for 
providing such maintenance and repairs shall be the responsibility of the Contractor. 

iv. Prior to depletion of the initial ice delivery, the City will replenish the ice supply by a separate contract and/or 
through this contract. 

v. The City will compensate the Contractor based the rate schedule - Category F. Labor and equipment for fueling 
shall be based on the Equipment/Labor Rate Schedule - Category B. 

F. POTABLE WATER TRUCK AND EMERGENCY BOTTLED WATER 

i. The Contractor shall provide a minimum of three (3) potable water trucks and emergency bottled water 
immediately following a disaster event. Placement of water trucks and bottled water shall be as directed by the 
City. This task of the scope of service shall be completed in accordance with 7(j)(viii) above. 

ii. The Contractor shall be responsible for providing potable water and maintaining supply of potable water until 
the City's potable water system is operational and safe to drink. The Contractor shall also be responsible for 
securing and maintaining the water tank and appurtenances in a manner that will not allow the potable water 
to be contaminated. The cost for providing such maintenance and repairs shall be the responsibility of the 
Contractor. 

iii. In the event the equipment requires power to operate, the Contractor shall be responsible for providing and 
installing temporary generator power or providing supplies/materials to connect the equipment to building 
power. If the containers are powered by generator, the Contractor shall be responsible for fueling generators 
as may be required. The City will provide the Contractor with the City's emergency fuel vendors; the City will 
be responsible for payment of fuel for refueling generators. 

iv. The Contractor shall be responsible for furnishing the initial delivery of emergency bottled water. The bottles 
shall be plastic and the size of container shall be no greater than 24 ounces but not less than 16 ounces. Prior 
to depletion of the initial bottled water delivery, the City will replenish the bottled water supply by a separate 
contract and/or through this contract. 

v. City will compensate the Contractor based on the Rate Schedule - Category G and Category B for refueling labor 
/equipment services, if applicable. 

G. MOBILE FLEET REPAIR FACILITIES, TECHNICIANS AND MECHANICS 
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i. As directed by the City, the Contractor shall provide all mechanics/technicians, facilities, equipment, 
transportation, labor, supervision and other incidentals required to provide temporary fleet maintenance 
services. This need would be in the event the City's Fleet Maintenance facility was rendered inoperable, or a 
portion thereof, as a result of the disaster event and/or additional fleet repair assistance is needed. If required, 
this task of the scope of service shall be completed in accordance with 7(j)(viii) above. 

ii. City will compensate the Contractor based on the Rate Schedule - Category H. 

H. TRAFFIC CONTROL AND SIGNAGE 

i. As directed by the City, the Contractor shall provide all labor, materials, equipment, transportation, and other 
incidentals required to provide temporary traffic control and signage. This scope of this service shall be to 
provide temporary stop signs and delineate any traffic hazards, as directed by the City. If required, this task of 
the scope of service shall be completed in accordance with 7(j)(viii) above. The following indicates the types of 
items to be provided and estimated quantities: 

1. 200 each - Safety Case Type II Barricades with flashing lights (rental). 

2. 100 each - DOT Black Base 36" traffic cones with two (2) each reflective bands (rental). 

3. 100 each - Diamond Grade 8-gauge Aluminum 36" x 36" Stop signs (rental). 

4. 100 each -A-Frame stands for 36" signs (rental). 

ii. All equipment and materials proposed and used shall be in accordance with FOOT regulations. 

iii. The Contractor shall be responsible for maintaining all equipment and the replacement of barricade batteries 
as needed. The City will reimburse the Contractor for the cost of replacement batteries. 

iv. City will compensate the Contractor based on the Rate Schedule - Category I. 

I. CANTEEN 

i. As directed by the City, the Contractor shall provide all labor, facilities, equipment, staff, and other incidentals 
required to provide a temporary canteen for feeding City employees and Mutual Aid employees. If required, 
this task of the scope of service shall be completed in accordance with 7(j)(viii) above. 

ii. City will compensate the Contractor for equipment, materials and canteen labor in accordance with Rate 
Schedules - Category J and Category B. 

iii. In addition to providing a canteen area, the Contractor shall provide meals during a disaster event as directed 
by the City to feed disaster workers. 

1. Food services need to be available within 24 hrs. after a storm, or as soon as feasibly possible. 

2. Provide breakfast (starting at 6 am), lunch (starting at 11am) and evening meal (starting at 5pm). Meals 
shall include beverages. 
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3. Provider will provide the City with a fixed cost per meal at the work location and an option for delivery to 
offsite workers. 

4. Meals provided should be standardized each day (i.e., steam table, or daily meal determined by Contractor). 
This is to facilitate timely movement of disaster workers in and out of the line. Contractor shall provide gluten 
free and vegetarian selections. 

5. Provider will assist the City by tracking disaster workers via a sign-in sheet at the register or upon delivery. 
The City will provide the Contractor with a list of employees. An Employee must present his/her ID badge and 
sign next to his/her name before receiving a meal. One meal per employee. If an employee is picking up 
multiple meals for coworkers, the ID badge of each coworker must be presented. 

6. The City will consider the sign-in sheet the receipt for services, and will pay the Contractor accordingly. 

7. Breakfast and lunch shall include both hot and cold options. Dinner will be hot options. Category J Tents 
Furnishings includes tents and kitchen facilities, and those should be provided for preparation and serving of 
meals. 

J. DEMOLITION OF STRUCTURES, DEBRIS REMOVAL FROM PRIVATE PROPERTY (RIGHT-OF-ENTRY PROGRAM) AND 
PUBLICLY OWNED PROPERTY (OTHER THAN RIGHTS-OF-WAY) 

i. Should an imminent threat to the life, safety and health of the general public be present on private property 
or publicly owned property, the Contractor as identified by and directed by the City, will accomplish the 
demolition of structures. The work order will normally require the demolition debris to remain in place; 
however, the City may direct the Contractor to remove and relocate the debris to the public rights-of-way for 
processing through the debris management program. This service shall commence upon receipt by 
Contractor from the City the completed right of entry forms, hold harmless agreements, the non-duplication 
of benefits agreements, an address specific work assignment, and the physical marking of each structure by 
the City. The services shall be requested through a work assignment if the City feels that it is in the best 
interest of the health and safety of its citizens to provide this service. 

ii. The Contractor shall provide all expertise, personnel, tools, materials, equipment, fuel, transportation, 
supervision, signage, traffic control and all other incidental costs and facilities of any nature to execute, 
complete the above services, as directed by the City. 

iii. Contractor shall be licensed in the State of Florida for performing the services. 

iv. As directed by the City, the Contractor shall demolish unsafe privately owned structures, which have been 
determined by the City to be a threat to the life, health and safety of the public, leave debris on private property 
and barricade the property. Contractor also agrees to make reasonable efforts to save from destruction items 
that a property owner requests to save (i.e. trees, small buildings, etc.). Contractor will exercise caution when 
working around public utilities (i.e. gas, water, electric, etc.) . Every effort will be made to locate these utilities, 
but the City does not warrant that all utilities will be located before debris removal begins, nor does Contractor 
warrant utility damages will not occur as a result of properly conducted services. 

v. The City will secure all necessary permissions, waivers and Right-of-Entry Agreements from real property 
owners required for the lawful removal of debris from real properties. 
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vi. As directed by the City, the Contractor shall demolish City owned structures, load and transport debris to a 
legal landfill. 

vii. If required, the Contractor shall be capable of executing services for this task of the scope of service within the 
first ninety-six (96) hours after disaster event. 

viii. City will compensate the Contractor based on the Rate Schedules, Category Band Category L. 

K. EMERGENCY TEMPORARY DRY-IN OF CITY FACILITIES 

i. As directed by the City, the City will compensate the Contractor for equipment, materials and labor in 
accordance with the Rate Schedules - Category B and Category L. 

ii. Contractor shall provide all labor, equipment, material, signage, traffic control and other incidentals required 
to provide emergency temporary dry-in of facilities. These tasks may include, but are not limited to, services 
for roofs, overhead doors, man doors and windows. 

iii. The Contractor shall be licensed in the State of Florida for performing the services. 

iv. The basic scope for the evident services are as follows: 

1. Roofing: 
a. Remove existing roofing material, inclusive of roof covering, tar paper, and nails and screws. 
b. Disposal of existing roofing and other materials shall include the loading and transportation of 

materials at the designated DMS site. 
c. Dry-in and secure a temporary roofing system, as approved by the City. 

2. Overhead Doors and Man Doors: 
a. Remove existing overhead door. 
b. Disposal of existing doors and other materials shall include the loading and transportation of materials 

at the designated DMS site. 
c. Contractor may secure the opening by constructing plywood doors, which may be easily utilized as 

may be needed until permanently repaired by others. 

3. Windows: 
a. Remove unsafe glass and materials from window opening. 
b. Disposal of existing windows and other materials shall include the loading and transportation of 

materials at the designated DMS site. 
c. Contractor may secure the opening utilizing plywood and securely affixing to structure. 

v. If required, the Contractor shall be capable of executing services for this task of the scope of service within 
the first ninety-six (96) hours after disaster event. 

vi. The City will compensate the Contractor based on the Rate Schedules - Category Band Category L. 
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L. TEMPORARY SECURITY PERSONNEL 

i. As directed by the City, the Contractor shall provide all labor, equipment, transportation and other incidentals 
required to provide temporary and Class D licensed security guard personnel to oversee the security of 
designated facilities. 

ii. If required, the Contractor shall be capable of executing services for this task of the scope of service within 
the first ninety-six (96) hours after disaster event. 

iii. City will compensate the Contractor based on Rate Schedule - Category B. 

M. TEMPORARY LIGHTING 

i. As directed by the City, the Contractor shall provide all labor, equipment, transportation and other incidentals 
required to provide temporary lighting at designated facilities. 

ii. The Contractor shall be responsible for visually inspecting lighting units to ensure proper operation. The 
Contractor will be responsible for the changing out of defective or burned-out lamps at no cost to the City. 

iii. The Contractor shall be responsible for providing temporary generator power or supplies/materials to connect 
the temporary lighting to building power. If the lighting systems are powered by generator, the Contractor 
shall be responsible for fueling generators as may be required. The City will provide the Contractor with the 
City's emergency fuel vendors; the City will be responsible for payment of fuel for refueling generators. 

iv. If required, the Contractor shall be capable of executing services for this task of the scope of service within 
the first ninety-six (96) hours after disaster event. 

v. City will compensate the Contractor in accordance with the Rate Schedule - Category K. 

N. EMERGENCY CLEANING OF STORMWATER CATCH BASINS 

i. As directed by the City, the Contractor shall provide all labor, equipment, transportation, traffic control, 
signage and other incidentals required to provide emergency cleaning of storm water catch basins. Service 
shall include the disposal of the water at the City's Public Works facility or the City's Wastewater Treatment 
Plant(s). 

ii. Debris collected from storm water appurtenances shall be hauled to a legal disposal facility and not to the 
DMS. 

iii. If required, the Contractor shall be capable of executing services for this task of the scope of service within 
the first ninety-six (96) hours after disaster event. 

iv. City will compensate the Contractor in accordance with the Rate Schedule - Category B. 

0. TEMPORARY PORTABLE FUELING SITES AND DISPENSING: 

i. As directed by the City, the Contractor shall provide all labor, equipment, transportation and other incidentals 
required to provide temporary fueling sites and dispensing equipment at designated facilities. 
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1. The equipment proposed must be stabilized and properly secured units in the event another disaster 
should occur that may affect the fueling facility. 

2. The equipment shall have the capability of dispensing unleaded and on road diesel fuel. The units shall 
be double contained. 

3. The Contractor shall be responsible for furnishing and maintaining electrical supply resources for full 
operation of the equipment. 

P. FIRE SUPPRESSION SUPPORT: 

i. As directed by the City, in the event of water system failure in the jurisdiction, the Contractor will provide 
filled water trucks of a minimum capacity of 1500 gallons and equipped with outlet valves compatible with 
fire hose connections meeting national standards of the National Fire Protection Association, or as otherwise 
specified by the jurisdiction. The City will direct the Contractor regarding the location(s) for the truck(s) to be 
positioned, and the City will provide a fully qualified and licensed driver. If the initial water supply is used, the 
City will be responsible for refilling the truck. The City shall be responsible for the initial fuel delivery and all 
other deliveries thereafter. 

ii. Equipment provided shall meet all local, state and federal fire regulations. 

iii. If required, the Contractor shall be capable of executing services for this task of the scope of service within 
the first ninety-six (96) hours after disaster event. 

iv. City will compensate the Contractor in accordance with the Rate Schedule - Category B. 

Q. RENTAL OF VARIOUS EQUIPMENT WITH OPERATORS 

i. As requested and directed by the City, the Contractor shall provide all equipment, transportation, operators, 
and other incidentals required to provide rental of various equipment. This request shall include rear loading 
refuse trucks. 

ii. If required, the Contractor shall be capable of executing services for this task of the scope of service within 
the first ninety-six (96) hours after disaster event. 

iii. City will compensate the Contractor in accordance with the Rate Schedule - Category B. 

R. TEMPORARY FENCING AND LUMBER 

i. As directed by the City, Contractor shall provide all labor, equipment, material transportation and other 
incidentals required to provide temporary fencing at designated facilities and areas. 

ii. If required, the Contractor shall be capable of executing services for this task of the scope of service within 
the first ninety-six (96) hours after disaster event. 

iii. City will compensate the Contractor based on the Rate Schedule - Category L and Category B for labor and 
equipment. 
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12. GENERAL REQUIREMENTS 

A. REPORTING 

The Contractor shall submit a report to the City by 5:00 p.m. each day during the term of the Work Assignment. 
Each report shall contain, at a minimum, the following information: 

i. Contractor's Name. 
ii. Report Date. 
iii. Location/type of completed work. 
iv. Location of work for next day. 
v. Daily and cumulative hours for each piece of equipment and crew (Emergency Clearance). 
vi. List of roads that were cleared (Emergency Clearance). 
vii. Number of Crews used and available (including number of trucks and loading equipment). 
viii. Daily and cumulative totals of debris removed, by category. 
ix. Daily and cumulative totals of debris processed, to include method(s) of processing and disposal location(s). 
x. Daily estimate of hazardous waste debris segregated, and cumulative amount of hazardous waste placed in 

the designated holding area 
xi. Number of hazardous trees and hanging limbs removed. 
xii. Number of tree stumps removed. 
xiii. Problems encountered or anticipated. 

B. It is the City's belief that the services required are adequately described herein. Therefore, any negotiated contract 
which may result from this RFP, must include the entire effort required of the Contractor to provide the services 
described. Specifically, no additional fees shall be allowed for any additional services performed for any reasons 
whatsoever except those directly attributable to the City's errors or omissions. A provision to this effect shall be 
included in any negotiated contract. 

C. SUBCONTRACTORS 

i. The Contractor shall provide the City with an updated list of all subcontractors, including phone numbers of 
contact personnel. 

ii. Prior to the City assigning work, the Contractor shall provide the City with an affidavit from each subcontractor 
stating there is a signed contract between the Contractor and subcontractor. 

iii. The City may, at its discretion, limit the number of subcontract firms working under the prime or sub-prime 
contractor to ensure safety and quality of the work provided. 

iv. The Contractor will provide information as to what percentage of work described herein will be subcontracted. 

D. CONTRACTOR STAFFING REQUIREMENTS 

i. The Contractor represents that it has, or will secure at its own expense, all necessary personnel required to 
perform the services under the Contract resulting from the RFP. Such personnel shall not be employees of or 
have any contractual relationship with the City. 
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ii. All of the services required herein shall be performed by the Contractor or under its supervision, and all 
personnel engaged in performing the services shall be fully qualified and, if required, authorized or permitted 
under state and local law to perform such services. 

iii. The Contractor warrants that all services shall be performed by skilled and competent personnel to the highest 
professional standards in the field. 

E. CITY STAFFING REQUIREMENTS 

i. The City reserves the right to immediately remove any of Contractor's personnel with or without cause. 
Personnel subject to removal under this clause are: Contractor staff and sub-contractor staff. 

ii. The City will provide a Storm Debris Removal Project Coordinator (Defined as City Representative in the 
Agreement) to act as Liaison between City staff, FEMA and Contractor. This person will oversee the City's 
interest in the entire storm debris removal operation and assure FEMA and contract compliance. 

F. MINIMUM LEVEL OF SERVICE 

The Contractor shall provide the City multiple estimated minimum levels of service commitments upon receipt of a 
properly executed Work Assignment by the City. These multiple commitments shall include, but shall not be limited 
to, mobilization schedules, estimated number of calendar days for completion and resource designations. The 
multiple commitments shall also be commensurate with the required minimum level of service for varying degrees 
of severity of the event. The determination as to which minimum level of service commitment is implemented shall 
be the responsibility of the City. This shall be based on the actual severity and impact of the event, but shall at all 
times meet the minimum levels required under this Contract. 

G. PERFORMANCE REMEDY NOTIFICATION 

Failure of the Contractor to meet the minimum level of service commitments, once debris management services 
commence, shall result in the issuance of a notification from the City to the Contractor. Once this date and time 
stamped notification is issued, the Contractor shall have a twenty-four (24) hour period in which to respond (in 
writing) and take corrective action. Failure to do so may result in the assessment of liquidated damages against the 
Contractor or its Surety as applicable herein. 

H. LIQUIDATED DAMAGES 

The Parties agree that damages are difficult to determine but the following liquidated damages are agreed to be a 
reasonable cost for any delays: If the Contractor shall neglect, fail or refuse to START the Work within the 72-hours 
specified, or mobilize in accordance with section 7(j)(viii) above, or any proper extension thereof granted by the 
City, then the Contractor hereby agrees, as part consideration for awarding the Agreement, that the City reserves 
the right to assess damages in the event that the Contractor's response is not timely in accordance with the terms 
of this Agreement and the Contractor agrees to pay the City said sum for each and every calendar day that the 
Contractor shall be in default after the time stipulated in the Work Assignment for complying with the mobilization 
timeline stated in 7(j)(viii) above. The Contractor and City acknowledge and agree that said sum is not a penalty but 
liquidated damages for breach of contract. 

The City and Contractor agree that the damages that will be incurred by the City as a result of Contractor's delay in 
meeting a START date are of a kind difficult to accurately estimate, and the Contractor further agrees that the said 
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sum amount is reasonable of the damages that will actually be incurred by the City in the event of any such delay 
and not a penalty. 

I. MOST FAVORABLE PRICING 

By submitting a response to the RFP, the Contractor guarantees the City that the prices reflected in the proposal are 
no higher than those charged the Contractor's most favored customer for the same or substantially similar service. 

J. ACCIDENT PREVENTION 

Precautions shall be exercised at all times for the protection of persons and property. Contractor and any 
subcontractors shall conform to all OSHA, State, County, and City regulations while performing under the terms and 
conditions of this Agreement. Any fines levied by the above-mentioned authorities because of inadequacies to 
comply with these requirements shall be borne solely by the Contractor responsible for same. 

K. OTHER CONSIDERATIONS 

i. The Contractor shall supervise and direct the work, using skillful labor and proper equipment for all tasks. 
Safety of the Contractor's personnel and equipment is the responsibility of the Contractor. The Contractor 
shall pay for all materials, personnel, taxes, and fees necessary to perform under the terms of this Agreement. 

ii. The Contractor must be duly licensed in accordance with the state and local statutory requirements to 
perform the work. The Contractor shall obtain all permits necessary to complete the work. The Contractor 
shall be responsible for determining what permits are necessary to perform under the Agreement. Copies of 
all permits shall be submitted to the City. 

iii. The Contractor shall be responsible for taking corrective action in response to any notices of violations issued 
as a result of the Contractor's or any subcontractors' actions or operations during the performance of this 
Contract. Corrections for any such violations shall be at no additional cost to the City. 

iv. The Contractor shall be responsible for removing all abandoned equipment from the public and private 
property that was used under this Agreement. 

v. The Contractor is not permitted to store equipment, trucks, or vehicles on public property without the 
approval of the City. 

vi. There shall be no overnight parking or camping on public property without the approval of the City. 

vii. The Contractor is encouraged to employ experienced and qualified local sub-contractors and 
minority/disadvantaged/women owned businesses. 

viii. The Contractor is responsible for costs associated with damages and repairs to private and public property 
that were caused by their operations. Strict adherence to these specifications is required. 

L. OTHER CONTRACTS 

i. Other contracts may be issued for the purpose of removing disaster related debris within the City. 
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ii. The City reserves the right to issue other contracts or direct other contractors to work within the scope of 
work included in this Agreement. 

M. NON-EXCLUSIVE 

The awarded Contract shall not be considered exclusive and the City retains the right to obtain similar services from 
additional contractors. The Contractor may be called upon throughout the Contract term to render services to assist 
the City with special needs and events for other than full-scale disasters. 

13. PERMIT REQUIREMENTS - CITY OF NORTH PORT, FLORIDA 

Any related construction, modification to any structure or building, new or old, within the City shall require a building 
permit. Any and all work contemplated shall be in full compliance with the Code of the City of North Port, Florida, 
and Chapters 33, 37, and 53 of the Unified Land Development Code and the latest printed edition of the Florida 
Building Code. The Contractor will NOT be responsible for the payment of City permit fees. All Contractors 
requesting permits shall have a current Certificate of Competency with the City. All inspection requests will be made 
to the City's Building Division. The City of North Port, Florida, shall be responsible for payment of all impact fees, if 
applicable to the project. Contractor shall be responsible for applying, obtaining and posting required permits. 
However, the Contractor is responsible for payment of all additional costs/fees related to failed inspections. Permits 
shall be posted on site before the start of any work, and the Contractor is responsible for calling for any and all 
inspections to the Building Division. Permits are processed through the City's Building Division, City Hall, 4970 City 
Hall Blvd. North Port, FL 34286. 

CITY OF NORTH PORT RIGHTS-OF-WAY USE PERMIT - The Contractor will NOT be responsible for the payment of City 
of North Port permit fees. All Contractors requesting permits shall have a current Certificate of Competency with 
the City. All inspection requests will be made to the City's Building Division. The City of North Port shall be 
responsible for payment of all impact fees, if applicable to the project. Contractor shall be responsible for applying, 
obtaining and posting required permits. Permits are processed through the City's Building Division, City Hall, 4970 
City Hall Blvd. North Port, FL 34286. Permits shall be posted on site before the start of any work, and the Contractor 
is responsible for calling for any and all inspections to the Building Division. 

ANY ADDITIONAL PERMIT REQUIREMENTS- The project area is located within Sarasota County in the State of Florida. 
Contractor shall be required to verify the all types of permits, permit compliance, and permit cost are secured which 
are applicable for the type of work required. The Contractor is responsible for all permitting requirements and costs 
association with the completion of the project, including but not limited to, Sarasota County, State of Florida, and 
Army Corps of Engineers. 

14. SITEWORK 

A. This section consists of all necessary clearing, grubbing, excavation, bedding, compacting, disposal of surplus 
material, cleanup, inlets, and manholes, as necessary for the proper execution of the work, in accordance with the 
City approved Plans and Specifications for each Work Assignment. 

B. The Contractor shall schedule and lay out its work in a manner to minimize the inconvenience of the general public 
and private property owners and to cause minimum damage to public property. 

C. Coordination with all affected City departments will be essential to properly execute the work. 
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D. The Contractor is responsible for damages and repairs to private and public property. Strict adherence to these 
specifications is required. 

E. Contractor shall obtain written permission from private property landowner to store equipment and/or material. A 
copy of letter to be submitted to City prior to commencing work. 

F. Operations shall minimize obstructions to vehicular and pedestrian traffic, and drainage. Illuminated barricades and 
detour signs shall be in accordance with the FDOT Standard Road and Bridge Constructions Specifications, Section 
102, and shall be furnished and maintained until their removal as approved by the City. 

G. The Contractor shall install sheeting or shoring to protect the public and/or private property and human life and 
safety as may be required. No trench shall be excavated for a length in excess of three hundred feet (300'). All spoil 
material shall be so placed as to cause the least inconvenience to traffic and minimum damage to property. All spoil 
or excess material such as rock, excess soil, stumps, trees or other debris shall be removed from the site and 
disposed of by the Contractor. 

H. The Contractor shall maintain safe conditions at all times. Should the City consider the operations unsafe, the 
operations shall be suspended until the Contractor has corrected all unsafe conditions to the satisfaction of the City. 

I. The Contractor shall conduct operations to minimize damage by falling debris or other causes to adjacent buildings, 
structures, utilities, roadways, storm drainage, and other facilities, including persons, as approved by the City 
Representative. Provide interior and exterior shoring, bracing, or support to prevent the movement, settlement or 
collapse of structures to be demolished and adjacent facilities to remain. 

J. The Contractor shall exercise due caution in regard to buried utilities. The Contractor shall repair any damage to 
utilities resulting from the Contractor's operations at no cost to the City. It shall be the Contractor's responsibility 
to schedule utility locations forty-eight (48) hours in advance of any excavation. 

K. Contractor shall provide protection from turbidity runoff at all times by utilizing hay bales, silt fences, and/or 
turbidity curtains, or any other City pre-approved method to control runoff. The City Representative will monitor 
this activity closely. The Contractor shall be responsible for any violations. 

15. EXCAVATION 

A. Excavations shall conform to the latest edition of FDOT Standard Specifications for Road & Bridge Construction, 
Sections 120 and 125. 

B. DEWATERING: Water shall not be permitted to accumulate in the excavated area. It shall be removed by pumping 
or other means as approved by the City. Due care shall be exercised to meet requirements of Section 120 of the 
FDOT Standard Specifications for Road & Bridge Construction. 

C. TRENCH SAFETY ACT: Contractor shall be solely responsible for complying with the Florida Trench Safety Act 
(sections 553.60-553.64, Florida Statutes) and Occupational Safety and Health Administration excavation safety 
standards, 29 CFR 1926.650 (subpart P) as amended. Bidder shall submit the Statement of Compliance with the 
Florida Trench Safety Act form provided herein with its submittal. 

D. OPEN EXCAVATIONS: All open excavations shall be adequately safeguarded by providing temporary barricades, 
caution signs, lights and other means to prevent accidents to persons, and damage to property. The Contractor 
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shall, at its own expense, provide suitable and safe bridges and other crossings for accommodating travel by the 
public and workmen. 

E. TEST PITS: Test pits for the purpose of locating all known and unknown underground pipeline or structures in 
advance of the construction shall be excavated and backfilled by the Contractor so as not to create a hazardous 
area. Test pits shall be backfilled immediately after their purpose has been satisfied and maintained in a manner 
satisfactory to the City Representative. The cost for such test pits shall be borne by the Contractor. 

F. BACKFILLING 

i. Backfilling shall conform to latest edition of FOOT Standard Specifications for Road & Bridge Construction, 
Sections 120 and 125 (latest editions). 

ii. After pipes, structures, and other appurtenances have been installed, the trench or opening shall be backfilled 
with clean material containing no particles larger than one inch (1"), and shall be placed and compacted in 
layers not to exceed twelve inches (12") of loose material. The final grade of the backfilling activity shall be 
the original grade as it existed, or as denoted on the plans if provided. Moistening to secure thorough 
compaction may be necessary as directed by the City. The Contractor shall be responsible for correcting 
settlement in all backfilled areas. 

iii. All excess material such as rock, excess soil, stumps, trees or other debris shall be removed from the site and 
disposed of by the Contractor. 

iv. Unless otherwise specified, all backfill shall be compacted to ninety five percent (95%) of an average maximum 
density as determined by AASHTO T-99 Method C (Modified Proctor). Final reports are to be submitted to the 
City. The City shall direct Contractor on location of tests. At a minimum, two (2) density tests will be required 
for backfill of pipe excavations. Frequency of tests will be determined by depth and length of excavation. 

16. SODDING 

A. Sodding shall conform to Section 981, et al, of the FOOT Standard Specifications for Road & Bridge Construction, 
latest edition. 

B. The Contractor shall sod entire project area with Argentine Bahia sod, where applicable, after activity. Sod shall be 
healthy and show signs of recent vigorous growth. 

C. All sod shall be placed with edges in close contact (no gaps or overlapping) and shall be firmly and smoothly 
embedded by tamping or rolling with appropriate tools. 

D. The contractor shall use two stakes or staples per piece with the installation of sod on sloped terrain (2:1), and/or 
upon request from the City of North Port. All stakes or staples shall be provided by the Contractor and approved by 
the City of North Port, Florida, prior to use. 

E. Sodding is required in all right-of-way areas wherever existing sod has been damaged or removed due to 
construction. 

F. The Contractor shall sod any areas damaged by construction activity at the Contractor's expense. 
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G. Newly sodded areas shall be maintained by the Contractor until the sod is established which shall be at a minimum 
thirty (30) days from planting. The Contractor is responsible for watering sod by utilizing a water truck at the 
Contractor's expense or contacting the City's Utility Department to utilize City water and a water meter also at the 
Contractor's expense. 

H. Minor grading by the Contractor is anticipated to facilitate drainage on site. 

17. TRAFFIC MAINTENANCE 

A. It is the Contractor's responsibility to control and maintain traffic through and/or around the work area for the 
duration for the construction period. 

B. This work shall conform to Section 102, et al, of the FOOT Standard Specifications for Road & Bridge Construction 
(latest edition). 

C. No roadways or streets will be permitted to have more than one (1) lane of traffic closed at any time. All excavated 
material shall be placed so that vehicular and pedestrian traffic may be maintained at all times. If the Contractor's 
operations cause traffic hazards, he/she shall repair the road surface, provide temporary roadways, erect wheel 
guards or fences, or take other measures necessary to ensure the well-being of persons in close proximity to the 
work area. 

D. The Contractor shall coordinate with and receive permission from the City in order to excavate in, cross, or in any 
other manner perform work which will impede traffic on or requite closure of any road or parking facility. 

18. NOISE CONTROL 

The Contractor shall make every effort to minimize noise caused by their operations. Equipment shall be equipped 
with silencers or mufflers designed to operate with the least possible noise in compliance with County, State and 
Federal Regulations. 

19. MAINTENANCE OF POLLUTION CONTROL FACILITIES DURING CONSTRUCTION 

During the life of this Contract, Contractor shall maintain all facilities constructed for pollution control as long as the 
operations creating the particular pollutant are being carried out or until the material concerned has become 
stabilized to the extent that pollution is no longer being created. All pollution control devices shall be inspected 
regularly, to ensure they are operating correctly. Contractor shall insure all local, state and federal requirements are 
adhered to during the course of the work. 

20. PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES 

A. The Contractor shall assume full responsibility for the protection of all buildings, structures, and utilities, private or 
public, including poles, signs, services to building, utilities in or above the street(s), gas pipes, water pipes, hydrants, 
sewers, storm drains and electric and telephone cables, whether or not they are shown on the Drawings, and not 
designated for demolition removal and disposal. The Contractor shall carefully support and protect all such 
structures and utilities from damage of any kind. The Contractor at their expense shall repair any damage resulting 
from the Contractor's operations. 
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B. Assistance will be given to the Contractor in determining the location of existing utility services; however, the 
Contractor shall bear full responsibility for obtaining all locations of underground structures and utilities, including 
existing water services, etc. All services to the building(s) shall be maintained, and any damages resulting from 
Contractor operations shall be the sole responsibility of the Contractor. 

C. Protection and temporary removal and replacement of existing utilities and structures as described in this Section 
shall be part of the work under the Contract and all costs incurred shall be included in the Total Price(s) stated in 
the Cost Proposal. 

21. OBSTRUCTIONS 

A. The attention of the Contractor is drawn to the fact that during excavation at the Project sites, the possibility exists 
of the Contractor encountering various water, chemical, electrical, mechanical, or other lines not shown on the 
Drawings and/or Work Assignment. The Contractor shall exercise extreme care before and during excavation to 
locate and flag these lines to avoid damage to the existing lines. Should damage occur to an existing line, the 
Contractor shall notify the City and the affected provider of the damaged existing line immediately and repair the 
line at no cost to the City. 

B. The Contractor shall ensure the stability of all utility and/or other poles on the project site is maintained throughout 
the project. The Contractor shall also give advance notice of scheduled work to the owners of said utility and/or 
other poles that are in close proximity to any excavation areas. This activity shall be included in the cost of said work. 

22. SITE RESTORATION 

Upon completion of the project the Contractor shall remove all excess material and shall clean up and restore the 
site to the condition it was in prior to the emergency. All damage, as a result of the work under this Contract, done 
to existing structures that are not part of this contract, pavement, driveways, paved areas, curbs and gutters, 
sidewalks, shrubbery, grass, trees, utility poles, utility pipelines, conduits, drains, catch basins, flagstones, rocks, 
graveled or stabilized areas or driveways and including all obstructions not specifically named herein, shall be 
repaired. 

23. COORDINATION OF PERMITS, SPECIFICATIONS, & SPECIAL PROVISIONS 

A. These specifications, permits, special conditions, and all supplementary documents are integral parts of the 
Contract, and a requirement occurring in one is as binding as though occurring in all. In case of discrepancy, 
computed dimensions shall govern over scaled dimensions. Permits shall govern over Specifications. 

B. All work performed and all materials furnished shall be in reasonably close conformity with the lines, grades, cross 
sections, dimensions, and material requirements, including tolerance, shown on the permits or indicated in the 
specifications. 

C. In the event the City finds the materials, end product, other furnished product(s), or the work performed are not in 
reasonably close conformity with the permits or specifications and have resulted in an inferior or unsatisfactory 
product, the work, materials and/or end product shall be removed and replaced or otherwise corrected at the 
expense of the Contractor, in a manner acceptable to the City. 

24. CONSTRUCTION HYDRANT METER FEE SCHEDULE 
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A. Hydrant meters are available upon receipt of paid meter deposit fee and completed meter application. Contractor 
is responsible for installing the meter at the designated location. All meters are to remain at the location of 
installation until returned to North Port Utilities Service office at 6644 W. Price Boulevard, North Port, FL. Meter 
readings will be called in monthly to office personnel and subject to all current fees and charges stated on the City's 
website http:ljwww.cityofnorthport.com/government/ city-services/ utilities/ utility-billing. 

B. Connection to a fire hydrant without an approved backflow prevention device is prohibited. Specific standards are 
stated in the City's Utility Standards and Specifications which are available to be viewed at the City's Utility's 
Department, 6644 W. Price Boulevard, North Port, FL. 

C. A fee will be charged against the meter account for any damages caused to City meters, hydrants, or appurtenances 
based upon cost and actual expenses. 

D. The City will send a bill monthly to Contractor for the meter charges and consumption. 

25. WORK ASSIGNMENTS: 

Work assignments will be used to administer the Agreement. 

For each proposed work assignment, the Contractor shall prepare and submit a time schedule and list of 
personnel and sub-contractors necessary for the completion of the proposed tasks. Any work Assignment over 
$100,000 will require Commission approval. The City may, in its sole discretion, procure the services of any 
Contractor at any time for any project as the City deems appropriate. 

The Contractor shall not commence any Work until the Contractor has received a fully executed Work 
Assignment from the City serving as written Notice to Proceed ("NTP"). 

The completion time will be as specified in approved work assignments and that all work shall be prosecuted 
regularly, diligently, and uninterrupted at such rate of progress as will ensure full completion thereof as specified 
in the Scope of Services. 

END OF PART II 
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Exhibit "B" 
RESPONSE TIME AND DELIVERY 

T 8 7 RE.SPONSE TIME REQUIREMENTS/EVENT LOCATION: 

NOTE: THIS SECTION MUST BE COMPLF:TED AND SUBMITTED WITH YOUR PROPOSAL. 

Provide a GUARANTEED response time, for each service proposed to mobilize to the City In the event of a 

disaster 

EMERGENCY EVENT OPERATIONS 

12 Hours a her Event · Contractor Staff wou ld report to the City's EO<.. 

_4_8 ___ Hours art er Fvenl. Contractor ready to assist the City with truck certif1cat1on 

_7_2 ___ Hours after Event : Contractor to have meA1leF& agulpment or crews ready to begin debris 

removal operations 

Provide Information on the location(s) that will be deemed the primary mob1li1ation office for Immediate 

Iesponse to a disaster event 

TAB 8 PRICES: Proposers are strongly encouraged to review and verify their proposed prices. 

, PROPOSAL MAY BE REJECTED IF ANY PRICING ITEM IS NOT PROVIDED/LEFT BLANK 

, PROPOSAL WILL BE REJECTED IF ANY MODIFICATION IS MADE TO THE SCHEDULE FORMS (le. adding 
line Items or recreating the schedule). Must use the forms provided. 

:,. PRICE SCHEDULE IS NOT INCLUDED IN THE PAGE COUNT. THIS IS CONSIDERED A CITY REQUIRED FORM. 

, PROPOSAL MUST HAVE THE EXCEL SPREADSHEF:T IN EXCEL FORMAT ON THE use DRIVE INCLUDED 
WITH SUBMITTAL PACKAGE, NOT IN PDF FORMAT. 

~ 
TAB,~ LITIGATION AND INSURANCE -

1) Have you been Involved In ht1gat1on in the last five (5) yedr~? If so, describe cilcumstances and 
outcome 
Check One : X 1 he undersigned firm has had no litigat ion and/or judgments entered 
against It by any local, state or federal entity and has had no ht1g,H1on and/or Judgments 
entered against such entities during the past five (S) years 

The undersigned firm, by attachment to this form, submits a summary dnd 
d1spos1t1on of ind ividual cases of litigation and/or judgments entered by or against any local, 
state or federal entity, by any state or federal court , during the past five (SI years. 

1 he Proposer mu~t disclose any li tlgat1on or judgments which exceed S 100,000 by any party, 
not just local, state, or federa l entit ies 

2) Provide letter from In~11 rer . 
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TAB 7. RESPONSE TIME REQUIREMENTS/EVENT LOCATION 

Sample M obilization Parameter 
CrowderGulf has never failed to meet the end t imelines for completing all projects and remains 
committed to meeting all timelines. Anticipated mobilization t lmelines for debris removal work include: 
• Contacting the City's Emergency Operations Manager 48-72 hours prior to a predicted disaster event. 
• Providing onsite Operation Managers to the City's Emergency Operations Center 24-48 hours prior to 

a predicted disaster event or upon receiving notification of pending activation, if requested. 
• Staging personnel and equipment in close proximity to the City in order to provide rapid deployment 

after the storm, wh ile protecting those assets from damage/destruction by the event. 
• Mobilizing resources and being operational for clearing debris and opening crit ical routes ("PUSH") 

within 24-48 hours of NTP if requested by the City. 

• Being fully operational for hauling, sorting, and storing debris within 48 hours of initial NTP. 
• Being fully operational for reduction and disposal of debris within 72 hours of initial NTP. 
• Maintaining full operational capability, 24 hours per day, 7 days per week for an extended period of time 
• Being able to clear all debris f rom all City maintained streets, roads and highway rights-of-way within 

90 days from initial NTP. 
• Rapidly adjusting t he flow of resources based on the extent and magnitude of damage/ debris. 
• Providing Rapid Response Crews (RRC) as may be required. 
• Being able to complete the entire debris management process from initial clearance through final 

disposal within 180 days of initial NTP or sooner as determined by the Oty's notice to proceed. 

THREAT 
IMMINENT 

SAMPLE Response and Recovery Timeline 
Debris Removal, Reduction and Disposal Operations 

l~INI 
lAMtUII 

PUSH 
MD81LIZAIION 

MOBILIZATION 

SIA6H(IU!t 
COIIHUUUS 

S,[CIAI TV OUIII R[UOYAI ·J, 
;1Lmu. Ahm ~1s,11rff n,r 

:di. :u.>H. ~~- 11 ~~ ti~ 

OCUIS R[IIOVII 

DIii SIHiSI 
tLOUAE I 

RIMED AIION 

l 
DAV 4-110 
RECOVERY 

DOCUlll( NUIION I 0. ICM~ •11NIUUI ML~f 

HHA 
l h 

U NI 
l QO\ 

Because each activation I storm presents separate challenges and situations, the above information has been 
provided as a sample. During our pre-event training sessions with the Qty, we will work to frame out possible 
timelines for minor and major activations. 
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Exhibit "C" 
PRICE SCHEDULE 

RFP 2025-01 Price Schedule 
INSTRUCTIONS FOR COMPLETING & SUBMITTING CONTRACTOR'S SCHEDULE OF VALUES: 

CD'T1p'"1e aU ""'"' hvhllghled 11 OLU[ and YELLOW end 'SAVE" UM p,lcet wil lll~IIIJ Ofc:MIII, In the ~ry 1018 ool 

Cale~ne, lMli 8UICffl8UClllly IOlal In tnlti ,pre9d&heel RIOder& &haJ En!Sf amot.t5 lrl BLUE and YELLOW fa EACH catego,y 

Thq; Fxr.ct Woll<bacl< oontams 1m,,r.,I War"5hcet b~sod en C..11:>gol}(I) Chc:I< on tho Woo.&hccl tabCI bclc:r,, to nJV,galiO iJllO 001T111leto ti"() W01l<oocl< 

NAME OF BIDDER::::11:;;;;;;;;> I CrowderGulf Joint Venture, Inc 

CATEGORY A: DEBRIS MANAGEMENT Compen~ucn for ~rvice5 will be based en the bela11¥ prop:a!tal schedule Unit pnce-.s !:hall "'lclude all lllbor, ~ u1pn.ent, maten.,ls, pemut tees nna 1 

other Incidental rees 10 C()(lllJlete the M!,.1,es Miles Shall be based on road miles 

NOlE: The c,1y .. m nel)Ollate Ille lan<lr.11 d,spO>ill rees With the landfill l"l)rewnli>!IV8 on i> c- lly (.;,!,Cl b;W$ The ;iw.-.roea contrawi, wlll bl! responslllle ro the payment OI an laMfill lees The 
Crly ... pnv the, landfill lipping fees directly ID the, lnndf1II. 

EVAI.VI\TION SCFNARIO El/Al UATJOI\ SCENARIO FlClEtmm 
l1F.M # l)f.!iCRIPIICJN UOM UIIIT PRJCL IQUI\NIIY PRICL 

veoetatiw O~ris Removal rrom pubhc ROW and 
hauling '" ~ OMS .. uhln llv<t ( ~) mllM ''""' 4970 

A.l (Jtv 11 .. 11 lloule,vnrd ibased on lncornhva ••tdd<1e\ Cul><. l!!, t; 8 25 l.Q.Q:Q.JJQQ_ _$ 8 25-0 000 00 

Vtr9r.ta~l\'f'! Oehrt1- R.~mO' .. ill tram public ROW and 
hauling to• OMS ,.,u,1r, It'll (10) 111,fes lrorn 4970 

• > lntv !!all AnurMard fRa<M on •~~mlna vard,..,,e\ C..UblC Yd. I. 9.00 500 000 s 4 !,OO U00.00 

V09et6t.-vo Ocbn~ Remo,ul from publo< RO\\' a11<1 
hauling tn a OMS In e,c,e~~ ol tr.n (10) m ir. hut lcu 
thnn twenty (20) mile• f1or11 4970 Crly 11.,11 

,. ' a ...... l.,.·•"'rd tRar"""' nn lnrnmlnn vilrdanr.\ Cubit Yd. I. 10.on 500 000 s 5 000 000.00 

Kh:rcl Orbri, Rcmnv.>I Iron-, pubhc ROYI nnd houlina 
to a DMS "'1thln f1Ve (5) 111ile~ Iron, 4970 City tta • 

l.r. 4 ....... 1 ... ,, ... ,.., •• ,, <>n IOCM\ln<I ,arA•n•l Cubic Yd I 8.25 ISO 000 s I 237 5-00.00 

M,,eo oe0r1s Removal 1,om puonc ROY/ ana hauhng 
to a OM!. ""hln tcn (10) miles from 4970 Coty 11•11 

r,S ~d IA•••A nn jo,Mn,1,,n var'1>no\ C:11blr Yd I 9.00 75 000 s 675 000 00 

M1.:t1(1 Or.brls; R.cmov~t from public RUYI ana haullno 
to a DM5 lf1 e:c<t?S'S of t e,-1 ( 10) mil~ but lr.,i!i ttian 
!Ylcntv (JD) m~e• frDrn 49/0 (Jty """ Boulevard 

lob f6a~~d 01 ,,...,_.,111ino1.1 .• ;.r. •• -t::.,"lfl l CAJ hlr wt * !DOD 100 000 s I 000 000.00 

Con~ruc10011 &. Oen1oh1,011 Debris Remo,al lrom 
puollc RQtl ano hauling to~ OMS w.tnln fi.c (5) 
n,iJes fro,n 4970 Oty Hall Bou evdrd (Based on 

A 7 tnconu.oo ..,ordaac\ lr.,h .. ·;ti ~ R ,s ,~nrv,n s 1 n, son.on 
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co,,strvctoon l\ Dem()l,t,on Debr1s Removal from 
pubhc ROW and hauling to ,a OMS "'1thln tr>n ( 10) 
miles rrom ~970 City Hall Boule••rd (B~•ed on 

AR l~ftmlnn v~,•~ft, Ir ..... ,, vd .. """ 75,(190 l 6H 000 00 

Construcuon a DamoLOoo Dabrh. R<"..mov.-1 frl)'n 
public R.OW end hauling to e OMS an e:.-ces!) of ten 
(10) mllos bul ie,;s lh~n lwenly PO) miles from 
4970 City Hall Bo11levard (~!.ed on mconuno 

ACJ 1, .. ,~ ..... 1 l,,ihlr ,.,, .. IOM lOO o~o ~ I .000 000 00 

Debro, Pnx:M4in9 • Sr.pnra1•on ol Ml•ed Oebn5 nt 
,.io U1e de~,onated OMS !Based on lncor111nu ••rd•ael Cubic vd .. 2.00 200 IYJO s. 4n.n l\l'ln nn 

L>ebrn, Pnxes.s1ng • Separ 4tlon o( <..ons.trocuan &. 
Demohlil)(I Oebns al the deSIQl>aled OMS (Ba~•d on 

A II lnr,omlno \il';uruno\ lruhlc ,-.t I >M OM Mn .... 400 l)OQ oo -
\'e,getatlve Deb<,s Grindh u ReduCllOfl via gr nd,n9 al 

A 17 lthr. d"•"'nated OMS. IC.ublc vd I :11n , nnn Mn ~ 7 fta ~ft nn 

Al TfRNATIVF Veget;,tiv(' Debris Reductoon by 
tncinerat~n and site management at the de5Jgnated 
DMS (Aa5'!d on Incoming ya,d.>ge) (Al)pro•al or this 
precess shall be at tltc Oty's sole dctem11nat1on I 

... 11 C:Uhlr ,'d I 1 DO 100 000 i. ,M Mnoo 

M1.-.ed Oebri~ ReduLhon via C01r1poc..1lo11 dnd !iile 
m;,n;,g(lm{lnt ;>I the dMlgn.itM OMS. (11-)Sl'd on 

A 14 incDnm1n vdrdoac) CublL ,-d ' 4.00 200 000 i. 800 000 00 

Construction and Ocmohllcn Oebris RedJct1on via 
compaa,on and s,1e "'ana9emcnt at the designate<! 

A I~ OMS. /l~sr.d on lnco.,.,1na vnrdaor.1 Cubic •-d .. 4 .Dn IOU DUO ~ ,4N'I n.nn nn 

Vcgr>t.allve Debm Reduced Loading ano 
lrimsporlhl(I redut.l."d <,1nnd,e,d tlebris frum OMS lo 
llnal disposa l silo WIIHIN flftr:en (I~, miles OI DM~ 
site. (Ot!s.ed an reduced m.aleniel outqoln9 for f1ral 

IA r,; ,.,,nM jl r .. hlf" vrl, .. 4,>S ,nnnnn ' t 77r:. ,v,n fin 

Vcqetdlive Debm, Reduced l.oddu10 and 
T1anspo1tlng ta,ducrd grt11Gc'd dchri..1, ttnm r»'.S In 
final d~o•a •ire over fifteen (1 SJ mil~ ul OMS !i11e 
(Base,:! O" ~ucM ma1er1a1 0<1tgoIn9 f()f rIn~I per Cut>ic 'f(1 

A I/ d!S"" .. 11 aer rmle 4 0.35 350 000 5 122.soo.oo 

V{tgetallve Dnb,110 lnclnnr•tad A,h I o..ad ing ana 
ln:.mspartinq moneraled debn~ from OMS to final 
<!161l(,6al Sile \VllHm rl1\Nn (IS) m• ~S (l\;IHC on 

Alff tnclnr.r~ter:: ma-1er1al outaoma fDf' fm..,I d15cos.an Cub" ,,,1 .. Q n11 - .. 

VC!JC'!t~live Debris; ·Jnclnr.r.sled Ash Lc.t<hny and 
Tr,u1sl,>(Jrli11u h1<inore1led Ofl,• s fron• OMS tu r 11;,1 
d1spo~I ::rte over (hlteen) I~ mile• {llased on per C.ub•L 'Id 

1' 19 
iti<lr18~'i,'h\J~~HM~A\it~1::'~,,av 

n•1 I'll WII i """' ~ 

dcbns from OMS to f1nol dioposol stc WI 111111 
{fif'leP.fl) 1 S mil~ (Tonn~!)~ bafil'd on lndlv1ch,.-I 

A20 'f!l!iJlb1_•~~60< ,.n,n do<M<o l <•IOI lr>n i 22 DO 40D 000 ~ B 800 000 00 
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A 21 

A 2J 

I\ 26 

MlkM Dl'hn5 • I o.,,~1n9 •nn Trnn~p01t1ng com~too 
debris from OMS 10 finol di•po..ol SIie over fnlccn 
(15) m r4!s (l0<1naoe based Ofl mdividu<1I ,,.!111h1 
ttr.krt,; from mlk1r1 n rram al I 

ronstru<11on 11 IJemnA~an l>c!~ • I o.1d1n9 ~nd 
Tr•nwurtmQ tompdcte<l debri• frorn OMS lo final 
diSC)osal Site WITHIN {fille~n) 15 mil~S (~don 
com acted m.nteri.,il out om far dis nsi11 

Conouuction a Demol.tton Oebri• • Loadino and 
Transp01Tlll9 CQmlJ.lCted debris from ONS to final 
d~OS41 •ii• over Mt .. n (JS) m1'e• (Based on 
comoacte<1 m;i1e,1aI outgoing ro, disposal and 
m1lca c from the ~S to csal site 

Vegetative l>cbris rcoW Yil I from public ROW and 
trdnspo,t di1e<tly to an approved disl)O'...al site witlun 

~ mil• k 
Construr.t1on Hi l>rmol4u .. ,n Dr.brt~ ~movnl from 
public R!J'fl •nd 11unspo1t d11e<.tlv ID on opp""•ed 
dlsp~I Site with in fil\eof11 (15) mi!es (~don 

Cubic 

IncamIn i1 rd c Cubic d. 
Mu;ed Debris rc,movbl from pubhc ROW •nil 
t~niport dlr-xtly tc, "'" appro•o.d (11sp,.is,il ~<! wlll\ln 
f1f1een (15) m1le5 ffonnno• b....,d en 1nd1vidual 
w ht UCkf>IS Cubic 

[VAI.Jl\ll<JN !iU!I\R!O IUIAL ~Xl~Nl.)~I.) PRICL A.1 IIIROUGII l\.2i; 

12 00 

STIJMP & TREE SERVICES - The S.clder •h•ll fuml•h snr.lrc• In ~ r l<l accnr.lancc with ~ll-V, 
J>ubhc A?:~l!itence Prc9rum an d Policv Guid~. Cumprn!.altan fw 5ff'\'1Ce~ Y1III t,e bd~d on the ~ ID\'111 
p,opasa1 sclledule . Unit p11ces sh;,11 1nchi<le aa labor, eq,,;pm,.nt, m~er1a1s, 1rlln~ri,t.1toon an<! all 
ot.,er 1ncutcntall fees ta complete th.c: service:; 

llama A.27 through A-3D relates to Hazardous,,.,., & Stump Rl!lllaval with SO<Mo or more 
of the root ball ••posed In public ROW end haullng to designated OMS 

T ~ 

1'.2/ 

o,.,11eter ot !>I.ump > 48 ln<hes (die0n,ete, me-asureo 
IL2'J 2 feet nbo11c tt\c round Cubic d. 

Items A-Jl through A-J4 relates to Partlelly UprDDted Leaner (e1<pOHd root bell) -
hc..vat1n9 root ball and pladng In public ROW 

A 31 350:0D 

J.6 inchr5 ( d,amctct mea,u red 
4SD.00 

2 00 000 00 

S 000 00 

0 OM 00 

l 000 000 00 

7.,1!&0 01)(1.00 
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Oi•meler of tree l6 inches (dillme'!cr measured 2 
A 13 I h 

A 14 

Items A.JS th,-h A.37 relates to Split Leaner (NO exposed root ball,) • Rush cuttl 
boo trunk and pladng II In ROW 

A l'l 

llem1 A.JI through A.40 relates to Removal of Dangerous Hanging Umbs 

JTEM t 

,. _40 

:-IFNT 

R~1u0val or Dctnge,uu s. Ht11-ui11g Lhob~ o, Pdr1idlly 
broken limb• (2" or man, In dlamalor) frnm Irr.cs In 
tM ROW or l'll\b5 MnQinQ 0Yer trie ROIY crnd placing 
th• dcbns In II•• publ:c Rm\' to, removal • I 10 S 

al of I:,.,ngcrous Hang ing umu or pa~ l;illy 
, li111bs (2 .. o, "'ore in diameter} from lrtts in 

'i or I.ml,,; h;,nglng ovor ttin ROW ;and pl;K1119 
bri~ in th• public ROIY fe< rerno-,.ol - 5 - 10 

Rcmo•al 01 D.1ngcrous Hanging Limbs or partlally 
broken hmbs (2" or morl! in diameter) horn trees In 
the ROW or f.nlb5 hanglnQ OYet tne ROW and plilOnQ 
the nchns In thr. pubbr ROW lo, r<".mnv~I • ;,11I.mhs 
frorn the tree. 

llem1 A.41 through A.43 rel.ates to OTHER HlSCl!LLANl!OUS Dl!DIUS "4ANAGl!M!NT 

5 0 

'lS.00 

OQ 

SERVICES • n,. HIDdC1' shall furnish services ,,, wtct acr.nrdanr.• With fFMA Puhllr ,. .. lf;IM<<' 
P1u(Jrdm dnd Poliq· Guld~. Ulmpen~tion fo:- Stn·it:e~ will be bd~ on the ~ lo"' propOSdl 
S(h-0011lc. Unit pn<~s shall ln<ludc •" labor, cqu1pm~nt, m.itcnals, traRSPOrtatlon and all othc, 
im:identdl fees tD L'Ornplete the :..ervice~ 

llFM It I PMFflTIIA p )N I •-":F 

Pick up and hauling haza,dous nialetials r,on, u,e 
puhllC ROW. trnnsport ... llan "'"d d!Opooal at • leg.al 

A.41 dl>1KJ>0I f•<i~tv Pl:,unJ • iA.00 

Pick up dnd hdultng dedd c,.nirnal c.a,cc1sses from the 
putJllc ROYI, pub-~c roads and public property, 

~ 1ta11~9tl!a11911 in~ d1~~S?Js2I 1\U '11 ~DAI ~i~Arf--jl ts,11111. 1.,,., .. ~, .. ,nn 

t'reon Removal from \Vht:e Goods (Note. hni,llng cl 
l'dlll• g<>O<ti rrorn publi(; ROW 10 OMS or Oth~f 
drs19n.!.t.ed sile is included in the urur pm:e le,• Mn.:ed 

A.43 Debris "''no,·all h,r.n s ion.OD 
TOTAL UNIT PRICE• CATEGORY A (A.1 
THROUGH A.43) • 1 799 ,00 

l1em1 A.44 rel.ate• to WATeRWAY DEIRIS AfHOYAL • The fllOdoer slwsll ,'umi•h ••Mee• in 

stnrt nrrom.,n<c, \!rlth II MA l'Ubltc. A<<lst•ncc ProGram and Polley Gulde C() 11pen~Uon for 
,ervice• 'MIi be b•sed on tne below propo•nl ..:hedulc. Unit price~ g)alJ lnr.h,dr. all labor, 
eQul~nl, materials, 11ar,sporlation and on other it>Odenlnl lees to oom~l~ the service• 

,,., # EoUIPMENTtLAl}OI\ DLSCRWI 10>4 UOM UNIT PRICF f.V.lh1ilt lon Sr.11n.ano llt~n1: i t'r' . 
land-based Wateo<ay Deb1li RemoYal as 0- rect•• 

A.44 bY Coty Cui,;, Yd. I 52.00 5000 l 
TOTAL UNIT PRICE• CATEGORY A (A, I 
THROUGH A.441 I 

"-•dn ht ... ,ded Prit1, 

,£n nnf\ no 

l J1 080 000.00 
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CATEGORY B: EQUIPMENT & LABOR - This schedule shall be utlllzed in Emergency Road Clearance, storm 
water/ wastewater appurtenance cleaning, and other miscellaneous services. Compensation for services will 
be based on the below maximum unit price proposal schedule. Unit prices shall include all labor, equipment, 
materials, permit fees, fuel, insurance and all other incidental fees to complete the services. 
NOTES: 
1) Labor rates will be used in conjuction with equipment rates when an operator is necessary. The operators 
to be experience and certified (if required) as necessary to operate the equipment. 
2) All labor related llne Items arc to be fully burdened to include all taxes, benefits, handling charges, over 
head and profits; per diem and fuel is to be Included in hourly labor rates. 
3) The type of use for the first 70 working hour will be considered as the actual number of hours worked. 
4) The type of use after the Initial 70 working hours will be based on a maximum ceiling total price, Including 
materials at the Contractor's cost, to complete a task order. Contractor exceeding the maximum ceiling total 
price will do so at their own nsk. 

FEMA UNIT OF MAXIMUM 
CODE ID MEASURE CEILING 

ITEM# DESCRIPTION SIZE iiP NOTES HOURLY RATE 
EQUIPMENT 

B.1 Air Compressor 8010 41 CFM to 10 Hoses included Hour s 2500 

B.2 Air Compressor 8011 103 CFM to 30 Hoses included Hour s 3500 

B.3 Alr Compressor 8012 130 CFM 10 50 Hoses included Hour s 4500 

B.4 Board ArrrM 8050 108 Trailer Mounted Hour s 3500 

B.5 Board Message 8051 to5 Trailer Mounted Hour s 5500 

B.6 Chainsaw 8187 Bar Length 20" 20 In 30cunt Hour s 15 OD 

B.7 Chainsaw 8188 Bar Length 20" 201n 5 0 cu In Hour $ 15.00 

B.8 Cutter, Brush 8195 Cutter Size 8 ft to 150 Hour $ 150.00 

B.9 Cutter, Brush 8196 Cutter Size 8 ft to 190 Hour $ 20000 

B.10 Cutter Brush 8197 Cutter Size 10ft to 245 Hour $ 30000 
B.11 Chipper, Brush 8202 Chipping Capclty to 100 Trailer Mounte,d Hour $ 14000 

121n 
B.12 Chipper, Brush 6203 Chipping Capclty to 125 Trailer Mounted Hour $ 160 OD 

151n 
8.13 Chipper. Brush 6204 Chipping Capcity to 200 TraileI Mounted Hour s 180.00 

181n 
8.14 Loader - Trac1or - 8208 to 173 model Barko 595 Hour s 150 00 

Knuckleboom ML 

B.15 Dozer Crawler 8250 to 75 Hour $ 125 00 
B.16 Dozer Crawler 8251 to 105 Hour s 135 OD 
B.17 Dozer. Crawler B252 to 160 Hour $ 145.00 
B.18 Dozer. Wheel 8260 to 300 Hour $ 155 00 

Buckel Capcily Cravi1er Truck & s 150 OD 
1.5 CY Wheel Includes 

8.19 Excavator, Hydraulic 8282 to 160 bucket Hour 
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Bucket Capacity Craw1er Truck & s 16000 
25CY Wheel Includes 

B.20 Excavator, Hydraulic 8283 to 265 bucket Hou, 

B.21 Excavator 8287 2007 model 184 Hou, s 16000 
Gradall XL3100 
Ill 

8.22 Excavator 8288 2003 model 238 Hour s 16000 
Gradall XL4100 
Ill 

8.23 Loader Crawler 8382 Buck Capcity 2 lo 118 lndudes bucket Hour s 140.00 
CY 

8.24 Loader Crawler 8383 Buckel Capacrty to 178 Includes bucket Hour s 150.00 
3CY 

B.25 Loader, Wheel 8392 2CY to 105 Includes bucket Hour $ 150.00 

B.26 I oader, Wheel 8393 3CY to 152 Includes buckel Hour $ 160_00 

B.27 Loader, Wheel 8394 4CY to 200 Includes bucket Hour $ 17000 

B.28 Crane 8502 Maximum Lifting lo 200 Hour s 20000 
Capacity 50 MT 

B.29 Loader, Skid-Steer 85'11 Operating lo65 Hour $ 125.00 
Capacity 2000 
Lbs 

B.30 Loader, Skid-Steer 8542 Operating to 85 Hour $ 125.00 
Capacity3000 
Lbs 

B.31 I oader-Backhoe, 8572 Bucket Capaa1y lo 95 Loader and Hour $ 12500 
Wheel 1.5 CY Backhoe Buckets 

included 

B.37 Loadcr-Bockhoe. 8573 Bucket Capcity to 115 Loader and Hour s 13500 
Wheel 1.75 CY Backhoe Buckel& 

lncludoo 

B.33 Stump Grinder 8628 1988 Vermeer 102 Hour s 100.00 
SC-112 

B.34 Stump Grinder 8629 24" gnnd1ng 110 Hour s 12500 
wheel 

B.35 Cleaner. Sewer/Catch 8712 Hopper Capacity Tnick Mounted Hour s 315.00 
Basin 5CY 

B.36 Cleaner. Sewer/Catch 8713 Hopper Capacity True.It Mounted Hour $ 315.00 
Basin 14 CY 

13.37 Truck. Vacuum 8717 60000 Gw.J 400 Hour $ 315.00 
B.38 Truck. Dump 8725 14 CY to 400 Hour $ 100.00 
B.39 Truck. Dump 8723 18 CY lo 400 Hour $ 115.00 
B.40 Truck, Weter 1500 Gallons Fire Suooress,on Hour $ 150.00 
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8.41 Mobile Command 8849 43'xB 5' x 43 Hour $ 20000 
Center 13 5"H with self 

30kw Generator 

B.42 Self Loading Prentice Hour $ 245.00 
Truck 25 total yard 

B.43 210 Prenbce Loader Hour $ 18000 

B.44 Trash Transfer Tra lers Hour $ 245.00 
100 vard with tractor 

8.45 Equipment Transports Hour $ 14500 
with tractor. trailer 

8.46 Fuel Dispensing Hour $ 280,00 
Eouioment for fuehna 

8.47 Fuel Cell, Portable on Hour $ 8500 
Trailer. 500 aalton 

B.48 Additional Equipment not listed above but necessary for sucessful inrt1al push end shove sennces: 

B.48.1 

B.48.2 

B.48.3 

B.48.4 

B.48.5 

The below unit prices are related to miscellaneous crew or labor service: 
Item ft Description UOM Maximum 

Ceiling Hourly 
D:.tP 

8.49 Field Supervisor with Hour $ 65.00 
transportation and cell 
phone 

B 50 Heavy Equ,pment Hour $ 48 00 
OperatOf 

8.51 Tool Operator Hour $ 45.00 
(Chainsaw. Chlooer) 

13 52 Labor with small tools Hour $ 42 00 

8 53 Tree Climber Hour $ 125.00 
w/c::hainsaw and gear 

8 54 Security Personnel with Hour $ 5500 
transportation and 
communication 
equipment 

13 55 Flagger for traffic Hour $ 4500 
control 

8.56 Canteen Staff Hour $ 4000 

B.57 Canteen Supervisor Hour $ 5000 
with transportation 

B.58 !Janitorial Laborer ltiour $ 45.00 

TOTAL PRICE· CATEGORY B tB.1 
THROUGH 8.58) $ 7,500.00 
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CATl!GORV C: l!Ml!RGl!NCV POWER GENERATORS 

NOll lhe follow1na schedule relates to furnishing emerocncv cower oenetators. The oenerat01s may be lmmedlatetv ~oyed onto service, but may 11lso be dc,c:mcd as stand by i,qulpment 
Goncraton; ,hall bC! requested on an as required b.lslS In some Instances tl1e generators may not l>e ne<:essary, .,hlch may result In me Ott retum-ng them to the contr1>ctor 
The below rental prlti=; shall l11cludc all labor, equipment, parts Md materials to connect and property m.,rntain the unit, In accordance with use, aoo provide any necessary reparr, TI1f" City wll 
advise I.he type of us.e for e"ch ~rator The type of use sh11II be :losslficd as: I) Stllnd·By; 2) 8 16 hours P« day; and 3) 24 hours/7 da~s per week. 

ON~ WAY 
IM.ANSPOR· STAJID·BY USAGE UNIT PRlct 8 • 16 HOURS P[R Do\Y UNIT PRICE 

IT[M 11 l:OUll'MBH/LAllOH. 01:SLMJl ' l IOfl lAllON Daav Wecklv ~lonthlv Oailv 

Portable om,es 
Various l oration~ 
North Port. fl 34286 
Generator Rat1r.o 2~ KW 
singte pl\aSe, 2◄ 0 volt, tial er mounted, 

s 500.110 s 200.00 s 1.000.00 S l 000.00 $ •100.00 CI - .... ha ..... i ....... _ .. 

Portable Offu:05 (l'osslb~ I gcnrr~\or 
running :>-J portable trnilcrs.} 

Varlou~ locdhons 
North Port, rL 34286 
Gcnernlor Rntmg : 125 Kw 
single phase, 240 volt , trailer mounted, 

C7 must be hardwired s 2 800.110 s 1,000.00 s 3.000.00 S 9.000.00 S 2,000.00 
TOTAL UNIT PRICI! CATl!GORV C • 

$ 145,500.00 ITIIMC r ' TMDftl lnM r, 

CATEGORY D: SATELLITE COMMUNICATIONS • The Bidder shall furnlsl, satelhtP 
equipment on a rental basis and service . The preferable term Is o weekly rental as a 
minimum. Unit pnces shall include all labor, equipment, materials, transportation, service 
and all other incidental fees to complete the services 

ITEM EQUIPMENT /LABOR 
# DESCRIPTION 

Rental of Equipment -
Capobd1ty of calling nationwide 

D 1 from Florida - no add1t1onal 
roaming or long distance 
charges 

D] Per Minute Charge for Usage 

UOM 

Per Unit 

Per Minu te 

WEEKLY 
MAXIMUM 

CEILING UNIT 

$ 

$ 300.00 

TOTAL UNIT PRICE CATEGORY D • ITEMS D.1 THROUGH 0.2 

MONTHLY 
MAXIMUM 

CEILING UNIT 

Ylccklv Monthly 

S 2,000.00 $ 600000 

SI0.00000 S30.000.00 

2◄ HOURS/7 DAY DAILY UNIT PRIC 
Dallv Weekly Monthlv 

$ 600.00 s 3 000.00 s 9 00 

S 3.00000 $ IS.00000 S 4SO0 
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CATEGORY E: TEMPORARY SANITARY /HOUSING FACILITIES • The Bidder shall furnish temporary 
sanitary facll lt 1es on a rental basis and service for maintenance The preferable term ,s a weekly rental as a 
minimum . Unit pnces shall include all labor, equipment, materials, transportation, service and all other 
incidental fees to complete the services 

ITEM# EQUIPMENT /LABOR DAILY WEEKLY MONTHLY MAXIMUM 
DESCRIPTION MAXIMUM MAXIMUM MAXIMUM CEILING UNIT 

CEILING UNIT CEILING UNIT CEILING UNll PRICE PER 

E 1 Portable To,let Units $ 

E.2 Portable Toilet Units (ADA $ 100.00 $ 350.00 $ 600.00 s 150.00 
accessible) 

E.3 Hand Wash Stations, self $ 75.00 $ 300.00 $ 550.00 s 150 00 
contained, free standing, single 
basin, cold water and hand soap 
dispenser 

E.4 Hand Wash Stations, self $ 7500 $ 300.00 $ 550.00 s 15000 
contained, free standing, single 
basm, cold water and hand soap 
dispenser, ADA 

E.S Shower/Rest Room Container s 1,800.00 $ 7,000 00 $ 21 ,000.00 s 350.00 
Un t or Trailer Unit, 
Mens/Womens secllon, 
m inimum 2 shower stalls per 
side, dressing area, 1 sink per 
side, hot/cold water, heated/air 

E.6 Shower Unit, Single, ADA s 1,500.00 $ 3,500.00 $ 10 500 00 $ 35000 
accessible 

E.7 Bunk House, Climate Controlled, s 1,80000 $ 6,000.00 $ 18,000.00 
minimum 6 people 

E.8 Laundry Unit, minimum 4 each $ 1,800.00 $ 6,000.00 $ 18,000.00 
washer and dryers, self -
conta ined with cold/hot water 
and climate control, folding 
table (preferred) 

TOTAL UNIT PRICE CATEGORY E - ITEM E.1 THROUGH E.8 

DESCRIBE THE ELECl RICAL CONNl:CTION REQUIRl:MENT I-OR GENERAlOR AND HARD WIRE FOR THE 
UNITS REQUIRING ELECTRIC OR GENERATORS. 

TBD based on the requirements at time of mstallabon. 
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CATEGORY F: REEFER & REFRIGERATED CONTAINERS & ICE DELIVERY · The Bidder shall furnish 
freezer and refrigerator containers on a rental basis, maintenance and repair. The preferable term is a 
weekly rental as a minimum. Unit prices shall Include all labor, equipment, materials, t.ransportalion, 
service and all other incidental fees to complete the services . Labor and fuel for fueling the fuel powered 

• h I tn w 
ITEM N EQUIPMENT/LABOR 

DESCRIPTION 

Refngerat1on Containers - l 
temperature setting ( refrigerate 

F.1 
Indicate minimum size of unit: 
1) # feet long, and Cubic Foot 

Refrigeration Containers - Dual 
temperature settings 

F.2 
Indicate minimum size or unit: 
1) # feet long, and Cubic Foot 

Reefer Container - normally a 

F.3 Indicate minimum size of unit: 
1) # feet long, and Cubic Foot 
capacity 
Bagged Ice, cubed and made of 
potable water, 5 to 10 pound 

F4 
Indicate # pounds per bag, and 
#bags per pallet 

INDICATE 
MINIMUM SIZE 
OF UNITS 

40'/2,000 CF 

40'/2 ,000 CF 

40'12,000 CF 

40'12,000 CF 

40'/2,000 CF 

40'/2,000 CF 

10 lbs/ 60 Bags 
per Pallet 

MAXIMUM 
UNIT PRICE 

TOTAL UNIT PRICE CATEGORY F - ITEM F.l THROUGH f,4 

WEEKLY MONTHLY 
MAXIMUM MAXIMUM 

CEILING UNIT CEILING UNIT 

1,600.00 $ 5,000.00 

2,000 00 $ 7,000 00 

DESCRIBE THF El FCTRICAI AND GENERATOR CONNECTION REQUIREMENT FOR GENFRATOR AND HARD 
WIRE FOR NON -FUEL POWERED UNITS: 

This will be a case by case basis and will be based on an electncal review of the current conditions and loads. 
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CATEGORY G: POTABLE WATER TRUCK AND DRINKING WATER - The Bidder sha ll furnish POTABLE 
WATER 
TRUCK equipment on a rental basis, maintenance and repair and bottled water. Labor for refilling trucks sha ll be 
compensated based on Schedule A. 1 he preferable term Is a weekly rental as a minimum. Unit prices shall 
include all labor, equipment, materials, transportation, service and all other incidental tees to complete the 
services 

ITEM EQUIPMCNT/LA0OR DESCRIPTION INDICAT[ DAILY WEEKLY MONTIILY 
# MINIMUM MAXIMUM MAXIMUM MAXIMUM CEILING 

SIZE OF CEILING UNIT CEILING UNIT UNIT PRICE 
UNITS PRICE PRICE 

Potable Water Tank $ 1,200.00 $ 4,000.00 $ 12,000.00 

G.l 
State the minimum gallon capacity of 1000 Gallon 
unit proposed 

MAXIMUM 
CEILING UNIT 

PRICE 
G.2 Refilling of Potable Water Tanks • $ 1.00 

PRICE PER GALLON 

Bott led Water Del ivery, size I 6 • 24 oz $ 1 25 
plastic bottles, palletized • Price per 
bottle 

G.3 State the minimum ounce per bottle 24 oz/ 
and number of bottles per pallet 1296 

DESCRIBF THE POWERING AND/OR DISPENSING NEEDS, IF ANY TO OPERATE AND DISPENSE WATER FROM 
TANK. 

None • self contained. 

TOTAL UNIT PRICE CATEGORY G - ITEMS G.1 THROUGH G.3 $ 17,202.25 
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CATEGORY H: MOBILE FLEET REPAIR FACILITIES/ASSISTANCE · The Bidder shall furnish equ ipment and portable 
fao lity on a rentil l biJSIS, maintenance and repair. labor, parts and materials for fleet repair services shall be 
compensated based on this schedule The preferabl e term Is a weeklv rental as a m inimum . Unit prices sl1all Include a I 
labor, eQulpment, materIeIs, transportation, service 1,nd all other Incidenta l recs to complete the services. 

ITEM II EQUIPMENT/LABOR DAILY WEEKLY 
DESCRIPTION MAXIMUM CEILING MAXIMUM 

H. l 

I! 2 

H3 

H 4 

Mobile Fleet Repair Unit 
inclusive ot all required 
equipment, self contained and 
self powered to perform fleet 
re air services 
Mech11n,c/Technician/ Price pc· 
man hour 

Mobile Mechanic with truck and 
tools 

Min rrum discount for Matenals 
& Pans (1.e. supplies, o I, E'tc) 
from List or Mfg Retail 

DESCRIBE THI: MOBI LE FLEET UNIT PROPOSED: 

UNIT PRICE CEILING UNIT 
PRICF 

2,500.00 S 9,000.00 $ 

750.00 $ 5,250.00 $ 

1,500 00 $ 10,500 00 $ 

SeMce trailers and trucks with service tens. Material will be a pass through cost at no markup. 

TOTAL UNIT PRICE CATEGORY H • ITEMS H.1 • H,2 $ 

MONTHLY 
MAXIMUM 

CEILING UNIT 
PRICf 

2,700 00 

21 ,00000 

42,00000 

95,200.00 
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CATEGORY 1: TEMPORARY SIGNAGE & TRAFFIC CONTROL • The Bidder shall furn ish traffic 
signage and control equipment on a rental basis, maintenance and repair. The preferable term Is a 
weekly rental as a minimum. Unit prices shall include all labor, equipment, matenals, transportation, 
service and all other Incidental fees to complete the services 

ITEM# EQUIPMENT /LABOR UOM DAILY WEEKLY MONTHLY 
DESCRIPTION MAXIMUM MAXIMUM MAXIMUM 

CEILING UNIT CEILING UNIT CEILING UNIT 
DDtri: DDtri: no1ri: 

1.1 Safety Cade Type II each $ 25.00 $ 100.00 s 300.00 
Barricades with flashing 
lights inclusive of 
,,,...~l"'t ..................... "Jl1,,t •~ ....... _, ... , 

1.2 DOT Black Base 36~ each $ 20.00 $ 60.00 $ 120.00 
traffic cones with two (2) 
each reflective bands 

1.3 Diamond Grade 8 gauge each $ 2000 $ 60.00 $ 120.00 
Aluminum 36" x 36" Stop 
signs 

I 4 A-Frame stands for 36# each $ 15.00 $ 5000 $ 100.00 
signs 

TOTAL UNIT PRICE CATEGORY I· ITEM 1.1 THROUGH I.4 $ HO.OD 
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CATEGORY J: CANTEEN, TENTS, FURNISHINGS · The Bidder shall rumish equipment and portablr raolities and furn1shmgs 
c" a rental basi~, maintenance and n11111lr or equipment furnl&he<l Md set up, La bor ror stoffina shall be compensated based on 
Sche<lule A. nu, prererable term 15 a weekly rontal a, o minimum, Umt pnces shall inc lude all lal>Or, equipment, materials, 
tr,m,.portallon, service and all other incidental rcos to complete the $CNlcCs 

ITl:M II EQUIPMENT/LAtlOR DESCRIPTION UOM DAILY WEEl(LY MONTHLY 
MAXIMUM ,-.AXIMUM CEILING MAXIMUM CEILING 

CEILING UNIT U'll l PRICE UN!l PRICE 
DDll'r! 

I.I canopy, pole type or pop up without sides, each $ 5000 s 100,00 $ 35000 
10" X 10' 

J.2 Canopy, pale type or pop up .. 11hout sides, eadl $ 250.00 s 600.00 $ 1,500 00 
20' X 20 

J 3 canopy, POie type or pop up without sides, Cllch $ 750.00 s 2,500.00 $ 6,00000 
30' x 30' 

J 4 ·1 ent, pole type or pop up with sides, I 5 x each $ 250.00 s 60000 s 1,50000 
15 

).5 Tent , pole type or pop up with sides, 20 x ci,ch $ 1,000.00 s 3,00000 s 6,00000 
20 

J.6 Tent, pole type or pop up with sloes, 20 x each $ 1 600.00 $ 4,500 00 s 9,000 00 
40 

). 7 Canteen Tentt for C:dting purposes, pole oath e1quippod s 2,500 00 s 7,50000 s 16 000.00 
type or frame type with ~Ide$ and equipped unit 
with table~ and Chai:~, 
20' X 40' 

J,8 Canteen Tents for' eating purposes, pole each equipped s 2 800 00 $ 8,50000 s 18 000 OD 
type or frame type wi!h sllle~ and equipped unit 
with tables and chairs, 
30' x 40' 

Canteen Tent fullv equipped with each equipped $ 4 00000 $ 12,000 00 s 26 00000 
tables, chairs, cooking equipment 11ml unit 
cooking utensils to Included, but not be 

J.9 limited 10, stove refrI9erauon, hot food 
ser'll ing table and equipment, cold food 
serving table, pots/pans and cooking 
utensils, 20' x 40' 
Canteen Tent fuUy equippell with e.'!Ch eQuipped s 4,00000 $ 12 000.00 s 26 000 00 
tables, cha lrs, cookln9 equipment a 1,d unit 
cooking utensils to lnclulled, but not be 

l.10 limited to, stove I efrige, alioo , hol rood 
sel'\'lng table and equipment, cold rooo 
sel'\'lng table, pots/pans and cooking 
utensils, 30 ' x '10' 
Evaporative Cooling Systems, minimum ]4 ' Ii 80000 $ 2 BOO 00 s 4 00000 
cooler with cycle control, hlltlery or clcctrir. 

1.11 operated, w&ter $0urce shell be from 11 Cllch 
W'1ter 
tank, self contained, ,ndoor . 

EvaPOr8li ve Cooling Systems, minimum 24 " $ BOO.DO $ 2 BOO OD s 4 00000 
cooler with cycle control, battery or c:l«tr ic 

J.12 operatect, water souIce Shall be eithe, from each 
hose or water tank, outlloor 

DESCRIBE ALL SPECIAL FEATURES OR REOUIREMENTS FOR THE MESS TElfT UNITS PROPOSED 
Food lo bo a pass through ilcm 

TOTAL UNIT PRICE CATEGORY J • ITEM J. l THROUGH J.12 $ 193,550.00 
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CATEGORY K: PORTABLE LIGHTING - The Bidder shall furnish portable lightmg equipment on a rental 
basis, maintenance and repair. The preferable term is a weekly rental as a minimum. Unit prices shall 
indude all labor, equipment, materials, transportation, service, parts and all other incidental fees to 

ITEM EQUIPMENT /LABOR 
# DESCRIPTION 

K. l 

Meets following minimum 
requirements: 
- four ( 4) 1000 watt metal 
hahde fixtures in a 
NEMA 6 design 
- 3-section telescoping mast 
extends 12 - 30 ft 
- 360° rotation capability 
- outriggers and jacks for 
stab1hty 
• low oil/high temperature auto 
shut down 
system 
- built-in c1rcu1t breakers for the 

UOM 

EACH 

TOTAL UNIT PRICE CATEGORY K • ITEM K.1 

DAILY 
MAXIMUM 

CEILING UNIT 

$ 450.00 $ 

WEEKLY 
MAXIMUM 

CEILING UNIT 

CATEGORY L: DISCOUNT FROM RETAIL OR LIST PRICE FOR 
MATERIALS FOR EMERGENCY PURPOSES· The Bidder shall slate a 
percentage discount from retail or hst pncc for spec1f1c materials used in 

the City's emergency recovery. 

MONTHLY 
MAXIMUM 

CEILING UNIT 

6,750.00 

$ 9,450.00 

MINIMUM PERCENTAGE 
DISCOUNT FROM RETAIL 

ITEM# MATERIAL DESCRIPTION OR LIST PRICE 

Lumber and related supp lies (Pnmary 
L. l use for emerqencv dry in of facili ties) 0% 

L.2 Fcncino malcnal and related suoolics 0% 
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CATEGORY M: Meals During a Disaster Event• The Bidder shall furnish meals as requested during 
recovery. Breakfast starting at 6am, lunch starting at 11am and evening meal starting at 5pm. 

UNIT COST UNIT COST UNIT COST UNIT COST 
ITEM# MATERIAi DESCRIPTION EACH 75 100 EACH 101 150 EACH 150 300 EACH 301 ➔ 

M.t Breakfast $ 20.00 $ 20.00 $ 20.00 $ 19.00 

M.2 Lunch s 20.00 $ 20.00 s 20.00 $ 19.00 

M.3 Dinner $ 28.00 $ 28.00 $ 28.00 $ 26.00 

M.4 Meal Delivery $ 2.50 $ 2.50 s 2.50 $ 2.50 

TOTAL UNIT PRICE CATEGORY K - ITEM K.1 $ 278 00 
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► Subcontracting 

Exhibit "D" 
SUBCONTRACTOR LIST 

It is company policy to utilize qualified local subcontractors to the maximum extent possible in 
compliance with 44 CFR 206.10. Per Client compliance requirements under 44 CFR 13.36(e), CrowderGulf, 
as Prime Contractor, will take all affirmative steps required to assure that minority firms, women's 
business enterprises, and labor area surplus firms are used when possible. In addition, we maintain a 
national subcontractor database of over 3,200 pre-qualified subcontractors, which allows us to identify 
companies by size, equipment and geographical location. Prospective subcontractors may visit our 
website, www.crowdergulf.com, to register or may fax information to the Disaster Administration Office 
for review. Due to CrowderGulf's reputation for always treating our subcontractors fairly and paying them 
on a weekly basis, we have a surplus of subcontractors throughout the nation ready to work at a moment's 
notice. 

The graphic below gives a breakdown of the number and general region that we have registered 
subcontractors. The number changes periodically as new subcontractors register on our website. For 
several reasons this number grows after a major disaster. 

-
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Anticipated Outside Support/Subcontractor Equipment 
CrowderGulf's has developed a Nationwide Database of Approved and Trusted Subcontractors & Vendors. 
It is company policy to utilize qualified local subcontractors to the maximum extent possible in 
compliance with 44 CFR 206.10. We also try to employ a percentage of qualified Minority Business 
Enterprise {MBE) subcontractors. In previous disaster activations, CrowderGulf has pre-positioned 
manpower and equipment to provide immediate response. The table below provides the number of 
subcontractors, and their equipment listed in our database, in relation to the State of Florida. 

~ 

Florida Subcontractor Statistics Regional FL US.2025 

Dump Trucks (16-65) 1151 5408 19576 

Self Loaders 30 - 90 CY/90-170 CY 186 1168 7652 

Tub Grinder 800+HP 32 144 635 

Horizontal Grinder 800+HP 2 21 37 

~ ice Trucks, w/fuel, tools 16 203 325 

Wheel Loader 50hp - 150hp 417 1835 5964 

Mini Excavator, w/thumb or grapple 27 122 200 

Excavators 298 1505 7149 

Skid steer 40 hp - 80 hp 485 2239 9176 

Bucket Trucks 86 960 3714 
f----

Chipper, with 12 inch minimum 49 326 1657 

Dozers,2-3 yd blade/root rake blade D7 227 1063 3785 

Grader, Motor, 12 ft blade 130-140hp 51 172 790 

C&D Walking Floor 80-110 CY 36 502 2152 

Mulch Trailer 80-110 CY 42 430 1561 
~ 

Water Truck 74 236 1025 

Pick up w/ dump trucks 381 1639 5484 

Trailer Mounted floodlight 62 673 2422 

Low-bed Trailer w/ tractor 118 2232 1025 
--

5 ton Pickup truck 435 323 1800 

Vacuum Trucks 96 107 1656 
-

Barges 21 174 1278 

Work Boats 31 234 1427 
--

Air Curtain Burner 31 260 385 

r Florida Subcontractor Statistics Regional FL 

Small Business 177 
I 751 

1 
M/WBE, HUB, SDB or Veteran Certified 116 I 556 

a 

Push Crews 102 l 482 
Debris Haulers 208 861 

• 
Marine Debris 8/ I 33 

' 
1 Haul Outs 33 I 129 

I 
Grinding 18 i 79 
Tree Work 44 l 180 
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Subcontracting Practices 
It is the practice of CrowderGulf to subcontract debris work and services using the following guidance: 
1. Subcontract to the maximum extent possible with local firms and small businesses. In addition, 

preference will be given to qualified local vendors for equipment rental and supplies sourced in the 
jurisdictional boundaries. 

2. Promote the use of local contracting by tasking a senior manager to ensure notification through local 
media and organizations. 

3. Promote subcontracting only with assured compliance with equal opportunity hiring. 
4. Provide all subcontractors with a clear chain of command for purposes of official and/or unofficial 

communications. 
5. Accept, process and pay invoices of subcontractors in accordance with the CrowderGulf policy. 
6. Provide priority subcontracting considerations to/for subcontractors that have provided quality work 

to CrowderGulf in past operations - consistent with the subcontracting policy. 
7. CrowderGulf does not have a set-a-side percentage of subcontracted work for any classification of 

subcontractor, but will give special attention to small, disadvantaged firms and/or women-owned 
small business firms for contract work or services needed. 

8. CrowderGulf is committed to promoting the use of small minority, disadvantaged firms and/or 
women-owned small business firms for contract work, whenever and wherever possible. 

9. We currently maintain an active pre-qualified subcontractor database, tracking current certifications 
of local and regional D/M/W/SBE qualified subcontractors. Subcontractors can mail, fax, e-mail or log 
on to www.crowdergulf.com to submit their company information for review. If necessary, we will 
use additional outlets such as newspapers, publications, websites, etc. 

10. As required by each awarded contract, CrowderGulf will meet or exceed the goals and expectations 
of the local minority workforce population and the utilization of minority professional firms, 
consultants and/or suppliers. CrowderGulf will maintain all the requirements set forth by the Client. 

Subcontracting Policy 
It is a standard policy that all subcontractors comply with all the contractual conditions and commitments 
of CrowderGulf. As such, all subcontractors shall agree to the following: 
1. Enroll in the E-Verify program and provide acceptable evidence of enrollment at the time of 

subcontract execution. Acceptable evidence consists of a copy of the properly completed E-Verify 
Company Profile page or a copy of the fully executed E-Verify Memorandum of Understanding for the 
company. It shall be the Subcontractor's responsibility to familiarize themselves with all rules and 
regulations governing this program. 

2. Read and formally acknowledge by signature the CrowderGulf Contract for subcontractors and Safety 
Manual as provided by CrowderGulf. 

3. Provide satisfactory evidence of bonding and licensing that complies with contract and jurisdictional 
requirements. 

4. Provide assurances that no current owner, principal or officer of the firm is or has ever been debarred 
by the state and/or federal government. 

5. Obtain and furnish satisfactory evidence of required insurance from a responsible insurer. 
6. Give all notices and fully comply with all local, state and federal laws - including, but not limited to, 

social security, workers compensation and unemployment insurance, DOT, etc. 
7. Begin work to be performed within two full workdays after a subcontractor is notified of a subcontract 

award, unless otherwise stipulated in the subcontract arrangements. The subcontractor will pay for 
all materials, equipment and labor used in the performance of the subcontract(s). 

8. In the event a subcontractor makes an untimely start, or is unable to supply sufficient skilled workmen, 
equipment or materials to satisfy the subcontract arrangements, CrowderGulf may terminate the 
employment/contract of the subcontractor for cause. 
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1. Take all reasonable safety precautions with respect to contracted work, complying with all safety, 
workplace standards and environmental measures as directed by CrowderGulf. 

2. Furnish periodic progress reports on the work as directed by CrowderGulf, plus use the debris 
reporting system selected by CrowderGulf. 

3. Provide CrowderGulf with progress payment billings (as agreed in the respective subcontracts). 
4. Final payments to subcontractor(s) may be deferred pending receipt of contractual or statutory lien 

waivers, releases, closeout documents or other encumbrances. 
5. Other stipulations may apply as may be required by unique local conditions. 

Understanding Requirements 
CrowderGulf takes several steps during the proposal preparation process to ensure local subcontractor 
participation as well as Minority/Women-owned Business Enterprises (M/WBE) utilization policies and 44 
CFR 13.36{e) compliance are met. Understanding exactly what the Client is requesting during this initial 
proposal phase is key to implementation upon activation. To clearly define the expectations required we 
take several preliminary steps, which include: 

• reviewing M/WBE policies and procedures to determine specific goals set by the Client, 
• determining utilization breakdowns required, 
• identifying all required certifications and/or M/WBE directories to be used for soliciting M/WBE 

firms, and 
• any further breakdowns of percentage goals. 

Once these steps are completed and we have a clear understanding of all requirements we continue with 
the following process: 

Steps in the Process: 
1. Before any subcontractors are solicited, CrowderGulf compiles a list of local subcontractors from our 

Database of pre-qualified subs. These companies have either worked for CrowderGulf and are in good 
standing, have registered through our website, www.crowdergulf.com. or have been previously 
solicited by CrowderGulf. All subcontractors must meet the following requirements to be considered 
for prequalification: 
a. Verification through one or more of the following websites: 

• The System for Award Management (SAM} is a Federal Government owned and operated 
free web site that consolidates the capabilities in CCR/FedReg, ORCA, and EPLS. SAM is used 
to review all subcontractors' debarred status prior to approval as a prequalified subcontractor 
(https://www.sam.gov/ ) 

• SBA HUBZone Search-confirmation, 
(http://dsbs.sba. gov/ dsbs/ search/ dsp searchhubzone.cfm) 

• Oun and Bradstreet, (https:1/sso.dnbi.com) 
b. Enroll in the E-Verify program and provide acceptable evidence of enrollment at the time of 

subcontract execution. Acceptable evidence consists of a copy of the properly completed E-Verify 
Company Profile page or a copy of the fully executed E-Verify Memorandum of Understanding for 
the company. For additional information regarding the Employment Eligibility Verification System 
(E-Verify) program visit the following website: http://www.dhs.gov/ E-Verify. It shall be the 
Subcontractor's responsibility to familiarize themselves with all rules and regulations governing 
this program. 

c. Obtain and furnish satisfactory evidence of required insurance from a responsible insurer. 
2. If specific directories are to be used, CrowderGulf will check the Client website for directory access or 

contact the M/WBE Office for a list of potential M/WBE firms to be utilized then compare this list to 
our current list of local prequalified subcontractors to find possible matches. 

3. Contact is then made with M/WBE firms that offer services like our scope of work. Initial contact is 
made by phone then followed by email, confirming the phone conversation. 
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1. Emailed and/or faxed correspondence provides MBE firms with specific details regarding the request, 
i.e., scope of work directly from the RFP documents, registration and requirements information, and 
specific deadlines for submitting these documents to the CrowderGulf M/WBE Subcontracts Manager. 

2. Should letters of intent from interested firms and further proof of M/WBE certifications be required 
by the Client, CrowderGulf will compile the received documentation and review for completeness. 

3. Only those firms that have met set deadlines and returned all requested documentation will be 
considered for inclusion in the final proposal to the Client as a responsive M/WBE Firm. 

4. Should the appropriations assigned to the responsive M/WBE firms not meet the Client's percentage 
goal, firm percentages will be adjusted and executed by both parties upon mutual agreement. 

5. Once the RFP evaluation process is complete and award notices are received, these M/WBE firms are 
notified of results, and any additional documentation is requested to keep in the Client's file. 

6. Current CrowderGulf client folders are updated yearly with current local pre-qualified subcontractors 
as well as M/WBE firm confirmations. 

7. Upon Client activation, if any of the proposed local M/WBE firms are no longer able to fulfill assigned 
goals, CrowderGulf will identify other certified M/WBE firms to replace inactive M/WBE firms to 
maintain our proposed percentage goals. CrowderGulf will provide a detailed explanation as well as 
further commitments from other M/WBE certified subcontractors to perform scope of work in lieu of 
previously committed Subcontractors. 

Reporting 
With the nature of "Stand-By" event contracts being on an "as needed" basis, utilization/activation of the 
identified M/WBE firms will be based on CrowderGulf's activation by Client. Should the Client have yearly 
or quarterly reports to be submitted, CrowderGulf will file the needed reports upon request. 

Good Faith Effort 
As required by each awarded contract, CrowderGulf will meet or exceed the goals and expectations of the 
local minority workforce population and the utilization of minority professional firms, consultants and/or 
suppliers. CrowderGulf will maintain all the requirements set forth by the City to maintain compliance 
with 44 CFR 13.36 (e) and FEMA Super Circular 2 C.F.R. Chapter 2, Part 200. 

Affirmative Steps Include: 
1. Placing qualified small and minority businesses and women-owned business enterprises on 

solicitation lists. 
2. Assuring that small and minority businesses, and women-owned business enterprises are solicited 

whenever they are potential sources. 
3. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit 

maximum participation by small and minority businesses, and women's business enterprises. 
4. Establishing delivery schedules, where the requirement permits, which encourage participation by 

small and minority businesses, and women-owned business enterprises; and 
5. Using the services and assistance, as appropriate, of such organizations as the Small Business 

Administration and the Minority Business Development Agency of the Department of Commerce. 
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Subcontractor Oversight 
In the past, CrowderGulf has mobilized over 400 subcontractors with as many as 5,000 people, 2,600 
trucks, and 800 pieces of loading equipment. To ensure the same Quality Control and efficient operations 
for the City, CrowderGulf's Management Team will rely on National Incident Management Systems (NIMS) 
protocols to identify the proper number of supervisors for each debris management operation. 
CrowderGulf is fully prepared to marshal as many Field Project Managers and Debris Supervisors as 
needed to meet the City's debris management requirements. 

Project Managers and Field Supervisors will have the direct responsibility to ensure all workers have 
received the proper safety training and education in Federal Rules and Regulations as they pertain to 
debris removal operations. 

Exclusive Subcontractors 
The subcontractors in the table below work exclusively for CrowderGulf and experience is shown below. 
These subcontractors immediately begin deployment when a threat is imminent. They have a combined 
114 double trucks that can be called upon at a moment's notice. These previous activations have been 
highlighted below: 

Subcontractor 

Dawn Til Dusk Disaster LLC (Bethany, 
MO) 

(PUSH, ROW Hauling, Stumps, 
L & H, ROE Hauling, Beach/Sand) 

43 Activations 
2 Activations in FL 

Master Subcontract# 12 133 

Dotson & Sons 
(Higbee, MO) 

(ROW Hauling, 
L & H, Stumps) 
38 Activations 

Storm Event 
2024 Helene 

2024 Beryl 

2024 TX Straight Line Winds 
2023 AR Tornado 
2022 Ian 
2021 KY Tornado 

2021 Nicholas 

2020 Zeta 
2020 Sally 

2020 Laura 

2020 Tornado 
2019 Imelda 
2018 Michael 

2018 Florence 

2017 Harvey 
2017 Mississippi Tornado 
2016 Matthew 
2016 LA Flooding 

2016 Texas Flooding/ Misc 

2015 SC Flooding 
2014 Ulysses - Ice Storm 
2014 AL Tornado 

2011 Irene 

2008 Ike 
2005 Katrina 

2024 Milton 

2024 Beryl 
2023 Winter Storm- TX 

2022 Ian 

2021 May Floods 
2020 Laura 

I Work Location 
, SCOOT - Newberrr__ 

Brazoria Co, TX 

1 
West Columbia, TX 
Coppell, TX 
North Little Rock, AR 
Lee Co, FL 
Bowling Green, KY 
Angleton, TX 
Brazoria Co, TX 
Gulfport, MS 
Fairhope, AL 
Lake Charles, LA 
West Lake, LA 
Nashville, TN 
Montgomery Co, TX 
Panama City, FL 
Duplin Co, NC 
Onslow Co, NC 
Aransas Co, TX 
Hattiesburg, MS 
Deltona, FL 
Ouachita Parish, LA 
Montgomery Co, TX 
Waller Co, TX 
SCOOT 
Greensboro, NC 
ACCA - Blount Co, AL 
Dare Co, NC 
Kill Devil Hills, NC 
Montgomery Co, TX 
Pascagoula, MS 
Ft Myers, FL 
Sarasota Co, FL 
Montgomery Co, TX 
Austin. TX 
Ft Myers , FL 
FDEM 
Lake Charles, LA 
Lake Charles, LA 

Brazoria, TX 

Sherwood, AR 

Warren County, KY 

Lake Jackson, TX 

Orange Beach, AL 

Calcasieu Parish, LA 

Jacksonville, NC 

Corpus Christi, TX 

Central, LA 
Newton Co, TX 

Kitty Hawk, NC 
Nags Head, NC 

Sarasota Co Schools, FL 
Venice FL 

Travis Co, TX 

Lee Co, FL 

Calcasieu Parish, LA 
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Subcontractor 
17 Activations in FL 

Master Subcontract# 16_725 

Gulf Services 
(Theodore, AL) 

(PUSH, ROW Hauling, L&H, Stumps, Site 
Mgt, Ditch work, PPDR) 

31 Activations 
15 Activations in FL 

Master Subcontract# 12_ 191 

Hauling Away LLC 
(Mobile, AL) 

(PUSH, ROW Hauling, L&H, ROE Hauling, 
Stumps, Grinding, HaulOuts, Sand, Demo, 

Waterway Debris) 
125 Activations 

39 Activations in FL 

Master Subcontract# 12_223 

Storm Event 

2018 Michael 

2018 Florence 

2017 Irma 

2017 Harvey 

2016 Matthew 
2016 LA Flooding 
2006 Ice Storm 
2005 Rita 

2005 Katrina 

2004 Ivan 

2004 Charley, Frances. Jeanne 

2024 Milton 

2024 Helene 
2024 Beryl 
2024 TX Flooding May 

2024 TX Straight Line Winds 

2023 Idalia 

2023 Winter Storm- TX 

2022 Ian 

2021 Ida 
2021 May Flooding 

2020 Laura 

2018 Michael 

2024 MIiton 

2024 Helene 

2024 Beryl 

~ 024 SC Straight Line Winds 
2024 LA Tornado 
2024 FL Tornado May 
2024 AL Tornados 
2024 TX Flooding April 
2023 AR Tornado 
2023 Ice Storm 

2022Ian 

2021 TXGLO 

J Work Location 
Bainbridge, GA 
Decatur Co, GA 

H olly Ridge, NC 
Onslow Co, NC 

Bonita Springs, FL 
Aransas Co, TX 
Corpus Christi, TX 
Hilton Head Island, SC 
Central, LA 
Erie Co, NY 

Panama City, FL 

Richlands, NC 

Lee Co., FL 
Montgomery Co, TX 
San Patricio Co, TX, 

Calcasieu Parish / Lake Charles, LA 
North Miami, FL Wilton Manors, FL 
Pascagoula, MS Pompano Beach, FL 
Escambia Co, FL 
Lee Co, FL 
Orlando, FL 

Sarasota Co. FL 

WareCo,SC 
Montgomery Co, TX 
Liberty Co, TX 
Carrollton, TX 
Coppell, TX 
St Petersburg, FL 

Austin, TX 

Bonita Springs, FL 
Estero. FL 
FDEM 
Lee Co, FL 
St. John the Baptist Parish, LA 
Lake Charles, LA 
Lake Charles, LA 
:::,uIpnur, LA 

Bay Co, FL 
Lynn Haven, FL 
Apopka, FL 
Bonita Springs, FL 
Clearwater, FL 
Dunedin, FL 
FDEM 
Ft Myers Beach, FL 
Greenville, SC 
Laurens Electric Co-Op 
Laurens Public Works, SC 
SCOOT 
Alvin, TX 
Angleton, TX 
Brazoria Co, TX 
Dorchester Co, SC 
Lake Charles, LA 
Kissimmee, FL 
AL Counties- Region 7 
Angleton, TX 
North Little Rock, AR 
Deer Park, TX 
Bonita Springs FL 
Estero, FL 
Ft Myers, FL 

Sanibel, FL 

Venice.FL 

Montgomery Co, TX 
Richardson, TX 

Dunedin, FL 

Travis Co, TX 

Lee Co School District 
Sanibel FL 
Sarasota Co, FL 

Calcasieu Parish, LA Waterways 
Calcasieu Parish, LA 

Calcasieu Parish, LA 

Panama City, FL 
Washington Co FL 
Hillsborough Co, FL 
Lee Co. FL 
Oldsmar. FL 
Sanibel. FL 
St Petersburg. FL 
Tarpon Springs, FL 
Clearwater, FL 
St Petersburg, FL 
Tarpon Springs, FL 
Levy Co, FL 
Brazoria, TX 
Lake Jackson, TX 
West Columbia, TX 

Henager, AL 

Sherwood, AR 

Ft Myers Beach, FL 
Lee Co, FL 
Sanibel, FL 

_J 

--< 

FDEM Synergy, Charlotte Co Schools, FL 
Beach Debris - Sunken Car 
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Subcontractor Storm Event Work Location 
2021 Ida St. John the Baptist Parish, LA Calcasieu Parish, LA Waterways 
2020 Hanna & Beta Texas General Land Office (GLO) 
2020 Zeta Gulfport, MS 

2020Sally AL DOT SW Region Gulf Shores, AL 
Baldwin Co, AL Orange Beach, AL 
Lake Charles, LA Calcasieu Parish, LA 

2020 Laura Sulphur, LA West Lake, LA 
Vinton, LA West Calcasieu Port, LA 

2020 Cristobal Dauphin Island, AL 
2020 Tornado Nashville, TN Chattanooga, TN 
2019 TX Tornado Richardson, TX 
2019 Dorian Dorchester Co, SC 
2019 Imelda Montgomery Co, TX 

Bay Co. FL 
Jackson Co, FL 
Panama City Beach. FL 

2018 Michael FL Dept of Enviro Protection Panama City, FL Bainbridge, GA Decatur Co, GA 

2018 Florence 
Jacksonville, NC Onslow Co, NC 
North Topsail Beach, NC 

2018 Florida Red Tide 
Collier Co, FL Fort Myers Beach, FL 
Sanibel Island, FL 
Collier Co, FL Kissimmee, FL 

2017 Irma FL DEP Waterway Cleanup Okeechobee Co, FL 
Hilton Head Island, SC Polk Co, FL 

2017 Harvey 
Aransas Co, TX Corpus Christi, TX 
Texas General Land Office (GLO) 

2017 Maintenance Corpus Christi, TX 
2017 T.S. Cindy Dauphin Island, AL 

2016 Matthew 
FL Dept of Enviro Protection Hilton Head Island, SC 
Hilton Head Plantation POA, SC 

2016 LA Flooding Central, LA Ouachita Parish, LA 

2016 Texas Flooding / Misc 
Newton Co, TX Waller Co, TX 
Montgomery Co, TX 

2016 Maintenance Corpus Christi, TX 
2016 Tornado Rowlett, TX 

2015 Flooding-Alabama 
AL DCNR, Baldwin Co, AL 
AL DOT, Baldwin Co, AL 

2015 SC Flooding SCOOT 
2015 Demolition Orange Beach, AL 
2015 Fish Kill Orange Beach, AL 

2015 Texas Flooding/ Misc 
Blanco Co, TX Republic Services, TX 
Corpus Christi, TX Friendswood, TX 

2015 Severe Storm AL Limestone Co, AL 
2014 Tornado Blount Co, AL Limestone Co, AL 
2014 Maintenance Corpus Christi, TX 
2014 Pax (Ice Storm) Dorchester Co, SC Berkeley Co, SC 
2013 T.S. Andrea Gulf Shores, AL 
2012-2013 Sandy NJ DEP 

Biloxi, MS Magnolia, MS 20121saac Dauphin Island, AL 
McComb, MS Pascagoula, MS 

2012 Miscellaneous The Nature Conservancy, AL 
2012 Tornado Motel 6 - Mobile, AL 
2011 Irene Rocky Mount, NC 

Edgewater, FL South Daytona, FL 
2024 Milton Lake Helen, FL Volusia Co FL Ormond Beach, FL 
2024 Helene Greenville, SC SCOOT 
2023 Ice Storm TX Travis Co, TX 

Bomia Springs, FL Lee Co School District 
20221an Edgewater, FL Ormond Beach. FL 

Ft Myers, FL Port Orange. FL 
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Subcontractor 

S. St. George Enterprises 
(Fredonia, NY) 

(PUSH, ROW Hauling, L&H, Grinding, 

Stumps, HaulOuts, Site Work) 

90 Activations 
44 Activations in FL 

Master Subcontract# 13_376 

Storm Event 

2021 KY Tornado 

2020 Zeta 

2020 Laura 

2020 Tornado 

2018 Michael 

2018 Florence 

2017 Irma 

2017 Harvey 

2016 Matthew 

2014 AL Tornado 
2014 Pax - Ice Storm 

2011 Irene 

2005 Dennis 
2005 Wilma 
2005 Rita 

2005 Katrina 

2004 Ivan 

Work Location 
Ft Myers Beach. FL 
Lee Co, FL 
FDEM 
Bowling Green, KY 

Gulfport, MS 

Lake Charles, LA 

Nashville, TN 

Bay Co, FL 
Jackson Co, FL 
Lynn Haven, FL 
Decatur Co, GA 
Brunswick Co, NC 
Bolivia, NC 
Caswell Beach, NC 
Leland, NC 
Holly Ridge, NC 
Sandy Creek, NC 
Navassa, NC 
Swansboro, NC 

Bonita Springs, FL 
Edgewater, FL 
Flagler Co, FL 
Lake Mary, FL 
Lake Co, FL 
Lee Co, FL 

Aransas Co, TX 
~an t-'atricI0 co, 1 x 
Hilton Head Island, SC 
Windmill Harbor POA, SC 
ACCA- Blount Co, AL 

Sanibel , FL 
South Daytona, FL 

Warren County, KY 

Harrison Co, MS 

Calcasieu Parish, LA 

Chattanooga, TN 

Panama City, FL 
Panama City Beach FL 
Bainbridge, GA 

Onslow Co, NC 
Jacksonville, NC 
Duplin Co, NC 
Richlands, NC 
Oak Island, NC 
Northwest, NC 
Shallotte, NC 
Varnamtown, NC 
Okeechobee Co, FL 
Orlando, FL 
Ormond Beach, FL 
Sanford, FL 
Sarasota Co, FL 
St Petersburg, FL 
Sumter Co. FL 
Corpus Christi, TX 

Long Cove POA, SC 
Norfolk, VA 

Berkeley Co, SC Dorchester Co, SC 
James City Co, VA Newport News, VA 
York Co, VA Rocky Mount, NC 
Bay Co FL Destin, FL 
Ft Lauderdale, FL West Palm Beach, FL 
Calcasieu Parish / Lake Charles, LA 
Aventura FL Pascagoula, MS 
Daphne, AL Pompano Beach, FL 
Lazy Lakes, FL Wilton Manors, FL 
Escambia Co, FL Walton Co, FL 
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l 
Summary of Major Subcontractor Activations for the past 15 Years with CrowderGulf, LLC 

Subcontractor Storm Event Work Location 

4M Services 
(Alva, FL) 

(PUSH, ROW Hauling, HaulOuts) 
26 Activations 

Master Subcontract# 20_ 1865 

ABC Hauling Services / 
RAL Services Corp. 

2024 Milton 

2024 Helene 

2024 Beryl 

2023 AR Tornado 

2022 Ian 

2022 FL Tornado 
2021 Ida 
2020 Sally 
2020 Laura 
2024 Milton 

r 2024 Helene 

Bonita Springs FL 
Ft Myers Beach_._ FL 
Bonita Springs, FL 
Ft M ers Beach , FL 
Alvin, TX 
Angleton, TX 
Brazoria Co, TX 
North Little Rock, AR 
Bonita Springs, FL 
Estero, FL 
Ft Myers, FL 
Lee County, FL 
Gulfport, MS 
AL DOT 
Lake Charles, LA 
Apopka, FL 
Ware Co, GA 

Lee Co, FL 
Sanibel , FL 

Lee Co, FL 

Deer Park, TX 
Dickinson, TX 
Lake Jackson, TX 
Sherwood, AR 
Ft Myers Beach, FL 
Lee County, FL 
Sanibel, FL 

Orange Beach, AL 
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Subcontractor 
(Miami, FL) 

(HaulOuts) 
35 Activations 

10 Activations in FL 

Master Subcontract# 16 915 

Ault Enterprises LLC 
(Bark River, Ml) 

(ROW Hauling, Waterway Debris 
Hauling) 

17 Activations 

9 Activations in FL 

(Master# 16 794) 

Barnhart Debris Removal 
(Magnolia, AR) 

(PUSH, ROW Hauling, Site Work, 
HaulOuts, L&H, White Goods) 

12 Activations 
6 Activations in FL 

Master Subcontract # 17 _ 1217 

Beeghly Tree 
(Somerset, PA) 

(ROW Hauling, L&H) 
13 Activations 

3 Activations in FL 

Master Subcontract# 20_1871 

C & W Trucking, Inc 
(Winter Garden, FL) 

(HaulOuts) 
16 Activations 

14 Activations in FL 

Master Subcontract# 17 _ 1292 

Clinton Lumber Co. LLC 
Willow Springs, MO) 

Storm Event 
2024 Beryl 

Work Location 
Montgomery Co, TX 
1-1-,,,yers, fl. 

2022Ian ______ Ft Myers Beach, FL 

2021 Ida 

2021 May Flooding 

2020 Laura 

2020 Tornado 

2018 Michael 

2018 Florence 

2017 Harvey 

2016 Matthew 
2011 Tornado (MO) 
2011 Irene 

2008Ike 

2005 Wilma 

2024 Milton 

2024 Helene 
2022Ian 
2020 Zeta 
2020 Laura 
2018 Michael 
2018 Florence 

2017 Irma 

2017 Harvey 
2016 Matthew 
2022Ian 
2021 Ida 

2020 Laura 

2018 Michael 

2017 Harvey 
2024 Milton 
2024 Helene 

2023 T ornados 

2022 Ian 
- 2020Zeta 

2020 Sally 

2017 Irma 

2017 Harvey 
2012 Tornado 

t- 2008 TS Fay 
2005 Wilma 

2004 Charley, Frances Jeanne 

2023 Ice Storm TX 
2022Ian 

St. John the Baptist Parish, LA 

Lake Charles, LA 
Lake Charles, LA 
Dequincy, LA 
West Lake, LA 
Nashville, TN 
Bay l;o,fL 
Jackson Co, FL 
Lynn Haven, FL 
Duplin Co, NC 
Aransas Co, TX 
Aransas Co, TX (PPDR) 
Hilton Head Island, SC 
Joplin, MO 
Dare Co, NC 
Bolivar Peninsula, TX 
League City, TX 
Ft Lauderdale. FL 
Lake Helen, FL 
Volusia, Co FL 
Clay Co FL 
Lee County, FL 
Gulfport, MS 
Sulphur, LA 
FL Dept of Env1ro Protection 
Onslow Co, NC 

FL Dept of Env1ro. Protection 

Corpus Christi, TX 
FL Dept of Enviro Protection 
Casselberry, FL 
Audubon Institute, LA 
Lake Charles, LA 
Iowa, LA 
Apalachicol~ FL 
Carrabelle, rL 

Franklin Co, FL 
Brazoria Co, TX 
Hillsborough Co, FL 
Lyman, SC 
Edgecombe Co, NC 
Nash Co, NC 
Lee Co, FL 
Biloxi, MS 
AL DOT 
Baldwin Co, AL 
Casselberry, FL 
Lake Mary, FL 
Orlando. FL 
Sanford , FL 
Brazoria Co, TX 
Polk Co. FL 
Brevard Co. FL 
Aventura. FL 
Brevard Co. FL 
Jupiter, FL 
Travis County, TX 
Ormond Beach, FL 

Lee County, FL 

Calcasieu Parish, LA 
Calcasieu Parish, LA 
Iowa, LA 
Vinton. LA 
Chattanooga, TN 

Panama City, FL 
Panama City Beach. FL 

Corpus Christi, TX 
San Patricio, TX 
Thunderbolt, GA 

M;mvP.I TX 

Sarasota Co, FL 

Panama City, FL 
Swansboro, NC 
{l;layWutnam, uuval 

Volusia/Brevard) 

Hilton Head Island, SC 

Calcasieu Parish, LA 
Vinton, LA 

P;m;im;i C:itv Fl 
Washington Co, FL 

SCOOT 

Rocky Mount, NC 

Sanibel, FL 
D'Iberville, MS 
Fairhope, AL 
Gulf Shores, AL 
Edgewood, FL 
Lake Co. FL 
Polk Co, FL 

Montgomery Co, TX 

West Palm Beach, FL 
Orange Co, FL 
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Subcontractor Storm Event Work Location 
(ROW Hauling) 2022 FL Tornado LeeCO:-FL. 
11 Activations 2020 Laura Lake Charles, LA 

2018 Michael Apalachicola FL Franklin Co, FL 9 Activations in FL Casselberry. FL 
Master Subcontract# 17 _ 1269 

2017 Irma Flagler Beach, FL Ormond Beach, FL 
Lee Co, FL Panama City, FL 

2024 Milton 
Sarasota Co Schools, FL V!mir.P. FL 
Sarasota Co, FL 

2024 Helene Greenville Co, SC Lee, Co, FL 
SCOOT State of NC 

2024 Beryl 
- Angleton, Ix 

Friendswood, TX Creel Brothers, Inc. Brazoria Co, TX 
(Franklinton, LA) 2023 Idalia Thomas Co, GA 

(PUSH, ROW Hauling, L&H, 2023 Ice Storm TX Austin, TX Travis Co, TX 
Stumps, HaulOuts) 

Bomia Spnnes, FL 28 Activations Ft Myers, F LPP. r.nuntv FL 
11 Activations in FL 2022Ian Le Co Public Schools, FL 

Ft Myers Beach, FL S;:inihPI Fl 
Master Subcontract# 20_ 1863 

Vernce,FL 
2022 SC Ice Storm SCOOT 
2021 Ida St. John the Baptist Parish, LA 
2021 TX Demo Friendswood, TX 
2021 TX Tornado Friendswood, TX Sugar Land, TX 
2021 LA Tornado Calcasieu Parish, LA 
2020 Laura Calcasieu Parish, LA Lake Charles, LA 

Crooked River LLC 2018 Michael Panama City, FL 
(Trimble, MO) 
ROW Hauling 

2017 Harvey Dickinson, TX 2 Activations/1 Activation in FL 
Master Subcontract# 17 _ 1039 

2024 Milton Sarasota Co, FL 
2024 Beryl Montgomery Co, TX 

2022 Ian Ft Myers. FL Lee Co, FL 

DEH Disaster Recovery LLC 
2020 Sally Baldwin Co, AL Fairhope, AL 
2018 Michael Decatur Co, GA Bainbridge, GA 

(Ft. Valley, GA) 
Bald Head Island, NC (ROW Hauling, L&H, Stumps) Bolivia, NC NorthwP.SI Nr, 

25 Activations Oak Island, NC 

5 Activations in FL 2018 Florence Brunswick Co, NC Sh;:illoltP. Nr, 
Caswell Beach, NC V;:iro;:imtown Nr. 

Master Subcontract# 14_ 497 Leland, NC 

2017 Harvey Aransas Co, TX N11P.r.P.s r.o TX Corpus Christi, TX 
2016 Matthew Hilton Head Island, SC 
2016 Hermine Leon Co, FL Tallahassee, FL 
2014 Ice Storm Pax Berkeley Co, SC Dorchester Co, SC 

DM Bass, Inc 2022 Ian Lee County, FL Lee Co Public Schools, FL 
(Bogalusa, LA) 2021 Ida St. John the Baptist Parish, LA 

(PUSH, ROW Hauling) 2020 Laura Lake Charles, LA 
6Activations 

5 Activations in FL 2018 Michael Jackson Co, FL Panama City FL 
Master Subcontract# 18 1808 

Four Points Recycling 2018 Florence 
Jacksonville, NC Onslow r.o N r, 
North Topsail Beach, NC 

(Jacksonville, NC) 2017 Irma Chatham Co, GA 
(ROW Haul) 

Currituck Co, NC 9Activations 
2016 Matthew Duplin Co, NC RosP. Hill Nr. 

Master Subcontract# 16_833 Raleigh, NC 
Sunset Beach, NC 

Four R Equipment/ 2022 Ian Punta Gorda, FL 
Coastline Energy Resources 2021 Ida Caicasfeu Parish, LA Waterways 

(Miramar, FL) 2020 Laura Calcasieu Parish, LA 
(ROW Hauling, HaulOuts) 2018 Michael Panama City FL 

15 Activations 2017 Irma M1am1 Springs, FL FL DEP Waterway Cleanup 
8 Activations in FL 2016 Matthew FL Dept of Env1ro Protection Edgewater, FL 
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Subcontractor Storm Event Work Location 
2016 Hermine Tallahassee, FL 

Master Subcontract# 12_173 / 2014 Pax (Ice Storm) Dorchester Co, SC 
21 _1880 2011 Irene Newport News, VA 

2008 Ike 
Bolivar Peninsula, TX League City, TX 
Kemah, TX 

2005 Wilma Pembroke Pines. FL 
- CTearwater,TI 

St Petersburg, FL 2024 Milton Dunedin, FL 
2024 Helene Clearwater, FL St Petersburg, FL 

FL Dept Enviro Protection Lee Co, FL 
2022 Ian Port Orange, FL St Petersburg, FL 

Gaston I Wood Resource Sanford, FL 
Recovery 2020 Sally AL DOT SW Region Baldwin Co, AL 

(Gainesville, FL) 2020 Tornado Volusia Co, FL 
(PUSH, ROW Hauling, Stumps, L & 

2018 Michael 
- Bay co, FL 

Jackson Co, FL 
H, DMS Grinding, HaulOuts) Panama City, FL 

30 Activations Fl DEP Waterway Cleanup Palm Coast. FL 
28 Activations in FL 

2017 Irma Flagler Beach . FL Polk Co, FL 
Flagler County, FL St Petersburg, FL 

Master Subcontract #s 17 _ 1468 / Ormond Beach ., FL Tarpon Springs 
20_1869 Clay County, FL Orange Park, FL 

2016 Matthew Flagler Beach, FL Ormond Beach, FL 
Flagler County, FL Palm Coast, FL .. 

2024 Milton Clearwater, FL 
2024 Helene Clearwater, FL 

Alvin, TX Iowa Colony, TX 2024 Beryl Brazoria Co, TX 
- 2023 VA Tornado Virginia Beach, VA 

2022 Ian Lee Co, FL Bonita Springs, FL 
2021 KY Tornado Bowling Green, KY Warren County, KY 
2020 Zeta Gulfport, MS 
2020 Laura West Lake, LA Calcasieu Parish, LA 

Gotus Trucking 2020 Isaias Newport News, VA 
(Harrisville, PA) 202OTornado Nashville, TN Chattanooga, TN 

(ROW Hauling, L & H, Stumps) 2019 Imelda Montgomery Co, TX 
34 activations 2019 Dorian Dorchester Co, SC 

9 Activations in FL 2018 Michael Panama City, FL 
2018 Florence Fayetteville, NC 

Master Subcontract# 16_666 Aransas Co, TX Nueces Co. TX 2017 Harvey Corpus Christi, TX 

Chesapeake, VA Fayetteville, NC 
2016 Matthew Currituck Co, NC 

Norfolk, VA 
Southern Shores, NC 

2016 LA Flooding Central, LA 
2016 Tornado Essex Co, VA 

2005 Wilma 
Ft Lauderdale, FL Lazy Lakes , FL 
Wilton Manors, FL 

2005 Katrina Pembroke Pines, FL 

Gulf Atlantic 2022Ian 
Bonita Springs, FL Lee Co, FL 
Ft Myers Beach, FL Sanibel, FL 

Construction & Marine AL DOT SW Region Gulf Shores, AL 
(Grand Bay, AL) 2020 Sally Baldwin Co, AL Orange Beach, AL 

(DMS Site Work, HaulOuts, Sand, 2020 Cristobal Harrison Co, MS 
Dredging, Waterway, ROW Hauling) Bay Co, FL Panama City, FL 

17 Activations 2018 Michael Dauphin Island, AL Mexico Beach, FL 
8 Activations in FL 2017 Irma Lake Co, FL 

Master Subcontract# 17 _ 1052 2017 Harvey Baytown, TX Brazoria Co, TX 
2017 Nate Dauphin Island, AL 

H2 Construction LLC 2024 Helene Thomas Co, GA 
(Waverly, MO) 

2024 Beryl 
Bayou Vista, TX LaMarque, TX 

(ROW hauling, L & H, Stumps) Hitchcock, TX 
14 Activations 2022 Ian Ormond Beach FL Ocoee. FL 
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Subcontractor Storm Event 
3 Activations in FL 2018 Michael 

Master Subcontract# 14_219 2017 Harvey 
2017 Tornado 
2016Matthew 
2016 LA Flooding 
2014 Ice Storm Ulysses 
2024 Beryl 
20221an 
2022 SC Ice Storm Izzy 

HOR Trucking LLC 2020 Zeta 

(Bamberg, SC) 2018 Michael 
(PUSH, ROW Hauling, HaulOuts, L 

&H, Demo) 
24 Activations 2017 Irma 

12 Activations in FL 
Master Subcontract# 14_219 

2016 Matthew 

r- ~ 

i 2016 Hermine 

2024 Milton 

2024 Helene 

2024 Beryl 

JTL & S Property Preservation 
2022 Ian 

(League City, TX) 
(ROW Hauling, L & H, 2021 Ida 

White Goods. Freon Management) 2021 May Flooding 
46 Activations 

20 Activations in FL 2020 Laura 

Master Subcontract # 17 _ 1020 
2020 TX Winter Storm 
2020 Tree work 
2019 Marine work 
2019 Tornado 

2017 Harvey 

Last Pass Inc. 2023 Idalia 
(Miami, FL) 

(ROW Hauling, L & H, HaulOuts, 
PUSH) 2022 Ian 

10 Activations/9 Activations in FL 
Master Subcontract# 22_ 1883 

2024 Milton 

2024 Helene 

Lawn Rescue Plus 
2024 Beryl (Miami, FL) 

(ROW Hauling, L & H, 

Work Location 
Lynn Haven FL 
League City, TX 
Hattiesburg, MS 
Liberty Co, GA 
Central, LA 
Greensboro, NC 
Brazoria Co, TX 
K1ss1mmee. FL 
SCDOT 
Harrison Co, MS 
Bay Co. FL 
Decatur Co, GA 
Brevard Co, FL 
Kissimmee, FL 
Lake Co. FL 
Callawassie Island, SC 
Fripp Island, SC 
Hilton Head Island, SC 
Lean Co, FL 
Clearwater, FL 
Dunedin, FL 
FDEM 
Ft Myers Beach, FL 
Lee Co, FL 
Cl earwater, FL 

St Petersburg, FL 
Bayou Vista, TX 
Bomia Springs FL 
Estero FL 
FDEM 
Ft Myers, FL 
St. John the BaptisfParish, LA 
Lake Charles."°LA 
uequincy, LA 

Lake Charles, LA 
West Lake, LA 
Vinton LA 
Friendswood, TX 
Galveston Co, TX 
Clean Harbors 
Montgomery Co, TX 
Alvin, IX. 

Brazoria Co, TX 
Dickinson, TX 
Clear Lake Shores, TX 
Friendswood, TX 
Lea~ue Ci~, TX 
Tay or Co L - Synergy 

Bonita Springs, FL 
Estero, FL 
Ft Myers FL 
FDEM 
Llearwater;FL 
Dunedin FL 
Sarasota Co, FL 
Clay Co, FL 
Lee Co, FL 
Liberty Co, GA 
Angleton, 1 x. 
Brazoria, TX 
Dickinson, TX 
Montgomery Co, TX 

Nassau Bay, TX 

Port Wentworth, GA 

Brookside Village, TX 
Ocoee, FL 

Gulfport, MS 
Jackson Co, FL 
Bainbridge, GA 
Okeechobee Co, FL 
Polk Co, FL 
Sumter Co, FL 

Hilton HP.;iri IPOA) Sr. 
Windmill Harbour, SC 

Tallahassee, FL 
Oldsmar, FL 
Sanibel, FL 
Sarasota Co, FL 
St Petersburg, FL 
Tarpons Springs, FL 

Tarpons Springs, FL 

Ft Myers Beach, FL 
Lee Co, FL 
Sanibel , FL 

Calcasieu Parish, LA 

Calcasieu Parish, LA 

Iowa, LA 
Sulphur, LA 

La Marque, TX 

Nassau Bay, TX 
Seabrook, TX 
Webster, TX 
West Columbia, TX 

Ware Co, GA 

Ft Myers Beach, FL 
Lee Co, FL 
Punta Gorda, FL 
Sarasota Co, FL 

St Petersburg FL 
Tarpons Springs, FL 

Garden City, GA 
Port Wentworth, GA 
Ware Co, GA 

Brazoria Co, TX 

LaMarque, TX 
Lake Jackson, TX 
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Subcontractor Storm Event 
HaulOuts, Stumps) 2021 Ida 

52 Activations 2020 Sally 
21 Activations in FL 

Master Subcontract# 16_743 2020 Laura 

2020 Tornado 

2018 Michael 

2018 Florence 

2017 Irma 

2017 Harvey 
2016 Matthew 
2016 Hermine 

Mccombs Tree Service 
2024M1lton 

(Rockledge, FL) 2021 Ida 
(ROW Hauling) 2018 Florence 
12 Activations 2016 Matthew 

8 Activations in FL 2016 Hermine 
Master Subcontract# 15_295 2015 Winter Strom 

2012 TS Beryl 
Michael's Tree Services 2022 Ian 

(Memphis, TN) 2020 Sally 
(ROW Hauling, L & H, DMS Site 2018 Michael 

Work) 
12 Activations 

2017 Irma 8 Activations in FL 
Master Subcontract # 17 _ 1042 ---

New Gen Environmental Group/ 2021 Ida 

Bil-Jim Construction 2020 Zeta 
(Toms River, NJ) 2020 Laura 

(ROW Hauling, Dredging, Demo, 2018 Michael 
Waterway) 2017 Irma 

12 Activations 
2017 Harvey 14 Activations in FL 

Master Subcontract# 17 1024 / 2016 Matthew 
13_479 201-13 Sandy 

2022 Ian 
Reclaimlt Enterprises 

2020 Zeta 
(Greenville, TN) 2020 Delta 

(PUSH, ROW Hauling, L & H, 2020 Sally HaulOuts) 
19 Activations 

2020 Laura 10 Activations in FL 
Master Subcontract# 18_362 

2018 Michael 

2011 Irene 
Riccelli Enterprises 
(North Syracuse, NY) 2022 Ian 

(HaulOuts) 
15 Activations 2020 Laura 

2020 TN Tornado 
10 Activations in FL 

2018 Michael Master Subcontract# 17 1099 
2017 Harvey 

Work Location 
St. John the Baptist Parish, LA 
Baldwin Co, AL 
Lake Charles, LA 
West Lake, LA 
Vinton, LA 
Nashville, TN 
FL Dept of Enviro. Protection 
Lynn Haven, FL 
Holly Ridge, NC 
Jacksonville, NC 
North Topsail Beach, NC 
Aventura FL 
Brevard Co, FL 
Cocoa Beach, FL 
Collier Co FL 
Aransas Co, TX 
Hilton Head Island, SC 
Leon County, FL 
8revaro co, FL 
Orange Co, FL 
Biloxi, MS Maintenance 
Onslow Co, NC 
Brevard Co, FL 
Leon Co, FL 
Raleigh, NC 
Nassau Bay, FL 
Sarasota Co, FL 
Fairhope, AL 
Jackson Co, FL 

Lauderdale by the Sea, FL 
Lazy Lakes, FL 

Plantation, FL 

State of New Jersey 
Gulfport, MS 
Calcasieu Parish, LA 
Bay Co, FL 
FL Dept of Envlro Protection 
Montgomery Co, TX 
Dickinson, TX 
Fayetteville, NC 
State of New Jersey 
Apopka, FL 
Charlotte Co Public Schools FL 
Estero, FL 
Audubon Institute, LA 
Iowa, LA 
Orange Beach, AL 
Spanish Fort, AL 
Lake Charles, LA 
Sulphur, LA 
Jackson Co FL 
Lynn Haven, FL 
James City Co, VA 
Edgewater. FL 
Ft Myers, FL 
Ft Myers Beach FL 
Calcasieu Parish, LA 
Nashville/Davidson Co, TN 
Bay Co, FL 
Panama City , FL 
Aransas Co, TX 

Audubon Institute, LA 

Calcasieu Parish, LA 
West Calcasieu Port, LA 
Iowa, LA 
Chattanooga, TN 
Panama City, FL 
Parker, FL 
Onslow Co, NC 
Richlands, NC 
Swansboro, NC 
FL Dept of Env Protection 
M1am1, FL 
M1am1 Springs, FL 
Sunny Isle Beach, FL 

Windmill Harbour POA, SC 
Tallahassee FL 

Winter Springs, FL 

Swansboro, NC 
Cocoa Beach, FL 
Tallahassee, FL 

Venice. FL 
AL DOT SW Region 

Polk Co. f-L 
Sunrise, FL 

Tarpon Springs FL 
Wilton Manors FL 

Panama City, FL 

Port Arthur TX 

Raleigh, NC 

Lee Co, FL 
Venice. FL 
Winter Garden, FL 

Gulf Shores, AL 

Calcasieu Parish, LA 

Panama City FL 
Parker FL 

Lee County, FL 
Sanibel, FL 
Volusia Co, FL 
Lake Charles, LA 

Parker, FL 
Washington Co, FL 
San Patricio Co, TX 

----~ 
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Subcontractor 
Statewide Tub Grinding/ WLW 

(Apopka, FL) 
(PUSH, ROW Hauling, 

Stumps, HaulOuts) 
17 Activations 

13 Activations in FL 
Master Subcontract# 15_616 

Steadfast Services / Slick 
Machines 

(Cummings, GA) 
(ROW Hauling, Site Grinding, 
HaulOuts, Sand, Concrete) 

5 Activations/1 Activation in FL 
Master Subcontract# 17 1031 

Storm Event 
2022Ian 

2018 Michael 

2017 Irma 

2016 Matthew 

"'2o22 Ian 

2017 Harvey 

~--~~-
Waterfront Recovery LLC 2021 Laura -Waterways 

(Rockledge, FL) 2018 Michael 
Waterway Debris 2017 Irma 

4 Activalions/3 Activations in FL 
Master Subcontract# 17 _966 2016 Matthew 

Work Location 
Venice, FL 
Apalachicola, FL 
Franklin Co, FL 
Fort Myers, FL 
Lake C0:-F-L -
Brevard Co, FL 
Ormond Beach FL 
Lee Co, FL 

Port Arthur, TX 

Calcasieu Parish, LA 
~ FL Dept. Of Env1ro Protection 

FL Dept Of Env1ro. Protection 

FL Dept Of Enviro Protection 

Carrabelle, FL 
Parker, FL 
Lee Co, FL 
Sanibel . FL 
Cocoa Beach, FL 
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EXHIBIT "E" 
SITE AUTHORIZATION LETTER FROM FDEP- SITE A 

FLORIDA DEPARTMENT OF 
ENVIRONMENTAL PROTECTION 

Sent via email to: cspeake@northportfl.gov 

Date: 08/01/2024 

Chuck Speake 
1100 N. Chamberlain 
Boulevard North Port, FL 
34286 

South District Office 
2295 Victoria Avenue, Suite 364 
Fort Myers, Florida 33901-3881 

Ron DeSa 

RE: 2024 - Pre-Authorization for Disaster Debris Management Sites 

(DDMS) Dear Chuck Speake, 

This is to notify you that on 05/07/2024, we approved your request for pre-authorization of a 
disaster debris management site (DDMS) located in Sarasota County for 2024. Disaster 
debris includes hurricane/storm-generated debris and all other types of disaster debris. 

The Department has evaluated your request for a DDMS at the following 

location: WACS ID: 108336 
Price Boulevard 
1790 W Price Blvd, North Port 
Lat 27:4: 12.0036 / Long 82:9:49.1029 
Waste Planned for Management: Construction & Demolition Debris. Yard Trash. 
Mixed Debris 

Gover 

Jeanette Nu Lt. Gover 

Shawn Harrnl 

Secre 
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In the event of a major stonn event or other disaster which results in the Department issuing an 
Emergency Final Order (the Order) for your county, you may begin using this temporary 
DDMS as necessary, while also requesting issuance of a field authorization from the 
Department. Once activated, a DDMS is subject to the following conditions, in addition to the 
requirements of the Order and Florida Statute 403.7071: 

1. The Department must be notified when the site is opened and begins 
accepting debris, and when the site is closed and stops accepting debris; 

2. Standing water must not be allowed to accumulate in or within 50 feet of areas used 
to store or process disaster debris; 

3. Access must be controlled to prevent unauthorized dumping and scavenging; 
4. A DDMS must have spotters to correctly identify and segregate waste types for appropriate 

management; 
5. Once the site is open, a spotter must be located in the area where waste is being deposited in order to 

spot and remove prohibited waste items; 
6. The DDMS is limited to managing the type(s) of debris listed above; any putrescible waste received 

at the DDMS must be removed from the site within 48 hours; all other types of prohibited waste 
should be managed in accordance with the guidance document (see link below); 

7. Unless otherwise approved by the Department in response to a written request from you, the DDMS 
must cease operation and all disaster debris must be removed from the site on or before the expiration 
date of an Order that has been executed by the Department, unless it is modified or extended by 
further authorization. 

The Department has also prepared a guidance document on the establishment, operation and closure of a 
DDMS for disaster debris. This guidance includes recommended practices, which you are expected to follow 
as much as practicable, as well as additional requirements from the Order. A copy of this guidance document 
is available on the DEP website at 
https://floridadep.gov/waste/permitting-compliance-assistance/documents/guidance­
~stablishment-operation-and-closure. This guidance is not a substitute for federal requirements and guidance, 
including those from the Federal Emergency Management Agency (FEMA). 

If you have any questions or comments on this pre-authorization letter, please feel free to contact Renee Kwiat 
by E-mail at renee.kwiat@floridadep.gov or by phone at (239) 344-5673. In order to provide better service to 
you, the Department is using electronic documents as much as possible. Please provide your E-mail address 
when replying. 
Sincerely, 

2 
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END OF SITE AUTHORIZATION LETTER. 
Exhibit "F" 

City of North Port 
PURCHASING 

Office: 941.429.7170 
Fax: 941.429.7173 

Email: purchasing@northportfl.gov 

WORK ASSIGNMENT 

[]change Order □Amendment 

CONSULTANT:, ____________________________ _ 

CONTINUINGCONTRACTNO.&TITLE:. _____________________ _ 

THIS WORK ASSIGNMENT 

WORK ASSIGNMENT#:. __________________________ _ 

SHORTTITLE:. ______________________________ _ 

DATE SUBMITTED:. ___________________________ _ 

AMOUNT (LUMP SUM):. ________________________ _ 

SCHEDULED COMPLETION:, ________________________ _ 

TOTALOFPREVIOUSASSIGNMENTS 

THIS WORKASSIGNMENT 

TOTAL WORK ASSIGNMENTS 

ACCOUNT NO/PROJECT NO 

CONTRACTAND BUDGETOVERVIEWFORFISCALYEAR20 __ 

DEPARTMENT 

All work assignments require City Manager approval. In presenting this work assignment, it is understood that: 

1. All associated supporting documentation and justification for this Work Assignment Change Order/Amendment is attached hereto. 

2. Unless specified herein, work does not involve watercraft, boat piers and/or other activities requiring additional workers compensation endorsements. 

3. Contact or involvement with hazardous materials is not anticipated, should hazardous materials be encountered, the City shall be informed. 

4. THIS TOTAL WORK ASSIGNMENT, INCLUDING CHANGE ORDERS AND/OR AMENDMENTS SHALL NOT EXCEED $500,000 & ANY RESULTING 
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CONSTRUCTION SHALL NOT EXCEED $500,000 &ANY RESULTING CONSTRUCTION SHALL NOT EXCEED $4,000,000 PER FLORIDA STATUTE 287.055 AS 
AMENDED. 
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CITY OF NORTH PORT 
CHANGE ORDER/CONTRACT AMENDMENT FORM 

WA#: _____ _ 

CO#: _______ Amendment #: _____ _ 

City's Contract No.: ------- Project Manager/Engineer: _________ _ 

Project Name: _______________________________ _ 

Description: 

Purpose of Change Order: 

Attachments (provide documents below from Consultant supporting change): 

□ 
□ 
□ 

Attachment A - Fee Schedule with contracted hourly rates/number of hours breakdown 

Attachment B - Consultants written scope/quote (for this work assignment) 

Attachment C - Supporting documentation (includes time extensions if requested) 
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CHANGE IN CONTRACT PRICE CONTINGENCY FUNDS 
Original Contract Amount: Use of Contingency Funds? 
Previous Amendment/ # to # Original Contingency 

l---+----+----,1-----t 

Change Orders: # to # Amount: 

Approved Amount: Amend Approved Use of 
1-------t-------1 

Amendments/Change Orders CO Contingency Amount: 
Current Contract Price: lncrease/(Decrease): 

1---------------------------1 

This Change Add/(Deduct): 

Total Contract Amount w/this 
change (pending approval): 

Contingency Balance: 

CHANGE IN CONTRACT TIME 

Yes 

Please fill in the Initial & Final Dates and Days of the original contract and the Dates and Difference (days) for each subsequent change order. 

Initial Date Final Date 
Days/Difference 

Action Basic Description 
(days)* 

Enter dates & number of days in Cells Below Add Action and Description in Cells Below 

Original Initial Execution 

Total Days* 

* Calendar days (not working days) 

SIGNATURES ON NEXT PAGE 

No 
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RECOMMENDED BY: 

By: __________ _ 

Consultant Date 

APPROVED BY: 

By: __________ _ 

Department Director Date 

By: __________ _ 

Purchasing Date 

By: __________ _ 

Assistant City Manager Date 

By: __________ _ 
City Clerk (If applicable) Date 

By: __________ _ 

City POC/Project Manager 

By: __________ _ 

Budget Administrator 

By: __________ _ 

Finance Director 

By: __________ _ 

City Manager 

By: __________ _ 

Date 

Date 

Date 

City Attorney (If applicable) Date 
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Exhibit "G" 

APPENDIX E: CONVERSION TABLE 
Piameter to Volume Capacjty 
FEMA quantifies the amount of cubic yards of debris for each size of stump based on the following 
formula: 

[(Stump Diameter2 x 0. 7854) x Stump Length] + [(Root-Ball Diameter2 x 0. 7854) x Root-Ball Height] 
46,656 

0. 7854 is one-fourth Pi and is a constant. 
46,656 is used to convert cubic inches to cubic yards and is a constant. 

The formula used to calculate the cubic yardage used the following factors, based upon findings in the field: 

• Stump diameter measured 2 feet up from the ground 
• Stump diameter to root-ball diameter ratio of 1 :3.6 
• Root-ball height of 31 inches 

Stump Diameter Debris Volume Stump Diameter Debris Volume 
(Inches) (Cubic Yards) (Inches) (Cubic Yards) 

6 0.3 46 15.2 

7 0.4 47 15.8 

8 0.5 48 16.5 

9 0.6 49 17.2 

10 0.7 50 17.9 

11 0.9 51 18.6 
-

12 1 52 19.4 

13 1.2 53 20.1 

14 1.4 54 20.9 

15 1.6 55 21.7 

16 1.8 56 22.5 

17 2.1 57 23.3 

18 2.3 58 24.1 

19 2.6 59 24.9 

20 2.9 60 25.8 
- - - -

21 3.2 61 26.7 

22 3.5 62 27.6 

23 3.8 63 28.4 

24 4.1 64 29.4 
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Stump Diameter Debris Volume Stump Diameter Debris Volume 
(Inches) (Cubic Yards) (Inches) (Cubic Yards) 

25 4.5 65 30.3 

26 4.8 66 31.2 

27 5.2 67 32.2 
-

28 5.6 68 33.1 

29 6 69 34.1 

30 6.5 70 35.1 

31 6.9 71 36.1 

32 7.3 72 37.2 

33 7.8 73 38.2 

34 I 8.3 74 39.2 

35 8.8 75 40.3 

36 9.3 76 41.4 

37 9.8 77 42.5 
·-

38 10.3 78 43.6 
-

39 10.9 79 44.7 

40 11.5 80 45.9 ..... --

r= 
>-- -

41 12 81 47 
-

42 12.6 82 48.2 - ~f 13.3 83 49.4 - -
44 13.9 84 50.6 

45 14.5 -
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Exhibit "H" 
Hazardous Stump Worksheet 

APPENDIX F: HAZARDOUS STUMP WORKSHEET 

Applicant: Date: -----------

Applicant Representative: ____________ Signature: ___________ _ 

FEMA Representative (if available) __________ Signature: ___________ _ 

Description U.S. Fill For Comments 

Physical Location of Facility Hazard National Eligible Debris (See 

(i.e., Street (ROW, Park, 
Tree Size Stumps attached 

Grid (Diameter) sketch, photo, - address, road, City Hall, (USNG) 
cross streets, etc.) etc.) Yes No Location Yes No CY etc.) 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 
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EXHIBIT "I" 

FEDERAL COMPLIANCE REQUIREMENTS 

Contractor must comply with the Federal requirements as they apply for APPENDIX II TO PART 200-CONTRACT 
PROVISIONS FOR NON-FEDERAL ENTITY CONTRACTS UNDER FEDERAL AWARDS and all applicable Federal requirements 
for this RFP. The Contract may be funded in whole or in part with federal funds and as such, any resulting contract shall 
be subject to federal requirements including, but no limited to, those set forth in 2 C.F.R. Part 200, Appendix II, and as 
otherwise may be listed herein. Should there be any conflict between the provisions contained in the solicitation or any 
resulting agreement the applicable federal requirements shall prevail. 

1. FEDERAL FUNDING 

A. When property or services are procured using funds derived from a Federal grant or agreement, whether direct 
to the City or "pass-through" from another entity, the City is required to and will follow the Federal procurement 
standards set forth in the "Uniform Administrative Requirements, Cost Principles, and Audit Requirements for 
Federal Awards," 2 C.F.R. Sections 200.213 and 200.317 through 200.326. 

B. Contract Cost and Price: For every procurement in excess of $100,000, including Change Orders or Contract 
Amendments greater than $100,000, the City shall perform a cost or price analysis in connection with every 
procurement subject to Federal procurement guidelines, which shall include an independent estimate of cost prior 
to issuing bids or proposals. For proposals where price is not considered in the award, profit shall be negotiated 
as a separate element of the price. In determining whether profit is fair and reasonable, the City shall consider 
the complexity of work, the risk to be borne by the contractor, the contractor's investment, the amount of 
subcontracting necessary, the quality of the contractor's record and past performance, and industry profit rates 
for the surrounding geographical area. "Cost Plus Percentage" methods for determining profit shall not be used. 

2. RECIPIENTS AND SUBCONTRACTS 

Awarded Contractor(s)/Vendor(s) and all associated contractor(s) are also considered recipients and therefore, the 
following provisions must be included in all contract provisions; inclusive those of the subcontractor(s) when and 
where applicable. 

3. EMPLOYMENT ELIGIBILITY VERIFICATION SYSTEM (E-VERIFY) 

A. Statutes and Executive Orders require employers to abide by the Immigration laws of the United States and to 
employ only individuals who are eligible to work in the United States. The Employment Eligibility Verification 
System (E-Verify) operated by the U.S. Department of Homeland Security (DHS) in partnership with the Social 
Security Administration (SSA) provides an internet-based means of verifying employment eligibility of workers in 
the United States; it is not a substitute for any other employment eligibility verification requirements. 

B. Vendors/Contractors shall enroll in the E-Verify program and provide the City with evidence of their enrollment 
as an attachment to their proposal. Evidence of enrollment may include, but is not limited to, the following: 

1. A copy of the properly completed E-Verify Company Profile page; or 

2. A copy of the fully executed E-Verify Memorandum of Understanding for the company. 
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C. Vendors/Contractors shall provide the City with an executed affidavit certifying they shall comply with the E­
Verify Program. The affidavit is attached to the solicitation documents. 

D. If a vendor/Contractor does not provide the City with evidence of their E-Verify enrollment and an executed 
affidavit of compliance, the vendor's/Contractor's proposal may be deemed non-responsive. 

E. Subcontractor requirement: Vendors/Contractors shall require all contracts or agreements that they enter into 
with a subcontractor to include a requirement that the subcontractor enroll and participate in the E-Verify 
program. 

F. The vendor/Contractor is responsible for familiarizing themselves with all rules and regulations governing the E­
Verify program. For additional information regarding the Employment Eligibility Verification System (E-Verify) 
program visit the following website: http://www.dhs.gov/ E-Verify 

4. ENERGY POLICY AND CONSERVATION ACT 

Contractor must follow any mandatory standards and policies relating to energy efficiency in compliance with the 
Energy Policy and Conservation Act (42 U.S.C. 6201). 

5. SMALL AND MINORITY BUSINESS, WOMEN'S BUSINESS ENTERPRISES, DISADVANTAGE BUSINESS ENTERPRISES, 
AND LABOR SURPLUS AREA FIRMS 

A. The Contractor agrees to ensure that Small and Minority Businesses, Women's and Disadvantage Business 
Enterprises, veteran owned businesses, and labor surplus area firms have the maximum opportunity to 
participate in the performance of contracts and this agreement. In this regard, Contractor shall take all 
necessary and reasonable affirmative steps in accordance with 2 C.F.R., Part 200.321, as amended, to ensure 
that these enterprises and areas have the maximum opportunity to compete for and perform contracts. 

Affirmative steps must include: 

1. Contractor shall place qualified small and minority businesses and women's business enterprises on 
solicitation lists. 

2. Whenever they are potential sources, Contractor shall include small and minority businesses, and women's 
business enterprises, in all solicitations. 

3. Whenever possible, Contractor shall use the services and assistance, as appropriate, of such organizations as 
the Small Business Administration and the Minority Business Development Agency of the Department of 
Commerce. 

4. When economically feasible, Contract shall divide total requirements, into smaller tasks or quantities to 
permit maximum participation by small and minority businesses, and women's business enterprises. 

5. Where the requirement permit, Contractor shall establish delivery schedules which encourage participation 
by small and minority businesses, and women's business enterprises. 

6. Where subcontracts are to be let, Contractor shall require its subcontractor(s) to take the above-listed 
affirmative steps. 
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B. The Labor Surplus Area's for fiscal year 2018 in Florida near the City of North Port are the following Counties; 
Hardee, Hendry, and Highlands. 

6. SYSTEM FOR AWARD MANAGEMENT MAINTENANCE UNDER 48 CFR 52.204-13 - CONTRACTOR'S REQUIREMENT 
FOR MAINTAINING CAGE CODE 

A. The following definitions apply to the terms used in this section: 

1. "Registered in the System for Award Management (SAM) database" means that: 

a. The Contractor has entered all mandatory information, the Contractor, and Government Entity (CAGE) 
code, as well as data required by the Federal Funding Accountability and Transparency Act of 2006 (see 
subpart 4.14), into the SAM database; 

b. The Contractor has completed the Core, Assertions, Representations and Certifications, and Points of 
Contact sections of the registration in the SAM database; 

c. The Government has validated all mandatory data fields, to include validation of the Taxpayer 
Identification Number (TIN) with the Internal Revenue Service (IRS) . The Contractor will be required to 
provide consent for TIN validation to the Government as a part of the SAM registration process; and 

d. The Government has marked the record "Active." 

2. "System for Award Management (SAM)" means the primary Government repository for prospective Federal 
awardee and Federal awardee information and the centralized Government system for certain contracting, 
grants, and other assistance-related processes. It includes: 

a. Data collected from prospective Federal awardees required for the conduct of business with the 
Government; 

b. Prospective contractor-submitted annual representations and certifications in accordance with FAR 
subpart 4.12; and iii. Identification of those parties excluded from receiving Federal contracts, certain 
subcontracts, and certain types of Federal financial and non-financial assistance and benefits. 

B. Contractor Is responsible for the accuracy and completeness of the data within the SAM database, and for any 
liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
SAM database after the initial registration, the Contractor is required to review and update on an annual basis, 
from the date of initial registration or subsequent updates, its information in the SAM database to ensure it is 
current, accurate and complete. Updating information in the SAM does not alter the terms and conditions of this 
Contract and is not a substitute for a properly executed contractual document. 

C. If the Contractor does not become registered in the SAM database in the time prescribed in this solicitation, the 
City will proceed to award to the next lowest responsive and responsible registered Contractor. 

D. Processing time, which normally takes 48 hours, should be taken into consideration when registering in the SAM 
database. Contractors who are not registered should consider applying for registration immediately upon receipt 
of this solicitation. 

E. By submission of a Proposal, the Contractor acknowledges the requirement that a prospective awardee shall be 
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registered in the System for Award Management prior to award, during performance, and through final payment 
of any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this 
solicitation. If registration prior to award is not possible, the awardee shall be registered in the System for Award 
Management within 30 days after award or before three days prior to submission of the first invoice, whichever 
occurs first. 

F. Contractor changes: If a Contractor has legally changed its business name, doing business as name, or division 
name (whichever is shown on the Contract), or has transferred the assets used in performing the Contract, but 
has not completed the necessary requirements regarding novation and change-of-name agreements in 48 CFR 
Part 42, subpart 42.12, the Contractor shall provide the City's Contract Administrator a minimum of one (1) 
business day's written notification of its intention to: 

1. Change the name in the SAM database; 

2. Comply with the requirements of subpart 42.12 of the FAR; and 

3. Agree in writing to the timeline and procedures specified by the responsible Contract 
Administrator. The Contractor shall provide with the notification sufficient documentation to 
support the legally changed name. 

G. If the Contractor fails to comply with the requirements of paragraph G. of this section, or fails to perform the 
agreement at paragraph G.3. of this section, and, in the absence of a properly executed novation or change-of­
name agreement, the SAM information that shows the Contractor to be other than the Contractor indicated in 
the Contract will be considered to be incorrect information and breach of this Contract. 

H. The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the SAM record to reflect an assignee for the purpose of assignment of claims (see FAR subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the SAM. Information provided to the Contractor's SAM 
record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor 
will be considered to be incorrect information and breach of this Contract. 

(2) The Contractor should be prepared to provide the following information: 

(a) Company legal business. 

(b) Trade style, doing business, or other name by which your entity is commonly recognized . 

(c) Company Physical Street Address, City, State, and ZIP Code. 

(d) Company Mailing Address, City, State and ZIP Code (if separate from physical) . 

(e) Company Telephone Number. 

(f) Date the company was started. 

(g) Number of employees at your location. 

(h) Chief executive officer/key manager. 
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(i) Line of business (industry). 

(j) Company Headquarters name and address (reporting relationship within your entity). 

I. Contractors may obtain additional information of registration and annual confirmation requirements at 
https://www .acquisition.gov or http://fedgov.dnb.com/webform or 1-866-705-5711. 

7. RECORDS RETENTION 

The contractor shall maintain all records required by the Federal regulations specified in 24 CFR 570.506 that are pertinent 
to the activities to be funded under this contract. Such records shall include but not be limited to: 

1. Records required to demonstrate that the payment was for an eligible use under the funding program; 
2. Copies of disbursements paid to contractors; 
3. Financial records as required by 24 CFR 570.502, and 2 CFR Subpart D and F and any applicable Appendices; and 
4. Other records necessary to document compliance with the applicable provisions of 24 CFR Part 570 and 24 CFR 

Part 75. 

8. FEDERAL EQUAL OPPORTUNITY LAWS 

Contractor agrees to comply with all federal equal opportunity laws and implementing regulations, including but not 
limited to: 

1. Certification of Non-segregated Facilities (for contracts over $10,000) 

2. Title VI of the Civil Rights Act of 1964 and implementing regulations thereof 

3. Section 109 of the Housing & Community Development Act of 1974 

4. Section 503 Handicapped (for contracts $2,500 or over) 

5. Age Discrimination Act of 1975, as amended 

6. Section 504 of the Rehabilitation Act of 1973, as amended 

7. Fair Housing Act, Title VIII-IX of the Civil Rights Act of 1968 

9. RESTRICTION ON ALL PUBLIC WORKS PROJECTS 

No contractor, or subcontractor, of a foreign country included on the list of countries that discriminate against U.S. firms 
published by the Office of the United States Trade Representative (USTR) may be awarded a contract or a subcontract for 
public works projects. Nor may any product of a country included on this list be provided under a public works project. 
Any Contractor unable to certify compliance with this provision shall submit with its offer a written explanation fully 
describing the reasons for its inability to comply. 

10. DRUG-FREE WORKPLACE REQUIREMENTS 

The Drug-Free Workplace Act of 1988 (42 U.S.C. 701) requires grantees (including individuals) of federal agencies, as a 
prior condition of being awarded a grant, to certify that they will provide drug-free workplaces. Contractor is required to 
comply with drug-free workplace requirements in accordance with the Act. 
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11. BUILD AMERICA, BUY AMERICA ACT 

This agreement may be for services related to a project that is subject to the Build America, Buy America Act (BABAA) 
requirements under Title IX of the Infrastructure Investment and Jobs Act ("IIJA"), Pub. L. 177-58. Absent an approved 
waiver, all iron, steel, manufactured products, and construction materials used in this project must be produced in the 
United States, as further outlined by the Office of Management and Budget's Memorandum M-22-11, Initial 
Implementation Guidance on Application of Buy America Preference in Federal Financial Assistance Programs for 
Infrastructure, April 18,2022. 

12. ADA REQUIREMENTS 

The Contractor Agrees to comply with the Americans With Disabilities Act (Public Law 101-338, 42 U.S.C., Section 12101 
et seq.), which prohibits discrimination by public and private entities on the basis of disability in employment, public 
accommodations, transportation, State and local government services, and telecommunications. 

The Contractor agrees to comply with Title II, Subtitle A of the Americans with Disabilities Act (ADA) (1990). 

13. SCRUTINIZED COMPANIES 

Section 287.135, Florida Statutes (F.S.), prohibits agencies from contracting with companies for goods or services that are 
on the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel, and from 
contracting with companies for goods or services of $1,000,000 or more that are on the Scrutinized Companies with 
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are engaged 
in business operations in Cuba or Syria. The lists are created pursuant to sections 215.473 and 215.4725, F.S. Contractor 
certifies that it is not listed on the Scrutinized Companies that Boycott Israel List, Scrutinized Companies with Activities in 
Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and is not engaged in a 
boycott of Israel or engaged in business operations in Cuba or Syria, and understands that pursuant to section 287.135, 
F.S., the submission of a false certification may subject Contractor to civil penalties, attorney's fees, and/or costs. In 
accordance with section 287.135, F.S., the County may terminate this Contract if a false certification has been made, or 
the Contractor is subsequently placed on any of these lists, or engages in a boycott of Israel or is engaged in business 
operations in Cuba or Syria. 

14. DISPUTE RESOLUTION 

All claims, disputes, and other matters in question between the parties to this agreement, arising out of or relating to this 
agreement or the breach thereof, shall be resolved as follows: 

l. To the extent Chapter 558, F.S., is applicable, the parties expressly opt out of the requirements of 
Chapter 558, F.S., within the mean of section 558.005(1), F.S. 

2. In the event of a dispute or claim arising out of this agreement, the parties agree first to try in good 
faith to settle the dispute by direct discussion. If this is unsuccessful, the parties may enter into 
mediation in Sarasota County, Florida, with the parties sharing equally in the cost of such mediation. 

3. In the event mediation, if attempted, is unsuccessful in resolving a dispute, the parties may proceed 
to litigation as set for the below. 

4. Any dispute, action or proceeding arising out of or related to this Agreement will be exclusively 
commenced in the state courts of Sarasota County, Florida, or where subject matter jurisdiction exists 
in the United States District Court for the Middle District of Florida. Each party irrevocably submits 
and waives any objections to the exclusive personal jurisdiction and venue of such courts, including 
any objection based on forum non convenience. 
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5. The parties agree to waive all rights to trial by jury for any litigation undertaken concerning this 
Agreement. 

6. This Agreement and the rights and obligations of the parties shall be governed by the laws of the State 
of Florida without regard to its conflict of laws principles. 

7. Unless otherwise agreed in writing, the Consultant shall be required to continue its services and all 
other obligations under this Agreement during the pendency of claim or dispute including, but not 
limited to, actual period of mediation or judicial proceedings. 

15. TEXT MESSAGING 

Reducing Text Messaging While Driving. Pursuant to Executive Order 13513, 74 FR 51225 (Oct. 6, 2009), Recipient should 
encourage its employees, subrecipients, and contractors to adopt and enforce policies that ban text messaging while 
driving, and Recipient should establish workplace safety policies to decrease accidents caused by distracted drivers. 

16. SEAT BELT POLICY 

Increasing Seat Belt Use in the United States. Pursuant to Executive Order 13043, 62 FR 19217 (Apr. 18, 1997), Recipient 
should encourage its contractors to adopt and enforce on-the-job seat belt policies and programs for their employees 
when operating company-owned, rented or personally owned vehicles. 

17. Title VI of the Civil Rights Act of 1964 

The sub-grantee, contractor, subcontractor, successor, transferee, and assignee shall comply with Title VI of the Civil 
Rights Act of 1964, which prohibits recipients of federal financial assistance from excluding from a program or activity, 
denying benefits of, or otherwise discriminating against a person on the basis of race, color, or national origin (42 U.S.C. 
§ 2000d et seq.), as implemented by the Department of the Treasury's Title VI regulations, 31 CFR Part 22, which are 
herein incorporated by reference and made a part of this contract (or agreement). Title VI also includes protection to 
persons with "Limited English Proficiency" in any program or activity receiving federal financial assistance, 42 U.S.C. § 

2000d et seq., as implemented by the Department of the Treasury's Title VI regulations, 31 CFR Part 22, and herein 
incorporated by reference and made a part of this contract or agreement." 

18. Contractor shall comply with all Federal requirements as they apply to: APPENDIX II TO PART 200 CFR-CONTRACT 
PROVISIONS FOR NON-FEDERAL ENTITY CONTRACTS UNDER FEDERAL AWARDS. 

19. REMEDIES 

A. In the event the Contractor violates, breaches, fails to satisfactorily perform, or has failed to adhere to the terms 
and conditions under this Agreement, the City may, upon 15 calendar days written notice to the Contractor, and 
upon the Contractor's failure to cure within fifteen (15) calendar days after receipt of the notice, exercise any one 
or more of the following remedies, either exclusively, concurrently, or consecutively: 

1. Request additional information from the Contractor to determine the reasons for or the extent of breach, 
non-compliance, or lack of performance. 

2. Issue Contractor a written warning to advise that more serious measures may be taken if the situation is not 
corrected. 
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3. Advise the Contractor to suspend, discontinue or refrain from incurring additional costs for any activities in 
question. 

4. Require the Contractor to reimburse the City for the amount of costs incurred for any items determined to be 
ineligible. 

5. Withhold or suspend payment of all or any part of a request for payment. 

6. Require that the Contractor refund to the City any monies used for ineligible purposes under the terms of the 
Contract, or the laws, rules and regulations governing the use of these funds. 

7. Terminate all or part of the Contract. 

B. Unless otherwise provided by the Contract, all claims, counterclaims, disputes, and other matters in question 
between the City and the Contractor arising out of or relating to the Contract between the parties, or the breach 
of it, that cannot be resolved by and between the parties after conferring in good faith, will be decided by a court 
of competent jurisdiction pursuant to Florida law. If such dispute is in state court, venue shall be in Sarasota 
County, Florida. If in federal court, venue shall be in the U.S. District Court for the Middle District of Florida, Tampa 
Division. Neither the pendency of a dispute nor its consideration by the City's contract manager will excuse the 
Contractor from full and timely performance in accordance with the terms of the Contract. 

C. Pursuing any of the above remedies will not prohibit the City from pursuing any other rights or remedies, which 
may otherwise be available under law or in equity. If the City waives any right or remedy in this Contract or fails 
to insist on strict performance by the Contractor, it will not affect, extend, or waive any other right or remedy of 
the City, or affect the later exercise of the same right or remedy by the City for any other act or omission by the 
Contractor. 

D. If unresolvable differences or controversies arise between the City and the Contractor regarding the terms or 
requirements of either party under this Contract, that cannot be resolved by mutual agreement of the parties, the 
Contractor may submit a written request to the City Manager for a final decision concerning the controversy. 

E. Within thirty (30) days after a written request is received by the City Manager, the Contractor will be provided 
with a written final decision by certified mail, return receipt requested, or by any other method that provides 
evidence of receipt. Any such decision by the City Manager shall be considered the final decision of the City 
regarding the controversy. 

20. TERMINATION AND DEFAULT: 

Upon termination of the Agreement the Contractor shall cease work and shall deliver to the City all documents 
(including but not limited to reports, designs, specifications, and all other data) prepared or obtained by the Contractor 
in connection with its services. Upon delivery of the documents, the City shall pay the Contractor in full settlement of 
all claims by it hereunder as the work completed bears to the entire work under the Contract, as determined by the 
City, less payments already made to the Contractor, and any amounts withheld by the City to settle claims against or 
to pay indebtedness of the Contractor in accordance with the provisions of the Contract. 

A. Funding in Subsequent Fiscal Years: The parties acknowledge and agree that the obligations of City to fulfill 
financial obligations of any kind pursuant to any and all provisions of this Agreement, or any subsequent 
agreement entered into pursuant to this Agreement or referenced herein to which City is a party, are and shall 
remain subject to the provisions of Florida Statutes, Section 166.241, regardless of whether a particular obligation 
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has been expressly so conditioned. City agrees to exercise all lawful and available authority to satisfy any financial 
obligations of City that may arise under this Agreement; however, since funds are appropriated annually by the 
City Commission on a fiscal year basis, and since funds have not yet been appropriated for the undertakings 
contemplated herein, City's legal liability for the payment of any costs shall not arise unless and until 
appropriations for such costs are approved for the applicable fiscal year by the City Commission (nor shall such 
liability arise if, a request for such appropriations is excluded from the budget approved by the City Commission). 
Notwithstanding the foregoing, no officer, employee, director, member or other natural person or agent of City 
shall have any personal liability in connection with the breach of the provisions of this Section or in the event of a 
default by City under this Section. This Agreement shall not constitute an indebtedness of City, nor shall it 
constitute an obligation for which City is obligated to levy or pledge any form of taxation or for which City has 
levied or pledged any form of taxation. It is expressly understood by the City and the Contractor that funding for 
any subsequent fiscal year of the Contract is contingent upon appropriation of monies by the City Commissioners. 
If funds are not available or appropriated, the City reserves the right to terminate the Contract. The City will be 
responsible for payment of any outstanding invoices and work completed by the Contractor prior to such 
termination. 

B. If the Contractor has abandoned performance under this Contract, then the City Manager or designee may 
terminate this Contract upon three (3) calendar days' written notice to the Contractor indicating its intention to 
do so. The written notice shall state the evidence indicating the Contractor's abandonment. 

C. The Contractor shall have the right to terminate the Contract only in the event of the City failing to pay the 
Contractor's properly documented and submitted invoice within ninety (90) calendar days of the approval by the 
City's Administrative Agent, or if the project is suspended by the City for a period greater than ninety (90) calendar 
days. 

D. The City Manager or designee reserves the right to terminate and cancel this Contract in the event the Contractor 
shall be placed in either voluntary or involuntary bankruptcy, a receiver is appointed for the Contractor, or an 
assignment is made for the benefit of creditors. 

E. In the event Contractor breaches this Contract, the City shall provide written notice of the breach and Contractor 
shall have ten (10) days from the date the notice is received to cure. If Contractor fails to cure within the ten (10) 
days, the City Manager or designee shall have the right to immediately terminate the Contract and/or refuse to 
make any additional payment, in whole or in part, and, if necessary, may demand the return of a portion or the 
entire amount previously paid to Contractor due to: 

1. The quality of a portion or all the Contractor's work not being in accordance with the requirements of this 
Contract; 

2. The quantity of the Contractor's work not being as represented in the Contractor's Payment Request, or 
otherwise; 

3. The Contractor's rate of progress being such that, in the City's opinion, substantial or final completion, or 
both, may be inexcusably delayed; 

4. The Contractor's failure to use Contract funds, previously paid the Contractor by the City, to pay Contractor's 
project related obligations including, but not limited to, subcontractors, laborers and material and equipment 
suppliers; 

5. Claims made, or likely to be made, against the City or its property; 
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6. Loss caused by the Contractor; 

7. The Contractor's failure or refusal to perform any of the obligations to the City, after written notice and a 
reasonable opportunity to cure as set forth above. 

8. Violation of any local, state, or federal law in the performance of this Contract shall constitute a material 
breach of this Contract. 

9. If the City makes written demand upon the Contractor for amounts previously paid by the City as 
contemplated in the clause, the Contractor shall promptly comply with such demand. The City's rights 
hereunder survive the term of this Agreement, and are not waived by final payment and/or acceptance. 

F. Termination With or Without Cause: The City shall have the right to unilaterally cancel, terminate, or suspend this 
Agreement, in whole or in part, by providing the Contractor thirty (30) days written notice by certified mail. 

The City reserves the right to terminate this Agreement, in part or in whole, in the event the Contractor fails to 
perform in accordance with the terms and conditions stated herein. The Contractor will be notified by letter of 
the City's intent to terminate. In the event of termination for default, the City may procure the required goods 
and/or services from any source and use any method deemed in its best interest. All re-procurement cost shall be 
borne by the Contractor. 

G. Termination for Default: Contractor acknowledges that the conditions, covenants, and requirements on its part 
to be kept, as set forth in the Agreement, are material inducements to City entering into an agreement. Should 
Contractor fail to perform any of the conditions, covenants, and requirements of its part to be kept, the City 
Manager shall give written notice thereof to contractor specifying those acts to things which must occur to cure 
said default. Provided, however, if Contractor makes a good faith effort by taking steps to substantially cure the 
default, the City Manager may grant Contractor additional time to cure such default as he deems warranted in his 
sole discretion. Should the default remain, upon expiration of the time granted to cure the same, the City Manager 
may terminate the Agreement, by written notice of termination, said notice specifying the time and date of 
termination. 

H. Termination for Convenience: The performance of work under the Agreement may be terminated by the City 
Manager in whole or in part or whenever the City Manager determines that termination is in the City of North 
Port's best interest. Any such termination shall be effected by the delivery to the contractor/vendor of a written 
notice of termination at least (30) days before the date of termination, specifying the extent to which performance 
of the work under the Agreement is terminated and the date upon which such termination becomes effective. 
After receipt of a notice of termination, except as otherwise directed, the Contractor shall stop work on the date 
of receipt of the notice of termination or other date specified in the notice; place no further orders or subcontracts 
for material, services, or facilities except as necessary for completion of such portion of the work not terminated; 
terminate all vendors and subcontracts; and settle all outstanding liabilities and claims. 

I. Waiver: Failure of the City to take any action with respect to any breach of any term, covenant or condition 
contained in the Agreement, or any instance of default hereunder by the successful proposer, should not be 
deemed to be a waiver of any default or breach by the City. 

21. EQUAL EMPLOYMENT OPPORTUNITY 

A. During the Performance of this Contract, the Contractor agrees as follows: 

1. The Contractor will not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take affirmative action 
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to ensure that applicants are employed, and that employees are treated during employment without regard 
to their race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action shall 
include, but not be limited to the following: 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The 
Contractor agrees to post in conspicuous places, available to employees and applicants for employment, 
notices to be provided setting forth the provisions of this nondiscrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive considerations for employment without regard to 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

3. The Contractor will not discharge or in any other manner discriminate against any employee or applicant for 
employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not apply 
to instances in which an employee who has access to the compensation information of other employees or 
applicants as a part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, 
hearing, or action, including an investigation conducted by the employer, or is consistent with the Contractor's 
legal duty to furnish information. 

4. The Contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 
union or workers' representatives of the Contractor's commitments under this section, and shall post copies 
of the notice in conspicuous places available to employees and applicants for employment. 

5. The Contractor will comply with all provisions of Title VI of the Civil Rights Act of 1964 and implementing 
regulations thereof, Executive Order 11246 of September 24, 1965, as amended by Executive Order 11375, 
and of the rules, regulations, and relevant orders of the Secretary of Labor. 

6. The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 
access to his books, records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

7. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this Contract or with 
any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in whole 
or in part and the Contractor may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 
1965, and such other sanctions as may be imposed and remedies invoked as provided in Executive Order 
11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

8. The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 
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Contractor will take such action with respect to any subcontract or purchase order as the administering agency 
may direct as a means of enforcing such provisions, including sanctions for noncompliance: 

Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation with 
a subcontractor or vendor as a result of such direction by the administering agency, the Contractor may 
request the United States to enter into such litigation to protect the interests of the United States. 

9. The City further agrees that it will be bound by the above equal opportunity clause with respect to its own 
employment practices when it participates in federally assisted construction work: Provided, that if the City is 
a State or local government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on or under the 
Contract. 

10. The City agrees that it will assist and cooperate actively with the administering agency and the Secretary of 
Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and 
the rules, regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering 
agency and the Secretary of Labor such information as they may require for the supervision of such 
compliance, and that it will otherwise assist the administering agency in the discharge of the agency's primary 
responsibility for securing compliance. 

11. The City further agrees that it will refrain from entering into any contract or contract modification subject to 
Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated 
eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive 
Order and will carry out such sanctions and penalties for violation of the equal opportunity clause as may be 
imposed upon contractors and subcontractors by the administering agency or the Secretary of Labor pursuant 
to Part 11, Subpart D of the Executive Order. In addition, the City agrees that if it fails or refuses to comply with 
these undertakings, the administering agency may take any or all of the following actions: Cancel, terminate, 
or suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any 
further assistance to the applicant under the program with respect to which the failure or refund occurred 
until satisfactory assurance of future compliance has been received from such applicant; and refer the case to 
the Department of Justice for appropriate legal proceedings. 

B. Subcontracts: Each nonexempt prime contractor or subcontractor shall include the equal opportunity clause in 
each of its nonexempt subcontracts. 

22. DAVIS BACON ACT AND COPELAND ANTI-KICKBACK ACT 

The Davis-Bacon Act and Copeland-Anti-Kickback Act only apply to the Emergency Management Preparedness Grant 
Program, Homeland Security Grant Program, Nonprofit Security Grant Program, Tribal Homeland Security Grant 
Program, Port Security Grant Program, and Transit Security Grant Program. These Acts do not apply to other FEMA 
grant and cooperative agreement programs, such as FEMA's Public Assistance Grant Program. 

22.1 DAVIS BACON ACT: 

A. Contractor shall pay wages to laborers and mechanics at a rate not less than the prevailing wages specified in a 
wage determination made by the Secretary of Labor. 

B. Contractor shall pay wages not less than once a week. 
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C. If applicable, the City has placed a copy of the current prevailing wage determination issued by the Department 
of Labor in the underlying solicitation for this Contract. The decision to award this Contract or any subcontract 
shall be conditioned upon the acceptance of the provided wage determination. The City shall report all suspected 
or reported violations to the Federal awarding agency. 

22.2 COPELAND ANTI-KICKBACK ACT: 

A. Compliance with the Copeland "Anti-Kickback" Act. 

1. Contractor. The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 
C.F.R. pt. 3, as may be applicable, which are incorporated by reference into this Contract. 

2. Subcontracts. The Contractor, or subcontractor, shall insert in any subcontracts the clause above and such 
other clauses as the FEMA may by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime Contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract 
clauses. 

3. Breach. A breach of the contract clauses above may be grounds for termination of the Contract, and for 
debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

23. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

This requirement applies to all FEMA grant and cooperative agreement programs. 

A. Pursuant to 40 U.S.C. § 3702, Contractor shall compute the wages of every mechanic and laborer on the basis of 
a standard work week of forty (40) hours. Work in excess of the standard work week is permissible provided that 
the worker is compensated at a rate of not less than one and a half times the basic rate of pay for all hours worked 
in excess of forty (40) hours in the work week. 

B. Pursuant to 40 U.S.C. § 3704, if the Contract is for construction work, Contractor shall not require any laborer or 
mechanic to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous. 
However, these requirements do not apply to the purchases of property or materials or articles ordinarily available 
on the open market, or contracts for transportation or transmission of intelligence. 

24. COMPLIANCE WITH THE CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

A. Overtime requirements. No Contractor or subcontractor contracting for any part of the Contract work which may 
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic 
in any workweek in which he or she is employed on such work to work in excess of forty (40) hours in such 
workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times 
the basic rate of pay for all hours worked in excess of forty (40) hours in such workweek. 

B. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in 
paragraph (A) of this section the Contractor and any subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United States (in the case of 
work done under contract for the District of Columbia or a territory, to such District or to such territory), for 
liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (A) of this 
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section, in the sum of $10 for each calendar day on which such individual was required or permitted to work in 
excess of the standard workweek of forty (40) hours without payment of the overtime wages required by the 
clause set forth in paragraph (A) of this section. 

C. Withholding for unpaid wages and liquidated damages. The City may, upon its own action or must upon written 
request of an authorized representative of the Department of Labor, withhold or cause to be withheld from any 
moneys payable on account of work performed by the Contractor or subcontractor under any such Contract or 
any other Federal contract with the same prime Contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime Contractor. The necessary funds 
may be withheld from the Contractor under this contract, any other federal contract with the same prime 
contractor, or any other federally assisted contract that is subject to the Contract Work Hours and Safety 
Standards Act and is held by the same prime contractor, regardless of whether the other contract was awarded 
or assisted by the same agency, and such funds may be used to satisfy the contractor liability for which the funds 
were withheld. The Department of Labor has priority to funds withheld or to be withheld in accordance with this 
paragraph over claims to those funds by: (A) A contractor's surety(ies), including without limitation performance 
bond sureties and payment bond sureties; (B) A contracting agency for its reprocurement costs; (C) A trustee(s) 
(either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; (D) A contractor's assignee(s); (E) A contractor's successor(s); or (F) A claim asserted under the 
Prompt Payment Act, 31 U.S.C. 3901-3907. 

C. Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph 
(A) through (D) of this section and also a clause requiring the subcontractors to include these clauses in any lower 
tier subcontracts. The prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (A) through (D) of this section. In the event of any violations 
of these clauses, the prime contractor, and any subcontractor(s) responsible will be liable for any unpaid wages 
and monetary relief, including interest from the date of the underpayment or loss, due to any workers of lower­
tier subcontractors, and associated liquidated damages and may be subject to debarment, as appropriate. 

D. Anti-retaliation. It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, 
harass, or in any other manner discriminate against, or to cause any person to discharge, demote, intimidate, 
threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, any worker or job 
applicant for: 

(i) Notifying any contractor of any conduct which the worker reasonably believes 
constitutes a violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or 
its implementing regulations in this part; 
(ii) Filing any complaint, initiating, or causing to be initiated any proceeding, or otherwise 

asserting or seeking to assert on behalf of themselves or others any right or protection 
under CWHSSA or this part; 
(iii) Cooperating in any investigation or other compliance action, or testifying in any 
proceeding under CWHSSA or this part; or 
(iv) Informing any other person about their rights under CWHSSA or this part. 

25. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT 

Stafford Act Disaster Grants. This requirement does not apply to the Public Assistance, Hazard Mitigation Grant Program, 
Fire Management Assistance Grant Program, Crisis Counseling Assistance and Training Grant Program, Disaster Case 
Management Grant Program, and Federal Assistance to Individuals and Households - Other Needs Assistance Grant 
Program, as FEMA awards under these programs do not meet the definition of 'funding agreement." 
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If the FEMA award meets the definition of '1unding agreement" under 37 C.F.R. § 401.2{a}, and the City wishes to enter 
into a contract with a small business firm or nonprofit organization regarding the substitution of parties, assignment or 
performance of experimental, developmental, or research work under that '1unding agreement, 11 the City must comply 
with the requirements of 37 C.F.R. Part 401 (Rights to Inventions Made by Nonprofit Organizations and Small Business 
Firms Under Government Grants, Contracts and Cooperative Agreements), and any implementing regulations issued by 
FEMA. See 2 C.F.R. Part 200, Appendix II, 11 F. 

The regulation at 37 C.F.R. § 401.2{a) currently defines '1unding agreement" as any contract, grant, or cooperative 
agreement entered into between any Federal agency, other than the Tennessee Valley Authority, and any contractor for 
the performance of experimental, developmental, or research work funded in whole or in part by the Federal government. 
This term also includes any assignment, substitution of parties, or subcontract of any type entered into for the performance 
of experimental, developmental, or research work under a funding agreement as defined in the first sentence of this 
paragraph. 

Pursuant to 37 C.F.R. Part 401, each funding agreement awarded to a small business firm or nonprofit organization (except 
those subject to 35 U.S.C. 212} shall contain the clause found in § 401.14(0) with such modifications and tailoring as 
authorized or required elsewhere in this part. 

26. PATENT RIGHTS (SMALL BUSINESS FIRMS AND NONPROFIT ORGANIZATIONS) 

A. Definitions 

1. Invention means any invention or discovery which is or may be patentable or otherwise protectable under 
Title 35 of the United States Code, or any novel variety of plant which is or may be protected under the Plant 
Variety Protection Act (7 U.S.C. 2321et seq.). 

2. Subject invention means any invention of the Contractor conceived or first actually reduced to practice in the 
performance of work under this Contract, provided that in the case of a variety of plant, the date of 
determination (as defined in section 41(d) of the Plant Variety Protection Act, 7 U.S.C. 2401(d)) must also 
occur during the period of Contract performance. 

3. Practical Application means to manufacture in the case of a composition or product, to practice in the case of 
a process or method, or to operate in the case of a machine or system; and, in each case, under such conditions 
as to establish that the invention is being utilized and that its benefits are, to the extent permitted by law or 
government regulations, available to the public on reasonable terms. 

4. Made when used in relation to any invention means the conception or first actual reduction to practice of 
such invention. 

5. Small Business Firm means a small business concern as defined at section 2 of Pub. L. 85-536 ( 15 U.S.C. 632) 
and implementing regulations of the Administrator of the Small Business Administration. For the purpose of 
this clause, the size standards for small business concerns involved in government procurement and 
subcontracting at 13 CFR 121.3-8 and 13 CFR 121.3-12, respectively, will be used. 

6. Nonprofit Organization means a university or other institution of higher education, or an organization of the 
type described in section 501(c)(3) of the Internal Revenue Code of 1954 ( 26 U.S.C. 501(c) and exempt from 
taxation under section 501(a) of the Internal Revenue Code ( 25 U.S.C. 501(a)) or any nonprofit scientific or 
educational organization qualified under a state nonprofit organization statute. 
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B. Allocation of Principal Rights 

The Contractor may retain the entire right, title, and interest throughout the world to each subject invention subject 
to the provisions of this clause and 35 U.S.C. 203. With respect to any subject invention in which the Contractor retains 
title, the Federal government shall have a nonexclusive, nontransferable, irrevocable, paid-up license to practice or 
have practiced for or on behalf of the United States the subject invention throughout the world. 

When the agency head or duly authorized designee determines at the time of contracting with a small business firm or 
nonprofit organization that it would be in the national interest to acquire the right to sublicense foreign governments or 
international organizations pursuant to any existing treaty or international agreement, the following sentence may be 
added at the end of paragraph 8.: 

This license will include the right of the government to sublicense foreign governments, their nationals, and 
international organizations, pursuant to the following treaties or international agreements: 

If the funding agreement involves performance over an extended period of time, such as the typical funding agreement for 
the operation of a government-owned facility, the following language may also be added: 

The agency reserves the right to unilaterally amend this funding agreement to identify specific treaties or international 
agreements entered into or to be entered into by the government after the effective date of this funding agreement 
and effectuate those license or other rights which are necessary for the government to meet its obligations to foreign 
governments, their nationals and international organizations under such treaties or international agreements with 
respect to subject inventions made after the date of the amendment. 

C. Invention Disclosure, Election of Title, and Filing of Patent Application by Contractor 

1. The Contractor will disclose each subject invention to the Federal Agency within two months after the inventor 
discloses it in writing to contractor personnel responsible for patent matters. The disclosure to the agency 
shall be in the form of a written report and shall identify the contract under which the invention was made 
and the inventor(s). It shall be sufficiently complete in technical detail to convey a clear understanding to the 
extent known at the time of the disclosure, of the nature, purpose, operation, and the physical, chemical, 
biological, or electrical characteristics of the invention. The disclosure shall also identify any publication, on 
sale or public use of the invention and whether a manuscript describing the invention has been submitted for 
publication and, if so, whether it has been accepted for publication at the time of disclosure. In addition, after 
disclosure to the agency, the Contractor will promptly notify the agency of the acceptance of any manuscript 
describing the invention for publication or of any on sale or public use planned by the contractor. 

2. The Contractor will elect in writing whether to retain title to any such invention by notifying the Federal agency 
within two years of disclosure to the Federal agency. However, in any case where publication, on sale or public 
use has initiated the one-year statutory period wherein valid patent protection can still be obtained in the 
United States, the period for election of title may be shortened by the agency to a date that is no more than 
60 days prior to the end of the statutory period. 

3. The Contractor will file its initial patent application on a subject invention to which it elects to retain title 
within one year after election of title or, if earlier, prior to the end of any statutory period wherein valid patent 
protection can be obtained in the United States after a publication, on sale, or public use. The contractor will 
file patent applications in additional countries or international patent offices within either ten months of the 
corresponding initial patent application or six months from the date permission is granted by the 
Commissioner of Patents and Trademarks to file foreign patent applications where such filing has been 
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prohibited by a Secrecy Order. 

4. Requests for extension of the time for disclosure, election, and filing under subparagraphs (1), (2), and (3) 
may, at the discretion of the agency, be granted. 

D. Conditions When the Government May Obtain Title 

The contractor will convey to the Federal agency, upon written request, title to any subject invention. 

1. If the Contractor fails to disclose or elect title to the subject invention within the times specified in (c), above, 
or elects not to retain title; provided that the agency may only request title within sixty (60) days after learning 
of the failure of the contractor to disclose or elect within the specified times. 

2. In those countries in which the Contractor fails to file patent applications within the times specified in (c) 
above; provided, however, that if the Contractor has filed a patent application in a country after the times 
specified in (c) above, but prior to its receipt of the written request of the Federal agency, the Contractor shall 
continue to retain title in that country. 

3. In any country in which the Contractor decides not to continue the prosecution of any application for, to pay 
the maintenance fees on, or defend in reexamination or opposition proceeding on, a patent on a subject 
invention. 

E. Minimum Rights to Contractor and Protection of the Contractor Right to File 

1. The Contractor will retain a nonexclusive royalty-free license throughout the world in each subject invention 
to which the Government obtains title, except if the contractor fails to disclose the invention within the times 
specified in (c), above. The Contractor's license extends to its domestic subsidiary and affiliates, if any, within 
the corporate structure of which the Contractor is a party and includes the right to grant sublicenses of the 
same scope to the extent the Contractor was legally obligated to do so at the time the Contract was awarded. 
The license is transferable only with the approval of the Federal agency except when transferred to the 
successor of that party of the Contractor's business to which the invention pertains. 

2. The Contractor's domestic license may be revoked or modified by the funding Federal agency to the extent 
necessary to achieve expeditious practical application of the subject invention pursuant to an application for 
an exclusive license submitted in accordance with applicable provisions at 37 CFR part 404 and agency 
licensing regulations (if any). This license will not be revoked in that field of use or the geographical areas in 
which the Contractor has achieved practical application and continues to make the benefits of the invention 
reasonably accessible to the public. The license in any foreign country may be revoked or modified at the 
discretion of the funding Federal agency to the extent the Contractor, its licensees, or the domestic 
subsidiaries or affiliates have failed to achieve practical application in that foreign country. 

3. Before revocation or modification of the license, the funding Federal agency will furnish the Contractor a 
written notice of its intention to revoke or modify the license, and the Contractor will be allowed thirty (30) 
days (or such other time as may be authorized by the funding Federal agency for good cause shown by the 
Contractor) after the notice to show cause why the license should not be revoked or modified. The Contractor 
has the right to appeal, in accordance with applicable regulations in 37 CFR part 404 and agency regulations 
(if any) concerning the licensing of Government-owned inventions, any decision concerning the revocation or 
modification of the license. 
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F. Contractor Action to Protect the Government's Interest 

1. The Contractor agrees to execute or to have executed and promptly deliver to the Federal agency all 
instruments necessary to (i) establish or confirm the rights the Government has throughout the world in those 
subject inventions to which the Contractor elects to retain title, and (ii) convey title to the Federal agency 
when requested under paragraph (d) above and to enable the government to obtain patent protection 
throughout the world in that subject invention. 

2. The Contractor agrees to require, by written agreement, its employees, other than clerical and nontechnical 
employees, to disclose promptly in writing to personnel identified as responsible for the administration of 
patent matters and in a format suggested by the Contractor each subject invention made under contract in 
order that the Contractor can comply with the disclosure provisions of paragraph C., above, and to execute 
all papers necessary to file patent applications on subject inventions and to establish the government's rights 
in the subject inventions. This disclosure format should require, as a minimum, the information required by 
C.1., above. The Contractor shall instruct such employees through employee agreements or other suitable 
educational programs on the importance of reporting inventions in sufficient time to permit the filing of 
patent applications prior to U.S. or foreign statutory bars. 

3. The Contractor will notify the Federal agency of any decisions not to continue the prosecution of a patent 
application, pay maintenance fees, or defend in a reexamination or opposition proceeding on a patent, in any 
country, not less than thirty days before the expiration of the response period required by the relevant patent 
office. 

4. The Contractor agrees to include, within the specification of any United States patent applications and any 
patent issuing thereon covering a subject invention, the following statement, "This invention was made with 
government support under (identify the contract) awarded by (identify the Federal agency). The government 
has certain rights in the invention." 

If the Contract is for the operation of a government-owned facility, the City may add the following at the end of paragraph 
F.: 

5. The Contractor shall establish and maintain active and effective procedures to ensure that subject inventions 
are promptly identified and timely disclosed and shall submit a description of the procedures to the 
contracting officer so that the contracting officer may evaluate and determine their effectiveness. 

The City may add additional subparagraphs to paragraph F. to require the Contractor to do one or more of the following: 

1. Provide a report prior to the close-out of a funding agreement listing all subject inventions or stating that 
there were none. 

2. Provide, upon request, the filing date, patent application number and title; a copy of the patent application; 
and patent number and issue date for any subject invention in any country in which the contractor has applied 
for a patent. 

3. Provide periodic (but no more frequently than annual) listings of all subject inventions which were disclosed 
to the agency during the period covered by the report. 

G. Subcontracts 
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1. The Contractor will include this clause, suitably modified to identify the parties, in all subcontracts, regardless 
of tier, for experimental, developmental or research work. The subcontractor will retain all rights provided for 
the Contractor in this clause, and the Contractor will not, as part of the consideration for awarding the 
subcontract, obtain rights in the subcontractor's subject inventions. 

H. Reporting on Utilization of Subject Inventions 

The Contractor agrees to submit on request periodic reports no more frequently than annually on the utilization of a 
subject invention or on efforts at obtaining such utilization that are being made by the Contractor or its licensees or 
assignees. Such reports shall include information regarding the status of development, date of first commercial sale 
or use, gross royalties received by the Contractor, and such other data and information as the agency may reasonably 
specify. The contractor also agrees to provide additional reports as may be requested by the agency in connection 
with any march-in proceeding undertaken by the agency in accordance with paragraph J. of this clause. As required 
by 35 U.S.C. 202(c)(S), the agency agrees it will not disclose such information to persons outside the government 
without permission of the Contractor. 

I. Preference for United States Industry 

Notwithstanding any other provision of this clause, the Contractor agrees that neither it nor any assignee will grant to 
any person the exclusive right to use or sell any subject inventions in the United States unless such person agrees that 
any products embodying the subject invention or produced through the use of the subject invention will be 
manufactured substantially in the United States. However, in individual cases, the requirement for such an agreement 
may be waived by the Federal agency upon a showing by the Contractor or its assignee that reasonable but 
unsuccessful efforts have been made to grant licenses on similar terms to potential licensees that would be likely to 
manufacture substantially in the United States or that under the circumstances domestic manufacture is not 
commercially feasible. 

J. March-in Rights 

The Contractor agrees that with respect to any subject invention in which it has acquired title, the Federal agency has 
the right in accordance with the procedures in 37 CFR 401.6 and any supplemental regulations of the agency to require 
the contractor, an assignee or exclusive licensee of a subject invention to grant a nonexclusive, partially exclusive, or 
exclusive license in any field of use to a responsible applicant or applicants, upon terms that are reasonable under the 
circumstances, and if the contractor, assignee, or exclusive licensee refuses such a request the Federal agency has the 
right to grant such a license itself if the Federal agency determines that : 

1. Such action is necessary because the contractor or assignee has not taken, or is not expected to take within a 
reasonable time, effective steps to achieve practical application of the subject invention in such field of use. 

2. Such action is necessary to alleviate health or safety needs which are not reasonably satisfied by the 
contractor, assignee, or their licensees; 

3. Such action is necessary to meet requirements for public use specified by Federal regulations and such 
requirements are not reasonably satisfied by the contractor, assignee, or licensees; or 

4. Such action is necessary because the agreement required by paragraph I. of this clause has not been obtained 
or waived or because a licensee of the exclusive right to use or sell any subject invention in the United States 
is in breach of such agreement. 

128 of 239 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

K. Special Provisions for Contracts with Nonprofit Organizations 

If the Contractor is a nonprofit organization, it agrees that: 

1. Rights to a subject invention in the United States may not be assigned without the approval of the Federal 
agency, except where such assignment is made to an organization which has as one of its primary functions 
the management of inventions, provided that such assignee will be subject to the same provisions as the 
Contractor; 

2. The Contractor will share royalties collected on a subject invention with the inventor, including Federal 
employee co-inventors (when the agency deems it appropriate) when the subject invention is assigned in 
accordance with 35 U.S.C. 202(e) and 37 37 CFR 401.10; 

3. The balance of any royalties or income earned by the Contractor with respect to subject inventions, after 
payment of expenses (including payments to inventors) incidental to the administration of subject inventions, 
will be utilized for the support of scientific research or education; and 

If the Contract is with a nonprofit organization and is for the operation of a government-owned, contractor-operated 
facility, the following will be substituted for paragraph K.3.: 

3. After payment of patenting costs, licensing costs, payments to inventors, and other expenses incidental to the 
administration of subject inventions, the balance of any royalties or income earned and retained by the 
contractor during any fiscal year on subject inventions under this or any successor contract containing the 
same requirement, up to any amount equal to five percent of the budget of the facility for that fiscal year, 
shall be used by the contractor for scientific research, development, and education consistent with the 
research and development mission and objectives of the facility, including activities that increase the licensing 
potential of other inventions of the facility. If the balance exceeds five percent, 75 percent of the excess above 
five percent shall be paid by the contractor to the Treasury of the United States and the remaining 25 percent 
shall be used by the contractor only for the same purposes as described above. To the extent it provides the 
most effective technology transfer, the licensing of subject inventions shall be administered by contractor 
employees on location at the facility. 

4. It will make efforts that are reasonable under the circumstances to attract licensees of subject invention that 
are small business firms and that it will give a preference to a small business firm when licensing a subject 
invention if the contractor determines that the small business firm has a plan or proposal for marketing the 
invention which, if executed, is equally as likely to bring the invention to practical application as any plans or 
proposals from applicants that are not small business firms; provided, that the contractor is also satisfied that 
the small business firm has the capability and resources to carry out its plan or proposal. The decision whether 
to give a preference in any specific case will be at the discretion of the contractor. However, the contractor 
agrees that the Secretary may review the contractor's licensing program and decisions regarding small 
business applicants, and the contractor will negotiate changes to its licensing policies, procedures, or practices 
with the Secretary when the Secretary's review discloses that the Contractor could take reasonable steps to 
implement more effectively the requirements of this paragraph K.4 . 

L. COMMUNICATION- For all matters relating to the clause above, Contractor shall communicate with the City's 
Public Information Officer (PIO) or Communications Manager at 941-429-7077. 

J. COPYRIGHTS - The Grantee is free to copyright original work developed in the course of or under the agreement. 
FEMA reserves a royalty-free, nonexclusive, and irrevocable right to reproduce, publish, or otherwise use, and to 
authorize others to use the work for Government purposes. Publication resulting from work performed under this 
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agreement shall include an acknowledgement of FEMA financial support, by grant number, and a statement that 
the publication does not constitute an endorsement by FEMA or reflect FEMA views . 

. 27. CLEAN AIR ACT 

A. The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean 
Air Act, as amended, 42 U.S.C. § 7401 et seq. 

B. The Contractor agrees to report each violation to the City and understands and agrees that the City will, in turn, 
report each violation as required to assure notification to the Florida Department of Health or Florida Department 
of Business and Professional Responsibility, Federal Emergency Management Agency, and the appropriate 
Environmental Protection Agency Regional Office. 

C. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in whole 
or in part with Federal assistance provided by FEMA. 

28. FEDERAL WATER POLLUTION CONTROL ACT 

A. The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Federal 
Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 

B. The Contractor agrees to report each violation to the City and understands and agrees that the City will, in turn, 
report each violation as required to assure notification to the City, Federal Emergency Management Agency, and 
the appropriate Environmental Protection Agency Regional Office. 

C. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in whole 
or in part with Federal assistance provided by FEMA. 

29. DEBARMENT AND SUSPENSION 

A. This Agreement is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000, because it is a 
contract for goods or services that includes the below listed items. As such the Contractor shall verify that neither 
the Contractor, its principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are 
"excluded," as defined at 2 C.F.R. § 180.940, or "disqualified," as defined at 2 C.F.R. § 180.935 because: 

1. The Contract is awarded by the City in the amount of at least $25,000. 

2. The Contract requires the approval of FEMA, regardless of amount. 

3. The Contract is for federally required audit services; or 

4. A subcontract is also a covered transaction if it is awarded by the Contractor of a recipient or sub recipient and 
requires either the approval of FEMA or is in excess of $25,000. 

B. The Contractor shall comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, and shall include a 
requirement to comply with these regulations in any lower tier covered transaction it enters into. 

C. This certification is a material representation of fact relied upon by the City. If it is later determined that the 
Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies 
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available to the City, the Federal Government may pursue available remedies, including but not limited to 
suspension and/or debarment. 

D. The Contractor agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart 
C, while this offer is valid and throughout the period of any contract that may arise from this offer. The Contractor 
further agrees to include a provision requiring such compliance in its lower tier covered transactions. 

E. The Contractor shall have completed the Certification Regarding Debarment, Suspension, and Other Responsibility 
Matters- Primary Covered Transactions Form, and returned it to the City with their Proposal. 

F. A contract award (see 2 CFR 180.220) must not be made to parties listed on the governmentwide exclusions in 
the System for Award Management (SAM), in accordance with the 0MB guidelines at 2 CFR 180 that implement 
Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), "Debarment 
and Suspension." SAM Exclusions contains the names of parties debarred, suspended, or otherwise excluded by 
agencies, as well as parties declared ineligible under statutory or regulatory authority other than Executive Order 
12549. 

30. BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352 {AS AMENDED) 

Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier certifies 
to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for 
influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or 
employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, 
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal 
funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to 
tier up to the City, who in turn will forward the certification(s) to the federal agency. 

31. PROCUREMENT OF RECOVERED MATERIALS 

A. In the performance of this contract, the Contractor shall make maximum use of products containing recovered 
materials that are EPA-designated items unless the product cannot be acquired: 

1. Competitively within a timeframe providing for compliance with the Contract performance schedule; or 

2. Meeting Contract performance requirements; or 

3. At a reasonable price. 

B. Information about this requirement, along with the list of EPA-designate items, is available at EPA's 
Comprehensive Procurement Guidelines web site: 
https://www.epa.gov/ smm/ comprehensive-procurement-guideline-cpg-program. 

C. The Contractor agrees to comply with Section 6002 of the Solid Waste Disposal Act, Pub. L. No 89-272 (1965) 
(codified as amended by the Resource Conservation and Recovery Act at 42 U.S.C § 6962). 

32. ACCESS TO RECORDS 

A. Access to Records. 
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1. The Contractor agrees to provide the City, the FEMA Administrator, the Comptroller General of the United 
States, or any of their authorized representatives access to any books, documents, papers, and records of the 
Contractor which are directly pertinent to this Contract for the purposes of making audits, examinations, 
excerpts, and transcriptions. 

2. The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to 
copy excerpts and transcriptions as reasonably needed. 

3. The Contractor agrees to provide the FEMA Administrator or its authorized representatives access to 
construction or other work sites pertaining to the work being completed under the Contract. 

4. Such records will be maintained for five (5) years after the completion of the work done under the Contract 
and until claims or audit findings have been resolved which were initiated prior to the expiration of the five 
(5) year period. The City retains a firm, which annually audits records; should records be required within that 
period, Contractor will be notified in writing. 

B. Federal Records Requirements: If applicable, records retention and access to records shall comply with the 
Federal Highway Administration and the Office of the Inspector General. 

33. DHS SEAL, LOGO, AND FLAGS 

The Contractor must obtain written permission from the Department of Homeland Security ("DHS") prior to using the 
DHS seals, logos, crests, or reproductions of flags, or likenesses of DHS agency officials. This includes use of DHS 
component (e.g., FEMA, CISA, etc.) seals, logos, crests, or reproductions of flags, or likenesses of component officials. 

34. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE ORDERS 

The parties to this Contract acknowledge that FEMA financial assistance will be used to fund this Contract. The 
Contractor will comply will all applicable federal law, regulations, executive orders, FEMA policies, procedures, and 
directives. 

35. NO OBLIGATION BY FEDERAL GOVERNMENT 

The Federal Government is not a party to this Contract and is not subject to any obligations or liabilities to the City, 
Contractor, or any other party pertaining to any matter resulting from this Contract. 

36. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) 
applies to the Contractor's actions taken pursuant to this Contract. 

37. FDOT ROADWAY SAFETY REQUIREMENTS 

A. All High Visibility Safety Apparel shall comply with FDOT - Index 600, Sheet 3 Design Standards Revision (R1303), 
Dated July 23, 2012 requirements. 

B. All high-visibility safety apparel shall meet the requirements of the International Safety Equipment Association 
(ISEA) and the American National Standards Institute (ANSI) for High-Visibility Safety Apparel and labeled as 
ANSI/ISEA 107-2004 or ANSI/ISEA 107-2010. 
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38. FHWA FORM 1273- PROVISIONS FOR FEDERAL-AID CONSTRUCTION CONTRACTS (If Applicable) 

The FHWA 1273 Electronic Version, revised May 1, 2012, is posted on the Department of Transportation's website at 
the following URL address: 

https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

Contractor shall be responsible for obtaining this information and comply with all requirements posted on this website 
up through five calendar days before the opening of bids. Comply with provisions contained in FHWA 1273. In addition 
to the requirements of Section IV, No. 3(a), include gender and race in the weekly annotated payroll records. If the 
website cannot be accessed, contact the Department of Transportation's Specifications Office Web Coordinator at (850) 
414-4101. 

39. FHWA-ER PROGRAM AND 2 CFR PART 200 CONTRACT REQUIREMENTS (Construction Contracts; If Applicable) 

A. The City mandates compliance from the Contractor regarding the following: 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 
(excluding emergency contracts solely intended for debris removal). The contractor (or subcontractor) must 
insert this form in each subcontract and further require its inclusion in all lower tier subcontracts (excluding 
purchase orders, rental agreements and other agreements for supplies or services). The applicable 
requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, 
rental agreement, or agreement for other services. The prime contractor shall be responsible for compliance 
by any subcontractor, lower tier subcontractor, or service provider. 

2. 23 CFR 635.410, Buy America Requirements 

3. 49 CFR Part 26, Disadvantage Business Enterprise Program 

4. American with Disabilities Act of 1990 (ADA) 

5. Convict Labor Prohibition 

B. All invoices must conform to the billing methodology specified in the contract. Failure to properly invoice will 
result in non-payment of invoices. 

1. Disaster related purchases shall never be comingled with regular invoices. 

2. All disaster invoices shall include the location where delivered or where used, if appropriate. 

C. All of Contractor's project invoices will be audited prior to payment to ensure compliance with Federal 
documentation requirements: 

1. Time cards. 

2. Daily work reports for every employee, by each separate FEMA category of work. 

3. Daily equipment uses, by each separate FEMA category of work. 
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4. List of all supplies and materials used, by each separate FEMA category of work. 

5. Includes both prime and sub-contractors. 

D. All work must be properly grouped according to FEMA damage categories as specified and applicable in the 
contract. 

E. FHWA-ER Program contract requirements are subject to any changes provided by FHWA, FEMA or Federal 
Government Regulations during the term of the contract. Based on the current guidance, FHWA will only 
reimburse the City for the initial collection, hauling and tipping fee, if applicable, of eligible debris. Debris 
reduction operations are not eligible for reimbursement unless the debris is being reduced as part of a rolling 
pickup operation. As a result, the FHWA-ER eligible debris that is collected during the first pass shall be hauled to 
the nearest Final Disposal Site unless otherwise directed by the City. 

40. TIME AND MATERIAL CONTRACTS, IF REQUIRED 

A. As may be necessary under this Agreement, whenever Time and Materials contracts for any tasks are required, 
the following requirements shall apply: 

1. Unless otherwise specified in writing, no Time and Materials contract shall exceed seventy (70) hours of work. 
Any work done beyond seventy (70) hours is at the Contractor's risk. 

2. In accordance with 2 CFR §200.318(j) 

(a) All Time and Materials contracts must have a not-to-exceed ceiling price, which the Contractor exceeds at 
their own risk. 

(b) The not-to-exceed ceiling prices is inclusive of: 

(i) Actual cost of material, rentals, subcontracted or sublet service 

(ii) Direct labor hours based on the Contract Rate Schedule, which is inclusive of all general, burden and 
administrative expenses and profit. 

(c) All Time and Materials contracts are subject to ongoing monitoring by either City staff and/or an 
independent third-party monitoring firm. 

(d) All Time and Materials contracts listing equipment shall include FEMA Equipment Rate Sheet four (4) digit 
codes as reference. 

41. DOMESTIC PREFERENCES FOR PROCUREMENTS (200.322) 

The Contractor should, to the greatest extent practicable and consistent with law, provide a preference for the 
purchase, acquisition, or use of goods, products, or materials produced in the United States. This includes, but is not 
limited to, iron, aluminum, steel, cement, and other manufactured products. 

For purposes of this section: 
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"Produced in the United States" means, for iron and steel products, that all manufacturing processes, from the initial 
melting stage through the application of coatings, occurred in the United States. 
"Manufactured products" means items and construction materials composed in whole or in part of non-ferrous metals 
such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; aggregates such as concrete; 
glass, including optical fiber; and lumber. 

42. CONTRACTOR SHALL COMPLY WITH ALL FEDERAL REQUIREMENTS FOR CONTRACT PROVISIONS FOR FEDERAL 
EMERGENCY MANAGEMENT AGENCY (FEMA) PUBLIC ASSISTANCE, AS APPICABLE IN APPENDIX II TO PART 200 CFR 
AS FOLLOWS: 

Section 1: Prohibition on Contracting for Covered Telecommunications Equipment or Services 

(a) Definitions. As used in this clause, the terms backhaul; covered foreign country; covered 
telecommunications equipment or services; interconnection arrangements; roaming; substantial or essential 
component; and telecommunications equipment or services have the meaning as defined in FEMA Policy 405-
143-1, Prohibitions on Expending FEMA Award Funds for Covered Telecommunications Equipment or Services. 

(b) Prohibitions. 

(1) Section 889(b) ofthe John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. No. 115-
232, and 2 C.F.R. § 200.216 prohibit the head of an executive agency on or after Aug.13, 2020, from 
obligating or expending grant, cooperative agreement, loan, or loan guarantee funds on certain 
telecommunications products or from certain entities for national security reasons. 

(2) Unless an exception in paragraph (c) of this clause applies, the Contractor and its subcontractors may not use 
grant, cooperative agreement, loan, or loan guarantee funds from the Federal Emergency Management 
Agency to: 

(i) Procure or obtain any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any system, or as critical 
technology of any system; 

(ii) Enter into, extend, or renew a contract to procure or obtain any equipment, system, or 
service that uses covered telecommunications equipment or services as a substantial or essential component of 
any system, or as critical technology of any system; 

(iii) Enter into, extend, or renew contracts with entities that use covered 
telecommunications equipment or services as a substantial or essential component of any system, or as critical 
technology as part of any system; or 

(iv) Provide, as part of its performance of this contract, subcontract, or other contractual 
instrument, any equipment, system, or service that uses covered telecommunications equipment or services as 
a substantial or essential component of any system, or as critical technology as part of any system. 

(c) Exceptions. 

(1) This clause does not prohibit Contractors from providing-

(i) A service that connects to the facilities of a third-party, such as backhaul, roaming, or 
interconnection arrangements; or 

(ii) Telecommunications equipment that cannot route or redirect user data traffic or 
permit visibility into any user data or packets that such equipment transmits or otherwise handles. 
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(2) By necessary implication and regulation, the prohibitions also do not apply to: 

(i) Covered telecommunications equipment or services that: 

i. Are not used as a substantial or essential component of any system; and 

ii. Are not used as critical technology of any system. 

(ii) Other telecommunications equipment or services that are not considered covered 
telecommunications equipment or services. 

(d) Reporting requirement. 

(1) In the event the Contractor identifies covered telecommunications equipment or services 
used as a substantial or essential component of any system, or as critical technology as part of any system, 
during contract performance, or the Contractor is notified of such by a subcontractor at any tier or by any other 
source, the Contractor shall report the information in paragraph (d)(2) of this clause to the recipient or 
sub recipient, unless elsewhere in this contract are established procedures for reporting the information. 

(2) The Contractor shall report the following information pursuant to paragraph (d)(l) of this 
clause: 

(i) Within one business day from the date of such identification or notification: The 
contract number; the order number(s), if applicable; supplier name; supplier unique entity identifier (if known); 
supplier Commercial and Government Entity (CAGE) code (if known); brand; model number (original equipment 
manufacturer number, manufacturer part number, or wholesaler number); item description; and any readily 
available information about mitigation actions undertaken or recommended. 

(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this 
clause: Any further available information about mitigation actions undertaken or recommended. In addition, 
the Contractor shall describe the efforts it undertook to prevent use or submission of covered 
telecommunications equipment or services, and any additional efforts that will be incorporated to prevent 
future use or submission of covered telecommunications equipment or services. 

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e), in 
all subcontracts and other contractual instruments. 

Section 2: Domestic Preference for Procurements 

The Contractor should, to the greatest extent practicable and consistent with law, provide a preference 
for the purchase, acquisition, or use of goods, products, or materials produced in the United States. This 
includes, but is not limited to iron, aluminum, steel, cement, and other manufactured products. 

For purposes of this clause: 

Produced in the United States means, for iron and steel products, that all manufacturing processes, from 
the initial melting stage through the application of coatings, occurred in the United States. 

Manufactured products mean items and construction materials composed in whole or in part of non­
ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; 
aggregates such as concrete; glass, including optical fiber; and lumber. 
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Section 3: Equal Employment Opportunity 

(a) This section applies if the contract is for a federally assisted construction contract. As defined in 
41 C.F.R. § 60-1.3: 

(1) A federally assisted construction contract means "any agreement or modification thereof 
between any applicant and a person for construction work which is paid for in whole or in part with funds 
obtained from the Government or borrowed on the credit of the Government pursuant to any federal program 
involving a grant, contract, loan, insurance or guarantee, or undertaken pursuant to any federal program 
involving such grant, contract, loan, insurance, or guarantee, or any application or modification thereof 
approved by the Government for a grant, contract, loan, insurance, or guarantee under which the applicant 
itself participates in the construction work." 

(2) Construction work means as "the construction, rehabilitation, alteration, conversion, 
extension, demolition or repair of buildings, highways, or other changes or improvements to real property, 
including facilities providing utility services. The term also includes the supervision, inspection, and other onsite 
functions incidental to the actual construction." 

(3) Contract means "any Government contract or subcontract or any federally assisted 
construction contract or subcontract." 

(4) Additional definitions pertaining to this section can be found at 41 C.F.R. § 60-1.3. 

(b) Unless exempted in 41 C.F.R. Part 60, the following terms apply, and during the performance of 
this contract, the Contractor agrees as follows: 

(1) The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will 
take affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or national 
origin. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf 
of the Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

(3) The Contractor will not discharge or in any other manner discriminate against any employee 
or applicant for employment because such employee or applicant has inquired about, discussed, or disclosed 
the compensation of the employee or applicant or another employee or applicant. This provision shall not apply 
to instances in which an employee who has access to the compensation information of other employees or 
applicants as a part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, hearing, 
or action, including an investigation conducted by the employer, or is consistent with the Contractor's legal duty 
to furnish information. 
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(4) The Contractor will send to each labor union or representative of workers with which he has 
a collective bargaining agreement or other contract or understanding, a notice to be provided advising the said 
labor union or workers' representatives of the Contractor's commitments under this section and shall post 
copies of the notice in conspicuous places available to employees and applicants for employment. 

(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

(6) The Contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will 
permit access to his books, records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or 
suspended in whole or in part and the Contractor may be declared ineligible for further Government contracts 
or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 
of September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(8) The Contractor will include the portion of the sentence immediately preceding paragraph (1) 
and the provisions of paragraphs (1) through (8) in every subcontract or contract unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The Contractor 
will take such action with respect to any subcontract or contract as the administering agency may direct as a 
means of enforcing such provisions, including sanctions for noncompliance: Provided, however, that in the event 
a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of 
such direction by the administering agency, the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

Section 4: Davis-Bacon Act 

(a) This section applies when required by federal program legislation for prime construction contracts 
over $2,000. The Davis-Bacon Act only applies to the Emergency Management Performance Grant Program, 
Homeland Security Grant Program, Nonprofit Security Grant Program, Tribal Homeland Security Grant Program, 
Port Security Grant Program, Transit Security Grant Program, Intercity Passenger Rail Program, and 
Rehabilitation of High Hazard Potential Dams Program. Unless otherwise stated in a program's authorizing 
statute, it does not apply to other FEMA grant and cooperative agreement programs, including the Public 
Assistance program. Where this section applies: 

(1) Minimum wages. 

(i) All laborers and mechanics employed or working upon the site of the work (or under 
the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of 
the project), will be paid unconditionally and not less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by 
the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe 
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benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained 
in the wage determination ofthe Secretary of Labor which is attached hereto and made a part hereof, regardless 
of any contractual relationship which may be alleged to exist between the Contractor and such laborers and 
mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
l(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(l)(iv) of this section; also, regular contributions made or 
costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly 
period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without regard to skill, except as provided in § 

5.S(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the 
rate specified for each classification for the time actually worked therein: Provided, That the employer's payroll 
records accurately set forth the time spent in each classification in which work is performed. The wage 
determination (including any additional classification and wage rates conformed under paragraph (a)(l)(ii) of 
this section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its 
subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 

(ii) 

(A) The contracting officer shall require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination, and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting officer shall approve an additional 
classification and wage rate and fringe benefits therefore only when the following criteria have been met: 

(1) The work to be performed by the classification requested is not performed by 
a classification in the wage determination; and 

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a 
reasonable relationship to the wage rates contained in the wage determination. 

(B) If the Contractor and the laborers and mechanics to be employed in the classification 
(if known), or their representatives, and the contracting officer agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that additional time is necessary. 

(C) In the event the Contractor, the laborers, or mechanics to be employed in the 
classification or their representatives, and the contracting officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the contracting officer 
shall refer the questions, including the views of all interested parties and the recommendation of the contracting 
officer, to the Administrator for determination. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 
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(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a)(l)(ii) (B) or (C) of this section, shall be paid to all workers performing work in the classification 
under this contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated 
in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, 
upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act have been 
met. The Secretary of Labor may require the Contractor to set aside in a separate asset account for the meeting 
of obligations under the plan or program. 

(2) Withholding. The City shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld from the Contractor under this 
contract or any other Federal contract with the same prime Contractor, or any other federally-assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is held by the same prime Contractor, so much of 
the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work (or under the United States Housing Act of 1937 
or under the Housing Act of 1949 in the construction or development of the project), all or part of the wages 
required by the contract, the (Agency) may, after written notice to the Contractor, sponsor, applicant, or owner, 
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee 
of funds until such violations have ceased. 

(3) Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and mechanics working 
at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the 
construction or development of the project). Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described 
in section l(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made, and 
actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.S(a)(l)(iv) that the wages of any 
laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan 
or program described in section l(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which 
show that the commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or mechanics 
affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits. 
Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of the 
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. 
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(ii) 

(A) The Contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to 
the contract, but if the agency is not such a party, the Contractor will submit the payrolls to the applicant, 
sponsor, or owner, as the case may be, for transmission to the (write in name of agency). The payrolls submitted 
shall set out accurately and completely all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly 
transmittals. Instead, the payrolls shall only need to include an individually identifying number for each 
employee (e.g., the last four digits of the employee's social security number). The required weekly payroll 
information may be submitted in any form desired. Optional Form WH-347 is available for this purpose from 
the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor 
site. The prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the (write in name of appropriate federal agency) if 
the agency is a party to the contract, but if the agency is not such a party, the Contractor will submit them to 
the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of agency), the 
Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit 
of compliance with prevailing wage requirements. It is not a violation of this section for a prime Contractor to 
require a subcontractor to provide addresses and social security numbers to the prime Contractor for its own 
records, without weekly submission to the sponsoring government agency (or the applicant, sponsor, or owner). 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed 
by the Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to be 
provided under § 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained 
under§ 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete; 

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage 
rates and fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse 
side of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" 
required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the Contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the 
United States Code. 
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(iii) The Contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of the (write the 
name of the agency) or the Department of Labor, and shall permit such representatives to interview employees 
during working hours on the job. If the Contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency may, after written notice to the Contractor, sponsor, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required records upon request or to make such records 
available may be grounds for debarment action pursuant to 29 CFR 5.12. 

(4) Apprentices and trainees -

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for 
the work they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship 
Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in the 
program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a 
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. 
The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater 
than the ratio permitted to the Contractor as to the entire work force under the registered program. Any worker 
listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above, 
shall be paid not less than the applicable wage rate on the wage determination for the classification of work 
actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted 
under the registered program shall be paid not less than the applicable wage rate on the wage determination 
for the work actually performed. Where a Contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed. 
Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's 
level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage 
determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in 
accordance with that determination. In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job 
site shall not be greater than permitted under the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less than the rate specified in the approved program for the 
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee 
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program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines 
that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment 
and Training Administration shall be paid not less than the applicable wage rate on the wage determination for 
the classification of work actually performed. In addition, any trainee performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. In the event the Employment and Training Administration 
withdraws approval of a training program, the Contractor will no longer be permitted to utilize trainees at less 
than the applicable predetermined rate for the work performed until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR part 30. 

(5) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 
29 CFR part 3, which are incorporated by reference in this contract. 

(6) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses contained 
in 29 CFR 5.S(a)(l) through (10) and such other clauses as the (write in the name of the Federal agency) may by 
appropriate instructions require, and also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime Contractor shall be responsible for the compliance by any subcontractor or 
lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a Contractor and a subcontractor as provided in 29 CFR 5.12. 

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this 
contract. 

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within 
the meaning of this clause include disputes between the Contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

(10) Certification of eligibility. 

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(l). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 
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Section 5: Copeland Anti-Kickback Act 

(a) This section applies only if the Davis-Bacon Act applies (see Section 4). 

(b) The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 C.F.R. 
Part 3 as may be applicable, which are incorporated by reference into this contract. 

(c) The Contractor or subcontractor shall insert in any subcontracts the clause above and such other 
clauses as FEMA may by appropriate instructions require, and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all of these contract clauses. 

(d) A breach of the contract clauses above may be grounds for termination of the contract, and for 
debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

Section 6: Contract Work Hours and Safety Standards Act 

(a) This section applies to all procurements over $100,000 that involve the employment of mechanics, 
laborers, and construction work. These requirements do not apply to the purchase of supplies or materials or 
articles ordinarily available on the open market, or contracts for transportation or transmission of intelligence. 

(b) Where this section applies: 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall require or permit 
any such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than 
one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (b)(l) of this section the contractor and any subcontractor responsible therefor 
shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United 
States (in the case of work done under contract for the District of Columbia or a territory, to such District or to 
such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in 
paragraph (b)(l) of this section, in the sum of $27 for each calendar day on which such individual was required 
or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages 
required by the clause set forth in paragraph (b)(l) of this section. 

(3) Withholding for unpaid wages and liquidated damages. The City shall upon its own action or 
upon written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the contractor or subcontractor under 
any such contract or any other federal contract with the same prime Contractor, or any other federally-assisted 
contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime 
Contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) 
of this section. 

(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraph (b)(l) through (4) of this section and also a clause requiring the subcontractors to include 
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these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(l) through (4) of this 
section. 

(c) If this contract is only subject to Contract Work Hours and Safety Standards Act and not subject to 
the other statutes in 29 C.F.R. § 5.1, the following terms apply: 

(1) The Contractor or subcontractor shall maintain payrolls and basic payroll records during the 
course of the work and shall preserve them for a period of three years from the completion of the contract for 
all laborers and mechanics, including guards and watchmen, working on the contract. Such records shall contain 
the name and address of each such employee, social security number, correct classifications, hourly rates of 
wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. 

(2) Records to be maintained under this provision shall be made available by the Contractor or 
subcontractor for inspection, copying, or transcription by authorized representatives of the Department of 
Homeland Security, the Federal Emergency Management Agency, and the Department of Labor, and the 
Contractor or subcontractor will permit such representatives to interview employees during working hours on 
the job. 

Section 7: Clean Air and Water 

(a) This section applies if the contract is over $150,000. 

(b) The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant 
to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. The Contractor agrees to report each violation to the 
City and understands and agrees that the City will, in turn, report each violation as required to assure notification 
to the State of Florida, FEMA, and the appropriate Environmental Protection Agency Regional Office. The 
Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in whole or 
in part with federal assistance provided by FEMA. 

(c) The Contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant 
to the federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. The Contractor agrees to report 
each violation to the City and understands and agrees that the City will, in turn, report each violation as required 
to assure notification to the State of Florida, FEMA, and the appropriate Environmental Protection Agency 
Regional Office. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 
financed in whole or in part with federal assistance provided by FEMA. 

Section 8: Suspension and Debarment 

(a) If this contract is for $25,000 or more or requires the consent of an official of a federal agency, then 
this contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As such, the 
Contractor is required to verify that none of the Contractor's principals (defined at 2 C.F.R. § 180.995) or its 
affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 
2 C.F.R. § 180.935). The Contractor must comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart 
C, and must include a requirement to comply with these regulations in any lower tier covered transaction it 
enters into. The Contractor agrees to comply with the requirements of 2 C.F.R. Part 180, subpart C and 2 C.F.R. 
Part 3000, subpart C throughout the period of the contract. 
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(b) This certification is a material representation of fact relied upon by the City. If it is later determined 
that the Contractor did not comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, in addition 
to remedies available to the City, the federal government may pursue available remedies, including but not 
limited to suspension and/or debarment. 

Section 9: Byrd Anti-Lobbying Amendment 

Contractors who apply or bid for an award of more than $100,000 shall file the FEMA-required certification 
found at 44 C.F.R. Part 18, Appendix A (attached hereto). Each tier certifies to the tier above that it will not and 
has not used federally appropriated funds to pay any person or organization for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, officer or employee of Congress, or an 
employee of a Member of Congress in connection with obtaining any federal contract, grant, or any other award 
covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes place in 
connection with obtaining any federal award. Such disclosures are forwarded from tier to tier up to the recipient 
who in turn will forward the certification(s) to the federal awarding agency. 

Section 10: Procurement of Recovered Materials 

(a) In the performance of this contract, the Contractor shall make maximum use of products containing 
recovered materials that are EPA-designated items unless the product cannot be acquired-

competitively within a timeframe providing for compliance with the contract performance 
schedule; 

meeting contract performance requirements; or 

at a reasonable price. 

Information about this requirement, along with the list of EPA-designated items, is available at EPA's 
Comprehensive Procurement Guidelines webpage: https://www.epa.gov/smm/comprehensive- procurement­
guideline-cpg-program. 

(b) The Contractor also agrees to comply with all other applicable requirements of Section 6002 of the 
Solid Waste Disposal Act. 

Section 11: Access to Records 

(a) The Contractor agrees to provide the City, the State of Florida, the FEMA Administrator, the 
Comptroller General of the United States, or any of their authorized representatives access to any books, 
documents, papers, and records of the Contractor which are directly pertinent to this contract for the purposes 
of making audits, examinations, excerpts, and transcriptions. The Contractor agrees to permit any of the 
foregoing parties to reproduce by any means whatsoever or to copy excerpts and transcriptions as reasonably 
needed. 

(b) The Contractor agrees to provide the FEMA Administrator or his authorized representatives access 
to construction or other work sites pertaining to the work being completed under the contract. 
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(c) In compliance with section 1225 of the Disaster Recovery Reform Act of 2018, the City and the 
Contractor acknowledge and agree that no language in this contract is intended to prohibit audits or internal 
reviews by the FEMA Administrator or the Comptroller General of the United States. 

Section 12: OHS Seal, Logo, and Flags 

The Contractor shall not use the Department of Homeland Security (DHS) seal(s), logos, crests, or reproductions 
of flags or likenesses of DHS agency officials without specific FEMA pre-approval. The Contractor shall include 
this provision in any subcontracts. 

Section 13: Compliance with Federal Law 

The Contractor acknowledges that FEMA financial assistance will be used to fund all or a portion of the contract. 
The Contractor will comply with all applicable federal law, regulations, executive orders, FEMA policies, 
procedures, and directives. 

Section 14: No Obligation of Federal Government 

The federal government is not a party to this contract and is not subject to any obligations or liabilities to the 
non-federal entity, Contractor, or any other party pertaining to any matter resulting from the contract. 

Section 15: False Claims 

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 
Statements) applies to the Contractor's actions pertaining to this contract. 

Section 16: Subcontract Socioeconomic Steps 

The Contractor must consider the steps identified in 2 C.F.R. § 200.321(b)(l)-(5) to ensure that small and 
minority businesses, women's business enterprises, veteran-owned businesses, and labor surplus area firms are 
used when possible. 
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Section 17: Copyright and Data Rights 

If the contract requires the Contractor or subcontractor to produce copyrightable subject matter or data, then 
the Contractor grants to the City, a paid-up, royalty-free, nonexclusive, irrevocable, worldwide license in data 
first produced in the performance of this contract to reproduce, publish, or otherwise use, including prepare 
derivative works, distribute copies to the public, and perform publicly and display publicly such data. For data 
required by the contract but not first produced in the performance of this contract, the Contractor will identify 
such data and grant to the City or acquires on its behalf a license of the same scope as for data first produced in 
the performance of this contract. Data, as used herein, shall include any work subject to copyright under 17 
U.S.C. § 102, for example, any written reports or literary works, software and/or source code, music, 
choreography, pictures or images, graphics, sculptures, videos, motion pictures or other audiovisual works, 
sound and/or video recordings, and architectural works. Upon or before the completion of this contract, the 
Contractor will deliver to the City data first produced in the performance of this contract and data required by 
the contract but not first produced in the performance of this contract in formats acceptable by the City. 

Section 18: Patent Rights 

If this contract is a funding agreement as defined in 37 C.F.R. § 401.2(a), then the standard patents rights 
clause at 37 C.F.R. § 401.14 is hereby incorporated by reference as if fully set forth herein. 

END OF FEDERAL COMPLIANCE REQUIREMENTS 
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I. FOREWORD 

Each year, local officials from hundreds of communities are faced with the task of 
removing debris caused by natural disasters. In the past 20 years alone, over 700 
major disasters have been declared by the President to facilitate Federal 
assistance to communities struck by hurricanes, tornadoes, floods, earthquakes, 
wild fires and other natural disasters. 

In some cases, debris clearance, removal and disposal actions can be 
accomplished quickly using community resources augmented by assistance from 
neighboring communities, State agencies and contractor resources. In many other 
cases, however, the damage and debris are so extensive that a comprehensive 
debris clearance, removal and disposal management plan is required to efficiently 
and effectively control the operations. 

The City of North Port developed this document to provide guidance to 
community leaders in planning, mobilizing, organizing and controlling a large-scale 
debris clearance, removal and disposal operation. Although this manual has been 
developed for large-scale debris clearance, removal and disposal operations, 
portions of all sections can be utilized on smaller operations. The sections are 
arranged to enable the reader to progress in a logical manner from one planning 
element to another. It is recommended that the sections be read consecutively 
because information presented in one section will be helpful in understanding 
materials presented in subsequent sections. The guide does not address the 
removal or disposal of material and products from institutional, commercial, 
recreational, industrial or agricultural sources that contain certain chemicals as 
defined by the U.S. Environmental Protection Agency to be toxic, flammable, 
corrosive or reactive. 

This Plan will be reviewed on an annual basis to ensure compliance and 
consistency with local, State and Federal regulations. 
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ii. ACRONYMS USED IN THIS DOCUMENT 

C&D 
DMTF 
DOT 
DPW 
DRM 
EOC 
EPA 
ER 
ESF 
FCO 
FEMA 
FDEM 
FDEP 
FDOT 
FHWA 
GAR 
GIS 
HHW 
NRF 
PA 
PIO 
sea 
SHPO 
SWM 
TDSRS 
USACE 
USDA 

Construction and Demolition 
Debris Management Task Force 
Department of Transportation 
Department of Public Works 
Disaster/ Operations Recovery Manager 
Emergency Operations Center 
[U.S.] Environmental Protection Agency 
Emergency Relief 
Emergency Support Function 
Federal Coordinating Officer 
Federal Emergency Management Agency 
Florida Division of Emergency Management 
Florida Department of Environmental Protection 
Florida Department of Transportation 
Federal Highway Administration 
Governor's Authorized Representative 
Geographic Information System 
Household Hazardous Waste 
National Response Framework 
Public Assistance 
Public Information Officer 
State Coordinating Officer 
State Historic Preservation Office 
Department of Solid Waste Management 
Temporary Debris Storage and Reduction Site 
U.S. Army Corps of Engineers 
U.S. Department of Agriculture 
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iii. TERMS USED IN THIS DOCUMENT 

Chipping- Reducing wood related material by mechanical means into small pieces 
to be used as mulch or fuel. Chipping and mulching are often used 
interchangeably. 

Debris - Scattered items and materials broken, destroyed, or displaced by a 
natural disaster. Example: trees, construction and demolition material, personal 
property. 

Debris Clearance - Clearing the major road arteries by pushing debris to the 
roadside to accommodate emergency traffic. 

Debris Removal - Picking up debris and taking it to a temporary storage site or 
permanent landfill. 

Debris Disposal - Placing mixed debris and/or residue from volume reduction 
operations into an approved landfill. 

Department of Public Works (DPW) - Department typically responsible for 
clearing debris from the roads and rights-of-way. 

Force Account Labor - State or local government employees engaged in debris 
removal activities. 

Garbage - Waste that is regularly picked up by the Department of Solid Waste 
Management. Example: food, plastics, wrapping, papers. 

Hazardous Waste - Material and products from institutional, commercial, 
recreational, industrial and agricultural sources that contain certain chemicals 
with one or more the following characteristics, as defined by the Environmental 
Protection Agency: 1) Toxic, 2) Flammable, 3) Corrosive; and/or 4) Reactive. 

Household Hazardous Waste (HHW) - Used or leftover contents of consumer 
products that contain chemicals with one or more of the following characteristics, 
as defined by the Environmental Protection Agency: (1) Toxic, (2) Flammable, (3) 
Corrosive and/or (4) Reactive. Examples of household hazardous waste include 
small quantities of normal household cleaning and maintenance products, latex 
and oil based paint, cleaning solvents, gasoline, oils, swimming pool chemicals, 
pesticides, propane gas cylinders. 

Hot Spots - Illegal dump sites that may pose health and safety threats. 

Mutual Aid Agreement - An understanding between communities and States 
obligating assistance during a disaster. 
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National Response Framework - A document developed to facilitate the delivery 
of all types of Federal response assistance to States following a disaster. It outlines 
the planning assumptions, policies, concept of operations, organizational 
structures and specific assignments and agencies in providing Federal response 
assistance to supplement the State and local response efforts. 

Recycling- The recovery and reuse of metals, soils and construction materials that 
may have a residual monetary value. 

Rights-of-Way - The portions of land over which a facility, such as highways, 
railroads, or power lines are built. Includes land on both sides of the highway up 
to the private property line. 

Scale/Weigh Station - A scale used to weigh trucks as they enter and leave a 
landfill. The difference in weight determines the tonnage dumped and a tipping 
fee is charged accordingly. 

Storage Site - A location where debris is temporarily stored until it is reduced in 
volume and/or taken to a permanent landfill. 

Sweeps - The number of times a contractor passes through a community to collect 
all disaster-related debris from the rights-of-way. Usually limited to three passes 
through the community. 

Tipping Fee - A fee based on weight or volume of debris dumped that is charged 
by landfills or other waste management facilities to cover their operating and 
maintenance costs. 

Trash - Non-disaster related yard waste, white metals, or household furnishings 
placed on the curbside for pickup by local solid waste management personnel. A 
resident must call for pickup. Not synonymous with garbage. 

United States Army Corps of Engineers (USACE) - A component of the U.S. 
Department of the Army which is responsible for constructing and maintaining all 
military bases and other government-owned and controlled entities. The USACE 
may be used by FEMA when direct Federal assistance, issued through a mission 
assignment, is needed. 

White Goods - Discarded household appliances such as refrigerators, freezers, air 
conditioners, heat pumps, ovens, ranges, washing machines, clothes dryers, and 
water heaters. Many white goods contain ozone-depleting refrigerants, mercury, 
or compressor oils. 
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White Metals - Household appliances, such as refrigerators, freezers, stoves, 
washers and dryers. 
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I. LOCAL, STATE AND FEDERAL DISASTER RESPONSE ACTIONS 

This section provides an overview of local, State and Federal disaster response 
actions available following a debris-generating natural disaster. Detailed 
information on the declaration process and eligibility criteria is contained in the 
Public Assistance Guide, FEMA publication 322. 

A. Natural Disasters 

1. 

2. 

3. 

4. 

Hurricanes - The damaging forces of hurricanes and tropical storms 
include high-velocity winds (up to 150 miles per hour or higher in 
gusts), storm surge and wave action. The most severe damage 
frequently occurs in the shore lands adjacent to the ocean. The 
resultant debris consists primarily of trees; construction materials 
from damaged or destroyed structures, personal property and 
sediment. Although the greatest concentration of debris will be 
located along the shoreline, flooding and tornadoes spawned by 
hurricanes can cause damage and leave extensive amounts of 
natural and manmade debris far inland. 

Tornadoes - Damage from tornadoes is caused by high-velocity 
rotating winds. The severity of the damage depends on the velocity 
of the tornado funnel and the length of time the funnel is on the 
ground. Tornado debris consists primarily of trees, construction 
materials from damaged or destroyed structures and personal 
property. Damage is generally confined to a narrow path, which 
can be up to½ mile wide and from 100 yards to several miles long. 

Floods - Damage to structures from flooding is caused either by 
inundation or high velocity water flow. Structural damage is usually 
limited to the floodway and the floodplain area immediately 
adjacent to the river. Heavy structural damage may result from 
high velocity waters in mountainous areas or failure of a flood 
control project, such as a dam or levee. Flood debris consists of 
sediment, wreckage, personal belongings and sometimes 
hazardous materials deposited on public and private property. 
Additionally, heavy rains and floods may produce landslides; in 
such cases, debris consists primarily of soil, gravel, rock and some 
construction materials. 

Earthquakes - Damage to structures is caused by shockwaves and 
earth movements along fault lines. Secondary damage, such as 
fires and explosions, may result from the disruption of utility 
systems. Debris consists of building materials, personal property 
and sediment caused by landslides. 
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4. Wildfires - Debris from wildfires consists of burned out structures, 
cars and/or other metal objects, ash and charred wood waste. 
Large-scale loss of ground cover may lead to mudslides, resulting in 
clogged drainage structures and possible damage to homes and 
bridges. 

B. Local Disaster Response Actions 

1. The City of North Port is the first to respond to a disaster. Response 
efforts are first directed to activities that protect lives, public health 
and safety, such as evacuations, sheltering, firefighting, utility 
restoration and clearing roads of debris. These response efforts 
may be accomplished with local force account labor and 
equipment, contractors, volunteers and assistance from adjacent 
communities. 

2. The City of North Port has a Comprehensive Emergency 
Management Plan (CEMP) which identifies key staff members and 
their responsibilities for managing and controlling debris clearing, 
removal and disposal operations. This staff will be immediately 
activated whenever a natural disaster occurs. Staff members will 
document the critical decisions made in response to the disaster 
and provide the debris manager and local, State and Federal 
officials with a clear plan of action. The debris clearing, removal and 
disposal operations may extend for weeks or months and 
insufficient documentation of the evolving plan could cause 
confusion and inefficiency. 

3. Safety assessments will be conducted to identify necessary 
lifesaving actions, assess the magnitude of damage and determine 
if additional resources are needed from other local governments 
and the State. Safety assessments shall be conducted in 
accordance with State/local health and safety standards/ 
requirements. 

4. This Debris Management Plan will divide the City into sectors to 
assess the extent of debris. Sector boundaries can be determined 
based on the following criteria: 

a. Type of debris (structural, trees, sediment and mixed) 
b. Location of debris 
c. Volume of debris (large versus small) 
d. Land use (residential, business, agricultural) 
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e. Location of existing and potential temporary storage and 
volume reduction sites 

f. Location of existing and potential permanent disposal sites 
(public and/or private landfills) 

5. The damage assessment team will then investigate the damaged 
areas by sector to record the extent of damage and to identify 
specific assistance requirements. Damage assessment teams will 
also estimate the amount and composition of debris observed in 
each sector and annotate the locations on community maps. 

6. The debris staff will initiate actions to assess the availability of local, 
State, Federal and other resources to provide immediate and long­
term assistance. Experience has shown that resources will not be 
used effectively unless work assignments and cleanup priorities are 
coordinated and controlled by the debris manager (Solid Waste 
Manger). The designated local debris manager will have total 
responsibility and authority for managing the debris cleanup 
operation. The following are examples of local, State, Federal and 
other resources available for cleanup activities: 

a. 

b. 

c. 

Local Government - The City of North Port maintains 
equipment, such as trucks, rubber tire loaders, graders, 
chippers, chain saws, small cranes, dozers and backhoes 
with experienced operators who can be used to open roads 
and remove debris. Temporary hires may be added to 
provide additional labor and equipment operators for 24-
hour-a-day operations, if needed. The principal advantage 
to using local government force account equipment and 
operators is their lower cost and flexibility in assignment. 
This equipment generally represents the only resources the 
community can immediately commit to an emergency 
debris clearance and cleanup operation. 

Mutual Aid Agreements - A Mutual Aid Agreement is an 
agreement among neighboring communities (and possibly 
States) to provide assistance to one another in time of 
need. The operators and equipment of neighboring 
communities can be used to quickly augment local force 
account resources and have many of the same advantages. 

State Agencies - The National Guard, Florida Department of 
Transportation (FOOT) and Florida Department of 
Environmental Protection (FDEP) have equipment and 
personnel that may provide limited assistance on a short-
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term basis. The FOOT is normally responsible for debris 
clearance and removal on State roads. This assistance may 
be obtained by contacting the Florida Division of Emergency 
Management (FDEM) through the Sarasota County 
Emergency Operations Center (EOC). 

d. Volunteers - Historically, volunteers have played a 
significant role in large-scale debris removal operations. 
Volunteer organizations can assist private property owners 
or provide financial assistance in the removal of debris from 
private property. Additionally, community organizations, 
such as civic clubs, student groups and neighborhood 
organizations have proven to be a tremendous community 
resource in past disasters. To provide for maximum 
utilization of these resources, community leaders will be 
prepared to organize volunteer groups and keep the debris 
management staff informed of their activities. They will 
document the number of volunteers, the type of work 
performed and the hours worked. Sponsoring organizations 
will ensure that personnel are properly equipped and that 
common sense safety precautions are followed. 

e. Federal Agencies - The U.S. Army Corps of Engineers 
(USACE) may be able to respond for up to 10 days without 
a Presidential Declaration. Additionally, the Federal 
Highway Administration (FHWA) and the National Resource 
Conservation Service (NRCS) may provide grant assistance 
to State and local governments for debris clearing, removal 
and repair of roads on the designated Federal Aid System 
and clearing debris from canals. 

f. Contractors - Labor and equipment for debris clearance, 
removal and disposal will be available from local 
contractors. Following a major disaster, emergency 
contracts can be executed to augment local force account 
resources. 

g. Immediately following a disaster, engineering personnel on 
the debris management staff will explore alternative 
courses of action and update the existing Debris 
Management Plan based on the initial safety assessment, 
available resources and any new information. The updated 
plan can be hand-written initially and later converted to a 
more formal document. 
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h. Maps of the affected area will be annotated to identify 
damaged sectors, locations of key facilities and disposal 
sites and distributed with the updated Debris Management 
Plan. Information will also be entered into a Geographic 
Information System (GIS) database, if available. 

C. State Disaster Response Actions 

1. When the response efforts appear to be beyond the capability of 
the City, Sarasota County normally provides the next level of 
assistance by declaring a State of Emergency. Florida Division of 
Emergency Management typically evaluates the disaster situation 
and provides advice to the Governor on the availability of State 
resources that could assist local efforts. State resources may 
consist of the FOOT, the Florida Department of Health, the FDEP 
and the National Guard. These State resources can assist the City 
in its immediate response efforts, including debris clearance, 
removal and disposal activities. 

D. Federal Disaster Response Actions 

1. The Robert T. Stafford Disaster Relief and Emergency Assistance 
Act, Public Law 93288, as amended, was enacted into law in 1988. 
It is the centerpiece of the Federal Disaster Relief Programs that are 
managed by the Federal Emergency Management Agency (FEMA). 

2. When a disaster occurs and a locality has responded to the best of 
its ability but is or will be overwhelmed by the magnitude of the 
damage, it turns to the State for help. The Governor, after 
examining the situation, may direct that the State's Emergency 
Plan be executed. If it is evident that the situation is or will be 
beyond the capabilities of local and State resources, the Governor 
may request that the President declare that an emergency or major 
disaster exists in the State under the authority of the Stafford Act. 

3. While the request is being processed, local and State government 
officials will not delay in taking actions to respond to whether there 
will be Federal assistance. Commensurate with the supplemental 
nature of Stafford Act assistance, the Federal share of eligible 
recovery expenses for declared disasters is normally limited to 75% 
of eligible costs. 
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E. Disaster Declaration Process 

1. The request for a declaration must come from the Governor or 
Acting Governor. Before sending a formal request letter to the 
President, the Governor will request that FEMA conduct a joint 
preliminary safety assessment (PDA) with the State to verify actual 
damages and estimate the amount of supplemental assistance that 
may be needed. After this assessment is complete and if the 
Governor believes that Federal assistance is necessary, the 
Governor sends the request letter to the President, through the 
Regional Director of the appropriate FEMA Region. The request is 
reviewed by the Regional Director and forwarded with a 
recommendation to the Director of FEMA who, in turn, makes a 
recommendation to the President. The President makes the 
decision whether or not to declare a major disaster or emergency. 
After the initial declaration, the person designated by the Governor 
as the Governor's Authorized Representative (GAR) may make 
requests for additional areas to be eligible for assistance or for 
additional types of assistance as deemed necessary. 

2. After a declaration is made, FEMA will designate the area eligible 
for assistance and the types of assistance available. With the 
declaration, a Federal Coordinating Officer (FCO) is appointed who 
is responsible for coordinating all Federal disaster assistance 
programs administered by FEMA, other Federal departments and 
agencies and voluntary organizations. At the same time, the 
Regional Director or one of his/her staff will be appointed as the 
Disaster Recovery Manager (ORM), who is responsible for 
managing the FEMA assistance programs. The same person most 
often holds these two titles (FCO and ORM). Similarly, the State 
Coordinating Officer (SCO) and the GAR are generally the same 
person. 

F. National Response Framework 

1. The National Response Framework (NRF) is implemented to 
coordinate the overall delivery of Federal assistance to disaster 
victims. The plan is organized functionally by Emergency Support 
Functions (ESF). Each ESF is composed of a lead or primary agency 
and supporting agencies grouped together to deliver specific 
services and resources. Delivery of assistance under the 
Framework is flexible to best meet the unique needs of each 
disaster. Under the NRF, emergency assistance is provided either 
by Federal agencies under their own authorities, or under 
reimbursable mission assignments from FEMA. 
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G. FEMA Debris Mission Response Actions 

1. In catastrophic disasters, FEMA can provide direct Federal 
assistance to support local and State governments in performing 
some of the activities related to debris clearance, removal and 
disposal. The response capabilities of the local and State 
governments must be clearly exceeded before this level of 
assistance can be provided. The work that can be performed under 
this authority is limited to emergency work and debris removal 
under Sections 402(4), 403 and 407 of the Stafford Act. The 
assistance will be subject to the cost-sharing provisions as specified 
in the FEMA-State Agreement. The grantee will reimburse FEMA 
for the appropriate non-Federal share of the cost of the work, 
including any administrative costs of the performing Federal 
agency. According to Florida Statutes Chapters 119 and 257, the 
Applicant must retain records up to five years after the close of the 
contract. 

2. Following a Presidential Declaration, FEMA may elect to use its 
mission assignment authority to have the USACE contract for and 
manage debris clearance, removal and disposal operations. At the 
County-level, the debris and removal mission assignment is 
coordinated by Emergency Support Function #3 (ESF #3), 
Engineering and Public Works liaison officer. Within the structure 
ofthe City EOC, the Debris Management Team Leader, through the 
Public Works Group Supervisor, will be responsible for all functions 
of debris management. 

3. The Debris Management team will meet regularly with FEMA, 
FDEM, and Sarasota County officials to collect and coordinate 
information necessary to accomplish the assigned mission. 

4. ESF #10, Hazardous Materials liaison officer from the County, will 
also be included in all debris planning to coordinate the cleanup, 
transportation and disposal of hazardous materials. 

H. FEMA Debris Eligibility Criteria 

1. FEMA Public Assistance (PA) funds may be used for debris 
clearance, removal and disposal operations. Debris that may be 
eligible for clearance, removal and disposal includes trees, sand 
and gravel, building wreckage, vehicles and personal property. The 
debris must be a direct result of the declared event, must occur 
within the designated disaster area and must be the responsibility 
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2. 

3. 

of the applicant at the time of the disaster. Debris removal may be 
eligible when it: 

a. Eliminates immediate threats to lives, public health and 
safety; 

b. Eliminates immediate threats of significant damage to 
improved public or private property; and/or 

c. Ensures economic recovery of the affected areas to the 
benefit of the community-at-large. 

Debris Removal from Public Property - In general, debris that is on 
public property must be removed to allow continued safe 
operation of governmental functions and, therefore, is eligible 
under one of the first two criteria. However, not all public property 
clearance is necessarily eligible. Debris that is blocking streets and 
highways is a threat to public health and safety because it blocks 
passage of emergency vehicles or it blocks access to emergency 
facilities such as hospitals. Debris in a stream or flood channel may 
cause flooding from a future storm. If such flooding would cause an 
immediate threat of damage to improved property, removal of the 
debris only to the extent necessary to protect against an event that 
could reasonably be expected to occur within five years may be 
eligible. On the other hand, removal of fallen trees in a forested or 
wilderness area is not normally eligible. 

Debris Removal from Private Property - Debris on private property 
(to include privately-owned roads and gated communities) is 
treated somewhat differently. Debris removal from private 
property is the responsibility of the individual property owner or 
homeowners' association, aided by insurance settlements and 
assistance from volunteer agencies. Most insurance policies, such 
as, homeowner, fire and extended coverage policies, have specific 
coverage for debris removal and demolition of heavily damaged 
structures. FEMA assistance is generally not available to reimburse 
private property owners for the cost of removing debris from their 
property; however, an eligible local or State government may pick 
up and dispose of disaster-related debris placed at the curb by 
those private individuals. The extent and duration of this type of 
work is carefully controlled. FEMA, State and local officials will 
agree on a time frame during which pick-up from the curb will be 
eligible for PA funding. 

If the debris on private business and residential property is so 
widespread that public health, safety, or the economic recovery of 
the community is threatened, the actual removal of debris from the 
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4. 

5. 

private property may be eligible. In such situations, the work 
normally must be done or be contracted for by an eligible applicant, 
and a Right-of-Entry Agreement must be in-place to permit access 
onto private property. 

Debris Removal from Drainage Structures - Debris removal from 
certain drainage structures may have to meet the following criteria: 

a. Reservoirs - Removal of disaster-related debris from 
reservoirs may be eligible if evidence is provided to FEMA 
that the reservoirs were regularly cleaned prior to the 
disaster and the pre-disaster level can be established. In 
addition, removal of debris that poses an immediate threat 
of clogging or damaging intake or adjacent structures may 
be eligible. 

b. Natural Streams - Debris removal from natural streams 
normally is not eligible for assistance. Only debris that 
causes a threat to lives or public health and safety or damage 
to improved property from an event that could be 
reasonably expected to occur within five years is eligible. 
Any work in natural streams must also be closely reviewed 
and monitored to minimize undesirable environmental 
effects. This type of work will often require a Clean Water 
Act Section 404 permit from the USACE. The Natural 
Resources Conservation Service also has the authority to 
clear streams of debris. 

c. Engineered Channels and Debris Basins - Debris removal 
from engineered channels, lined or unlined and debris basins 
may be eligible. Knowing the pre-disaster level of debris in 
the channel or basin is required in determining the amount 
of disaster-related debris. Such facilities must also have had 
a regular schedule of debris removal to be eligible for 
clearance. 

Debris Removal from Roads and Highways - Debris may be 
removed from roads and highways, including the travel lanes, 
roadside ditches and drainage structures and the maintained right­
of-way. 

a. Federal Highway Administration's (FHWA) Emergency 
Relief (ER) Program provides financial assistance to States 
to repair or reconstruct national highways that are 
damaged by natural disasters or catastrophic failures from 
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an external cause. This funding speeds the restoration of 
major highways following a disaster. Only highways that are 
normally eligible for under FHWA's Federal Aid Highway 
Program are eligible for assistance from the FHWA ER 
program. While ER funds repairs to "Federal Aid" eligible 
highways, the Federal Emergency Management Agency 
(FEMA) addresses all other disaster-damaged roads and 
public infrastructure. 

The City of North Port has a number of Federal-Aid roads 
(See Appendix D) which require special attention for debris 
clearance. Eligible debris clearance criteria includes: the 
restoration of essential traffic along Federal-Aid roads (first 
push), the first pass collection of debris on Federal-Aid 
roads, minimize the extent of damages to public property, 
or protect a remaining facility from further damages. 
Documentation and Reimbursement requirements differ 
from those used by FEMA. The Detailed Damage Inspection 
Reports must be used, and to receive full reimbursement 
for debris removal activities, all work must be completed 
within 180 days. 

Debris clearance and removal from roadways not under the 
jurisdiction of the FHWA-ER program may be reimbursable 
under FEMA's Public Assistance program. 

b. Privately-Owned Roads (See Appendix B) - FEMA will not 
reimburse expenses incurred for debris clearance, removal 
or disposal from privately-owned roads (to include gated 
communities), with the following exceptions: (1) The 
applicant must provide documentation stating that disaster­
generated debris on private property in the designated area 
constitutes an immediate threat to life, public health, and safety, 
and (2) the applicant has legal responsibility to remove debris 
from private property through the Right-of-Entry 
Agreement (Appendix C). 

i. In 2008, the City has adopted an ordinance which, 
during a declared emergency, authorizes the City to 
enter onto privately-owned roads and into gated 
communities, and collect debris to ensure public 
health and safety (See City of North Port Codes, 
Article IV, Disaster Debris Management). 
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6. Debris Removal from Recreational and Wilderness Areas 

a. The removal of debris from public parks and recreational 
areas used by the public is eligible when it affects public 
health or safety or proper utilization of such facilities. 

b. Hazardous trees within a naturalized area of public parks or 
golf courses that are unstable and leaning into the areas 
used by the public are eligible for removal only, not 
replacement. Normally, trees requiring removal are flush 
cut at the ground. Hazardous limbs are also eligible for 
removal. Hazardous limbs are defined as limbs greater than 
two inches in diameter that are still hanging in the tree and 
are threatening a public-use area, such as a trail, sidewalk, 
road, or golf cart path. 

c. Generally, stump removal is not considered eligible for 
reimbursement, except if the stump itself is determined to 
be a hazard, as when the tree has been uprooted. When 
eligible, stump removal is accomplished by the least 
expensive means. 

d. A tree with more than 50% of the tree crown destroyed or 
damaged, a split trunk, or broken branches that expose the 
heartwood, or a tree that has been felled or uprooted is 
eligible for removal, especially it is in a location 
approximate to or within public-use areas. If the applicant 
chooses to attempt to save a tree that has any of the 
conditions described above that justify its removal, the 
expense is the applicant's. 

c. Removal of debris that does not pose a health or safety 
threat in wilderness or forested areas of these facilities is 
not eligible for FEMA reimbursement. 

I. FEMA Building Demolition Criteria 

1. FEMA Public Assistance (PA) funds may be used for demolition and 
removal of resulting debris under the authority of Section 403, 
Essential Assistance, of the Stafford Act. This section allows for the 
demolition of unsafe structures that pose an immediate threat to 
life, property, or public health and safety. 

2. Health and Safety - The primary responsibility for demolition of 
unsafe structures lies with the owner. Most insurance policies have 
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a clause that provides payment for demolishing houses damaged 
beyond repair. The applicant must certify that no insurance exists 
that would pay for the demolition, the owner is not capable of 
paying for such work and there is no opportunity to recoup the cost 
from the owner. If permission for demolition is not provided, the 
applicant must follow legal condemnation. The applicant must 
obtain right of entry and hold harmless agreements prior to start 
of the work. The ownership of the property remains in the hands 
of the original owner. 

a. All properties must be reviewed in accordance with 
environmental, historic and other Federal laws being 
provided for the demolition. The State will provide each 
applicant with a demolition checklist that must be 
completed and returned by the applicant prior to any actual 
demolition of the property. 

b. The checklist will contain a list of items with which the 
applicant must comply prior with demolition. These items 
include verification that the applicant has obtained right of 
entry and hold harmless agreements and investigated 
insurance coverage and liens. The applicant will also be 
provided forms pertaining to historic preservation, 
environmental, hazardous materials and 
wetland/floodplain requirements. The applicant must sign 
and return these forms indicating he/she has read them and 
understands that it is his/her responsibility to ensure full 
compliance with all local, State and Federal rules and 
regulations. 

c. The applicant must provide FEMA with a copy of the bid 
specifications, final property list and bid results prior to 
demolition. FEMA reviews the bid specifications to ensure 
that the specifications contain the proper scope of eligible 
work. 

d. Once all necessary information has been received and 
reviewed, FEMA will notify the State that they have no 
objection to the applicant's proceeding with the demolition 
of the properties identified in the demolition bid. The State 
provides the applicant with written authorization to 
proceed with the demolition project. 

e. Eligible work under health and safety demolition is limited 
to the demolition and removal of structures that may 
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represent an immediate threat to public health and safety. 
An inspection team may inspect each facility to make a 
determination on the structural integrity of the unit and 
review the reports of the applicant's building inspector. 
Structures that are in danger of collapse, thus representing 
an immediate threat to life and safety, are documented and 
recommended as eligible for demolition. 

f. Other eligible project descriptions under the health and 
safety category may include cleaning septic systems, 
backfilling basements, capping wells, clearing debris and 
any other actions to mitigate an immediate threat to public 
health and safety. 

g. Items such as slabs on grade, driveways, fences and 
structurally sound buildings normally are not eligible for 
demolition under the public health and safety category 
because they do not represent an immediate threat to 
public health and safety. 

h. At the completion of the project, the State notifies FEMA 
that the applicant's demolition has been completed. A joint 
FEMA/State team inspects the applicant's demolition sites 
to ensure full compliance with the project description 
identified in the report form. 

i. Eligible costs may include any cost incurred by the applicant 
to complete the demolition project. Costs for monitoring 
and managing demolition and removal activities are eligible 
costs. Necessary costs of requesting, obtaining and 
administering the grant assistance, however, are covered 
by the Sub grantee Administrative Allowance and are not 
identified separately as eligible costs. 

See the Public Assistance Guide, FEMA publication 322, for 
more information on the Sub-grantee Administrative 
Allowance. 

3. Archaeological Sites or Historic Structures - listed on the National 
Register of Historic Places or potentially eligible must be reviewed 
by the State Historic Preservation Officer (SHPO) prior to any 
demolition. Information and forms outlining the necessary step-by­
step procedures to obtain SHPO approval will be provided to the 
applicant by the State. It is the applicant's responsibility to obtain 
SHPO approval before demolishing any possible historic structures 
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4. 

or performing ground disturbing activities. Costs associated with 
the applicant's obtaining SHPO clearance may be eligible. 

a. Each structure must be inspected for hazardous materials, 
such as asbestos or lead-based paint, prior to actual 
demolition of the structure. Normally, a representative of 
the applicant, such as a building inspector or fire marshal, 
will conduct a preliminary inspection of each structure. If 
hazardous materials are determined to exist in the 
structure, the applicant will contract with a certified 
asbestos or lead-based paint inspector. If the inspection 
report indicates the presence of asbestos material or lead­
based paint, a certified abatement contractor must remove 
the material prior to demolition. Costs associated with 
asbestos and lead-based paint inspections, asbestos 
abatement and third party air monitoring may be eligible. 

Attractive Nuisance - Private structures that are found to be 
structurally sound but require extensive repair are normally not 
eligible for demolition. The primary responsibility for securing the 
structures until repairs are completed lies with the owners. The 
applicant must certify that the structure is a health and safety 
threat to the public if the owners have no insurance or are not 
capable of paying for such work. 

a. The applicant must obtain rights of entry and hold harmless 
agreements prior to start of the work. 

b. Eligible work under this category is limited to securing the 
perimeter of the structure to prevent entrance into the 
structure and may include fencing, where necessary. FEMA 
can provide funding for materials (plywood or fencing) and 
labor as part of the project description to secure the 
structures from access. This funding meets the required 
need to protect life and safety. 

5. Health Hazard - The project description on the report may include 
the cost of cleaning or removing items such as household 
hazardous waste (HHW), debris, food, chemical hazardous waste, 
freezers and refrigerators that may contain Freon and other items 
that may represent a health hazard. 

a. The applicant must certify that no insurance exists that 
would pay for such work, the owner is not capable of paying 
for such work and there is no opportunity to recoup the cost 
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from the owner. The applicant must obtain rights of entry 
and hold harmless agreements prior to start of the work. 

II. PRE-DISASTER PLANNING 

Major natural disasters can generate enormous volumes of debris in short periods 
of time. Debris clearance, removal and disposal operations must be implemented 
quickly to expedite recovery operations and to protect public health and safety of 
the local population. However, the speed of initial debris clearance, removal and 
disposal operations depends upon the depth of pre-disaster planning by City, 
County and State emergency managers. 

A. Identifying Potential Types and Amounts of Debris 

1. Before selecting temporary debris storage and reduction sites, it is 
necessary to identify the areas that may be subject to widespread 
devastation (such as parks, tree-lined streets, orchards, groves, 
nurseries, mobile home parks and residential, commercial and 
industrial areas) and the types and amounts of resultant debris. The 
types and amounts of debris can be forecast on a land-use basis 
(such as rural, urban, industrial, or mixed use) and by examining 
historic records. For example, if an area has not been affected by a 
major storm for a long period of time, a dense tree canopy may 
have developed, which will result in a large amount of vegetative 
debris following a major storm. 

2. In addition, the U.S. Army Corps of Engineers (USACE) Emergency 
Management staff has developed a modeling methodology 
designed to forecast potential amounts of hurricane-generated 
debris using actual data from Hurricanes Frederic, Hugo and 
Andrew. The estimated quantities produced by the model have a 
predicted accuracy of± 30%. The primary factor used by the model 
is the number of households in a developed urban/suburban area. 
The other factors are cubic yards of debris generated per 
household, vegetative cover, commercial density and precipitation. 

B. Identifying Temporary Debris Storage and Reduction Sites 

1. All activities associated with massive debris clearance, removal and 
ultimate disposal operations depend upon the availability of 
suitable temporary debris storage and reduction sites. Identifying 
these potential sites before a major natural disaster will expedite 
debris removal and subsequent volume reduction and disposal 
actions. The Public Works Director and staff will work closely with 
other City, County and State officials to develop and maintain 
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current listings of potential debris storage and reduction sites in 
areas prone to natural disasters. Pre-disaster site selection teams 
will include local officials who are familiar with the area. The teams 
will also consult and coordinate with local residents, conservation 
agencies and environmental groups, if possible, to help identify 
potential problems. Considerations for evaluating potential 
temporary debris storage and reduction sites include the following: 

a. Use public lands first to avoid costly leases. Pre-designated 
sites will be on public property and consist of between 50-
100 acres, depending on anticipated needs. Consider 
locations with respect to noise, traffic and the environment. 
Use private land only if public sites are unavailable. 

b. When selecting public or private sites consider pre-existing 
conditions that will have to be restored upon site closeout. 
Have attorneys review leases for private land to avoid 
extensive damage claims upon site closeout. 

c. The required size of the site will depend on the expected 
volume of debris to be collected and planned volume 
reduction methods. As a general rule, larger sites mean 
fewer sites and, hence, easier site closeout. However, larger 
sites may create logistical problems. 

d. Environmentally sensitive areas (such as wetlands, areas 
with endangered animal and plant species, critical habitats, 
well fields and surface water supplies and 
historic/archaeological sites) will be avoided. However, if 
use of such areas is unavoidable, procedures for temporary 
waivers will be developed. Consult and coordinate with 
local residents, conservation agencies, environmental 
groups and agencies and the State Historic Preservation 
Office {SHPO). 

e. Public acceptability is largely dependent upon the activities 
planned for the site. Smoke from burning, around-the-clock 
light and noise from equipment operation, dust and traffic 
are tolerated early in the disaster, but may have to be 
curtailed later. Whenever possible, avoid locating near 
residential areas, schools, churches, hospitals and other 
such sensitive areas. Notify citizens early about planned site 
activities and possible ramifications. 
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f. Look for sites with good ingress/egress to accommodate 
heavy truck traffic. 

g. Consider adjusting traffic signals to accommodate 
projected truck traffic on critical haul routes. 

h. Identify nearby landfills and determine their present debris 
capacity and logistical capabilities. Also include any State­
to-State or county-to-county agreements. 

i. Identify recycling possibilities, such as timber agreements, 
mulch and chip disposal in the agriculture community and 
fuel sources for incinerators or heating. Recycling success 
will depend on the types of debris and the local recycling 
environment. 

j . Review local and State ordinances on such items as tarps 
and tailgates on trucks, traffic control, truck priority, 
curfew, defining roadway rights-of-way and load limits. 
coordinate with responsible agencies to develop waiver 
procedures to expedite emergency operations. 

k. Clearly show critical routes and priorities for clearing debris 
on local maps. Target emergency routes for City, County, 
State or Federal clearance efforts. GIS will be used as an 
efficient mapping tool, if available. 

I. The following questions will help to identify and prioritize 
appropriate sites based on local requirements and 
conditions. 

i. Potential Site Ownership 

• Are public lands available? 
• Are private land lease terms long enough? 
• Are private land lease terms automatically 

renewable? 
• Does the private land lease include a 

landscape restoration agreement? 

ii. Potential Site Size 

• Is the site large enough to accommodate the 
planned debris storage and/or reduction 
methods? 
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• Will the site configuration allow for an 
efficient layout? 

iii. Potential Site Location 

• Does site have good ingress/egress? 
• Does site have good transportation arteries? 
• Does site have open, flat topography? 
• Does site have wetlands? If unavoidable, 

require the contractor to flag the area and 
establish buffers and/or sediment barriers. 

• Does site have public water supplies, 
including well fields and surface waters? 

• Does site have threatened and endangered 
animal and plant species? 

• Does site have threatened and endangered 
species' critical habitats? 

• Does site have rare ecosystems? 
• Does site have historic sites? 
• Does site have archaeological sites? 
• Does site have sensitive surrounding land 

use, such as residential, school and church? 

2. To ensure the City has a site where debris may be temporarily 
stored in the immediate aftermath of a storm, one temporary 
debris storage and reduction site (TDSRS) has been designated, and 
received pre-approval by the Florida Department of Environmental 
Protection (FDEP). The following is a list of the City's pre-approved 
TDSRS. See Appendix G for pre-approval letters: 

a. Greenland Street Golf Course 

C. Negotiating Mutual Aid Agreements 

1. Mutual aid agreements will be negotiated and in place prior to a 
disaster. Mutual Aid providers normally consist of local and county 
Departments of Public Works from around the State under the 
Statewide Mutual Aid Agreement. These departments usually offer 
their assistance in the form of equipment and personnel. All 
requests for mutual aid will be placed through the Sarasota County 
EOC. 

2. The mutual aid agreement will outline the responsibilities of each 
party, including the types of costs that will be reimbursed. To 
ensure that mutual aid providers adhere to the agreements, the 
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Public Works Director will assign coordinators to monitor each 
provider. The coordinators will be responsible for tracking the type 
of work performed and type of equipment used by each mutual aid 
provider. 

3. To be eligible for FEMA assistance, reimbursement by the receiving 
party must not be conditioned on receipt of FEMA assistance. 

Ill. DEBRIS MANAGEMENT STAFF ORGANIZATION AND RESPONSIBILITIES 

This section provides guidelines for debris management staff organization and 
defines the key responsibilities involved in pre- and post-disaster planning and 
information management. 

A. Debris Management Staff Organization 

1. The size and composition of City staff organized to deal with debris 
clearance, removal and disposal issues will depend on the 
magnitude of the disaster and the size of the community. A pre­
disaster debris planning staff may be quite small; however, 
following a major disaster, additional staff members may be 
required. The City debris staff will be comprised of full-time 
personnel supplemented with personnel from other staffs and 
agencies. It is essential that prospective staff members have as 
much training as possible and interface with other agencies 
responsible for debris clearance, removal and disposal activities, 
such as the Florida Department of Transportation (FOOT), Federal 
Emergency Management Agency (FEMA) and the U.S. Army Corps 
of Engineers (USACE), prior to any anticipated disaster. 

City staff will be comprised of personnel to perform the following 
generic functions: 

a. Administration - Housekeeping supplies, equipment, 
funding and accounting. 

b. Contracting and Procurement - Bidding requirements, 
advertisements for bids, instructions to bidders and 
contract development. 

c. Legal - Contract review, rights of entry permits, community 
liability, indemnification, condemnation of buildings, land 
acquisition for temporary staging and reduction sites, site 
closure/restoration and insurance. 
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d. Operations - Supervision of government and contract 
resources and overall project management. 

e. Engineering and Public Works - Detailed safety 
assessments, identification of project tasks, assignments of 
tasks, preparation of cost estimates, scopes of work and 
specifications for debris contracts. 

f. Public Information - Coordination of press releases, 
maintenance of contacts with local organizations, 
individuals, the media and drafting of public notices for 
debris clearance, removal and disposal operations. 

B. General Debris Staff Responsibilities 

1. Primary response personnel will be alerted before the disaster and 
deployed either before or immediately after the disaster. If 
possible, they will remain part of the debris management staff 
throughout the disaster cleanup to maintain continuity during the 
debris clearance, removal and disposal operations. The staff will 
develop disposal plans either in advance or concurrently with the 
removal efforts. 

2. The Department of Public Works Operations Manager will be 
responsible for coordinating all removal and disposal activities. The 
staff will need to coordinate closely with all City, County, State and 
Federal agencies responsible for disaster response and recovery 
operations. They may also need to contract removal and disposal 
services and develop requests for additional assistance from FEMA. 
They must be prepared to react to evolving needs and available 
technologies. 

a. The Operations Manager must be able to assess debris 
based on: 

i. Quantities and types. 
ii. Rural, urban and/or agricultural locations. 
iii. Number of private homes, mobile homes, public 

facilities and commercial establishments damaged 
or destroyed. 

iv. Miles of roads affected, categorized by type, such as 
rural, urban and/or expressways. 

v. Quantity and types of household hazardous wastes. 
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b. The Operations Manager and debris staff will be prepared 
to take the following actions: 

i. Develop a reliable initial assessment of the 
disaster's magnitude. This will enable decision­
makers to assess human and material requirements 
for responding to the debris disposal situation. 

ii. Coordinate with local procurement agencies to 
establish a contracted work force capable of 
expeditiously removing the debris. 

iii. Identify the need to consult with an environmental 
or historic preservation specialist to assure that 
legal requirements in these areas are met. 

iv. Evaluate damaged utility systems, structurally 
unstable buildings, and other heavily damaged 
public facilities and determine if they will be 
expeditiously repaired, deactivated, barricaded or 
removed. Activities involving these facilities will be 
structures that constitute a public health and safety 
threat may be deferred if access to the area can be 
controlled. 

v. Develop a Debris Management team using City 
personnel to monitor the debris removal activities. 
This will allow the Solid Waste Manager and debris 
staff to obtain accurate information about the 
progress of the debris removal operation. The field 
inspection team becomes the debris manager's 
"eyes and ears" in the field. The cost for personnel 
to monitor debris removal activities is reimbursable. 

vi. Conduct daily update briefings with key debris 
managers and other officials. Ensure that all debris 
clearance, removal and disposal actions are 
reviewed and approved by the local debris manager. 

vii. Ensure that a debris staff representative attend all 
briefings to resolve any coordination problems 
between County, State and Federal debris removal 
efforts and City debris removal and disposal efforts. 

viii. Coordinate with City police and FOOT to ensure that 
traffic control measures expedite debris removal 
activities. 

ix. Develop a traffic control plan. Traffic control devices 
will not be allowed to return to normal operations 
until all debris operations have been completed. 
Debris clearance and removal activities must be 

Appendices - H28 
176 of 239 



The City of North Port Comprehensive Emergency Management Plan - Appendices 2019 

given priority at every major intersection to ensure 
efficient and timely debris operations. 

x. Establish and maintain direct coordination with 
other City, County and State officials and their staffs 
with regard to priorities and areas of responsibility. 
Finally, the debris staff must be able to inform the 
public in understandable terms of the magnitude of 
the disaster and about actions the public must take. 

C. Building and Engineering Staff Responsibilities 

1. The debris management staff will have access to qualified 
engineering expertise to assess the full scope of the debris 
clearance, removal and disposal effort. The City may need to hire a 
local engineering firm if the Public Works' Engineering Division staff 
is heavily involved with the repair and replacement of publicly­
owned facilities damaged by the disaster. 

2. The Building Department and Engineering Division within the 
Department of Public Works will need the following personnel: 

a. Inspectors to inventory the type and amount of debris 
within the disaster area. 

b. Engineers to plan the work for maximum efficiency and to 
develop the government debris clearance, removal and 
disposal cost estimate. 

c. Contract specialists and draftspersons to prepare contract 
scopes of work and/or specifications. Engineering 
personnel perform tasks such as the following: 

i. Define the project scope, if the This is done by 
specifically defining the disaster area in which work 
is to be the debris to be removed and disposed of 
for that area. 

ii. Determine if the existing landfills have sufficient 
capacity for the expected volume of debris from the 
preliminary safety assessment. 

iii. Consider using pre-identified temporary storage 
sites for reducing the volume of debris by 
incinerating, grinding and/or recycling to reduce the 
impact on landfill sites. 

iv. If sufficient landfill capacity is not available, identify 
alternative landfill sites. 
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d. The engineering staff might be required to develop scopes 
of work and specifications if local contractors are used for 
debris clearing, removal and disposal operations. The 
following factors will be considered because they will affect 
overall contract costs: 

i. Truck Size - Smaller trucks require more trips for a 
given volume of debris, which increases the driver's 
time, fuel cost, maintenance and depreciation cost. 

ii. Length of Haul - The longer the haul, the greater 
time required to reach the disposal site, which 
increases costs for labor and equipment. 

iii. Traffic Conditions - Hauling over heavily traveled 
streets and roads also increases labor and 
equipment costs. 

iv. Roadway Conditions - Poor roadway conditions, 
such as potholes, unpaved surfaces and 
deteriorated pavement, increase maintenance costs 
as well as operational costs. 

v. Temporary/Permanent Site Access - Single lane 
unpaved access roads increase cost because of 
delays caused by restrictions for allowing loaded 
and empty trucks to pass. In addition, poor weather 
conditions may make the access road impassable. 

e. Once the above factors are considered, the limits of the 
disaster area can be clearly defined. For debris contracting 
and debris management purposes, the boundaries of the 
disaster area will be delineated on a map. The map will 
identify the work area or areas to be included in the 
contract. If multiple contracts are used, this element of 
contract preparation is extremely important to ensure that 
the contractors remain in their assigned work areas. The 
establishment of the work area is also important to identify 
key items, such as ingress and egress routes to the debris 
removal area, location of utilities and distance to temporary 
staging and reduction sites or permanent landfill sites. 

f. A quantitative estimate is extremely important to clearly 
identify to contractors the scope of work they are being 
asked to perform. This estimate will also assist in preparing 
project cost data. 

g. Quantity estimates, or "takeoffs," will be made in the units 
that are going to be used in establishing contract line-item 

Appendices • H30 
178 of 239 



The City of North Port Comprehensive Emergency Management Plan - Appendices 2019 

prices. Units will be selected based on the method that will 
be used to verify pay quantities for work under the contract. 
For debris removal, units are normally "cubic yards," "tons," 
or "each." Therefore, if a contractor is to be paid for the 
volume of material removed from a work site by 
approximate measurement of that volume, the unit will be 
cubic yards. If it is more convenient to pay the contractor 
by weighing the trucks used to haul the material to a 
disposal site, the units will be by weight (tons). If the 
contractor is to be paid by the number of items removed 
from the project site (i.e., trees, damaged vehicles, etc.), 
the unit will be established as "each." Because it is difficult 
in most debris operations to estimate the weight of 
material to be removed, the general rule is to use volume 
and number measurements. An estimate of length, width 
and height of the material can approximate the volume of 
debris in question. The amount of material to be removed 
and the accuracy desired in the estimate will determine the 
procedures used for this volume measurement. For a large­
scale disaster, marking the area on a scaled map and 
approximating an average height can derive an 
approximate quantity estimate. When developing quantity 
estimates, inspectors will be instructed to note the type and 
location of the debris. 

h. The next step is to develop unit cost data after the quantity, 
location and type of the debris within the disaster area has 
been established. Several sources exist that may assist in 
determining the proper unit price to be used once the 
project scope has been defined and contract type selected. 
Many nationally published cost data reports do not take 
into account the abnormal conditions encountered by 
contractors in debris operations. They also do not account 
for the increase in cost due to a disaster or emergency 
situation. The following sources will be able to provide 
current cost data necessary to develop the unit price 
estimate: 

i. Area engineering and construction firms. 
ii. Local public works departments. 
iii. FOOT and Florida Forest Service. The development 

of a government estimated unit price includes many 
variables. Factors that influence the unit price are 
the type of debris, method of removal, distance to 
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the disposal site, routes to the disposal site, 
permitting requirements and work-site limitations. 

i. The safety assessment report will provide the engineering 
staff with information that addresses all items to be 
included in the government cost estimate. These items will 
include the actual work that may be required to accomplish 
the specific tasks. 

j. The individuals performing the government cost estimate 
will put themselves in the place of the contractor who is 
being asked to submit a price for the work. This is very 
important in a disaster situation, where there might be a 
considerable variety of factors affecting the contractor's 
pricing. After the cost estimate is prepared, the scope of the 
project can be defined and the type of contract selected. 

k. The engineering staff will have an understanding of FEMA 
debris eligibility criteria and be aware that FEMA will only 
reimburse "reasonable costs" associated with debris 
clearance, removal and disposal actions. Moreover, plans 
must include a means to monitor the contractor's activities 
and certify the accuracy of the amount of debris handled. 

D. Public Information Management 

1. Public Information Officer {PIO) - A full-time public information 
specialist will be assigned to work with the debris management 
staff. This specialist will be responsible for coordination with other 
public information agencies to keep the public informed on all 
debris removal activities and schedules. Immediately after a 
disaster and continually throughout the removal and disposal 
operation, this person will arrange public notification of all ongoing 
and planned debris clearance, removal and disposal activities. 
Notification will include information bulletins, hotline responses, 
public service announcements for radio and television, handbills, 
door hangers and newspaper notices in the language(s) prevalent 
in the affected communities. Provision will be made to compensate 
for disruption of normal means of mass communication caused by 
power outages following a major natural disaster. 

2. Public Participation - Public notices will emphasize actions that the 
public can perform to expedite the cleanup process, such as the 
following: 
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a. Separating flammable and nonflammable debris. 
b. Segregating household hazardous waste. 
c. Placing debris at the curbside. 
d. Keeping debris piles away from fire hydrants and valves. 
e. Reporting locations of illegal dump sites or incidents of 

illegal dumping. 
f. Segregating recyclable materials. 

3. Important Debris Removal Activities - The public will be kept 
informed of the following debris removal activities and regulations: 

a. Debris pick-up schedules. 
b. Disposal methods and ongoing actions to comply with State 

and Environmental Protection Agency regulations. 
c. Disposal procedures for self-help and independent 

contractors. 
d. Restrictions and penalties for creating illegal dumps. 

4. Questions from the Public - The information officer will develop a 
means of responding to debris removal questions from the press 
and local residents. Questions that might be asked include the 
following: 

a. What is the pick-up system? 
b. What is the schedule of pick-up in my area? 
c. Who will pick-up and how can I contact the operator? 
d. Will I separate the different debris materials and how? 
e. How do I handle household hazardous waste? 
f. What if I am elderly or infirm? 

IV. METHOD OF OPERATIONS 

This section discusses how the City will implement a large-scale debris clearance, 
removal management by dividing the operation into two phases. Phase I consists 
of clearing the debris that hinders immediate lifesaving actions and that poses an 
immediate threat to public health and safety. Phase II consists of removing and 
disposing the debris that hinders the orderly recovery of the community and poses 
less immediate threats to health and safety. The entities responsible for 
implementing the strategy will be identified in advance. 
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A. Phase I: Emergency Roadway Debris Clearance 

1. The City EOC will identify in advance which routes are essential to 
emergency operations. This will allow them to direct local efforts 
and to target areas for possible State/Federal assistance. 

2. The Public Works Director and staff will be aware of City, County 
and State agencies' capabilities to provide service for emergency 
roadway debris clearance. Available resources will include the 
following: 

a. Municipal force account workers and equipment. 
b. Florida Department of Transportation (FDOT) workers and 

equipment. 
c. Local contractors hired by the City. 

3. The Public Works Department Solid Waste and Operations 
Divisions will be responsible for debris clearance activities. These 
divisions have the necessary personnel, equipment and contracting 
experience. 

4. A day before a foreseeable disaster, the Solid Waste portion of the 
debris management plan will be put into effect. Solid Waste and 
Operations will disperse vehicles throughout the area to minimize 
the risk of vehicle damage. Anticipated supplies and equipment 
necessary to complete the work will be purchased or rented. A 
strategy will be developed to clear all designated emergency roads 
using all available local force account labor and equipment, military 
personnel, mutual aid providers and local contractors. 

5. Following a disaster, the top priority is to clear major arterial roads, 
including roads leading to health care facilities. The Public Works 
Director will organize participants based on personnel and 
equipment and assign each of them responsibility for certain 
roadways. At least one lane will be cleared on each arterial, major 
and secondary road as soon as possible. Available public property 
will be identified for use as temporary storage areas, with 
preference to locations that would be less expensive to restore, 
such as open fields and parks. 

6. Debris may include tree blow-down and broken limbs; yard trash 
such as outdoor furniture and trash cans; utility poles, power, 
telephone and cable television lines, transformers and other 
electrical devices; building debris, such as roofs, sheds, block walls 
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and chimneys; and personal property, such as clothing, appliances, 
boats, cars, trucks and trailers. 

7. In Phase I, roadway debris is quickly moved to the side of the road 
to provide access into devastated areas. No attempt is made to 
remove or dispose of the debris, only to provide clear access routes 
to allow for: 

a. Movement of emergency vehicles. 
b. Law enforcement. 
c. Resumption of critical services. 
d. Safety assessment of critical public facilities and utilities. 

8. The requirements for City services increase dramatically following 
a major natural disaster. Therefore, after emergency access will be 
provided to emergency care centers, and police and fire stations, 
the next priority is to open access to other critical infrastructure, 
such as schools, municipal buildings, water treatment plants, and 
wastewater treatment plants. 

9. The difficulty of assessing the amounts and types of debris to be 
removed from key routes slows the deployment of the right mix of 
equipment and labor, especially when contracting for additional 
resources. Moreover, local equipment and labor capabilities could 
be limited. Therefore, the City will be prepared to execute Time and 
Material (i.e., equipment rental) contracts during Phase I 
operations. They allow the flexibility to respond to local hot spots 
at a reasonable cost. Time and Material contracts for services will 
be very limited in scope and duration. For example, a local 
construction company may be awarded a Time and Material 
contract as a stop-gap measure to clear debris from the right-of­
way until the contracted debris removal companies are fully 
mobilized under unit price contracts. 

See Section V for additional information on contracting 
procedures. 

B. Phase II: Debris Removal and Disposal Responsibilities 

1. The initial roadside piles of debris created during Phase I will 
become the dumping locations for additional yard waste and other 
storm-generated debris. Therefore, a private contractor may be 
required to perform the final disposal of all disaster-related debris 
from the rights-of-way or storage and reduction sites. The contract 
will cover hauling and disposal of debris at an approved landfill. If 
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local contractors are used, the area will be divided into definable 
sectors for control purposes and bids solicited based on the sectors 
and the estimated cubic yards of debris in each. Contractors are 
then responsible for hauling debris from the public rights-of-way to 
assigned temporary storage areas or approved landfills. 

C. Debris Issues Requiring Close Coordination 

1. The Public Works Director and debris staff will be faced with a 
monumental task of coordinating removal of debris that represents 
a significant health and safety hazard to the community. Expedient 
removal of debris from in front of residents' homes becomes a high 
priority because it is a positive sign that recovery actions are 
underway and expedites the replacement of key utilities located 
along public rights-of-way. 

2. The following issues will require close coordination when removing 
debris from public rights-of-way: 

a. Curbside Separation - Good curbside separation is critical in 
the early stages of cleanup. However, even when the 
homeowner takes time to separate flammable, 
nonflammable and other hazardous debris, many 
contractors place everything into the truck or push the 
curbside debris to a cul-de-sac or an intersection and load 
it there. Therefore, contractor performance will be closely 
monitored, with emphasis being placed on curbside sorting. 
This monitoring will pay dividends in the long run because 
good sorting will make the final disposal much faster and 
cheaper. 

b. Monitoring Contractor Activities - To ensure that contract 
haulers are in compliance with their contract, the City has 
contracted with a company to perform debris monitoring 
services. The monitors will be responsible for initial load 
tickets where trucks are loaded and verifying the estimated 
amount of debris hauled at the temporary storage area or 
landfill. Solid Waste officials will provide overall 
supervision. The contractor must provide a notarized listing 
of the measured bed size in cubic yards and license plate 
number of all trucks to be used to move debris upon award 
of the contract. 

i. Once a truck is loaded with debris at the work site, 
the site monitor will fill out a load ticket, which 
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usually consists of one white original copy and two 
carbon copies (yellow and pink). The load tickets 
issued by the monitors are the basis for debris 
contractor payment. 

ii. Each ticket will include the following information: 

• Preprinted ticket number . 

• Contract number . 

• Prime Contractor's name . 

• Date . 

• Truck number . 

• Truck capacity in cubic yards . 

• Load size, either cubic yards or tons . 

• Truck driver's name . 

• Debris classification . 

• Burnable 

• Non-burnable 

• Mixed 

• Other 

• Zone/Sector . 

• Dumpsite location . 

• Loading time (from work site) . 

• Dumping time (at disposal site) . 

• Loading site monitor . 

• Dumping site monitor . 

c. The load ticket copies will be processed in the following 
manner: 

i. White copy - The pickup site monitor will fill in the 
date, truck number, contractor and departure time 
and sign the ticket. The pickup site monitor will keep 
the white copy and give the other two copies to the 
driver. 

ii. Yellow copy - On arrival at the disposal facility, the 
driver will give both the yellow and pink tickets to 
the disposal site monitor. The disposal site monitor 
will fill out the arrival time, estimate the amount of 
material on the truck in cubic yards and sign the 
ticket. The disposal site monitor keeps the yellow 
ticket. 
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iii. Pink copy - This copy will be returned to the driver, 
who then provides it to the contractor. 

d. At the end of each day, the white and yellow copies will be 
submitted to Solid Waste personnel, who will match and 
compare the tickets. These procedures can be modified to 
meet local requirements. 

e. The Federal Emergency Management Agency (FEMA) will 
reimburse only reasonable costs. Therefore, it is essential 
that the City be responsible for monitoring debris 
clearance, removal and disposal activity and be prepared to 
certify the accuracy of the amounts of debris hauled. 

3. Special Monitoring Issues 

The issues described below highlight the need for Solid Waste 
officials to closely monitor large contracted debris clearance, 
removal and disposal activities. The issues focus on some of the 
problems associated with major debris disposal contracts and 
justifies the need to monitor activities at local temporary storage 
and reduction sites and at final disposal landfill sites. Many of the 
questionable actions can be attributed to human error or they may 
be deliberate attempts to defraud the Federal government. In 
either case, it is essential that Public Works Department 
contracting officials work closely with FEMA to ensure that 
contractor's perform the services required and that the services are 
performed at a reasonable cost. 

a. Site delays - Delays in moving debris and traffic problems on 
adjacent highways can be caused by the need to establish 
initial tare weights for each truck going across the landfill 
site's scale. Tare weights will be established using other 
scales, if available, before debris hauling begins. 

b. Overweight or unsafe trucks - FDOT enforcement officers 
will be available to issue fines for overweight vehicles 
and/or obvious safety hazards. 

c. Tipping fees - Vehicles other than those under contract to 
the DPW and USACE will be required to pay the normal 
tipping fee at the landfill. Commercial containerized haulers 
will not be allowed to dump for free because they normally 
include the tipping fee as part of their overall costs. 
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d. Excessively wet debris - Local site monitors will monitor 
temporary storage area loading sites to ensure that 
contractors do not add excessive amounts of water to 
debris prior to loading. This practice will add unnecessary 
weight to the load, resulting in overpayment based on 
weight. Minimal amounts of water may be necessary to 
keep down dust. 

e. Excessive dirt and sand - Local site monitors will monitor 
storage area loading sites to ensure that contractors do not 
add excessive amounts of non-debris related dirt and sand. 
Excavating dirt and sand from a site will add unnecessary 
weight to the load, resulting in overpayment based in 
weight and will add to the cost of site restoration. Some 
minimal dirt pickup is unavoidable. 

D. Recycling 

The City of North Port shall recycle debris to the greatest extent possible. 
Local site monitors will identify opportunities for the City to recover 
materials from disaster debris for beneficial uses. The salvage value for 
various recyclable or reusable debris materials depends on the regional 
recycling markets and the City will consider selling disaster debris for a 
salvage value to offset the cost of eligible debris removal work by the 
revenues received from the sale of the debris. 

V. CONTRACTING PROCEDURES 

This section highlights the procedures necessary to contract additional private 
debris clearance, removal and disposal resources and services. Contracting for 
labor and equipment may be necessary if the magnitude of the emergency debris 
clearance, removal and disposal operation is beyond the capabilities of local force 
account or contracted resources, State resources, mutual aid agreements and 
volunteer labor and equipment. The Public Works Director and staff will be 
familiar with contracting procedures, as they will be required to define specific 
debris removal tasks and recommend specific contract types based on the 
magnitude of the debris clearance, removal and disposal operation and the site 
clearance and restoration requirements. 

To ensure the availability of qualified contractors in the immediate aftermath of a 
disaster, when appropriate resources are scarce, the City has competitively bid, 
reviewed and awarded debris clearance and removal contracts with three 
privately-owned companies, and a single contract for debris monitoring. These 
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contracts will be reviewed, extended/or re-bid on a three-year cycle. During the 
current contracting cycle, the following contractors have been pre-qualified: 

Debris Removal 

• CrowderGulf (Primary) 
• TAG Grinding Services, Inc. (Secondary) 
• AshBritt, Inc. (Tertiary) 

Monitoring: 

• Rostan Solutions (Primary) 
• Thompson Consulting Services (Secondary) 

A. Contracting Office Responsibilities 

The City's Purchasing Division will have key personnel available to develop, 
process and administer debris clearance, removal and disposal contracts. 
The responsibilities entail the following actions: 

1. Determine the type and method of contracting needed to satisfy 
specific debris clearance, removal and disposal requirements of an 
unusual and compelling urgency. 

2. Solicit bids, evaluate offers, award contracts and issue notices to 
proceed with all contract assignments. 

a. To ensure objectivity and fairness in selection of a 
contractor, bidders may be rated by criteria to reflect their 
qualifications for Disaster Experience, Financial Strength, 
Operational Plan, and Compensation Schedule. 

3. Supervise the full acquisition process for service and supply 
contracts and the oversight of contract actions to ensure 
conformance to regulatory requirements. 

4. Coordinate with the Public Works Department. 

5. The Emergency Operations Center and Public Works Department 
must take care to avoid the solicitation of assistance from the 
general public and giving the impression that compensation will be 
provided for such assistance. Such instances would be considered 
by FEMA as a request for volunteer resources and treated in that 
manner. In addition, there are a number of other issues involved 
with such a solicitation, including licensing, bonding, insurance, the 
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potential for the communities to incur liability in the event of injury 
or death, supervision and certification of work done. 

B. Contracting Procedures for Immediate Response (Phase I) 

Most State procurement regulations allow for abbreviated contract 
procedures when the Governor declares a State of Emergency. In 
emergency situations, City Code authorizes the waiver of certain 
procurement regulations, and grants the City Manager signature authority 
on contracts to a specified dollar amount. 

Although normally not an ideal alternative, the Time and Material (i.e., 
equipment rental) contract is an acceptable method of contracting during 
Phase I. Under this type of contract, the contractor is paid on the basis of 
time spent in accomplishing a particular task. The contract will be set on 
an hourly basis for the equipment and operator because Phase I debris 
operations involve primarily equipment usage. Work orders will be issued 
for a particular piece of equipment and operator for a set number of hours. 
To ensure competitive bidding, hourly rates will be solicited from several 
contractors. Additionally, for simplicity, bid requests will specify that the 
hourly rate includes the operator, fuel, maintenance and repair. This will 
greatly simplify bookkeeping, auditing and monitoring of the work. 

1. A Time and Material contract will clearly state that: 

a. The price for the equipment applies only when the 
equipment is operating. 

b. The hourly rate includes the operator, fuel, maintenance 
and repair. 

c. The community reserves the right to terminate the contract 
at its convenience. 

d. The community does not guarantee a minimum number of 
hours. 

e. The contract has either a dollar ceiling or a not-to-exceed 
number of hours clause. 

2. Time and Material contracts will be limited to a maximum of 70 
hours of actual emergency debris clearance work and will be used 
only after all available City and State government equipment has 
been committed. Time and Material contracts for debris clearing, 
hauling and/or disposal will be terminated once the designated 
not-to-exceed number of hours is reached. On occasion, Time and 
Material contracts may be extended for a short period when 
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absolutely necessary, for example, until appropriate Unit Price 
contracts have been prepared and executed. 

3. Supervision of Time and Material contracts is extremely important. 
Work inspection reports will be prepared each day. These reports 
will clearly state the amount of work accomplished that day in 
quantitative terms, such as the number of cubic yards of debris 
hauled, the type and number of trucks used and the number of 
hours worked. 

4. Load tickets may be used if debris is being hauled based on cubic 
yards under a Time and Material contract as a way of checking 
contractor efficiency. Solid Waste inspection personnel will verify 
certification of work performed and copies of the inspection 
reports will be furnished to the contractor to expedite the 
submittal of invoices for payment. 

C. Contracting Procedures for Recovery Operations (Phase II) 

It will become readily apparent during Phase I whether the magnitude of 
the debris clearance, removal and disposal operation is within the 
capabilities of local force account, mutual aid agreements, State and 
limited contract resources. If it is determined that the situation is beyond 
the capabilities of existing resources, immediate action must be taken to 
develop an organization to administer and manage Phase II recovery 
operations using contractors. 

The primary factors influencing Phase II recovery operations are the 
composition and volume of debris, the size of the area of debris 
concentration, the location of temporary storage and volume reduction 
sites, the location of public or private landfill disposal sites, the need for 
private property debris removal and requirement for site closure and 
restoration. 

D. Unit Price and Lump Sum Contracts 

1. Unit Price and Lump Sum contracts are recommended after the 
immediate response phase. 

2. Cost plus percentage-of-cost contracts and contingency contracts 
are not eligible for FEMA reimbursement and will not be used. 

3. A contract proposal will always be structured to encourage prompt 
performance of the work; however, the proposal will not, by its 
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requirements, place heavy or unusual risk factors on the 
contractor. Such risk will be reflected in higher bids. 

4. Unit Price Contract - The unit price contract uses construction units 
and prices for these units to develop line item costs and total 
contract cost. The unit price contract is used when the scope of 
work is difficult to define and is based on estimated quantities. It 
will be noted that the total "bottom line" of the contract could 
increase or decrease depending upon the accuracy of the final unit 
quantity. For this reason, it is as important to properly estimate 
units as it is to estimate unit cost. Change orders to adjust the 
estimated bid quantity to that quantity actually removed may be 
issued during or at the end of the contract. 

a. The advantage of the unit price contract is that the scope of 
work can be easily increased or decreased, because unit 
pricing for the work accomplished is established at the time 
of the bidding process. The contract also provides line items 
for the contractor to list all charges associated with the 
work, thereby taking the guesswork out of the contractor's 
bidding procedure. The units used in the unit price 
contracts will be as accurately estimated as possible; 
otherwise, the final amount of the contract could be 
significantly different from the contract bid received at the 
bid opening. 

b. Unit Price Contract Verification - Proper and efficient 
management of a temporary storage and reduction site or 
landfill disposal site is essential with unit price contracts 
because the site becomes the focal point for quantity 
verification for payment. 

i. Well-organized and managed inspection stations 
will be established near the entrance of the site. 
When the contract unit trucks as they enter the site. 
If the contract unit of measurement is cubic yards, 
inspection stands will be built for the inspection of 
loaded trucks. 

c. Payment under a unit price contract is normally made on 
the basis of load tickets. The following procedures will be 
followed when using load tickets: 

i. Load tickets will be treated as accounting forms. 
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ii. A work site supervisor will examine all contract 
trucks leaving a designated contract area and record 
the following information on the load ticket: 

• Preprinted ticket number 
• Contract number 
• Prime Contractor's name 

• Date 
• Truck number 
• Truck capacity in cubic yards 
• Load size, either cubic yards or tons 
• Truck driver's name 
• Debris classification 
• Burnable 
• Non-burnable 
• Mixed 
• Other 
• Zone/Sector 
• Dumpsite location 
• Loading time (from work site) 
• Dumping time (at disposal site) 
• Loading site monitor 
• Dumping site monitor 

d. To expedite filling out the form, all contract trucks will have 
the contractor's name or initials, the truck number and the 
measured capacity of the truck, as determined by a 
government representative, clearly visible on both sides of 
the vehicle. 

e. The work site monitors will retain one copy of the form, 
which is returned to the operations office and give two 
copies to the truck driver after completing the initial 
information. 

f . The temporary storage and reduction site or disposal site 
monitor will estimate the volume of debris and note arrival 
time and volume in cubic yards on the load ticket. The truck 
driver will keep one copy and the site monitor will keep the 
other. The site monitor's copy will be returned to the 
operations office to be matched against the work site 
inspector's copy for pay verification. The truck driver's copy 
is the basis of contract billings. 
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g. All monitors will read and become familiar with the 
technical provisions of the contract and will conscientiously 
estimate each load hauled by the contractor. Improper 
estimates can lead to large and unnecessary government 
expenditures. If loads are not properly loaded or 
compacted, monitors will reduce the rated volume of the 
truck accordingly. Monitors will • always be fair and 
consistent in dealing with contractor personnel. 

h. A Public Works Department staff member will be 
designated as the temporary storage and reduction site 
and/or disposal site manager. The site manager will serve 
as the overall supervisor of the site inspection operation 
and will coordinate dumping efforts with the temporary 
site/landfill owners or operators. The site manager will also 
serve as the initial arbitrator for differences in opinion 
between the government representative and the 
contractor's representative regarding the estimated loads 
for payment. 

5. Lump Sum Contract 

a. The lump sum contract establishes a total contract price by 
a one-item bid from the contractor. It is understood in a 
lump sum contract that the price for the work is fixed, 
unless the scope of work changes; therefore, the bottom 
line of the contract is not in question, as it is with the unit 
price contract. 

b. The main disadvantage of the lump sum contract occurs if 
the scope of work is not well defined. In that case, the 
quantity estimate and the definition of the scope of work 
become the responsibility of the contractor bidding the 
project. Experience has shown that the contractor passes 
this burden back to the government in the form of 
contingencies, which are incorporated into the bid price. 
Therefore, the lump sum contract will be used only when 
the scope of work is clearly defined and the areas of work 
can be specifically quantified. 

c. Method 

i. Area Method Example - Once all debris within a 
well-defined geographic area has been placed at the 
curbside a scope of work can be written that 

Appendices - H45 
193 of 239 



The City of North Port Comprehensive Emergency Management Plan - Appendices 2019 

requires the contractor to conduct a one-time pass 
to remove all debris from the curbside and deposit 
it at the local landfill for a fixed fee. 

ii. Pass Method Example - Debris will be placed at the 
curbside as homeowners repair their homes over a 
3-week period. The scope of work requires the 
contractor to conduct a minimum of three passes 
throughout the community during the 3-week 
period (one pass per week) and deposit the debris 
at the local landfill for a fixed fee. 

E. Contract Monitoring Responsibilities 

1. The Public Works Director will assign a debris staff member to work 
directly with other City officials in developing and monitoring 
debris clearance, removal and disposal contracts. The following will 
be considered when developing and monitoring local debris 
removal and disposal contracts: 

a. Existing landfill capacities 
b. Tipping fees 
c. Scale house operations 
d. Private commercial haulers 
e. Law enforcement 
f. Ingress/egress to site 
g. Site logistics 
h. Truck weight restrictions 
i. Highway and bridge weight restrictions 
j. Household hazardous waste 
k. Hazardous and toxic waste 
I. Mixed debris 
m. Construction and demolition debris 
n. Ash 
0. Traffic control 
p. Illegal dumping 
q. Environmental issues 
r. Site closure/restoration requirements 

2. Contract Administration - This term is generally used to encompass 
all of the activities that will take place after a contract is awarded 
and work commences. Contract administration ensures that the 
contract is performed as agreed. 
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3. Monitoring Performance - Continuous monitoring of all activities of 
a contractor promotes satisfactory performance. In evaluating a 
contractor's performance, primary interest is in the progress 
toward completion of the services called for and the financial status 
of the contract. It is important that the contract provide for 
submission of reports and payment estimates to aid in evaluating 
the contractor's progress. In lieu of progress reports, frequent visits 
to the job sites can be a productive method of monitoring 
performance. 

4. Contract Modification - During the administration of the contract, 
modifications may be necessary to provide contractual coverage 
for situations that develop after the contract is awarded. All 
modifications will be in writing to protect the interests of both 
parties. The contract will contain a clause that permits the 
Contracting Officer to make changes unilaterally within the scope 
of the contract, subject to an equitable adjustment of the contract 
price. 

5. Inspection - The City of North Port will maintain an inspection and 
control system under their own supervision to ensure that the work 
being performed complies with the terms of the contract. In 
addition to load ticketing, the inspection and control process will 
consider the following factors: 

a. Bond requirements 
b. Insurance requirements 
c. Rights-of-way and indemnification 
d. Mobilization of proper equipment 
e. Posting of permits 
f. Contractor personnel safety standards 
g. General public safety standards 
h. Completion schedules 
i. Clearance procedures 
j. Demobilization procedures 
k. Site closure/restoration procedures 

6. Acceptance and Payment - Final inspection and the method of 
interim and final payments are part of the general conditions of the 
contract. The following will be set forth in the original specification 
or other contract documents: 

a. Parts of or all of the work will be accepted only after 
verification through the inspection process that the work 
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was performed in accordance with the standards stipulated 
in the contract. 

b. If the contract period is less than one calendar month, 
normal payment will be made in one total sum. In the event 
the authorized work tenure exceeds a period of one month, 
provisions can be made to make progress payments to the 
contractor at least monthly. 

7. Closing Out Contracts - A contract is complete when all of the 
services or items called for have been delivered or performed and 
accepted. The contract is not administratively complete, however, 
until all actions taken in compliance with the contract have been 
properly documented and final payment has been made. 

VI. SPECIAL DEMOLITION AND DEBRIS REMOVAL SITUATIONS 

This section provides guidance on private property demolition and removal of 
debris from mobile home parks and waterways that may present a health and 
safety hazard. 

A. Private Property Demolition and Debris Removal 

1. Although flood insurance policies do not provide coverage for 
debris removal, most homeowner, fire and extended coverage 
insurance policies have specific coverage for debris removal from 
private property and for demolition of heavily damaged structures. 

2. Demolishing or securing remaining structures that threaten the 
health and safety of adjacent residents will be the responsibility of 
the owner or local government; however, experience has shown 
that unsafe structures will remain because of lack of insurance, 
absentee landlords, or understaffed and under-equipped local 
governments. Consequently, ensuring the demolition of these 
structures may become the responsibility of the local Public Works 
Director and staff, which requires complete cooperation of 
numerous local and State government officials and may require 
resources from any or all of the following: 

a. Tax office 
b. Local law and/or code enforcement agencies 
c. State Historic Preservation Office 
d. Environmental contractors qualified to remove asbestos 

and lead-based paint 
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e. Field teams to photograph and document the sites before 
and after demolition. Health and Safety program 
requirements contained in 29 and 40 CFR will be adhered to 
with respect to hazardous waste. When removing any 
suspected hazardous waste workers will only work in well­
ventilated areas, wear chemical protective clothing and 
evacuate the area if a chemical odor is noticed. 

3. Demolition of private property will present significant coordination 
problems. The checklist shown below identifies key tasks that local 
officials will perform before the structure is approved for 
demolition. To expedite the overall effort, many of the tasks will be 
conducted concurrently. 

4. Private Property Documentation Checklist 

a. Obtain copies of all ordinances that authorize the 
community to condemn privately-owned structures. The 
authority to condemn privately-owned structures might be 
different from the authority for the demolition of publicly 
owned structures. 

b. Coordinate use of adjacent lands, easements and rights-of­
way necessary for accomplishing the approved work. 

c. Implement laws that reduce the time it takes to go from 
condemnation to demolition. 

d. Obtain copies of all applicable permits required for 
demolition of subject structure(s). 

e. Document the age of the structure to determine if eligible 
or on the National Registration of Historic Places with the 
SHPO. 

f. Obtain copies of pertinent temporary well-capping 
standards. 

g. Obtain executed right-of-entry and hold harmless 
agreements that have been signed by the owner and by 
renter, if rented. Right-of-entry will indicate any known 
intent by owner to rebuild to ensure foundation and utilities 
are not damaged. If these agreements are not executed, 
document reason(s). 

5. Agreement example 

a. Use radio, public meetings and newspaper ads to give 
notice to property owners and their renters to remove 
personal property in advance of demolition. 
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b. Document name of owner on the title, the complete 
address and legal description of the property and the 
source of this information. 

6. Document name of renter, if available 

a. Ensure property will be vacated by demolition date. 
b. Provide written notice to property owners that clearly and 

completely describe the structures designated for 
demolition. Additionally, provide a list that identifies 
related structures, trees, shrubs, fences and other items to 
remain on the respective property. 

c. Notify mortgagor of record. 
d. Provide the property owner the opportunity to participate 

in the decision on whether the property can be repaired. 
e. Determine the existence and amount of insurance on the 

property prior to demolition. 
f. Specify procedures to determine when cleanup of a 

property is completed. 

7. Private Property Inspection Checklist 

a. Coordinate all pertinent site inspections with local, State 
and Federal inspection team{s). Identify asbestos and lead­
based paint materials prior to demolition. 

b. Notify the owner and/or renter of all site inspections. 
c. Verify that all personal property has been removed from 

private structure{s). 
d. Immediately prior to demolition, verify that the building is 

unoccupied. 
e. Ensure that the property is properly posted. 
f. Obtain a clear, concise and accurate property description 

and demolition verification. 
g. Include a Public Health official on the demolition inspection 

team. 
h. Evaluate the structural integrity of the building and also 

demonstrate "imminent and impending peril" to public 
health and safety caused by the structure. 

i. Make arrangements to remove and transport all asbestos 
and lead-based paint materials to a permitted facility prior 
to building demolition. 

j. Obtain photographs of the property and verify the address. 
Provide additional photographs of the property taken 
immediately prior to and following demolition. 
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8. Private Property Utilities Checklist 

a. Locate, mark, turn off and disconnect all water and sewer 
lines. 

b. Locate, mark, turn off and disconnect electrical, telephone 
and cable television services. 

c. Locate, mark, turn off and disconnect gas service. 

9. Private Property Demolition and Debris Removal Checklist - The 
following actions will require close coordination when removing 
debris from demolished buildings on private property: 

a. Ensure that buildings have been properly condemned 
according to local ordinances. 

b. Ensure that right-of-entry and hold harmless agreements 
are properly executed. 

c. Ensure that local officials remove any legal residents or 
squatters from the building before demolition and debris 
removal begins. 

d. Ensure that buildings identified for demolition are properly 
inspected to verify that they are unsafe, cannot be repaired 
and present a hazard to the community. 

e. Ensure that the inspection team includes a structural 
engineer and a hazardous materials specialist. Any 
household hazardous waste, such as paints, oils, cleaning 
supplies and pesticides that are found will be removed prior 
to demolition. Houses that contain asbestos or lead-based 
paint will be demolished and debris removed according to 
current environmental regulations under a separate 
contract. 

f. Local code enforcement officers will accompany the 
contractor to ensure that they do not tear down the wrong 
house. The responsibility is on the community to identify 
the correct structure. 

g. Demolition work and debris removal will be coordinated 
with utility companies to ensure that all services are turned 
off. 

B. Mobile Home Park Debris Removal 

1. Post-Disaster Requirements - Hurricanes and tornadoes can cause 
severe damage to mobile homes and create extensive amounts of 
mixed debris confined to relatively small areas. The following are 
examples that comprise mixed debris: 
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a. Tree blow-down 
b. Out buildings 
c. Screened porches 
d. Mobile home frames 
e. Personal property, such as clothing, food and furniture 
f. Appliances, such as stoves, refrigerators, washers and 

dryers 
g. Household cleaners and paints 
h. Propane and oxygen tanks 
i. Gasoline, oil and lubricants 
j. Automobiles, trucks and boats 
k. Bicycles and lawn mowers 
m. Utility hookups 

2. Local mobile home parks will be surveyed and arrangements will 
be made with park owners for City resources or contractors to clear 
the parks of debris. The Public Works Director and staff will need 
to closely coordinate the cleanup activities and enforce 
condemnation procedures. Legal, health and safety concerns will 
have an important impact on the debris removal activities. 

3. Planning Issues - Prior to a major natural disaster, local officials will 
do the following: 

a. Develop generic scopes of work for debris removal. 
b. Identify sites suitable for temporary storage of mobile 

home debris. 
c. Prioritize mobile home parks for debris removal. 
d. Develop a set of procedures to be followed that will 

combine debris removal activities and utility 
repair/replacement at mobile home parks into a single 
operation. 

4. Documentation Checklist - City officials will provide the following 
documentation: 

a. Copies of the local ordinance authorizing condemnation of 
mobile home parks. Condemnation for health issues is 
associated with prolonged exposure of trailer contents to 
the natural elements. 

b. A copy of the local government resolution with appropriate 
recitals required to support adoption or enactment of 
ordinances to condemn, demolish and remove mobile 
home park contents. 
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c. Maps showing easements and rights-of-way access to the 
property. 

d. Documentation signed by the mobile home park owner and 
mobile home owner that holds the local, State or Federal 
government free from liability for damage caused by the 
requested work and indemnifies the local, State or Federal 
government against any claims arising from such work. 

e. Documents allowing right-of-entry to the mobile home 
parks. 

f. Notice to individual mobile home owners to remove items 
of personal property in accordance with local ordinances. 

g. Documentation providing the names of mobile home parks 
and of mobile home park owners, complete addresses and 
legal descriptions of the properties and limits, if any, of 
debris clearance to occur within the parks. Additional 
materials will include plats of the mobile home parks and 
any information about existing utilities. 

h. Standards for capping all utilities. 
i. All applicable permits necessary for any demolition work in 

the mobile home park. 

5. Inspection Prior to Debris Removal - City officials will perform the 
following actions: 

a. Ensure that the mobile home park will be vacated prior to 
the removal of any debris from the site. 

b. Describe clearly and completely the extent of debris 
removal required within the mobile home park. Specify any 
structures, other than mobile homes, that are to be 
removed. 

c. Locate and estimate amount of household hazardous waste 
within the park and ensure that appropriate procedures are 
established for separation and removal of such materials 
prior to debris removal. Household hazardous waste 
typically found on-site includes cleaning supplies, propane 
tanks, paint cans, paint thinners, pesticides, refrigerators 
and freezers. A qualified environmental contractor will be 
hired to ensure proper removal and disposal of asbestos, 
lead-based paint and other commercial, agricultural or 
industrial hazardous waste. 

d. Conduct initial inspections of the mobile home park with 
representatives from the local government, public health 
office, building and zoning office, real estate office and 
other State and Federal officials. 
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e. Ensure that the contract scope of work reflects findings of 
the field inspection. 

f. Ensure that the mobile homes are unoccupied. 
g. Ensure that the property is posted in accordance with local 

regulations and that mobile home owners have removed 
their personal property. 

h. To avoid subsequent disputes, ensure that any agreement 
made with the mobile home park owner is in writing. 

i. Obtain photographic documentation of mobile home sites 
prior to commencement of work. 

j. Have organic and perishable materials removed from the 
site. 

6. Mobile Home Park Utilities - City officials will accomplish the 
following actions: 

a. Consider whether using heavy equipment will cause further 
damage to existing utilities. 

b. Be responsible for turning off utility services, such as water, 
telephone, electricity, natural gas and propane gas. 

c. Flag septic tank locations prior to debris removal. Special 
care must be given to protect septic tanks during debris 
removal operations. 

C. Debris Removal Contracts 

1. Contracts will include provisions for the following: 

a. Provide that all private automobiles are stored in a specific 
location within the park to be retrieved later by the owners. 

b. Provide salvage rights to the contractor for materials 
remaining on-site at the time of debris removal where 
beneficial to the government. 

c. Require flagging of existing utilities prior to debris removal. 
d. Use rubber tire vehicles and backhoe with grapple 

attachments to protect existing utilities. 
e. Require the contractor to phase debris removal operations 

to allow utility repair and or replacement to begin 
immediately after an area has been cleared. Navigation 
Hazard Removal 

2. Coordination - Damage to publicly-owned marinas caused by a 
major natural disaster can include abandoned sunken boats and 
other debris that may impede navigation. The Public Works 
Director and staff will coordinate with the U.S. Coast Guard, Florida 
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Fish and Wildlife Commission, legal counsel, contractors 
specializing in marine salvage operations, commercial divers and 
certified surveyors to ensure that navigation hazards are removed 
safely and efficiently. 

VII. TEMPORARY DEBRIS STORAGE SITE OPERATIONS AND VOLUME REDUCTION 
METHODS 

The preparation and operation of a temporary debris storage and reduction site 
are usually left to the contractor. However, the Public Works Director and debris 
staff will understand how a temporary debris storage and reduction site is set up 
and operated. This information will be extremely valuable in developing ultimate 
disposal plans, keeping local government officials and the public informed on 
debris clearance, removal and disposal operations and ensuring compliance with 
various regulations. This section provides guidelines on temporary site operations, 
the handling of household hazardous waste and the volume reduction methods in 
priority of recycling, , chipping, grinding and incineration. 

A. Temporary Debris Storage Site 

1. Site Preparation - The topography and soil/substrate conditions will 
be evaluated to determine best site layout. When planning site 
preparation, think of ways to make site closure and restoration 
easier. For example, if the local soils are very thin, the topsoil can 
be scraped to bedrock and stockpiled in perimeter berms. Upon 
site closeout, the uncontaminated soil can be re-spread to preserve 
the integrity of the tillable soils. 

2. Site Operations - Lined temporary storage areas will be established 
for ash, household hazardous waste, fuels and other materials that 
may contaminate soils and groundwater. Plastic liners will be 
placed under stationary equipment such as generators and mobile 
lighting plants. These actions will be included as a requirement in 
the contract scope of work. 

a. If the site is also an equipment storage area, fueling and 
equipment repair will be monitored to prevent and mitigate 
spills of petroleum products and hydraulic fluids. Include 
clauses in the contract to require immediate cleanup by the 
contractor. 

b. Be aware of and lessen the effects of operations that might 
irritate occupants of neighboring areas. Establishment of a 
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buffer zone can abate concerns over smoke, dust, noise and 
traffic. 

c. Consider on-site traffic patterns and segregate materials 
based on planned volume reduction methods. 

d. Operations that modify the landscape, such as substrate 
compaction and over excavation of soils when loading 
debris for final disposal, will adversely affect landscape 
restoration. 

e. Debris removal and disposal will be viewed as a multi­
staged operation with continuous volume reduction. There 
will be no significant accumulation of debris at temporary 
storage sites. Instead, debris volume will be constantly 
reduced and residue sent to recyclers, incinerators or a 
landfill in that priority. 

3. Baseline Data Collection - Private land and public land used as 
debris storage and reduction sites will be returned to its original 
condition following site closeout. Baseline data are essential to 
document the condition of the land before it is used as a debris 
storage and reduction site. As soon as a site is selected, the Public 
Works Director and staff will work closely with County and State 
officials to develop baseline data. The following actions will be 
taken to develop baseline data on all selected sites: 

a. Videotape and Photograph the Site - Thoroughly videotape 
and/or photograph (ground or aerial) each site before any 
activities begin and periodically update video and 
photographic documentation to track site evolution. 

b. Document Physical Features - Notations about existing 
structures, fences, culverts, irrigation systems and 
landscaping can help evaluate possible damage claims 
made later. 

c. Sample Soil and Water - Random soil samples can be easily 
collected prior to volume reduction activities. More time­
consuming groundwater sampling can be done soon after 
operations commence. Household hazardous waste, ash 
and fuel storage areas will be sampled prior to site setup. 
Advance planning with community and State 
environmental agencies can establish requirements, chain 
of custody, acceptable collection methods, certified 
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laboratories and test parameters. If in-house assets are not 
available, consider establishing an off-the-shelf contract 
with an environmental consulting firm that can respond 
rapidly. 

d. Sketch Site Operation Layout - Periodically map or sketch 
activity locations so that areas of concern can be pinpointed 
later for additional sampling. 

e. Document Quality Assurance Issues - Document contractor 
operations that will have a bearing on site closeout, such as 
petroleum spills at fueling sites, hydraulic fluid spills at 
equipment breakdowns, contractor installation of water 
wells for stock pile cooling or dust control, discovery of 
household hazardous waste in debris and details on any 
commercial, agricultural or industrial hazardous and toxic 
waste storage and disposal. 

f. Plan Environmental Remediation - Final restoration of the 
landscape must be acceptable to the landowner. Therefore, 
plan the landscape restoration as early as possible, 
preferably incorporating a basic plan in the lease. Come to 
an agreement with the landowner prior to occupancy to 
establish reasonable expectations of site conditions upon 
site closeout. 

g. Baseline Data Checklist - The following is a suggested 
baseline data checklist: 

i. Before activities begin 

• Take ground or aerial video/photographs. 
• Note important features, such as structures, 

fences, culverts and landscaping. 
• Check with the State Historic Preservation 

Officer to determine if any structures 
identified are listed on or eligible for the 
National Register of Historic Places. 

• Take random soil samples. 
• Take water samples from existing wells. 
• Check the site for volatile organic 

compounds. 

ii. After activities begin 
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• Establish groundwater monitoring wells. 
• Take groundwater samples. 
• Take spot soil samples at household 

hazardous waste, ash and fuel storage areas. 

iii. Progressive updates 

• Update videos and photographs. 
• Update maps and sketches of site layout. 
• Update quality assurance reports and fuel 

spill reports. 

B. Household Hazardous Waste 

1. Pre-Disaster Planning - The Public Works Director and staff are 
aware of the effects that household hazardous waste can have on 
the overall debris clearance, removal and disposal mission. Pre­
disaster planning will include having professional hazardous waste 
response teams assigned ahead of time to provide assistance in 
identifying and disposing of household hazardous waste. 

a. Household hazardous waste generated by a natural disaster 
may consist of common household cleaning supplies, 
pesticides, motor oil, lubricants, transmission and brake 
fluid, gasoline, anti-freeze, paints, propane tanks, oxygen 
cylinders and auto/marine batteries. Household hazardous 
waste may become mixed with other debris, requiring close 
attention throughout the debris clearance, removal and 
disposal process. 

b. White goods are defined as discarded household appliances 
such as refrigerators, freezers, air conditioners, heat 
pumps, ovens, ranges, washing machines, clothes dryers, 
and water heaters. Many white goods contain ozone­
depleting refrigerants, mercury, or compressor oils. The 
Clean Air Act prohibits the release of refrigerants into the 
atmosphere, and requires that certified technicians extract 
refrigerants from white goods before they are disposed of 
or recycled. Some States also require certified technicians 
to extract compressor oils before disposing of or recycling 
white goods. Applicants should follow all Federal, State, and 
local requirements concerning ozone-depleting 
refrigerants, mercury, or oils. Documentation of proper 
disposal may be required for Public Assistance grant 
consideration. 
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c. The Public Works Director and staff will implement the 
following pre-disaster planning actions: 

i. Assign trained hazardous waste response teams to 
collect, sort, store and dispose of excessive 
quantities of household hazardous waste. 

ii. Have emergency hazardous waste contracts in place 
or prepare generic scopes of work that can be fine­
tuned with minimal effort for removal and disposal 
of accumulated household hazardous waste. 

iii. Coordinate with County, State and Federal 
regulatory agencies concerning possible regulatory 
waivers and other emergency response 
requirements. 

2. Removal and Disposal Operations - Household hazardous waste 
items will be segregated at curbside or brought to a designated 
drop-off site. Specially trained field technicians can identify 
dangerous product constituents, segregate incompatible chemicals 
and properly store or pack the waste for transportation to a facility 
specially permitted to accept hazardous waste. The following 
actions are required to ensure that household hazardous waste 
items are removed and disposed of safely: 

a. Where possible, separate household hazardous waste from 
other debris before removal. Arrange for salvageable 
household hazardous waste materials to be collected and 
segregated based on their intended use. 

b. Properly trained environmental contractors or emergency 
response personnel will remove industrial, commercial or 
agricultural hazardous and toxic waste. 

c. Maintain contact with regulatory agencies to ensure 
cleanup actions meet County, State and Federal 
regulations. 

d. Complete household hazardous waste identification and 
segregation before any demolition work begins. 

e. Qualified environmental contractors will remove any 
questionable debris that may be contaminated by 
household or commercial hazardous waste. 

f. Regular demolition contractors can remove 
uncontaminated debris. 

3. Special Handling at Temporary Storage Sites - A separate storage 
area for household hazardous waste materials, contaminated soils 

Appendices • H59 
207 of 239 



The City of North Port Comprehensive Emergency Management Plan - Appendices 2019 

and contaminated debris will be established at each site. The 
household hazardous waste storage site will be lined with an 
impermeable material and bermed to prevent contamination of 
the groundwater and surrounding area. Household hazardous 
waste materials will be removed from the temporary storage area 
and disposed of by a qualified environmental contractor in 
accordance with County, State and Federal regulations. 

C. Commercial, Agricultural and Industrial Hazardous and Toxic Waste 

1. Removal and disposal of large quantities of commercial, 
agricultural and industrial hazardous and toxic waste, such as 
asbestos, lead-based paint, pesticides, or fertilizers, may require 
the use of professional hazardous and toxic waste contractors. A 
contractor's inspection team will do the following: 

a. Establish contacts with County, State and Federal 
regulatory agencies. 

b. Interview tenants and building owners. 
c. Assess sites to document potential commercial or 

agricultural hazardous and toxic waste problems. 
d. Search buildings to establish potential hazards, such as 

asbestos, lead-based paint and underground tanks. 
e. Prioritize problems based on risk to human health and 

safety. 

D. Volume Reduction Methods Listed by Priority 

1. Volume Reduction by Recycling - Recycling will be considered early 
in the debris clearance, removal and disposal operation because it 
may present an opportunity to reduce the overall cost of the 
operation. Metals, wood and soils are prime candidates for 
recycling. 

a. Hurricanes and earthquakes may present opportunities to 
contract large-scale recycling operations and achieve an 
economic return from some of the prime contractors who 
exercise their initiative to segregate and recycle debris as it 
arrives at the storage and reduction sites. 

b. Specialized contractors will be available to bid on disposal 
of debris by recycling, if it is well sorted. Contracts and 
monitoring procedures will be developed to ensure that the 
recycling contractors comply with County, State and 
Federal environmental regulations. 
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c. Residue that cannot be recycled, such as cloth, plastic, 
mattresses, rugs and trash, will be shredded to reduce 
volume before being sent to a landfill for final disposal. 

d. The following materials are suitable for recycling: 

i. Metals - Hurricanes and tornadoes can cause 
extensive damage to mobile homes, sun porches 
and green houses. Most of the nonferrous and 
ferrous metals are suitable for recycling. Metal 
maulers and shredders can be used to shred trailer 
frames, trailer parts, appliances and other metal 
items. Ferrous and non-ferrous metals are 
separated using an electromagnet and then sold to 
metal recycling firms. 

ii. Soil - Cleanup operations using large pieces of 
equipment pick up large amounts of soil. The soil is 
transported to the temporary combined with other 
organic materials that will decompose over time. 
Large amounts of soil can be recovered if the 
material is put through some type of screen or 
shaker system. This procedure can produce 
significant amounts of soil that can either be sold or 
recycled back into the agricultural community. It is 
more expensive to transport and pay tipping fees at 
local before moving the material. Shakers can be 
used to remove dirt from mixed debris. The cover 
material or sold to the agricultural community. 

In agricultural areas where chemical fertilizers are 
used heavily, recovered soil may be too 
contaminated for use on residential or existing 
agricultural land. Monitoring and testing the soil 
may be necessary to ensure that it is not 
contaminated with chemicals. If the soil is not 
suitable for any agricultural use and is a risk to the 
public health, it may be used as cover material at a 
landfill. 

iii. Construction Materials Construction and 
demolition waste is material generated in the 
demolition of disaster damaged structures and 
facilities. This waste stream includes concrete, 
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asphalt, gypsum, wood waste, glass, red clay bricks, 
clay roofing tile and asphalt roofing tile. Much ofthis 
material can be recycled, if recycling contractors are 
readily available. 

iv. Wood - Clean, woody debris can be ground, 
chipped, shredded, or removed by timber 
operations or pulpwood cutters. 

2. Volume Reduction by Grinding and Chipping - Hurricanes, 
tornadoes and ice storms may present the opportunity to employ 
large-scale grinding and chipping operations as part of the overall 
debris volume reduction strategy. Hurricanes can blow away scarce 
topsoil in the agricultural areas and cause extensive tree damage 
and blow-down. This two-fold loss, combined with local climatic 
conditions, may present an opportunity to reduce clean, woody 
debris into suitable mulch that can be used to replenish the topsoil 
and retain soil moisture. 

a. The economic feasibility of grinding and chipping woody 
debris must be studied carefully. The cost of chipping and 
grinding is basically equal to that of incineration; however, 
there are significant differences in volume reduction. 
Incineration, for example, reduces the volume 
approximately 95%, leaving only an ash residue for disposal. 
Chipping and grinding reduces the volume on a 4-to-1 ratio 
(four cubic yards is reduced to one cubic yard) or by 75%. 
For chipping and grinding to be feasible, the 25% of volume 
remaining must have some benefit or use. The ability to use 
the recycled wood chips as mulch for agricultural purposes 
or as fuel for industrial heating or in a cogeneration plant 
helps to tip the economic scale toward chipping and 
grinding. Because of shallow topsoil conditions in some 
locations, mulch is a desirable product. In other locations, 
however, the mulch may become nothing more than a 
landfill product. The Public Works Director and staff will 
work closely with local environmental and agricultural 
groups to determine if there is a market for mulch. 

b. There are numerous makes and models of grinders and 
chippers on the market. When contracting, the most 
important item to specify is the size of the mulch. If the 
grinding operation is strictly for volume reduction, size is 
not important; however, mulch to be used for agricultural 
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purposes must be of a certain size and virtually free of 
paper, plastic and dirt. 

c. Grinders are ideal for use at debris storage and reduction 
sites because of their high volume reduction capacity. 
However, there is a need for a large area to hold the 
resulting mulch. Ingress and egress to the site is also an 
important consideration. Finally, properly locating the 
grinders is critical for noise and safety considerations. 

d. The following specifications will provide a mulch product 
that is suitable for agricultural purposes: 

i. The average size of wood chips produced will not 
exceed four inches in length and½ inch in diameter. 

ii. Production output will average 100 to 150 cubic 
yards per hour when debris is moderately 
contaminated with plastic and dirt and feeding 
operations are slow and 200 to 250 cubic yards per 
hour for relatively clean debris. Note that this is not 
machine capability; this is contractor output or 
performance capability. 

iii. Chips or mulch will be stored in piles no higher than 
15 feet and located so as not to hinder hauling 
operations. 

iv. Contaminants are all materials other than wood 
products and will be held to 10% or less for the 
mulch to be acceptable. 

v. Plastics will be eliminated completely. To help 
eliminate contaminants, root rake loaders will be 
used to feed or crowd materials to the chipper or 
grinder. Bucket-loaders tend to scoop up earth, 
causing excessive wear to the grinder or chipper. 
Hand laborers will remove contaminants prior to 
feeding the grinders. Shaker screens will be used 
when processing stumps with root balls or when 
large amounts of soil are present in the woody 
debris. The separated soil can also be recycled back 
to the agricultural community. 

e. Brush chippers are ideal for use in residential areas, 
orchards, or groves. The damaged and uprooted trees 
present significant problems if they are pushed to the right­
of-way to wait for eventual pick-up and transport to storage 
and reduction sites. In addition, the use of on-site chippers 
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allows the material to be used as mulch in the area where 
it is chipped, thereby saving the cost of transporting it. 

3. Volume Reduction by Incineration - There are several incineration 
methods available for volume reduction. Each method will be 
considered in developing a volume education strategy. The 
appropriate State regulatory agencies (e.g., Department of 
Environmental Protection and Florida Forest Service) will be 
contacted to acquire all respective permits for burn authorizations 
when using this option as a reducing technique. This will include 
permits for the disposal of all products of incineration. 

4. Uncontrolled Open-Air Incineration - The least desirable method of 
volume reduction is uncontrolled open-air incineration because it 
lacks any type of environmental control. However, in the haste to 
make progress, local officials and/or independent landowners may 
employ this method early in a disaster. Uncontrolled open-air 
incineration will be closely monitored to ensure that only clean, 
woody debris is incinerated. 

5. Controlled Open-Air Incineration - Controlled open-air incineration 
is a cost-effective method for reducing clean, woody debris in rural 
areas. Incineration of clean woody debris presents little 
environmental damage and the local agricultural community can 
use the resulting ash as a soil additive. Local agricultural extension 
personnel will be consulted to determine if the resulting ash can be 
recycled as a soil additive. The controlled open-air incineration 
option will be terminated if mixed debris enters the waste stream. 

6. Air Curtain Pit Incineration - Air curtain pit incineration offers an 
effective means to expedite the volume reduction process while 
substantially reducing the environmental concerns caused by 
open-air incineration. The air curtain incineration method uses a 
pit constructed by digging below grade or building above grade (if 
a high water table exists) and a blower unit. The blower unit and 
pit comprise an engineered system that must be precisely 
configured to function properly. 

a. The blower units deliver air at predetermined velocities and 
capacities. The blower unit must have adequate air velocity 
to provide a "curtain effect" to hold smoke in and to feed 
air to the fire below. A nozzle 20 feet long will provide air at 
a velocity of over 120 miles per hour and will deliver over 
20,000 cubic feet of air per minute to the fire. The air traps 
smoke and small particles and re-circulates them to 
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enhance combustion, which reaches over 2,500 degrees 
Fahrenheit. Manufacturers claim that combustion rates of 
approximately 25 tons per hour are achievable while still 
meeting emission standards. 

b. Specifications and statements of work will be developed to 
expedite the proper use of the system. Before awarding a 
contract, the Public Works Director and staff need to ensure 
that the contractors are knowledgeable about air curtain pit 
incinerator design and operating procedures. 

c. Following are recommendations and warnings to assist the 
Public Works Director and debris staff in planning for air 
curtain pit incineration operations: 

i. Be aware that there are no industrial standards for 
air curtain pit incinerator operations. The set-up has 
to be customized using the information provided by 
the manufacturer and will consider such 
specifications as minimum blower air velocity, pit 
construction configuration, pit materials, ash 
handling, acceptable smoke levels and air 
monitoring requirements. 

ii. Pits must be constructed out of a highly compacted 
material that will hold its shape. 

iii. The water table elevation governs whether the pit is 
constructed above or below grade. 

iv. Controls will be implemented to prevent 
contamination of the ground water. An acceptable 
solution is to use compacted limestone fill placed 
over an impervious clay layer. 

v. Planners will take the initiative in keeping the public 
informed. Local officials, environmental groups and 
local residents will be thoroughly briefed on the 
incineration means being used, how the systems 
work, environmental standards, health issues and 
the risk associated with each type of incineration. A 
proactive public information strategy will be 
included in any operation that uses incineration as a 
primary means of volume reduction. 

7. Portable Air Curtain Incinerators - Portable incinerators use the 
same methods as air curtain pit incinerator systems. The only 
difference is that portable incinerators off-site constructed 
earth/limestone pit. Portable air curtain incinerators are the most 
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efficient incineration systems available because the pre­
manufactured pit is engineered to precise dimensions to 
complement the blower system. The pre-manufactured pit 
requires little or no maintenance as compared to earth/limestone 
constructed pits, which are susceptible to erosion. Portable air 
curtain units are ideal for areas with high water tables and sandy 
soils and areas where smoke opacity must be kept to a minimum. 

8. Environmental Controls - The following are recommended 
environmental controls for all incineration methods: 

a. A setback of at least 100 feet will be maintained between 
the debris piles and the incineration area. Keep at least 
1,000 feet between the incineration area and the nearest 
building. Contractors will use fencing and warning signs to 
keep the public away from the incineration area. 

b. The fire will be extinguished approximately two hours 
before anticipated removal of the ash mound. The ash 
mound will be removed when it reaches two feet below the 
lip of the incineration pit. 

c. The incineration pit will be either constructed above ground 
or below ground so that it is less than eight feet wide and 
between nine and 14 feet deep. 

d. The incineration pits will be constructed with limestone and 
reinforced with earth anchors or wire mesh to support the 
weight of the loaders. There will be a one foot impervious 
layer of clay or limestone on the bottom of the pit to seal 
the ash from the aquifer. 

e. The ends of the pits will be sealed with dirt or ash to a height 
of four feet. 

f. A 12-inch dirt seal will be placed on the lip of the 
incineration pit area to seal the blower nozzle. The nozzle 
will be three to six inches from the end of the pit. 

g. There will be one foot high nonflammable warning stops 
along the edge of the pit's length to prevent the loader from 
damaging the lip of the incineration pit. 

h. To prevent explosions, hazardous or contaminated 
flammable material will not be placed in the pit. 

i. The airflow will hit the wall of the pit approximately two 
feet below the top edge of the pit opposite the blower and 
the debris will not break the path of the airflow except 
during dumping. 

j. The pit will be no longer than the length of the blower 
system and will be loaded uniformly along its length. 
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k. Check with appropriate State agencies for Florida-specific 
requirements. 

9. Smoke - Smoke generated by any of the above incineration 
methods is often interpreted by the general public as having an 
environmental impact. Therefore, it is important to also address 
smoke as part of the air monitoring guidelines. The visual measure 
of smoke emitted by a burning source is referred to as its "opacity." 
For disaster situations, the recommended opacity requirements 
will be set at 15% for 50 minutes out of an hour, not to exceed 40% 
for the remaining 10 minutes. This allows for additional debris that 
may be put into the incinerator during that hour. A 30-minute start­
up time with a maximum of 40% opacity will be allowed. 

VIII. TEMPORARY DEBRIS STORAGE AND REDUCTION SITE ENVIRONMENTAL 
CONSIDERATIONS 

Debris clearance, removal and disposal activities can have significant 
environmental ramifications. The temporary storage and reduction sites must be 
setup, operated and closed out properly to minimize environmental harm. This 
section provides guidelines for air quality monitoring and site closeout 
procedures, including ash, soil and groundwater testing. 

A. Air Quality Monitoring 

1. Following a major natural disaster, emphasis is on rapid debris 
removal from the public rights-of-way. This results in debris coming 
into a temporary storage site faster than it can be reduced and 
ultimately disposed of. As a result, organic matter in debris piles 
begins to decompose and may create toxic or volatile vapors. 
Incineration operations may also produce pollutants that impact 
the air quality of the area. Air quality must be monitored to ensure 
compliance with County, State and Federal environmental 
regulations. 

2. Air quality monitoring will be instituted at all debris storage and 
reduction sites to check for volatile organic vapors of a 
petrochemical origin and airborne pollutants caused by 
incineration operations. 

3. Actions will be taken by the temporary debris storage and 
reduction site operators to keep pollutants at or below acceptable 
local, State and Federal environmental standards. Testing 
procedures will include readings for ozone, carbon monoxide, 
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nitrogen dioxide, sulfur dioxide, lead and particulate matter 
smaller than 2.5 microns. 

4. Flame- and photo-ionization detectors will be used to detect 
volatile organic vapors. The flame-ionization detector is used to 
establish parts-per-million at the debris pile. If readings are above 
acceptable standards, the photo-ionization detector will be used to 
verify the initial readings. 

5. Incineration site readings will be taken at the edge of the 
incineration pit and approximately 150 feet away. Scattered 
locations will be established and checked periodically. Wind 
direction, temperature and any other pertinent meteorological 
information will be recorded. 

6. Coordinate with the appropriate County, State and Federal 
environmental agency responsible for implementing the Quality 
Assurance Sampling Plan. 

7. The following situations may negatively affect the air quality at a 
temporary storage and reduction site: 

a. The incineration pit is not properly constructed. 
b. The incineration pit has degraded to the point where key 

specifications are no longer met. 
c. A poorly trained operator improperly feeds the pits. 
d. The material is not properly segregated. 
e. Prolonged rains may accelerate the decomposition process, 

thereby causing the emission of volatile organic gases. Site 
Closeout Procedures 

8. Each temporary debris storage and reduction site will eventually be 
emptied of all material and restored to its previous condition and 
use. The contractor must assure the Public Works Director and staff 
that all sites are properly restored. Local, State and Federal 
government monitors will verify this. Site restoration will go 
smoothly if baseline data were properly collected and site 
operation procedures were followed. 

B. Site Closeout Procedures 

1. The key to timely closeout of the sites is the efficient advance 
scheduling of activities for multiple sites. 

2. The basic closeout steps are: 
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a. Remove all debris from the site. 
b. Conduct an environmental audit or assessment. 
c. Develop a restoration plan. 
d. Submit the plan for review and approval by the appropriate 

State regulatory agency 
e. Execute the plan 
f. Get acceptance from the landowner 
g. Terminate lease payments 

3. Potential Problems: 

a. The length and terms of private property leases can create 
suspense dates that become very costly to meet and 
difficult to manage. 

b. Differences between local, State and Federal government 
environmental regulations may cause problems. 

c. Failure to collect baseline data can result in fraudulent 
claims for damage to nonexistent structures or the land 
itself. Videotape recordings and/or photographs will be 
taken prior to opening a site to prevent fraudulent claims. 
Background soil and water samples will also be taken before 
site activities begin to compare with closeout soil and water 
samples. 

4. Planning Requirements - The following planning requirements will 
be implemented to closeout a temporary storage and reduction 
site: 

a. Coordinate with local and State officials responsible for 
construction, real estate, contracting, project management 
and legal counseling regarding requirements and support 
for implementation of a site restoration plan. 

b. Establish a testing and monitoring program for air, ash, soil 
and groundwater. 

c. Ensure that the contractors are required to remove all 
residual debris from temporary sites to approved landfills 
prior to closure. 

d. Reference appropriate and applicable environmental 
regulations. 

e. Prioritize site closures. 
f. Schedule closeout activities. 
g. Develop cost estimates. 
h. Develop decision criteria for certifying satisfactory closure 

based on limited baseline information. 
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i. Develop administrative procedures and contractual 
arrangements for site closeout. 

j. Designate approving authority to review and evaluate 
contractor closure activities and progress. 

k. Retain staff during the closure phase to develop site­
specific restoration actions. 

5. Temporary Site Closure Checklist - The following is a recommended 
temporary site closure checklist. Narrative responses may be 
required along with other closure documents. 

a. Site number and location 
b. Date closure complete 
c. State regulatory permits observed 
d. Household hazardous waste removed 
e. Contractor equipment and temporary structures removed 
f. Contractor petroleum spills cleaned 
g. Ash piles removed 
h. Comparison of baseline information to conditions after the 

contractor has vacated the temporary site 
i. Appendices 
j. Closure documents 
k. Contracting status reports 
I. Contract 
m. Testing results 
n. Correspondence 
no. Narrative responses 

C. Ash, Soil and Groundwater Testing 

Ash, soil and groundwater need to be tested to determine that no long­
term environmental contamination is left on the site. High levels of site 
activity may require additional testing and contaminated material may 
need to be disposed of in an approved landfill. 

1. Ash Testing - All ash piles will be tested using the Toxicity 
Characteristic Leaching Procedure. One composite sample from 
each separate ash pile will be analyzed. A minimum of ten samples 
taken from different strata within the pile is appropriate to develop 
the composite sample. If unacceptable contamination is not found, 
ash may be placed in a Class I landfill. If unacceptable levels of 
contamination are detected, the material will be further evaluated, 
if appropriate and placed in a hazardous material landfill, as 
appropriate. 
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2. Soil Testing - After the stockpiles are removed from the site, soils 
will be tested for the presence of volatile hydrocarbon 
contamination. Samples will be taken immediately below the 
surface, if it is determined that the contractor spilled hazardous 
materials, such as oil or diesel fuel, on the site. 

The entire incineration site will be inspected for any areas of 
discoloration, odor, or obvious problems. Such areas will be 
identified and restored, as necessary. 

3. Groundwater Testing - Runoff from the incineration sites and other 
debris stockpiled within storage areas have the potential to 
contaminate the aquifer. Although the probability of 
contamination is low, consideration will be given to placing ground 
water monitoring wells around the perimeter of the site, if it is 
adjacent to an important aquifer. Groundwater will be tested to 
determine the probable effects of rainfall leaching through either 
the ash areas or the stockpile areas and be compared to generally 
accepted water quality standards. 
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Background 

APPENDIX A 

U.S. ARMY CORPS OF ENGINEERS 

HURRICANE DEBRIS ESTIMATING MODEL 

2019 

• The U.S. Army Corps of Engineers (USACE) emergency management staff has 
developed a modeling methodology designed to forecast potential amounts of 
hurricane generated debris, based on actual data from Hurricanes Frederic, Hugo 
and Andres 

• The estimated quantities produced by the model have a predicted accuracy of plus 
or minus 30% 

• The primary factor used by the model is the number of households in a developed 
urban/suburban area 

• Other factors utilized are: 
1. Cubic yards of debris generated per household per storm category 
2. Vegetative cover 
3. Commercial density 
4. Precipitation 

• Household debris includes damage to the house, contents and surrounding 
shrubs/trees 

• Vegetative cover includes all trees and shrubbery located along public rights-of­
way, parks and residential areas 

• Commercial density includes debris generated by damage to businesses and 
industrial facilities 

• Private contractors will remove the majority of commercial related debris; 
however, disposal/reduction space is still required 

• Very wet storms will cause ground saturations, increasing tree fall 

Initial Planning Data 

• For planning purposes, the worst case scenario should be used for the subject area 
• The most accurate process is to determine the defined areas by using Doppler 

radar (National Weather Service Broadcasts) and geographical information 
systems (GIS) 

• Doppler radar will define the storm's intensity and the exact track of the eye of 
the storm in relation to the affected area 

• Track the storm and plot the eye path and 5-mile wide bands out from the eye to 
defined areas and estimate wind speeds 

• The wind speed of the eye wall normally determines the reported storm category 
with the outward or 5-mile bands being a lesser category 

• Track to storm inland until the wind speeds dissipate below hurricane strength 
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• Divide outlined areas by storm category 
• Enter coordinates into a GIS database to determine areas and demographic 

information such as: Populations, Schools and Businesses 

~TEP 1-ESTIMATED DEBRIS QUANTITIE~ 

The formula used in this model will generate debris quantity as an absolute value based 
on a known/estimated population or a debris quantity per square mile based upon 
population density per square mile. 

• Determine population (P) in the affected area 
• For example, 2007 census data for North Port, FL is 57,000, therefore P = 57,000 
• The assumption of 3 persons per household (H) is used for this model 
• Known/estimated population (P) for a jurisdiction may be used to determine a 

value for Hor H=P/3 

Example 

A Category 4 storm passes through the City of North Port. The area is primarily single 
family dwellings with some apartment complexes, schools, and shopping centers. 
Vegetation characteristic is heavy because of the proliferation of residential landscape 
shrubbery and trees throughout the area. The storm is very wet, with rain before and 
continuing for a few days after the hurricane. 

Formula: Q = ( H )( C )( V )( B )( S ) 

Q is the quantity of debris in cubic yards 
H is the number of households 
C is the storm category factor in cubic yards 
Vis the vegetation characteristic multiplier 
B is the commercial/business/industrial use multiplier 
S is the storm precipitation characteristic multiplier 

H= P/3 = 57,000/3 = 19,000 (3 persons per household) 
C = 50 (Factor for a Category 4 storm) 
V = 1.5 (Multiplier for heavy vegetation) 
B = 1.3 (Multiplier for heavy commercial due to schools/stores/apartments 
S = 1.3 (Multiplier for wet storm event) 

Then Q = 19,000 X 50 X 1.3 X 1.3 = 1,605,500 cubic yards of debris or 1.6 million CY 
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C is the storm category factor as shown below. It expresses debris quantity in cubic 
yards (yd3) per household by hurricane category and includes the house and its 
contents, plus land foliage 

Hurricane Category Value of "C" Factor 

1 2 yd3 

2 8 yd3 

3 26 yd3 

4 50 yd3 

5 80 yd3 

2019 

Vis the vegetation multiplier as shown below. It acts to increase the quantity of debris 
by adding vegetation, including shrubbery and trees on public rights-of-way. 

Vegetative Cover Value of "V" Multiplier 

Light ½ 
Medium 1.3 
Heavy 1.5 

B is the multiplier that takes into account areas that are not solely single-family 
residential, but includes small retail stores, schools, apartments, shopping centers, and 
light industrial/manufacturing facilities. Built into this multiplier is the offsetting 
commercial insurance requirement for owner/operator salvage operations. 

Commercial Density Value of "B" Multiplier 
Light 1.0 

Medium 1.2 
Heavy 1.3 

S is the precipitation multiplier that takes into account either a "wet" or "dry" storm 
event. A "wet" storm for Category 3 or greater storms will generate more vegetative 
debris due to the uprooting of complete trees. 

Medium To Heavy 1.2 

NOTE: Steps Z and 3 of this model can also be applied to other debris generating 
events once an estimated quantity of debris is established. 

~TEP 2 - DEBRIS STORAGE SITE REQUIREMENT~ 
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• Estimate debris pile stack height of 10 feet 
• 60% usage of land area to provide for roads, safety buffers, burn pits and 

household hazardous waste areas 

1 acre (ac) = 4,840 square yards (yd2) 

10 foot stack height = 3.33 yards (y) 

Total volume per acre= 4,840 yd 2/ac x 3.33 y = 16,117 yd3/ac 

• From the example above, the acreage required for debris reduction site is: 

1,600,000 / 16,117 yd3/ac = 99 acres (required for debris storage only) 

• To provide for roads and buffers, the acreage must be increased by a factor of 1.66 

99 ac X 1.66 = 164.34 acres or, since one square mile (mi 2) = 640 acres 

164 ac/640as/mi2 = 0.26 mi2 

• If you assume a 100 acre storage site can be cycled every 45 to 60 days or one 
time during the recovery period, then 720/2 = 360 ac, or four 100 acre sites would 
be required. 

• The number of sites varies with size, distance from source, speed of reduction 
(mixed debris is slower than clean woody debris) 

• Removal urgency 
• The USACE commonly removes approximately 70% of the total volume generated 

with local governments, volunteer groups, and private individuals removing the 
remainder. 

If 1.6 million cy were estimated, the USACE would estimate removing approximately 
1.12 million yd3 of debris 
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~TEP 3 - CATEGORIES OF DEBRI~ 

Debris removed will consist of two broad categories: clean wood debris and construction 
and demolition (C&D) debris 

• The clean debris will come early in the removal process as residents and local 
governments clear yards and rights-of-way 

• The debris removal mission can be facilitated if debris is segregated as much as 
possible at the origin along the right-of-way, according to type 

• The public should be informed regarding debris segregation as soon as possible 
after the storm 

• Time periods should be set for removal, the first seven to 10 days clean woody 
debris only, then followed by other debris, with the metals segregated from non­
metals 

• Most common hurricane-generated debris will consist of the following: 

30 % Clean woody debris 
70% Mixed C&D 

Of the 70% Mixed C&D: 

42% burnable, but required sorting 
5% soil 
14% metals 
38 % landfilled 

• Based on the above, 1,600,000 yd 3 of debris would break down as follows: 

480,000 yd3 clean, woody debris 
1,120,000 yd 3 mixed, C&D 

• Of the 1,120,000 yd3 of mixed C&D: 

470,400 yd 3 is burnable but requires sorting 
56,000 yd 3 is soil 
156,800 yd 3 is metals 
425,600 is landfilled 

• Burning will produce about 95% volume reduction 
• Chipping and grinding reduce the debris volume on a 4 to 1 ratio (4 yd 3 is reduced 

to 1 yd3) or by 75% 
• The rate of burning is basically equal to the rate of chipping/grinding, about 200 

yd3/hr. However, chipping requires on-site storage and disposal of the 
chips/mulch. 
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APPENDIX B 

PRIVATELY-OWNED ROADS IN THE CITY OF NORTH PORT 

Acacia Ct. Greenview Court Osprey Circle 

Alani Court Greenwood Drive Palena Blvd. 
Amoko Court Haawi Court Palm Court 
Anapa Court Haele Court Palmetto Way 
Apopo Court Haki Court Park Blvd. 
Awana Court Hauli Court Park Circle 
Bailey Palm Court Herron Creek Blvd. Parkview Ct. 
Bayhill Court Hidden Oak Court Peach Circle 
Berkley Ct. Hikina Drive Pecan Drive 
Berry St. Hoemi Ct. Phoenix Palm Ter. 
Birkdale Court Holiday Park Blvd. Pickwick Road 
Blossom St. Holo Court Pine Shadow Circle 
Bobcat Trail Honu Court Pine Shadow Court 
Boulton Ct. Jasmine Way Pine Shadow Lane 
Boxwood Street Joy Ct. Pinehurst Court 
Canary Palm Way Keena Court Plantation Blvd. 
Carlton Ct. Kentia Palm Court Pleasant Ct. 
Center Lane Keystone Ct. Randwick Ct. 
Charm Court Kilepa Court Regency Ct. 
Chelsea Ct. Kilohee Court Rivera Court 
Coconut Palm Circle Kimball Road Royal Palm Drive 
Concord Drive Kipa Court Rufus Road 
Cottonwood Lane Kula Ct. Rutherford Court 
Creek Nine Drive Lady Palm Court Sable Trace Drive 
Dixie Lane Lakeview Lane Sage Lane 
Dogwood Court Laurel Ct. Savannah Drive 
Dover Ct. Lynx Run Savoy Ct. 
Eager St. Lynx Trail Scarlett Avenue 
Egret Court Magnolia Drive Seville Ct. 
Elton Ct. Mallory Ct. Silver Palm Way 
Fairway Court Marlowe Ct. Solitaire Palm Court 
Fairway Drive Meade Ct. St. James Court 
Fairway Place Medinah Court Tara Drive 
Fantasy Ct. Moonlight Court Tuscola Blvd. 
Filesmere Ct. Moonlight Cove Vista Lane 
Fishtail Palm Court Neighborly Court Whispering Oaks Court 
Fleetwood Court Night Wind Terrace Whispering Oaks Drive 
Floral Court Oakmont Court White Ibis Court 
Grand Terrace Ocean Court White Ibis Drive 
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APPENDIX C 

RIGHT OF ENTRY AGREEMENT 

I/We-----------------------~ the owner(s) 
of the property commonly identified as _________________ _, 

(street) 

(city/town) (county) 
State of ________ do hereby grant and give feely and without coercion, the 
right of access and entry to said property in the County/City of ________ ~ 
its agencies, contractors, and subcontractors thereof, for the purpose of removing and 
clearing any or all storm-generated debris of whatever nature from the above described 
property. 

It is fully understood that this permit is not an obligation to perform debris clearance. 
The undersigned agrees and warrants to hold harmless the City of 

State of _____ ~ its agencies, contractors, and subcontractors, for damage of 
any type, whatsoever, either to the above described property or persons situated 
thereon and hereby release, discharge, and waive any action, either legal or equitable 
that might arise out of any activities on the above described property. The property 
owner(s) will mark any storm damaged sewer lines, water lines, and other utility lines 
located on the described property. 

I/We (have __ , have not __ ) (will _ _, will not __ ) received any compensation 
for debris removal from any other source including Small Business Administration (SBA), 
National Resource Conservation Service (NRCS), private insurance, individual and family 
grant program or any other public assistance program. I will report for this property 
any insurance settlements to me or my family for debris removal that has been 
performed at government expense. For the considerations and purposes set forth 
herein, I set my hand this ___ day of ______ _, 20_. 

Witness Owner 

Owner 

Telephone Number Address 
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APPENDIX D 

FEDERAL AID ROADWAYS IN THE CITY OF NORTH PORT 

Mile Point From (Beginning of this Mile Point To (End of this Net 
Local Name +/- .005 segment) +/- .005 segment) Length 

Appomattox Drive 0.000 Pan American Blvd. 1.560 So. Sumter Blvd . 1.560 

Atwater Blvd. 0.000 Hillsborough Blvd-Co/L 2.700 E. Price Blvd. 2.700 

Chamberlain Blvd. 0.000 Hillsborough Blvd-Co/L 2.800 W. Price Blvd. 2.800 

Cranberry Blvd. 0.000 Hillsborough Blvd-Co/L 2.900 W. Price Blvd. 2.900 

Elyton Drive 0.000 Biscayne Drive 0.335 Pan American Blvd. 0.335 

N. Biscayne Blvd. 0.000 Trionfo Ave. 1.552 1.552 

N. Biscayne Blvd. 1.552 1.803 Ponce De Leon Blvd. 0.251 

N. River Road 0.000 SR 45/US 41 5.596 SR 93/1-75 5.596 

N. Sumter Blvd. 0.000 W. Price Blvd. 2.132 2.132 

N. Sumter Blvd. 2.132 2.377 0.245 

N. Sumter Blvd. 2.377 3.120 Tropicaire Blvd. 0.743 

North Port Blvd. 0.000 S. Biscayne Blvd. 1.482 Appomattox Drive 1.482 

Ortiz Blvd. 2.223 Deleon Dr. 2.436 0.213 

Ortiz Blvd. 3.440 4.245 SR 45/US 41 0.805 

Ortiz Blvd. 0.000 SR 45/US 41 0.739 Trionfo Ave. 0.739 

Pan American Blvd. 0.167 Biscayne Drive 0.555 SR 45/US 41 0.388 

Pan American Blvd. 0.000 SR 45/US 41 1.187 Appomattox Drive 1.187 

Ponce De Leon Blvd. 0.000 N. Biscayne Blvd. 1.143 1.143 

Ponce De Leon Blvd. 1.143 2.302 SR 93/1-75 1.159 

Price Blvd. 0.000 Toledo Blade Blvd. 0.294 0.294 

Price Blvd. 0.294 6.200 Raintree Blvd. 5.906 

Raintree Blvd. 0.000 Charlotte Co. Line 1.600 SR 93/1-75 1.600 

Rockley Blvd. 0.000 SR 45/US 41 2.000 Center Street 2.000 

S. Biscayne Blvd. 0.000 Chancellor Blvd-Co/L 1.630 SR 45/US 41 1.630 

S. Salford Blvd. 0.000 SR 45/US 41 2.541 W. Price Blvd. 2.541 

S. Sumter Blvd. 0.000 SR 45/US 41 2.400 W. Price Blvd. 2.400 

S. River Road 0.000 SR 45/US 41 1.460 1.460 

S. River Road 1.460 3.478 2.018 

S. River Road 3.478 6.790 Pine Street 3.312 

San Mateo Dr. 0.000 Hillsborough Blvd-Co/L 3.000 E. Price Blvd. 3.000 

SR 93/1-75 0.000 Charlotte Co Line MM 171 City Limit MM 187 

Sumter Blvd. 0.000 Chancellor Blvd. 0.383 SR 45/Us 41 0.383 

Tamiami Trail 0.000 Charlotte Co Line 6.141 CR 777 /River Rd 6.141 

Tamiami Trail 6.141 CR 777 /River Rd 9.495 3.354 

Tamiami Trail 9.495 14.895 SR 45A {US 41) 5.400 

Tamiami Trail 14.895 SR 45a (Us 41) 17.131 CR 772 2.236 

Toledo Blade Blvd. 0.000 Hillsborough Blvd-Co/L 4.651 SR 93/1-75 4.651 

Tropicaire Blvd. 0.000 Van Camp Street 3.793 3.793 

Tropicaire Blvd. 3.793 6.254 Choctaw Blvd 2.461 

Tuscola Blvd . 0.000 S. Biscayne Blvd 0.445 SR 45/US 41 0.445 

W. Price Blvd. 0.000 N. Biscayne Blvd. 3.300 Salford Blvd. 3.300 

W. Price Blvd. 0.000 Salford Blvd. 2.510 Toledo Blade Blvd. 2.510 

Winchester Blvd. 0.000 Charlotte Co. Line 3.152 River Road/CR 777 3.152 

Yorkshire Blvd. 0.000 Hillsborough Blvd-Co/L 2.384 SR 93/1-75 2.384 
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APPENDIX E 

AERIAL VIEW OF THE FDEP PRE-APPROVED 
TEMPORARY DEBRIS STORAGE AND REDUCTION SITE 

Greenland Street TDSRS 

·1~· 
1 in= 800 ft 
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APPENDIX F 

AERIAL VIEW OF THE CITY OF NORTH PORT 

,.mes 

City of North Port, Floridll 
2006 Aerilll View 
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APPENDIX G 

TEMPORARY DEBRIS STORAGE REDUCTION SITES 
FDEP PRE-APPROVAL LETTER 

FLORIDA DEPARTMENT OF 
ENVIRONMENTAL PROTECTION 

South Oimict Ollic:e 
2295 Victoria Aveoue. Surte 364 
Fon Myers. Florida 33901·3881 

Sent ,·ia email to: mbrambk@dtyofnorthport.com 

Date: 5/18/201 7 

Monica Bramble 
1100 N Chamberlain Blvd 
North Port. FL 34286 

RE : 201 7 - Pre-Authorization for Disaster Debris Management Sites (DDMS) 

Dear Monica Bramble: 

2019 

RICI. SCOTT 
GOVERNOR 

CAJ!LOS LOPfZ-CANTERA 
LT Gm'ERNOR 

RYM f MATTtfl WS 
l'IITP.IP,1 SfCP.fTAR 

Jhis is to notify you that on 5/18/2017. we approved your request for pie-authorization of a disaste1· debt·is 
management site (DDMS) located in Sarasota County for 2017. Disaster debris includes hurricane/storm­
generated debris and all other types of disaster debris. 

The Department has evaluated your request for a DDMS at the following location: 

WACS ID: 100033 
Greenland Street 
Golf Course Site, North Po11 
Lat 27:3 :23 .826 I Long 82:6:46.512 
Waste Planned for Management: Yard Trash 

In the event of a ma JOI storm event or other disaster which result~ in the Department issuing an Emergency 
Final Order (the Order) fo1 your county. you may begin using this temporary DDMS as necessary. while also 
requesting issuance of a field authorization from the Department. Once acti,·ated, a DDMS is subject to the 
following conditions. 1n addition to the requirements of the Order and Florida Statute 403. 707 1: 

1. Standing wate1 mmt not be allowed to accumulate 111 or within 50 feet of areas used to store or process 
disaster debris ; 
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2. The Depa11ment must be notified when the site is opened and begins accepting debt·is. and when the 
site is closed and stops accepting debris· 

3. Access must be controlled to prevent unauthorized dumping and scavenging; 
4 . A DDMS must have spotten. to correctly identify and segregate waste types for appropriate 

management: 
5. Once the site is open. a spotter must be located in the area where waste is being deposited in order to 

s-pot and remove prohibited waste items; 
6. The DDMS is limited to managing the type(s) of debris listed above; any putrescible waste received at 

the DDMS mmt be remo\·ed from the site within 48 hours: all other types of prohibited waste should be 
managed in accordance with the guidance document (see link below); 

7. Unless otherwise approved by the Department in response to a written request from you. the DDMS 
must cease operation and all disaster debris must be removed from the sites on or before the expirntion 
date of an Order that has been executed by the Department, unless it is modified or extended by further 
authorization. 

The Depa11ment has also prepared a guidance document on the establishment, operation and closure of a DDMS 
fo1 di'>aster debris. This guid3nce includes recommended practices. which you are expected to follow as much 
as practicable. as well as additional requirements from the Order. A copy of rhis guidance document is 
available on the DEP website http:/,'www.deJ,.state.fl.us/mainpage/em/files/debris guidance.pdf 

If you have any questions or comments on this pre-authorization letter. please feel free to contact Rick 
Roudebush by E-mail at rick.roudebush@deJ,.state.fl .us or by phone at (239) 344-5653. 1n order to prnvide 
better service to you, the Department is using electronic documents as much as possible. Please provide your E­
mail address when replying. 

Sincerely. 

Ryan Snyder 
South District 

RS / rr 

5/ 18/2017 

Date 

Cc : rick.roudebush@dep.state.fl.us . samuel.cannon@em.myflorida.com . 
enrique.hernandez@em.myflorida.com , richard.knowles@em.myflorida.com , 
timothy.parsons@dos.myflorida.com . rick.roudebush@dep.state.fl.us . chad.fetrow@dep.state.fl.us . 
jason.aldridge@dos.myflorida.com 

This lette1 ~ene.-ated by roudebush r. 
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Appendix H 

Health and Safety Supplement 

Purpose 

The purpose of this Health and Safety Supplement is to support the existing City safety 
plan and/or procedures in regards to debris removal activities. These are recommended 
baseline safety provisions. Ultimately, health and safety is the responsibility of the 
contracted parties involved in debris removal activities. This document will outline some 
of the general steps necessary to provide a safe work environment for debris removal and 
monitoring employees. In addition, this document will identify some representative work 
hazards and the appropriate measures to reduce risk of injury. 

1.0 Dissemination of Information 

The debris removal contractor and monitoring firm project managers will be provided 
with this document and will be expected to disseminate the information and guidelines 
to their respective personnel. A copy of the document should be available for 
consultation. In addition, elements of the document will be reviewed periodically during 
the project to increase worker awareness. 

2.0 Compliance 

The debris removal contractor and monitoring firm project managers are responsible for 
health and safety compliance of their respective personnel and subcontractors. Any 
crews or individuals that are not compliant shall be suspended from debris removal 
activities until the situation is remedied. Frequent offenders of safety policies and 
procedures will be dismissed from the project entirely. 

3.0 Job Hazard Assessment 

Though debris removal activities are fairly similar among events, assessing the particular 
hazards of each disaster is an important part of maintaining health and safety for the 
debris removal workers. At a minimum, the following areas of focus should be considered 
as part of job hazard assessment: 

■ Disaster Debris - Disasters that result in property damage typically generate 
large quantities of debris which must be collected and transported for 
disposal. The type of debris varies depending on the characteristics of the region 
(e.g. terrain, climate, dwelling and building types, population, etc.) and the 
debris-generating event (e.g. type, event strength, duration, etc.). In addition, 
the disaster debris produces a host of uneven surfaces, which must be 
negotiated. 
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■ Debris Removal - Often the removal of disaster debris involves working with 
splintered, sharp edges of vegetative or construction material debris. Many 
disasters involve heavy rains or flooding. Consequently, disaster debris is damp 
and heavier than usual. As weights increase, so does the risk of injury. 

■ Removal Equipment - In most disasters, debris must be removed from the 
public Right-of-Way (ROW) to provide access for emergency vehicles and 
subsequent recovery efforts. Debris collection and removal requires the use of 
heavy equipment and power tools to trim, separate and clear disaster debris. 

■ Traffic Safety - The ROW is located primarily on publicly-maintained roads. As 
a result, much of the debris removal process takes place in traffic of varying 
levels of congestion. In addition, disasters often damage road signs, challenging 
safety on the road. 

■ Wildlife Awareness - Disasters are traumatic events for people as well as 
wildlife. Displaced animals, reptiles and insects pose a hazard to debris removal 
workers. 

■ Debris Disposal - After disaster debris is collected it is often transported to a 
temporary disposal, storage and reduction site (DMS). Upon entry to a DMS, the 
monitoring firm will assess the volume of disaster debris being transported. The 
collection vehicle will then dispose of the disaster debris and the debris will be 
reduced either through a grinding operation or incineration. The DMS is a 
common area for injury. Response and recovery workers in this environment 
are more likely to be exposed to falling debris, heavy construction traffic, high 
noise levels, dust and airborne particles from the reduction process. 

■ Climate - Debris-generating disasters often occur in areas or seasons with 
extreme weather conditions. The effects of temperature and humidity on 
physical labor must be monitored, and proper work-rest intervals must be 
assessed. 

4.0 Administrative and Engineering Controls 

The use of administrative and engineering controls can greatly reduce the threats to 
public health and safety in debris removal activities. Some common administrative and 
engineering controls used in the debris removal process are: 

Collection Operations 

■ Conduct debris removal operations during daylight hours only. 
■ Limit clean-up operations to one side of the road at a time. 
■ Limit collection work under overhead lines. 
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■ Inspect piles before using heavy equipment to remove them to ensure that there 
are no hazardous obstructions. 

■ Make sure that all collection vehicles have properly functioning lights, horns and 
back-up alarms. 

■ Load collection vehicles properly (not overloaded or unbalanced). 
■ Cover and secure loads, if necessary. 
■ When monitoring the collection process, stay alert in traffic and use safe driving 

techniques. 

Power Tools 

■ Inspect all power tools before use. 
■ Do not use damaged or defective equipment. 
■ Use power tools for their intended purpose. 
■ Avoid using power tools in wet areas. 

Debris Reducing Machinery (Grinders/Wood Chippers) 

■ Do not wear loose-fitting clothing. 
■ Follow the manufacturer's guidelines and safety instructions. 
■ Guard the feed and discharge ports. 
■ Do not open access doors while equipment is running. 
■ Always chock the trailer wheels to restrict rolling. 
■ Maintain safe distances. 
■ Never reach into operating equipment. 
■ Use lock out/tag out protocol when maintaining equipment. 

OMS/Disposal Operations 

■ Use jersey barriers and cones to properly mark traffic patterns. 
■ Use proper flagging techniques for directing traffic. 
■ Monitor towers must not exit into traffic and should have hand and guard rails 

to reduce trips and falls. 
■ Monitor towers must have properly constructed access stairways with proper 

treads and risers and proper ascent angle (4:1 height/width ratio). 
■ Monitor towers must be surrounded by jersey barriers which protect the tower 

and monitors from being struck by inbound or outbound collection vehicles. 
■ Monitor towers should be located upwind from dust- and particulate generating 

activities. 
■ A water truck should spray the site daily to control airborne dust and debris. 

5.0 Personal Protective Equipment 

Personal Protective Equipment (PPE) is the last resort to providing a safe working 
environment for workers. PPE does not eliminate or even reduce hazards as 
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administrative and engineering controls do. PPE works to reduce the risk of injury by 
creating a protective barrier between the individuals and work place hazards. 
Proper use of PPE includes using PPE for its intended purpose. For example, using the 
wrong type of respirator might expose the worker to carcinogenic particulates. Properly 
fitting the equipment to the user may require examination by a medical professional. PPE 
that does not fit well will not provide maximum protection and will decrease the 
likelihood of the individual continuing to use the equipment. In addition, improper use 
may result in serious injury or death. The proper use of the equipment is outlined in detail 
in the manufacturer's instructions. 

The following PPE may be applicable in standard ROW, Right-of-Entry (ROE), and 
vegetative and construction & demolition debris removal activities: 

■ Head Protection - Equipment designed to provide protection for an individual's 
head against hazards such as falling objects or the possibility of striking one's 
head against low hanging objects. PPE used to protect the head must comply 
with ANSI Z89.l-1986, "American National Standard for Personnel Protection -
Protective Headwear for Industrial Workers - Requirements." 

■ Foot Protection - Equipment designed to provide protection for an individual's 
feet and toes against hazards such as falling or rolling objects, objects that may 
pierce the sole or upper section of the foot, etc. PPE used to protect the feet 
and toes must comply with ANSI Z-41-1991, "American National Standard for 
Personal Protection-Protective Footwear." 

■ Hand Protection - Equipment designed to provide protection for an individual's 
hands against hazards such as sharp or abrasive surfaces. The proper hand 
protection necessary is dependent upon the situation and characteristics of the 
gloves. For instance, specific gloves would be used for protection against 
electrical hazards while the same gloves may not be appropriate in dealing with 
sharp or abrasive surfaces. 

■ Vision/Face Protection - Equipment designed to provide protection for an 
individual's eyes or face against hazards such as flying objects. PPE used to 
protect eyes and face must comply with ANSI 287.1-1989, "American National 
Standard Practice for Occupational and Educational Eye and Face 
Protection." Again, the proper eye/face protection necessary is dependent 
upon the situation and characteristics of the equipment. For instance, eye and 
face protection used by individuals who are welding may not be appropriate for 
individuals operating a wood chipper. 

■ Hearing Protection - Equipment designed to provide protection for an 
individual's hearing against prolonged exposure to high noise levels. According 
to OSHA, the permissible level of sound is an average of 90 decibels over the 
course of an eight (8) hour work day. Above the sound exposure level, hearing 
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protection is required. PPE used to protect hearing must comply with ANSI 
S3.19-1974, "American National Standard Practice for Personal Protection­
Hearing Protection." 

■ Respiratory Protection - Equipment designed to provide protection for an 
individual's respiratory system against breathing air contaminated with 
hazardous gases, vapors, airborne particles, etc. PPE used to the respiratory 
system must comply with ANSI 288.2-1992. In addition, the use of respiratory 
protection requires a qualitative fit test and in some cases a pulmonary fit test 
by a licensed medical professional. 

6.0 PPE Debris Removal Activity 

PPE requirements are made based upon the results of the job hazards assessment. The 
following list of PPE is organized by debris removal activity and is meant to be a 
representative list. Specific PPE requirements vary from location to location. In general, 
individuals involved in the debris removal process should personally monitor water 
consumption to avoid dehydration and use appropriate skin protection (breathable 
clothes, light colors, sunscreen, etc.). Ultimately, the selection of PPE is the responsibility 
of the debris removal contractor and monitoring firm project managers. 

Debris Collection Monitoring 

The hazards of disaster debris collection monitoring include, but are not limited to: struck 
by vehicles, falls or trips on uneven surfaces, cuts, abrasions or punctures from vegetative 
or C&D sharps. PPE requirements include: 

■ Reflective vest; 
■ Foot protection (rugged shoes or boots, steel toe and shank if required); and 
■ Long pants. 

Debris Disposal Monitoring 

The hazards of disaster debris disposal monitoring include, but are not limited to: struck 
by or caught in/between vehicles, falls or trips on stairs or uneven surfaces, cuts, 
abrasions or punctures from vegetative or C&D sharps and struck by falling disaster 
debris. Monitor towers must be equipped with a first aid kit. PPE requirements include: 

■ Reflective vest; 
■ Foot protection (rugged shoes or boots, steel toe if required); 
■ Long pants; and 
■ Hard Hat. 
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Debris Removal 

The hazards of disaster debris removal include, but are not limited to: struck by vehicles, 
falls or trips on uneven surfaces, cuts, abrasions or punctures from vegetative or C&D 
sharps and airborne debris. In addition, PPE requirements include: 

■ Reflective vest; 
■ Vision and hearing protection; 
■ Foot protection (rugged shoes or boots, steel toe and shank if required); and 
■ Long pants. 

Debris Disposal and Reduction 

The hazards of disaster debris disposal and reduction include, but are not limited to: 
struck by or caught in/between vehicles, falls or trips on uneven surfaces, cuts, abrasions 
or punctures from vegetative or C&D sharps, struck by falling disaster debris and airborne 
particles. PPE requirements include: 

■ Reflective Vest; 
■ Foot protection (rugged shoes or boots, steel toe if required); 
■ Vision and hearing protection; 
■ Long pants; 
■ Gloves; and 
■ Hard Hat. 

Debris Cutting and Trim Work 

The hazards of disaster debris cutting and trimming work include, but are not limited to: 
struck by or caught in/between vehicles, falls or trips on uneven surfaces, cuts, abrasions 
or punctures from power tools, vegetative or C&D sharps, struck by falling disaster debris 
and airborne particles. PPE requirements include: 

■ Reflective Vest; 
■ Hand and Foot protection (rugged shoes or boots, steel toe if required); 
■ Vision and hearing protection 
■ Long pants; and 
■ Hard Hat 

For additional information regarding health and safety requirements, contact OSHA. 

Health and Safety Contact Information 

Occupational Safety & Health Administration 800-321-6742 

City Contact (941) 429-7130 

Appendices - H- 87 -
237 of 239 



The City of North Port Comprehensive Emergency Management Plan - Appendices 

Appendix I 

FEMA Letter of Plan Approval 

t ·.s. l)q,1rlmca1 or Homrl■nd Sr<orit) 
Rcg,on I\' 
JOO} Clwublcc• Tucl.er Ro.td 
All"'111. GA .10341 

8FEMA 

Mr. Bryan W. Koon, Director 
Florida Division of Emergency Management 
255S Shumard Oak lloulc\'ard 
Tallahassee:, Florida 32399-2100 

Attention: Steve Hyatt 

June 30, 2014 

Reference: Public Assistance Pilot Program 
Ucbris Management Plan Review 
City ofNorth Port 

Dear Mr. Koon: 

This letter responds to the Florida Division of Emergency Management request dated April '7, 
2014, for the U.S. Department of Homeland Security's Federal Emergency Management Agency 
(FEMA) to accept the City of North Port's Debris Management Plan (Plan) for participation in 
the Public Allsistance (PA) Altemati\·e Procedures Pilot Program for Debris Removal . This pilot 
program allows a one-time two (2) percent Federal cost shan: increase for debris removal 
operations performed ~ithin 90 days from the start of the incident period of a major disaster or 
emergency declaration. 

FEMA Region IV has determined that the Plan: 

[8J Contains the ba11k plannlnft elemenb or a ~bris Management Plan along w·lth at 
lcut one prcquallfied debris and wreckage removal contractor (see enclosed Debris 
M11nagemeot Plan Cbecklilt). Therefore, FEMA bu determined the Plan 11 
acl.-eptable. Accordingly, the City of North Pon may receive a one-time m·o (2) 
percent Federal cost share increase as part of the PA AICematlve Procedures PUot 
Program for Debris Remov11L Your office should notify FEMA when the City of 
North Port wishus to apply the incentive tu Its dehri.• remo,·al work. 

D Doc:s not contain the basic planning clements as noted in the enclosed Debris 
Management Plan Checklist. The City of North Port may rc\·ise its Plan and re~ubmit it to 
FEMA, through your office, for reconsideration. 

"'"'-'em•-&•• 
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Once the Plan is accepted, it does not mean that FEMA is approving any operational component 
of the plan nor does it mean that the Federal government will fund work conducted under IIIlY 

aspect of the Plan. Eligibility of cost,; for debris removal and management in a declared major 
disaster or emeraency will be determined based on established PA Program authoritieR, 
regulations, policies and guidance. Subgrantees must comply with Federal procurement 
requirements (i.e., competitive bidding), os outlined in 44 CFR § 13.36 in the procUTcmcnt of 
debris removal services. 

If you have que.<rtion.,; or need additional information, plc:asc contact Mr. Jes.,;e F. Muno1., CEM, 
Director, Recovery Division, at (770) 220-5300. 

Sincerely, 

4;;;::.~ -
/17' Acting Regional Administrator 
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