



City of North Port  
 FINANCE DEPARTMENT/PURCHASING DIVISION  
 4970 CITY HALL BLVD, STE 337  
 NORTH PORT, FLORIDA 34287  
 Office: 941.429.7170  
 Fax: 941.429.7173  
 Email: [purchasing@cityofnorthport.com](mailto:purchasing@cityofnorthport.com)



March 19, 2018

ADDENDUM 5

COPY

TO: PROSPECTIVE BIDDERS  
 RE: RFB NO. 2018-41 INFLOW and INFILTRATION REHABILITATION

DUE DATE EXTENDED TO: ~~March 20, 2018~~ March 23, 2018  
 LAST DAY FOR QUESTIONS March 13, 2018

Additional Documents with this addendum:  
Revised Bid Form

City Hall, Room 302 (Bids need to be delivered to Room 337 so they can be date and time stamped on or before 2:00 PM. Bid opening will commence in Room 302 shortly thereafter)

Bidders are hereby notified that this addendum shall be made part of the above-named bid and contract documents. The following changes to the above bid are issued to modify, and/or clarify the bid and contract documents (the deletions are as ~~strike throughs~~ and additions as underlined). These items shall have the same force and effect as the original documents, and bids to be submitted on the specified date shall conform with the additions, deletions and revisions as listed herein.

ITEM #1: QUESTIONS/ANSWERS

Q1: The Addendum 2 revised bid form under alternative 1 is also adding items 20-24 but those items are not in the description for alternative 1.

A1: See revised bid form. **If you have mailed your submittal, please e-mail me the addenda acknowledgement sheet. The Revised Bid Form must be delivered by the new bid opening 3/23/2018 at 2:00 PM.**

Addendum No.	5	Dated	3-19-2018
--------------	---	-------	-----------

Date: 3-20-18

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): MARK HARRIS

Title: VICE PRESIDENT

Firms are required to acknowledge receipt of this addendum on their proposal forms. All other terms and conditions of the original proposal and contract documents remain the same.

*Keith Raney*

---

Keith Raney, CPPB, CPPO  
Contract Administrator II  
Finance Department/Purchasing Division  
4970 City Hall Blvd.  
North Port, Florida 34286  
Tel: 941.429.7103  
Fax: 941.429.7173

E-mail: [kraney@cityofnorthport.com](mailto:kraney@cityofnorthport.com)

Receipt of Addendum No. 5 shall be noted within the Bid Form in the appropriate section.  
End of Addendum No.5

**EQUIPMENT LIST**

Equipment is located at: \_\_\_\_\_

The following is a listing of your equipment, inclusive of manufacturer, year and condition. Condition shall be listed in accordance with the following scale: **1-Excellent; 2-Good; 3-Fair; 4-Poor.** (Attach additional sheets, if required.)

Description	Manufacturer	Year	Condition	Leased/Owned (If leased, date of expiration)

**SOURCE OF SUPPLY AND SUBCONTRACTOR FORM**

The following sources of supply and subcontractors shall be used for the **2018-41 INFLOW AND INFILTRATION REHABILITATION**. If bidder does not have a source of supply or subcontractor, insert "to be determined". When a source or subcontractor is determined, selection will be subject to City approval. (If not applicable, state N/A).

Manhole Rehabilitation  
**SUBCONTRACTOR(S)**

**(PLEASE INCLUDE ADDRESS/TELEPHONE NUMBER & E-MAIL)**

1. Alternative 1 - Rowland Inc., 6855 102nd Ave. N. Pinellas Park, FL 33782 727-545-3815 - Sewpercoat
2. Alternative 2 - Rowland Inc. and/or Layne Inliner, LLC, 2531 Jewett Ln., Sanford, FL 32771 407-472-0014 - Raven 405
3. Alternative 3 - McNeil Technologies, Inc., 404 Stewart St., Bonifay, FL 32425 850-687-9696 - Poly-Triplex Liner System
4. \_\_\_\_\_

**SUPPLIER(S)**

1. Liner Products, Paoli, IN - Inliner
2. AOC, LLC, Collierville, TN - Resin
3. Raven Lining Systems, Broken Arrow, OK - Raven 405
4. McNeil Technologies, Inc., Bonifay, FL - Poly-Triplex Liner System

Date: March 21, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): Mark Harris Title: Vice President

**(THIS PAGE MUST BE COMPLETED AND SUBMITTED)**

**LAYNE INLINER, LLC**

Gravity Sewer and Manhole Rehabilitation to Reduce Inflow and Infiltration									
Unit Rate Pricing Spreadsheet									
No.	Description	Estimated Quantity	Unit	2018		2019		2020	
				Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
<b>SYSTEM INVESTIGATION<sup>1</sup></b>									
1	Sewer Cleaning & CCTV - 6" Dia.	3,000	LF	\$2.00	\$6,000.00	\$2.00	\$6,000.00	\$2.00	\$6,000.00
2	Sewer Cleaning & CCTV - 8" Dia.	40,000	LF	\$1.50	\$60,000.00	\$1.55	\$62,000.00	\$1.60	\$64,000.00
3	Sewer Cleaning & CCTV - 10" Dia.	1,000	LF	\$1.50	\$1,500.00	\$1.55	\$1,550.00	\$2.60	\$2,600.00
4	Sewer Cleaning & CCTV - 12" Dia.	3,000	LF	\$1.50	\$4,500.00	\$1.55	\$4,650.00	\$2.60	\$7,800.00
5	Heavy Sewer Cleaning - 8" Dia.	5,000	LF	\$1.00	\$5,000.00	\$1.05	\$5,250.00	\$1.10	\$5,500.00
6	Heavy Sewer Cleaning - 10" Dia.	1,000	LF	\$1.00	\$1,000.00	\$1.05	\$1,050.00	\$1.10	\$1,100.00
7	Heavy Sewer Cleaning - 12" Dia.	1,000	LF	\$1.00	\$1,000.00	\$1.05	\$1,050.00	\$1.10	\$1,100.00
8	Gravity Sewer Smoke Testing	2,500	LF	\$0.70	\$1,750.00	\$0.75	\$1,875.00	\$0.80	\$2,000.00
<b>REHABILITATION<sup>2</sup></b>									
9	Mobilization/Demobilization for Rehabilitation	1	EA	\$4,500.00	\$4,500.00	\$4,635.00	\$4,635.00	\$4,775.00	\$4,775.00
10	Locate & Expose Buried MH	10	EA	\$300.00	\$3,000.00	\$310.00	\$3,100.00	\$320.00	\$3,200.00
11	Grouting Service Lateral Connection	100	EA	\$300.00	\$30,000.00	\$310.00	\$31,000.00	\$320.00	\$32,000.00
<b>CURED-IN-PLACE LINER</b>									
12	Cured in Place Liner - 6" Dia. (6 mm thick)	3,000	LF	\$40.00	\$120,000.00	\$41.20	\$123,600.00	\$42.40	\$127,200.00
13	Cured in Place Liner - 8" Dia. (6 mm thick)	40,000	LF	\$30.00	\$1,200,000.00	\$31.00	\$1,240,000.00	\$32.00	\$1,280,000.00
14	Cured in Place Liner - 10" Dia. (6 mm thick)	1,000	LF	\$32.00	\$32,000.00	\$33.00	\$33,000.00	\$34.00	\$34,000.00
15	Cured in Place Liner - 12" Dia. (6 mm thick)	3,000	LF	\$40.00	\$120,000.00	\$41.50	\$124,500.00	\$42.75	\$128,250.00
16	Reinstate Service Lateral Connection	700	EA	\$150.00	\$105,000.00	\$155.00	\$108,500.00	\$160.00	\$112,000.00

**LAYNE INLINER, LLC**

Gravity Sewer and Manhole Rehabilitation to Reduce Inflow and Infiltration									
Unit Rate Pricing Spreadsheet									
No.	Description	Estimated Quantity	Unit	2018		2019		2020	
				Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
<b>CURED-IN-PLACE SPOT REPAIR</b>									
17	Cured-In-Place Spot Repair - 0-10' deep	5	LF	\$600.00	\$3,000.00	\$620.00	\$3,100.00	\$640.00	\$3,200.00
18	Cured-In-Place Spot Repair - >10' deep	5	LF	\$700.00	\$3,500.00	\$720.00	\$3,600.00	\$740.00	\$3,700.00
<b>MANHOLE REHABILITATION</b>									
19	MH Rehabilitation (48" Dia.) - 0-6' deep	4	EA	\$1,250.00	\$5,000.00	1,285.00	5,140.00	1,325.00	5,300.00
20	MH Rehabilitation (48" Dia.) - 6-8' deep	4	EA	\$1,570.00	\$6,280.00	1,620.00	6,480.00	1,665.00	6,660.00
21	MH Rehabilitation (48" Dia.) - 8-10' deep	4	EA	\$1,900.00	\$7,600.00	1,960.00	7,840.00	2,015.00	8,060.00
22	MH Rehabilitation (48" Dia.) - 10-12' deep	4	EA	\$2,230.00	\$8,920.00	2,295.00	9,180.00	2,365.00	9,460.00
23	MH Rehabilitation (48" Dia.) - 12-14' deep	4	EA	\$2,570.00	\$10,280.00	2,650.00	10,600.00	2,725.00	10,900.00
<b>CEMENTITIOUS MONOLITHIC MANHOLE LINING SYSTEM - ALTERNATIVE 1<sup>3</sup></b>									
24	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 0-6' deep	32	EA	\$1,600.00	\$51,200.00	\$1,650.00	\$52,800.00	\$1,700.00	\$54,400.00
25	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 6-8' deep	32	EA	\$2,050.00	\$65,600.00	\$2,110.00	\$67,520.00	\$2,175.00	\$69,600.00
26	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 8-10' deep	32	EA	\$2,375.00	\$76,000.00	\$2,445.00	\$78,240.00	\$2,520.00	\$80,640.00
27	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 10-12' deep	32	EA	\$2,950.00	\$94,400.00	\$3,040.00	\$97,280.00	\$3,230.00	\$103,360.00
28	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 12-14' deep	32	EA	\$3,400.00	\$108,800.00	\$3,500.00	\$112,000.00	\$3,605.00	\$115,360.00
<b>EPOXY MONOLITHIC MANHOLE LINING SYSTEM - ALTERNATIVE 2<sup>3</sup></b>									
29	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 0-6' deep	32	EA	\$1,840.00	\$58,880.00	\$1,895.00	\$60,640.00	\$1,950.00	\$62,400.00
30	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 6-8' deep	32	EA	\$2,375.00	\$76,000.00	\$2,445.00	\$78,240.00	\$2,520.00	\$80,640.00
31	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 8-10' deep	32	EA	\$2,910.00	\$93,120.00	\$2,995.00	\$95,840.00	\$3,085.00	\$98,720.00
32	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 10-12' deep	32	EA	\$3,450.00	\$110,400.00	\$3,550.00	\$113,600.00	\$3,655.00	\$116,960.00
33	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 12-14' deep	32	EA	\$4,000.00	\$128,000.00	\$4,120.00	\$131,840.00	\$4,245.00	\$135,840.00

**LAYNE INLINER, LLC**

Gravity Sewer and Manhole Rehabilitation to Reduce Inflow and Infiltration									
Unit Rate Pricing Spreadsheet									
No.	Description	Estimated Quantity	Unit	2018		2019		2020	
				Unit Cost	Extended Cost	Unit Cost	Extended Cost	Unit Cost	Extended Cost
<b>CURED-IN-PLACE MONOLITHIC MANHOLE LINING SYSTEM - ALTERNATIVE 3<sup>3</sup></b>									
34	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 0-6' deep	32	EA	\$3,500.00	\$112,000.00	\$3,605.00	\$115,360.00	\$3,715.00	\$118,880.00
35	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 6-8' deep	32	EA	\$4,590.00	\$146,880.00	\$4,725.00	\$151,200.00	\$4,865.00	\$155,680.00
36	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 8-10' deep	32	EA	\$5,750.00	\$184,000.00	\$5,925.00	\$189,600.00	\$6,100.00	\$195,200.00
37	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 10-12' deep	32	EA	\$6,890.00	\$220,480.00	\$7,095.00	\$227,040.00	\$7,310.00	\$233,920.00
38	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 12-14' deep	32	EA	\$8,000.00	\$256,000.00	\$8,240.00	\$263,680.00	\$8,485.00	\$271,520.00
<b>TOTAL CONSTRUCTION COST: ALTERNATIVE 1</b>					<b>\$552,330.00</b>		<b>\$569,240.00</b>		<b>\$593,815.00</b>
Alternative 1 Line Items 1-11, 19-23 & 24-28									
<b>TOTAL CONSTRUCTION COST: ALTERNATIVE 2</b>					<b>\$622,730.00</b>		<b>\$641,560.00</b>		<b>\$665,015.00</b>
Alternative 2 Line Items 1-11, 19-23 & 29-33									
<b>TOTAL CONSTRUCTION COST: ALTERNATIVE 3</b>					<b>\$2,659,190.00</b>		<b>\$2,744,580.00</b>		<b>\$2,834,005.00</b>
Alternative 3 Line Items 1-23 & 34-38									


**Note 1**

Bid Items 1 through 4 are separate costs to provide CCTV recordings and other investigation to the CITY. The City will review the information to make a condition assessment, and determine what types and where rehabilitation will be completed. **ANY ADDITIONAL CLEANING AND CCTV INSPECTION REQUIRED AS PART OF THE REHABILITATION ITEMS ARE TO BE INCLUDED IN THE REHABILITATION UNIT COSTS**

**Note 2** Rehabilitation unit costs include all work to construct, test and inspect (including but not limited to maintenance of traffic, taking samples and having them tested at a lab, cleaning/preparing pipe and manholes, CCTV pre/post inspections, by-pass pumping).

**Note 3** Bidders may bid on any or all of the three manhole lining systems.

**Note 4** Per Florida State Statute 287.057(13) the City now requires renewal pricing upfront. See revised bidform.

Date MARCH 21, 2018 Print Name MARK HARRIS Sign Name   
 Title/Position VICE PRESIDENT The bid form must be signed by an authorized person to bind the company. Addendum 5

**BIDDER CHECKLIST**

This checklist is provided to assist each Bidder in the preparation of their bid response. Included in this checklist are important requirements, which is the responsibility of each Bidder to submit with their response in order to make their response fully compliant. This checklist is only a guideline it is the responsibility of each Bidder to read and comply with the Invitation to Bid in its entirety.

- 1. Carefully read and become familiar with the Instructions to Bidders, General Provisions, Special Conditions and Technical Provisions, Permits, Inspections Reports, Surveys and Insurance Requirements.
- 2. Fill out and sign Bid Form (acknowledge addenda, bond information, subcontractors and suppliers, if applicable).
- 3. Fill out Bid Price Schedule (unit prices must be filled in every block).
- 4. Fill out and sign the Statement of Organization and have it properly notarized.
- 5. Provide State of Florida Registration (<http://www.sunbiz.org/search.html>)
- 6. Fill out and sign the Non-Collusive Affidavit and have it properly notarized.
- 7. Fill out and sign the Conflict of Interest Form
- 8. Fill out the Reference Form
- 9. Fill out and Sign the Vendor Drug Free Workplace Form.
- 10. Fill out and sign the "Local Business Affidavit" or "North Port Local Business Affidavit" (not applicable for this project)
- 11. Fill out and sign Public Entity Crime Information
- 12. Fill out and sign No Lobbying Affidavit
- 13. Provide USB drive (pdf of submittal)
- 14. Fill out and sign the SWORN STATEMENT: THE FLORIDA TRENCH SAFETY ACT
- 15. Provide any additional documentation requested within the Bid Document.
- 16. Submit ONE (1) Original AND ONE (1) Copy of submittal.
- 17. CREDIT CARDS Does your company accept Credit Card Payments? (Credit card payments will be processed upon the City's inspection and acceptance of goods/services and receipt of invoice for payment. The City will not pay fees for credit card transactions).  
 YES     NO
- 18. Clearly mark the sealed bid with the BID NUMBER AND BID NAME on the outside of the package.

City of North Port  
 Finance Department/Purchasing Division  
 Keith Raney, Contract Administrator II  
 4970 City Hall, Suite 337  
 North Port, Florida 34286

RFB NO. 2018-41 INFLOW AND INFILTRATION REHABILITATION

Date: MARCH 19, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): MARK HARRIS Title: VICE PRESIDENT

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

BID FORM (THIS PAGE MUST BE COMPLETED AND SUBMITTED)

Name of Bidder: LAYNE INLINER, LLC  
 Business Address: 2531 JEWETT LANE  
SANFORD, FL 32771  
 Telephone Number: 407-472-0014 Fax Number: 407-472-0097  
 E-mail Address: MIKE.CANNON@LAYNE.COM  
 Contractor License #: CUC 1224477  
 FEID #: 01-0684682

To the City Commission of the City of North Port pursuant to and in compliance with your notice inviting sealed bids (Invitation to Bid), Instructions to Bidders, and the other documents relating thereto, the undersigned bidder, having familiarized himself/herself with the terms of the Contract documents, local conditions affecting the performance of the Contract, and the cost of the work at the place where the work is to be done, hereby proposes and agrees to perform within the time stipulated in the Contract, including all of its component parts and everything required to be performed, and to provide and furnish any and all of the labor, material, tools, expendable equipment, and all utility and transportation services and design of certain items necessary to perform the Contract and complete in a workmanlike manner, all of the work required in connection with the construction of said work all in strict conformity with the plans and specifications and other Contract documents for the prices hereinafter set forth.

The undersigned, as bidder, does hereby declare that he has read the Request for Bids, Instructions to Bidders, General Provisions, Special Provisions, Technical Specifications & Conditions, Insurance Requirements, Bid Form, Permit Fees, Plan Revisions, Plans, grants, geotechnical reports and any other documentation for: **INFLOW AND INFILTRATION REHABILITATION** and further agrees to furnish all items listed on the attached Bid Form in accordance with the Lump Sum line items as indicated on the bid schedule form submitted. The above specified documents are herein incorporated into the BidForm.

The undersigned as bidder, declares that the only persons or parties interested in this submittal as principals are those named herein; that this submittal is made without collusion with any person, firm, or corporation; and he/she proposes and agrees, if the proposal is accepted, that he/she will execute a Contract with the City in the form set forth in the Contract documents and that he/she will accept in full payment thereof the following prices, to wit:

TOTAL BID PRICE:  
TWO MILLION SIX HUNDRED TWO THOUSAND  
TWO HUNDRED THIRTY DOLLARS & \$ 2,602,230.00 \*  
 (TYPE/PRINT) NO CENTS (NUMERIC)

Through the signing of this Bid Form, Bidder attests his/her bid is guaranteed for a period of not less than **NINETY (90) DAYS** from the date of the official bid opening.

Date: MARCH 19, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): MARK HARRIS Title: VICE PRESIDENT

\* TOTAL OF ALL ITEMS BID.



Bond & Financial Products  
7465 W. 132<sup>nd</sup> Street  
Overland Park, KS  
Phone: (913)402-5392  
Fax: (866)842-3972

March 6, 2018

City of North Port  
4870 City Hall Boulevard, Suite 337  
North Port, FL 34287

**RE: LAYNE INLINER, LLC**  
**PROJECT: RFB No. 2018-41 INFLOW AND INFILTRATION REHABILITATION**

To Whom It May Concern:

As the surety representative for Travelers Casualty and Surety Company and Travelers Casualty and Surety Company of America, this letter will serve to confirm Layne Inliner, LLC has the ability to provide single project bonding in excess of \$30 million with an aggregate limit of \$250 million.

Travelers Casualty and Surety Company's commitment to write any final bond is conditioned upon several factors being reviewed and accepted by us as satisfying our underwriting criteria at the time the final bonds are required. Those factors include, but are not limited to, the final contract documents and all related contracts, the bid results, financing arrangements for the project, the financial condition of Layne Inliner, LLC based on the most recent information available to us at the time of the final bonds are required and the terms of the requested final bonds.

This letter is issued only as a bonding reference as requested from our client and is not an assumption of liability or a bond. We assume no liability to third parties or to you if, for any reason, we do not execute said bonds.

Travelers Casualty and Surety Company of America, a member of the Travelers Group, is rated as A++(Superior), Financial Classification XV by A.M. Best Company, appears on the U.S. Treasury Department List of approved sureties and is licensed to conduct business in all 50 states. Should you require additional information regarding our relationship with Layne Inliner, LLC please contact us at the Louisville, KY address below.

It is with pride we recommend Layne Inliner, LLC.

Sincerely,

Steven M. Garrett  
Authorized Surety Representative

Garrett-Stotz Company  
1601 Alliant Avenue  
Louisville, KY 40299-6338  
(502)415-7000

**RFB NO. 2018-41 INFLOW AND INFILTRATION REHABILITATION**

The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included in the bid price.

Addendum No.	<u>1</u>	Dated	<u>3/2/18</u>	Addendum No.		Dated	
Addendum No.	<u>2</u>	Dated	<u>3/8/18</u>	Addendum No.		Dated	
Addendum No.	<u>3</u>	Dated	<u>3/15/18</u>	Addendum No.		Dated	
Addendum No.	<u>4</u>	Dated	<u>3/19/18</u>	Addendum No.		Dated	


**BID BOND AND PERFORMANCE/PAYMENT BOND**

**BID BOND:** ACCOMPANYING THIS PROPOSAL IS LETTER OF BONDABILITY  
 (insert: "cash", "bidder's bond", or "certified check", as the case may be) in an amount equal to at least 5% of the total amount of the bid, payable to the City of North Port. Cashier's checks will be returned to all bidders after award of bid.

The undersigned deposits the above-named security as a proposal guarantee and agrees that it shall be forfeited to the City as liquidated damages in case this proposal is accepted by the City and the undersigned fails to execute a contract with the City as specified in the contract documents accompanied by the required labor and material and faithful performance bonds with sureties satisfactory to the City, and accompanied by the required certificates of insurance coverage. Should the City be required to engage the services of an attorney in connection with the enforcement of this bid, bidder promises to pay City's reasonable attorneys' fees incurred with or without suit.

The undersigned agrees, if awarded this bid, to furnish a Performance and Payment Bond in the amount of 100% of the total project price within ten (10) calendar days after notification of award to the Purchasing Department. The undersigned shall be responsible and bear all costs associated to record Performance and Payment Bond with Sarasota County Clerk's Office. Receipt of said recording and a certified copy of the Bond shall be furnished to the Purchasing Division at the time of the pre-construction meeting.

All contract documents (i.e.; performance and payment bond, cashier's check, bid bond) shall be in the name of "City of North Port".

Date: MARCH 19, 2018  
 Signed (Person authorized to bind the company):   
 Name (printed): MARK HARRIS Title: V.P.

**(THIS PAGE MUST BE COMPLETED AND SUBMITTED)**

## Mike Cannon

---

**From:** Mike Cannon  
**Sent:** Monday, March 19, 2018 12:36 PM  
**To:** 'Alla Skipper'; Janet Didonato; Purchasing  
**Cc:** Al Smith (Al.Smith@Layne.com)  
**Subject:** RE: RFB No. 2018-41 I&I Rehab

Alla,

The Addendum 2 revised bid form under alternative 1 is also adding items 20-24 but those items are not in the description for alternative 1.

### **MICHAEL CANNON, P.E.**

District Manager, Inliner

**LAYNE** | water + mineral + energy

2531 Jewett Lane | Sanford, FL | 32771

Office: 407-472-0014 | Cell: 407-256-2979 | Fax: 407-472-0097

[mike.cannon@layne.com](mailto:mike.cannon@layne.com) | [layne.com](http://layne.com)

---

**From:** Alla Skipper [mailto:[askipper@cityofnorthport.com](mailto:askipper@cityofnorthport.com)]  
**Sent:** Monday, March 19, 2018 10:09 AM  
**To:** Janet Didonato <[Janet.Didonato@Layne.com](mailto:Janet.Didonato@Layne.com)>; Purchasing <[Purchasing@cityofnorthport.com](mailto:Purchasing@cityofnorthport.com)>  
**Cc:** Mike Cannon <[Mike.Cannon@Layne.com](mailto:Mike.Cannon@Layne.com)>  
**Subject:** RE: RFB No. 2018-41 I&I Rehab

Janet,  
Please forward your bid to:

**City of North Port**  
**Finance Department**  
**Purchasing Division**  
**4970 City Hall Blvd., Ste 337**  
**North Port, Florida 34286**

Thank you,  
Alla

*Alla V Skipper, CPPB*  
*Senior Contract Administrator*  
*Finance Department*  
*Purchasing Division*  
*4970 City Hall Blvd., Ste 337*  
*North Port, Florida 34286*

**Tel: 941.429.7172**

**Fax: 941.429.7173**

**E-mail: [askipper@cityofnorthport.com](mailto:askipper@cityofnorthport.com)**

**Web: <http://www.cityofnorthport.com/index.aspx?page=179>**

**Gravity Sewer and Manhole Rehabilitation to Reduce Inflow and Infiltration**

**Unit Rate Pricing Spreadsheet**

2018

No.	Description	Estimated Quantity	Unit	Unit Cost	Extended Cost
<b>SYSTEM INVESTIGATION<sup>1</sup></b>					
1	Sewer Cleaning & CCTV - 6" Dia.	3,000	LF	\$2.00	\$6,000.00
2	Sewer Cleaning & CCTV - 8" Dia.	40,000	LF	\$1.50	\$60,000.00
3	Sewer Cleaning & CCTV - 10" Dia.	1,000	LF	\$1.50	\$1,500.00
4	Sewer Cleaning & CCTV - 12" Dia.	3,000	LF	\$1.50	\$4,500.00
5	Gravity Sewer Smoke Testing	2,500	LF	\$0.00	\$0.00
6	Heavy Sewer Cleaning - 8" Dia.	5,000	LF	\$1.00	\$5,000.00
7	Heavy Sewer Cleaning - 10" Dia.	1,000	LF	\$1.00	\$1,000.00
8	Heavy Sewer Cleaning - 12" Dia.	1,000	LF	\$1.00	\$1,000.00
9	Gravity Sewer Smoke Testing	2,500	LF	\$0.70	\$1,750.00
<b>REHABILITATION<sup>2</sup></b>					
10	Mobilization/Demobilization for Rehabilitation	1	EA	\$4,500.00	\$4,500.00
11	Locate & Expose Buried MH	10	EA	\$300.00	\$3,000.00
12	Grouting Service Lateral Connection	100	EA	\$300.00	\$30,000.00
<b>CURED-IN-PLACE LINER</b>					
13	Cured In Place Liner - 6" Dia. (6 mm thick)	3,000	LF	\$40.00	\$120,000.00
14	Cured In Place Liner - 8" Dia. (6 mm thick)	40,000	LF	\$30.00	\$1,200,000.00
15	Cured in Place Liner - 10" Dia. (6 mm thick)	1,000	LF	\$32.00	\$32,000.00
16	Cured in Place Liner - 12" Dia. (6 mm thick)	3,000	LF	\$40.00	\$120,000.00
17	ReInstate Service Lateral Connection	700	EA	\$150.00	\$105,000.00
<b>CURED-IN-PLACE SPOT REPAIR</b>					
18	Cured-In-Place Spot Repair - 0-10' deep	5	LF	\$600.00	\$3,000.00
19	Cured-In-Place Spot Repair - >10' deep	5	LF	\$700.00	\$3,500.00
<b>MANHOLE REHABILITATION</b>					
20	MH Rehabilitation (48" Dia.) - 0-6' deep	4	EA	\$1,250.00	\$5,000.00
21	MH Rehabilitation (48" Dia.) - 6-8' deep	4	EA	\$1,570.00	\$6,280.00
22	MH Rehabilitation (48" Dia.) - 8-10' deep	4	EA	\$1,900.00	\$7,600.00
23	MH Rehabilitation (48" Dia.) - 10-12' deep	4	EA	\$2,230.00	\$8,920.00
24	MH Rehabilitation (48" Dia.) - 12-14' deep	4	EA	\$2,570.00	\$10,280.00
<b>CEMENTITIOUS MONOLITHIC MANHOLE LINING SYSTEM - ALTERNATIVE 1<sup>3</sup></b>					
25	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 0-6' deep	32	EA	\$1,600.00	\$51,200.00
26	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 6-8' deep	32	EA	\$2,050.00	\$65,600.00
27	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 8-10' deep	32	EA	\$2,375.00	\$76,000.00
28	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 10-12' deep	32	EA	\$2,950.00	\$94,400.00
29	Cementitious MH Monolithic Lining (CMML) System (48" Dia.) - 12-14' deep	32	EA	\$3,400.00	\$108,800.00
<b>EPOXY MONOLITHIC MANHOLE LINING SYSTEM - ALTERNATIVE 2<sup>3</sup></b>					
30	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 0-6' deep	32	EA	\$1,840.00	\$58,880.00
31	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 6-8' deep	32	EA	\$2,375.00	\$76,000.00
32	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 8-10' deep	32	EA	\$2,910.00	\$93,120.00
33	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 10-12' deep	32	EA	\$3,450.00	\$110,400.00
34	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 12-14' deep	32	EA	\$4,000.00	\$128,000.00
<b>CURED-IN-PLACE MONOLITHIC MANHOLE LINING SYSTEM - ALTERNATIVE 3<sup>3</sup></b>					
35	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 0-6' deep	32	EA	\$0.00	\$0.00
36	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 6-8' deep	32	EA	\$0.00	\$0.00
37	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 8-10' deep	32	EA	\$0.00	\$0.00
38	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 10-12' deep	32	EA	\$0.00	\$0.00
39	Cured-In-Place MH Liner (CIPM) (48" Dia.) - 12-14' deep	32	EA	\$0.00	\$0.00
<b>TOTAL CONSTRUCTION COST: ALTERNATIVE 1</b>					<b>\$552,330.00</b>
Alternative 1 Line Items 1-12 & 25-29					
<b>TOTAL CONSTRUCTION COST: ALTERNATIVE 2</b>					<b>\$622,730.00</b>
Alternative 2 Line Items 1-12, 20-24 & 30-34					
<b>TOTAL CONSTRUCTION COST: ALTERNATIVE 3</b>					<b>\$1,739,830.00</b>
Alternative 3 Line Items 1-24 & 35-39					

1  
\$20-24

- Bid Items 1 through 4 are separate costs to provide CCTV recordings and other investigation to the CITY. The City will review the information to make a condition assessment, and determine what types and where rehabilitation will be completed. **ANY ADDITIONAL CLEANING AND CCTV INSPECTION REQUIRED AS PART OF THE REHABILITATION ITEMS ARE TO BE INCLUDED IN THE REHABILITATION UNIT COSTS**
- Note 1** **TO BE INCLUDED IN THE REHABILITATION UNIT COSTS**
- Note 2** Rehabilitation unit costs include all work to construct, test and inspect (including but not limited maintenance of traffic, taking samples and having them tested at a lab, cleaning/preparing pipe and manholes, CCTV pre/post inspections, by-pass pumping).
- Note 3** Bidders may bid on any or all of the three manhole lining systems.
- Note 4** Per Florida State Statute 287.057(13) the City now requires renewal pricing upfront. See revised bidform.

Date: MARCH 19, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): MARK HARRIS Title: VICE PRESIDENT

EQUIPMENT LIST

Equipment is located at: SEE ATTACHED EQUIPMENT LIST

The following is a listing of your equipment, inclusive of manufacturer, year and condition. Condition shall be listed in accordance with the following scale: 1-Excellent; 2-Good; 3-Fair; 4-Poor. (Attach additional sheets, if required.)

Description	Manufacturer	Year	Condition	Leased/Owned (If leased, date of expiration)
<u>ALL EQUIPMENT IN GOOD CONDITION</u>				

SOURCE OF SUPPLY AND SUBCONTRACTOR FORM

The following sources of supply and subcontractors shall be used for the 2018-41 INFLOW AND INFILTRATION REHABILITATION. If bidder does not have a source of supply or subcontractor, insert "to be determined". When a source or subcontractor is determined, selection will be subject to City approval. (If not applicable, state N/A).

SUBCONTRACTOR(S)

(PLEASE INCLUDE ADDRESS/TELEPHONE NUMBER & E-MAIL)

1. ROWLAND INC., 6855 102ND AVE. N. PINELLAS PARK, FL 33782
2. CONTACT - RYAN PEREZ, 727-545-3815
3. MANHOLE REHABILITATION
4. \_\_\_\_\_

SUPPLIER(S)

1. INLINER TECHNOLOGIES, PAOLI, IN - INLINER
2. AOC, LLC - COLLIERVILLE, TN - RESIN
3. \_\_\_\_\_
4. \_\_\_\_\_

Date: MARCH 19, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): MARK HARRIS Title: V.P.

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

# LAYNE INLINER, LLC

Description	Asset	Year	MakeDesc	Model
01 FOR F450 TV/Cut	400 TV Van/Truck	2001	Ford	F450
00 CW 2-Axle Trailer	241 Trailers	2000	CW	
05 COR Flatbed Trailer	241 Trailers	2005	Corn Pro	
08 DOD 2500 C/C 4x4	201 Mechanics / Fuel Trucks	2008	Dodge	2500 4x4
08 DOD 2500 C/C 4x4	102 Three Quarter Ton Trucks	2008	Dodge	2500 C/C 4x4
08 DOD 2500 C/C 4x4	102 Three Quarter Ton Trucks	2008	Dodge	2500 C/C 4x4
99 WAB Flatbed Trailer	241 Trailers	1999	Wabash	48'
95 FOR LT9000 Dump	230 Dump Trucks	1995	Ford	LT9000
01 STL L9500 Vactor Vac/Jet	225 Vac Truck	2001	Sterling	L9500
89 FRL Freuhauf Road Tractor	226 Road Tractors	1989	Freightliner	FLA086
04 FOR F450 TV	400 TV Van/Truck	2004	Ford	F450
93 GMC 3500 Tv/Grout	400 TV Van/Truck	1993	GMC	3500
07 STL L9500 Vaccon Vac/Jet	225 Vac Truck	2007	Sterling	L9500
07 STL L9500 Vaccon Vac/Jet	225 Vac Truck	2007	Sterling	L9500
03 LOT 18' Load-Max Trailer	241 Trailers	2003	Loat	18'
00 REY Trailer	241 Trailers	2000	Reynolds Homemade	
00 REY Trailer	241 Trailers	2000	Reynolds Homemade	
04 H&H Flatbed Trailer	241 Trailers	2004	H&H	5212 Easement
00 REY Trailer	241 Trailers	2000	Reynolds Homemade	
00 REY Hop Trailer	241 Trailers	2000	Reynolds Homemade	
64 FRE Tank Trailer	241 Trailers	1964	Freuhauf	
98 CHV 3500 Tv -2010	400 TV Van/Truck	1998	Chevrolet	
06 UNK Easement Machine	213 Jet Truck	2006	Unknown	On #????
04 SEC Easement Mach	850 Misc Off-Hwy Equip	2004	Seca	
96 USJ Mini Jet Trailer	241 Trailers	1996	USJ	
06 ARI Crawler	280 TV Camera Equipment	2006	Aries	
06 CUE Large Diam Transporter	280 TV Camera Equipment	2006	Cues	
06 UNK Lateral Packer Plugs 41	280 TV Camera Equipment	2006	Unknown	
06 ARI Pipe Ranger Transporter	280 TV Camera Equipment	2006	Aries	
06 UNK Fusion Machine/Generato	850 Misc Off-Hwy Equip	2006	Unknown	
NN CUE Shorty Transporter	280 TV Camera Equipment	NN	Cues	
06 UNK Ozil Camera	280 TV Camera Equipment	2006	Unknown	
11 DOD 3500 C/C 4x4 Utility	103 One Ton Trucks	2011	Dodge	3500 C/C 4x4
08 FOR F250 EX/C 4x4	102 Three Quarter Ton Trucks	2008	Ford	F250 EX/C 4x4
07 DOD 3500 4x4 Flat Dly Crane	103 One Ton Trucks	2007	Dodge	3500 4x4
NN SWR JAJ-600R Easement Machine	213 Jet Truck	NN	SEWER EQUIP CO	JAJ-600R
12 FOR F250 4X4 Pickup Hydraulic Bucket Rig	102 Three Quarter Ton Trucks 850 Misc Off-Hwy Equip	2012	Ford	LB30-921889
13 SRC 79x18 Trailer	241 Trailers	2013	SURE TRAC	79x18
07 INT 7400 Vac Truck	225 Vac Truck	2007	International	
15 FOR F350 EXT XL UTIL 4X4	216 Service Truck	2015	Ford	F350 4x4
15 FOR F350 Ext XL Util 4x4	216 Service Truck	2015	Ford	F350
15 PET 15 PET 348 VAC-CON JET/VAC	225 Vac Truck	2015	Peterbilt	348
16 FOR T150 Low-Manhole Truck	101 Half Ton Pickups	2016	Ford	T150
98 ARI Tr2000 Transporter	280 TV Camera Equipment	1998	Aries	
98 CAS 580SI Extendahoe	800 Backhoes	1998	Case	
NN CUE Transporter	280 TV Camera Equipment	NN	Cues	
03 CUE Oz LI Camera	280 TV Camera Equipment	2003	Cues	
NN CUE Ozil Camera	280 TV Camera Equipment	NN	Cues	
NN CUE Nightowl Camera	280 TV Camera Equipment	NN	Cues	
NN CUE Ozil Camera	280 TV Camera Equipment	NN	Cues	
NN CUE Cutter	280 TV Camera Equipment	NN	Cues	
NN ARI Crawler Tr2000	280 TV Camera Equipment	NN	Aries	
NN CUE Nightowl Camera	280 TV Camera Equipment	NN	Cues	
NN PPR Transporter	280 TV Camera Equipment	NN	PIPE RANGER	
NN CUE Ozil Camera	280 TV Camera Equipment	NN	Cues	
97 UNK Arrow Board	865 Misc Hwy Equip	1997	Unknown	
NN UNK Perkins Pump	520 Pumps	NN	Unknown	
NN UNK Perkins Pump	520 Pumps	NN	Unknown	
99 WGO Cargo Tr	241 Trailers	1999	Wells Cargo	
03 FOR F350 Flatbed C/C	103 One Ton Trucks	2003	Ford	F350
02 FOR F350 TV	400 TV Van/Truck	2002	Ford	F350
00 CLC Cargo Trailer	241 Trailers	2000	Continental Cargo	
02 FOR F450 TV/Cut	400 TV Van/Truck	2002	Ford	F450
92 KEN T600 6x4 Heater	212 Heater Truck	1992	Kenworth	T600 6x4

# LAYNE INLINER, LLC

06 PET 335 6x4 Steam Hurst	214 Steam Truck	2006 Peterbilt	335 6x4
08 DOD 2500 C/C 4x4	102 Three Quarter Ton Trucks	2008 Dodge	2500 C/C 4x4
07 INT 4300 TV/Grout Van	470 Geophysical Logging Equip	2007 International	4300
98 FOR LT8513 Heater	212 Heater Truck	1998 Ford	LT8513
03 STL Heater	212 Heater Truck	2003 Sterling	L9500 6x4
99 STL A9500 6x4 Vac/Jet	225 Vac Truck	1999 Sterling	A9500 6x4
96 FOR LTS9000 Vac/Jet	225 Vac Truck	1996 Ford	LTS9000
01 STL L9500 6x4 Vac/Jet	225 Vac Truck	2001 Sterling	L9500 6x4
02 STL L9500 Vaccon Vac/Jet	225 Vac Truck	2002 Sterling	L9500
99 FOR 550 Box Van	215 Box Truck	1999 Ford	F550
04 STL TV/Cut	400 TV Van/Truck	2004 Sterling	Acterra
05 INT 7400 Vaccon Vac/Jet	225 Vac Truck	2005 International	7400
04 ODE 16' Flatbed Trailer	241 Trailers	2004 O'dell	16'
99 REY Reel Trailer	241 Trailers	1999 Reynolds Homemade	
94 HOR Reel Trailer	241 Trailers	1994 Horizon	HRT8070HB
94 HOR Reel Trailer	241 Trailers	1994 Horizon	
94 HOR Reel Trailer	241 Trailers	1994 Horizon	
89 MAC R690T Heater	212 Heater Truck	1989 Mack	R690T
00 SEC W/ Easement Trailer	241 Trailers	2000 Seca	
06 NWH Tractor	850 Misc Off-Hwy Equip	2006 New Holland	
06 GOD Pump 0332145-7 Trailer	520 Pumps	2006 Godwin	
NN UNK Central Fusion Box	910 Shop Equip	NN Unknown	Fusion Box
95 SRE 10 Ton Puller	850 Misc Off-Hwy Equip	1995 Sreco	Winch
06 SUL 185 Air Compressor	500 Air Compressors	2006 Sullair	185
NN CUE Griner Cutter	280 TV Camera Equipment	NN Cues	
06 SRE Bucket Machine LBDH3706222	850 Misc Off-Hwy Equip	2006 Sreco	Winch
06 AMK Griner Cutter	280 TV Camera Equipment	2006 Americk	
06 AMK Griner Cutter	280 TV Camera Equipment	2006 Americk	
08 CUE Raptor Cutter Ct2100	280 TV Camera Equipment	2008 Cues	
06 UNK Pe111 Camera	280 TV Camera Equipment	2006 Unknown	
06 OZ Camera	280 TV Camera Equipment	2006 Oz	
06 CUE Raptor Ari Cutter	280 TV Camera Equipment	2006 Cues	
06 ARI Cutter	280 TV Camera Equipment	2006 Aries	
07 PPT Scan Syst 4021	280 TV Camera Equipment	2007 Pipetech	
10 COB 8" Crawler	280 TV Camera Equipment	2010 COBRA	
CUE Shorty Transport	280 TV Camera Equipment	Cues	
11 ARI Pe2610 Camera	280 TV Camera Equipment	2011 Aries	
11 INT 4300 TV/Cut/Grout	400 TV Van/Truck	2011 International	4300
11 KSR M100 375 CFM Air Compressor	500 Air Compressors	2011 KAESER	M100
12 SUL 185CFM Air Compressor	500 Air Compressors	2012 Sullair	185CFM
12 SUL 185CFM Air Compressor	500 Air Compressors	2012 Sullair	185CFM
12 COB Large Diameter Transpor	280 TV Camera Equipment	2012 COBRA	
NN LOG 10" Lateral Packer	850 Misc Off-Hwy Equip	NN Logiball	
NN UNK Pe 2620 Camera	280 TV Camera Equipment	NN Unknown	
HUR Steam Unit Tk 1704	099 Repair / Attach / Other	Hurst	
HUR Steam Unit Tk 1705	099 Repair / Attach / Other	Hurst	
12 ARI Tr2000 Transporter	280 TV Camera Equipment	2012 Aries	
NN ARI Ct 2200 Cutter Assembly	280 TV Camera Equipment	NN Aries	
13 FOR F350 C/C 4WD Utility	103 One Ton Trucks	2013 Ford	F350 C/C 4x4
13 FOR F350 C/C 4WD Utility	103 One Ton Trucks	2013 Ford	F350 C/C 4x4
13 Haloptic-24 Camera	280 TV Camera Equipment	2013	
13 CUE Pipe Ranger Transporter	280 TV Camera Equipment	2013 Cues	
14 UNI 18FT Cargo Tr	241 Trailers	2014 United	
14 DOD 2500 4x2 Pickup	102 Three Quarter Ton Trucks	2014 Dodge	2500
13 FRL 13 FRL VAC TRUCK	225 Vac Truck	2013 Freightliner	
14 CUE Pipe Ranger Transporter	280 TV Camera Equipment	2014 Cues	
15 HMD ASM Shooter Trailer	241 Trailers	2015 HMD	
15 CUE Pipe Ranger Transporter	280 TV Camera Equipment	2015 Cues	
15 CUE 15 CUE PIPE RANGER TRANSPORT	280 TV Camera Equipment	2015 Cues	
15 CUE 15 CUE OZ2 CAMERA	280 TV Camera Equipment	2015 Cues	
15 CUE 15 CUE OZ2 CAMERA	280 TV Camera Equipment	2015 Cues	
15 CUE 15 CUE ULTA SHORTY TRANSPORTER	280 TV Camera Equipment	2015 Cues	
16 FOR F350 Crew 4x4 XLT	103 One Ton Trucks	2016 Ford	F350 4x4
NN UNK Easement Trailer	241 Trailers	NN Unknown	
16 FOR F350 XL Crew 4x4	103 One Ton Trucks	2016 Ford	F350
17 HIN 195 TV Truck	400 TV Van/Truck	2017 Hino	195

# LAYNE INLINER, LLC

17 UNI UXT-8.522TA70 22' Cargo	241 Trailers	2017 United	UXT-8.522TA70
17 FOR F350 Crew XL 4x4 Flat	103 One Ton Trucks	2017 Ford	F350
03 UNK Bonding Machine	850 Misc Off-Hwy Equip	2003 Unknown	
NN CUE Kangaroo Cutter	280 TV Camera Equipment	NN Cues	
NN CUE Kang Cutter	280 TV Camera Equipment	NN Cues	
NN UNK Heater Unit 4990	099 Repair / Attach / Other	NN Unknown	
NN UNK Heater Unit On 1504	099 Repair / Attach / Other	NN Unknown	
NN ARI Camera	280 TV Camera Equipment	NN Aries	
NN ARI Camera	280 TV Camera Equipment	NN Aries	
NN ARI Pan/Tilt Camera	280 TV Camera Equipment	NN Aries	
10 DOD 2500 C/C 4x4	102 Three Quarter Ton Trucks	2010 Dodge	2500 C/C 4x4
06 CAT TH460B Teles Forklift	700 Forklifts	2006 Caterpillar	TH460B
08 HMD Cargo Trailer	241 Trailers	2008 HMD	
01 STL M7500 Acterra Jet	213 Jet Truck	2001 Sterling	M7500
01 MAC RB6885 Heater	212 Heater Truck	2001 Mack	RB6885
04 COR 18' Tr	241 Trailers	2004 Corn Pro	
04 COR 18' Gooseneck Trailer	241 Trailers	2004 Corn Pro	18'
07 COR Gooseneck Trailer	241 Trailers	2007 Corn Pro	
07 DOD 3500 4x4 Service	210 Two Ton > Support Trucks	2007 Dodge	3500 4x4
08 DOD 2500 C/C 4x4	102 Three Quarter Ton Trucks	2008 Dodge	2500 C/C 4x4
09 INT 4300 TV Truck	400 TV Van/Truck	2009 International	4300
09 CHV 4500 TV/Grout	400 TV Van/Truck	2009 Chevrolet	4500
03 CT Raven Trailer	241 Trailers	2003 CT	
07 STL 360 Steam Box	214 Steam Truck	2007 Sterling	Acterra
02 STL L9500 6x4 Heater	212 Heater Truck	2002 Sterling	L9500 6x4
04 STL L9500 6x4 Heater	212 Heater Truck	2004 Sterling	L9500 6x4
98 INT 2554 6x4 Vac/Jet	225 Vac Truck	1998 International	2554 6x4
99 STL L9500 6X4 Jet/Vac	225 Vac Truck	1999 Sterling	
05 STL L9500 Vaccon Vac/Jet	225 Vac Truck	2005 Sterling	L9500
00 FOR Flatbed	102 Three Quarter Ton Trucks	2000 Ford	F750
06 STL Acterra 4x2 Box	215 Box Truck	2006 Sterling	Acterra 4x2
07 STL TV/Cut	400 TV Van/Truck	2007 Sterling	Acterra
01 FOR F650 TV/Cut	400 TV Van/Truck	2001 Ford	F650
05 INT 7400 Vaccon Vac/Jet	225 Vac Truck	2005 International	7400
06 STL L9500 Vaccon Vac/Jet	225 Vac Truck	2006 Sterling	L9500
97 RYL Homemade Trailer	241 Trailers	1997 Royal	
00 IRD Trailer	241 Trailers	2000 Iron Dog	
05 TJC Quadex Spray Trailer	241 Trailers	2005 TJC	
94 HOR Reel Trailer	241 Trailers	1994 Horizon	HRT8070HB
91 HOR Reel Trailer	241 Trailers	1991 Horizon	HRT6870HB
04 MGS w/Godwin Pump Trailer	241 Trailers	2004 MGS	N32-5838
04 STL L7500 35 TN Boom Truck	217 Boom Truck	2004 Sterling	LT7500
94 HOO Trailer	241 Trailers	1994 Hoosier	
06 SUL 185 Air Compressor	500 Air Compressors	2006 Sullair	185
06 SUL 185 Air Compressor	500 Air Compressors	2006 Sullair	185
05 SUL Portable Air Compressor	500 Air Compressors	2005 Sullair	
06 THO 03 Trash Pump on Trailer	520 Pumps	2006 Thompson	
06 GOD Pump on Trailer	520 Pumps	2006 Godwin	
03 GOD 6" PUMP	520 Pumps	2003 Godwin	
06 GOD 6" Pump	520 Pumps	2006 Godwin	On 4316
06 TRV Ari Camera Pe2610	280 TV Camera Equipment	2006 Thermaview	
06 CUE Giant Kangaroo Cutter	280 TV Camera Equipment	2006 Cues	
06 UNK Pump	520 Pumps	2006 Unknown	
06 UNK Pump	520 Pumps	2006 Unknown	
06 UNK Press	910 Shop Equip	2006 Unknown	
06 KAW Loader	810 Loaders	2006 Kawasaki	KZ70111
10 ING 375Wjdu A/C	099 Repair / Attach / Other	2010 Ingersol Rand	
UNK Premier Pump	520 Pumps	Unknown	
11 ARI Pe2610 Camera	280 TV Camera Equipment	2011 Aries	
11 ARI Raptor Ct2200 Cutter	280 TV Camera Equipment	2011 Aries	
NN LOG 15-18 Packer	850 Misc Off-Hwy Equip	NN Logiball	
12 FOR F250 C/C 4x4	102 Three Quarter Ton Trucks	2012 Ford	F250 C/C 4x4
12 FOR F250 C/C 4x4	102 Three Quarter Ton Trucks	2012 Ford	F250 C/C 4x4
12 COB Large Diameter Transpor	280 TV Camera Equipment	2012 COBRA	
12 SUL 260 Cfm A/C	500 Air Compressors	2012 Sullair	
12 SUL Utility 260 Cfm A/C	500 Air Compressors	2012 Sullair	

# LAYNE INLINER, LLC

12 FOR F250	102 Three Quarter Ton Trucks	2012 Ford	F250
12 LOG 5.5-7.5" 200II Later	850 Misc Off-Hwy Equip	2012 Logiball	200IL
14 FOR F350 Xlt Crw 4Wd Dsl Sb	103 One Ton Trucks	2014 Ford	F350
13 LOG 17-21IN Lateral Packer	850 Misc Off-Hwy Equip	2013 Logiball	
15 DOD 1500 Quad Cab 4x4	101 Half Ton Pickups	2015 Dodge	1500
07 FRL M2 Raven Truck	210 Two Ton > Support Trucks	2007 Freightliner	
14 FRL 14 FRL 114SD VAC JET COMBO	213 Jet Truck	2014 Freightliner	
16 FOR 16 FOR F350 CREW 4X4 XLT	103 One Ton Trucks	2016 Ford	F350
16 FOR F550 Crew 4x4 Flatbed	210 Two Ton > Support Trucks	2016 Ford	F550
17 KEN T880 Heater Truck	212 Heater Truck	2017 Kenworth	T880
17 FOR F350 Crew XLT 4x4	103 One Ton Trucks	2017 Ford	F350
17 FOR F350 Crew XLT 4x4 Flat	103 One Ton Trucks	2017 Ford	F350
NN CUE Nightowl Camera	280 TV Camera Equipment	NN Cues	
03 ARI Oz LI Camera	280 TV Camera Equipment	2003 Aries	
NN UNK Transporter	280 TV Camera Equipment	NN Unknown	
NN CUE Ozii Camera	280 TV Camera Equipment	NN Cues	
NN CUE Ozii Camera	280 TV Camera Equipment	NN Cues	
07 RUS Steam Unit	099 Repair / Attach / Other	2007 Rush	
07 ARI Camera	280 TV Camera Equipment	2007 Aries	
07 UNK Shooter Units	099 Repair / Attach / Other	2007 Unknown	
07 UNK Shooter 4009	099 Repair / Attach / Other	2007 Unknown	
07 CUE Ultra Shorty Transporte	280 TV Camera Equipment	2007 Cues	
07 ARI Transporter	280 TV Camera Equipment	2007 Aries	
NN CUE Kangaroo Cutter	280 TV Camera Equipment	NN Cues	
NN CUE Ozii Camera	280 TV Camera Equipment	NN Cues	
08 CUE Raptor Cutter Ct2100	280 TV Camera Equipment	2008 Cues	
NN ARI Titan Transporter	280 TV Camera Equipment	NN Aries	
NN CUE Ozii Camera	280 TV Camera Equipment	NN Cues	
NN CUE Ozii Camera	280 TV Camera Equipment	NN Cues	
09 UNK Arrow Board Solar	865 Misc Hwy Equip	2009 Unknown	WTSP55-LSA
NN CUE Giant Kangaroo Cutter	280 TV Camera Equipment	NN Cues	
NN ARI Pan/Tilt Camera	280 TV Camera Equipment	NN Aries	
Inversion Platform	241 Trailers		
06 SUL 185 Air Compressor	500 Air Compressors	2006 Sullair	185DPQ
00 STL L9500 6x4 Vac/Jet	225 Vac Truck	2000 Sterling	L9500 6x4
06 PET 335 6x4 Steam Hurst	214 Steam Truck	2006 Peterbilt	335 6x4
08 DOD 2500 C/C 4x4	102 Three Quarter Ton Trucks	2008 Dodge	2500 C/C 4x4
03 STL L9500 6x4 Heater	212 Heater Truck	2003 Sterling	L9500 6x4
95 FOR LTS9000 Vac/Jet	225 Vac Truck	1995 Ford	LTS9000
05 STL L9500 Vaccon Vac/Jet	225 Vac Truck	2005 Sterling	L9500
06 STL TV/Cut	400 TV Van/Truck	2006 Sterling	Acterra
99 FOR F550 TV/Cut	400 TV Van/Truck	1999 Ford	F550
01 TEX 16' Box Trailer	241 Trailers	2001 TEX	16'
93 HOR Reel Trailer	241 Trailers	1993 Horizon	
94 HOR Reel Trailer	241 Trailers	1994 Horizon	
03 SEC Jet w/5225 Trailer	241 Trailers	2003 Seca	5225 Easement
06 CAS 585 Forklift	700 Forklifts	2006 Case	585
06 BVR Griner Cutter	280 TV Camera Equipment	2006 Beaver	
06 ARI Camera	280 TV Camera Equipment	2006 Aries	
06 UNK 10-12" Packer/Senso	280 TV Camera Equipment	2006 Unknown	
10 DOD 3500 ST C/C 4x4	103 One Ton Trucks	2010 Dodge	RAM 3500 C/C 4x4
10 COR Gooseneck Trailer	241 Trailers	2010 Corn Pro	
11 KSR M100 375 CFM Air Compressor	500 Air Compressors	2011 KAESER	M100
12 DOD RAM 1500 4X4 Pickup	101 Half Ton Pickups	2012 Dodge	Ram 1500
13 CUE Kangaroo Cutter	280 TV Camera Equipment	2013 Cues	
13 UNK Inversion Unit	099 Repair / Attach / Other	2013 Unknown	
13 UNK Inversion Unit	850 Misc Off-Hwy Equip	2013 Unknown	
14 CUE Retro Repair/4146	099 Repair / Attach / Other	2014 Cues	
17 UNI UXT-8.5xTA70 22' TR	241 Trailers	2017 United	
98 CUE Low Profile Cutter	280 TV Camera Equipment	1998 Cues	
00 CUE Ultra Shorty Transporte	280 TV Camera Equipment	2000 Cues	
03 UNK 10-15" Transporter	280 TV Camera Equipment	2003 Unknown	
03 UNK Hydraulic Bucket Rig	850 Misc Off-Hwy Equip	2003 Unknown	SECA
NN CUE Ultra Shorty Transporte	280 TV Camera Equipment	NN Cues	
NN CUE Cutter	280 TV Camera Equipment	NN Cues	
07 SUL 185 Air Compressor	500 Air Compressors	2007 Sullair	185

# LAYNE INLINER, LLC

08 LOG Packer	865 Misc Hwy Equip	2008 Logiball	
NN CUE Hi Cube Tv Unit For 198	099 Repair / Attach / Other	NN Cues	
NN CUE Ozii Camera	280 TV Camera Equipment	NN Cues	
94 MAC Reefer	211 Reefer Truck	1994 Mack	
99 PET 330 Reefer	211 Reefer Truck	1999 Peterbilt	
93 COR Reefer Trailer	241 Trailers	1993 Corn Pro	2000R
07 DOD 1500 4x2 Pickup	101 Half Ton Pickups	2007 Dodge	1500
08 KEN T3 6x4 Reefer	211 Reefer Truck	2008 Kenworth	T3 6x4
09 UTL Triaxle Reefer Trailer	241 Trailers	2009 Utility	
05 KEN T800 6X4 Reefer	211 Reefer Truck	2005 Kenworth	
05 KEN T800 6X4 Reefer	211 Reefer Truck	2005 Kenworth	
00 STL A9500 6x4 Reefer	211 Reefer Truck	2000 Sterling	A9500 6x4
06 STL L9500 6x4 Reefer	211 Reefer Truck	2006 Sterling	L9500
95 UTL Reefer Trailer	241 Trailers	1995 Utility	VS2R
97 DOR Reefer Trailer	241 Trailers	1997 Dorsey	
99 STL LT9513 Road Tractor	226 Road Tractors	1999 Sterling	LT9513
99 STL LT9513 Road Tractor	226 Road Tractors	1999 Sterling	LT9513
06 UNK 4-Part Resin Static Mix	915 Soils/Other Lab Equip	2006 Unknown	
06 UNK Reefer Body	099 Repair / Attach / Other	2006 Unknown	
06 UNK Reefer Body	099 Repair / Attach / Other	2006 Unknown	
06 HYS Forklift	700 Forklifts	2006 Hyster	
06 UNK Bulk Resin System	910 Shop Equip	2006 Unknown	
06 UNK 10Kw Generator For 4092	600 Generators	2006 Unknown	
06 UNK A/C	500 Air Compressors	2006 Unknown	
93 CAT V5000 Forklift	700 Forklifts	1993 Caterpillar	V5000
06 CAT Reefer	850 Misc Off-Hwy Equip	2006 Caterpillar	
06 UNK Vacuum Pump System	910 Shop Equip	2006 Unknown	
03 JLG 20' Elec Scissor Lift	850 Misc Off-Hwy Equip	2003 JLG	
08 DOD 1500 C/C 4X4 Pickup	101 Half Ton Pickups	2008 Dodge	1500
06 INT 9400i 6X4 Reefer	211 Reefer Truck	2006 International	
06 INT 9400i Road Tractor	226 Road Tractors	2006 International	9400i
NN UNK Static Resin Mixer 1	915 Soils/Other Lab Equip	NN Unknown	
06 INT 9400i 6x4 Reefer	211 Reefer Truck	2006 International	9400i 6x4
NN CAR 744 Reefer 26'Box Child	099 Repair / Attach / Other	NN Carrier	
NN Upgraded Power Nip Roller	910 Shop Equip	NN	
13 CAR X2100A Transcold Reefer	099 Repair / Attach / Other	2013 Carrier	
98 UTL VS2RA REEFER TRAILER	241 Trailers	1998 Utility	VS2RA
07 INT 8600 Road Tractor	213 Jet Truck	2007 International	8600
14 CAR X2500APX Reefer Unit	099 Repair / Attach / Other	2014 Carrier	
09 INT Prostar Reefer Truck	211 Reefer Truck	2009 International	
NN UNK NN EXTENAJET EASEMENT MACHINE	740 Washers & Cleaners	NN Unknown	
13 VOL VNL64T300 REEFER	211 Reefer Truck	2013 Volvo	VNL64T300
13 VOL VNL64T300 Reefer	211 Reefer Truck	2013 Volvo	VNL64T300
11 INT Prostar Reefer	211 Reefer Truck	2011 International	
04 HER 10' Herc Alum Reefer Bo	099 Repair / Attach / Other	2004 Hercules	
07 UNK Blending Equipment 4 Pa	850 Misc Off-Hwy Equip	2007 Unknown	
07 UNK 13000 Generator	600 Generators	2007 Unknown	
07 ARI Pan/Tilt Camera	280 TV Camera Equipment	2007 Aries	
07 ARI Crawler Tr3000	280 TV Camera Equipment	2007 Aries	
08 UNK Safetykleen Minimzer	910 Shop Equip	2008 Unknown	
08 CAT Mixer Tank	915 Soils/Other Lab Equip	2008 Caterpillar	
08 UNK Florida Conveyor	910 Shop Equip	2008 Unknown	
00 CLA Forklift	700 Forklifts	2000 Clark	
NN GLL 544D-10 Forklift	700 Forklifts	NN Gradall	
06 UNK 06 UNK REFRIGERATION UNIT 1193	099 Repair / Attach / Other	2006 Unknown	
06 INT 9200 6X4 Reefer	211 Reefer Truck	2006 International	
07 UNK New Engine/Labor-Tk 407	099 Repair / Attach / Other	2007 Unknown	

**QUALIFICATIONS AND REFERENCES**

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

The Bidder (Company) shall have been in **COMMERCIAL CONSTRUCTION BUSINESS WITH EXPERIENCE** in projects involving water distribution infrastructure or other similar structures. Bidder shall demonstrate successful completion of a minimum of four (4) projects completed within the past five (5) years of similar size and scope to the **INFLOW AND INFILTRATION REHABILITATION**. Three of the six references shall be directly applicable to the horizontal directional drill (HDD) work of this Project. See Special Provision 56.

1. Business/Customer Name: City of St. Petersburg

Name of Contact Person/Title: Robert L. Ecklund, Construction Inspector II

Telephone# 727-893-7975 Fax \_\_\_\_\_ E-mail Robert.Ecklund@stpete.org

Address One fourth street North, St. Petersburg, FL 33701

Phone Number \_\_\_\_\_

Duration of Contract or business relationship 3 years current contract / 20 years total

Type of Services Provided 8-inch thru 48-inch diameter sanitary sewer cleaning & CIPP lining.

Contract Period: FROM 6/7/15 TO 2/3/18

Contract Price \$ 6,220,000 Contract Price at Completion of the Project \$ 6,155,546.89

2. Business/Customer Name: City of Orlando

Name of Contact Person/Title: Silvia Cost, Purchasing Agent II

Telephone# 407-246-2316 Fax 407-246-2869 E-mail silvia.c.coste@cityoforlando.net

Address 400 S. Orange Ave., Orlando, FL 32801

Phone Number \_\_\_\_\_

Duration of Contract or business relationship 9 years


Type of Services Provided Sanitary sewer cleaning & inspection, storm sewer cleaning & inspection with rehabilitation and sanitary sewer & storm sewer CIPP lining

3. Business/Customer Name: City of Plantation

Name of Contact Person/Title: Jeffrey W. Jones, Superintendent of Utilities Maintenance

Date: MARCH 19, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_



Name (printed): MARK HARRIS Title: VICE PRESIDENT  
(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

Telephone# 954-452-2573 Fax 452-2574 E-mail lharris@plantation.org

Address 400 NW 73 Avenue, Plantation, FL 33317

Contract Period: FROM 8/1/15 TO 8/1/19

Contract Price \$ 1,863,380 Contract Price at Completion of the Project \$ currently 1,863,380

Phone Number \_\_\_\_\_

Duration of Contract or business relationship 5 years / 15 years

Type of Services Provided sanitary sewer cleaning & CCTV inspection and sanitary sewer  
CIPP lining

Contract Period: FROM \_\_\_\_\_ TO \_\_\_\_\_

Contract Price \$ \_\_\_\_\_ Contract Price at Completion of the Project \$ \_\_\_\_\_

4. Business/Customer Name: City of Longboat Key

Name of Contact Person/Title: Bert Warner, Utilities manager

Telephone# 941 316-1988 Fax \_\_\_\_\_ E-mail B.warner@longboatkey.org

Address 600 General Harris St.

Phone Number \_\_\_\_\_

Duration of Contract or business relationship 5 years

Type of Services Provided sanitary sewer clean & CCTV inspection, smoke testing, m & H Rehab  
and sanitary sewer CIPP lining

Contract Period: FROM 2/28/14 TO 2/28/19

~~Indefinite quantity unit price contract~~  
Contract Price \$ \_\_\_\_\_ Contract Price at Completion of the Project \$ 590,948.00

Date: ~~MARK HARRIS~~ MARK HARRIS MARCH 19, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): MARK HARRIS Title: V.P.

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

STATEMENT OF ORGANIZATION

(Information Sheet for Transactions and Conveyances Corporation Identification)

The following information will be provided to the City of North Port for incorporation in legal documents. It is; therefore, vital all information is accurate and complete. Please be certain all spelling, and capitalization is exactly as registered with the state or federal government.

Company Name LAYNE INLINER, LLC  
407-472-0014      MIKE.CANNON@LAYNE.COM      407-472-0099  
 Telephone #                      E-Mail                      Fax #  
1800 HUGHES LANDING BOULEVARD, STE. 800  
 Main Office Address  
THE WOODLANDS                      TX                      77380  
 City                                      State                      Zip Code

Address of Office Servicing City of North Port, if different than above:  SAME AS ABOVE

2531 JEWETT LANE  
 Office Address

SANFORD                                      FL                                      32771  
 City                                      State                                      Zip Code

407-472-0014      MIKE.CANNON@LAYNE.COM      407-472-0099  
 Telephone #                      E-mail                      Fax #

MICHAEL CANNON, DISTRICT MANAGER  
 Name & Title of Firm Representative

Federal Identification Number: 01-0684682

Bidder shall submit proof that it is authorized to do business in the State of Florida unless registration is not required by law.

Is this a Florida Corporation:                      (Please Check One)  
 Yes                      or                       No

If not a Florida Corporation,  
 In what state was it created:                      INDIANA  
 Name as spelled in that State:                      LAYNE INLINER, LLC

What kind of corporation is it:                       "For Profit"      or       "Not for Profit"

RFB NO. 2018-41 INFLOW AND INFILTRATION REHABILITATION

Is it in good standing:  Yes or  No

Authorized to transact business in Florida:  Yes or  No

State of Florida Department of State Certificate of Authority Document No.: MO2000001646

Does it use a registered fictitious name:  Yes or  No

Names of Officers:

President: LARRY PURLEE Secretary: STEVEN F. CROOKE

Vice President: MARK HARRIS Treasurer: CURTIS SCHMIDT

Director: \_\_\_\_\_ Director: \_\_\_\_\_

Other: \_\_\_\_\_ Other: \_\_\_\_\_

Name of Corporation (As used in Florida):

LAYNE ENLINER, LLC

(Spelled exactly as it is registered with the state or federal government)

Corporate Address:

Post-Office Box: 1800 HUGHES LANDING BLVD.

City, State Zip: THE WOODLANDS, TX 77380

Street Address: 1800 HUGHES LANDING BLVD.

City, State, Zip: THE WOODLANDS, TX 77380


STATE OF FLORIDA

COUNTY OF SEMINOLE

Sworn to and subscribed before me this 19<sup>TH</sup> day of MARCH, 2018, by MARK HARRIS who  is personally known to me or  has produced his/her driver's license as identification.

Janet C. Di Donato  
Notary Public - State of Florida

Print Name: \_\_\_\_\_  
Commission No: \_\_\_\_\_



Date: MARCH 19, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): MARK HARRIS Title: V.P.

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

# *State of Florida*

## *Department of State*

I certify from the records of this office that LAYNE INLINER, LLC is a limited liability company organized under the laws of Indiana, authorized to transact business in the State of Florida, qualified on June 21, 2002.

The document number of this limited liability company is M02000001646.

I further certify that said limited liability company has paid all fees due this office through December 31, 2012, that its most recent annual report was filed on May 10, 2012, and its status is active.

I further certify that said limited liability company has not filed a Certificate of Withdrawal.

*Given under my hand and the Great Seal of  
Florida, at Tallahassee, the Capital, this the  
Twentieth day of June, 2012*

*Ken Dietzner*

*Secretary of State*



Authentication ID: 100236637671-062012-M02000001646

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>



Department of State / Division of Corporations / Search Records / Detail By Document Number /

## Detail by Document Number

Foreign Limited Liability Company

LAYNE INLINER, LLC

### Filing Information

<b>Document Number</b>	M02000001646
<b>FEI/EIN Number</b>	01-0684682
<b>Date Filed</b>	06/21/2002
<b>State</b>	IN
<b>Status</b>	ACTIVE
<b>Last Event</b>	LC NAME CHANGE
<b>Event Date Filed</b>	05/01/2012
<b>Event Effective Date</b>	NONE

### Principal Address

1800 HUGHES LANDING BOULEVARD  
SUITE 800  
THE WOODLANDS, TX 77380

Changed: 04/26/2016

### Mailing Address

1800 HUGHES LANDING BOULEVARD  
SUITE 800  
THE WOODLANDS, TX 77380

Changed: 04/26/2016

### Registered Agent Name & Address

C T CORPORATION SYSTEM  
1200 SOUTH PINE ISLAND ROAD  
PLANTATION, FL 33324

### Authorized Person(s) Detail

#### **Name & Address**

Title MMGR

LAYNE HEAVY CIVIL, INC.

1800 HUGHES LANDING BOULEVARD  
SUITE 800  
THE WOODLANDS, TX 77380

Title VP

HARRIS, MARK M  
2531 JEWETT LANE  
SANFORD, FL 32771

Title VP, CFO, Manager

ANDERSON, J MICHAEL  
1800 HUGHES LANDING BOULEVARD  
SUITE 800  
THE WOODLANDS, TX 77380

Title VP, Secretary, Manager

CROOKE, STEVEN F  
1800 HUGHES LANDING BOULEVARD  
SUITE 800  
THE WOODLANDS, TX 77380

Title President

PURLEE, LARRY D  
4520 NORTH STATE ROAD 37  
ORLEANS, IN 47452

Title Asst. Treasurer

SCHMIDT, CURTIS J  
1800 HUGHES LANDING BOULEVARD  
SUITE 800  
THE WOODLANDS, TX 77380

Title Manager

CALIEL, MICHAEL J  
1800 HUGHES LANDING BOULEVARD  
SUITE 800  
THE WOODLANDS, TX 77380

Title VP

MCCLANAHAN, DENISE C  
4520 NORTH STATE ROAD 37  
ORLEANS, IN 47452

**Annual Reports**

<b>Report Year</b>	<b>Filed Date</b>
2015	04/28/2015
2016	04/26/2016
2017	05/03/2017

**Document Images**

<a href="#">05/03/2017 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/26/2016 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/28/2015 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/22/2014 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/20/2013 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/10/2012 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/01/2012 -- LC Name Change</a>	<a href="#">View image in PDF format</a>
<a href="#">04/19/2012 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/14/2011 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/01/2010 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/17/2009 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/15/2008 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">05/10/2007 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">04/17/2007 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/16/2006 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/13/2005 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">01/28/2004 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">03/20/2003 -- ANNUAL REPORT</a>	<a href="#">View image in PDF format</a>
<a href="#">06/21/2002 -- Foreign Limited</a>	<a href="#">View image in PDF format</a>

**PUBLIC ENTITY CRIME INFORMATION**

As provided by F.S. §287.133, a person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a Contractor, supplier, Subcontractor, or Consultant under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount provided in Section 287, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.

I, MARK HARRIS, being an authorized representative of the Respondent LAYNE INLIVER, LLC

Located at: 2531 JEWETT LANE

City: SANFORD State: FL Zip Code: 32771, have read and understand

the contents above. I further certify that Respondent is not disqualified from replying to this solicitation because of F.S. §287.133.

Signature: \_\_\_\_\_ Date: MARCH 19, 2018

Telephone #: 407-472-0014 Fax #: 407-472-0099


Federal ID #: 01-0684682 E-mail: MIKE.CANDON@LAYNE.COM

State of FLORIDA


County of SEMIWOLE

Sworn to and subscribed before me this 19<sup>TH</sup> day of MARCH, 2018, by MARK HARRIS who  is personally known to me or  has produced his driver's license as identification.

NOTARY SEAL:



Janet C. Di Donato  
Notary Public - State of Florida



Date: MARCH 19, 2018

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): MARK HARRIS Title: V.P.

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

DRUG FREE WORKPLACE FORM

The undersigned Respondent in accordance with Florida Statute §287.087 hereby certifies that LAYNE INLINER, LLC does:  
(Company Name)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that Respondent complies fully with the above requirements.

Check one:

As the person authorized to sign this statement, I certify that this firm complies fully with above requirements.

As the person authorized to sign this statement, this firm does not comply fully with the above requirements.

[Signature]  
Signature

MARK HARRIS, V.P.  
Print Name

MARCH 19, 2018  
Date

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

SWORN STATEMENT: THE FLORIDA TRENCH SAFETY ACT

(Complete if applicable)

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC BY AN OFFICER AUTHORIZED TO ADMINISTER OATHS.


- 1. This Sworn Statement is submitted with Bid No. 2018-41 for the construction of INFLOW AND INFILTRATION REHABILITATION
- 2. This Sworn Statement is submitted by LAYNE INLINDER, LLC whose business address is 2531 JEWETT LN., SANFORD, FL 32771 and (if applicable) its Federal Employer Identification Number (FEIN) is 01-0684682
- 3. My name is MARK HARRIS (PRINTED OR TYPED NAME OF INDIVIDUAL SIGNING) and hold the position of V.P. with the above entity.
- 4. The Trench Safety Standards that will be in effect during the construction of this Project are Florida Statute Section 553.60-55.64, Trench Safety Act, and OSHA Standard.
- 5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to indemnify and hold harmless the County and ENGINEER, and any of their agents or employees from any claims arising from the failure to comply with said standard.
- 6. The undersigned has appropriated \$ N/A\* per linear foot of trench to be excavated over 5' deep for compliance with the applicable standards and intends to comply by instituting the following procedures: \_\_\_\_\_
- 7. The undersigned has appropriated \$ N/A\* per square foot for compliance with shoring safety requirements and intends to comply by instituting the following procedures: \* TRENCHLESS REHABILITATION
- 8. The undersigned, in submitting this Bid, represents that he or she has reviewed and considered all available geotechnical information and made such other investigations and tests as he or she may deem necessary to adequately design the trench safety system(s) he or she will utilize on this Project.

Authorized Signature/Title MARK HARRIS, V.P.

Sworn to and subscribed before me this MARCH 19, 2018 (date)

Janet C. Di Donato  
Notary Public Signature

My Commission Expires: \_\_\_\_\_



(Notary Seal)

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

LOBBYING CERTIFICATION

"The undersigned hereby certifies, to the best of his or her knowledge and belief, that":

STATE OF FLORIDA  
COUNTY OF SEMIWOLE

This 19TH day of MARCH of 2018, MARK HARRIS, being first duly sworn, deposes and says that he or she is the authorized representative of LAYNE INLANDER LLC (Name of the contractor, firm or individual), and that the vendor and any of its agents agree to have no contact or communication with, or discuss any matter related in any way to any active City of North Port solicitation, with any City of North Port elected officials, officers, their appointees or their agents or any other staff or outside individuals working with the city in respect to this request other than the designated Procurement Official Contact and to abide by the restrictions outlined in the General Terms and Conditions of the Solicitation. Technical questions directed to the project manager, is prohibited. These persons shall not be lobbied, either individually or collectively, regarding any questions for bid, proposal, qualification and/or any other solicitations released by the city. To do so is grounds for immediate disqualification from the selection process. The selection process is not considered final until such a time as the Commission has made a final and conclusive determination.

- (a) No City appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence either directly or indirectly an officer or employee of the City, City Commission in connection with the awarding of any City Contract.
- (b) If any funds other than City appropriated funds have been paid or will be paid to any person for influencing or attempting to influence a member of City Commission or an officer or employee of the City in connection with this contract, the undersigned shall complete and submit Standard Form-L "Disclosure Form to Report Lobbying", in accordance with its instructions.

Signed, sealed and delivered this 19TH day of MARCH, 2018.


By: \_\_\_\_\_  
MARK HARRIS  
(Printed Name)  
VICE PRESIDENT  
(Title)

STATE OF FLORIDA  
COUNTY OF SEMIWOLE

Sworn to and subscribed before me this 19TH day of MARCH, 2018, by MARK HARRIS who  is personally known to me or  has produced his/her driver's license as identification.

Janet Di Donato

Notary Public - State of  
Print Name: \_\_\_\_\_  
Commission No: \_\_\_\_\_



(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

City	ST	Start Date	Completion	Description	Scope of Work	Contact Name & Title	Phone #	Contract	Owner	Owner
Augusta	ME	Jul-17	Dec-17	Augusta - Federal Street	460' of 8" CIPP lining	Tim Wade, Operations Supt.	207.622.3701	\$15,000.00	Greater Augusta Utility District	Augusta, ME
Boonville	IN	Jul-17	Nov-17	INDOT R-34935-A-37983 Subcontractor	455' of 47"-55" CIPP lining	Jason Fox, PM	812.845.2717	\$345,930.00	Blankenberger Bros., Cynthia, IN	INDOT, Indianapolis, IN
Atlanta	GA	Jul-17	Aug-17	Old House Trail 24" CIPP	178' of 24" CIPP lining	Phillip Walker, Proj. Coord.	770.206.2553	\$45,000.00	City of Sandy Springs, GA	Owner
Plymouth	MA	Jul-17	Dec-17	Russel Street - Veolia	600' of 8" CIPP lining	Michael Edmond, PM	508.830.4159	\$31,500.00	Veolia North America, LLC	Plymouth, MA
Orlando	FL	Jul-17	Jul-18	Orange County Storm 2017	26000' of 18"-84" CIPP lining	Rolando Melo, Sr. Contr.Adm.	407.836.5644	\$3,270,660.00	Orange Co. Board of Commissioner	Orlando, FL
Trumbull	CT	Jul-17	Dec-17	Trumbull RFP 6251	1255' of 15"-24" CIPP lining	Kevin Bova, Purchase Agent	203.452.5042	\$117,774.00	Town of Trumbull, CT	Trumbull WPCA, Trumbull, CT
Seminole	FL	Jul-17	Aug-17	Rowland 113th Street	140' of 10" CIPP lining	Bill Gavitt, General Supt.	727.545.3815	\$15,000.00	Rowland, Inc., Pinellas Park, FL	Owner
South Park	PA	Jul-17	Aug-17	Township Wide Sewer Rehab.	4463' of 8" CIPP lining	Bruce Beaver, Public Wk. Dir	412.831.7000	\$154,750.00	Township of South Park, PA	Owner
Avon Lake	OH	Jul-17	Jul-17	Combined Sewer Rehabilitation	534' of 30" CIPP lining	Greg Shaffer, PM	419.465.2587	\$85,440.00	Underground Utilities, Monroeville	Bramhall
Marion	OH	Jul-17	Jul-17	George St. 36" Sewer Rehabilitation	850' of 36" CIPP lining	Jason Ruhlin, PM	419.422.7738	\$130,900.00	Heims & Sons Excavating, Findlay, OH	City of Marion, OH
Santa Fe	NM	Jul-17	Sep-17	CIP Project #951 Bid #17/19/B	11220' of 6"-24" CIPP lining	Larry Henderson, VP	505.469.4415	\$667,805.00	Sasquatch Construction, Santa Fe, NM	Owner
Dunwoody	GA	Jul-17	Jul-17	Kings Down 30" CIPP Storm	140' of 30" CIPP lining	David Elliott, PM	678.382.6700	\$45,276.00	City of Dunwoody, GA	Owner
Cooper City	FL	Jun-17	Oct-17	Cooper City PS #52	2868' of 8" CIPP lining	Michael Bailey, PE	954.434.5519	\$117,474.00	City of Cooper City, FL	Owner
Colorado Sprgs	CO	Jun-17	Jul-17	21st & Broadway	730' of 12"-36" CIPP lining	Bob Syme, PPRTA Prog.Cons.	719.385.6819	\$122,835.00	City of Colorado Springs, CO	Owner
Colorado Sprgs	CO	Jun-17	Jul-17	Vintage East & West	1439' of 24"-48" CIPP lining	Bob Syme, PPRTA Prog.Cons.	719.385.6819	\$346,800.00	City of Colorado Springs, CO	Owner
Evansville	IN	Jun-17	Oct-17	INDOT B-37983 Sub to Ragle, Inc.	144' of 50"x31"	Greg Matt, Project Engineer	812.853.9558	\$63,360.00	Ragle, Inc., Newburgh, IN	INDOT, Indianapolis, IN
Silvert Springs	MD	Jun-17	Jul-17	Ross IDIQ 16 Task 2	120' of 6" CIPP lining	Patrick Brennan, Project Mgr.	301.831.5500	\$49,777.00	Ross Contracting, Inc.	Mt. Airy, MD
Clearwater	FL	Jun-17	Jun-18	Sanitary Years 3-4	656500' of CCTV & Clean	Lan-Anh Nguyen, PE	727.562.4581	\$840,000.00	City of Clearwater, FL	Owner
Montgomery	AL	Jun-17	Jun-20	Montgomery CIPP 2017-2020	44500' of 6"-30" CIPP lining	Chris Norris, PM	334.206.1600	\$2,412,475.00	City of Montgomery, AL	Owner
Palmyra	IN	Jun-17	Nov-17	Sanitary Sewer & MH Rehabilitation	4800' of 8"-10" CIPP lining	Randy Trett, Utilities Supt.	812.364.6106	\$418,300.00	Town of Palmyra, IN	Strand Associates, Columbus, IN
Casselberry	FL	Jun-17	Sep-17	Manhole Rehab 2017	Raven 187 VF	Tara Lamoureux, Water Engr.	407.262.7700	\$102,875.00	City of Casselberry, FL	Owner
Appomattox	VA	Jun-17	Dec-17	Trickling Filter Sewer Basin Contract 2	Manhole Frame & Covers	Doug, Sr. Project Manager	540.552.5548	\$219,180.00	Town of Appomattox, VA	CHA, Blacksburg, VA
Richmond	VA	Jun-17	Oct-17	Richmond Release 41	CCTV & Clean	Susan Hamilton, Proj. Admin.	804.646.8502	\$343,723.00	City of Richmond, VA	Owner
Clintonville	PA	Jun-17	Dec-17	Sewer Lining & MH Repair	18780' of 6"-24" CIPP lining	Patrick Wadding, PM	412.921.2100	\$656,950.00	Robinson Pipe Cleaning Co.	Pittsburgh, PA
Winter Park	CO	Jun-17	Aug-17	Winter Park Ranch Sanitary Sewer Repair	4649' of 8"-10" CIPP lining	Jim Fox, Manager	970.726.8691	\$353,333.00	Winter Park Ranch	Fraser, CO
Winooski	VT	Jun-17	Dec-17	Winooski 2017 CIPP	3800' of 8" CIPP lining	Joe Shaw, Deputy Dir. PW	802.373.5760	\$137,375.00	City of Winooski, VT	Owner
Plantation	FL	Jun-17	Sep-17	City of Plantation PO6928 Until June	14062' of 8"-10" CIPP lining	Jeffrey Jones, Supervisor	954.452.2572	\$560,181.00	City of Piantation, FL	Owner
Matthews	NC	Jun-17	Sep-17	Charlotte Storm - Over Stream Lane	585' of 15"-24" CIPP lining	Mark Braswell, Proj. Admin.	704.441.4777	\$86,550.00	OnSite Development	Charlotte, NC
Paducah	KY	Jun-17	Jan-18	Wastewater Collection System	15203' of 8"-24" CIPP lining	Alan Bryan, PE	859.223.3999	\$837,182.00	Paducah-McCracken Jt. Sewer Agency	GRW Engineers, Louisville, KY
Orono	ME	Jun-17	Dec-17	N. Main Street	793' of 8" CIPP lining	Connie Thorne, Sr. Staff Acct	207.889.6902	\$31,720.00	Town of Orono, ME	Owner
Waterville	FL	Jun-17	Dec-17	Waterville Sewerage - College Avenue	391' of 10" CIPP lining	John Jansen, Superintendent	207.873.5191	\$17,204.00	Waterville Sewerage District	Waterville, ME
Kissimmee	FL	Jun-17	Sep-17	Kissimmee Storm 2017	1032' of 15"-24" CIPP lining	Matt Schmidt, Supervisor	407.518.2510	\$97,988.00	City of Kissimmee, FL	Owner
Ft. Collins	CO	Jun-17	Sep-17	Cured In Place Sanitary Sewer	11972' of 8"-15" CIPP lining	Ray Fisher, Superintendent	970.221.6233	\$429,560.00	City of Ft. Collins, CO	Owner
Gulfport	FL	Jun-17	Sep-17	Cardno Gulfport 2017	114098 Clean only	Don McCullers, Sr. PM	727.531.3505	\$400,000.00	Cardno, Inc., Clearwater, FL	Owner
Marietta	GA	Jun-17	Jul-17	Bates View Drive 8" CIPP Lining	1150' of 8" CIPP lining	Billy Humphries, Director	864.836.2920	\$42,725.00	Marietta Sewerage Authority	Marietta, SC
North Canton	OH	Jun-17	Aug-17	2017 Sanitary Sewer Lining Project	8041' of 6"-18" CIPP lining	Ed Naiman, Engineer	330.499.3465	\$497,801.00	City of North Canton, OH	Owner
Bunnell	FL	Jun-17	Dec-17	Volusia County Storm 2017	186' of 18" CIPP lining	Billy Bishop, PW Serv. Coord.	386.239.6535	\$14,328.00	Volusia County Roads & Bridge	Deland, FL
Brookville	IN	Jun-17	Jul-17	Brookville - 18" CIPP lining	245' of 18" CIPP lining	Kurt Riedman, Util. Supt.	765.647.2906	\$24,990.00	Brookville Utilities, Brookville, IN	Owner
New Windsor	MD	Jun-17	Sep-17	New Windsor CIPP Lining	3650' of 8" CIPP lining	Frank Schaeffer, Town Mgr.	410.329.5005	\$226,275.00	Town of New Windsor, MD	GMB, LLC
Decatur	GA	Jun-17	Jun-18	Annual Water & Sewer Construction	Water & Sewer Install	DeWayne White, PM	404.391.7075	\$9,000,000.00	DeKalb County, Stone Mountain, GA	Owner
Winter Park	FL	Jun-17	Dec-17	Seminole Co. Engineering Howell Estates	1195' of 15"-30" CIPP lining	Robert Walter, CIP PM	407.665.5753	\$124,133.00	Seminole Co. Engineering	Sanford, FL
Greenwood	SC	Jun-17	Aug-17	Greenwood 2017 CIPP Lining Project	12231' of 6"-15" CIPP lining	Brian Waldrep, Director, Engr	864.942.3901	\$406,514.00	Greenwood Metropolitan District	Greenwood, SC
Jupiter	FL	Jun-17	Sep-17	Loxahatchee 2017	2932' of 8" CIPP lining	Kris Dean, Project Admin.	561.747.5700	\$96,410.00	Loxahatchee River District	Jupiter, FL
Sarasota Co.	FL	Jun-17	Sep-17	Sarasota County Contract D Rel 14	653' of 48" CIPP lining	Jason Brown, Const. PM	941.650.3728	\$187,471.00	Sarasota County, FL	Owner
Chattanooga	TN	Jun-17	Jan-18	Friar's Branch Basin Sewer Improvements	22764' of 8"-42" CIPP lining	Luke Sullivan, PM	423.531.8010	\$7,879,760.00	City of Chattanooga, TN	Parsons Brickerhoff, Chattanooga, TN
Sarasota Co.	FL	Jun-17	Aug-17	Sarasota County C Rel 34	1065' of 24"-36" CIPP lining	Jason Brown, Constr. PM	941.650.3728	\$149,957.00	Sarasota County, FL	Owner
N. Lauderdale	FL	Jun-17	Sep-17	North Lauderdale LS #1	15000' of 8"-10" CIPP lining	George Krawczyk, Proj. Mgr.	954.724.7070	\$600,000.00	City of North Lauderdale, FL	Owner
Sarasota Co.	FL	Jun-17	Sep-17	Sarasota Contract C Rel 37	900' of 30"-36" CIPP lining	Jason Brown, Const. PM	941.650.3728	\$143,268.00	Sarasota County, FL	Owner
Indianapolis	IN	Jun-17	Sep-17	LS313 Troy Avenue	650' of 78" CIPP lining	Shari Foster, Project Engineer	317.429.3982	\$1,899,721.00	Citizens Energy Group, Indpl. IN.	Wessler Engineering, Indianapolis, IN.
Greenville	SC	Jun-17	Jul-18	FY7 Gravity Sewer & MH Rehabilitation	28802' of 8"-42" CIPP lining	Will Nading, PE	864.299.4000	\$1,690,951.00	ReWa, Greenville, SC	Frazier Engineering, Stanley, NC
Marietta	GA	Jun-17	Aug-17	Lakeview Trail 18 Inch CIPP	130' of 18" CIPP lining	Ryan Yastro/PM	770.419.6449	\$19,971.00	Cobb Co. Water System	Marietta, GA
Dunedin	FL	Jun-17	Sep-17	Dunedin 2017	2815' of 15"-36" CIPP lining	Mark Walters, Pub. Serv. Sup	727.298.3232	\$321,137.00	City of Dunedin, FL	Owner
Sarasota Co.	FL	Jun-17	Aug-17	Contract C Release 39	488' of 24"-36" CIPP lining	Jason Brown, Const. PM	941.650.3728	\$69,315.00	Sarasota County, FL	Owner
Wichita	KS	Jun-17	Sep-17	2017 Sanitary Sewer Rehab. Phase B CIPP	8292' of 8"-12" CIPP lining	LaDonna Lawrenz, Engr. Tech	316.268.4329	\$235,556.00	City of Wichita, KS	Owner
Derby	KS	Jun-17	Oct-17	2017 Rehabilitation of Sewer Lines	10500' of 8" CIPP lining	Casey Cornelison, PM	316.788.1151	\$254,800.00	City of Derby, KS	Owner
Coconut Creek	FL	Jun-17	Jun-17	City of Coconut Creek Sewer Rehab	762' of 24"-30"	John Lukaszewicz, Supt.	954.973-6730	\$84,031.00	City of Coconut Creek, FL	Owner
Plantation	FL	Jun-17	Jun-17	Plantation PO 6867	328' of 8" CIPP lining	Jeff Jones, Supervisor	954-452-2572	\$11,504.00	City of Plantation, FL	Owner
Decatur	GA	Jun-17	Dec-17	Fairoaks Rd. Water Main Replacement	Water Main Replacement	DeWayne White, PM	404.391.7075	\$2,415,049.00	DeKalb County Watershed	Stone Mountain, GA
Kennesaw	GA	May-17	2017 Culvert Rehab. Phase 1	290' of 24"-42" CIPP lining	Dusty Lowman, Storm.Mgr.	770.421.8582	\$65,205.00	City of Kennesaw, GA	Owner	
San Antonio	TX	May-17	May-18	SAWS-Central Watershed Package II	3217' of 8"-10" CIPP lining	Chris Jackson, Design Engr.	210.233.5826	\$133,965.00	San Antonio Water System, TX	Maestas & Assc., San Antonio, TX
Katy	TX	May-17	Oct-17	Ricewood MUD	2655' of 8"-18" CIPP lining	William Regner, EIT	713.782.0042	\$206,505.00	Ricewood MUD, Houston, TX	Van De Wiele & Vogler, Houston, TX
Houston	TX	May-17	Aug-17	Sanitary Sewer Rehab. Phase II	2541' of 18"-21" CIPP lining	Brian Gerould, PE	713.462.3178	\$162,605.00	Harris Co. MUD #130, Houston, TX	IDS Engineering Group, Houston, TX



Pueblo	CO	Jan-17	May-17	2016 Selenium Reduction 1 Project I&B	7826' of 8"-21" CIPP lining	Aaron Vance, Project Engr.	719.553.2892	\$744,006.00	City of Pueblo, CO	Owner
Clearwater	FL	Jan-17	Mar-17	Pinellas Co. Storm Release 13	2642' of 15"-48" CIPP lining	Ray Gambling, Inspector	727.464.4348	\$375,773.00	Pinellas County, FL	Owner
Sanford	FL	Jan-17	Jul-17	Seminole County Storm 2017	3357' of 15"-48" CIPP lining	Owen Reagan	407.665.5946	\$400,000.00	Seminole County, FL	Owner
Clearwater	FL	Jan-17	Mar-17	Pinellas Co. Storm Release 14	1777' of 18"-24" CIPP lining	Ray Gambling, Inspector	727.464.4348	\$207,758.00	Pinellas County, FL	Owner
Robinson	IL	Jan-17	Mar-17	Terminal Storm Sewer Improvements	302' of 12" CIPP lining	Bruce Bultman, LPG	317.833.9000	\$42,075.00	AEGIS Environmental, Inc.	Greenwood, IN
47910950	IN	Jan-17	Jan-17	10th & Wilson Emergency	Repair of 57" Collapsed Sewer	Shari Foster, Project Engineer	317.429.3982	\$141,996.00	Citizens Energy Group	Indianapolis, IN
Miami	FL	Jan-17	Jan-19	Contract 5-879 Years 1 & 2 of 4	Clean/CCTV 189000' of 8"-78"	Dalia Abrahante, R.A.	786.268.5266	\$3,000,000.00	Miami-Dade Water & Sewer Dept.	Miami, FL
Sandy Springs	GA	Jan-17	Mar-17	ITB 17-023 Storm System Repair	NAPM Restoration, UAM	Phillip Walker, Proj. Coord.	770.206.2553	\$137,710.00	City of Sandy Springs, GA	Owner
Kennesaw	GA	Jan-17	Feb-17	Mountain Walk 8" CIPP RDJE, Inc.	8" CIPP lining	Joe Webb, PM	770.251.2667	\$7,500.00	RDJE, Inc., Newnan, GA	Owner
Decatur	GA	Jan-17	Dec-17	Valve & Wet Tap Installation	Valve & Wet Tap Installation	Todd Childs, CM	770.560.3047	\$1,000,000.00	DeKalb Co. Watershed Mgmt.	Stone Mountain, GA
Cincinnati	OH	Jan-17	Oct-17	Main Sewer Renewal Annual Contract	44036' of 8"-54" UV lining	Ryan Grafton, Sr. Eng. Tech	513.352.4242	\$6,477,297.00	MSD of Greater Cincinnati, OH	Owner
Chattanooga	TN	Jan-17	Apr-17	Spring Creek Interceptor	570' of 30"-36" CIPP lining	Donald Goff, Supt.	423.414.3559	\$124,200.00	City of Chattanooga, TN	Sub to Chase Plumbing, Chattanooga
Richmond	VA	Jan-17	Oct-17	Release 35 - Richmond	13178' of 8"-18" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.8502	\$1,360,492.00	City of Richmond, VA	Owner
Upper Marlboro	MD	Jan-17	Jan-18	WSSC IDIQ 21 Task 23	3938' of 8"-36" CIPP lining	Randy Bond, Contr. Manager	301.206.7316	\$3,624,480.00	Washington Suburban Sanitary	Laurel, MD
League City	TX	Jan-17	Mar-17	SS Rehab. Package 2 League City	2550' of 8"-10" CIPP lining	Arturo Hernandez, PM	832.582.8420	\$71,005.00	T.Construction, Houston, TX	Arkk Engineering, Houston, TX
Deep Creek	FL	Jan-17	Feb-17	Charlotte Co. PO2017000660	889' of 15"-36" CIPP lining	Randy Vowell, Contr. Spec.	941.575.3680	\$95,552.00	Charlotte Co. Public Works	Punta Gorda, FL
Chapel Hill	NC	Jan-17	Jan-17	Rosemary St. - Moffat Pipe	645' of 8"-10" CIPP lining	Jesse DuClau, Proj. Admin.	919.235.5149	\$52,500.00	Moffat Pipe, Wake Forest, NC	Owner
Richmond	VA	Jan-17	Jun-17	Richmond Release 34	889' of 8"-30" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.8502	\$192,391.00	City of Richmond, VA	Owner
Dundalk	MD	Jan-17	May-17	Louth Road 8" & 24" Sewer Rehabilitation	8435' of 8"-24" CIPP lining	Glen Keller, Proj. Admin.	410.887.3531	\$645,276.00	Baltimore County, DPW	Towson, MD
Circleville	OH	Jan-17	Jan-17	24" Sewer Rehab. DuPont Chemical	40' of 24" CIPP lining	Matt Stone	800.267.9810	\$30,062.00	Evanco Environmental Tech, Inc.	Chester, VA
Richmond	VA	Jan-17	Mar-17	Richmond Release 37	Install Large F&C on Manholes	Susan Hamilton, Oper. Mgr.	804.646.8502	\$473,036.00	City of Richmond, VA	Owner
Akron	OH	Jan-17	Dec-17	Sanitary Sewer Reconstruct FY 2016	14641' of 8"-42" CIPP lining	John Smith	330.628.4811	\$1,198,602.00	BG Trucking & Constr., N. Lima, OH	City of Akron, OH
College Park	GA	Jan-17	May-17	FC-8932 City of Atlanta Permanent Airport	5800' of 18" CIPP lining	Klay Camden, PM	573.247.2926	\$812,000.00	Kiewit Infrastructure, Peachtree	City of Atlanta, GA
Brunswick	GA	Dec-17	Apr-17	Manhole Rehabilitation	Manhole Rehabilitation	Kirk Young, Field Engineer	912.717.0428	\$198,235.00	Brunswick-Glynn Joint Water	Brunswick, GA
Tarpon Springs	FL	Dec-17	Jan-17	Pinellas Co. Lift Station 405	65' of 8" CIPP lining	Mike Simpson, Project Mgr.	727.417.7235	\$16,500.00	TLC Diversified, Inc.	Palmetto, FL
Richmond	VA	Dec-17	Apr-17	Richmond Release 33 Grindall Creek	Manhole rehab CCTV with Laser	Susan Hamilton, Oper. Mgr.	804.646.8502	\$205,144.00	City of Richmond, VA	Owner
Fort Meade	FL	Dec-17	Apr-17	Polk County Keller Road	210' of 60"-72" CIPP lining	Doug Gable	863.535.2285	\$228,120.00	Polk County, FL	Owner
Deltona	FL	Dec-17	Jun-17	Deltona Storm 2017	1476' of 15"-24" CIPP lining	Joseph Walker, Stormwater	386.878.8100	\$150,000.00	City of Deltona, FL	Owner
Clearwater	FL	Dec-17	Apr-17	Pinellas Co. Storm Release 8	243' of 15"-60" CIPP lining	Ray Gambling, Inspector	727.464.4348	\$70,974.00	Pinellas County, FL	Owner
Jacksonville	FL	Dec-17	Mar-17	CSX Moncreif Yard Storm Sewer Rehab.	892' of 12"-24" CIPP lining	Stuart Boykin, Engr. Environ.	904.366.4303	\$262,850.00	CSX Transportation, Jacksonville, FL	Owner
Waterbury	CT	Dec-17	Mar-17	Waterbury - Freight Street	2000' of 15" CIPP lining	Alan Dayton, Owner	860.274.2998	\$135,000.00	Dayton Construction Co.	Watertown, CT
Southington	CT	Dec-17	Mar-17	Sewer Rehabilitation	5303' of 8"-18" CIPP lining	James Grappone, Asst. Engr.	860.276.6231	\$349,998.00	Town of Southington, MA	Owner
Salem	MA	Dec-17	Jan-17	Salem, MA - Essex Street	1383' of 12"-24" CIPP lining	Rich Cooper, Managing Memb	617.312.0478	\$19,050.00	Hotel Salem CoOp, Marblehead, MA	New England Civil Engr., Salem, MA
Upper Marlboro	MD	Dec-17	Dec-17	WSSC IDIQ 21 Task 13	2583' of 42" CIPP lining	Jason Staley, Contr. Manager	301.206.7316	\$3,257,545.00	Washington Suburban Sanitary	Laurel, MD
Lakewood	CO	Dec-17	Jan-17	2016 Cured In Place Pipe Program	5650' of 8"-12" CIPP lining	Kyle Beck, PE	303.987.7600	\$152,552.00	City of Lakewood, CO	Kennedy Jenks, Lakewood, CO
Ellicott City	MD	Dec-17	Jan-17	Howard Co. On Call Release 3	706' of 18"-28" CIPP lining	Howard Shieh, PM	410.313.7471	\$90,800.00	Howard Co. Government, DPW	Columbia, MD
Panama City	FL	Dec-17	Feb-17	Bay County Storm 2016	540' of 24"-42" CIPP lining	Brian Bloomfield, SW Engr.	850.248.8301	\$173,345.00	Bay County, Panama City, FL	Owner
Westbrook	ME	Dec-17	Dec-17	Sewer Rehabilitation	1380' of 12"-24" CIPP lining	Eric Dudley, PE	207.854.0660	\$83,249.00	City of Westbrook, ME	Owner
Colorado Sprgs	CO	Dec-17	Dec-17	2016 Widefield CIPP Pt. Repairs	688' of 8" CIPP lining	Mike Morgan, WW Operator	719.390.7111	\$27,318.00	Widefield Water & Sanitation Dist.	Colorado Springs, CO
Buena Vista	CO	Dec-17	Mar-17	2016 Collection System Rehabilitation	3092' of 8" CIPP lining	Patti Andreas, Dist. Rep.	719.395.8095	\$186,864.00	Buena Vista Sanit. Dist., CO	GMS Engineering, Colorado Springs, CO
Rotonda West	FL	Dec-17	Dec-17	Charlotte Co. PO2017000220	125' of 18" CIPP lining	Randy Vowell, PM	941.575.3680	\$12,258.00	Charlotte Co. Public Works	Punta Gorda, FL
Davenport	FL	Dec-17	Mar-17	Storm 2016	580' of 12" CIPP lining	Darryl Koon, Streets Supt.	863.419.3300	\$29,580.00	City of Davenport, FL	Owner
Orlando	FL	Dec-17	Aug-17	Orlando Storm 2017	5200' of 15"-72" CIPP lining	Silvia Coste, Purchasing II	407.246.2367	\$849,960.00	City of Orlando, FL	Owner
Columbia	MD	Dec-17	Dec-17	Howard County On Call Rel 1	2199' of 8"-10" CIPP lining	Silver Chai, Project Manager	410.313.7471	\$141,392.00	Howard Co. Government, DPW	Columbia, MD
Warsaw	IN	Dec-17	Dec-17	Fall 2016 Priority CIPP	942' of 8" - 10" CIPP lining	James Emans, PE, PS	260.209.1105	\$66,757.00	City of Warsaw, IN	Owner
Dunwoody	GA	Dec-17	Dec-17	Standby Stormwater Devonshire Way	407' of 18"-30" CIPP lining	David Elliott, PM	678.382.6713	\$85,077.00	City of Dunwoody, GA	Owner
Danvers	MA	Dec-17	Dec-17	Danvers - SIP School	515' of 8" CIPP lining	Ely Van Faassen, Proj. Admin.	978.526.9410	\$36,990.00	Windover Constr., Beverly, MA	Owner
Portsmouth	OH	Dec-17	Dec-17	2016 Munn's Run Sewer Project	2398' of 12"-20" CIPP lining	Rick Duncan, Dir. Of WW	740.353.0241	\$237,223.00	City of Portsmouth, OH	Owner
Blacksburg	SC	Dec-17	Dec-17	Blacksburg, SC	112' of 36" CIPP lining	Rodolfo Monroy, Proj.Admin.	704.588.0023	\$30,800.00	Blythe Development, Charlotte, NC	Owner
Charlotte	NC	Dec-17	Jan-17	Charlotte Latin - Sewer Main Rework	282' of 8" CIPP lining	Walt Fisher, Project Admin.	704.965.2657	\$22,800.00	Showalter Construction Co, Inc	Owner
Lakewood	CO	Dec-17	Dec-17	8" CIPP Colorado Christian University	250' of 8" CIPP lining	Peter Everest, PE II	303.431.6100	\$8,000.00	Alameda Water, Lakewood, CO	Martin/Martin, Lakewood, CO
Wheat Ridge	CO	Dec-17	Dec-17	2016 Kipling Lining Project	365' of 8" CIPP lining	Peter Everest, PE II	303.431.6100	\$11,680.00	Clear Creek Sanitation, Arvada, CO	Martin/Martin, Lakewood, CO
Chattanooga	TN	Dec-17	Jun-17	Highland Park Sewer Rehabilitation	29175' of 8"-10" CIPP lining	David West, PE	423.842.3335	\$1,996,473.00	City of Chattanooga, TN	Volkert, Inc., Chattanooga, TN.
Denver	CO	Dec-17	Dec-17	Florida Avenue Sewer Rehabilitation	2072' of 10" CIPP lining	Chuck Buchanan	303.755.4474	\$90,612.00	Cherry Creek Water, Denver, CO	Merrick & Co., Denver, CO
Orlando	FL	Nov-17	Dec-17	Emergency Sewer Lining - Hunter's Creek	712' of CCTV/Clean Only	Mary Roe, Manager	407.240.6000	\$18,910.00	Hunter's Creek Community Assc.	Orlando, FL
Somerset	IN	Nov-17	Dec-17	Somerset Sewer Rehabilitation Project	1688' of 8" CIPP lining	Brandon France, Supt. Oper.	260.563.6661	\$60,000.00	Indiana American Water	Ft. Wayne, IN
Denver	CO	Nov-17	Dec-17	16015-CCD 2016 Wastewater CPS	328' of 8" CIPP lining	Robert Slauson, PM	303.273.3982	\$13,000.00	Brannan Construction, Denver, CO	Owner
Toledo	OH	Nov-17	Dec-17	Lucas Co. 12" & 21" Storm Sewer	124' of 12" - 21" CIPP lining	Albert Pugliese	757.498.9029	\$25,000.00	ProShot Concrete, Florence, AL	Lucas County, OH
Defiance	OH	Nov-17	Dec-17	TransCanada 15" Storm Sewer	714' of 15" CIPP lining	Keith Maasberg	812.455.7190	\$128,520.00	Summit Environm., Evansville, IN	GHD, Plymouth, MI
Akron	OH	Nov-17	Dec-17	Seiberling 57" Sewer Rehabilitation	1134' of 57" CIPP lining	Doug Staubs	330.762.9373	\$573,080.00	Kenmore Construction, Akron, OH	City of Akron, OH
Belleair	FL	Nov-17	Dec-17	Cardno Belleview Biltmore - Pilican, FL	2244' of 15"-36" CIPP lining	Hamid Faraji, Sr. PM	727.531.3505	\$6,412.00	Cardno, Inc., Clearwater, FL	Owner
Warren	RI	Nov-17	Dec-17	Campbell St. Sewer Replacement Project	310' of 12" CIPP lining	Steve Baikos, PM	401.683.5656	\$23,000.00	East Coast Const., Portsmouth, RI	Woodard & Curran, Dedham, MA
Van Buren	ME	Nov-17	Dec-17	High & Pierce St.	925' of 12"-18" CIPP lining	Drew Bleir, Project Manager	207.728.3802	\$88,830.00	ED Pelletier & Sons, Madawaska, ME	Wright-Pierce, Topsham, ME



Bellevue	KY	Oct-16	Oct-16	Riviera Dr. UV Cured 24" CIPP	505' of 24" UV lining	Robert Schroeder, Sr. PM	859,547.1656	\$166,720.00	Sanitation District No. 1	Ft. Wright, KY
Lakeview	OH	Oct-16	Oct-16	Lakeview, OH - CDBG Storm Project	204' of 24" CIPP lining	Tom Gillespie	937,935.0923	\$38,000.00	Reichert Excavating	Lewistown, OH
Boulder	CO	Oct-16	May-17	2016 Sanitary Sewer Rehab Renewal	65144' of 8"-15" CIPP Heat & UV	Pieter Beyer, Project Mgr.	303,441.3054	\$2,111,688.00	City of Boulder, CO	Owner
Boulder	CO	Oct-16	Oct-17	Change Order 2015 Sewer Rehabilitation	7181' of 8"-15" CIPP lining	Pieter Beyer, Project Mgr.	303,441.3054	\$163,441.00	City of Boulder, CO	Owner
Lone Tree	CO	Oct-16	Dec-16	2016 CIP Project	111' of 8" CIPP lining	Patrick Carroll, VP	303,688.2166	\$9,000.00	DRC Construction Services	Sedalia, CO
Longboat Key	FL	Jul-16	Oct-16	Longboat Key MH Rehab. 2016	139.0 Raven	Joe Samblanet, PWD	941.316.1999	\$96,125.00	Town of Longboat Key, FL	Owner
Longboat Key	FL	Sep-16	Oct-16	Longboat Key MH Rehab. 2016	139.0 Raven	Joe Samblanet, PWD	941.316.1999	\$96,125.00	Town of Longboat Key, FL	Owner
Lakewood	OH	Sep-16	Oct-16	West End CSO Elimination	380' of 42" CIPP lining	Garth Stevens, PM	516.662.2235	\$95,000.00	Nerone & Sons, Warrensville, OH	City of Lakewood, OH
Texas City	TX	Sep-16	Oct-16	Lagor Mar 18" PVC lining	195' of 18" CIPP lining	Brody Maedgen	713.334.5757	\$16,500.00	R. Construction Civil, LLC	Houston, TX
Louisville	KY	Sep-16	Nov-16	Timberwood 8" CIPP	200' of 8" CIPP lining	Harry Herchet, Director	502.253.1294	\$9,000.00	Timberwood Development	Louisville, KY
Opelika	AL	Sep-16	Oct-16	Lee County, AL Culvert Repairs	150' of 48" CIPP lining	Joe Simpson, CM	334.737.7011	\$47,500.00	Lee Co. Highway Engineers	Opelika, AL
N. Manchester	IN	Sep-16	Oct-16	24" Storm Sewer Rehabilitation	350' of 24" CIPP lining	Adam Penrod, Town Mgr.	260.982.4070	\$43,750.00	Town of North Manchester, IN	Owner
Pinellas Park	FL	Sep-16	Nov-16	Rowland 83rd St. N	360' of 12" CIPP lining	Bill Gavitt, General Supt.	727.545.3815	\$27,000.00	Rowland, Inc., Pinellas Park, FL	Owner
Houston	TX	Sep-16	Dec-16	Phase IV Sanitary Sewer Rehab.	3316' of 8"-15" CIPP lining	Ross Crawford, Const. Mgr.	281.350.7027	\$116,512.00	West Harris Co. MUD #6, Houston	AEI Engineering
Sarasota Co.	FL	Sep-16	Dec-16	Sarasota Contract C Rel 28	560' of 24" CIPP lining	Jason Brown, Constr. PM	941.650.3728	\$62,685.00	Sarasota County, FL	Owner
Wallingford	CT	Sep-16	Jun-17	Wallingford 2016-2017	2824' of 8"-15" CIPP lining	Terry Smith, Superintendent	203.949.2677	\$474,914.00	Town of Wallingford, CT	Owner
Belmont	MA	Sep-16	Dec-16	Belmont, MA - E. H. Perkins	800' of 8" CIPP lining	Joe Curtin, Project Manager	978.562.3436	\$36,300.00	E. H. Perkins, Hudson, MA	Owner
Plymouth	MA	Sep-16	Dec-16	Plymouth, MA - Veolia	559' of 8"-15" CIPP lining	Michael Edmond, PM	508.830.4159	\$54,405.00	Veolia North America, LLC	Plymouth, MA
Big Island	VA	Sep-16	Oct-16	Georgia Pacific - Big Island, VA	100' of 24" CIPP lining	Barney Thomas	434.299.7303	\$59,500.00	Georgia Pacific, Big Island, VA	Owner
Niagara	NY	Sep-16	Dec-16	Niagara 24" - Kandey	85' of 24" CIPP lining	Richard Szucs, JR, Proj. Mgr.	716.675.7245	\$29,750.00	Kanday Co., Inc., West Seneca, NY	GHD Consulting Serv., Buffalo, NY
Thornton	CO	Sep-16	Oct-16	CenturyLink Building	75' of 8" CIPP lining	Nathan Lavrenz, VP	720.535.9789	\$13,250.00	Colorado Mechanical Systems, Inc.	Aurora, CO
Wichita	KS	Sep-16	Feb-17	2016 Sanitary Sewer Phase D CIPP	11029' of 8"-18" CIPP lining	Jeff Truhone, Project Engr.	316.268.4636	\$397,335.00	City of Wichita, KS	Owner
Miamisburg	OH	Sep-16	Oct-16	Riverview Sanitary Sewer Impvts.	1277' of 24"-33" CIPP lining	Kevin Brackney	765.647.6551	\$207,585.00	Brackney, Inc., Brookville, IN	Hazen & Sawyer
Akron	OH	Sep-16	Sep-17	Men/Man Separation CSO Rack 36	8330' of 8"-48" CIPP lining	John Smith	330.628.4811	\$1,751,412.00	BG Trucking & Construction	City of Akron, OH
Sarasota Co.	FL	Sep-16	Dec-16	Sarasota Contract C Release 30	778' of 24"-36" CIPP lining	Jason Brown, Const. PM	941.650.3728	\$133,415.00	Sarasota County, FL	Owner
Roswell	GA	Sep-16	Oct-16	Release 2 Steeplechase	150' of 30" CIPP lining	Sam Bennett, Const. Mgr.	770.641.3755	\$39,386.00	City of Roswell, GA	Owner
Golden	CO	Sep-16	Nov-16	Sewer Rehabilitation MillerCoors	920' of 6" CIPP lining	Tim Carroll, Project Manager	316.945.8833	\$43,900.00	Utility Maintenance Contractors	Wichita, KS
Niwot	CO	Sep-16	Nov-16	CIPP Sanitary Sewer Rehabilitation	10640' of 8" CIPP lining	Karen Behne, Manager	303.652.2525	\$295,600.00	Niwot Sanitation District	Niwot, CO
Dunwoody	GA	Sep-16	Oct-16	Woodlands HOA Storm Repair 18"	430' of 18" CIPP lining	Tim Graves, President HOA	770.394.2979	\$79,861.00	Woodlands HOA, Dunwoody, GA	Owner
Dunwoody	GA	Sep-16	Oct-16	Dunwoody Standby Storm Repair Devinshire	315' of 24" CIPP lining	John Gates, Project Manager	678.382.6713	\$72,886.00	City of Dunwoody, GA	Owner
Auburn	AL	Sep-16	Oct-16	2016 CIPP Project	375' of 15"-24" CIPP lining	Dan Crowtus, PM	334.501.3000	\$54,697.00	City of Auburn, AL	Owner
Oldsmar	FL	Sep-16	Nov-16	PO 26542	26613' of cleaning	Kevin Cox, Public Works Adm.	813.749.1226	\$146,719.00	City of Oldsmar, FL	Owner
Boston	MA	Sep-16	Dec-16	BWSC 15-309-011 Upper Roxbury	1179' of 12" CIPP lining	Pietro Clano, Project Mgr.	978.937.0909	\$80,950.00	Albanese D & S	Boston Water & Sewer Commission
Stuart	FL	Sep-16	Dec-16	Stuart Clean & CCFV 2016	Clean & TV	David Peters, Public Wks.Dir.	772.288.1292	\$34,440.00	City of Stuart, FL	Owner
Sarasota Co.	FL	Sep-16	Dec-16	Sarasota Contract C Rel 27	60' of 36" CIPP lining	Jason Brown, Const.PM	941.650.3728	\$10,710.00	Sarasota County, FL	Owner
Houston	TX	Sep-16	Oct-16	Northwest Freeway MUD	405' of 8" CIPP lining	Spencer Creed, Manager	713.623.4531	\$19,235.00	NW Freeway MUD, Houston, TX	Dennis W. Sander, PE, Houston, TX
Sarasota Co.	FL	Sep-16	Dec-16	Sarasota County Contract D Rel 13	105' of 54" CIPP lining	Jason Brown, Const.PM	941.650.3728	\$39,816.00	Sarasota County, FL	Owner
Sarasota Co.	FL	Sep-16	Dec-16	Sarasota Contract C Rel 23	495' of 24"-30" CIPP lining	Jason Brown, Const.PM	941.650.3728	\$53,778.00	Sarasota County, FL	Owner
Sarasota Co.	FL	Sep-16	Dec-16	Sarasota Contract C Rel 24	498' of 30" CIPP lining	Jason Brown, Const.PM	941.650.3728	\$62,969.00	Sarasota County, FL	Owner
Grand Island	NY	Sep-16	Dec-16	Grand Island Year 4 & 5	15630' of 8"-21" CIPP lining	Richard Szucs, JR, Proj. Mgr.	716.675.7245	\$618,530.00	Kanday Co., Inc., West Seneca, NY	GHD Consulting Serv., Buffalo, NY
Jupiter	FL	Sep-16	Sep-16	Loxahatchee PO 48388	300' of 8" CIPP lining	Kris Dean, Project Admin.	561.747.5700	\$13,100.00	Loxahatchee River District	Jupiter, FL
Sarasota Co.	FL	Sep-16	Dec-16	Sarasota Contract D Rel 9	1330' of 42" Light Clean	Jason Brown, Constr. PM	941.650.3728	\$15,897.00	Sarasota County, FL	Owner
Rockport	IN	Sep-16	Sep-16	AK Steel - 42" CIPP	416' of 42" CIPP lining	Dirk Hummel, Inf. Area Lead	812.362.6079	\$120,640.00	AK Steel Corporation	Rockport, IN
Skowhegan	ME	Sep-16	Dec-16	Skowhegan, ME - CSO 3-4	2360' of 10"-15" CIPP lining	Travel Fernald, Project Mgr.	207.827.4435	\$107,280.00	Sargent Corp., Stillwater, ME	Olver Assc., Winterport, ME
New Albany	IN	Aug-16	Sep-16	5th Street Emergency 36"	582' of 36" CIPP lining	Jeff Eastridge	812.945.8977	\$157,140.00	CCe, Inc. - New Albany, IN	City of New Albany, IN
Montgomery	AL	Sep-16	Jul-17	Catoma Basin Sewer Rehab. 2016	9015' of 24"-36" CIPP lining	Courtney Norris, PE	334.206.1600	\$2,349,460.00	City of Montgomery, AL	Krebs Engineering, Montgomery, AL
Debary	FL	Aug-16	Sep-16	Debary Pit Leak	Repair Water Leak in Structure	Dick Franks, Constr. Mgr.	386.257.3154	\$2,650.00	CCI Cabot Construction, Inc.	Gainesville, FL
Coconut Creek	FL	Aug-16	Sep-16	Coconut Creek PO 150903	200' of 12"-15" CIPP lining	John Lukaszewicz, Supt.	954.448.9080	\$16,930.00	City of Coconut Creek, FL	Owner
Carmel	IN	Aug-16	Nov-16	Carmel, IN-Concord Area CIPP 2016	2370' of 8"-36" CIPP lining	Ed Wolfe, Manager, WW	317.571.2634	\$65,742.00	City of Carmel, IN	Owner
Maineville	OH	Aug-16	Dec-16	Simpson Trace Sewer Rehab. Project	1591' of 30" CIPP lining	Chris Wojnicz, Project Mgr.	513.695.1646	\$323,482.00	Warren Co. Water & Sewer	Lebanon, OH
Mishawaka	IN	Aug-16	Nov-16	4th St. LTCP Improvements	2534' of 10" - 36" CIPP lining	Jeff Bonadies, Project Mgr.	574.271.7800	\$192,740.00	HRP Construction, South Bend, IN	City of Mishawaka, IN.
St. Petersburg	FL	Aug-16	Nov-16	Emergency Lines 18	140' of 18" CIPP lining	Ray Gambling, Inspector	727.464.8879	\$13,640.00	Pinellas County, FL	Owner
Tempe Hills	MD	Aug-16	Dec-16	WSSC IDIQ 21 Task 26	Steam Restoration	Randy Bond, Contr. Manager	301.206.7316	\$377,086.00	WSSC, Laurel, MD	Owner
Altamonte Spg	FL	Aug-16	Feb-17	Altamonte Springs 2016 Sewer	3762' of 8"-18" CIPP lining	Jim Wickert, Div. Dir. Res.Mgr	407.571.8560	\$361,402.00	City of Altamonte Springs, FL	Reiss Engineering, Winter Springs, FL
Marion	OH	Aug-16	Sep-16	24" & 36" Storm Sewer Rehab.	801' of 24"-36" CIPP lining	Corey Helms	419.422.7738	\$108,136.00	Helms & Sons Excavating, Findlay, OH	City of Marion, OH
E. Greenbush	NY	Aug-16	Sep-16	Hydro Drive, East Greenbush	1030' of 12"-30" CIPP lining	Paul Mason, DPW Comm.	518.477.4775	\$163,990.00	Town of East Greenbush, NY	H.V.Labarba & Assc., Albany, NY
Venice	FL	Aug-16	Dec-16	Ridgewood MHP Storm Water Impvts.	450' of 19x30 and 14x23	John Therasse, Park Mgr.	941.488.8221	\$49,620.00	Lemay Building Corporation	St. Louis, MO
Longboat Key	FL	Aug-16	Nov-16	Longboat Key Emerald Harbor	4800' of 8" CIPP lining	Joe Samblanet, PWD	941.316.1999	\$178,600.00	Town of Longboat Key, FL	Owner
Cumberland	IN	Aug-16	Sep-16	Brooks Farms Storm Sewer Rehab.	500' of 30"-36" CIPP lining	Joe Bartos, Project Engr.	317.788.4551	\$109,200.00	Town of Cumberland, IN	Wessler Engineering, Indianapolis, IN.
Indianapolis	IN	Aug-16	Oct-16	Binford Commons Storm Sewer Rehab.	1215' of 8"-12" CIPP lining	Karen Saavedra, PE	317.547.5580	\$172,770.00	Blinford Commons, Indianapolis, IN	American Structurepoint, Inc.
Warsaw	IN	Aug-16	Aug-16	Warsaw Emergency CIPP	141' of 21" CIPP lining	James Emans, PE, PS	574.372.9548	\$30,252.00	City of Warsaw, IN	Owner
Medina	OH	Aug-16	Sep-16	Medina Co. Sewer Rehabilitation	6294' of 8"-10" CIPP lining	Scott Fulmer, Owner	419.683.4200	\$254,688.00	Elite Excavating, Mansfield, OH	Medina County, Medina, OH
Dale	IN	Aug-16	Nov-17	E & B Paving INDOT RS-34982	1661' of 15"-36" CIPP lining	Nick Chapman	812.475.1363	\$266,335.00	E & B Paving Co., Chandler, IN	INDOT

Grand Junction	CO	Jun-16	Jun-16	2016 City Shops 30" Rehabilitation	838' of 30" CIPP lining	Bret Guillory, Manager	970.244.1533	\$180,128.00	City of Grand Junction, CO	Owner
Silver Springs	MD	Jun-16	Jan-17	WSSC IDIQ 14 Task 5	2315' of 8"-15" CIPP lining	Ed Steele, Project Manager	301.206.7316	\$1,052,787.00	WSSC, Laurel, MD	Owner
Clinton	MD	Jun-16	Jun-17	WSSC IDIQ 20 Task 8	4163' of 8"-12" CIPP lining	Ed Steele, Project Manager	301.206.7316	\$4,963,283.00	WSSC, Laurel, MD	Owner
Windfall	IN	Jun-16	Jul-16	Windfall 2016 Sewer Rehabilitation	4054' of 8"-10" CIPP lining	Mitch Hansel, PE	260.435.1414	\$175,232.00	Town of Windfall, IN	Fleis & Vandenbrink, Ft. Wayne, IN.
Houston	TX	Jun-16	Nov-16	Sanitary Sewer Rehabilitation	17843' of 8"-24" CIPP lining	Shayna Chapman, EIT	281.558.8700	\$956,623.00	Horsepen Bayou MUD	Houston, TX
Charlotte	NC	Jun-16	Aug-16	Camerson Springs Road	488' of 30" CIPP lining	Mark Brawell	704.441.4777	\$121,024.00	OnSite Development	Owner
Carrboro	NC	Jun-16	Aug-16	OWASA Treatment Plant	242' of 12"-24" CIPP lining	Jeremy Fireline	919.807.9911	\$44,922.00	Orange Water & Sewer Authority	Carrboro, NC
Morrow	GA	Jun-16	Jun-17	Annual Contract for CIPP	Annual Contract 8" to 108"	Cliff Beroset, PE	678.422.2828	\$3,585,750.00	Clayton County Water Authority	Morrow, GA
Carbondale	IL	Jun-16	Jul-16	SIU Carbondale CIPP Rehab.	939' of 10" CIPP lining	Eric Massey, Procurement	618.453.5751	\$78,300.00	Southern Illinois University	Carbondale, IL
Mobile	AL	Jun-16	Nov-16	Conception St. 48" & 54" CIPP Lining	4740' of 48"-54" CIPP lining	Paul Kleinschrodt, PE	251.479.0808	\$2,338,995.00	City of Mobile, AL	Constantine Engr., Mobile, AL
Ft. Wayne	IN	Jun-16	Jun-16	Ft. Wayne Nelson Road Emergency	2000' of 24" CIPP lining	Eric Ruppert, Contr. Manager	260.427.2148	\$292,868.00	City of Fort Wayne, IN.	Owner
Marietta	GA	May-16	Jul-16	Rex Drive Storm Rehab.	130' of 30" CIPP lining	Meredith English, PM	770.975.7544	\$24,350.00	W. E. Contracting, Inc.	Acworth, GA
Roswell	GA	May-16	Jul-16	Release 1 Plantation Drive	81' of 72" CIPP lining	Sarn Bennett, Const. Mgr.	770.641.3755	\$99,607.00	City of Roswell, GA	Owner
Tarpon Springs	FL	May-16	Jul-16	Tarpon Shores MHP	Clean Only	Mike Kostares, Comm.Mgr.	727.938.2500	\$2,396.00	Tarpon Shores Mobile Home Park	Tarpon Springs, FL
Evansville	IN	May-16	Dec-16	2016 Annual Sewer & MH Rehabilitation	18077' of 8"-48" CIPP lining	Ryan Mayer, Engineer	812.421.2120	\$1,374,875.00	Evansville Water & Sewer Utility	Evansville, IN
Marion	IN	May-16	Jun-16	INDOT R-34898-A	783' of 43"-96" CIPP lining	Jon Stalker, PM	812.865.3309	\$630,900.00	Infrastructure Systems, Orleans, IN	INDOT
Akron	OH	May-16	Aug-16	CSO Rack 13 Sewer Rehabilitation	6220' of 8"-36" CIPP lining	Doug Staubs	330.762.9373	\$596,488.00	Kenmore Construction, Akron, OH	City of Akron, OH
Houston	TX	May-16	May-16	Harris Co. MUD #374	8' of 18" CIPP lining	Alene Eflaw, PE	281.558.8700	\$20,850.00	Harris Co. MUD #374, Houston, TX	Owner
Lake Jackson	TX	May-16	Jun-16	CIPP for Freidrich Ditch Outfall	408' of 60" CIPP lining	Steve Johnson, Supt.	979.265.4651	\$172,000.00	Velasco Drainage District	Clute, TX
Boston	MA	May-16	May-16	BWSC 12-308-007-2	185' of 10" CIPP lining	Jack Kennedy, President	617.260.0400	\$7,030.00	K&K Excavation, Milton, MA	Boston Water & Sewer Commission
Seminole	FL	May-16	Aug-16	Seminole 2016	1928' of 15"-30" CIPP lining	Mike Simpson, Project Mgr.	727.397.6383	\$179,802.00	City of Seminole, FL	Owner
Charlotte	NC	May-16	Jul-16	Rama Road Charlotte Storm	165' of 24" CIPP lining	Mark Brawell	704.441.4777	\$26,978.00	OnSite Development	Charlotte, NC
Bethesda	MD	May-16	Jan-17	WSSC IDIQ 13 Task 20	1441' of 8"-12" CIPP lining	Tim Brooks, Contract MGR	301.206.7316	\$2,103,873.00	WSSC, Laurel, MD	Owner
Hialeah	FL	May-16	Apr-17	City of Hialeah PO 2015-1597	26037' of 8"-15" CIPP lining	Armando Vidal	305.566.3800	\$1,000,000.00	City of Hialeah, FL	Hazen & Sawyer, Hollywood, FL
North Port	FL	May-16	Sep-16	North Port Espanola	516' of 18"-30" CIPP lining	Gordon Reynolds	941.429.7170	\$74,218.00	City of North Port, FL	Owner
Margate	FL	May-16	Sep-16	City of Margate PO 161133	2707' of 15"-30" CIPP lining	Sam May, Public Wks. Director	954.972.8126	\$296,360.00	City of Margate, FL	Owner
Gastonia	NC	May-16	Aug-16	Firestone Area Sewer Rehabilitation	2300' of 8"-15" CIPP lining	John Kennedy, PM	704.913.1290	\$74,700.00	Kennedy Concrete, Shelby, NC	City of Gastonia, NC
Dorchester	MA	May-16	Sep-16	BWSC 13-309-001 Aqua Line Utility	283' of 15" CIPP lining	Steve Turdeau, Sr. PM	508.690.2009	\$23,329.00	Aqua Line Utility, Inc.	Boston Water & Sewer Commission
Orlando	FL	May-16	Aug-16	ACMPL Goldenrun Road	110' of 30" CIPP lining	Damon Fernandez	813.633.0548	\$54,000.00	ACPLM, Inc., Sun City Center, FL	Owner
Ft. Collins	CO	May-16	Oct-16	P-8123 CIPP Sanitary Sewer	12466' of 8"-33" CIPP lining	Ray Fisher, WW Collection	970.221.6233	\$608,625.00	City of Ft. Collins, CO	Owner
Richmond	VA	May-16	Sep-16	Richmond Release 24 & 28, Bowen/Chambers	3474' of 12"-30" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.8502	\$626,746.00	City of Richmond, VA	Owner
Littleton	CO	May-16	Aug-16	2016 CIP CIPP Lining for V.C. Sewer Mains	3109' of 8"-15" CIPP lining	Justin Meeks, PE	303.431.6100	\$94,460.00	SW Suburban Water, Evergreen, CO	Martin/Martin, Lakewood, CO
Cleveland	OH	May-16	Aug-16	Collection System Asset Renewal Phase I	4570' of 15"-48" CIPP lining	Garth Stevens, PM	216.662.2235	\$1,388,400.00	Nerone & Sons, Warrensville, OH	Brown & Caldwell
Ft. Wayne	IN	May-16	Jun-16	INDOT R-34922	322' of 49"x33" & 60" CIPP lining	Patrick Hauser, PM	812.883.6644	\$154,350.00	Temple & Temple, Salem, IN	Sub to Temple & Temple, Salem, IN
Fayetteville	GA	May-16	May-16	High School Storm CCTV	250' of 24" CIPP lining	Cary Dial, Project Manager	678.552.2106	\$2,500.00	Integrated Science & Engr.	Newnan, GA
Cherry Hills	CO	May-16	Dec-16	2016 CIPP Project	4506' of 8"-10" CIPP lining	Kathy McKune	303.762.8222	\$246,424.00	City of Cherry Hills Village Sanit.	Englewood, CO
Carmel	IN	May-16	May-16	Rolling Springs Culvert Lining	240' of 15"-36" CIPP lining	Ed Wolfe, Manager, WW	317.571.2634	\$33,260.00	City of Carmel, IN	Jones & Henry, LLC
Morrison	CO	May-16	Aug-16	2016 Weaver Gulch Outfall Sewer Rehab.	4309' of 15"-18" CIPP lining	Brian Hodges	303.985.7895	\$588,840.00	Lakehurst Water, Littleton, CO	Kennedy Jenks, Lakewood, CO
Orlando	FL	May-16	May-17	Orange Co. Y14-194-J2 Option YR 2	47090' of 15"-84" CIPP lining	Rolando Melo	407.836.5644	\$3,556,260.00	Orange Co. Board of Commissioner	Orlando, FL
Yalaha	FL	May-16	Jul-16	Springs Park Area	150' of 30" CIPP lining	Bill Durham	906.202.1189	\$30,500.00	Springs Park Area, Inc.	Yalaha, FL
Atlanta	GA	May-16	May-16	Peachwood 8" CIPP	330' of 8" CIPP lining	Whit Graham, CM	678.322.6273	\$16,500.00	Advanced Trenchless Solutions	McDonough, GA
Pinellas Park	FL	May-16	Jul-16	Pinellas Park Stormwater	444' of 12"-18" CIPP lining	Yosvany Naranjo-Amor	727.369.5729	\$33,519.00	City of Pinellas Park, FL	Owner
Clearwater	FL	May-16	May-17	Clearwater Sanitary 2016	656500' of Clean & TV	Roger Johnson, Engr. Spec.	727.562.4592	\$840,000.00	City of Clearwater, FL	Owner
Arlington	VA	May-16	May-16	Senate Asphalt - Arlington National Cemetery	41' of 24" CIPP lining	David Laviolette, Proj. Admin	301.686.9090	\$19,400.00	Senate Asphalt/Lane Const.	Oxon Hill, MD
Knoxville	TN	Apr-16	Jun-16	Brown Mountain Loop - KUB	2400' of 8" CIPP lining	Greg Stump, Project Manager	931.206.4437	\$109,850.00	Hurst Excavating	KUB, Knoxville, TN
Knoxville	TN	Apr-16	Jun-16	Lyons View Pump Station	940' of 8" CIPP lining	Trent Roszell, PM	615.330.3287	\$69,220.00	Garney Construction Co.	Kansas City, MO
Knoxville	TN	Apr-16	Jun-16	Downtown Phase III	543' of 8"-12" CIPP lining	Trent Roszell, PM	615.330.3287	\$42,554.00	Garney Construction Co.	Kansas City, MO
Norwalk	CT	Apr-16	Oct-16	Norwalk Beacon Street C/O 7	2281' of 8"-12" CIPP lining	Kenneth Assard, Div. Mgr.	860.274.5469	\$126,939.00	Heitkamp, Inc., Watertown, CT	Arcadis, White Plains, NY
Winter Park	FL	Apr-16	Oct-16	Winter Park Sanitary 2016	10171' of 8"-12" CIPP lining	Robert Guest	407.599.3315	\$430,720.00	City of Winter Park, FL	Owner
Clarkston	GA	Apr-16	May-16	Storm Water Rehab Ponce at Valley Brook	Storm Rehab	Terrace Brooks, CM	404.371.6336	\$41,657.00	DeKalb Co. Watershed Mgmt.	Decatur, GA
Hialeah	FL	Apr-16	Jul-16	City of Hialeah PO 2015-2012	16100' of 8"-12" CIPP lining	Armando Vidal	305.566.3800	\$590,000.00	City of Hialeah, FL	Hazen & Sawyer, Hollywood, FL
Potomac	MD	Apr-16	Sep-16	WSSC IDIQ 18 Task 10	3198' of 8" CIPP lining	Cindy Carrick, Project Admin.	301.206.7316	\$603,027.00	Washington Suburban Sanitary	Laurel, MD
Clearwater	FL	Apr-16	Jul-16	Pinellas Co. Storm Release 5A	465' of 18"-24" CIPP lining, Clean/TV	Ray Gambiling, Inspector	727.464.4348	\$85,886.00	Pinellas County, FL	Clearwater, FL
Richmond	VA	Apr-16	Oct-16	Richmond Release 25	4402' of 8"-24" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.8502	\$678,884.00	City of Richmond, VA	Owner
Sarasota Co.	FL	Apr-16	Jun-16	Sarasota Contract C Rel 17 & 18	4360' of 24"-36" CIPP lining	Jason Brown, PM	941.650.3728	\$586,315.00	Sarasota County, FL	Owner
Dayton	OH	Apr-16	Feb-17	2016 Sewer Maintenance Contract	1 Year Maintenance Contract	Dave Hodgson	937.781.2640	\$653,960.00	Montgomery Co. Env. Services	Ketterling, OH
Olney	MD	Apr-16	Dec-16	WSSC IDIQ 16 Task 16	2000' of 24" Pipe Burst	Tim Brooks, Contract MGR	301.206.7316	\$1,749,198.00	WSSC, Laurel, MD	Owner
Winston-Salem	NC	Apr-16	May-16	28th St. Water Rehab.	105' of 8" CIPP lining	David Baker, PM	336.399.4086	\$5,775.00	Lowder, Inc.	Winston-Salem, NC
Sanford	FL	Apr-16	Jul-16	Seminole Co. Engineering Phase 2	1225' of 18" CIPP lining	Robert Walter, PM	407.665.5753	\$111,475.00	Seminole County, FL	Owner
Cocoa	FL	Apr-16	Jul-16	Storm Repair	1019' of 18"-48" CIPP lining	Charles Wines, St. Supt.	321.433.8844	\$189,780.00	City of Cocoa, FL	Owner
Aspen	CO	Apr-16	Jun-16	2016 Sewer Rehabilitation Project	12799' of 8"-21" CIPP lining	Tom Bracewell, Supt.	970.925.3601	\$384,055.00	Aspen Consolidated Sanitation	68 West, Engineer
Cheyenne	WY	Apr-16	May-16	19th St. Rehabilitation Phase II	624' of 8" CIPP lining	Rich Bolkovatz, Manager	307.632.8971	\$26,208.00	REIMAN Const., Cheyenne, WY	Owner
Longboat Key	FL	Apr-16	Jul-16	Raven MH Work	137' of Raven	Jason Schmidt, Serv.Wkr.3	941.316.1999	\$69,775.00	Town of Longboat Key, FL	Owner

Master Complete Project Listing ~ 2012-2017



Punta Gorda	FL	Feb-16	Mar-16	Charlotte Co. PO2016001152	1313' of 12"-96" CIPP lining	Randy Vowell, Contr.Spec.	941,575,3680	\$215,951.00	Charlotte Co. Public Works	Punta Gorda, FL
Spring	TX	Feb-16	Mar-16	Harris Co. MUD #275	170' of 10" CIPP lining	Josh Maas	281,651.1618	\$31,000.00	Harris Co. MUD #275, Harris Co., TX	M. Marlon Ivey & Associates
Ness City	KS	Feb-16	Feb-16	Wet Walnut Creek Watershed	249' of 18" CIPP lining	Jeremiah Hobbs, Contr.Off.	785,222.2812	\$63,495.00	Wet Walnut Creek Watershed	King Engineering
Murfreesboro	TN	Jan-16	Jun-16	Sewer Rehabilitation	6484' of 8"-30" CIPP lining	Jeramie White, Project Mgr.	615,574,9420	\$568,553.00	City of Murfreesboro, TN	Sub to SBW Constructors, Inc.
Colorado Sprgs	CO	Feb-16	Feb-16	42" Storm Sewer Rehabilitation	386' of 42" CIPP lining	Cole Platt, Program Supt.	719,491.8689	\$92,250.00	City of Colorado Springs, CO	Owner
Lamar	CO	Jan-16	Feb-16	48" Storm Pipe	51' of 48" CIPP lining	Greg Clausen	719,336,2002	\$38,370.00	City of Lamar, CO	Owner
Denver	CO	Jan-16	Feb-16	2015 HiLin Capital Improvements	455' of 8" CIPP lining	Patrick Carroll, VP	303,688.2166	\$12,740.00	DRC Construction Services	Sedalia, CO
Ashland	KY	Jan-16	Apr-16	Sanitary Sewer Rehab 15th & 17th St.	1207' of 24"-30" CIPP lining	Jim Nochois, SR Engr. Asst.	606,327.2008	\$239,390.00	City of Ashland, KY	E. L. Robinson, Ashland, KY.
Richmond	VA	Jan-16	Jun-16	Richmond Release 21 Riverview RZ	Clean & TV	Susan Hamilton, Oper. Mgr.	804,646.8502	\$40,354.00	City of Richmond, VA	Owner
Richmond	VA	Jan-16	Jun-16	Richmond Release 18	2924' of 12"-30" CIPP lining	Susan Hamilton, Oper. Mgr.	804,646.8502	\$712,499.00	City of Richmond, VA	Owner
Orlando	FL	Jan-16	Mar-16	Lakemont & Jake	172' of 72" CIPP lining	Jim Cunningham, President	407,359.5531	\$98,900.00	C. E. James, Inc., Oviedo, FL	Sub to C. E. James, Inc.
Wallingford	CT	Jan-16	Jun-16	Wallingford - 2016	11012' of 8"-33" CIPP lining	Terry Smith, Superintendent	203,949.2677	\$480,412.00	Town of Wallingford, CT	Owner
Casselberry	FL	Jan-16	Apr-16	Seminole Co. Engineering 2016	2562' of 42"-54" CIPP lining	Robert Walker	407,665.5753	\$656,607.00	Seminole County, FL	Owner
Charlotte	NC	Jan-16	Feb-16	Mountain Cove Drive	97' of 24" CIPP lining	Mark Brawell	704,441.4777	\$19,497.00	OnSite Development	Charlotte, NC
Charlotte	NC	Jan-16	Feb-16	Marsh Road	101' of 24" CIPP lining	Mark Brawell	704,441.4777	\$17,680.00	OnSite Development	Charlotte, NC
Charlotte	NC	Jan-16	Feb-16	Ablewood Drive	300' of 15"-18" CIPP lining	Richard Hafner, Project Adm.	704,615.0644	\$26,930.00	OnSite Development	Charlotte, NC
Akron	OH	Jan-16	Jan-16	24" Link Pipe Repair	2.0' of 24" CIPP lining	Doug Staubs	330,762.9373	\$9,000.00	Kenmore Construction, Akron, OH	Owner
Charlotte	NC	Jan-16	Feb-16	Creek Turn Drive	331' of 36" CIPP lining	Mark Brawell	704,441.4777	\$82,336.00	OnSite Development	Charlotte, NC
Bexley	OH	Jan-16	Jun-16	2015 Stormwater Rehabilitation	4661' of 8"-15" CIPP lining	David Koch, Engineer	614,949.8102	\$230,855.00	City of Bexley, OH	Koch Engineering
Seabrook Isl.	SC	Jan-16	Jun-16	Stormwater Rehabilitation Project	9590' of 12"-42" CIPP lining	Steve Hirsch, Proj. Admin.	863,471.5141	\$1,257,347.00	Seabrook Island Property Owners Association	Johns Island, SC
Capitol Heights	MD	Jan-16	Aug-16	WSSC IDIQ 21 Task 8	3730' of 8"-33" CIPP lining	Randy Bond, Contr. Manager	301,206.2425	\$2,313,919.00	WSSC, Laurel, MD	Owner
Silver Springs	MD	Jan-16	Feb-16	WSSC IDIQ 16 Task 7	Miscellaneous Work	Timothy Brooks, PM	301,206.2543	\$231,139.00	WSSC, Laurel, MD	Owner
Richmond	VA	Jan-16	Apr-16	Richmond Release 23 BRT	2890' of 15"-20" CIPP lining	Susan Hamilton, Oper. Mgr.	804,646.8502	\$314,651.00	City of Richmond, VA	Owner
Merritt Island	FL	Jan-16	Mar-16	Brevard County	336' of 24" CIPP lining	Terrie B. Lewis, PW Admin.	321,690.6884	\$31,920.00	Brevard County, FL	Owner
Nitro	WV	Jan-16	Mar-16	Wastewater System Improvements	2300' of 42" CIPP lining	Eric Taylor	304,733.6801	\$602,600.00	Tri-State Pipeline, Barboursville WV	Burgess & Niple
Louisville	KY	Jan-16	Apr-16	KY Exposition Center Rehab.	3080' of 8"-18" CIPP lining	David Erwin, Events/Grd.Cor	502,664.0601	\$139,916.00	Commonwealth of Kentucky	Frankfort, KY
Cleveland	OH	Jan-16	Jul-17	2015 Sewer Rehabilitation	Maintenance Contract 8"-48"	Michael Zavoda, Engineer	216,348.3843	\$2,891,570.00	Cuyahoga Co. Dept. of Public Works	Cleveland, OH
Dunwoody	GA	Jan-16	Feb-16	Woodlands HOA Phase 1 CIPP	339' of 18"-36" CIPP lining	Tim Graves, President HOA	404,539.2873	\$45,981.00	Woodlands HOA, Dunwoody, GA	Owner
Safety Harbor	FL	Jan-16	Mar-16	Safety Harbor SS & Storm 2016	3711' of 8"-48" CIPP lining	Bob Farris	727,724.1555	\$244,807.00	City of Safety Harbor, FL	Owner
Sarasota Co.	FL	Jan-16	Mar-16	Contr. C Rel 13,14,15,16,20,26	3816' of 24"-36" CIPP lining	Jason Brown, Const. PM	941,650.3728	\$495,893.00	Sarasota County, FL	Owner
Clearwater	FL	Jan-16	Mar-16	Pinellas Co. Storm 002064A Rel 11A	395' of 30" CIPP lining	Jeremy Waugh	727,464.4348	\$53,698.00	Pinellas County, FL	Owner
Knoxville	TN	Jan-16	May-16	Forks of the River	6585' of 8"-12" CIPP lining	Tracey Green, PM	423,519.2325	\$276,620.00	Morgan Contracting, Knoxville, TN	Sub to Morgan Contracting
Richmond	VA	Jan-16	Mar-16	Richmond Release 19 Cary	2059' of 8"-24" CIPP lining	Susan Hamilton, Oper. Mgr.	804,646.8502	\$189,761.00	City of Richmond, VA	Owner
Charlotte	NC	Jan-16	Feb-16	Woodfield Drive	140' of 30" CIPP lining	Mark Brawell	704,441.4777	\$27,405.00	Onsite Development	Charlotte, NC
Knoxville	TN	Jan-16	Jan-16	KUB-Weaver Fremont 17889	844' of 6"-8" CIPP lining	Greg Stump, Project Manager	931,206.4437	\$68,360.00	Hurst Excavating	Sub to Hurst Excavating, Knoxville, TN
Maineville	OH	Jan-16	Feb-16	Little Miami Bike Trail Sewer Warren Co.	1016' of 24" CIPP lining	Drew O'Conner	513,482.3300	\$104,294.00	MJSP, Cincinnati, OH	City of Warren County, OH
Orlando	FL	Jan-16	Mar-16	JEL-Elan Storm Discharge Pipe	288' of 36" CIPP lining	Clerance Thornton	407,673.0011	\$42,048.00	JEL Site Development, Inc.	Winter Park, FL
Deltona	FL	Jan-16	Sep-16	Deltona Storm 2016	1862' of 24"-30" CIPP lining	Joseph Walker, Stormwater	386,878.8100	\$199,980.00	City of Deltona, FL	Owner
Birmingham	AL	Jan-16	Apr-16	Small Diameter SS Rehab.	28 Jannsen Lateral Repairs	Mike Sanders, PM	475,235.9674	\$142,000.00	Heitkamp, Inc., Watertown, CT	Owner
Erwin	TN	Dec-15	Jun-16	Collection System Rehabilitation	25015' of 6"-24" CIPP lining	Matthew Rice, Dir. Of WW	423,743.1820	\$1,678,023.00	Erwin Utilities, TN	Owner
Knoxville	TN	Dec-15	Feb-16	KUB First Creek Sub Basin 18	3910' of 8"-18" CIPP lining	Tracey Green, PM	423,519.2325	\$288,800.00	Morgan Contracting, Knoxville, TN	Sub to Morgan Contracting
Golden	CO	Dec-15	Dec-15	Sewer Rehab - MillerCoors	300' of 8" CIPP lining	Greg Bruggeman, VP	316,945.8833	\$18,000.00	Utility Maintenance Contractors	Wichita, KS
Cypress	TX	Dec-15	Mar-16	Boyer - Harris Co. MUD 374	85' of 18" CIPP lining	Alene Efaw, PE	281,558.8700	\$21,500.00	Harris Co. MUD #374, Houston, TX	Owner
Winston-Salem	NC	Dec-15	May-16	Peter's Creek Sanitary Sewer Rehabilitation	1471' of 30" CIPP lining	Connie, Project Administrator	336,727.2983	\$1,184,003.00	City of Winston-Salem, NC	Gavel & Donn Engrs., Charlotte, NC
Indianapolis	IN	Dec-15	Apr-16	Park Avenue & Bellefontaine LDSR	5061' of 10"-54" CIPP lining	Roger Hanas, Project Manager	317,429.3985	\$1,372,022.00	Citizens Energy Group	Wessler Engineering, Indianapolis, IN.
Katy	TX	Dec-15	Mar-16	Regional Trunkline Rehabilitation	1472' of 18" CIPP lining	Alene Efaw, PE	281,558.8700	\$194,560.00	Harris Co. MUD #239, Houston, TX	Brown & Gay, Houston, TX
Edna	TX	Dec-15	Apr-16	2014 CDBG Sanitary Sewer Rehabilitation	985' of 10"-12" CIPP lining	Philip Huseman, PE	281,494.3252	\$265,550.00	City of Edna, TX	KSA Engineers, Sugarland, TX
Temple Hills	MD	Dec-15	Jan-16	AM-Liner East for WSSC IDIQ 20 to 18	400' of 8" CIPP lining	Sean Merryman, Contr. Mgr.	540,336.3912	\$19,200.00	AM-Liner East, Capitol Heights, MD	Owner
Richmond	VA	Dec-15	Feb-16	Richmond Release 20	Laser Profiling	Susan Hamilton, Oper. Mgr.	804,646.8502	\$116,235.00	City of Richmond, VA	Owner
Timonium	MD	Dec-15	Aug-16	Jones Falls BC02 & BC03	41534' of 8"-18" CIPP lining	Louisa Rettew, Contr. Mgr.	410,887.3531	\$2,004,072.00	Baltimore County Department of Public Works	Baltimore County, MD
Centennial	CO	Dec-15	Feb-16	2015 CIP Program	3929' of 8"-36" CIPP lining	Dan Phipps, Project Engineer	303,985.3636	\$811,059.00	South Arapahoe, Lakeland, CO	Kennedy Jenks, Lakewood, CO
Woodlands	TX	Dec-15	Apr-16	Rehab. Of Gravity Sanitary Sewer Mains	9952' of 15"-25" CIPP lining	Kenyon Hunt, PE	281,589.7257	\$1,396,446.00	San Jacinto River, The Woodlands	Klotz Associates, Houston, TX
Lorain	OH	Dec-15	Dec-15	Broadway, Jaeger Road	681' of 45"x35" CIPP	Chris Taylor, Project Mgr.	440,234.1284	\$170,250.00	Fabrizi Trucking & Paving Co.	Jones & Henry
Clearwater	FL	Dec-15	Feb-16	Clearwater Lincoln Avenue	275' of 60" CIPP lining	Nabil Bawany	727,562.4750	\$91,100.00	City of Clearwater, FL	Owner
Sarasota Co.	FL	Dec-15	Mar-16	Sarasota Contract D Rel 4-5-6-7-8	1030' of 42"-54" CIPP lining	Jason Brown, Const. PM	941,861.0930	\$287,612.00	Sarasota County, FL	Owner
Sandy Springs	GA	Dec-15	Dec-15	Johnson Ferry & Riverside Drive	Cleaning of detention pond	Phillip Walker, Proj. Coord.	770,206.2553	\$20,950.00	City of Sandy Springs, GA	Owner
Nashville	TN	Dec-15	Feb-16	Davidson & Brook Hollow Sewer Impvmts.	410' of 8" CIPP lining	Kevin Covett, PE	615,806.6562	\$49,200.00	SBW Constructors, Cottontown, TN	CH2M Hill, Nashville, TN.
Wichita	KS	Dec-15	Mar-16	2015 Sanitary Sewer Phase F (CIPP)	13743' of 8"-15" CIPP lining	Jeff Truhone, Project Engr.	316,268.4636	\$385,556.00	City of Wichita, KS	Owner
Indianapolis	IN	Dec-15	Apr-16	Fall Creek Phase 1 Large Diameter Sewer	5247' of 30"-48" CIPP lining	Roger Hanas, Project Manager	317,429.3985	\$4,426,223.00	Citizens Energy Group	Indianapolis, IN
Akron	OH	Dec-15	Mar-16	Sewer Reconstruction Phase 2	5360' of 8"-48" CIPP lining	John Smith	330,628.4811	\$583,070.00	BG Trucking & Construction	City of Akron, OH
LaFollette	TN	Dec-15	Dec-15	Sewer Rehabilitation	512' of 8" CIPP lining	Greg Stump, Project Manager	931,206.4437	\$19,968.00	Hurst Excavating	Owner
Montpelier	OH	Dec-15	Dec-15	Cranberry Run Interceptor Emergency	405' of 54" CIPP lining	Kurt Roan, City Administrator	419,485.5543	\$212,462.00	City of Montpelier, OH	Jones & Henry
Louisville	KY	Nov-15	Dec-15	Middletown Industrial Park	783' of 12" CIPP lining	Jim Walker, Project Manager	812,948.6691	\$40,716.00	TSI Paving, Louisville, KY	Louisville & Jefferson CO MSD

Master Complete Project Listing ~ 2012-2017



Jupiter	FL	Sep-15	Sep-15	Loxahatchee River Dist.	192' of 15"-18" CIPP lining	Mark Gulyas, Opers. Mgr.	954.772.0075	\$22,260.00	LMK Pipe Renewal, LLC, Ft. Lauderdale	Ft. Lauderdale, FL
Laurel	MD	Sep-15	Apr-16	Ross Contracting IDIQ 14 Task 11	2283' of 8"-30" CIPP lining	Patrick Brennan, Project Mgr.	301.831.5500	\$268,874.00	Ross Contracting, Inc.	Mt. Airy, MD
Vidor	TX	Sep-15	Sep-15	Orange Co. WC&ID No. 1	90' of 8"-12" CIPP lining	Yonin Villares, PM	832.582.9421	\$17,799.00	T-Construction, Houston, TX	Owner
Laurel	MD	Sep-15	Jan-16	WSSC IDIQ 1 Task 30	3842' of 8" CIPP lining	Timothy Brooks, PM	301.206.2529	\$761,145.00	Washington Suburban Sanitary	Laurel, MD
Tarpon Springs	FL	Sep-15	Nov-15	Tarpon Springs Treatment Plant	300' of 12" CIPP lining	Jim Wheaton, Inspector	727.942.5615	\$1,800.00	City of Tarpon Springs, FL	Owner
Dothan	AL	Sep-15	Sep-15	Walmart Store 0604 Storm Water Rehab.	150' of 15" CIPP lining	Paul Nikonow	814.533.5743	\$18,000.00	National Gunite	Johnstown, PA
Lake Mary	FL	Sep-15	Nov-15	Seminole Co. Engineering 2015	303' of 18" CIPP lining	Robert Walker	407.665.5753	\$29,088.00	Seminole County, FL	Owner
Austin	TX	Sep-15	Sep-15	24" CIPP Brushy View Cove Dr.	354' of 24" CIPP lining	Ronald Etter, PM	817.293.4263	\$56,640.00	Southland Contr., Ft. Worth, TX	City of Austin, TX
Laurel	MD	Sep-15	Dec-15	Ross Contracting IDIQ 14 Task 7	1020' of 8"-20" CIPP lining	Patrick Brennan, Project Mgr.	301.831.5500	\$82,587.00	Ross Contracting, Inc.	Mt. Airy, MD
La Veta	CO	Sep-15	Sep-15	BCCTV & CIPP Install	180' of 8" CIPP lining	Bryan Malouff	719.589.4263	\$29,800.00	RMS Utilities, Inc.	Alamosa, CO
Ft. Collins	CO	Sep-15	Oct-15	O-8123 CIPP Sanitary Sewers	9695' of 8"-36" CIPP lining	Ray Fisher, WW Collection	970.221.6233	\$520,755.00	City of Fort Collins, CO	Owner
Knoxville	TN	Sep-15	Sep-15	KUB - Moody Avenue	1750' of 8" CIPP lining	Greg Stump, Project Manager	931.206.4437	\$31,140.00	Hurst Excavating	Knoxville, TN
Hanover	IN	Sep-15	Oct-15	Hanover College 8" CIPP Fall 2015	1100' of 8" CIPP lining	John Todd, Maint. Supt.	812.866.6823	\$46,200.00	Hanover College	Hanover, IN
Greenwood	IN	Sep-15	Dec-15	E & B Paving Greenwood	732' of 8" CIPP lining	Keith Spenner, Project Mgr.	317.501.0024	\$133,371.00	E & B Paving Company	Anderson, IN
Lancaster	OH	Sep-15	Sep-15	Allen St. Sewer Extension	667' of 24" CIPP lining	Richard Rippeh	740.654.3503	\$70,980.00	Rock River Construction, Lancaster	City of Lancaster, OH
Seminole	FL	Aug-15	Mar-16	Seminole County Storm 2015/2016	1430' of 15"-48" CIPP lining	Owen Reagan	407.665.5946	\$312,181.00	Seminole County, FL	Owner
Lakeland	FL	Aug-15	Oct-15	Lakeland Stormwater Pipe Lining	825' of 18"-42" CIPP lining	Larry Schuler, Drain.Foreman	863.834.3311	\$147,630.00	City of Lakeland, FL	Owner
Walpole	MA	Aug-15	Dec-15	Walpole, MA for Heitkamp, Inc.	6200' of 8"-12" CIPP lining	Joseph Perotti, Proj. Admin.	860.274.5469	\$279,320.00	Heitkamp, inc., Watertown, CT	Weston & Sampson, Peabody, MA
Brockton	MA	Aug-15	Dec-15	MJM Construction	540' of 10"-24" CIPP lining	Michael Paolucci, PM	508.427.6678	\$52,250.00	MJM Construction Corp	Brockton, MA
Providence	RI	Aug-15	Dec-15	Holden Street	175' of 15"-20" CIPP lining	Lana Romano, Purch. Agent	401.421.7740	\$42,500.00	City of Providence, RI	Owner
Chillicothe	OH	Aug-15	Aug-15	E. Water St. 21" Sewer Rehabilitation	1113' of 21" CIPP lining	Fred Woodruff, Utilities Supt	740.774.1418	\$105,735.00	City of Chillicothe, OH	Owner
Jackson	TN	Aug-15	Apr-16	Sewer System Rehab Phase 1 Contract 2	22600' of 8"-24" CIPP lining	Greg Sanford, PE	615.254.6002	\$1,621,175.00	Jackson Energy Auth., Jackson, TN	Jacobs Engineering, Nashville, TN
Dorchester	MA	Aug-15	Dec-15	BWS 13-308-006 ALB	1925' of 12"-18" CIPP lining	Pietro Ciano, Project Mgr.	978.937.0909	\$99,975.00	Albanese D & S	Boston Water & Sewer Commission
Boston	MA	Aug-15	Dec-15	BWS 13-308-002	1600' of 10"-18" CIPP lining	Peter Plantedosi, PM	508.559.6400	\$83,360.00	D'All	Boston Water & Sewer Commission
Richmond	VA	Aug-15	Dec-15	Richmond Release 15	2758' of 15"-18" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.8502	\$376,640.00	City of Richmond, VA	Owner
Wilton Manors	FL	Aug-15	Sep-15	Wilton Manors PO 15-272	410' of 24"-48" CIPP lining	David Archacki, Dir. Of Utility	954.390.2190	\$67,400.00	City of Wilton Manors, FL	Owner
Lexington	MA	Aug-15	Dec-15	Lexington Phase 4A Sewer Improvements	1115' of 8" CIPP lining	Joseph Perotti, Proj. Admin.	860.274.5469	\$43,180.00	Heitkamp, Inc., Watertown, CT	Weston & Sampson, Peabody, MA
Knoxville	TN	Aug-15	Sep-15	Knoxville - OIA2 - Hurst Excavating	1950' of 6"-8" CIPP lining	Greg Stump, Project Manager	931.206.4437	\$100,950.00	Hurst Excavating	Owner
New Strawn	KS	Aug-15	Oct-15	Long-Scott Creek Watershed Site 5-29	137' of 24" CIPP lining	Hubert Thomas, Owner	620.547.2475	\$35,620.00	Thomas Construction	Ft. Scott, KS
Greenville	SC	Aug-15	Apr-16	FY154 Large Diameter ReWa - Heitkamp	9279' of 30"-42" CIPP lining	Will Nading, Project Engr.	864.299.4000	\$2,788,820.00	Heitkamp, Inc., Watertown, CT	Frazier Engineering, Stanley, NC
Waldorf	MD	Aug-15	Nov-15	Existing Sewer Rehab. Route 301	1471' of 30" CIPP lining	Richard Barnes, VP	301.843.8600	\$405,910.00	St. Charles Companies of Charles	St. Charles, MD
Zanesville	OH	Aug-15	Sep-15	R2 & R7 CSO Basin Sewer Rehabilitation	2056' of 6"-36" CIPP lining	Adam Kendrick	740.754.0286	\$226,889.00	Kendrick Excavating, Dresden, OH	City of Zanesville, OH
Greenville	SC	Aug-15	Oct-16	FY15 Gravity Sewer & MH Rehabilitation	62204' of 8"-36" CIPP lining	Will Nading, Project Engr.	864.299.4000	\$4,986,743.00	Renewable Water Resources (ReWa)	Frazier Engineering, Stanley, NC
Boulder	CO	Aug-15	Jan-16	2015 Sanitary Sewer Rehabilitation	74042' of 8"-15" CIPP lining	Pieter Beyer, Project Mgr.	303.441.3054	\$1,829,524.00	City of Boulder, CO	Owner
Sarasota Co.	FL	Aug-15	Sep-15	Contract C Rel 12	1071' of 24"-36" CIPP lining	Jason Brown, Const. PM	941.650.3728	\$143,095.00	Sarasota County, FL	Owner
Sanford	FL	Aug-15	Sep-15	Seminole County Sanitary	322' of 8" CIPP lining	Jeff Lane, Collection Supt.	407.665.7116	\$11,270.00	Seminole County, FL	Owner
Oviedo	FL	Aug-15	Sep-15	Oviedo Sanitary & MH Rehab. 2015	77' of 12" CIPP lining	Jim Woodger, Utility Supt.	407.971.5667	\$20,887.00	City of Oviedo, FL	Owner
Stuart	FL	Aug-15	Oct-15	Clean & CCTV 2015	Clean & TV	David Peters, Public Wks.Dir.	772.288.1292	\$80,000.00	City of Stuart, FL	Owner
Friendly	WV	Aug-15	Aug-15	Process Sewer Rehab.	1088' of 12"-27" CIPP lining	Vic Cwyner	304.652.8127	\$174,090.00	Momentive Performance Materials	Friendly, WV
Adrian	MI	Aug-15	Aug-15	Brick Arch Sewer 24"	1003' of 24" CIPP lining	Steve Eberle	517.264.4859	\$103,255.00	City of Adrian, MI	Jones & Henry
Rockledge	FL	Aug-15	Sep-15	Barton & Fiske Blvd., City of Rockledge	18' of 18" CIPP lining	Kenneth Poole, Public Works	321.690.3978	\$16,048.00	City of Rockledge, FL	Owner
Charlotte	NC	Jul-15	Aug-15	Blenheim Storm Drainage	117' of 24" CIPP lining	Daniel Bree, Proj. Admin.	704.522.1102	\$27,655.00	Sealand Contractors Corp.	Charlotte, NC
Houston	TX	Jul-15	Aug-15	MD Anderson Cancer Center, Slip Line Pipe	65' of 12" CIPP lining	Raman Varma, Project Mgr.	713.228.0808	\$8,750.00	Cactus Builders, Inc.	Houston, TX
McDonough	GA	Jul-15	Sep-15	Henry Co. Water - CIPP II	4464' of 8"-24" CIPP lining	Bill Banks, CIP Coordinator	678.583.3864	\$214,430.00	Henry Co. Water Authority	Henry County, GA
Houston	TX	Jul-15	Oct-15	Rankin Road Phase II Sewer Rehabilitation	1636' of 8"-24" CIPP lining	James McCain, PE	281.363.4039	\$166,713.00	Rankin Road MUD	The Woodlands, TX
Stuart	FL	Jul-15	Aug-15	Stuart 15" CIPP PO P2015459	249' of 15" CIPP lining	David Peters, Public Wks.Dir.	772.288.1292	\$22,908.00	City of Stuart, FL	Owner
Worcester	MA	Jul-15	Dec-15	Worcester Hermon St. Phase V	1255' of 15" CIPP lining	Michael Caforia, Ass. Dir. Eng	508.799.1454	\$144,191.00	City of Worcester, MA	Weston & Sampson, Peabody, MA
Jupiter	FL	Jul-15	Sep-15	Loxahatchee River Dist - PO 48009	5961' of 8"-12" CIPP lining	Kris Dean, Project Admin.	561.747.5700	\$260,000.00	Loxahatchee River District	Jupiter, FL
College Park	MD	Jul-15	Oct-15	University of Maryland - 15" CIPP	120' of 15" CIPP lining	Dennis Showalter, President	703.378.9008	\$17,000.00	Insight	Chantilly, VA
Knoxville	TN	Jul-15	Aug-15	First Creek SSO	160' of 8" CIPP lining	Tracey, Project Manager	423.519.2325	\$16,000.00	Morgan Contracting, Baker, FL	Knoxville, TN
North Vernon	IN	Jul-15	Aug-15	North Vernon 24" CIPP INDOT	800' of 24" CIPP lining	Ron Singer, Superintendent	812.941.7895	\$100,000.00	Mac Construction & Excavation	New Albany, IN
Wichita	KS	Jul-13	Oct-13	2015 Sanitary Sewer Rehab - Phase C (CIPP)	11515' of 8"-18" CIPP lining	Jeff Truhone, Project Engr.	316.268.4636	\$325,823.00	City of Wichita, KS	Owner
Kissimmee	FL	Jul-15	Oct-15	Kissimmee Storm - Dyer Blvd.	880' of 48" CIPP lining	Matt Schmidt, Supervisor	407.518.2510	\$181,640.00	City of Kissimmee, FL	Owner
Orlando	FL	Jul-15	Aug-15	Wedgfield Golf & Country Club	65' of 30" CIPP lining	Dawn Mullins, Asst. Mgr.	407.568.5502	\$23,700.00	Ranger Drainage District	Owner
Meriden	CT	Jul-15	Sep-15	Francis T. Maloney High School	Misc. Manhole Work	Mark Gionfriddo, Proj. Admin	860.229.4853	\$3,000.00	Manafort Bros., Inc., Plainville, CT	Gilbane Bldg. Co., Glastonbury, CT
N. Baltimore	OH	Jul-15	Jul-15	North Baltimore Storm	310' of 21" CIPP lining	Doug Wickard	419.408.2505	\$35,430.00	Village of North Baltimore, OH	Owner
Pickerington	OH	Jul-15	Dec-15	Mingo Estates	2655' of 8"-12" CIPP lining	Shane Spencer, PE	614.775.4590	\$256,356.00	Columbus Asphalt Paving, Inc.	Gahanna, OH
Littleton	CO	Jul-15	Oct-15	B-Line Interceptor	5411' of 36" CIPP lining	Tony Cocozzella, Proj. Coord.	303.979.2333	\$1,130,000.00	SW Metro Water, Littleton, CO	Dewberry, Denver, CO
Milton	GA	Jul-15	Oct-15	Providence Road 60" Rehab.	60' of 60" CIPP lining	James Seeba	678.242.2513	\$137,113.00	City of Milton, GA	Owner
Newport	RI	Jul-15	Aug-15	St. Joseph's Church for East Coast	110' of 10" CIPP lining	Dean Prendergast, PM	401.683.5656	\$20,000.00	East Coast Landscaping & Const.	Portsmouth, RI
Littleton	CO	Jul-15	Aug-15	E-Line Sanitary Sewer Rehabilitation	2760' of 12" CIPP lining	Lisa Schwiene, PE	720.744.2215	\$177,760.00	Lakehurst Water, Littleton, CO	Kennedy Jenks, Lakewood, CO
Smyrna	GA	Jul-15	Aug-15	Martin Court Storm Water Rehab.	122' of 48"-60" CIPP lining	Meredith English, PM	770.975.7544	\$91,320.00	W.E.Contracting, Inc.	Acworth, GA
Pueblo	CO	Jul-15	Nov-15	FY2015 Selenium Reduction Project	4254' of 8" CIPP lining	Sonia Mandragon, PE	719.225.5485	\$135,968.00	City of Pueblo, CO	Pueblo, CO

Big Island	VA	Jun-15	Jul-15	Sewer Line 2014	192' of 24" CIPP lining	James Thomas, Proj. Admin.	434,299.7303	\$67,400.00	GP Big Island, LLC	Big Island, VA
Wilton Manors	FL	May-15	Jul-15	Wilton Manors PS 22-22" PO15-256	1007' of 21" CIPP lining	David Archacki, Dir. Of Utility	954,390.2190	\$101,061.00	City of Wilton Manors, FL	Owner
Wichita	KS	May-15	Oct-15	Phase B (CIPP) Project No. 468-4656	19823' of 8"-15" CIPP lining	Jeff Truhelne, Project Engr.	316,268.4636	\$478,200.00	City of Wichita, KS	Owner
Sullivan's Isld	SC	May-15	Jul-15	Sullivan's Island	1805' of 8"-10" CIPP lining	James Shelton, PE	484,688.0367	\$93,938.00	ARCADIS US Pennsylvania	King of Prussia, PA
Kinston	NC	May-15	Aug-15	City of Kinston - Westminster Lane	400' of 36" CIPP lining	Cecilia, Project Admin.	252,939.3237	\$79,000.00	City of Kinston, NC	Owner
Vandalia	OH	May-15	Sep-15	Webster St. Sanitary Sewer Lining	5852' of 12"-18" CIPP lining	Dave Hodgson	937,781.2640	\$886,392.00	Montgomery Co. Env. Services	Kettering, OH
Portsmouth	OH	May-15	Jul-15	Portsmouth OH WWTP	236' of 36" CIPP lining	Rick Duncan, Dir. Of WW	740,353.0241	\$97,340.00	City of Portsmouth, OH	Owner
Bartow	FL	May-15	Aug-15	Polk County - County Wide CIPP	624' of 24"-42" CIPP lining	Doug Gable	863,534.6757	\$198,341.00	Polk County, FL	Owner
LaGrange	WY	May-15	Jun-15	Sanitary Sewer Improvements	1682' of 8" CIPP lining	Lyman, Superintendent	435,676.2136	\$56,642.00	Perco Rock Co., Panguitch, UT	Owner
Columbus	OH	May-15	May-15	Vets Memorial 24" & 30" Storm Sewer Rehab.	424' of 24"-30" CIPP lining	Chris Winkle	614,942.6042	\$88,750.00	Gandee Heydinger Group	Westerville, OH
Clearwater	FL	May-15	Jul-15	Storm 001922AA Release 3A Clean	4328' of 15" to 42" Clean	John Linton, Sr. Engineer	727,464.4348	\$21,703.00	Pinellas County, FL	Owner
Boone	NC	May-15	Jul-15	Town of Boone - Hardin St.	265' of 8" CIPP lining	Kim Hayworth, Proj. Admin.	423,727.4483	\$27,375.00	Iron Mountain Const., Mt. City, TN	McGill Associates - Vann Waters
Auburn	ME	May-15	Jun-15	Davis Avenue Sewer Lining	1460' of 18" CIPP lining	John Storer, Superintendent	207,784.6969	\$109,600.00	Auburn Water & Sewerage	Auburn, ME
Grove City	OH	May-15	Sep-15	2015 Sanitary Sewer Rehabilitation	14955' of 8"-15" CIPP lining	Mark Spears, Project Eng.	614,775.4565	\$791,450.00	City of Grove City, OH	EMH&T, Columbus, OH
Aspen	CO	May-15	Jun-15	2015 CIPP Rehabilitation Project	12841' of 6"-10" CIPP lining	Tom Bracewell, Supt.	970,925.3601	\$383,523.00	Aspen Consolidated Sanitation	Aspen, CO
Silver Springs	MD	May-15	Jan-16	WSSC IDIQ 14 Task 1	3716' of 8"-15" CIPP lining	Ed Steele, Project Manager	301,206.4320	\$2,122,672.00	WSSC, Laurel, MD	Owner
Venice	FL	May-15	Sep-15	Venice 24" Nassau St. PO 041034	676' of 24" CIPP lining	James Cinch, Stormwater Eng	941,486.2626	\$74,527.00	City of Venice, FL	Owner
Palm Beach	FL	May-15	Sep-15	Palm Beach Co. MUD Project No. 14-089	4144' of 16"-30" CIPP lining	Duane Palumbo, PM	561,493.6087	\$438,497.00	Palm Beach Co. Water Utilities	West Palm Beach, FL
White Springs	FL	May-15	Aug-15	Specialized Field Study 2015	32000' of 8"-12" CIPP lining	Bill Lawrence, Project Mgr.	386,397.2310	\$84,675.00	Town of White Springs, FL	Mittauer & Assoc., Orange Park, FL
Deltona	FL	May-15	Aug-15	Deltona Storm PO 15395	1934' of 24"-48" CIPP lining	Joseph Walker, Stormwater	386,878.8100	\$200,000.00	City of Deltona, FL	Owner
Clearwater	FL	May-15	Aug-15	Storm 001922AA Rel. 2B	2375' of 15"-30" CIPP lining	John Linton	727,464.4348	\$207,518.00	Pinellas County, FL	Clearwater, FL
Dayton	OH	May-15	May-15	Sanitary Siphon Impmts. Dayton, OH	2115' of 15"-24" CIPP lining	Drew O'Conner	513,482.3300	\$148,310.00	MCSP, Cincinnati, OH	City of Dayton, OH
Richmond	VA	May-15	Jun-15	Richmond Release 12	343' of 12" CIPP lining	Susan Hamilton, Oper. Mgr.	804,646.8502	\$44,169.00	City of Richmond, VA	Owner
Pasco	FL	May-15	Jul-15	Annual Locaton 1	Clean/TV 65'	Efrain Figueroa, PM	727,834.3611	\$1,248.00	Pasco County, FL	Owner
Marietta	SC	May-15	Jul-15	S. Forest Circle 8" CIPP	2166' of 8" CIPP lining	Billy Humphries, Director	864,836.6878	\$74,894.00	City of Marietta, SC	Marietta, SC
Plantation	FL	May-15	Jun-15	Planation - PO 19548	Clean & TV 300' of mainline	Charles Spencer, Util. Dir.	954,414.8899	\$2,000.00	City of Plantation, FL	Owner
Eden	NC	May-15	Jul-15	Eden-Upper Matrimony Creek Basin	4102' of 8"-10" CIPP lining	Mark Vernon, Proj. Admin	276,632.6308	\$140,257.00	Prillaman & Pace, Martinsville, VA	WK Dickson & Co., Raleigh, NC
Rockledge	FL	May-15	Jun-15	Sewer Rehabilitation	287' of 72" CIPP lining	Kenneth Poole, Public Works	321,690.3978	\$177,940.00	City of Rockledge, FL	Owner
Mobile	AL	May-15	Dec-15	City Wide Drainage Rehab. 2015	2234' of 12"-42" CIPP lining	Reed Sheridan, CM	251,476.5002	\$727,599.00	Hughes Plumbing & Utility Contr.	Mobile, AL
Udall	KS	Apr-15	Jun-15	Phase II Williams St. and K-15	696' of 8" CIPP lining	Mark Dahrer, Project Mgr.	316,945.0555	\$22,272.00	Dondlinger & Sons Construction	Udall, KS
Waltham	MA	Apr-15	Oct-15	Waltham Sewer Rehabilitation	14210' of 6"-12" CIPP lining	Russell Corner, PM	508,559.6400	\$472,720.00	D'Alessandro Corp., Avon, MA	Waltham Water & Sewer Div., MA
Silver Springs	MD	Apr-15	Sep-15	WSSC IDIQ 16 Task 8	2196' of 8" CIPP lining	Mark Brown, Project Mgr.	301,206.7316	\$1,207,863.00	WSSC, Laurel, MD	Owner
Clearwater	FL	Apr-15	Jul-15	Clean & TV Storm 002064A Rel 8A	Clean & TV 6629' of 15"-42" CIPP	Jeremy Waugh	727,464.4348	\$32,290.00	Pinellas County, FL	Owner
Gahanna	OH	Apr-15	Jun-15	2014 Sanitary Sewer Rehabilitation Project	5400' of 8"-18" CIPP lining	Jeff Feltz, Water Resource	614,342.4005	\$208,988.00	City of Gahanna, OH	Owner
Atlanta	GA	Apr-15	May-15	Briarlake Catch Basin Replacement	Demo & Replace 2 existing basins	Dwayne White, PM	770,414.2363	\$3,900.00	DeKalb County, Stone Mountain	Owner
Deltona	FL	Apr-15	Jun-15	Deltona Sanitary 2015	2857' of 8" CIPP lining	Jeff Elder	386,878.8100	\$100,000.00	City of Deltona, FL	Owner
Denver	CO	Apr-15	May-15	2015 Sanitary Sewer Main CIPP lining	2945' of 8" CIPP lining	Rich Cassens, PE	303,670.1406	\$71,790.00	Holly Hill Water, Lakewood, CO	ENS Consulting, Lakewood, CO
Bethesda	MD	Apr-15	May-15	WSSC IDIQ 1 Task 29	Pipe burst of 264'	Mark Brown, Project Mgr.	301,206.7316	\$152,466.00	Washington Suburban Sanitary	Laurel, MD
Jupiter	FL	Apr-15	May-15	Jupiter - Center Road for LMK Pipe	1.0' of 6" lateral	John Rinehart, Project Admin.	954,977.4211	\$2,000.00	LMK Pipe Renewal, LLC, Ft.Lauderdale	Ft. Lauderdale, FL
Knoxville	TN	Apr-15	Sep-15	WKUD Portland 9D	36900' of 8"-12" CIPP lining	Larry Pittier, Project Manager	615,325.3374	\$1,165,100.00	Portland Utilities, TN	West Knox Utility District, Knoxville, TN
Knoxville	TN	Apr-15	Jun-15	Downtown State Street, Phase II	1837' of 8"-15" CIPP lining	Trent Roswell, PM	615,330.3287	\$162,305.00	Garney Construction Co.	Kansas City, MO
Cheney	KS	Apr-15	May-15	Sanitary Sewer Rehabilitation Phase 1	15350' of 8" CIPP lining	Randall Oliver, PE	316,542.3622	\$423,650.00	City of Cheney, KS	Schwab Eaton, Wichita, KS
Oak Ridge	TN	Apr-15	May-15	Oak Ridge E-IV/CIPP	5550' of 8"-10" CIPP lining	Tracy Green, Project Mgr.	423,519.2325	\$199,925.00	City of Oak Ridge, TN	Sub to Morgan Contracting, Knoxville, TN
Trinidad	CO	Apr-15	Apr-15	Commercial Street Development	742' of 15" CIPP lining	Glenn Moltrier, Owner	719,846.8449	\$38,584.00	Purgatoire Valley Construction	Trinidad, CO
Richmond	VA	Apr-15	May-15	Release 11 Richmond	Sewer Cleaning of 10"-36" pipes	Susan Hamilton, Oper. Mgr.	804,646.8502	\$12,296.00	City of Richmond, VA	Owner
Dayton	OH	Apr-15	May-15	NCR/UD Sanitary Siphon Improvements	1100' of 24" CIPP lining	Corey Kinnison, Sr. Engineer	937,333.3725	\$365,963.00	City of Dayton, OH	Owner
Columbus	GA	Apr-15	Apr-16	Sewer Rehab Contract A	27500' of 8"-42" CIPP lining	Ben Adams, PE	706,321.4590	\$3,145,032.00	Columbus Water Works, GA	Barge Waggoner Sumner, Columbus, GA
St. Petersburg	FL	Apr-15	Mar-16	Roser Park Sanitary Sewer Improvements	2694' of 24"-42" CIPP lining	Mark Laney, Const. Superv.	727,893.7671	\$927,636.00	City of St. Petersburg, FL	Owner
Knoxville	TN	Apr-15	May-15	KUB 06B3	1050' of 8"-10" CIPP lining	Tracy Green, Project Mgr.	423,519.2325	\$67,250.00	Knoxville Utilities Board, TN	Sub to Morgan Contracting, Inc.
Westminster	CO	Apr-15	May-15	Hyland Village Sewer Lining	310' of 8" CIPP lining	Davis Reinhart, Principal	303,534.1237	\$13,020.00	Edifice, Denver, CO	Owner
Denver	CO	Apr-15	Apr-15	2015 Sanitary Sewer Improvements	745' of 8" CIPP lining	Bill King, Owner	303,287.4900	\$21,588.00	Levi Contractors, Henderson, CO	Merrick & Co., Denver, CO
Sandy Springs	GA	Apr-15	May-15	Saddleview Run Stormwater Rehab.	Sub to repair drop inlet to mainline	Phillip Walker, Proj. Coord.	770,206.2553	\$16,000.00	City of Sandy Springs, GA	Owner
Tampa	FL	Apr-15	Jun-15	Tampa-Emergency 18" at Tampa Airport	36' pf 18" CIPP lining	Jeffrey Taylor	813,274.8456	\$22,200.00	City of Tampa, FL	Owner
Wheat Ridge	CO	Apr-15	May-15	Miller St. Sewer Upsizing	1417' of 15" CIPP lining	Levi Lowell, Project Mgr.	303,688.2330	\$53,846.00	T. Lowell Construction Inc.	Castle Rock, CO
Lyons	KS	Apr-15	Jun-15	Lyons Municipal Sewer Line Project 2015	1026' of 10" CIPP lining	Brian Vagts, Utility Supt.	620,257.2320	\$33,358.00	City of Lyons, KS	Owner
Raleigh	NC	Apr-15	Apr-15	Chic-Fil-A - The Civil Group	237' of 8" CIPP lining	Keith Holloway, Proj. Mgr.	919,436.4095	\$34,625.00	The Civil Group	Raleigh, NC
Pinellas Park	FL	Apr-15	Jul-15	Pinellas Park Storm 2015	370' of 18"-24" CIPP lining	Brent Perkey, Director	727,541.0700	\$32,900.00	City of Pinellas Park, FL	Owner
Ft. Wayne	IN	Apr-15	Oct-15	2015 CIPP Pkg. 3 - Medium & Small Diameter	80531' of 8"-36" CIPP lining	Eric Steinman, PE	260,427.2689	\$3,235,764.00	City of Fort Wayne, IN.	Owner
Duluth	GA	Apr-15	Apr-15	River Summit Trail Storm	362' of 36" CIPP lining	Melissa Muscato, City Engr.	678,957.7284	\$99,983.00	City of Duluth, GA	Owner
Charlotte	NC	Mar-15	Apr-15	Charlotte Storm - Cavonnier Lane	180' of 36" CIPP lining	Mark Braswell, Proj. Admin.	704,441.4777	\$44,190.00	OnSite Development	Charlotte, NC
Richmond	VA	Mar-15	Aug-15	Richmond Release 10	4947' of 12"-36" CIPP lining	Susan Hamilton, Oper. Mgr.	804,646.8502	\$1,033,207.00	City of Richmond, VA	Owner
St. Petersburg	FL	Mar-15	Mar-16	St. Petersburg Storm 2015 Year 2	1184' of 12"-72" CIPP lining	Mark Laney, Const. Supt.	727,893.7671	\$220,000.00	City of St. Petersburg, FL	Owner
Auburn	ME	Mar-15	Apr-15	Broad Stret	1860' of 10"-15" CIPP lining	Sid Hazelton, District Engr.	207,784.6969	\$93,210.00	Auburn Water & Sewerage	Owner

Orlando	FL	Feb-15	Dec-15	Orlando Storm 2015 Yr. 1 of 5	6099' of 12"-84" CIPP lining	Silvia Costa, Purchasing Agt.	407.246.2291	\$849,923.00	City of Orlando, FL	Owner
Knoxville	TN	Feb-15	Jul-15	Hallsdale-Powell Phase III, Contract 1	25945' of 6"-24" CIPP lining	Tracy Green, Project Mgr.	423.519.2325	\$1,028,585.00	Hallsdale-Powell, Knoxville, TN.	Inliner sub to Morgan Contracting
Madiera Beach	FL	Feb-15	Apr-15	Madiera Beach CIPP - Caladesi Const.	251' of 12"-15" CIPP lining	Don Hinrichs	727.585.9945	\$19,943.00	Caladesi Construction Co.	Largo, FL
Maryville	TN	Jan-15	Mar-15	Maryville-Browns Creek	3145' of 12" CIPP lining	Vince Bayles, Project Mgr.	865.249.8646	\$132,590.00	City of Maryville, TN	Inliner sub to Morgan Contracting
College Park	GA	Jan-15	Mar-15	Camp Creek Sewer Rehab. Phase 1	1100' of 6"-8" CIPP lining	David Hess, PE	770.263.7234	\$55,295.00	Site Engineering, Inc.	Owner
Sarasota Co.	FL	Jan-15	May-15	Contract C Release 10	878' of 24"-30" CIPP lining	Jason Brown	941.861.0930	\$97,583.00	Sarasota County, FL	Owner
Rockville	MD	Jan-15	Oct-15	WSSC IDIQ 12 Task 7	4003' of 8"-48" CIPP lining	Dave Tomich, Project Mgr.	301.206.7339	\$3,404,082.00	WSSC, Laurel, MD	Owner
Knoxville	TN	Jan-15	Jul-15	Hurst - KUB 22A2	3050' of 8"-15" CIPP lining	Greg Stump, Project Manager	931.206.4437	\$196,650.00	Hurst Excavating	Inliner sub to Hurst Excavating
Oldsmar	FL	Jan-15	May-15	2015 Sanitary Sewer Lining	2818' of 8" CIPP lining	Charles Lee, Project Manager	813.749.1229	\$100,000.00	City of Oldsmar, FL	Owner
Dunwoody	GA	Jan-15	Mar-15	Standby Stormwater Repair	283' of 18"-36" CIPP lining	John Gates, Project Manager	678.382.6713	\$72,807.00	City of Dunwoody, GA	Owner
Laurel	MD	Jan-15	Dec-15	WSSC IDIQ 11 Task 1	15298' of 8"-21" CIPP lining	Vince Jones, Project Mgr.	301.206.7339	\$4,017,916.00	Washington Suburban Sanitary	Laurel, MD
Orlando	FL	Jan-15	Feb-15	K-Mart & Meadow Woods Pump Station	245' of 8"-15" CIPP lining	Erik Anderson, PM	407.321.8410	\$33,945.00	Wharton-Smith, Sanford, FL	Owner
Rockport	IN	Jan-15	Jan-15	AK Steel Corp - 36" CIPP	176' of 36" CIPP lining	Dirk Hummel, Inf. Area Lead	812.362.6079	\$66,880.00	AK Steel Corporation	Rockport, IN
Wichita	KS	Jan-15	Apr-15	2014 Sewer Rehab. Phase F (CIPP)	13399' of 8" CIPP lining	Jeff Truhene, Project Engr.	316.268.4636	\$323,977.00	City of Wichita, KS	Owner
Miami-Dade	FL	Jan-15	Feb-15	Ponce & Bird 24" CIPP lining	1584' of 24" CIPP lining	Eric Seminara, Project Mgr.	954.977.4211	\$19,789.00	Current Builders	Pompano Beach, FL
Marietta	GA	Jan-15	Oct-15	FY 15 Sanitary Sewer Rehab. Phase 1	12123' of 10"-36" CIPP lining	Adam Turner, PM	770.423.1000	\$3,046,805.00	Cobb County Water System	Marietta, GA
Laurel	MD	Jan-15	Oct-15	WSSC IDIQ 17 Task 7	11952' of 8"-24" CIPP lining	Josh Arnett, Project Mgr.	301.206.7339	\$2,915,858.00	WSSC, Laurel, MD	Owner
Duluth	GA	Jan-15	Feb-15	Highbrooke Trail Storm Water Project	100' of 30" CIPP lining	Melissa Muscato, City Engr.	678.957.7284	\$35,557.00	City of Duluth, GA	Owner
Charlotte	NC	Jan-15	Jan-15	Woodleigh Oaks Drive	182' of 30" CIPP lining	Connie, Project Administrator	863.471.5141	\$35,172.00	OnSite Development	Charlotte, NC
Rockville	MD	Jan-15	May-15	WSSC IDIQ 12 Task 21	4340' of 8"-48" CIPP lining	Dave Tomich, Project Mgr.	301.206.7339	\$2,074,360.00	WSSC, Laurel, MD	Owner
Tampa	FL	Jan-15	Aug-15	MH & Line Cleaning HRS 3 & 4 of 4	Cleaning of Sewer Lines	Dale Dunson	813.272.5790	\$827,792.00	Hillsborough County, FL	Owner
St. Mary's	KS	Jan-15	Jan-15	2014 CIPP Project	1971' of 8" CIPP lining	Tim Williams, WW Supt.	785.437.2311	\$55,188.00	City of St. Mary's, KS	Owner
Bethesda	MD	Jan-15	May-15	WSSC IDIQ 13 Task 19 - Ross Contr.	4219' of 8"-20" CIPP lining	Patrick Brennan, Project Mgr.	301.831.5500	\$486,868.00	Ross Contracting, Inc.	Mount Airy, MD
Sugar Land	TX	Jan-15	Jan-15	Brookstone Storm Sewer Rehabilitation	45' of 12" CIPP lining	Travis Kirby, Project Mgr.	713.683.8800	\$7,500.00	Brookstone, Houston, TX	Owner
Clearwater	FL	Jan-15	Mar-15	Pinellas Co. Storm 001922AA Release 2	Clean & TV 15"-21"	John Linton	727.464.4348	\$11,800.00	Pinellas County, FL	Clearwater, FL
Princeton	NJ	Jan-15	Apr-15	Laurel Circle Rehab. Top Line Construction	1725' of 8" CIPP lining	Mark Castela, VP	908.231.7570	\$89,650.00	Top Line Construction Corp	Princeton Sewer Operating Committee
Ft. Pierce	FL	Jan-15	Mar-15	St. Lucie County	42' of 84" CIPP lining	Melissa Simberlund	772.462.1700	\$120,390.00	St. Lucie County, Ft. Pierce, FL	Owner
Germantown	MD	Jan-15	Sep-15	Ross Contracting-WSSC IDIQ 19 Task 3	7298' of 8"-33" CIPP lining	Patrick Brennan, Project Mgr.	301.831.5500	\$1,012,891.00	Ross Contracting, Inc.	Mount Airy, MD
Albuquerque	NM	Jan-15	Jan-15	SNL Building Sanitary Sewer Rehabilitation	705' of 6"-8" CIPP lining	Nancy Kerr, Project Manager	505.559.2590	\$33,680.00	B & D Industries, Albuquerque, NM	Owner
Greensboro	NC	Jan-15	Jan-16	Greensboro Contract 2012-95	15000' of 8"-12" CIPP lining	Jeff Greene, PE	828.757.0006	\$500,000.00	KRG Utility, Inc., Lenoir, NC	Owner
Sugar Land	TX	Jan-15	Nov-15	Critical Line Rehab. Project B	30565' of 8"-36" CIPP lining	Jose Velasquez, PE	713.400.2755	\$2,940,944.00	City of Sugar Land, TX	ARKK Engineers
Clearwater	FL	Jan-15	Mar-15	Storm 002064A Rel 3, 4 & 5	3653' of 18"-42" Storm CIPP lining	Jeremy Waugh	727.464.4348	\$524,789.00	Pinellas County, FL	Owner
Mobile	AL	Jan-15	Jan-16	2015 Annual Large Diameter CIPP Contract	10740' of 16"-54" CIPP lining	William Wilkerson, PE	251.476.4720	\$2,527,475.00	City of Mobile, AL	McCroly Williams, Mobile, AL
Laurel	MD	Dec-14	Dec-15	WSSC IDIQ 12 Task 8	8091' of 8"-48" CIPP lining	Dave Tomich, Project Mgr.	301.206.7339	\$5,991,900.00	WSSC, Laurel, MD	Owner
Tonawanda	NY	Dec-14	Apr-15	City of Tonawanda Phase 3 - Kandey Co.	7800' of 8"-10" CIPP lining	Richard Szucs, JR, Proj. Mgr.	716.675.7245	\$243,650.00	Kanday Co., Inc., West Seneca, NY	City of Tonawanda, NY
Aurora	CO	Dec-14	Dec-14	2914 CIPP Project	859' of 10"-12" CIPP lining	Chris Douglas, Proj. Supt.	303.693.3800	\$44,865.00	East Cherry Creek Valley Water	Kennedy/Jenks Const., Lakewood, CO
Anniston	AL	Dec-14	Dec-14	Eastman Chemical Co. CCTV	CCTV	Alan Robertson, Buyer	256.231.8505	\$6,000.00	Solutia, Inc.	Anniston, AL
Commerce	CO	Dec-14	Dec-14	2014 Sanitary Sewer Rehabilitation	1410' of 15" CIPP lining	Joyce Dechant, Admin. Asst.	303.429.5770	\$98,700.00	North Pecos Water & Sanitation	Denver, CO
Sugar Grove	OH	Dec-14	Dec-14	23" Lake Drain Rehabilitation	122' of 24" CIPP lining	Danny Dew, President	740.746.8518	\$33,500.00	Anglers Paradise	Sugar Creek, OH
Circleville	OH	Dec-14	Dec-14	15" & 30" Process/Storm Line Dupont	80' of 15"-30" CIPP lining	Dean Ferrante	800.267.9810	\$50,250.00	Evanco Environmental Tech, Inc.	Chester, VA
Ft. Collins	CO	Dec-14	Dec-14	Lindenmeier Irrigation Pipe Project	172' of 18" CIPP lining	Andrew Gingrich, Proj. Mgr.	970.221.6232	\$12,040.00	City of Fort Collins, CO	Owner
Santa Fe	NM	Dec-14	Mar-15	Rufina St. CIPP Project #949	20835' of 18"-30" CIPP lining	Larry Henderson, Project Mgr	505.469.4415	\$1,391,250.00	Sasquatch, Inc., Santa Fe, NM	Owner
N. Port Richey	FL	Dec-14	Jun-15	Sewer Gravity Lining 2015	7817' of 8"-10" CIPP lining	Dominic Bellezza	727.841.4546	\$300,000.00	City of New Port Richey, FL	Owner
Warwick	RI	Dec-14	Apr-15	I-95 Drainage Repairs - West Warwick	918' of 12"-30" CIPP lining	Bob Swenson, Engr. Asst.	401.739.8300	\$86,128.00	Cardi Corp, Warwick, RI	Vanasse Hangen Brustlin, Providence, RI
Framingham	MA	Dec-14	Mar-15	Speed Street - DeFelice	790' of 24" CIPP lining	Stewart McCormack, PM	978.452.6967	\$84,000.00	DeFelice Corp - Dracut, MA	Beta Group, Lincoln, RI
Colorado Sprgs	CO	Dec-14	Dec-14	E. Platte Avenue	55' of 27" CIPP lining	Rick Reiken, Project Manager	303.287.7700	\$30,250.00	Layne Heavy Civil, Colorado Sprgs.	Dewberry
Dublin	OH	Dec-14	May-15	2014 Sanitary Sewer Rehabilitation	38332' of 8"-42" CIPP lining	Todd Garwick, City Engineer	614.410.4600	\$1,993,485.00	City of Dublin, OH	Owner
Oak Ridge	TN	Dec-14	Jan-15	Oak Ridge Y12 CIPP E-IV	3460' of 8"-10" CIPP lining	Greg Stump, Project Manager	931.206.4437	\$118,480.00	City of Oak Ridge, TN	Sub to Morgan Contracting, Knoxville, TN
Ft. Collins	CO	Nov-14	Nov-14	Foothills Mall Development	430' of 8"-18" CIPP lining	Denece Child, Project Mgr.	303.466.9665	\$22,719.00	Beck Group, Denver, CO	Owner
Taylorville	UT	Dec-14	Jan-15	2014-2015 CIPP Sewer Rehabilitation	4689' of 8"-36" CIPP lining	Kevin Fenn, Asst. Gen. Mgr.	801.968.9081	\$730,000.00	Taylorville-Bennion Impvt. Dist.	Taylorville, UT
Colorado Sprgs	CO	Dec-14	Jan-15	Stratmoor Hills Water - Sanitary Sewer Line	736' of 8" CIPP lining	Joe Frei, Owner	719.237.6630	\$23,552.00	Joe Frei Excavating, Inc.	Colorado Springs, CO
Biddeford	ME	Dec-14	Mar-15	Amherst & Dartmouth for Aceto, Inc.	1350' of 12" CIPP lining	Kevin Aceto, General Mgr.	207.324.5041	\$74,250.00	Robert A. Aceto, Inc., Alfred, ME	Berry Huff McDonald & Milligan, ME
Biddeford	ME	Dec-14	Mar-15	Taylor & Beacon St. for Dearborn Bros.	1615' of 8"-12" CIPP lining	Rich Chaisson, Project Mgr.	207.929.8812	\$88,825.00	Dearborn Bros. Const., Buxton, ME	Berry Huff McDonald & Milligan, ME
Davenport	FL	Dec-14	Feb-15	Polk County - Polo Park Subdivision	1004' of 18"-36" CIPP lining	Doug Gable	865.535.2200	\$160,960.00	Polk County, FL	Owner
Cape Coral	FL	Dec-14	Nov-15	Cape Coral Storm Sewer Year 5 of 5	4621' of 15"-24" CIPP lining	Ron Loweke, Superintendent	239.574.0811	\$700,000.00	City of Cape Coral, FL	Owner
Nashua	NH	Nov-14	Dec-14	Sewer Replacement Project	610' of 6"-24" CIPP lining	Paul Scenna, Project Mgr.	978.937.0909	\$67,310.00	Albanese D & S	City of Nashua, NH
Miami-Dade	FL	Nov-14	Jan-15	Leachate Collection System	1454' of 12"-15" CIPP lining	Gus Alonzo	305.262.5151	\$182,015.00	CAS Contractors, LLC.	Westhorp Assc., Miami, FL
Clearwater	FL	Nov-14	Dec-14	CIPP Lining - Harbor Light Towers	291' of 10" CIPP lining	Robert Knobel	727.593.2018	\$14,777.00	Harbor Light Towers	Clearwater, FL
Key Biscayne	FL	Nov-14	Jan-15	Ocean Lane Dr - Stormwater Repair	669' of 15" CIPP lining	Tony Brown, Public Wks. Supt	786.255.6765	\$72,305.00	Village of Key Biscayne, FL	Owner
New London	OH	Nov-14	Mar-15	Sanitary Sewer Rehabilitation	12754' of 8"-12" CIPP lining	Bob Loyd, Project Manager	419.465.2587	\$388,080.00	Underground Util., Monroeville, OH	Jones & Henry
Longboat Key	FL	Nov-14	Jan-15	Stormwater Rehab.	2300' of TV Clean & Inspection	Anne Ross, Asst. Town Mgr.	941.316.1943	\$16,700.00	Town of Longboat Key, FL	Owner
Jacksonville	FL	Nov-14	Feb-15	Jacksonville PO307748-2	3278' of 15"-30" CIPP lining	Cheryl Robinson, Buyer	904.255.8823	\$402,250.00	City of Jacksonville, FL	Owner
Worcester	MA	Nov-14	Jun-15	Hermon St. Phase IV	5890' of 6"-30" CIPP lining	Michael Caforio, Assc. Direct.	508.799.1454	\$659,621.00	City of Worcester, MA	Weston & Sampson, Peabody, MA

Master Complete Project Listing ~ 2012-2017



Frankfort	KY	Sep-14	Nov-14	Thornhill Interceptor Rehabilitation	4087' of 12"-24" CIPP lining	Amanda Mikuski, Sr. Engr.	502.875.2448	\$510,198.00	City of Frankfort, KY	Hazen & Sawyer, Lexington, KY
Union	SC	Sep-14	Mar-15	McBeth St. Sewer Rehabilitation	5176' OF 8" CIPP lining	Brian Green, PE, LEED AP	864.429.1708	\$740,702.00	City of Union, SC	Rogers & Callcott, Greenville, SC
Findlay	OH	Sep-14	Sep-14	Logan Ave Improvements, Phase II	1260' of 10" CIPP lining	Jason Ruhlen, PM	419.422.7738	\$61,200.00	Helms & Sons Excavating, Findlay, OH	City of Findlay, OH
Tampa	FL	Sep-14	Mar-15	Chelsea St. Trunk CIPP	3558' of 18" CIPP lining	Sharon Morgan	813.274.8456	\$564,455.00	City of Tampa, FL	Owner
Lebanon	IN	Sep-14	Oct-14	INDOT IR-35947-A Noise Abatement	822' of CIPP lining	Tim Harvey	765.969.2214	\$203,710.00	INDOT, Indianapolis, IN	Layne sub to Milestone Contractors
Knoxville	TN	Sep-14	Dec-14	KUB - 07A1	2215' of 8" CIPP lining	Greg Stump, Project Manager	931.206.4437	\$104,385.00	Hurst Excavating	Layne sub to Hurst Excavating
Jeffersonville	IN	Sep-14	Jun-15	Annual On-Call Service Agreement CIPP	On Call Work Orders	Joshua Hillman, Project Mgr.	812.945.9585	\$713,163.00	City of Jeffersonville, IN	Jacobi Toombs Lanz
Muncie	IN	Sep-14	Apr-15	Bowen Engr - Muncie ARC Storm Line	6918' of 8"-15" CIPP lining	Jay Jeffries, PE	317.842.2616	\$371,452.00	Muncie Sanitary District, IN	Layne sub to Bowen Engineering
Gallatin	TN	Sep-14	Oct-14	TVA Gallatin Fossil Plant Spillway Upgrade	422' of 36" CIPP lining	Bill Pond, GM	513.733.4770	\$346,040.00	Trans Ash, Inc., Cincinnati, OH	Layne sub to Trans Ash, Inc.
SW Harbor	ME	Sep-14	Oct-14	Southwest Harobr for R.F.Jordan & Sons	2405' of 8"-12" CIPP lining	Jeffrey Hallett, PM	207.667.5236	\$76,015.00	R.J.Jordan & Sons Constr., Ellsworth	Olver Associates, Winterport, ME
Boston	MA	Sep-14	Jun-15	BWSC 13-309-001 Aqua Line Utility	3875' of 10"-27" CIPP lining	David Fan, Asst. Project Mgr.	508.690.2009	\$230,135.00	Aqua Line Utility, Inc.	Boston Water & Sewer Commission
Knoxville	TN	Sep-14	Sep-14	KUB - Mini Basin 15D1	400' of 8" CIPP lining	Vince Bayles, Project Mgr.	865.249.8646	\$20,000.00	Knoxville Utilities Board, TN	Sub to Morgan Contracting
Missouri City	TX	Sep-14	Feb-15	Sanitary Sewer Rehabilitation	11229' of 8"-18" CIPP lining	Steven Boyd, PE	713.869.2402	\$417,768.00	Ft. Bend Co. MUD#47, Houston, TX	Landev Engineers, Houston, TX
Sugar Land	TX	Sep-14	Nov-14	Projectg B Sewer Rehabilitation	8290' of 8"-18" CIPP lining	Jose Rangel, VP	832.582.8420	\$230,796.00	L. Construction, Houston, TX	ARKK Engineers, Houston, TX
Alpharetta	GA	Sep-14	Oct-14	North Pointe Sewer Rehabilitation	666' of 8" CIPP lining	Dan Dupont, PM	770.434.0095	\$35,100.00	KM Davis Contracting	Marietta, GA
Peachtree City	GA	Sep-14	Oct-14	Peachtree City Outfall Sewer	180' of 8" CIPP lining	Trey Bradbury, PM	770.969.1591	\$12,420.00	Strack, Inc.	Fairburn, GA
Lawrence	IN	Sep-14	Feb-15	Folsom Steel Interceptor Sewer Rehab.	5251' of 10"-12" CIPP lining	Sherri Bell, Constr. Engineer	317.888.1177	\$286,372.00	City of Lawrence, IN	Commonwealth Engrs., Indianapolis, IN.
Indianapolis	IN	Sep-14	May-15	Bean Creek & Garfield Park Large Diameter	4268' of 48" CIPP lining	Shan Foster, Project Manager	317.429.3985	\$2,468,008.00	Citizens Energy Group	Indianapolis, IN
Winter Haven	FL	Sep-14	Oct-14	Polk County 31st Street NW	666' of 15"-18" CIPP lining	Doug Gable	863.535.2200	\$65,385.00	Polk County, Winter Haven, FL	Owner
Indianapolis	IN	Sep-14	Dec-14	29th & Barnes Televising Pre-Project	80' thru 100" TV Work	Roger Hanas, Project Manager	317.429.3985	\$263,250.00	Citizens Energy Group	Owner
Indianapolis	IN	Sep-14	Dec-14	Harding Street Televising	8"-thru 60" TV work	Roger Hanas, Project Manager	317.429.3985	\$52,141.00	Citizens Energy Group	Owner
Skowhegan	ME	Sep-14	Oct-14	Skowhegan for R. A. Paradis & Son	312' of 15" CIPP lining	Todd Bradley, PM	207.368.5432	\$257,500.00	R.A.Paradis & Son, Newport, ME	Dirigo Engineers, Fairfield, ME
Laurel	MD	Sep-14	Apr-15	WSSC IDIQ 13 Task 23	129' of 8" CIPP UV lining	John Thorsell, Project Mgr.	301.206.7339	\$790,426.00	WSSC, Laurel, MD	Owner
Norwalk	CT	Sep-14	Dec-14	Emergency Work Beacon St. Interceptor	623' of 15" CIPP lining	Joseph Perotti, Proj. Admin.	860.274.5469	\$42,380.00	Heitkamp, inc., Watertown, CT	Arcadis, Middletown, CT
Salt Lake City	UT	Sep-14	Oct-14	14C Sewer Rehabilitation	7687' of 8"-42" CIPP lining	Brad Paxman, Dist. Engr.	801.968.3551	\$695,919.00	Granger-Hunter Impvt. Dist.	West Valley City, UT
Clearwater	FL	Sep-14	Dec-14	Pinellas Co. Storm 002064A Rel 1 & 2	1793' of 18"-30" CIPP lining	Jeremy Waugh	727.464.4348	\$177,000.00	Pinellas County, FL	Owner
Mobile	AL	Sep-14	Dec-14	Conception St. 42" & 48" CIPP	3125' of 42"-48" CIPP lining	Tim Dixon, Construction Mgr	251.476.4720	\$1,581,625.00	Mobile Area Water Sewer, AL	McCroly Williams, Mobile, AL
Winchester	MA	Sep-14	Dec-14	Squire Road for Heitkamp, Inc.	3927' of 6"-12" CIPP lining	Joseph Perotti, Proj. Admin.	860.274.5469	\$127,700.00	Heitkamp, Inc., Watertown, CT	Weston & Sampson, Peabody, MA
Enfield	CT	Sep-14	Dec-14	Enfield, CT-PO 13351359-00	1682' of 8" CIPP lining	Kevin Shlitz, Superintendent	860.253.6450	\$87,926.00	Town of Enfield, WPC	Enfield, CT
Steamboat Spg	OH	Sep-14	Oct-14	2014 Trenchless Pipeline Rehabilitation	5796' of 6"-36" CIPP lining	Amber Gregory, PE	970.879.2060	\$233,452.00	City of Steamboat Springs, CO	Owner
Lakewood	CO	Sep-14	Dec-14	2014 Sanitary Sewer Improvements	7165' of 6"-24" CIPP lining	Patrick Roberts, PE	303.431.6100	\$241,810.00	Northwest Lakewood Sanit., CO	Martin Martin Engr., Lakewood, CO
Wilmington	NC	Sep-14	Oct-14	Dawson St. Front St. Interceptors	1356' of 12"-18" CIPP lining	Connie, Project Administrator	910.790.9986	\$183,244.00	Atlantic Constr., Wilmington, NC	Hydrostructures, Pittsboro, NC
Lakewood	CO	Sep-14	Sep-14	2014 Capital Improvements Project	1526' of 8" CIPP lining	Tom Napollini, Engineer	303.986.2275	\$60,192.00	Bennett Bear Creek Farms Water	Kennedy Jenks, Lakewood, CO
Littleton	CO	Sep-14	Oct-14	2014 CIP Project	2222' of 8" - 10" CIPP lining	Bob Markoski, Field Engr.	303.985.3636	\$51,900.00	South Arapahoe, Littleton, CO	Kennedy Jenks, Lakewood, CO
Columbia	SC	Sep-14	Jul-15	Saluda River Basins 7 & 8	28148' of 6"-10" CIPP lining	Connie, Project Administrator	863.471.5141	\$3,936,225.00	City of Columbia, SC	CDM, Raleigh, NC
Portsmouth	OH	Sep-14	Sep-14	Upper Lawson Run Sewer Project	2726' of 8"-18" CIPP lining	Chris	740.353.2815	\$154,002.00	Distel Constr., Portsmouth, OH	Inliner sub to Distel Construction
Keene	NH	Sep-14	Dec-14	Heitkamp, Inc. for Keene, NH	645' of 15" CIPP lining	Joseph Perotti, Proj. Admin.	860.274.5469	\$33,380.00	Heitkamp, Inc., Watertown, CT	City of Keene DPW, Keene, NH
Laurel	MD	Sep-14	Aug-15	WSSC IDIQ 19 Task 8	4946' of 8"-12" CIPP lining	Wayne Morris, PM	310.206.7339	\$3,584,244.00	Washington Suburban Sanitary	Laurel, MD
Morrow	GA	Sep-14	May-17	Annual Contract for CIPP Rehab.	Work Order Driven	Clifford Beronet, PE	678.422.2828	\$3,880,931.00	Clayton County Water Authority	Morrow, GA
Roxbury	MA	Sep-14	Nov-14	BWS 12-309-004-2 Fed Corp	700' of 48"x51" CIPP lining	Lester Valente, Project Engr.	781.329.1044	\$247,800.00	Fed Corp, Dedham, MA	Boston Water & Sewer Commission
St. George	UT	Aug-14	Sep-14	2014 Sewer Relining Project	2566' of 8" CIPP lining	Kade Bringham	435.627.4000	\$93,796.00	City of St. George, UT	Owner
Mobile	AL	Aug-14	Oct-14	Repairs Storm Drain Pillans Middle School	600' of 12" CIPP lining	Karen Henderson, CM	251.221.4473	\$75,058.00	Mobile Co. BOE, Mobile, AL	Owner
Denver	CO	Aug-14	Sep-14	Brannan Yard Emergency Repair	290' of 24" CIPP lining	Jim Jamsay, District Mgr.	303.288.6664	\$41,150.00	N. Washington St. Water/Sewer	Owner
Richmond	VA	Aug-14	Apr-15	Release West End Phase 2B	12740' of 8"-24" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.8502	\$1,351,765.00	City of Richmond, VA	Owner
Laurel	MD	Aug-14	Jan-15	WSSC IDIQ 12 Task 15	355' of 8" CIPP lining	Dave Tornich, Project Mgr.	301.206.7339	\$337,525.00	WSSC, Laurel, MD	Owner
La Cygne	KS	Aug-14	Sep-14	Casey's General Store	370' of 10" CIPP lining	Ryan Hursh, Project Manager	316.775.9991	\$23,800.00	Zemco, Inc., Augusta, KS	Owner
Kittery	ME	Aug-14	Nov-14	Patten Consturction-Kittery, ME	1010' of 8" CIPP lining	Brett Patten, VP	207.439.2008	\$100,900.00	H.L.Patten Constr., Kittery, ME	Kleinfelder, Cambridge, MA
New Castle	DE	Aug-14	Nov-14	Release #2 - PO 161916	24' of various Jansen Laterals	Eric Laramore, Project Mgr.	302.395.5740	\$95,900.00	New Castle County	New Castle, DE
Pittsburgh	PA	Aug-14	Sep-14	Goodale Blvd. - Roadway Improvements	9017' of 8"-30" CIPP lining	Stanley Gorski, PM	412.341.3750	\$610,609.00	SHACOG, Pittsburgh, PA	Gateway Engrs., Pittsburgh, PA
Conway	MA	Aug-14	Oct-14	Conway - Washington Street	261' of 36" CIPP lining	Stewart McCormack, PM	978.452.6967	\$58,725.00	Defelice Corp - Dracut, MA	Underwood Engrs., Concord, NH
Biddeford	CT	Aug-14	Oct-14	Biddeford - 12914A	935' of 24" CIPP lining	Rob Owens, Project Mgr.	207.929.8912	\$90,400.00	Peters Construction, Buxton, ME	Wright-Pierce, Topsham, ME
Oakland Co.	MI	Aug-14	Oct-14	Perry St. Diversion Sewer Force Main	345' of 36" CIPP lining	Michael D'Agostini, PM	586.791.5800	\$98,670.00	L. D'Agostini & Sons, Inc.	MacComb Township, MI
Bridgeport	CT	Aug-14	Oct-14	Bridgeport - Mather	196' of 36" CIPP lining	Michael Amato, Project Mgr.	860.242.0743	\$45,050.00	Mather Corp., Bloomfield, CT	Tighe & Bond, Shelton, CT
Westminster	MD	Aug-14	Aug-14	Carroll County Release #3	1879' of 12" CIPP lining	Cindy Miller, Buyer	410.886.2181	\$78,918.00	Carroll Co. Government	Westminster, MD
Oregon	OH	Aug-14	Aug-14	Wheeling Street 2013/Arthur St.	336' of 30" CIPP lining	Andrea Beard, Project Mgr.	419.698.7162	\$78,230.00	City of Oregon, OH	Owner
Colorado Sprgs	CO	Aug-14	Aug-14	36" Storm Sewer Hartstock & Academy	362' of 36" CIPP lining	Cole Pratt	719.385.6822	\$59,400.00	City of Colorado Springs, CO	Owner
Delray Beach	FL	Aug-14	Oct-14	Evergreen/Seasage	257' of 18" CIPP lining	Harold Bellinger, Supt.	5861.243.7309	\$24,740.00	City of Delray Beach, FL	Owner
Jupiter	FL	Aug-14	Oct-14	Parkway St. - Loxahatchee River District	613' of 8" CIPP lining	Kris Dean, Project Admin.	561.747.5700	\$23,426.00	Loxahatchee River District	Jupiter, FL
Orlando	FL	Aug-14	Sep-14	Middlesex Corp - OIA Project	2245' of 18"-24" CIPP lining	John Reddy, Purchasing Mgr.	407.206.0077	\$213,255.00	Middlesex Corporation	Orlando, FL
Roswell	GA	Aug-14	Aug-14	Abbeywood 8" CIPP	270' of 8" CIPP lining	Brandon Leipprandt, PM	678.820.3991	\$12,150.00	NAPM, Marietta, GA	Marietta, GA
N. Lauderdale	FL	Aug-14	Nov-14	LS 9 & Kimberly Blvd.	194898' of 8" CIPP lining	George Krawczyk, Proj. Mgr.	954.722.0900	\$500,000.00	City of North Lauderdale, FL	Owner
Ocoee	FL	Aug-14	Sep-14	24" & 30" CIPP lining	313' of 24"-30" CIPP lining	Richard Campanate, Oper.Mg	407.905.3170	\$44,680.00	City of Ocoee, FL	Owner
Waynesboro	VA	Aug-14	Aug-14	Waynesboro for Bio-Nomic Services	966' of 18"-24" CIPP lining	Buddy, Project Admin.	704.529.0000	\$210,560.00	Bio-Nomic Services, Charlotte, NC	USR, Chin Gordon, PE



New Castle	DE	Jun-14	Jul-14	Mainline & Service Lateral Connection	Service Lateral Connections	Eric Laramore, Project Mgr.	302.395.5741	\$141,300.00	New Castle County	New Castle, DE
Anniston	AL	Jun-14	Jun-14	Storm Water 36" Pipe Rehabilitation	275' of 36" CIPP lining	Reida Blakney, PM	256.236.6381	\$70,000.00	Eastman Chemical Co.	Anniston, AL
Indianapolis	IN	Jun-14	Jan-15	Pilot Project SDRS Lick Creek Interceptor	13400' of 8"-24" CIPP lining	Roger Hanas, Project Manager	317.429.3985	\$2,338,558.00	Citizens Energy Group	Owner
Frankfort	KY	Jun-14	Sep-14	Indian Hills I&I Reduction Phase 3	1999' of 8"-12" CIPP lining	Dakotah DeRoche, PM	502.354.2344	\$324,933.00	City of Frankfort, KY	Burgess & Niple, Louisville, KY
Indianapolis	IN	Jun-14	Apr-15	Small & Large Diameter Sewer Rehabilitation	27540' of 8"-24" CIPP lining	Roger Hanas, Project Manager	317.429.3985	\$2,762,454.00	Citizens Energy Group	Indianapolis, IN
South Shore	KY	Jun-14	Jun-14	Sewer Rehab for City of Shore Shore	3210' of 8" CIPP lining	John Schwab, Project Mgr.	740.533.0030	\$115,850.00	Southern Ohio Trenching-Layne Sub	HMB Professional Engr., Frankfort, KY
Hickory	NC	Jun-14	Jul-14	11th St. SW Sewer Rehab for KRG	2595' of 8"-10" CIPP lining	Jeff Green, Project Admin.	828.228.0214	\$87,300.00	KRG, Lenoir, NC	Owner
Frankfort	KY	Jun-14	Sep-14	Tierra Linda I&I Rehabilitation Project	7691' of 8"-10" CIPP lining	Dakotah DeRoche, PM	502.354.2344	\$523,524.00	City of Frankfort, KY	Burgess & Niple, Louisville, KY
Casselberry	FL	Jun-14	Dec-14	2014 PO 0710870	42716' of 8" CIPP lining	Dave Lankfort	407.262.7725	\$1,355,648.00	City of Casselberry, FL	Owner
Niceville	FL	Jun-14	Aug-14	Eglin Air Force Base for EMR, Inc.	1796' of 54/60" CIPP lining	James Foster	850.897.0210	\$976,485.00	EMR, Inc., Niceville, FL	Owner
Mobile	AL	Jun-14	Jun-14	University of South Alabama Storm Drain	200' of 18" CIPP lining	Chris Brewer, PM	251.456.7270	\$20,000.00	Chris Brewer Contracting, Inc.	Mobile, AL
Waterville	CT	May-14	Jun-14	Waterville Sewerage District 2014-2	771' of 8"-15" CIPP lining	Roland Lapointe, Supt.	207.872.5191	\$41,055.00	Waterville Sewerage District	Waterville, ME
Houston	TX	May-14	Sep-14	Sewer Rehab, Morningside Place Sect. 1	2300' of 8" CIPP lining	Ross Crawford	281.305.7027	\$100,425.00	Harris Co. WCID 89, Houston, TX	Owner
Orange County	FL	May-14	May-15	Orange Co. Storm Y14 Yr 1 of 3	20800' of 15"-42" CIPP lining	John Schmidt, Sr. Cont. Admin	407.836.5635	\$3,556,260.00	Orange Co. Board of Commissioner	Orlando, FL
Lexington	MA	May-14	Aug-14	Lexington-Phase 4 Sewer Heikamp	6800' of 6"-21" CIPP lining	Joseph Perotti, Proj. Admin.	860.274.5469	\$307,360.00	Heikamp, PDR North, Watertown	Weston & Sampson, Peabody, MA
St. Petersburg	FL	May-14	Jun-14	72nd Ave NE for All American Concrete	519' of 8" CIPP lining	Tom Jordan	727.524.8755	\$17,708.00	All American Concrete	Largo, FL
Columbia	MD	May-14	Jul-14	Howard Co. Rt. 1 Sewer Main CIPP Lining	2343' of 12"-15" CIPP lining	Joshua Giliptis, Project Mgr.	410.313.2414	\$271,451.00	Howard Co. Government, DPW	Columbia, MD
Venice	FL	May-14	Sep-14	Bird Bay Drive South Project	1562' of 15"-30" CIPP lining	Project Manager	941.486.2626	\$194,475.00	City of Venice, FL	Owner
Jackson	TN	May-14	Sep-14	Phase 1 Contract 1 Sewer Rehabilitation	12865' of 8"-15" CIPP lining	Greg Sanford, PE	615.254.6002	\$631,730.00	Jackson Energy Auth., Jackson, TN	Jacobs Engineering, Nashville, TN
Lakewood	CO	May-14	Jul-14	2014 Sanitary Sewer Rehabilitation	1425' of 6"-8" CIPP lining	Patrick Roberts, Engineer	303.431.6100	\$50,000.00	East Jefferson Co., Lakewood, CO	Martin Martin Engineering
Chalmers	IN	May-14	Jun-14	INDOT R-34414-A White Co.	1050' of 65"x40" CIPP lining	Patrick Hauser, PM	812.883.6644	\$427,350.00	INDOT, Indianapolis, IN	Sub to Temple & Temple, Salem, IN
St. James	MO	May-14	Jan-15	Wastewater Collection System Rehab.	26344' of 12"-24" CIPP lining	Travis Hernandez, PE	573.364.6362	\$1,531,381.00	City of St. James, MO	Archer-Elgin, Rolla, MO
Carnegie	PA	May-14	May-14	Franklin Ave 36" Storm Sewer Rehab.	471' of 36" CIPP lining	Jim Baseji, PM	412.670.0316	\$65,940.00	Mongiovi & Sons, Pittsburgh, PA	KLH Engineers
Westminster	MD	May-14	Jul-14	Release #2 Carroll County - Eldersburg	1213' of 8" CIPP lining	David Stair, Project Admin.	410.386.2181	\$165,522.00	Carroll Co. Government	Westminster, MD
Casselberry	FL	May-14	May-14	Redbug Flyover Project	231' of 24" CIPP lining	Paul Wilson	407.206.0077	\$20,097.00	The Middlesex Corporation	Orlando, FL
Smyrna	GA	May-14	May-14	Martin Ct. Storm CCTV	CCTV 1600' of 60"	Cory Conley, Projects Mgr.	770.419.6445	\$3,760.00	Cobb County Water System	Owner
Spring	TX	May-14	Feb-15	SIRA - Woodlans	12231' of 18"-21" CIPP lining	Kenyon Scott Hunt, PE	281.589.7257	\$1,225,115.00	San Jacinto River Auth., Conroe, TX	Klott Associates, Inc., Houston, TX
Porter	IN	May-14	Jun-14	INDOT-R-35360-A Porter Co.	184' of 84" CIPP lining	Patrick Hauser, PM	812.883.6644	\$207,000.00	INDOT, Indianapolis, IN	Sub to Temple & Temple, Salem, IN
Montgomery	AL	May-14	Oct-14	2014 Large Diameter Sewer Rehab.	26500' of 15"-24" CIPP lining	Chris Norris, Project Engineer	334.215.9041	\$4,422,987.00	City of Montgomery, AL	CH2M Hill, Montgomery, AL
Marble Cliff	OH	May-14	May-14	2013 3rd Avenue Rehab & Sewer Impvts.	881' of 8"-18" CIPP lining	Ryan Shaseen, PM	614.488.7958	\$55,293.00	Decker Constr. Co., Columbus, OH	Burgess & Niple
Sidney	OH	May-14	May-14	Ohio Avenue / Clay Street Sewer Replace	965' of 24" CIPP lining	Cory Howell, Project Mgr.	419.586.3077	\$75,000.00	VTF Excavation, Celina, OH	Owner
Wichita	KS	May-14	May-14	Southfork Addition 12" Canal Crossing	200' of 12" CIPP lining	Ryan McCullough, Supt.	765.386.6514	\$9,050.00	McCullough Excavation	Wichita, KS
Corpus Christi	TX	May-14	May-14	Corpus TSC - Kostoryz	68' of 12" CIPP lining	Armando Gutierrez, City Engr.	361.826.3500	\$14,552.00	City of Corpus Christi, TX	GS-Texas Sterling Const., Houston, TX
Aspen	CO	May-14	Aug-14	2014 CIPP Rehabilitation	12841' of 6"-10" CIPP lining	Tom Bracewell, Supt.	970.925.3601	\$349,964.00	Aspen Consolidated Sanitation	Aspen, CO
Hialeah	FL	May-14	Aug-14	PS 127	5493' of 8" CIPP lining	Ethan Hejin, Project Manager	954.987.0066	\$197,105.00	City of Hialeah, FL	Hazen & Sawyer PC, Hollywood, FL
Polk County	FL	May-14	Jul-14	Westwood Avenue	220' of 36" CIPP lining	Doug Gable	863.535.2200	\$56,400.00	Polk County, FL	Owner
Titusville	FL	May-14	Aug-14	Sanitary 2014	5680' of 8"-10" CIPP lining	Jesus Vieiro, Purchasing	321.383.5767	\$198,593.00	City of Titusville, FL	Owner
Houston	TX	May-14	Jun-14	Muenster, TX	461' of 10"-24" CIPP lining	Alene Efav	713.558.8700	\$45,972.00	Harris Co. MUD #71	Houston, TX
Bridgeport	CT	May-14	May-15	Contract H-4 Phase A Stage 1	11295' of 8"-24" CIPP lining	William Robinson, GM	203.332.5550	\$1,398,025.00	City of Bridgeport, CT	Bridgewater Water/Pollution Control
Charlotte	NC	May-14	May-14	Lance Crackers 8" CIPP - Sanders Utility	440' of 8" CIPP lining	Fred Young, Project Admin.	704.400.5694	\$24,200.00	Sanders Utility Const., Charlotte	Owner
Fishers	IN	May-14	May-14	108th St. 27" CIPP Installation	60' of 27" CIPP lining	Rick Farmham, Asst. Director	317.595.3281	\$28,000.00	Town of Fishers, IN.	Owner
Birmingham	AL	May-14	May-14	Birmingham Emergency 8"	1332' of 8" CIPP lining	Wade Bennett, PM	334.858.5923	\$60,075.00	B & H Contracting, Lakeland, FL	Owner
Lakeland	FL	May-14	Jul-14	Storm 2014 PO 257217	1254' of 15"-24" CIPP lining	Larry Schuler, Drain.Foreman	863.834.3311	\$107,640.00	City of Lakeland, FL	Owner
Fulton	MD	Apr-14	Nov-14	Murray Hills Lateral Lining	Lateral Lining	Mike Decker, Project Mgr.	410.313.6375	\$158,970.00	Howard Co. Government, DPW	Columbia, MD
Eaton	CO	Apr-14	May-14	Cobb Lake-Fl. Collins, CO	663' of 42-36" CIPP lining	Jeff Smith, Ditch Rider	970.454.3377	\$93,318.00	WRCC, Inc.	Eaton, CO
Sarasota Co.	FL	Apr-14	Aug-14	Contract C Releases 5-7	882' of 24"-36" CIPP lining	Carlyn O'Reilly	941.861.0930	\$149,772.00	Sarasota County, FL	Owner
Clermont	FL	Apr-14	Aug-14	PO# 2014-0139 Clermont	3613' of 8" CIPP lining	Jerrone McLaren, Env. Serv.	352.241.0178	\$119,640.00	City of Clermont, FL	Owner
Greenville	NC	Apr-14	Jul-14	PO P1165001 Reline Storm Sewer	631' of 36"-72" CIPP lining	Ricky Hill, Project Admin.	252.928.6776	\$255,130.00	East Carolina University Facility	Greenville, NC
Perrysburg	OH	Apr-14	May-14	Mercy St. Charles Hospital 15" Lining	200' of 15" CIPP lining	J. J. Sandberg	419.837.6294	\$23,000.00	D & K Excavating, Perrysburg, OH	Owner
Indianapolis	IN	Apr-14	Dec-14	Clifton & Congress LDRS Various Locations	7975' of 42" & 30x36x42x54x60	Shari Foster, Project Engineer	317.429.3982	\$2,082,768.00	Citizens Energy Group	Wessler Engineering, Indianapolis, IN.
N. Charleston	SC	Apr-14	Aug-14	FY14 Small CIPP Project	13150' of 6"-10" CIPP lining	Del Whittle, Proj. Admin.	843.764.2653	\$449,018.00	North Charleston Sewer District	North Charleston, SC
Seabrook Isld.	SC	May-14	Jun-14	Spinnaker Beach Houses 12"x18" CIPP	103' of 15" CIPP lining	Larry Blasch, Proj. Admin.	843.971.5096	\$34,000.00	Spinnaker Beach Houses	Mt. Pleasant, SC
Laurel	MD	Apr-14	Nov-14	WSSC IDIQ 6 Task 16 - Various Locations	7563' of 8"-48" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$5,743,278.00	WSSC, Laurel, MD	Owner
Knoxville	TN	Apr-14	Jun-14	Mini Basin 08B3	370' of 8" CIPP lining	Vince Bayles, Project Mgr.	865.249.8646	\$19,000.00	KUB, Knoxville, TN	Sub to Morgan Contracting, Baker, FL.
Jessup	MD	Apr-14	Aug-14	Dorsey Run Sewer Rehabilitation	896' of 8" CIPP lining	Mike Decker, Project Mgr.	410.313.6375	\$45,098.00	Howard Co. Government, DPW	Columbia, MD
Wichita	KS	Apr-14	Apr-14	U054-087 KA 3530-1 Culvert Repair	69' of 15" CIPP lining	Terry, Project Engineer	763.420.5009	\$16,215.00	Diamond Surface, Inc.	Wichita, KS
Rossford	OH	Apr-14	May-14	Rossford, OH-Armpoint Sewer Impvts.	1200' of 8" CIPP lining	Mark Nagei, PM	419.592.3861	\$45,150.00	Nagei, Inc., Napoleon, OH	Poggemeyer Design Group, Bowling Grn.
Holland	MI	Apr-14	Jun-14	Ottawa Rd. Sanitary Sewer & MH Rehab.	7230' of 16"-18" CIPP lining	Nate Williams, Engineer	616.394.0260	\$527,083.00	Holland Charter Twp., Holland, MI	Prein & Newhof, Holland, MI
Stone Mt.	GA	Apr-14	Apr-14	Campground Manhole Reset	Manhole Reset	Bob Cowhig, Manager	770.498.5679	\$1,200.00	Stone Mountain Memorial Assoc.	Stone Mountain, GA
Houston	TX	Apr-14	Apr-14	Boyer - Deep South Drive	125' of 18" CIPP lining	Alene Efav	281.558.8700	\$24,000.00	Harris Co. MUD #289	Houston, TX
Port Richey	FL	Apr-14	Jul-14	18" at Auto Garage	90' of 18" CIPP lining	Chris Hughes	727.816.1900	\$11,700.00	City of Port Richey, FL	Owner
Oldsmar	FL	Apr-14	Apr-14	Barclay Group Clean & TV - Oldsmar	Clean & TV 10"	Jerry Hart	727.733.7585	\$2,975.00	Barclay Group, Palm Harbor, FL	Owner
Oviedo	FL	Apr-14	Jun-14	PO 140355 Manhole Rehabilitation	Raven 405 Lining	Jim Woodger, Utility Supt.	407.971.5690	\$16,788.00	City of Oviedo, FL	Owner



Chattanooga	TN	Feb-14	May-14	Pineville Sewer Rehabilitation	3500' of 8" CIPP lining	David Hurst, Project Mgr.	865.922.6145	\$125,413.00	Hurst Excavating	Owner
Braselton	GA	Feb-14	Apr-14	Shumard Oak Area	2680' of 8" CIPP lining	Russ Brink, Project Engineer	706.654.3917	\$129,855.00	City of Braselton, GA	Owner
Akron	OH	Feb-14	Jul-14	Mud Run Trunk Sewer Lining	12858' of 30"-36" CIPP lining	Jeff Leisenring, Owner	330.628.4811	\$1,912,750.00	City of Akron, OH	Sub to H. M. Miller Constr., Magadore, OH
Kittery	ME	Feb-14	Feb-14	Walker Street Sewer	1128' of 12"-18" CIPP lining	George Kathios, Supt.	207.475.1316	\$86,608.00	Town of Kittery, ME	Kleinfelder, Cambridge, MA
Mount Airy	MD	Feb-14	Apr-14	Ross Contracting - WSSC IDIQ 13 Task 5	1454' of 8"-18" UV CIPP lining	Ruth Curley, Project Asst.	301.831.5500	\$144,050.00	Ross Contracting, Inc.	Mt. Airy, MD
Colorado Sprgs	CO	Feb-14	Dec-14	2014 Academy Sanitation CIPP	499' of 8" CIPP lining	No name given	303.688.2166	\$12,400.00	DRC Construction Services	Colorado Springs, CO
Katy	TX	Feb-14	May-14	2013 Sanitary Sewer Rehabilitation	3420' of 24"-30" CIPP lining	Chris Rosnovsky, P.E.	281.363.4039	\$496,160.00	Green Trails MUD, Houston, TX	Jones & Carter, Houston, TX
Ocala	FL	Feb-14	Feb-14	NE 2nd St. & Wataula Avenue - Hamlet	277' of 8" CIPP lining	Kevin Coffey, Project Mgr.	352.236.3355	\$13,850.00	Hamlet Construction	Ocala, FL
St. Petersburg	FL	Feb-14	Mar-14	St. Petersburg Project for Rowland, Inc.	1776' of 8"-12" CIPP lining	Kevin Rowland, President	855.545.3815	\$60,000.00	Rowland, Inc. Pinellas Park, FL	Pinellas Park, FL
Plantation	FL	Feb-14	Mar-14	PO# 16272 Plantation	200' of 8" CIPP lining	Charles Spencer, Purch. Mgr.	954.414.8899	\$11,219.00	City of Plantation, FL	Owner
Westerville	OH	Feb-14	Feb-14	Westdale Storm Drain Sewer Rehab.	430' of 36" CIPP lining	Jake Preston, PM	614.901.6674	\$70,950.00	City of Westerville, OH	Owner
Zephyrhills	FL	Jan-14	Feb-14	NASA/KSC for RTD Construction, Inc.	330' of 8" CIPP lining	Steven Rea, Sr. Project Mgr.	813.783.9119	\$18,150.00	RTD Construction, Inc.	Zephyrhills, FL
Boonville	IN	Jan-14	Apr-14	Storm Water - Rabbitt Run 27" CIPP	215' of 27" CIPP lining	Brent Wendholt, Asst. Engr.	812.897.6094	\$24,400.00	Warrick Co. Dept. of Storm Water	Boonville, IN
Sublette	KS	Jan-14	Jan-14	Outfall Line Rehabilitation	400' of 12" CIPP lining	Daylen Elsay, Superintendent	620.675.2326	\$21,750.00	City of Sublette, KS	Owner
Indianapolis	IN	Jan-14	Feb-14	INDOT R-34178-A Temple & Temple	205' of 50"x31" CIPP	Patrick Hauser, PM	812.883.6644	\$74,210.00	INDOT, Indianapolis, IN	Sub to Temple & Temple, Salem, IN
Northfield	VT	Jan-14	Mar-14	CIPP Lining - Northfield	5200' of 8"-10" CIPP lining	Patrick DeMasi, Util. Supt.	802.485.7355	\$137,500.00	Village of Northfield, VT	Owner
Waterville	ME	Jan-14	Feb-14	CIPP Lining Project	1073' of 12"-20" CIPP lining	Roland Lapointe, Supt.	207.872.5191	\$96,976.00	Waterville Sewerage District	Waterville, ME
Hialeah	FL	Jan-14	Mar-14	PS 2 & 120	2230' of 8"-10" CIPP lining	Ethan Heijn, Project Manager	954.987.0066	\$71,705.00	City of Hialeah, FL	Hazen & Sawyer, PC
Hanover	PA	Jan-14	Aug-14	Sewer System Improvements	32167' of 8"-12" CIPP lining	Randall Baugher, Supt.	717.637.3877	\$1,238,525.00	Borough of Hanover, PA	Gannett Fleming, Inc.-Harrisburg, PA
Indianapolis	IN	Jan-14	Jun-14	CEG 29th & Delaware LDSR	5312' of 30"-42" CIPP lining	Shari Foster, Project Engineer	317.429.3982	\$2,288,963.00	Citizens Energy Group	Wessler Engineering, Indianapolis, IN.
Safety Harbor	FL	Jan-14	Apr-14	Sanitary & Storm Sewer Lining	1447' of 8"-18" CIPP lining	Damaris Cordova	727.724.1555	\$88,517.00	City of Safety Harbor, FL	Owner
Pensacola	FL	Jan-14	Feb-14	Polara Court - Escambia County	160' of 24" CIPP lining	Katie Marron, Engr. Proj. Coord.	850.595.4980	\$28,800.00	Escambia County, FL	Owner
Laurel	MD	Jan-14	Apr-14	WSSC IDIQ 13 Task 21	533' of 36" CIPP UV Lining	Kevin Lethbridge, PM	301.206.7339	\$1,864,984.00	WSSC, Laurel, MD	Owner
Oak Ridge	TN	Jan-14	Jun-14	Oak Ridge E-IV	20750' of 8"-18" CIPP lining	Tracy Green, Project Mgr.	423.519.2325	\$732,500.00	City of Oak Ridge, TN	Sub to Morgan Contracting, Knoxville, TN
Oldsmar	FL	Jan-14	Jan-14	2014 Oldsmar Lining Project	3030' of 8" CIPP lining	Charles Lee, Project Manager	813.749.1226	\$100,000.00	City of Oldsmar, FL	Owner
Dale	IN	Jan-14	Feb-14	INDOT R-34081-A CIPP lining	168' of 84" CIPP lining	Patrick Hauser, PM	812.883.6644	\$189,000.00	INDOT, Indianapolis, IN	Sub to Temple & Temple, Salem, IN
Massillon	OH	Jan-14	Sep-14	2013 Levee Infrastructure Improvements	3600' of 8"-24" CIPP lining	Jeff Gaul, Project Manager	330.837.4767	\$383,340.00	Wenger Excavating, Inc.	Dalton, OH
Orlando	FL	Jan-14	Jan-14	Emergency Line - PO M0066686	390' of 10" CIPP lining	Daniel Doetsch	407.836.5635	\$25,951.00	Orange County Utilities	Orlando, FL
Oak Ridge	TN	Jan-14	Jun-14	East Plant III - CIPP Oak Ridge	37150' of 8"-12" CIPP lining	Greg Stump, Project Manager	931.206.4437	\$1,119,675.00	City of Oak Ridge, TN	Sub to Hurst Excavating, Knoxville, TN
Greenwood	SC	Jan-14	May-14	2013-14 CIPP Lining Project	6893' of 8"-18" CIPP lining	Connie, Project Administrator	864.942.3901	\$300,000.00	Greenwood Metropolitan Sewer	Greenwood, SC
Mt. Vernon	IN	Jan-14	Mar-14	Country Terrace Sewer Rehabilitation	8069' of 8"-10" CIPP lining	Rodney Givens, Supt.	812.838.3396	\$263,704.00	City of Mt. Vernon, IN	Bernardin-Lockmueller, Evansville, IN.
Denver	CO	Jan-14	Jan-14	Parkhill Storm PH IV A - 51st & St. Paul	51' of 21" CIPP lining	Austin Rencarge, Project Mgr.	303.287.7700	\$28,250.00	Layne Heavy Civil, Inc.	Denver, CO
Sarasota Co.	FL	Jan-14	Apr-14	Contract D Rel 1	269' of 46x33, 48 & 60"	Alfred Lanaville	941.861.0930	\$77,040.00	Sarasota County, FL	Owner
Sarasota Co.	FL	Jan-14	Apr-14	Contract C Rel 1	1172' of CIPP Lining (Various)	Alfred Lanaville	941.861.0930	\$182,968.00	Sarasota County, FL	Owner
Deltona	FL	Jan-14	Sep-14	City of Deltona Storm 2014	1359' of 24"-36" CIPP lining	Joseph Walker, Stormwater	386.878.8100	\$180,000.00	City of Deltona, FL	Owner
Winamac	IN	Jan-14	Feb-14	LTPC Phase 3 Sewer Rehabilitation	2652' of 8"-10" CIPP lining	Brad Zellers, Superintendent	574.946.3494	\$80,911.00	Town of Winamac, IN	Owner
Port Charlotte	FL	Jan-14	Feb-14	Charlotte Co. PO 2014001104	912' of 15"-36" CIPP lining	Randy Vowell	941.743.1378	\$106,344.00	Charlotte Co. Public Works	Owner
Lauderhill	FL	Jan-14	Feb-14	Culvert Cleaning Phase I	15366' of storm culvert cleaning	Indar Maharaj, Project Mgr.	954.730.4225	\$77,406.00	City of Lauderhill, FL	Owner
Memphis	TN	Jan-14	Jul-14	Memphis 42" CIPP	5285' of 15"-42" CIPP	Scott Morgan, Inspector	901.576.7125	\$1,598,847.00	City of Memphis, TN.	Owner
Ft. Lauderdale	FL	Jan-14	Jan-14	FL Myers SR 45 (US 41) 18" CIPP	59' of 18" CIPP lining	George Russell, Project Mgr.	954.529.8441	\$14,750.00	Russell Engineering, Inc.	Ft. Lauderdale, FL
Laurel	MD	Jan-14	Jul-14	WSSC IDIQ 6 Task 5	1511' of 8"-15" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$1,028,485.00	WSSC, Laurel, MD	Owner
Hanover	VA	Jan-14	May-14	County of Hanover	1209' of 8"-15" CIPP lining	Steven Rusch, Purch. Div. Dir.	804.365.6015	\$149,604.00	County of Hanover, VA	O'Brien & Gere Engineers, Glen Allen, VA
Houston	TX	Jan-14	Jul-14	Highland Meadow, Sageglen, & Wood	7659' of 8"-24" CIPP lining	Asim Tufail, Project Engr.	832.431.5959	\$583,084.00	Clear Brook City MUD, Houston, TX	Blackline Engineering, Houston, TX
Orem	UT	Jan-14	Jan-14	2014 Sewer Line Rehabilitation	1919' of 8"-18" CIPP lining	Taggart Bowen, PE	801.229.7316	\$97,144.00	City of Orem, UT	Owner
Decatur	GA	Jan-14	Jan-14	Agnes Scott 8" CIPP Lining	251' of 8" CIPP lining	Adam Barnes, LEED BD+C	770.988.3000	\$15,858.00	Agnes Scott College, Decatur, GA	Holder Construction, Atlanta, GA
Decatur	GA	Jan-14	Jan-14	Snapfinger HydroSeed	Hydro Seed 14 acres with BMP's	Wendell Brown, Chief Insp.	770.621.7268	\$103,555.00	DeKalb County, Stone Mountain	Owner
Houston	TX	Jan-14	Apr-14	Sanitary Sewer Rehabilitation	3102' of 8"-10" CIPP lining	Chad Howes, Project Mgr.	713.782.0042	\$129,201.00	Memorial Hills UD, Houston, TX	Van De Wiele & Vogler, Houston, TX
Clearwater	FL	Jan-14	Apr-14	Sanitary Release #11	6290' of 8"-10" CIPP lining	John Linton	727.464.4348	\$212,965.00	Pinellas County, FL	Owner
St. Petersburg	FL	Jan-14	Jan-15	CCTV/Clean Year 5 of 5	Light Cleaning & Root Removal		727.892.5612	\$1,000,000.00	City of St. Petersburg, FL	Owner
Winter Haven	FL	Jan-14	Jan-14	Greenleaf Circle	217' of 18" CIPP lining	Doug Gable	863.535.2200	\$22,134.00	Polk County, FL	Owner
Wallingford	CT	Jan-14	Jun-14	Town of Wallingford 2013-14	3654' of 8"-15" CIPP lining	Terry Smith, Superintendent	203.949.2677	\$475,000.00	Town of Wallingford, CT	Wallingford Water & Sewer District
Dedham	MA	Jan-14	Jun-14	BWS 13-009-Fed Corp	620' of 10"-12" CIPP lining	Lester Valente, Project Engr.	781.329.1044	\$32,960.00	Fed Corp, Dedham, MA	Boston Water & Sewer Commission
Knoxville	TN	Dec-13	Jan-14	Jackson Avenue @ Gay Street	350' of 8" CIPP lining	Greg Stump, Project Manager	865.388.9495	\$10,250.00	Hurst Excavating	Owner
St. Mary's	KS	Dec-13	Jan-14	2013 CIPP Project	2167' of 8" CIPP lining	Dave Ronse, WW Supt.	785.437.2311	\$60,676.00	City of St. Mary's, KS	Owner
Indianapolis	IN	Dec-13	Dec-13	CEG Belmont LPSEFM	335' of 30" CIPP lining	Mike Latos, Project Manager	317.429.3978	\$88,105.00	Citizens Energy Group	Etica Group, Frank Rankin
Ft. Worth	TX	Dec-13	Dec-13	Repair 15" Process Piping Via CIPP - Miller	313' of 15" CIPP lining	Tom Klinec	800.267.9810	\$44,020.00	Miller/Coors - Evanco Environm.	Ft. Worth, TX
Laurel	MD	Dec-13	Apr-14	WSSC IDIQ 6 Task 21	2500' of 8" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$221,739.00	WSSC, Laurel, MD	Owner
Port Orange	FL	Dec-13	Jan-15	Port Orange Storm 2014	5024' of 16"-36" CIPP lining	Tom Cinefro, Purchasing Mgr.	386.506.5500	\$400,000.00	City of Port Orange, FL	Owner
Orlando	FL	Dec-13	Nov-14	BL09-2570 Year 5 of 5	3007' of 10"-24" CIPP lining	Teddi McCorkle, Sr. Cont. Adm	407.246.2291	\$813,148.00	City of Orlando, FL	Owner
Carnegie	PA	Dec-13	Dec-13	24" Sewer Rehabilitation	174' of 24" CIPP lining	Tim Kenney, Project Mgr.	524.538.3900	\$33,930.00	State Pipe Services	Cranberry Township, PA
Elkridge	MD	Dec-13	Dec-13	Macaw Court- Yard Storm Drain	50' of 10" CIPP lining	Jack Adler, JR - PNC Bank		\$5,000.00	HIC Associates, LP	Margate, NJ
Columbia	MD	Dec-13	May-14	Oakland Mills-Steven's Forest Comm. CIPP	3332' of 8" CIPP lining	Joshua Glipitis, Project Mgr.	410.313.2414	\$203,795.00	Howard Co. Government, DPW	Columbia, MD
Gloucester	MA	Dec-13	Jan-14	Phase III for C. Naughton Co.	700' of 24" CIPP lining	Phil Costello, Project Mgr.	339.499.7445	\$108,700.00	C. Naughton Co., Bridgewater, MA	New England Civil Engr., Salem, MA

Master Complete Project Listing ~ 2012-2017



N. Attleboro	MA	Oct-13	Dec-13	N. Attleboro for NEPCCO	2300' of 8"-12" CIPP lining	Joseph Perotti, Project Mgr.	860.274.5469	\$79,920.00	NEPCCO, Watertown, CT	Weston & Sampson, Peabody, MA
Grand Junction	CO	Oct-13	Nov-13	2013 Sewer Interceptor Repair & Replace	6974' of 8"-48" CIPP lining	Jerrold Timothy, Project Mgr	970.244.1533	\$773,427.00	City of Grand Junction, CO	Owner
Cincinnati	OH	Oct-13	Oct-13	Public Schools - 48" CIPP Sub to CME Sewer	165' of 48" CIPP lining	Charles Menkhaus, President	513.260.2252	\$51,810.00	Cincinnati Public Schools	Sub to CME Sewer Repair, Cincinnati, OH
Charlotte	NC	Oct-13	Oct-13	Shasta Lane for Bullseye Construction	32' of 15" CIPP lining	Connie, Project Administrator	863.471.5141	\$24,000.00	Bullseye Construction	Pinelville, NC
Houston	TX	Oct-13	Jan-14	Sewer Rehab. W. Harris Co. MUD# 6	2230' of 21"-24" CIPP lining	Ross Crawford, Constr. Mgr.	281.350.7027	\$179,020.00	West Harris Co. MUD#6, Houston	AEI Engineering, Houston, TX.
Augusta	ME	Sep-13	Oct-13	Closed System Drainage	715' of 30" CIPP lining	George M.A. Macdougall	207.624.3000	\$141,011.00	Maine DOT, Augusta, ME	Owner
E. Bridgeport	CT	Oct-13	Dec-13	City of Beverly, MA-Haskell Dr. Drainage	1295' of 36"-60" CIPP lining	Stephen Trudeau, Project Mgr	508.690.2009	\$408,845.00	Aqua Line Utility, Inc.	East Bridgeport, MA
Mobile	AL	Oct-13	Nov-13	City Wide Drainage Improvements	1030' of 15"-48" CIPP lining	Tim Dixon, Construction Mgr	251.694.3100	\$372,045.00	City of Mobile, AL	ECS Consulting Engrs., Theodore, AL
Warwick	RI	Sep-13	Oct-13	Newport, RI for D'Amra Construction	573' of 12"-24" CIPP lining	Richard Wilkins, VP	401.737.1300	\$77,720.00	D'Amra Construction Co., Inc.	Warwick, RI
Concord	NH	Sep-13	Dec-13	FY 2014 Lining Project	4236' of 8"-24" CIPP lining	David Smith, Engr. Tech. II	603.230.3664	\$258,728.00	City of Concord, NH	Concord Engr. Dept., Concord, NH
Owensboro	KY	Sep-13	Oct-13	CIPP Pipelining Bid #2912 - Storm	1415' of 10"-24" CIPP lining	Kevin Collignon, Coordinator	270.687.8641	\$93,109.00	Owensboro Public Works	Owensboro, KY
Akron	OH	Sep-13	Sep-13	Firestone Parkway 18" Sewer Rehab.	335' of 18" CIPP lining	Doug Staubs	330.762.9373	\$26,800.00	Kenmore Construction, Akron, OH	City of Akron, OH - Owner
Tulahoma	TN	Sep-13	Dec-13	CIPP Lining Project - Sub to Moore Constr.	15000' of 8" CIPP lining	George Campbell, Proj. Mgr.	931.206.4437	\$393,750.00	Tullahoma Utilities, TN.	Sub to Moore Construction
Richmond	VA	Sep-13	May-14	Annual Release #6 Shockoe 1	5782' of 12"-24" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.5722	\$1,054,058.00	City of Richmond, VA	Jacobs, Richmond, VA
Gastonia	NC	Sep-13	Sep-13	Brown Street	120' of 6" CIPP lining	Tucker Johnston, Proj. Admin.	704.869.1002	\$32,400.00	City of Gastonia, NC	Owner
Richmond	TX	Sep-13	Sep-13	Big Oaks MUD	115' of 12" CIPP lining	Corey Costick, Compl. Mgr.	281.807.9500	\$14,720.00	Big Oaks MUD, Houston, TX	Owner
Spring	TX	Sep-13	Oct-13	Harris Co. WCID #114 - T. Construction	730' of 6"-8" CIPP lining	Jesse Luna	832.582.8420	\$39,040.00	Harris Co. WCID #114 - T.Constr.	AEI Engineering, Houston, TX.
Clarksburg	WV	Sep-13	Sep-13	24" Sewer Rehabilitation	210' of 24" CIPP lining	Tim Kenney, Project Mgr.	524.538.3900	\$30,000.00	State Pipe Services	Cranberry Township, PA
Lafayette	IN	Sep-13	Dec-13	Alcoa Sewer Rehabilitation	630' of 18"-24" CIPP lining	Diane Schrader, Project Mgr.	765.771.3311	\$192,000.00	Alcoa, Inc.	Lafayette, IN.
Palmetto	FL	Sep-13	Oct-13	TLC Diversified - International Dr.-Orange Co.	24' of 18" CIPP lining	Lars Allenbrink	941.722.0621	\$13,200.00	TLC Diversified, Inc.	Palmetto, FL
Laurel	MD	Sep-13	Dec-13	WSSC IDIQ 6 Task 19	593' of 8"-18" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$590,282.00	WSSC, Laurel, MD	Owner
Clinton Twshp.	MI	Sep-13	Dec-13	Judson Gardens Sewer CIPP	19661' of 10"-18" CIPP lining	Scott Chabot, Project Engr.	586.781.8950	\$729,432.00	Charter Township	Giffels Webster, Washington, MI
Murrayville	GA	Sep-13	Sep-13	Kathy Lane 12" CIPP - Smyra, GA.	166' of 12" CIPP lining	David Brown, Project Mgr.	770.531.3877	\$13,250.00	Industrial Facilities Solutions	Murrayville, GA
Watertown	CT	Sep-13	Dec-13	Town of Weymouth, MA - NEPCCO	3800' of 6"-10" CIPP lining	Joseph Perotti, Proj. Mgr.	860.274.5469	\$115,750.00	NEPCCO, Watertown, CT	Beta Group, Inc., Norwood, MA
Pensacola	FL	Sep-13	Sep-13	Gulf Power Co - Smith Plant Services	Clean/CCTV 470' of 24" Storm Sewer	Shane Raffield	228.897.6290	\$7,050.00	Gulf Power Company	Pensacola, FL
Biddeford	ME	Sep-13	Sep-13	12" CIPP Lining	312' of 12" CIPP lining	Robert Sanchioni	207.286.9387	\$24,960.00	City of Biddeford, ME	Owner
Denver	CO	Sep-13	Sep-13	Emergency Project Hampden Heights	330' of 15"-24" CIPP lining	Luke Lopez, Project Manager	303.534.1231	\$36,600.00	Brannan Construction Co.	Denver, CO
Auburn	MA	Sep-13	Oct-13	Town of Belmont, MA for BLD Services	4100' of 6"-15" CIPP lining	Brendan Doyle, Project Mgr.	508.479.7202	\$164,005.00	BLD Services, LLC-Auburn, MA	Fay, Spofford & Thorndike, Burlington
Ft. Jackson	SC	Sep-13	Oct-13	Museum PIV 6"	PIV Replacement	Paige Fraylick, Project Mgr.	803.790.7288	\$4,949.00	PSUS, Ft. Jackson, SC	Owner
Largo	FL	Sep-13	Jan-14	Sewer Line Cleaning & Video Inspection	57050' of 12"-48" cleaning	Jim Wheaton, Inspector	727.587.6713	\$330,150.00	City of Largo, FL	Owner
Lakewood	CO	Aug-13	Sep-13	2013 Capital Improvements Project	773' of 8" CIPP lining	Engineering Department	303.985.3636	\$26,664.00	Bennett Bear Creek Farms Water	Kennedy Jenks, Lakewood, CO
Columbus	OH	Aug-13	Aug-14	2012 Annual Lining Contract	42988' of 8"-24" CIPP lining	Mike Griffith, Project Mgr.	614.645.2416	\$2,576,441.00	City of Columbus, OH	Stantec Consulting, Columbus, OH
Laurel	MD	Aug-13	Mar-14	WSSC IDIQ 6 Task 13	3897' of 8" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$725,529.00	WSSC, Laurel, MD	Owner
Wilmington	NC	Aug-13	Feb-14	McCumber's Ditch Sewer System Rehab.	2727' of 10"-18" CIPP lining	Chris Bowling, P.E.	910.332.6673	\$1,053,835.00	Cape Fear Public Utility Authority	Wilmington, NC
Bay City	MI	Aug-13	Sep-13	2013 Sixth St. Sewer Rehabilitation	1920' of 30" CIPP lining	Robert Cousins, Proj. Mgr.	989.761.0131	\$211,200.00	L. J. Construction, Bay City, MI	Bay City Public Utilities, MI
Plantation	FL	Aug-13	Sep-13	Various Locations Plantation	400' of 8" CIPP lining	Charles Spencer, Purch. Mgr.	954.414.8899	\$15,620.00	City of Plantation, FL	Owner
Sanford	FL	Aug-13	Aug-13	Fast Pipe Lining, Inc.	852' of 10"-15" CIPP lining	Marshall Martyn, Manager	815.220.1919	\$19,362.00	Fast Pipe Lining, Inc.	LaSalle, IL
Marietta	SC	Aug-13	Oct-13	Chestnut Ridge CIPP	961' of 8" CIPP lining	Billy Humphries, Operations	864.836.6878	\$33,683.00	Marietta Water & Sewer	Marietta, SC
Charlotte	NC	Aug-13	Nov-13	Sugar Creek Outfall Repair - Sanders Utility	520' of 66" CIPP lining	Connie, Project Administrator	704.399.5600	\$269,360.00	Sanders Utility Const., Charlotte	Parsons Brinckerhoff, Charlotte, NC
Charlotte	NC	Aug-13	Oct-13	48" CIPP Tryon St. Charlotte, NC	415' of 48" CIPP lining	Pete Gorry, Project Manager	704.588.0023	\$97,525.00	Blythe Development Company, Inc	Charlotte, NC
Wallace	NC	Aug-13	Jan-14	Burgaw, NC - Sewer Rehab. A. C. Schultes	9755' of 8"-10" CIPP lining	Allen Ormond, VP	910.285.7465	\$311,926.00	A. C. Schultes of Carolina, Inc.	Kimley-Horn & Assoc., Cary, NC
Charlotte	NC	Aug-13	Oct-13	15" CIPP Lining - Charlotte	83' of 15" CIPP lining	Bill Cornett, Proj. Admin.	704.376.6372	\$14,510.00	Showalter Construction Co, Inc	Charlotte, NC
N.Port Richey	FL	Aug-13	Nov-13	Pasco County 2013	Sectional Liners, Grout voids	Warren Johnson	727.847.8145	\$12,525.00	Pasco County, FL	Owner
LaPorte	TX	Aug-13	Aug-13	WCID#74 - Horseshoe Construction	750' of 12" CIPP lining	Jesse Holt	281.478.5477	\$34,270.00	Horseshoe Const., LaPorte, TX	HDR Claunch & Miller, Houston, TX
W. Valley City	UT	Aug-13	Sep-13	13F Sewer Rehabilitation	8041' of 8"-42" CIPP lining	Brad Paxman, Dist. Engr.	801.968.3551	\$715,229.00	Granger-Hunter Impvt. Dist.	West Valley City, UT
Macon	GA	Aug-13	Apr-14	Tobesofkee Basin Sewer Rehab.	29140' of 8"-12" CIPP lining	Jess Shell, Project Engineer	478.464.5600	\$3,129,395.00	Macon Water Authority, Macon, GA	Macon, GA
Boonville	IN	Aug-13	Sep-13	Warrick Co. Storm Sewer Powers Drive 30"	1729' of 30" CIPP lining	Brent Wendholt, Asst. Engr.	812.897.6094	\$362,630.00	Warrick Co. Dept. of Storm Water	Boonville, IN
Knoxville	TN	Aug-13	Aug-13	KUB 24" (Morgan Contracting)	80' of 24" CIPP lining	Vince Bayles, Project Mgr.	865.249.8640	\$21,565.00	Morgan Contracting, Baker, FL	Owner
Knoxville	TN	Aug-13	Aug-13	KUB Emergency SJ Louis Construction	350' of 24" CIPP lining	Sam Montoya, Project Mgr.	210.861.1450	\$38,360.00	SJ Louis Construction Co.	San Antonio, TX
Oviedo	FL	Aug-13	Sep-13	Stormwater Repair	1362' of 18"-36" CIPP lining	David Waller, Ops Mgr.	407.971.5667	\$137,956.00	City of Oviedo, FL	Owner
Canton	MA	Aug-13	Oct-13	National Water Main Cleaning Co.	1853' of 8"-15" CIPP lining	Petr Luciana, Project Engr.	800.422.0815	\$87,301.00	National Water Main, Canton, MA	Weston & Sampson, Peabody, MA
Holland	IN	Aug-13	Nov-13	Wastewater System Improvements	3817' of 8" CIPP lining	Thomas Thacker, President	812.536.3640	\$99,242.00	Town of Holland, IN.	Midwestern Engineer, Loogootee, IN.
Westminster	MD	Aug-13	Feb-14	Carroll County Release #1 - UV Work	1958' of 8" UV lining	Cindy Miller, Buyer	410.886.2181	\$82,236.00	Carroll Co. Government	Owner
Cheyenne	WY	Aug-13	Aug-13	Orchard park	985' of 8" CIPP lining	Jay Park	307.637.6171	\$39,980.00	Aztec Construction Co., Inc.	Cheyenne, WY
Clearwater	FL	Aug-13	Nov-13	Sanitary Release #10	414' of 36" CIPP lining	John Linton	727.464.4348	\$59,320.00	Pinellas County, FL	Owner
Indianapolis	IN	Aug-13	Mar-14	26th & Boulevard CIPP Lining	4874' of 24"-72" CIPP lining	Roger Hanas, Project Manager	317.429.3985	\$2,025,986.00	Citizens Energy Group	Indianapolis, IN
Clearwater	FL	Aug-13	Dec-13	Cross Bayou 42" Sanitary Sewer	521' of 42" CIPP lining	John Linton	727.464.4348	\$159,313.00	Pinellas County, FL	Owner
Laurel	MD	Jul-13	Aug-13	WSSC IDIQ 6 Task 18	1366' of 8"-18" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$478,163.00	WSSC, Laurel, MD	Owner
Castle Rock	CO	Aug-13	Dec-13	Glover 2013 CIPP Project	10550' of 8" CIPP lining	Jeanne Stevens, Project Mgr.	720.733.6033	\$319,129.00	Town of Castle Rock, CO	Owner
Parker City	IN	Aug-13	Nov-13	Sanitary Sewer Rehab - Monroe Central Sch.	9085' of 10"-12" CIPP lining	Reece Mann, Superintendent	765.468.8868	\$281,600.00	Monroe Central School Corp.	Midwestern Engineers, Loogootee, IN.
Pompano Bch.	FL	Aug-13	Aug-13	Port Everglades LS 17 Eller Drive	30' of 8" CIPP lining	Chris Shortz, Project Mgr.	954.971.2288	\$11,450.00	Trio Development Corporation	Pompano Beach, FL.
Pompano Bch.	FL	Aug-13	Aug-13	Broward Mall- Trio Development Corp.	223' of 10" CIPP lining	Chris Shortz, Project Mgr.	954.971.2288	\$12,450.00	Trio Development Corporation	Pompano Beach, FL.
Indianapolis	IN	Aug-13	Feb-14	Siphon Fletcher Avenue Sewer Rehab.	1395' of 24"-60" CIPP lining	Roger Hanas, Project Manager	317.429.3985	\$817,915.00	Citizens Energy Group	Indianapolis, IN

Hillsboro	KS	Jun-13	Jun-13	2013 Sanitary Sewer Rehabilitation	401' of 8" CIPP lining	Mike Duerksen, Supervisor	620.947.3162	\$11,830.00	City of Hillsboro, KS	Owner
Clearwater	FL	Jun-13	Sep-13	Sanitary Release #7	4616' of 8"-18" CIPP lining	John Linton	727.464.4348	\$130,762.00	Pinellas County, FL	Owner
Clearwater	FL	Jun-13	Aug-13	PO ST109553 Fairbanks Avenue	151' of 30" CIPP lining	Melvin Maciolek, Proj. Mgr.	727.562.4781	\$17,969.00	City of Clearwater, FL	Owner
N. Lauderdale	FL	Jun-13	Jun-13	PO# 20130358	371' of 8" CIPP lining	George Krawczyk, Proj. Mgr.	954.772.0900	\$11,872.00	City of North Lauderdale, FL	Owner
South Shore	KY	Jun-13	Aug-13	Lateral Launching	25-30 Services Lateral Launching	Cheryl Moore, Mayor	606.932.6144	\$8,125.00	City of South Shore, KY	Owner
Apopka	FL	Jun-13	Jun-13	Stagedoor II Manhole Rehabilitation	Raven 405 125 mil - 11 VF	Shelby Hasselbach	407.578.2918	\$4,993.00	Stagedoor II - Apopka, FL	Owner
Hanover	IN	Jun-13	Jun-13	Setterlin Bldg.-Lynn Hall Renovations	420' of 12" CIPP lining	Jesse Fry, Project Manager	614.586.0238	\$25,017.00	Hanover College	Setterlin Bldg. Co., Columbus, OH
Pittsburgh	PA	Jun-13	Jun-13	Shop & Save 20" Sewer Rehabilitation	220' of 20" CIPP lining	Steve Mott, Project Manager	412.361.6678	\$33,450.00	Norelco Corporation	Pittsburgh, PA
Largo	FL	Jun-13	Sep-13	Storm Buena Vista Drive	986' of 18"-36" CIPP lining	Jim Wheaton, Project Mgr.	727.587.6713	\$109,185.00	City of Largo, FL	Owner
Stuart	FL	Jun-13	Jul-13	Sewer Cleaning & Televising	26703' of CCTV of sewers	David Peters, Public Wks.Dir.	772.288.1292	\$47,000.00	City of Stuart, FL	Owner
Charleston	WV	May-13	Dec-13	Lick Branch South Ruffner Sub Area Sewer	5527' of 8"-10" CIPP lining	Scott Pierson, Project Mgr.	304.542.7143	\$181,832.00	Pipe Plus, Inc., Nitro, WV	Burgess & Niple
Englewood	OH	May-13	May-13	Lateral Reinstatements	Lateral Reinstatements	Pat Fitzgerald	937.836.5106	\$3,600.00	City of Englewood, OH	Owner
Lawrence	KS	May-13	Jun-14	2013 Sanitary Sewer Rehab. CIPP	17405' of 8"-12" CIPP lining	Bob Brower, Coll. Oper.Sup.	785.832.3000	\$395,936.00	City of Lawrence, KS	Owner
Jackson	MS	May-13	Mar-14	West Bank Sewer Rehab. Contract 1	6399' of 27"-54" CIPP lining	Jim Stewart, P.E.	601.957.0999	\$5,753,380.00	City of Jackson, MS	Southern Consultants, Jackson, MS
Marion	KS	May-13	Jun-13	Jex Addition Wastewater Improvements	575' of 8" CIPP lining	Frank Oursler, Project Mgr.	620.983.2532	\$17,825.00	Middlecreek Corp., Marion, KS	Owner
Lenexa	KS	May-13	Nov-13	83rd & Acuff Storm Drainage Improvements	2827' of 15"-24" CIPP lining	Thomas Hudgens, Proj. Mgr.	816.331.9556	\$198,832.00	Redford Constr., Lenexa, KS	Owner
Mobile	AL	May-13	Aug-13	City Wide Drainage Improvements	1030' of 15"-48" CIPP lining	Tim Dixon, Construction Mgr	251.694.3100	\$267,471.00	City of Mobile, AL	ECS Consulting Engrs., Theodore, AL
Wilmington	NC	May-13	Jul-13	Southside WWTP Drain Line	550' of 30"-36" CIPP lining	Connie, Project Administrator	910.799.6064	\$212,552.00	Cape Fear Public Utility Authority	Wilmington, NC
Kings Bay	GA	May-13	Jun-13	Kings Bay Naval Submarine Base Culvert Rep.	856' of 15"-36" CIPP lining	Brian Twomey, PM	904.579.2120	\$122,738.00	U.S.Navy/SWEAT (Prime Contr)	Pensacola, FL
Richmond	VA	May-13	May-13	Release #3, Tiber Lane	975' of 12" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.5722	\$73,000.00	City of Richmond, VA	Jacobs
47660217	FL	May-13	Jul-13	Manhole Rehab. 2013	Seal & recoat 48" diam. MH 142 VF	Robert Guest	407.599.3315	\$42,600.00	City of Winter Park, FL	Owner
Laurel	MD	May-13	Jul-13	WSSC IDIQ 6 Task 23	Stream Bed Restoration	Dan Hamilton, Project Mgr.	301.206.7316	\$390,827.00	WSSC, Laurel, MD	Owner
Richmond	VA	May-13	May-13	Annual Release #2-Almont Crk Investigation	2012 Annual	Susan Hamilton, Oper. Mgr.	804.646.5722	\$173,701.00	City of Richmond, VA	Jacobs
Laurel	MD	May-13	Nov-13	WSSC IDIQ 6, Task 3	7152' of 8"-15" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$1,654,679.00	WSSC, Laurel, MD	Owner
Decatur	GA	May-13	Jul-13	Lucerne St. 8" Pipe Burst	180' of 8" Pipe Burst, CCTV	T. Perdue, Construction Mgr	678.758.8021	\$24,928.00	DeKalb County, Decatur, GA	Owner
Lakewood	CO	Jun-13	Jan-14	NWLSO 2013 Sanitary Sewer Improvements	4787' of 8"-18" CIPP lining	Patrick Roberts, Engr. II	303.431.6100	\$230,226.00	Martin & Martin, Inc.	Lakewood, CO
Ft. Collins	CO	May-13	Jun-13	48" Storm Sewer Rehabilitation	35' of 48" CIPP Storm sewer	Roland Tremble, Project Mgr	970.223.3151	\$26,250.00	Connell Resources, Ft. Collins, CO	Owner
Ft. Collins	CO	May-13	May-13	15" Storm Sewer Rehabilitation	97' of 10"-14" CIPP Storm sewer	Hank Richardson, Supt.	970.416.2494	\$8,400.00	City of Ft. Collins, CO	Ft. Collins, CO
Tonawanda	NY	May-13	Oct-13	Town of Tonawanda, NY	33000' of 8"-15" CIPP lining	Richard Stucs, JR, Proj. Mgr.	716.675.7245	\$939,650.00	Kanday Co., Inc., West Seneca, NY	Owner
Berkley	CO	May-13	Jun-13	2013 Sanitary Sewer Improvements	692' of 8" CIPP lining	Bill King, Owner	303.287.4900	\$22,502.00	Levi Contractors, Berkley, CO	Martin & Martin
Braselton	GA	May-13	Sep-13	CCTV Chateau Elan	CCTV & Clean 1000' of 8" Sewers	Russ Brink, Project Engineer	706.654.3915	\$13,677.00	City of Braselton, GA	Owner
Portland	ME	May-13	Sep-13	City of Portland, ME	1310' of 8"-36" CIPP lining	Matthew Callahan, Proj. Mgr.	207.784.7944	\$169,723.00	St. Laurent & Sons, Lewiston, ME	City of Portland DPW, Portland, ME
Jeffersonville	IN	May-13	Sep-13	Beechwood Drive - Oak Park Conservancy	883' of 8" CIPP lining	Keith Ingram, Supt. Of WWTP	812.283.3960	\$47,537.00	Oak Park Conservancy District	Jeffersonville, IN.
Aspen	CO	May-13	Jun-13	2013 CIPP Rehabilitation	12674' of 6"-18" CIPP lining	Tom Bracewell, Supt.	970.925.3601	\$349,732.00	Aspen Consolidated Sanitation	Aspen, CO
Houston	TX	May-13	Sep-13	Sanitary Sewer Rehab. Phase 3	3215' of 6"-15" CIPP lining	Ross Crawford, Constr. Mgr.	281.350.7027	\$357,788.00	Harris Co. MUD# 18, Houston, TX	AEI Engineering, Houston, TX.
Houston	TX	May-13	Sep-13	Phase 3B, 4A & 5A Sewer Rehabilitation	7558' of 6"-8" CIPP lining	Chris Burke, Project Engr.	713.784.7830	\$225,620.00	Harris Co. MUD# 113, Houston, TX	Sander Engineering
Houston	TX	May-13	Jun-13	Eldridge Parkway	960' of 15" CIPP lining	Kirk Williamson, Constr.Mgr.	713.784.4500	\$72,001.00	Harris Co. MUD# 158, Houston, TX	Edminster, Hinshaw, Russ & Assoc.
Houston	TX	May-13	Jun-13	Northmead Village, Section One	2246' of 8"-10" CIPP lining	Gary Gossler, Project Engr.	281.558.8700	\$92,832.00	Harris Co. MUD# 162, Houston, TX	Brown & Gay Engineers
Augusta	ME	May-13	May-13	PO# 13000201-00	330' of 10" CIPP lining	Andy Begin, Ass. Gen. Mgr.	207.622.3701	\$14,850.00	Greater Augusta Utility District	Augusta, ME
Cranberry Twp	PA	May-13	May-13	ARG-Bradford Storm Line Rehabilitation	480' of 26" CIPP lining	Tim Kenney, Project Mgr.	524.538.3900	\$86,400.00	State Pipe Services	Cranberry Township, PA
Cranberry Twp	PA	Apr-13	May-13	2013 Sewer Repair Phs 1, Harrison Twp.	1781' of 10"-15" CIPP lining	Tim Kenney, Project Mgr.	524.538.3900	\$97,516.00	State Pipe Services	Cranberry Township, PA
Tampa	FL	Apr-13	Apr-14	Hillsborough Co. MH & Line Clean/Inspection	MH & line cleaning	Gil Gardner, Project Manager	813.272.5790	\$827,792.00	Hillsborough County, FL	Owner
Muskegon	MI	Apr-13	Jul-13	Ruddiman Creek Interceptor Rehab. Phs 2/3	5140' of 12"-30" CIPP lining		616.364.8491	\$798,430.00	Muskegon County, MI	Prein & Newhof, Grand Rapids, MI
Cranberry Twp	PA	Apr-13	May-13	Sewer Rehabilitation - Forest Hills, PA	472' of 8" CIPP lining	Tim Kenney, Project Mgr.	524.538.3900	\$18,880.00	State Pipe Services	Cranberry Township, PA
Waterville	ME	May-13	Jun-13	Phase III	1836' of 12"-18" CIPP lining	Roland Lapointe, Supt.	207.872.5191	\$132,583.00	Waterville Sewerage District	Waterville, ME
Groton	CT	May-13	Jun-13	Sewer Lining	3415' of 18"-30" CIPP lining	Bruce Kruszewski, PM	860.446.4073	\$239,110.00	City of Groton, CT	Owner
Boston	MA	May-13	Oct-13	BWS 12-308-001 Fed Corp	2050' of 10"-24" CIPP lining	Lester Valente, Project Engr.	781.329.1044	\$102,325.00	Fed Corp, Dedham, MA	Boston Water & Sewer Commission
Decatur	AL	May-13	Oct-13	BP Decatur CCTV	CCTV	Kevin Graben, PE	256.340.0550	\$50,000.00	BP Amoco Chemical Co.	Decatur, AL
Villa Rica	GA	Apr-13	Jul-13	Villa Rica CCTV	CCTV Work	Derek Burton	678.840.1406	\$8,544.00	City of Villa Rica, GA	Owner
Laurel	MD	Apr-13	Nov-13	WSSC IDIQ 6, Task 8	8004' of 8"-33" CIPP lining	Dan Hamilton, Project Mgr.	301.206.7316	\$2,422,157.00	WSSC, Laurel, MD	Owner
Lisbon	ME	Apr-13	Jun-13	CIPP Lining Sewer Project	558' of 6"-8" CIPP lining	Ryan Leighton, Engineer	207.353.3000	\$45,550.00	Town of Lisbon, ME	Owner
Colorado Sprgs	CO	Apr-13	Apr-13	Emergency Tap Reinstatement	Tap Reinstatement	Andrew Pinello, Project Mgr.	719.668.4488	\$6,613.00	Colorado Springs Utilities	Colorado Springs, CO
Oldsmar	FL	Apr-13	Aug-13	8" CIPP lining	2310' of 8" CIPP lining	Charles Lee, Project Manager	813.749.1226	\$91,708.00	City of Oldsmar, FL	Owner
Wilson	NC	Apr-13	May-13	Barton College Area Utilities	TV/Clean	Connie, Project Administrator	252.237.3663	\$4,075.00	Ralph Hodge Construction Co.	Wilson, NC
Manhattan	KS	Apr-13	Aug-13	2013 CIPP	20338' of 8" CIPP lining	Norm Francis, Utility Supt.	785.587.2415	\$427,098.00	City of Manhattan, KS	Owner
Derby	KS	May-13	Jun-13	City of Derby CIPP 2013	6500' of 8" CIPP lining	Carl Rose, Wastewater Supt.	316.788.1519	\$143,000.00	City of Derby, KS	Owner
Norcross	GA	Apr-13	Apr-13	FC-5226 City of Atlanta	1500' of 8" CIPP lining	Chandra Norton, President	404.745.9000	\$50,000.00	Camken Consulting, Inc.	Norcross, GA
College Park	GA	Apr-13	Apr-13	Messina Way - Atlanta, GA	80' of 8" CIPP lining	Marion Lewis, Project Mgr.	404.349.8228	\$7,795.00	Kemi Construction	College Park, GA
Nashville	TN	Apr-13	May-13	Single Installation 8"	100' of 8" CIPP lining	Jeramie White, Project Mgr.	615.425.7575	\$2,900.00	Layne - Nashville Office	Nashville, TN.
Winter Park	FL	Apr-13	Oct-13	Winter Park FY 2013	6580' of 8"-12" CIPP lining	Robert Guest	407.599.3315	\$231,110.00	City of Winter Park, FL	Owner
Charlotte	NC	Apr-13	Apr-13	Tempsford St.	240' of 30" CIPP lining	Connie, Project Administrator	863.471.5141	\$61,400.00	Showalter Construction Co, Inc	Charlotte, NC
Bridgeport	CT	Apr-13	Jun-13	Bridgeport-Steelepoint Roadway Impvt. Proj.	2170' of 8"-21" CIPP lining	Tim Tarini, Constr. Coord.	203.469.7487	\$145,000.00	C.J. Fucci, Inc., New Haven, CT	Dept. of Public Facilities, Bridgeport, CT
Memphis	TN	Apr-13	May-13	Androscoffin Mill - Jay, ME	1050' of 36" CIPP lining	Curt Treadwell, Sr. Proj.Mgr.	207.897.1545	\$481,950.00	Verso Paper Corp.	Verso Androscoffin, LLC, Jay, ME

Pittsburgh	PA	Feb-13	Mar-13	Center St. Sewer Rehabilitation	1463' of 24" CIPP	Bob Zischkau, Project Mgr.	412.824.5672	\$222,638.00	Borough of Wilkensburg, PA	Glen Engineering, North Huntingdon, PA
Pinellas Park	FL	Feb-13	Mar-13	Manhole Inspections	Manhole Inspections	Kevin McLaughlin, Oper. Mgr.	727.545.3815	\$1,875.00	Rowland, Inc, Pinellas Park, FL	Pinellas Park, FL
Plantation	FL	Feb-13	Mar-13	Moriarty of Florida Veranda II	145' of 8"-12" CIPP	Enrique Caravella, PM	954.553.2326	\$14,950.00	Moriarty of Florida Veranda	Plantation, FL
Falcon	CO	Feb-13	Feb-13	2013 CIPP Point Repairs	45' of 8"	Danny Everett	719.495.2500	\$7,725.00	Woodmen Hills Metro District	Falcon, CO
Houston	TX	Feb-13	Feb-13	Corpus Christi 10" CIPP	340' of 10" CIPP	Vic Caso	713.697.2088	\$17,000.00	TDT Plumbing, Houston, TX	Owner
Mobile	AL	Feb-13	Mar-14	2013 Annual Contract for CIPP	35800' of 8"-15" CIPP lining	Tim Dixon, Construction Mgr	251.694.3128	\$1,253,423.00	City of Mobile, AL	McCrory & Williams, Mobile, AL
Sebring	FL	Feb-13	Mar-13	Sebring Lift Station	Cleaning of Master Lift Station	Jim Jackson	863.471.5110	\$11,000.00	City of Sebring, FL	Owner
Virginia Beach	VA	Feb-13	Feb-13	Virginia Beach Demo	Janssen Demo	Connie, Project Administrator		\$4,500.00	City of Virginia Beach, VA	Owner
Richmond	VA	Jan-13	Feb-14	2012 Annual Release #1	11577' of 8" - 36" CIPP lining	Susan Hamilton, Oper. Mgr.	804.646.5722	\$1,788,557.00	City of Richmond, VA	Jacobs Engineering
Sanford	FL	Feb-13	Dec-13	2013 Various Locations	2159' of 12" - 42" CIPP	Owen Reagan	407.665.5946	\$243,000.00	Seminole County, FL	Owner
Lantana	FL	Feb-13	Apr-13	Sarno Lakes Phase II	695' of 48" CIPP	Scott Johnson	561.588.1170	\$156,600.00	Johnson-Davis, Inc., Lantana, FL	Pegasus Engr., Winter Springs, FL
Indianapolis	IN	Feb-13	Apr-13	Indianapolis Terminal 12"	62' of 12" CIPP	Jon Akin, Arcadis	317.231.6500	\$47,595.00	Marathon Petroleum, Indpl., IN.	Owner
Oak Ridge	TN	Feb-13	Mar-13	Sanitary Sewer Rehabilitation	3100' of 8" CIPP	Greg Stump, Project Manager	865.922.6142	\$91,450.00	City of Oak Ridge, TN	Hurst Excavating, Knoxville, TN.
Harrodsburg	KY	Feb-13	Apr-13	Sanitary Sewer Rehabilitation	3625' of 6"-8" CIPP lining	Mitch, inspector	270.668.9164	\$261,185.00	City of Harrodsburg, KY	GRW Engineers, Lexington, KY
Stone Mt.	GA	Jan-13	Mar-13	Nancy Creek Sewer Crossing	216' of 24" CIPP	Alla Johnson, PE	770.414.2398	\$163,231.00	DeKalb County Government	Stone Mountain, GA
Wilton Manors	FL	Feb-13	Mar-13	30" Storm Drain	786' of 30" CIPP	David Archacki, Dir. Of Utility	954.390.2190	\$88,032.00	City of Wilton Manors, FL	Owner
Indianapolis	IN	Jan-13	Apr-13	48" Union Chapel Large Diameter Lining	294' of 48" CIPP	Roger Hanas, Project Manager	317.429.3985	\$221,220.00	Citizens Energy Group	Indianapolis, IN
Laurel	MD	Jan-13	Jun-13	IDIQ 6 Task 17	1161' of 8"-15" CIPP	Dan Hamilton, Project Mgr.	301.206.7316	\$555,809.00	Washington Suburban Sanitary	Laurel, MD
Laurel	MD	Jan-13	Jun-13	IDIQ 6 Task 9	Miscellaneous Manhole Work	Dan Hamilton, Project Mgr.	301.206.7316	\$201,789.00	Washington Suburban Sanitary	Laurel, MD
Smyrna	GA	Jan-13	Mar-13	RM Clayton Plant	1263' of 12"-15" CIPP	Brandon Leipprandt, PM	678.820.3991	\$56,862.00	NAPA, Smyrna, GA	Owner
Fayette	OH	Jan-13	Dec-13	2012 Sewer Rehabilitation	6669' of 12"-15" CIPP	Steve Blue, Project Manager	419.237.2116	\$278,210.00	Village of Fayette, OH	Arcadis
Louisville	KY	Jan-13	Dec-13	FY13 Annual Rehabilitation Project	19000' of 8"-12" CIPP	Andrea Rogers, Proj. Manager	502.540.6427	\$489,000.00	Louisville & Jefferson County MSD	Louisville, KY
Greenville	SC	Jan-13	Mar-13	Traveler's Rest Sewer System Area 2	487' of 8" CIPP	Martin Livingston		\$69,032.00	Greenville Co. Redevelopment	Greenville, SC
Stoneham	MA	Jan-13	Mar-13	NEPCCO - Town of Stoneham	4600' of 6"-12" CIPP	Joseph Perotti, Project Mgr.	860.274.5469	\$177,800.00	NEPCCO-Stoneham, MA	Malcolm Pirnie, Wakefield, MA
Pickerington	OH	Jan-13	Feb-13	SR 256 Storm Sewer Rehabilitation	2440' of 18"-30" CIPP	Greg Bacchman, PM	614.833.2221	\$246,760.00	City of Pickerington, OH	Owner
Kettering	OH	Jan-13	Aug-13	WPAFB Trunk Line & MH Rehabilitation	5132' of 30"-36" CIPP	Edwin Petticrew, PM	937.871.2650	\$1,338,423.00	Montgomery Co. Water Services	Kettering, OH
Coconut Creek	FL	Jan-13	Feb-13	Deerfield Lakes MHP	665' of 8" CIPP	Tim Klein, Dir. Of Construct.	248.851.2700	\$26,980.00	Deerfield Lakes Associates Limited	Farmington Hills, MI
Riviera Beach	FL	Jan-13	Feb-13	PO# 102374	226' of 18" CIPP	Jevon White, Supervisor	561.845.4000	\$16,046.00	City of Riviera Beach, FL	Owner
Ft. Bragg	NC	Jan-13	Apr-13	Ejector Removal Lift Station	Remove Lift Station	Sheron Wright	910.495.1311	\$346,237.00	Old North Utility Service	Ft. Bragg, NC
Coconut Creek	FL	Jan-13	Jan-13	PO# 120270	225' of 18" CIPP	John Lukaszewicz, Supt.	954.973.6782	\$17,550.00	City of Coconut Creek, FL	Owner
Wichita	KS	Feb-13	Apr-13	College Hill Area Sewer Rehab. Phase A	3658' of 8" CIPP	LeeAnn Hendricks, Cont.Adm.	316.268.4601	\$89,249.00	City of Wichita, KS	Wichita, KS
Orlando	FL	Jan-13	Mar-13	Prime Construction-Huggins P.S.	572' of 8"-24" CIPP	Thomas Perley, Proj. Mgr.	407.856.8180	\$53,340.00	Prime Construction Group Inc	Orlando, FL
Columbus	GA	Jan-13	Jun-13	Storm Drain Rehab Contr. 4, Priority Pipes 1	5645' of 12"-48" CIPP	Della Lewis, Project Mgr.	706.225.3072	\$2,000,000.00	Columbus Consolidated Gov., GA	Jacobs Engineers, Norcross, GA
Memphis	TN	Jan-13	Mar-13	Cypress Creek Sewer Outfall	6384' of 24"-30" CIPP	Eric Mayse, PA	901.576.6683	\$696,898.00	City of Memphis, TN	Owner
Beaufort	SC	Jan-13	Feb-13	Parris Island, SC Storm Drainage Repair	1176' of 12"-42" CIPP	Gerald, Project Manager	803.772.8420	\$203,470.00	Parris Island Marine Corps, SC	Chao & Associates, Columbia, SC
Jamestown	NC	Feb-13	Apr-13	Adams Farm Sewer	3750' of 8"-21" CIPP	Paul Blanchard, Proj. Admin.	301.420.7197	\$235,976.00	City of Jamestown, NC	Owner
San Augustine	TX	Jan-13	Jun-13	Trunkline Lining	2691' of 18" CIPP	Jed Morris, Project Engr.	936.634.5529	\$197,433.00	City of San Augustine, TX	Everitt-Griffith
East Point	GA	Jan-13	Feb-13	Firestone Store Storm Water Rehab.	125' of 24" CIPP	Brandon Pierce, Project Mgr.	404.684.2500	\$25,470.00	Reams Enterprises, Inc.	East Point, GA
Vandalia	OH	Jan-13	Feb-13	Marview Sanitary Relief Sewer	2892' of 12"-15" CIPP	Rob Cron	937.898.5891	\$137,345.00	City of Vandalia, OH	Owner
Cheyenne	WY	Jan-13	Feb-13	East Pershing Rd Reconstruction Phase IV	473' of 8"-10" CIPP	Larry Leabitz	307.637.6171	\$23,910.00	City of Cheyenne, WY	Owner
Orlando	FL	Aug-12	Nov-13	City of Orlando Year 4 of 5	2450' of 8"-30" CIPP	Teddi McCorkle, Sr. Cont.Adm	407.246.2291	\$604,041.00	City of Orlando, FL	Owner
Deltona	FL	Dec-12	Jun-13	Deltona Storm 2013	1955' of 18"-42" CIPP	Joseph Walker, Stormwater	386.878.8100	\$200,000.00	City of Deltona, FL	Owner
Charlotte	NC	Jan-13	Jan-13	Charlotte-Douglas Int'l. Airport	399' of 8" CIPP	Kevin Inde, PE	704.814.4407	\$28,039.00	Sanders Utility Const., Charlotte	Hind Engineering, Charlotte, NC
Orem	UT	Jan-13	Jan-13	2012-2013 Sewer Line Rehabilitation	2029' of 6"-21" CIPP	Allen Clegg, Project Manager	801.229.7334	\$120,699.00	City of Orem, UT	Owner
Fort Wayne	IN	Jan-13	May-13	2011 CIPP Package - Southwest Interceptor	11123' of 30" CIPP	Ron Sheppard, Manager	260.427.5065	\$1,579,069.00	City of Fort Wayne, IN.	Owner
St. Petersburg	FL	Jan-13	Jan-14	2010 Sewer Year 3 of 5	54000' of 8"-18" CIPP		727.893.7671	\$1,767,240.00	City of St. Petersburg, FL	Owner
Abingdon	VA	Jan-13	Feb-13	West Interceptor Replacement	1349' of 12"-18" CIPP	Bryan Bair, Proj. Admin.	304.712.1878	\$92,072.00	Mendon Pipelines, Inc.	Ghent, West Virginia
Laurel	MD	Jan-13	Jun-13	IDIQ 6 Task 11	Pt. Repairs, Remove Ext. Manhole	Dan Hamilton, Project Mgr.	301.206.7316	\$40,500.00	Washington Suburban Sanitary	Laurel, MD
Wilton Manors	FL	Dec-12	Jan-13	PO# 13-031	220' of 10" CIPP	David Archacki	954.390.2100	\$8,800.00	City of Wilton Manors, FL	Owner
Atlanta	GA	Jan-13	Jan-13	Athens Health Care Properties	150' of 8" CIPP	Rick McCallister, PE	706.617.4571	\$8,035.00	Fortiss Engineering	Atlanta, GA
Princeton	NJ	Dec-12	Mar-13	Princeton - Scott's lane	1540' of 8" CIPP	Steve Eleftherlou, President	732.433.8126	\$50,820.00	Integrated Const. & Utilities	Princeton Sewer Operating Committee
Glendale	CO	Dec-12	Dec-12	Cherry Creek Drive	743' of 8" CIPP	Gene Hazlett, Deputy Direct.	303.639.4502	\$19,940.00	City of Glendale	Owner
Princeton	NJ	Dec-12	Mar-13	Princeton-Maxwell	1365' of 8" CIPP	Steve Eleftherlou, President	732.433.8126	\$49,148.00	Integrated Const. & Utilities	Princeton Sewer Operating Committee
Columbus	OH	Dec-12	Feb-13	Franklin Main Interceptor Rehabilitation	4316' of 36"-48" CIPP	Gary Bowen, Project Manager	614.987.0407	\$1,949,569.00	City of Columbus, OH	DLZ Ohio, Columbus, OH
Peru	IN	Nov-12	Jan-13	Chestnut St. Trunk Line Sewer Rehab.	1688' of 20"-21" CIPP	Jamin Beisiegel, Stormwater	765.473.7651	\$132,298.00	Peru Utilities, Peru, IN.	Owner
Waterville	ME	Dec-12	Jan-13	Sewerage District	2041' of 8"-12" CIPP	Roland LaPointe, Supt.	207.873.5191	\$88,657.00	Waterville Sewerage District	Waterville, ME
New Pt. Richey	FL	Dec-12	Jun-13	Stormwater Lines	749' of 24"-36" Stormwater CIPP	Dominic Bellezza	727.841.4546	\$97,370.00	City of New Port Richey, FL	Owner
Princeton	NJ	Dec-12	Mar-12	Westerly Road	1500' of 8"-10" CIPP	Robert Hough, Engineer	609.497.7639	\$60,000.00	Integrated Const. & Utilities	Princeton Sewer Operating Committee
Indianapolis	IN	Dec-12	Sep-13	Warman Large Diameter Sewer Lining	8729' of 27"-48" CIPP lining	Roger Hanas, Project Manager	317.429.3985	\$3,259,895.00	Citizens Energy Group	Indianapolis, IN.
Portsmouth	OH	Dec-12	Dec-12	CVS Laterals	Install cap on 6" lateral main	Eddie Evans, PM	740.821.4362	\$2,000.00	Home Development, Portsmouth	E.L.Robinson, fronton, OH
Grand Junction	CO	Dec-12	Dec-12	Remove Wire from Damaged Bore	Rmeoval of wire on point repair	Daniel Huff	970.257.7400	\$2,250.00	Apeiron Utility Construction	Grand Junction, CO
Delray Beach	FL	Dec-12	Jan-13	30" Storm Chatelaine Subdivision	145' of 30" CIPP	Harold Bellinger, Supt.	561.243.7050	\$17,110.00	City of Delray Beach, FL	Owner
Bowling Green	KY	Dec-12	Feb-13	Whiskey Run Sewer Rehabilitation	3220' of 10"-18" CIPP	Scott Neighbors, Project Engr	270.782.4368	\$369,099.00	Bowling Green Municipal Utilities	Bowling Green, KY

Master Complete Project Listing ~ 2012-2017



Columbia	TN	Sep-12	Feb-13	Greenlick Sewer Rehabilitation	6600' of 8" & 10" CIPP	Bob Qualman	615.883.3243	\$612,272.00	J.R. Wauford & Sons	Bobby Luttrell & Sons
Clearwater	FL	Sep-12	Oct-12	The Lakes Subdivision	CCTV/Clean	Ben Commons	727.403.0307	\$18,909.00	Leady Edge C.A.M.	
Miami	FL	Oct-12	Oct-12	CVS Hialeah	280' of 12" CIPP	Melissa May	305.232.2340	\$40,000.00	Downrite Engineering Corporation	
Plantation	FL	Oct-12	Oct-12	City of Plantation PO 12818 & 12799	395' of 12"; 250' of 8" CIPP	Charles Spencer	954.432.2544	\$32,501.00	City of Plantation, FL	
O'Fallon	MO	Oct-12	Oct-12	Trim Taps Moorehead Ave.	Trim Taps	SAK Construction	410.887.3407	\$15,000.00	SAK Construction, LLC	
Orlando	FL	Oct-12	Oct-12	Melbourne Shopping Center	398' of 24" CIPP	Michael Haas	407.264.0100	\$35,820.00	Landmark Contracting	
Sarasota	FL	Oct-12	Dec-12	Country Woods Stormwater Improvements	1824' of 15" to 36" CIPP	Butch Lanaville	941.861.0930	\$587,575.00	Sarasota County Government	
Columbia	SC	Oct-12	Jan-13	Crane Creek & West Columbia Outfall	12000' of 8-10" CIPP; MH Cleaning; Laterals;	Eric Cassell	803.545.3369	\$994,496.00	City of Columbia, SC	
Penn Hills	PA	Oct-12	Nov-12	Phase IV 2012 Sewer Repair Contract	7800' of 8" to 12" CIPP	Tim Kenny	937.871.2650	\$334,680.00	State Pipe Services	
Cincinnati	OH	Oct-12	Oct-12	Wardall Ave. 27-inch Sewer Rehab.	280' of 8" CIPP	Doug Marrow		\$25,350.00	Eaton Corporation	
Dracut	MA	Sep-12	Nov-12	BWS 11-309-009 ALB	2530' of 10 to 18" CIPP	Thomas Molinari	978.937.0909	\$152,643.00	Albanese D & S	Boston Water & Sewer Commission
Guntersville	AL	Sep-12	Dec-12	ALDOT Storm Water Rehab	349' of 18 to 30" CIPP	Anthony Camp	256.582.2254	\$221,021.00	ALDOT	
Orleans	IN	Oct-12	Oct-13	Division A Wastewater Collection Rehab	1740' of 6" to 12" CIPP	Town of Orleans	513.871.3207	\$55,024.00	Sub to ISI	
McDonough	GA	Sep-12	Nov-12	Sams Club Sewer Rehab	634' of 8" CIPP	Allan Brannan	678.583.3842	\$29,417.25	City of Henry County Water & Sewer	
Towson	MD	Oct-12	Oct-12	Brentwood - Baltimore County	305' of 15" CIPP	Michael Haas	410.887.3407	\$59,190.00	Baltimore County Department of Public Works	Baltimore County, MD
Charleston	WV	Sep-12	Nov-12	Kanawha Two Mile Creek Sewer Rehab	11156' of 8" to 18" CIPP	Scott Peirson	614.456.4585	\$444,780.00	Pipe Plus Inc	Burgess & Niple
Tucson	AZ	Oct-12	Nov-12	CIPP Sewer Rehabilitation Project	11,325' of 8" to 15" CIPP	Noel Ortiz	520.740.6486	\$596,342.00	Pima County RWRD	
Cincinnati	OH	Oct-12	Dec-12	Hyde Park Country Club	242' of 24" CIPP	Rick Spivey	513.871.3207	\$38,000.00	Hyde Park Country Club	
LaOtto	IN	Oct-12	Dec-12	Ligonier Sanitary Sewer Separation Project	709' of 8" CIPP	Kirk Braun	260.897.2743	\$30,487.00	API Construction Corp	
Laramie	WY	Sep-12	Oct-12	SPT Phase 2 Schedule 5 & 5A Project	1295' of 8" CIPP lining	Paul Steed	307.634.7419	\$38,885.00	City of Laramie, WY	Owner
Trimble	TN	Sep-12	Oct-12	City of Trimble - Sewer Rehabilitation	3150' of 8"-12" CIPP lining	Blaine Luttrell	270.276.9439	\$103,075.00	Town of Trimble, TN	Bobby Luttrell & Sons
Frankfort	KY	Sep-12	Oct-12	W. Main Street Sewer Rehab - 36" Brick Sewer	550' of 36" CIPP	Robert Barker	502.875.2448	\$96,800.00	City of Frankfort, IN	
Sanford	FL	Sep-12	Nov-12	Seminole County Storm - Nottingham Drive	1422' of 12" to 42" CIPP	Owen Reagan	407.665.5946	\$235,944.00	Seminole County, FL	
Cattlettsburg	KY	Sep-12	Dec-12	Marathon Petroleum Cattlettsburg	165' of 20" CIPP lining	Jeremy Knott, PM	606.921.6792	\$32,175.00	Marathon Petroleum	Cattlettsburg, KY
Gary	IN	Oct-12	Dec-12	Glen Ryan Sewer Project	4473' of 12" & 506' of 18" CIPP	Peter Them	931.528.1137	\$264,555.00	Glen Ryan Sanitary Sewer District	Sub to Fuel Tank Maintenance Company
Tell City	IN	Sep-12	Dec-12	Tell City Emergency - 2012	900' of 36" & 42" CIPP	Bruce Badger	812.547.5111	\$194,300.00	City of Tell City, IN.	
Smithfield	RI	Sep-12	Jan-13	City of Newport	1130' of 8"-15" CIPP	John Rocchio	401.949.5565	\$109,750.00	John Rocchio Corporation	Smithfield, RI
Smithfield	RI	Sep-12	Nov-12	Pawtucket, RI for John Rocchio Corp	1068' of 52"-56" CIPP	John Rocchio	401.949.5565	\$349,364.00	John Rocchio Corporation	Smithfield, RI
Watertown	MA	Sep-12	Nov-12	Waverly Ave & Carroll St.	2800' of 10"-12" CIPP	Bruno Tempesta, PM	617.923.0112	\$93,700.00	Charlest Contr., Watertown, MA	Watertown DPW, Watertown, MA
Smithfield	RI	Oct-12	Oct-12	Providence, RI for John Rocchio Corp	4678' of 12"-18" CIPP lining	Michael Sarrasin	401.949.5565	\$285,786.00	John Rocchio Corporation	Smithfield, RI
Laurel	MD	Sep-12	Dec-12	WSSC IDIQ Release 1/Task 25	4015' of 8" CIPP lining	Mark Brown, Project Mgr.	301.206.7339	\$473,889.00	WSSC, Laurel MD	Owner
Dedham	MA	Sep-12	Nov-12	BWS 12-309-004 Fed Corp	280' of 12"-18" CIPP	Lester Valenti, Engineer	781.329.1044	\$34,240.00	Fed Corp, Dedham, MA	Boston Water & Sewer Commission
Richmond	VA	Sep-12	Oct-12	Surry Power Station Storm Sewer Repair	772' of 8"-27" CIPP lining	Chris Kenyon, Proj. Admin	804.273.2412	\$183,485.00	Dominion Company, Richmond, VA	Owner
Waverly	OH	Sep-12	Dec-12	Bridge St. Sewer Rehab. & Replacement	3455' of 15" CIPP lining	Kelly Self, Project Manager	740.947.1117	\$149,874.00	Foil, Inc., Waverly, OH	EMH&T
Danvers	MA	Sep-12	Oct-12	Waltham Housing Authority	770' of 8" CIPP	Daryl Leland, Project Mgr.	781.246.9400	\$38,945.00	Construction Mgrs. & Builders	Danvers, MA
Largo	FL	Sep-12	Dec-12	City of Largo - Release 2	1249' of 10" - 24" CIPP	Jimmy Wheaton	727.587.6713	\$67,618.00	City of Largo, FL	
Houston	TX	Aug-12	Sep-12	Sage Meadow Utility District	100' of 15" CIPP	Brian Gerould	713.462.3178	\$13,950.00	Sage Meadow Utility District	IDS Engineering Group
Victoria	TX	Aug-12	Oct-12	Sanitary Sewer Rehab. Phase 3	806' of 10"-18" CIPP	Steve Riordan	512.392.0627	\$46,002.00	Rockin Q Construction	Victoria, TX
Pinellas Park	FL	Sep-12	Sep-13	Pinellas Park Stormwater 2012	644' of 8"; 1250' of 10" CIPP; Lateral	Randy Roberts	727.541.0771	\$98,790.00	City of Pinellas Park, FL	
Ft. Wayne	IN	Sep-12	Dec-12	Medium Diameter CIPP Package #1	12,117' of 18" to 30" CIPP	Andi Adams	260.427.5065	\$1,095,933.00	City of Fort Wayne, IN.	
Kettering	OH	Aug-12	Aug-14	2012 Sanitary Sewer Lining Program	Maintenance Contract	Edwin Petticrew	937.871.2650	\$312,870.00	Mongomery County Water Services	
Lakeland	FL	Aug-12	Oct-12	City of Lakeland Storm	1337' of 18" - 54" CIPP	Larry Schuler	863.834.3311	\$196,354.00	City of Lakeland, FL	
Cleveland	OH	Aug-12	Aug-14	2012 Sewer Lining	33783' of 8" to 36" CIPP	Mike Zovoda	216.348.3843	\$3,006,100.00	Cuyahoga Co. Dept. of Public Works	
Clearwater	FL	Aug-12	May-13	CCTV Year 3 of 3	CCTV Inpection	Rick Cooper	727.562.4779	\$400,000.00	City of Clearwater, FL	
Orlando	FL	Aug-12	Sep-12	Emergency 24-inch	380' of 24" CIPP	Charlie West	407.836.5635	\$51,900.00	Orange County, FL	
Grand Junction	CO	Sep-12	Sep-12	24 Road Sewer Rehabilitation	300' of 24" CIPP	Justin Vensel	970.256.4017	\$37,500.00	City of Grand Junction, CO	MA Concrete Construction, Jeff Nimon - 970.243.3221
Laurel	MD	Aug-12	Nov-12	WSSC IDIQ - Release 1/Task 23	124' of 18" CIPP; 127' of 6" Lateral	Mark Brown	301.206.7339	\$2,113,144.00	WSSC	
Grand Junction	CO	Sep-12	Sep-12	Grang Mesa #6 - Reservoir Outlet Works Rehab	110' of 10" CIPP	Justin Vensel	970.256.4017	\$28,800.00	City of Grand Junction, CO	
Oak Creek	CO	Aug-12	Nov-12	Trenchless Sanitary Sewer Rehabilitation 2012	797' of 21"; 1318' of 24" CIPP	Steve Colby	970.736.8250	\$137,474.64	Morrison Creek MSD	Civil Design Const.; B. Furman - 970.879.3022
Indianapolis	IN	Jul-12	Jan-13	Old Lawrence Sewer Rehabilitation Project	37,147' of 8"-15" CIPP; CCTV; MH	Christina Bowers	317.429.3980	\$1,553,348.95	Citizens Energy Group	EMH&T; Ryan Rediger - 317.806.6559
Paonia	CO	Aug-12	Sep-12	Storm Pipe Rehabilitation	1750' of 8" CIPP	Travis Loberg	970.527.4101	\$49,500.00	Town of Paonia	
Rockville	IN	Aug-12	Dec-12	Town of Rockville	824' of 15" CIPP	Bill White	765.592.0854	\$61,760.00	Town of Rockville	Midwestern Engineers - David Dahl; 812.295.2800
Deland	FL	Aug-12	Nov-12	FDOT E5Q59	3994' of 18" to 42" CIPP	Jamie Carter	386.943.5525	\$388,894.00	FDOT - District 5, Deland, FL	
Ft. Jackson	SC	Aug-12	Dec-12	Magruder Avenue 10-inch Waterline Replacement Project	On Call - Construction of Critical Work	Joseph Williams	803.790.7288	\$625,432.00	Palmetto State Utility Services, Inc	PSUS -
Sulphur Springs	IN	Aug-12	Dec-12	INDOT Contract R-34604-A State Road 5	41' of 84" CIPP	Karl Bates	419.602.3507	\$48,760.00	Indiana Reline - INDOT	
Rockport	IN	Aug-12	Sep-12	Fall 2012 - CCTV	CCTV and Clean Sewer	Luke Boltinghouse	812.686.1500	\$12,000.00	City of Rockport, IN	
Medford	MA	Jun-12	Sep-12	Aqua Line	2340' of 8" CIPP	Bill Leonard	508.690.2009	\$95,990.00	Aqua Line Utility, Inc.	GCG Associates
Dracut	MA	Jul-12	Jun-13	Sewer Rehabilitation	560' of 12"; 750' of 18" CIPP	Tom Molinari	978.937.0909	\$85,241.00	Albanese D & S	
Westford	MA	Aug-12	Oct-12	LM Heavy	4600' of 8" CIPP	Steve Harrington	978.692.1901	\$171,600.00	LM Heavy Civil Construction LLC	VHB; Richard Mathews; 617.924.1770
Decatur	GA	Sep-12	Sep-13	Water & Sewer Main Installation Contract #1	On Call - Construction of Critical Work	Kimberly Chambers	404.371.3641	\$3,000,000.00	DeKalb County	
Reynoldsburg	OH	Aug-12	Dec-12	Sewer & MH Rehabilitation - 2012	1667' of 8" CIPP lining	Mike Root, Wastewater Mgr	614.322.4500	\$200,125.00	City of Reynoldsburg, OH	EMH&T, Columbus, OH
Port Wentworth	GA	Aug-12	Nov-12	Armada Road Sanitary Sewer Rehabilitation	777' of 12"; 689' of 15" CIPP	Phillip Claxton	912.964.4379	\$69,083.00	City of Port Wentworth, GA	Port City Design Group; Patrick Burk; 912.927.1485
Lakewood	CO	Aug-12	Sep-12	2011 Capital Improvement Program Project	1554' of 8" CIPP	Jodi Villa	303.985.3636	\$46,680.00	Cherry Hill Heights Water & Sanitation	Sub to Kennedy/Jenks Consultants

Master Complete Project Listing ~ 2012-2017



Greenville	NC	May-12	Jun-12	City of Greenville CIPP Rehabilitation	556' of 8 & 12" CIPP	Bill Edwards	252,551.1557	\$45,620.00	City of Greenville, NC	
Attleboro	MA	May-12	Jun-12	Rt 1 Sewer Lining	889' of 8"; 497' of 10" CIPP	Carol Brown	508,223.2222	\$58,000.00	City of Attleboro	Attleboro Wastewater Department
Somerville	NJ	May-12	Jun-12	Union Township - Top Line	1250' of 8" CIPP	Steve Castela	908,231.7570	\$88,300.00	Top Line Construction Corp	
Ft. Collins	CO	Jun-12	Jul-12	P-7106 Cured In Place Pipe Sanitary Sewers	2020' of 8" CIPP	Holly Hills	303,670.1406	\$43,380.00	City of Ft. Collins, CO	ENS Consulting, LLC
Wilton Manors	FL	May-12	Jun-12	City of Wilton Manors 2012	Clean/TV	David Archacki	954,390.2100	\$2,366.00	City of Wilton Manors, FL	
Miramar	FL	May-12	Jun-12	PO 01205392	283' of 8" CIPP; Laterals	Whittingham Gordon	954,602.3053	\$10,791.80	City of Miramar, FL	
Toledo	OH	May-12	Jun-12	Corbin Area Sewer Rehabilitation	294' of 8" ; 250' of 24" CIPP	Mark Reiter	419,465.2587	\$48,664.00	Underground Utilities	
Charleston	SC	May-12	Jun-12	15" Emergency	83' of 12" CIPP	Frank Yetes	843,308.8207	\$45,000.00	City of Charleston, SC	
Plainville	CT	Apr-12	Aug-12	Mansford MDC-32	5350' of 10" -24" CIPP	Jeffrey Mongillo	860,229.4853	\$344,000.00	Manafort Bros., Inc., Plainville, CT	CDM Smith
Akron	OH	Jun-12	Dec-12	CSO Rack 8 Sewer Separation	3,980' of 8" to 36" CIPP; 5000 Lateral	Dave Spiker	330,762.9373	\$243,895.00	Kenmore Construction, Akron, OH	City of Akron
Milton	GA	May-12	Jun-12	Milton Belleterre Drive - 18" CIPP	223' of 18" CIPP	Carter Lucas, P.E.	678,242.2626	\$14,750.00	City of Milton, GA	
Ft. Collins	CO	May-12	Jul-12	P-7106 Cured In Place Pipe Sanitary Sewers	6,979' of 6" to 21" CIPP	Ray Fisher	970,221.6233	\$302,508.00	City of Ft. Collins, CO	
Pinellas County	FL	May-12	May-13	Pinellas County Sanitary Sewer CIPP 2012	61,450' of 8" to 36" CIPP	John Linton, P.E.	727,464.8880	\$2,817,389.00	Pinellas County, FL	
Clearwater	KS	May-12	May-12	Clearwater 2012	300' of 8" CIPP	Earnie Misak	316,706.2072	\$12,000.00	City of Clearwater, FL	
Argonia	KS	May-12	May-12	Argonia CIPP 2012	5091' of 8" CIPP	Kevin McCurley/Wayne Vineyard	620,435.6417	\$119,638.00	City of Argonia	
Andover	KS	May-12	May-12	Andover Annual CIPP 2012	4507' of 8" CIPP	Lance Durfee	316,648.9041	\$94,400.00	City of Andover, KS	
Ashland	NE	May-12	May-12	Ashland CIPP 2012	2335' of 8" CIPP	Kent Hoadley	402,505.1758	\$58,376.00	City of Ashland, KY	
Ness City	KS	May-12	May-12	Ness City CIPP 2012	1316' of 8" to 12" CIPP	Earl Crosswhite	785,798.5479	\$41,689.00	City of Ness City, KS	
Owensboro	KY	May-12	May-12	Owensboro - 10" CIPP	350' of 10" CIPP	Kevin Keown	270,316.6727	\$23,500.00	City of Owensboro, KY	
Tell City	IN	May-12	May-12	Tell City - 15" CIPP	191' of 15" CIPP	Bruce Badger	812,548.4038	\$25,375.00	Tell City, IN	
Jeffersonville	IN	May-12	Sep-12	Oak Park	287' of 8" CIPP	Keith Ingram	812,283.3960	\$11,880.00	Oak Park Conservancy District	
Margate	FL	May-12	May-12	City of Margate PO 12102	835' of 12" CIPP	Doug Reddy	954,561.8942	\$46,342.50	City of Margate, FL	
Port Charlotte	FL	May-12	Jun-12	Charlotte County PO 2012001965	495' of 18"-24" CIPP	Randy Vowell	941,743.1378	\$46,065.00	Charlotte Co. Public Works	
Seabrook Island	SC	May-12	Dec-12	Seabrook Island 2012	913' of 15" to 30" CIPP	John Wells	843,768.0061	\$183,494.00	Seabrook Island Property Owners Association	
Orlando	FL	Apr-12	Apr-13	Orange County Sewer Yr. 3 of 3	27,929' of 8" - 30" CIPP	Patty Hobbs	407,836.5456	\$1,291,185.97	Orange County, FL	
Geneva	IN	May-12	Jul-12	Geneva, IN	2739' of 10"; 307' of 12" CIPP & CCTV/Clean			\$94,131.00	Fleming Excavating	
Aspen	CO	Mar-12	Nov-12	2012 Cured-in-Place Pipe Rehabilitation	11214' of 8"; 425' of 10" CIPP; Laterals	Tom Bracewell	970,925.3601	\$321,502.25	Aspen Consolidated Sanitation District	68 West, Inc
Titusville	FL	May-12	Jul-12	City of Titusville	Pipe Cleaning, Grout Sewer Laterals	Jimmy Gager	321,383.5686	\$250,000.00	City of Titusville, FL	
Sulpher Springs	IN	May-12	Jul-12	Hurst Excavating	10250' of 8" CIPP; CCTV/Cleaning	David Hurst	865,922.6142	\$298,780.00	Hurst Excavating	
Indianapolis	IN	May-12	Dec-12	Indiana Reline - INDOT Contract R-32057- A I-74	2,606' of 24" - 66" CIPP	Karl Bates	765,553.5040	\$835,040.00	INDOT	Indiana Reline
Clinton	IN	Apr-12	Oct-12	Eli Lilly - Clinton Indiana	474' of 30" CIPP	Lewis Meling Layne		\$73,470.00	Eli Lilly & Co.	
Crestline	OH	Apr-12	May-12	Sewer Separation Improvements Phase 1	1,804' of 8"-18" CIPP	Marc Milliron	419,683.3800	\$92,094.00	Village of Crestline	GGJ Consulting Engineers
Indianapolis	IN	May-12	Dec-12	Indiana Reline INDOT Contract R-33373-A I-69	225' of 84" CIPP	Karl Bates	765,553.5040	\$281,250.00	INDOT	Indiana Reline
Macon	GA	Apr-12	Aug-12	Sanitary Sewer Rehabilitation Bay Street 30" Main	6500' of 30" CIPP	Randy Smith	478,464.5620	\$788,740.00	Macon Water Authority, Macon, GA	
Defiance	OH	Apr-12	Dec-12	Group 14/15 Phase I Sewer Improvements	7,750' of 8" to 24" CIPP	Lee Rausch	419,784.2249	\$755,700.00	City of Defiance, OH	Pogemeyer Design Group
Orlando	FL	Apr-12	May-12	Orange County Y11-771 for Prime Construction Group	258' of 8" CIPP	Roy Smith	407,856.8180	\$13,738.50	Prime Construction Group Inc	
Newport News	VA	May-12	Jul-12	Slip Lining of Storm Sewer Pipe	730' of 18", 15", 24" & 42" CIPP	Bernard Moran	301,420.7197	\$125,468.00	City of Newport News, VA	
Houston	TX	Apr-12	Sep-13	City of Houston 4258-49	TBD - Work Order	Mary Bac	832,395.4992	\$3,459,557.00	City of Houston, TX	City of Houston - Raghavender Nednur
Lorain	OH	Apr-12	Jul-12	East Erie St. Sanitary Sewer Rehab	8,572' of 10" to 24" CIPP	Dale Vandermommen	440,204.2003	\$468,986.00	City of Lorain, OH	
Columbus	OH	Apr-12	Aug-13	Fulton, Mound & Noble Combined Sewer Rehab	1118' of 24"; 5156' of 48" CIPP	Nick Domenick	614,645.4693	\$1,221,510.50	City of Columbus, OH	Ribway Engineering Group - Larry Ivory
Princeton	NJ	May-12	Aug-12	Princeton Borough Sewer Repairs	8270' of 8"; 1200' of 12"; 500' of 30"	Robert W. Bruschi	609,924.3118	\$383,150.00	Borough of Princeton	Princeton Sewer Operating Committee
Louisville	KY	Mar-12	Jul-12	St. Matthews I/ Rehabilitation Project	20' of 18"; 438' of 21"; 6325' of 24"	Julie Potempa	502,540.6000	\$1,416,285.00	Louisville & Jefferson County MSD	
Princeton	NJ	Apr-12	May-12	Battle Rd. West & Battle Rd. Circle	1200' of 8" CIPP	Mark Castela	908,231.7570	\$39,600.00	Top Line Construction Corp	
Princeton	NJ	Apr-12	May-12	Grover Ave & Roper Rd.	2340' of 8" CIPP	Mark Castela	908,231.7570	\$77,220.00	Top Line Construction Corp	
Princeton	NJ	Apr-12	May-12	Project 11-02 Princeton Ave & Charlton St.	1334' of 8" CIPP	Mark Castela	908,231.7570	\$44,022.00	Top Line Construction Corp	
Gloucester	MA	Apr-12	May-12	Gloucester CIPP Rehabilitation	700' of 8" CIPP	Joe Perotti	203,228.3690	\$33,250.00	NEPCCO	
Chelsea	MA	Apr-12	May-12	Everett Avenue Infrastructure Improvements	704' of 15" CIPP	Scott Karpinski	617,389.4040	\$68,210.00	J. Marchese & Sons	
Mohrsville	PA	Apr-12	Jul-12	West Pottsgrove	1160' of 8"; 700' of 12" CIPP	John Yoder	610,488.7420	\$77,700.00	Wexcon, Inc	
St. Petersburg	FL	Apr-12	Apr-13	St. Petersburg Sanitary Sewer 2010 Year 2	37,173' of 8" to 21" CIPP	Al Smith	727,893.7671	\$1,301,400.00	City of St. Petersburg, FL	
Spanish Fork	UT	Apr-12	Jun-12	Sanitary Sewer Rehabilitation Project 2012	4,425' of 6" to 24" CIPP; Laterals	Lua Saluone	801,804.4543	\$224,695.00	City of Spanish Fork, UT	
Lakeland	FL	Apr-12	Jul-12	Storm Sewer Rehabilitation	300' of 24" CIPP	Larry Schuler	863,834.6780	\$29,400.00	City of Lakeland, FL	
Portland	TN	Jun-12	Jul-12	2011 Sanitary Sewer Rehabilitation Project	2700' of 8"-21"CIPP; Manhole Rehab	Steve Whitehead	615,323.1437	\$361,345.00	City of Portland, ME	Jacobs
Cooper City	FL	May-12	Sep-12	City of Cooper City - Sanitary Sewer Rehabilitation	2252' of 8" CIPP	Jeff Roberson	954,434.4300	\$127,862.36	City of Cooper City, FL	
Tarpon Springs	FL	Apr-12	May-12	Tarpon Springs Rehab 2012	Misc. Work - CIPP	Al Smith	727,938.3711	\$131,760.00	City of Tarpon Springs, FL	
Dublin	OH	Jan-12	Jan-12	Muirfield Village Golf Course Sanitary Sewer Rehab	52' of 10" CIPP	Scott Fulmer	419,683.4200	\$13,000.00	Elite Excavating, Mansfield, OH	Delaware County
Ogden City	UT	Apr-12	May-12	36th Street Sewer Rehabilitation	2279' of 10"; 965' of 8" CIPP; PR; Laterals	Kenton Moffett	801,629.8019	\$172,666.00	City of Ogden, UT	Gardner Engineering
New Martinsville	WV	Apr-12	Sep-12	PPG Industries New Martinsville West Virginia	212' of 66" & 87' of 72" CIPP	Barb Bills	301,455.2200	\$344,615.00	PPG industries, Inc.	
Knoxville	TN	Apr-12	Apr-12	Morgan Contracting CCTV - 8"	CCTV - 8-inch Pipe	Vince Bales	850,537.5000	\$8,000.00	Morgan Contracting, Baker, FL	Sub to Morgan
Winter Park	FL	Mar-12	Sep-12	City of Winter Park FY12	Annual - CIPP	Craig Campbell	407,599.3315	\$600,000.00	City of Winter Park, FL	
Laurel	MD	Mar-12	Apr-12	WSSC IDIQ 6 Task Order 2	Manhole Rehabilitation	Mike Trail	301,206.7339	\$56,232.00	WSSC	
Towson	MD	Mar-12	Apr-12	Baltimore County Abbie Place Sanitary Sewer Rehab	554' of 8" CIPP; 6" Lateral; MH	Dan Hamilton	410,887.3407	\$51,530.00	Baltimore County Department of Public Works	Baltimore County, MD
Mooreville	NC	Mar-12	Jun-12	2012 I & I Rehabilitation 1 Project Part A	MH; 2570' of 12 & 15" CIPP	Alan Saine	704,663.4510	\$237,732.00	Town of Mooreville	
Roanoke	VA	Apr-12	Aug-12	Tinker Creek Sewer Rehabilitation	3804' of 8" & 221' of 12" CIPP; MH	Earl Smith	540,853.5792	\$214,593.00	West Virginia Water Authority	Owner



Largo	FL	Jan-12	Feb-12	St. Petersburg Cleaning	Cleaning	Tom Jordan	727.535.0776	\$9,000.00	All American Concrete	
Dalton	OH	Jan-12	Mar-12	Streetsboro Trunk Line Sewer Rehabilitation	2134' of 24" & 2331' of 10" CIPP	George Bosu	330.837.4767	\$252,452.00	Wenger Excavating, Inc.	Portage County Water Resources
Cheyenne	WY	Jan-12	Feb-12	Fiscal Year 2012 Dry Creek Sewer Lining Project	3257' of 10" CIPP	Jeff Pencenka	307.637.6496	\$313,074.50	Board of Public Utilities -	City of Cheyenne, WY
Tulsa	OK	Mar-12	Mar-12	2011 Northside Sanitary Sewer Line & Manhole	2001' of 8" CIPP; MH Rehab	Terry Roller	918.224.7447	\$66,027.50	Ram Construction	
Hoboken	GA	Jan-12	Aug-12	Muddy Creek Sub Basins 13B-9	36,275' of 8" - 24" CIPP	Christy Jennings	912.458.3747	\$1,047,300.00	Cajenn Construction	Highfill Infrastructure Engineering
Tolleson	AZ	Jan-12	Jan-12	91st Avenue Sewer Rehabilitation	1917' of 15" CIPP	Paul R. Gilmore	623.474.4960	\$95,304.00	City of Tolleson	
Baton Rouge	LA	Jan-12	Sep-12	Rehabilitation Project II - Bluebonnet/Jefferson	45,632' of 8"-24" CIPP; 234' Lateral	Amy Schulze	225.389.5623	\$2,188,133.60	City of Baton Rouge Parish of East Baton	CH2M
Watertown	CT	Feb-12	Sep-12	Waltham - Poet CIPP Rehabilitation	13,000' of 6" & 8" CIPP	Joseph Perotti	203.228.3690	\$432,500.00	NEPCCO	
Torrington	CT	Apr-12	Jul-12	Southbury Rehabilitation	1600' of 8" CIPP	John T. Russo	860.489.0455	\$84,375.00	C.H. Nickerson & Company, Inc	
Chelsea	ME	Feb-12	Jun-12	Harold Warren Const.-Rockland, ME	1445' of 8"-15" CIPP	Mark Warren	207.582.2686	\$113,075.00	Harold Warren Construction	
Wake Forest	NC	Jan-12	Jul-12	Wendell Priority Sewer Rehabilitation	31,568' of 8" - 12" CIPP	Connie Sykes	919.295.4630	\$903,245.00	Moffat Pipe	Hydrostructures, PA
Watertown	CT	Jan-12	Mar-12	NEPCCO	1812' of 8-15" CIPP; Laterals	Joseph Perotti	203.228.3690	\$66,138.00	New England Pipe Cleaning Co.	NEPCCO
Dedham	MA	Jan-12	Feb-12	Quincy - Fed Corp	2,495' of 6" - 24" CIPP	Lester Valenti	781.329.1044	\$183,970.00	Fed Corp	Woodward & Curran
Colorado Sprgs	CO	Sep-16	Mar-17	LCERP Task Order 79	17229' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$558,215.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Jul-16	Dec-16	LCERP Task Order 78	7049' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$220,952.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Apr-16	Dec-16	LCERP Task Order 77	14843' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$496,138.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Apr-16	Dec-16	LCERP Task Order 76	13843' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$442,252.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Apr-16	Dec-16	LCERP Task Order 75	11887' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$407,699.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Apr-16	Dec-16	LCERP Task Order 74	4909' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$192,272.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Dec-15	Dec-16	LCERP Task Order 73	9779' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$416,488.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Nov-15	Dec-16	SSERP Task Order 72	7892' of 10"-42" CIPP lining	Richard Dressel, PM	719.668.4395	\$2,151,581.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Oct-15	Dec-16	LCERP Task Order 71	13010' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$540,954.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Aug-15	Dec-15	LCERP Task Order 70	12970' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$625,942.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Sep-15	Dec-15	LCERP Task Order 69	5 pt. repairs 3 upsized pipe segments	Andrew Pinello, PM	719.668.4488	\$522,725.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Jul-15	Dec-15	LCERP Task Order 68 201419958	3424' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$343,260.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Jul-15	Dec-15	LCERP Task Order 67 201419958	9977' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$334,875.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Jul-15	Dec-15	LCERP Task Order 66 201419958	12596' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$396,286.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Jul-15	Dec-15	LCERP Task Order 65 201419958	10433' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$360,607.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Apr-15	Dec-15	LCERP Task Order 64	11958' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$403,166.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Apr-15	Dec-15	LCERP Task Order 63	741' of 6" CIPP lining	Andrew Pinello, PM	719.668.4488	\$319,378.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Apr-15	Dec-15	Task Order 62	8748' of 6"-8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$300,233.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Mar-15	Dec-15	Task Order 61	10743' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$349,083.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Oct-14	Dec-14	Task Order 60	1335' of CIPP lining	Andrew Pinello, PM	719.668.4488	\$453,658.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Sep-14	Dec-14	Task Order 59	9630' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$339,717.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Sep-14	Dec-14	Task Order 58	9859' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$345,555.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Jul-14	Aug-14	Task Order 57 CIPP	2440' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$103,449.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Mar-14	Sep-14	Task Order 56		Andrew Pinello, PM	719.668.4488	\$434,013.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	May-14	Jul-14	Task Order 56	Open Cut Work - Admin. Work	Andrew Pinello, PM	719.668.4488	\$434,013.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Jul-14	Sep-14	Task Order 55	5384' of 10"-18" CIPP lining	Richard Dressel, PM	719.668.4395	\$461,261.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	May-14	Jul-14	Task Order 54	9084' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$302,874.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	May-14	Jul-14	Task Order 53	8467' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$291,943.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	May-14	Jul-14	Task Order 52	Open Cut Work - Admin. Work	Andrew Pinello, PM	719.668.4488	\$366,333.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Mar-14	Jul-14	Task Order 52		Andrew Pinello, PM	719.668.4488	\$366,333.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Mar-14	Jul-14	Task Order 51	9139' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$302,944.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	Dec-13	Jun-14	Task Order 50	9054' of 8"-10" CIPP lining	Andrew Pinello, PM	719.668.4488	\$317,846.00	Colorado Springs Utilities	Colorado Springs, CO
Colorado Sprgs	CO	May-13	Jun-13	Task Order 48	21270' of 8" CIPP lining	Andrew Pinello, PM	719.668.4488	\$705,678.00	Colorado Springs Utilities	Colorado Springs, CO