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April 1, 2020
ADDENDUM 1

TO: PROSPECTIVE BIDDERS
RE: RFB NO. 2020-32 Blueridge Parking Lot Improvements
DUE DATE April 22, 2020

City Hall, Room 302 (Bids need to be delivered to Room 337 so they can be date and time stamped on or before
2:00 PM. Bid opening will commence in Room 302 shortly thereafter)

Bidders are hereby notified that this addendum shall be made part of the above-named bid and contract documents.
The following changes to the above bid are issued to modify, and/or clarify the bid and contract documents (the
deletions are as strikethroughs and additions as underlined). These items shall have the same force and effect as the
original documents, and bids to be submitted on the specified date shall conform with the additions, deletions and
revisions as listed herein.

Statement: The due date has been extended from April 22, 2020 to May 6, 2020.
Last day for questions is extended to April 30, 2020.

1Q:. Is there Fabriform being called for in this project or is it an alternate?
1A: No, Fabriform is not being called for.

2Q: If Fabriform is called for please list how to locate it in the plans for take off purposes.
2A: See answer to question 1.

Firms are required to acknowledge receipt of this addendum on their proposal forms. All other terms and conditions
of the original proposal and contract documents remain the same.

Keith Ranel

Keith Raney, CPPB, CPPO

Contract Administrator Il

Finance Department/Purchasing Division
4970 City Hall Blvd.

North Port, Florida 34286

Tel: 941.429.7103

Fax: 941.429.7173

E-mail: kraney@cityofnorthport.com

Receipt of Addendum No. 1 shall be noted within the Bid Form in the appropriate section.
End of Addendum No.1
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April 27, 2020
ADDENDUM 2
TO: PROSPECTIVE BIDDERS
RE: RFB NO. 2020-32 Blueridge Parking Lot Improvements
DUE DATE May 6, 2020

City Hall, Room 302 (Bids need to be delivered to Room 337 so they can be date and time stamped on or before
2:00 PM. Bid opening will commence in Room 302 shortly thereafter)

Bidders are hereby notified that this addendum shall be made part of the above-named bid and contract documents.
The following changes to the above bid are issued to modify, and/or clarify the bid and contract documents (the
deletions are as strikethroughs and additions as underlined). These items shall have the same force and effect as the
original documents, and bids to be submitted on the specified date shall conform with the additions, deletions and
revisions as listed herein.

STATEMENT: NORTH PORT CITY HALL IS CLOSED TO THE PUBLIC. IF YOUR COMPANY IS WISHIMG TO SUBMIT A
BID ON THIS PROJECT PLEASE MAIL IN YOUR SUBMITTAL VIA USPS, FED-EX, UPS OR ANY PACKAGE DELIVERY
COMPANY THAT PROVIDES DELIVERY TRACKING OF PACKAGE THAT THE CITY CAN ACCESS. BIDS ARE TO BE
TURNED IN BY MAY 6, 2020 at 2:00 PM.

ANOTHER ADDENDUM WILL FOLLOW ON THE REMAINING QUESTIONS AND HOW TO WATCH THE OPENING
THROUGH ZOOM.

1Q:. Is there a specific brand or product material required for these "plastic parking blocks"?
1A: Plastic parking blocks have been changed to concrete. See Revised Bid Form, Tech Specs and Plans issued
with this addendum.

2Q: Do you have to have a GC license to bid this project?
2A: A State of Florida General Contracting license is required for this project.

3Q: Are the cad files available for earthwork takeoffs?

3A: See CAD files issued with this addendum. Attached are the digital terrain models (DTM) in CAD for the
project as requested. The numbers the contractors generate are the responsibility of the contractor, not
Engineer of Record. Any discrepancies between the plans and the CAD files, the signed and sealed
plans shall govern.

Firms are required to acknowledge receipt of this addendum on their proposal forms. All other terms and conditions
of the original proposal and contract documents remain the same.

Keith Ranely

Addendum #2
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Keith Raney, CPPB, CPPO

Contract Administrator Il

Finance Department/Purchasing Division
4970 City Hall Blvd.

North Port, Florida 34286

Tel: 941.429.7103

Fax: 941.429.7173

E-mail: kraney@cityofnorthport.com

Receipt of Addendum No. 2 shall be noted within the Bid Form in the appropriate section.

End of Addendum No.2
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CITY OF NORTH PORT
SPECIFICATIONS
BID NO. 2020-32

Blue Ridge Park
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TP 101
MOBILIZATION

Mobilization shall include all items detailed in Article 101-1 of the Standard Specifications,
except as amended hereinafter.

Method of Measurement - The quantity to be paid for under this section shall be one lump sum
quantity which shall include all items described in Section 101.

Basis of Payment - The cost of this Bid Item shall not be permitted to exceed five percent (5%)
of the sum of all other Bid Items. Article 101-2.2 of the Standard Specifications is deleted and
the following is added:

The lump sum price for mobilization will be payable with the first month’s partial
payment except that this initial payment will be limited to 5% of the total contract
amount.

Payment shall be made under:

Item No. 101-1 | Mobilization LS
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TP 102
MAINTENANCE OF TRAFFIC

All maintenance of traffic work shall conform to the requirements of Section 102 of the Standard
Specifications, except as amended hereinafter.

The road shall be kept open to two-way traffic during construction as much as practical. The
contractor will not be permitted to isolate residences. Access shall be provided to all residences
whenever construction interferes with the existing means of access. Detours of traffic are
prohibited unless prior approval is obtained from the City. Such approval will require submittal
of appropriate plans and details to the Engineer a minimum of seven working days prior to
implementing the detours. The contractor shall furnish, erect and maintain barricades, warning
signs, delineators, flagmen, or pilot cars in accordance with Plans and Design Standards, Index
No. 600. He shall also provide and maintain in a safe condition temporary approaches or
crossings and intersections with trails, roads, streets, residences, and garages. The contractor
shall also take all necessary precautions for the protection of the work and the safety of the
public, in accordance with Section 102 of the Standards Specifications.

Method of Measurement - The quantity to be paid for under this section shall be on a lump sum
quantity which shall include all items of work described herein, in the plans, and in said Section
102.

Basis of Payment - The lump sum quantity for the item of maintenance of traffic shall be paid
for at the contract lump sum price. Said lump sum price shall also include temporary pavement,
temporary connections, driveway maintenance, temporary signing, temporary pavement
marking, temporary barriers and temporary sheet piling, reset and relocate traffic signs and any
other items of work incidental to providing safe access and circulation of vehicular and
pedestrian traffic.

Payment shall be made under:

Item No. 102-1 | Maintenance of Traffic LS

Page 4



TP 104
PREVENTION, CONTROL, AND ABATEMENT
OF EROSION AND WATER POLLUTION

Prevention, control and abatement of erosion and water pollution shall conform to the
requirements of Section 104 of the Standard Specifications, and shall produce end results as
required by the rules of the Department of Environmental Regulation and other regulatory
agencies having jurisdiction.

The contractor is required to present his schedules for construction of the project at the
preconstruction conference as required by Article 104-5 of the Standard Specifications. This
schedule shall include a complete outline for the proposed construction of any and/or all of the
pollution control and erosion abatement items detailed in Section 104 of the Standard
Specifications. The contractor is responsible for the implementation of the schedule after
approval by the Engineer.

Method of Measurement - The quantity to be paid for under this section shall be a lump sum
quantity which shall include all items described in Section 104 and shall include all inlet
protection, tree protection, soil tracking, staked silt fence, floating turbidity barrier, or other
material or equipment necessary for the prevention, control, and abatement of water pollution;
preparation of a storm water pollution prevention plan (SWPPP); and all monitoring, record
keeping or reporting required under the SWPPP or permit conditions as provided by law or
specifically identified in the Special Provisions as being the sole or joint responsibility of the
contractor. Contractor shall perform Turbidity Testing at all times while working in the water.
Copies of all tests shall be provided to the city on a weekly basis.

Basis of Payment - Payment shall be made under:

Item No. 104-1 ‘ Erosion Control and Protection LS
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TP 110
CLEARING AND GRUBBING

All clearing and grubbing shall be performed in accordance with the requirements of Section 110
of the Standard Specifications, except as amended hereinafter. The contractor is responsible for
removal of debris resulting from these clearing operations as it may exist at the site at the time of
bid opening.

Method of Measurement - The clearing and grubbing quantity to be paid for under this section
will be on a per acreage basis which shall include all items or work described herein for clearing
and grubbing and in said Section 110. The removal and disposal of existing trees, fencing,
pavement, including concrete driveways, quantity to be paid for under this section will be
included in the clearing and grubbing item.

Basis of Payment - The quantity for the item of clearing and grubbing shall be paid for at the
contract unit price. Said per acreage price shall include the removal and satisfactory disposal of
all trees, vegetation, stumps, roots and debris, drainage pipes and structures, walls, abandoned
underground utilities, and other items required to prepare the site, and for backfilling the
removed drainage structures and pipe excavations. The quantity for the item of removal and
disposal of existing pavement shall be paid for at the contract unit price. Paid per square yardage
price shall include the removal and satisfactory disposal of all existing paving, curb, concrete
slabs, driveways and sidewalks. Concrete pipe shall be carefully removed and salvaged by the
Contractor. Said pipe shall be loaded onto City vehicles by the Contractor. Other drainage
structures and pipe removed shall become property of the contractor, and any salvage value
received from the removed items shall be reflected in the contractor’s bid form.

Payment shall be made under:

| Item No. 110-1 \ Clearing and Grubbing | LS
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TP 120
EXCAVATION, EMBANKMENT, GRADING AND DEWATERING

All excavation, embankment, and grading work shall conform to the requirements of Section 120
of the Standard Specifications, except as amended hereinafter. In addition, said work shall
conform to the requirements of Index Nos. 500 and 505 of the Florida Department of
Transportation Roadway and Traffic Design Standards.

Contractor shall be responsible for obtaining dewatering permit by SWFWMD (if required) and
shall allow 45 days for approval process. The contractor shall be responsible for all permit
requirements related to dewatering.

Method of Measurement - The quantity to be paid for under this section is one lump sum price
for all excavation, embankment, and grading which shall include all items of work described
herein and in said Section 120, except as provided in Article 9-3.2 of the Standard Specifications.

Basis of Payment - The price for the various items of excavation and grading measured as
provided above, shall include full compensation for all work described herein and specified in
said Section 120 and shall include all excavation, roadway embankments, grading of shoulders,
graded road connections, slopes, compacting as required, furnishing borrow material required,
final dressing, hauling, removal and off-site disposal or on-site utilization, as directed by the
Engineer, of all materials, structures, abandoned utilities, and obstructions, except for work
specified to be paid for under other items of work. All existing pipe to be removed shall be
disposed of off-site by the contractor.

All dewatering work performed, including permitting, will be paid for under this section as a
lump sum price.

Payment shall be made under:

Item No. 120-1 Excavation, Embankment, LS
and Grading
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TP 160
TYPE B STABILIZATION

Stabilize designated portions of the sidewalk to provide a firm and unyielding subgrade, having
the required bearing value specified in the Plans. Construct a base course composed of stabilized
soil which shall conform to the requirements of Section 160 of the Standard Specifications,
except as amended hereinafter.

When the stabilizing is designated as Type B, the Engineer will determine compliance with the
bearing value requirements by the Limerock Bearing Ratio (LBR) Method.

Prior to placing crushed concrete base the subgrade shall be stabilized with commercial
stabilizing material to a depth of eight inches (8”) to provide a firm and unyielding base,
achieving a minimum limerock bearing ratio of 40. The stabilized subgrade shall extend 6
inches (6”) beyond the base material and/or sidewalk on either side. No sidewalk concrete shall
be placed until the subgrade has been accepted by the City.

Method of Measurement - The quantities to be paid for specifically under this section shall be
the contract unit price per square yard, SY, of Type B Stabilization (LBR 40) shown in the plans,
complete in place and accepted.

Basis of Payment - The quantities, determined as provided above, shall be paid for at the
contract unit price per SY square yard of Type B Stabilization (LBR 40) listed in the bid form,
which price and payment shall be full compensation for all work specified herein and in said
Section 160.

Payment shall be made under:

Item No. 160-4-8 Type B Stabilization SY
(LBR 40) (8” Thick)
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TP 285
OPTIONAL BASE COURSE

Construction of Optional Base Course shall be in accordance with Section 285 of the Standard
Specifications, except as amended hereinafter.

Method of Measurement - The quantities to be paid for specifically under this section shall be
the area, in square yards, SY, of Optional Base Course shown in the plans, complete in place and
accepted.

The bid price for the concrete base will include the cost of the shell rock.

Basis of Payment - The quantities, determined as provided above, shall be paid for at the
contract unit price per SY, square yard, of Optional Base Course listed in the bid form, which
price and payment shall be full compensation for all work specified herein and in said Section
285.

Payment shall be made under:

Item No. 285-704 6” Shell Rock, LBR 100, SY
Optional Base Group 4
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TP 334
ASPHALTIC PAVEMENT

Construction of Asphaltic Pavement shall be in accordance with Section 334 of the Standard
Specifications, except as amended hereinafter.

Method of Measurement - The quantities to be paid for specifically under this section shall be
the volume, in square yards, SY, of Asphaltic Pavement shown in the plans, complete in place
and accepted.

The bid price for the asphalt mix will include the cost of the liquid asphalt or the asphalt
recycling agent. There will be no separate payment or unit price adjustments for the bituminous
material in the asphalt mix.

Basis of Payment - The quantities, determined as provided above, shall be paid for at the
contract unit price per TN, Ton of Asphaltic Pavement listed in the bid form, which price and
payment shall be full compensation for all work specified herein and in said Section 334.

Payment shall be made under:

Item No. 334-1-15 ‘ 2” Type S12.5 Asphalt Pavement TN
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TP 425
INLETS, MANHOLES AND JUNCTION BOXES

The work specified in this Technical Provision consists of Construction of control structures,
inlets, manholes, and junction boxes from reinforced concrete as shown in the Design Standards
and the Plans. Adjust structures shown in the Plans to be adjusted or requiring adjustment for the
satisfactory completion of the work.

Construction of control structures, inlets, manholes, and junction boxes shall conform to the
requirements of Section 425 of the Florida Department of Transportation Standard Specifications
for Road and Bridge Construction, dated 2013, and Florida Department of Transportation
Roadway and Traffic Design Standards, Indexes No. 200, 201, 205, and 280 latest edition,
except as amended herein.

Method of Measurement - The quantities to be paid for will be per each, EA for (1) the number
of control structures, inlets, manholes, junction boxes, and yard drains, completed and accepted;
and (2) the number of structures of these types (including also valve boxes) satisfactorily
adjusted.

Basis of Payment - Price and payment of new structures will be full compensation for furnishing
all materials and completing all work described herein or shown in the Plans, including all
clearing and grubbing outside the limits of clearing and grubbing as shown in the Plans, all
excavation except the volume included in the measurement designated to be paid for under the
items for the grading work on the project, all backfilling around the structures, the disposal of
surplus material, and the furnishing and placing of all gratings, frames, covers, and any other
necessary fittings. When an item of payment for adjusting control structures, manholes, valve
boxes, or inlets is provided in the bid form, price and payment will be full compensation for the
number of such structures designated to be paid for under such separate items, and which are
satisfactorily adjusted, at the Contract unit prices each for adjusting control structures, inlets,
adjusting manholes, and adjusting valve boxes. For any of such types of these structures required
to be adjusted but for which no separate item of payment is shown in the bid form for the
specific type, payment will be made under the item of adjusting miscellaneous structures.

Payment shall be made under:

| Item No. 425-1-529 | Type C Control Structure EA
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TP 430
PIPE CULVERTS AND STORM SEWERS

The work specified in this Technical Provision consists of furnishing drainage pipe and mitered
end sections, conforming to these specifications and the particular types, sizes and dimensions as
shown on the detailed project plans. This work shall include the installation of the pipe and
mitered end sections at the locations called for, in conformity with the lines and grades given,
and furnishing and construction of such joints and connections to existing pipes, catch basins,
inlets, manholes, walls, etc., as may be required to complete the work as indicated in the detailed
project plans.

Construction of pipe culverts and storm sewers shall conform to the requirements of Section 430
of the Florida Department of Transportation Standard Specifications for Road and Bridge
Construction, latest edition, and Florida Department of Transportation Roadway and Traffic
Design Standards, Indexes No. 205, 249, 260, 270, 272, 273, and 280 latest Edition, except as
amended herein.

Proposed storm sewer pipe to be connected to existing structures shall have openings cut into the
existing structure without permanently damaging the structure. The opening shall be grouted
watertight after installation of the pipe, and the structure shall be restored as approved by the
Engineer. The cost of connections to existing structures shall be included in the price bid for the

pipe.

Joint Wrapping - Wrap all reinforced concrete pipe joints (round and elliptical) with a
geotextile fabric (Mirafi or approved equal). The fabric shall completely encircle the joint,
overlap 2-1/2° and extend 2-1/2” beyond both sides of the joint. The unit cost for placement of
pipe includes joint wrapping.

Method of Measurement - Section 430-12.1 of the Florida Department of Transportation
Standard Specifications for Road and Bridge Construction, latest edition, is deleted and the
following is added:

The quantities to be paid for under this Technical Provision shall be the length in
linear feet of pipe culvert measured in place, completed and accepted. The
measurement shall include the portion of pipe extending into the walls (farthest
point) of the inlets, junction boxes, manholes, etc. Payment will be based upon
bid quantity, except as otherwise provided in Section 9-3.2 of the Florida
Department of Transportation Standard Specifications for Road and Bridge
Construction latest edition.

Basis of Payment - If a payment item is listed in the Bid Form for work required under this
Technical Provision, payment shall be made per lump sum, per lineal foot, or per each, as
specified in the Bid Form.

Pipe Culverts and Storm Sewers - The quantities, determined as provided above, shall be paid
for at the Contract unit price per linear foot of pipe culvert, of the kinds and sizes shown on the
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bid form. Price and payment shall be full compensation for all work and materials required. Such
prices and payments shall be full compensation for all work and materials described herein and
specified in Section 430 of the Florida Department of Transportation Standard Specifications for
Road and Bridge Construction, latest edition , including excavation (in whatever material is
encountered), dewatering, removal of unsuitable material, backfilling, and compacting around
the culvert, furnishing and laying the pipe culverts, filter fabric wrap, and disposal of surplus
materials. Payment for connection of proposed pipes to existing structures and replacement of
pavement and base course removed for pipe trenching shall be included in these items.

Mitered end sections shall be paid for at the contract unit price each, EA for mitered end section
which price and payment shall be full compensation for all pipe, grates (when required),
fasteners, reinforcing, connectors, anchors, concrete (class I) sealants, collars/ jackets, coupling
beads, and all work required in accordance with FDOT Roadway & Traffic Design Standards,
January latest edition.

When the work described as included in the work of this Technical Provision is not specifically
listed on the Bid Form the cost of performing that work shall be included in the contract unit

prices for the various items of work to which it is incidental.

Payment shall be made under:

Item No. 430-175-215 127x18” ERCP LF

Item No. 430-982-623 127x18” MES, CD EA

Item No. 430-984-623 127x18” MES, SD EA
Page
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TP 440
SIDEDRAINS

Construct sidedrains, cleanout structures, and outlet pipes. Use any one of the types of pipe listed
in 440-2, unless a particular type is specifically required. Use only perforated pipe, and do not
use open joints.

Materials

Meet the following requirements:

Concrete Pipe ....ooovveeieeiieeiieieciceece e Section 449
Filter AGEregate .......coovvevieriieiieieeieeee e 902-4
Corrugated Steel Pipe ......cccooceevieeiienieniieienee, Section 943
Corrugated Aluminum Pipe ........cccceevveeeiieeeiieeieeee 945-1
Polyvinyl-Chloride .........c.cceovveeeiieeiiieeieecieeeee e 948-1
Corrugated Polyethylene Pipe .......cccceevvveeivieiiieennenn. 948-2
Filter Fabric Sock .......cccceoiiiiiiiiii 948-3
Geotextile Fabrics ........ccoocevvieiienieeiieieeeee. Section 985

Use bitumized-fiber pipe only when called for in the Contract Documents.

Excavating Trench

Excavate the trench carefully, to the depth required to permit the pipe to be laid to the grade
required, and to the dimensions shown in the Plans.

Laying Pipe

General: Bed the pipe firmly on the bottom of the trench, with the perforations down and joints
securely made.

Protection of Drain Inlet: Protect the influent end of the pipe in a manner which will prevent any
soil from entering the drain.

Connections: Make connections with prefabricated wyes, tees, elbows, etc., as required.

Sidedrain Cleanouts: Construct sidedrain cleanouts of in-line wye fittings and stub for access
where called for in the Plans.

Placing Filter Material and Backfilling

Placing Material: After laying the pipe and obtaining the Engineer’s approval, backfill the trench
with filter material to the lines shown in the Plans.

Page
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Compaction of Filter Material and Protection of Pipe: Place and compact the filter material
around the pipe and for the full width of the trench, in layers not exceeding 6 inches in thickness.
Take special care to avoid displacement or damage to the pipe.

Backfill Above Filter Material: For all types of pipe, backfill the portion of the trench above the
filter material with suitable pervious material. Place and compact the material in layers not
exceeding 4 inches in thickness.

Sidedrain Construction

To prevent clogging of sidedrain from construction sediments, initially excavate the associated
stormwater facilities to rough grade. After the contributing drainage area is stabilized, construct
the sidedrains and excavate the stormwater facilities to achieve the final elevation.

Method of Measurement

The quantities to be paid for will be the length, in feet, of sidedrain, which includes sidedrain
cleanout structures, measured in place, along the centerline and gradient of the sidedrain,
completed and accepted. The quantities to be paid for will be the length, in feet, of outlet pipe
measured in place, along the centerline and gradient of the outlet pipe, completed and accepted.
The quantity of sidedrain inspection boxes to be paid for will be the number completed and
accepted.

Basis of Payment

Price and payment will be full compensation for all the work, including all materials and all
excavation except the volume included in the items for the grading work.

Payment will be made per linear foot of in place side drain. All work and materials incidental to
construction of the side drain including all pipe, fittings, liner, filter material, aggregate,
cleanouts, backfilling compaction, etc. shall be included in the pay item.

Payment shall be made under:

Item No. 440-1 Sidedrain, 6 diameter LF
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TP 520
CONCRETE GUTTER, CURB ELEMENTS AND TRAFFIC SEPARATOR

Construction of a minimum Type D curbing and concrete wheel stops shall be in accordance
with Section 520 of the Standard Specifications, except as amended hereinafter.

Method of Measurement - The quantity of the Type D curbing shall be in linear footage, LF of
Type D curbing, measured in-place, completed, and accepted. The quantity of the concrete
wheel stops shall be individual, EA.

Basis of Payment - The quantities, determined as provided above, shall be paid for at the
contract unit price, which price and payment shall be full compensation for all work specified
hereinafter.

Payment shall be made under:

Item No. 520-2-4 Type D Curb LF

Item No. 520-2-2S Wheel Stops (Concrete) EA

Page

16



TP 522
CONCRETE SIDEWALKS & DRIVEWAYS

Construction of a minimum thickness of four-inch thick concrete sidewalk shall be in accordance
with Section 522 of the Standard Specifications, except as amended hereinafter.

Sidewalks shall be built of 3,000 psi fiber mesh or wire mesh reinforced concrete to dimensions
and at locations shown on the drawings.

Fibermesh fibers, if used, will be mixed in accordance to standards set forth in ASTM C-116.
Reinforcing fibers shall be used in strict accordance with the manufacturer’s instructions and
recommendations as to the type and amount for uniform distribution. Only fibers specifically
designed and manufactured for use in concrete and so certified by the manufacturer will be
acceptable.

Wire mesh reinforcement, if used, shall be 6”x6” #10 mesh, supported on appropriate chairs.

Method of Measurement - The quantities to be paid for under this section shall be the area in
square yards, SY of concrete sidewalk, measured in-place, completed, and accepted. The
quantity of the thickened edge of concrete sidewalk at locations of Bicycle/Pedestrian Aluminum
Handrail, as shown in the plans, will be included under work specified in this section. The
quantity of fibermesh or wire mesh reinforcement will be included under work specified in this
section.

Basis of Payment - The quantities, determined as provided above, shall be paid for at the
contract unit price per square yard for concrete sidewalk, which price and payment shall be full
compensation for all work specified hereinafter.

Payment shall be made under:

Item No. 522-1 4” Concrete Sidewalk SY

Item No. 522-2 6” Concrete SY

Item No. 522-S 8” Shell Driveway SY
Page
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TP 527
DETECTABLE WARNINGS ON WALKING SURFACES

Furnish and install Detectable Warning devices on newly constructed and/or existing concrete or
asphalt walking surfaces (curb ramps, sidewalks, shared-use paths, etc.) constructed in
accordance with the Design Standards, Index No. 304 and as shown in the Plans. Installation of
Detectable Warnings shall be in accordance with Section 527 of the Standard Specifications,
except as amended hereinafter.

The contractor shall provide ADA mats as detectable warning surfaces per details and
specifications at all roadway crossings.

Method of Measurement - Detectable Warnings applied to existing walking surfaces will be
paid per each, EA location as shown in the plans where Detectable Warnings are furnished,
installed and accepted.

Basis of Payment - Price and payment will be full compensation for all work specified in this
Section, including all labor, surface preparation, materials and incidentals necessary to complete
the work for Detectable Warnings installed on new and existing walking surfaces. The quantities,
determined as provided above, shall be paid for at the contract unit price per each for detectable
warning devices, which price and payment shall be full compensation for all work specified
hereinafter.

Payment shall be made under:

Item No. 527-2 | Detectable Warning Devices EA
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TP 530
RIPRAP

The requirements of this section are applicable to riprap composed of rubble (consisting of
broken stone) as shown in the Design Standards and in the Plans. Construction of riprap shall be
in accordance with Section 530 of the Standard Specifications, except as amended hereinafter.

Method of Measurement - The quantities to be paid for specifically under this section shall per
square yard, SY of rip rap as shown in the plans, complete in place and accepted.

Basis of Payment - Price and payment will be full compensation for all work specified in this
Section, including all materials, hauling, excavation, and backfill. Include the cost of dressing
and shaping the existing fills (or subgrade) for placing riprap in the Contract unit price for riprap
(rubble). Price and payment will be full compensation for all work specified in this Section,
including all materials and hauling. Include the cost of dressing and shaping the existing fills (or
subgrade) for placing bedding stone in the Contract unit price for riprap (rubble). Include the cost
of materials and installation of the geotextile fabric and fabriform in the contract unit price for

riprap.

The quantities, determined as provided above, shall be paid for at the contract unit price per
square yard, SY of rip rap cubic yards, listed in the bid form, which price and payment shall be
full compensation for all work specified herein and in said Section 530.

Payment shall be made under:

Item No. 530-3-4 Rip Rap (average 18” SY
Thick), incl. filter fabric
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TP 570
PERFORMANCE TURF

The establishment of a stand of grass in all disturbed areas by furnishing and placing of Bahia
grass sod, fertilizing, watering and maintaining the sodded areas shall be in accordance with
Section 570 of the Standard Specifications, except as amended hereinafter.

In areas where construction activities disturb private lawns or grassed areas, the contractor shall
replace the existing lawn or grass with like sod. In addition, the contractor shall use like sod in
all slope areas where the slope abuts existing lawns or grass areas.

No sod which has been cut for more than 72 hours may be used unless specifically authorized by
the Engineer after his careful inspection thereof a letter of certification from the grassing
contractor as to when the sod was cut, and what type shall be provided to the Engineer upon
delivery of the sod to the job site.

Method of Measurement - Delete Article 570-8 of the Standard Specifications and add:

The quantity of sodding to be paid for under this section shall be the area in square yards of
satisfactorily installed and accepted sodding. This price shall include the preparation of soil,
fertilizing, furnishing, and installing of the sod, staking of sod on slopes steeper than 4:1, and
maintenance, until accepted by the City.

During the final phase of the grading operation, the City inspector shall take soil
samples from the area to be sodded to be analyzed to determine the type and rate
of application of fertilizer and/or dolomitic limestone. The maximum rate of
application of fertilizer and/or dolomitic limestone shall be 1,000 Ibs/acre.

Basis of Payment - The quantity of sodding, determined as provided above, shall be paid for at
the contract unit price per square yard, SY of sodding. The price and payment shall constitute
full compensation for all work described herein and in Section 570 including the cost of ground
preparation, fertilizing, sodding, mowing, and complete maintenance of the sodded areas until
approved by the City. No additional payment will be made for replacing existing sod in private
lawns with like sod.

Payment shall be made under:

| Item No. 570-1-2 | Sod (Bahia) SY
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Description

TP 600
HYDRO-SEED AND MULCH

The work specified in this section consists of the fertilizing, mulching and seeding of shoulders,
slopes and other areas by the Hydro-seeding method as called for on the plans or as directed by

the Engineer.

Materials

Seed - (all seed shall meet the requirements of the State Department of Agriculture)

1.
2.

Mulch

Fertilizer

1.

Argentine Bahia - Scarified seed

Gulf Rye (or Brown Top Millet as approved) Note: to be used in conjunction
with permanent type seeds (A) above during particular seasons when early ground
cover is desired, as directed by the Engineer.

The mulch material shall be wood cellulose fiber material for use in hydro-seeding
slurry, especially prepared for this purpose, or an approved substitute.

It shall be processed in such a manner that it will contain no growth-inhibiting or
germination-inhibiting factors and shall be dyed an appropriate color for readily
determining the rate of spread by visual observation. It shall be manufactured in
such manner that after agitation in slurry tanks, with fertilizer, grass seed and water
(and with other additives which may be approved for use), the fibers in the material
will readily become uniformly suspended in the solution to form a homogeneous
slurry; also that when the slurry is hydraulically sprayed on the ground, the mulch
material will act to form a blotter-like ground cover impregnated uniformly with
grass seed, and will allow the absorption of water and permit rainfall and watering to
percolate to the undersoil.

The Contractor shall, if requested, submit appropriate certification from the producer
or the supplier, that the material meets all of the above requirements, based upon
laboratory and field tests of the product.

The air dry weight (as defined by the Technical Association of the Pulp and Paper
Industry, for wood cellulose) shall be marked on each package by the producer.

The fertilizer to be used shall be a standard balance fertilizer, such as 6-6-6, 8-8-8 or
10-10-10, with 25 percent organic unless otherwise recommended for any particular
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area as approved by the Engineer. Select acid forms of recommended fertilizer if Ph
adjustment is indicated by soil tests.

Water
1. The water used in the grassing operations may be obtained from any approved
spring, pond, lake, stream or municipal water system. The water shall be free of
excess and harmful chemicals, acids, alkalies, or any substance which might be
harmful to plan growth or produce obnoxious odor. Salt water shall not be used.
Equipment

The equipment for mixing the slurry and for applying the slurry over the areas to be seeded shall be
especially designed for this purpose, and shall meet the approval of the Engineer. It shall be capable
of applying a uniform slurry, (and of the mulch, when specified to be included), in a uniform
application over the entire area to be hydro-seeded.

Construction Methods

A.

The ground areas to be hydro-seeded/mulched shall be clean earth free of tree limbs,
stumps, roots, rocks, etc.

Seed & Fertilizer - The proportions of seed and fertilizer used in the slurry shall be as
follows or as otherwise approved by the Engineer:

1. Gulf Rye or Brown Top Millet seed at 40 pounds per acre.
2. Scarified Argentine Bahia seed at 100 pounds per acre.

3. Apply fertilizer at the equivalent rate of 10 pounds of 6-6-6 per 1,000 square feet
unless otherwise approved by the Engineer.

Mulching - When the mulch material is to be included in the slurry mixture it shall be
applied at the rate of 1,000 pounds of mulch material per acre, when the moisture content of
the "air-dry" mulch does not exceed ten percent. If this moisture content exceeds ten
percent a proportional increase of mulch material shall be made, as directed by the Engineer.
The application of the slurry over the seeding areas shall be in accordance with the
directions of the manufacturer of the hydro-seeding equipment, and as directed by the
Engineer. The slurry mixture shall be maintained uniform by continuous agitation during
the application.

Watering - The hydro-seeded areas shall be watered so as to provide optimum growth
conditions for the establishment of the grass. In no case, however, shall the period of
maintaining such moisture be less than four weeks after planting.

Page

22



Maintenance

The Contractor shall, at his expense, maintain the seeded areas in a satisfactory condition until final
acceptance of the project. Such maintenance shall include the filling, leveling and repairing of any
washed or eroded areas, as may be necessary. The Engineer, at any time, may require replanting of
any areas in which the establishment of the grass stand does not appear to be developing
satisfactorily at no additional expense to the Owner.

Method of Measurement

The quantity to be paid for under this section shall be the number of square yards of hydro-
seeding/mulching. The water used in the preliminary moistening of the areas to be seeded, the
hydro-seeding operations (slurry) and subsequent maintenance of the seeded areas shall be included
in the contract unit price for hydro-seeding/mulching.

Basis of Pavment

The quantities, determined as provided above, shall be paid for at the contract unit price. The
contract unit price per square yard shall be full compensation for all labor, materials and equipment
necessary to complete the work and be accepted.

\ Item No. 600-1 \ Hydroseed and Mulch (Bahia Blend) \ SY

Page

23



TP 700
SIGNING

Installation of signs and the Relocation of existing signs, at the locations shown in the Plans, in
accordance with the details shown in the Plans. Relocation of signs shall consist of removing the
existing sign assembly and installing the sign on a new foundation shall be in accordance with
Section 700 of the Standard Specifications, except as amended hereinafter.

Method of Measurement - The quantities to be paid for will be: The number of ground traffic
signs of each designated class of assembly, complete. For the purpose of payment, a sign
assembly consists of all the signs mounted on a single structure (one, two or three posts, or
overhead structure) or all the signs on a bridge mounted sign structure and the sign structure.

Basis of Payment - Price and payment will be full compensation for furnishing and installation
of all materials necessary to complete the signs in accordance with the details shown in the
Plans; including sign panels complete with sheeting, painting, and message; sign posts and
supports, foundations, excavation, etc.; for lighted signs, include all costs of the electrical
installation for lighting, up to the point of connection by others; for flashing beacon signs,
include all costs of beacons, controllers, and electrical installation, up to the point of connection
by others; and all other work specified in this Section, including all incidentals necessary for the
complete item.

Payment shall be made under:

| Item No. 700-1-40 | Single Post & Sign EA
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TP 710
PAINTED PAVEMENT MARKINGS

Apply new painted traffic stripes, in accordance with the Plans.
Method of Measurement - The quantities to be paid for under this Section will be as follows:

(a) the length, in linear feet, of 6 inch solid white and blue traffic stripe authorized and
acceptably applied.

Basis of Payment - Prices and payments will be full compensation for all work specified in this
Section, including, all cleaning and preparing of surfaces, furnishing of all materials, application,
curing and protection of all items, protection of traffic, furnishing of all tools, machines and
equipment, and all incidentals necessary to complete the work. Final payment will be withheld
until all deficiencies are corrected.

Payment shall be made under:

Item No. 710-11-111 Painted Pavement Marking, LF
6” Wide (White)
Item No. 710-11-421 Painted Pavement Marking, LF
6” Wide (Blue)
Item No. 710-11-460 ADA Symbol EA
Item No. 710-11-170 Direction Arrow (White) EA
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TP 711
THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS

Apply new thermoplastic stop bars, or refurbish existing thermoplastic traffic stripes and
markings, in accordance with the Plans.

Removal of existing stop bars as located in the plans will be incidental to work specified in this
section.

Method of Measurement - The quantities to be paid for under this Section will be as follows:
24” Stop Bars authorized and acceptably applied.

Basis of Payment - Prices and payments will be full compensation for all work specified in this
Section, including, all cleaning and preparing of surfaces, furnishing of all materials, application,
curing and protection of all items, protection of traffic, furnishing of all tools, machines and
equipment, and all incidentals necessary to complete the work. Final payment will be withheld
until all deficiencies are corrected.

Payment shall be made under:

| Item No. 711-11-125 | 24 Solid White Stripe LF
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TP 1001
SURVEYING, STAKEOUT AND RECORD DRAWINGS

Lines, Grades and Construction Surveying - The contractor shall employ a Florida licensed
professional land surveyor satisfactory to the City and the Engineer to lay out the work from the
bench marks, grades, dimensions, points, and lines noted on the working drawings, established at
the site or supplied by the Engineer. All work of every description shall be laid out and checked
by the contractor who will be held solely responsible for its correctness, and all expenses in
connection with this work shall be paid for by the contractor. The work may be checked by the
Engineer and, in the event of discrepancy, his decision shall be final.

No special compensation will be made to the contractor to defray costs of any work or delays
occasioned by making surveys and measurements, tests, or inspections, but such costs shall be
considered as having been included in the price stipulated for the several items of work to be
done under contract.

In addition, all survey monuments and benchmarks which may be disturbed during construction
shall be referenced and replaced by the contractor. All monuments and benchmarks disturbed or
destroyed by the contractor or any of his forces through accident or negligence shall be replaced
by a Florida licensed professional land surveyor at the contractor’s expense.

Protection and Restoration of Property Markers and Survey Monuments - The contractor
shall be responsible for the preservation of all public and private property markers and shall
protect carefully from disturbance or damage all survey monuments and property markers until
locations are witnessed or otherwise referenced by his licensed Florida professional land
surveyor, so the said surveyor can restore them in their original location after construction.

Record Drawings - During the entire construction operation, the contractor shall maintain
records of all deviations from the plans and specifications and shall maintain ‘red-lined” record
drawings showing correctly and accurately all changes and deviations from the work made
during construction to reflect the work as it was actually constructed.

These drawings shall conform to recognized standards of drafting, shall be neat and legible, and
shall be provided to the Engineer at times as may be required elsewhere in these specifications.
As-built drawings shall be supplied to the City prior to application for final payment.

Basis for Payment - The work and all incidental costs specified as being covered under this
division will be paid for the contract lump sum for construction surveying and survey
monumentation. Payment shall be full compensation for all labor, materials and related costs to
complete the work specified in this division.

The work and all incidental costs specified as being covered under this section will be paid for at
the contract lump sum for record drawings.

Payment shall be full compensation for all labor, materials, and related costs to complete the
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work specified in this section.

Payment shall be made under:

Item No. 1001-1

Surveying, Stakeout and
Record Drawings

LS
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TP 1050
PVC DRAINAGE PIPE

Scope of Work

The work shall include furnishing all material, equipment and labor for installing PVC drainage
pipe as shown on the plans.

Materials

Polyvinyl Chloride (PVC) Pipe; 4 - 15 inches

A.

Polyvinyl chloride pipe shall be Type PSM conforming to ASTM Specifications D-1784
and D-3034 for 4 inches through 15 inches, latest revision, SDR 26, 13.0' foot lengths,
with push-joints as designed by the Manufacturer and approved by the Engineer. Pipe as
manufactured by North American Pipe Company, or approved equal in all respects.
PVC pipe shall be stored on flat surfaces supported along barrel with bell free and
protected from sunlight with an opaque cover.

Pipe shall have depth of insertion mark on spigot end.

Fittings shall be PVC, push-on joints and conform to UNI Specifications B-4-77 and
strength shall be equal to or greater than PSM Type DR 35 PVC pipe, as manufactured
by Scepter, J.M. Pipe Company, Certainteed, Vassallo, or approved equal in all respects.
Fittings 4"-15" shall meet ASTM D3034-SDR35. Fittings shall be manufactured and
furnished by the pipe supplier or approved equal and shall have bell and/or spigot
configurations compatible with that of the pipe.

Installation

A.

The excavation and backfilling for pipe and structures shall be in accordance with that
portion of Section 02222 of these specifications.

1. Pipe shall be laid true to line and grade as shown on the plans. Pipe shall be laid
upstream.

2. Bedding surface for pipe shall be even, firm, and carefully shaped to the bottom of
the pipe.

Inlets and manholes shall be in accordance with the drawings. Inverts shall be carefully
shaped to affect a smooth channel. All reinforcing bars for concrete shall be carefully
placed and properly secured prior to pouring concrete. All concrete shall be thoroughly
spaded or vibrated to insure a smooth exterior surface.
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Bearing surface under manholes, inlets, headwalls, etc. shall be compacted to 95 percent
maximum standard density as determined by AASHTO Specification T-180, latest
revision to a minimum depth of one (1) foot.

Installation - Installation of PVC pipe shall be in accordance with manufacturers'
recommendations.

Installation of HDPE-Polyethylene drainage pipe shall be in accordance with ASTM
D2321 and manufacturer's recommendations and these specifications. Coupler shall
engage a minimum of two (2) corrugations on each piece of pipe.

Final Inspection of the Stormwater System

A.

Each storm water sewer, upon completion, or at such time as the Engineer may direct, is to
be cleaned and inspected. All repairs or alterations shown necessary by these inspections
shall be made; all broken or cracked pipe removed; all infiltration or exfiltration corrected;
all deposits in pipe, manholes, or inlets removed; and the sewer left clean and ready for use.
Each section of pipe from manhole to manhole is to show a full circle of light from either
end. Each manhole shall be to the specified form and size, to the proper depth and
watertight.

Tolerance of the final elevations of the drainage system shall not be greater than 0.1° for
control structures, windows, slots, weirs, and top of control structure grates. Tolerance of the
final elevations of the drainage system shall not be greater than 0.2’ for curb inlets, junction
boxes, storm piping and piping at lake connections. In no case shall the storm piping be
installed in reverse flow unless called for on the approved construction plans.

Method of Measurement

The quantities of pipe to be paid for under this section shall be the net length of pipe measured in
place, complete and accepted, and paid for at the unit price for each type and size.

Basis of Pavment

If a payment item is listed in the Bid Form for work required under this Technical Provision,
payment shall be made per lineal foot as specified in the Bid Form.

All payments shall constitute full compensation for all materials, labor, and equipment necessary to
complete the work, including excavation and backfill.

Payment shall be made under:

Item No. 1050-11214 | PVC DRAINAGE PIPE LF
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TP M-1, M-2, M-3
MISCELLANEOUS

Construct miscellaneous items in accordance with the Plans. Wood fence will be installed in
kind with existing wood mortise fence. Water meter will be relocated in accordance with City of
North Port Utility Department specifications. Bike rack shall be installed, complete with
concrete pad, in accordance with plans, manufactures recommendations and to the satisfaction of
the City of North Port.

Removal of existing fence, water meter, backflow preventer, meter box and other appurtenances
will be incidental to work specified in this section.

Method of Measurement - The quantities to be paid for under this Section will be as follows:

Wood Fence installed and accepted by the City per linear foot.
Water Service/Meter/Backflow preventor relocated, per lump sum bid price.
Bike Rack, with Concrete Pad, per each.

Basis of Payment - Prices and payments will be full compensation for all work specified in this
Section, including, all cleaning and preparing of surfaces, furnishing of all materials, application,
curing and protection of all items, furnishing of all tools, machines and equipment, and all
incidentals necessary to complete the work. Final payment will be withheld until all deficiencies
are corrected.

Payment shall be made under:

Item No. M-1 Wood Fence (Mortise) LF

Item No. M-2 Water Service/Meter/ LS
Backflow Preventer

Item No. M-3 Bike Rack with Concrete Pad EA
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PROJECT LOCATION

NOTE:

ORIGINAL CONSTRUCTION DRAWINGS PROVIDED BY DMK ASSOCIATES, INC. FOR THE
CITY OF NORTH PORT ARE DRAWN TO SCALE AS SHOWN. HOWEVER THE SCALE OF
THESE PLANS MAY CHANGE DUE TO REPRODUCTION AND THIS MUST BE CONSIDERED

WHEN OBTAINING SCALED DATA.

PROJECT STANDARDS:

THESE PLANS COMPLY WITH ALL APPLICABLE STANDARDS, INCLUDING THE MANUAL
OF UNIFORM MINIMUM STANDARDS FOR DESIGN, CONSTRUCTION AND MAINTENANCE

FOR STREETS AND HIGHWAYS.

THESE PLANS ARE IN COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT
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UTILITY NOTIFICATION

UTILITY LOCATIONS DEPICTED WITHIN THIS CONSTRUCTION PLAN SET HAVE BEEN COMPILED
FROM FIELD MEASUREMENTS AND DOCUMENTS SUPPLIED BY THE VARIOUS UTILITY
COMPANIES. THE ENGINEER MAKES NO CLAIM TO THE ACCURACY OF THE UTILITY
LOCATIONS SHOWN ON THESE PLANS. THE CONTRACTOR SHALL NOTIFY ALL UTILITIES AND
IS RESPONSIBLE FOR VERIFYING THE DEPTHS AND FIELD LOCATIONS OF ALL EXISTING
UTILITIES PRIOR TO COMMENCEMENT OF CONSTRUCTION. ACTUAL UTILITY LOCATIONS AND
DEPTHS MAY VARY FROM THOSE DEPICTED WITHIN THIS CONSTRUCTION PLAN SET.
PROTECTION OF ALL UTILITIES WITHIN THE AREA OF CONSTRUCTION AND ALL COSTS TO
REMEDY DAMAGES TO EXISTING UTILITIES AND DISTURBED AREAS SHALL BE BORNE BY THE

CONTRACTOR.
UTILITY CONTACTS:
CITY OF NORTH PORT DARRELL SMITH
UTILITIES (941) 240-8021
CITY OF NORTH PORT STEVE PLATT
PUBLIC WORKS (941) 628-8022
COMCAST GARY HILL
(941) 342-3586
TECO: PEOPLES GAS DANNY SHANAHAN
(941) 342-4006
FRONTIER: DENISE HUTTON

(941) 906-6722

FLORIDA POWER & LIGHT ~ DAVID ALVAREZ
(941) 423-4909

INDEX OF DRAWINGS

(A.D.A.) MANUAL, AND CHAPTER Il IF THE FLORIDA BUILDING CODE / FLORIDA NT.S.

ACCESSIBILITY CODE.

THESE PLANS ARE IN COMPLIANCE WITH THE FLORIDA ACCESSIBILITY CODE AT

CURBS, GUTTERS, SIDEWALKS, INTERSECTIONS, ETC.

THESE PLANS ARE IN COMPLIANCE WITH THE CITY OF NORTH PORT UNIFIED LAND

CODE (ULDC).

2155 RIDGEWOOD DR., NORTH PORT FL., 34287

PID No.0989-02-9821
PORTIONS OF SECTIONS 28 & 27, TOWNSHIP 39S, RANGE 21E

GOVERNING STANDARDS AND SPECIFICATIONS:

CITY OF NORTH PORT ULDC. FLORIDA ADA ACCESSIBILITY CODE.
SURVEY HORIZONTAL & VERTICAL CONTROL NOTES:

~ CONSTRUCTION SET ~

1.HORIZONTAL DATUM: NAD 83 (90), FLORIDA STATE PLANE COORDINATES, WEST ZONE. FEBRUARY 2020

2.VERTICAL DATUM: NAVD 1988.

CITY COMMISSIONERS:

VANESSA CARUSONE,
CHRISTOPHER HANKS, MAYOR
DEBBIE McDOWELL, VICE-MAYOR
PETE EMRICH

JILL LUKE

CITY MANAGER:
PETER LEAR
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VENICE, FLORIDA 34292 ENGLEWOOD, FLORIDA 34224 P: (941) 240-8320
P: (941) 412-1293 P: (941) 475-6596 F: (941) 240-8063
F: (941) 412-1043 F: (941) 475-1881 CHERYL GRIENER.
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GENERAL NOTES:

GENERAL NOTES (CONTINUED):

ABBREVIATIONS:

|

1. CONTRACTOR SHALL NOTIFY ENGINEER IMMEDIATELY OF ANY AND ALL FIELD CONDITION(S) THAT WILL PREVENT THE 31. ALL WELLS ON SITE SHALL BE PLUGGED BY A LICENSED WELL DRILLING CONTRACTOR IN ACCORDANCE WITH ALL APPLICABLE _

CONSTRUCTION OF ANY ELEMENT OF THE PROPOSED PROJECT IN ACCORDANCE WITH THE DESIGN STANDARDS AND APPROVED STATE AND LOCAL REGULATIONS. NOTE: THE PERIOD MAY OR MAY NOT BE SHOWN IE. ASOP OR A.S.O.P.

CONSTRUCTION DOCUMENTS FOR THIS PROJECT. IN ALL INSTANCES, THE CONTRACTOR SHALL NOTIFY THE ENGINEER PRIOR TO @ = AT

ANY INSTALLATION OF WORK. IF CONTRACTOR ELECTS TO INSTALL ANY WORK WHICH DEVIATES FROM THE APPROVED 32. ALL CONCRETE DRAINAGE STRUCTURES AND PIPES SHALL BE CONSTRUCTED WITH 3,000 PSI CONCRETE. ASOP - AS SHOWN ON PLANS MH = MANHOLE
CONSTRUCTION DOCUMENTS WITHOUT PRIOR WRITTEN APPROVAL BY THE ENGINEER, THEN THE COST OF REMOVAL, REPAIR, ASTM _ AMERICAN STD TESTING AND MATERIAL MIN = MINIMUM

REDESIGN AND/OR REPLACEMENT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR UNLESS SAID WORK IS ACCEPTED AS AN 33. ALL DRAINAGE PIPE JOINTS SHALL BE WRAPPED PER 201 AND 280, (2017,/2018). BEP _ BACK FLOW PREVENTION DEVICE N - NORTH

AS—BUILT DEVIATION BY THE CITY OR THE ENGINEER. IN NO CASE SHALL THE CITY OR ENGINEER BE RESPONSIBLE FOR THE ~ No = NUMBER

COST OF REMOVAL, REPAIR, REDESIGN AND/OR REPLACEMENT OF ANY WORK THAT DEVIATES FROM THE DESIGN STANDARDS 34. CONSTRUCTED SIDEWALK SHALL BE IN COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT AND THE FLORIDA BOSI =  BACKOF SIDEWALK INLET NWL —  NORMAL WATER LINE
AND APPROVED CONSTRUCTION DOCUMENTS FOR THIS PROJECT. ACCESSIBILITY CODE. CA = CERTIFICATION -

2. ALL NEW STORM DRAIN LINES AND ASSOCIATED COMPONENTS SHALL BE CONSTRUCTED TO ALIGNMENT AND LOCATION AS 35. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AREAS FOR STAGING AND STOCKPILING CONSTRUCTION MATERIALS coO - CLEANOUT o/C = ON CENTER
SHOWN IN THE PLANS UNLESS OTHERWISE DIRECTED BY ENGINEER. AND WASTE OVERBURDEN INCLUDING APPROPRIATE EROSION AND SEDIMENTATION CONTROL DEVICES AND BEST MANAGEMENT CONC _ CONCRETE PGL = PROFILE GRADE LINE

PRACTICES. _ PREF = PREFERRED
3. ALL REINFORCED CONCRETE PIPE (RCP), & ELLIPTICAL REINFORCED CONCRETE PIPE (ERCP) SHALL BE CLASS Il PIPE PER CoNP ~ CITY OF NORTH PORT PROJ - PROJECT
SECTION 430 OF FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION. 36. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROPER HANDLING AND DISPOSAL OF CONTAMINATED SOILS IN CR = COUNTY ROAD iy ~ POUNDS PER SQUARE INCH
ACCORDANCE WITH ALL STATE AND FEDERAL LAWS. cY = CUBIC YARD . =
4. ALL ERCP SHALL BE INSTALLED WITH THE LONGITUDINAL AXIS PLACED HORIZONTALLY UNLESS NOTED OTHERWISE. () - CALCULATED PVMT = PAVEMENT
37. CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING DEWATERING PERMIT BY SWFWMD (IF REQUIRED) AND SHALL ALLOW 45 DB _ DITCH BOTTOM INLET R = RADIUS

5. ALL EARTHWORK AND COMPACTION SHALL BE INSPECTED BY THE ENGINEER OR DULY APPOINTED REPRESENTATIVE, PRIOR TO DAYS FOR APPROVAL PROCESS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FOLLOWING ALL PERMIT REQUIREMENTS RELATED DEPT _ DEPARTMENT RCP = REINFORCED CONCRETE PIPE

FILLING OR CONSTRUCTION. TO DEWATERING. ALL WORK PERFORMED, INCLUDING PERMITTING, WILL BE INCIDENTAL TO THE PAYMENT ITEMS OF STANDARD = REQD _ REQUIRED
SPECIFICATIONS, SECTION 120, EXCAVATION, EMBANKMENT AND GRADING. DHWL = DESIGN HIGH WATER LINE RIW : RIGHT OF WAY

6. IT IS THE CONTRACTOR’'S RESPONSIBILITY, PRIOR TO BIDDING, TO INSPECT THE JOB SITE AND TO BE TOTALLY FAMILIAR WITH DIA = DIAMETER S _ SOUTH

THE PLANS AND THEIR INTENT. 38. IF A GOPHER TORTOISE (OR ITS EVIDENCE, SUCH AS BURROWS,...) IS OBSERVED DURING CONSTRUCTION, ALL CLEARING AND DR = DESIGN RATIO =
EARTHMOVING ON—SITE SHALL CEASE. THE CONTRACTOR SHALL CONSULT WITH THE FWC AND/OR US FISH AND WILDLIFE E =  EAST SCB = SIGNAL CONTROL BOX

7. THE CONTRACTOR SHALL PROVIDE CERTIFIED RECORD INFORMATION THAT MEET THE CITY OF NORTH PORT PERMIT SERVICE REGARDING NECESSARY PROTECTION MEASURES AND PROVIDE EVIDENCE OF SUCH CONSULTATION TO THE CITY PRIOR EA _ EACH SDR = SIZE DESIGN RATIO

REQUIREMENTS TO THE ENGINEER. TO RESUMING WORK. EoMT : EASEMENT SF - SILT FENCE
_ SHLDR = SHOULDER

8. CONTRACTOR SHALL MAINTAIN SLOPES AND SOD UNTIL COMPLETION AND ACCEPTANCE OF TOTAL PROJECT OR GROWTH IS 39. EXTERIOR METAL TO BE PAINTED NORTH PORT CITY CENTER GREEN OR TO THE COLOR OF APPROPRIATE ACTIVITY CENTER. EL = ELEVATION SHWT : SEASONAL HIGH WATER TABLE
ESTABLISHED. UNTIL ACCEPTANCE, ALL EROSION, SILTATION AND MAINTENANCE OF GRADES SHALL BE THE RESPONSIBILITY OF FF = FINISHED FLOOR
THE CONTRACTOR. 40. IT IS THE DEVELOPERS RESPONSIBILITY TO ENSURE THE PROJECT ADHERES TO ALL CITY, STATE, AND FEDERAL STANDARDS FDC =  FIRE DEPARTMENT CONNECTION SR =  STATEROUTE

FDOT = FLORIDA DEPARTMENT OF TRANS STD =  STANDARD

9. IT IS THE INTENT OF THE CITY OF NORTH PORT TO SAVE ALL EXISTING TREES IN THE PROJECT LIMITS WHERE FEASIBLE. 41, STANDARD PARKING LOT STRIPING SHALL COMPLY WITH SECTION 710 OF THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND FLA _ FLORIDA SQ YD = SQUARE YARD
CONTRACTOR SHALL PROVIDE THE NECESSARY MEASURES TO ENSURE TREES ARE PROTECTED DURING CONSTRUCTION. BRIDGE CONSTRUCTION, LATEST EDITION. Fs - FIRE SERVICE S/W = SIDEWALK

10. WHERE EXCAVATIONS ARE IN CLOSE PROXIMITY OF TREES, THE CONTRACTOR SHALL USE EXTREME CARE IN NOT DAMAGING 42. ALL OTHER PAVEMENT MARKING STRIPING SHALL COMPLY WITH SECTION 711 OF THE FDOT STANDARD PLANS FOR ROAD AND FT = FOOT/FEET TEMP = TEMPORARY
THE ROOT SYSTEM. NO EQUIPMENT, SUPPLIES, OR VEHICLES SHALL BE STORED OR PARKED WITHIN THE DRIP LINES OF THE BRIDGE CONSTRUCTION, LATEST EDITION. FW = FIRE MAIN B = TO OF BANK
TREES TO REMAIN AND BE PRESERVED. IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO INFORM ALL EMPLOYEES GA _ GAUGE TCB = TRAFFIC CONTROL BOX
AND SUBCONTRACTORS OF THIS REQUIREMENT AND TO ENFORCE SAME. 43. A RIGHT OF WAY USE PERMIT IS REQUIRED FOR THE INSTALLATION OF THE DRIVEWAY PIPES ALONG RIDGEWOOD DRIVE. oB B GRADE BREAK TK - THICK

- TRANS = TRANSPORTATION

11.  CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS DURING CONSTRUCTION TO CONTROL EROSION AND PREVENT THE 44, CONTRACTOR SHALL ADHERE TO ALL CONDITIONS OF APPROVAL PERMITTING TO THE CITY OF NORTH PORT DEVELOPMENT HORIZ = HORIZONTAL TRNS _ TRANSITION
TRANSPORT OF SEDIMENT TO SURFACE WATERS, STORM DRAINS AND/OR ADJACENT PROPERTIES. SILT SCREENS, AND/OR ORDER. HP = HIGH POINT TRVL _ TRAVEL
FILTER FABRIC, OR OTHER STANDARD EROSION CONTROL DEVICES SHALL BE PROVIDED IN ACCORDANCE WITH F.D.O.T. IN = INCHES -

STANDARDS. EROSION CONTROL DEVICES (E.G. SILT SCREENS, TURBIDITY CURTAINS) SHALL BE INSTALLED AND MAINTAINED IN MANDATORY PRE—CONSTRUCTION MEETING NOTES: INSTAL = INSTALLATION TS = TOE OF SLOPE
LOCATIONS INDICATED ON THE CONSTRUCTION PLANS OR ADDITIONALLY AT LOCATIONS WHERE CONSTRUCTION ACTIVITIES OR INV =  INVERT TYP = TYPICAL
UNSTABILZED SOILS HAVE THE POTENTIAL TO BE TRANSPORTED INTO AND/OR RESULT IN SEDIMENTATION OR TURBIDITY 1. A MANDATORY PRE—CONSTRUCTION MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION LB _ LAND SURVEYING BUSINESS T-V-L = TREATMENT VOLUME LINE
ENTERING WATERWAYS, WATER BODIES, WETLANDS, OR PRIVATE PROPERTIES. FOR A BUILDING PERMIT PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE - UNK = UNKNOWN
PROVIDED TO THE PLANNING DIVISION BEFORE A PER—CONSTRUCTION MEETING CAN BE SCHEDULED. LIC = LICENSE W _ WEST
12.  CONTRACTOR SHALL MAINTAIN TRAFFIC IN ACCORDANCE WITH FDOT INDEX 600 (2017/2018) AND THE CITY OF NORTH PORT a. APPROVED DEVELOPMENT ORDER. kAF = HE‘EQ& FOOT W/ N g
STANDARDS. b. DEVELOPMENT BOND IF REQUIRED (CONTACT CITY OF NORTH PORT DEPARTMENT OF PUBLIC WORKS @ 941—240-8050.) MAX _ MAXIMUM WM = WATER MAIN
_ WWEF = WELDED WIRE FABRIC
13 ESC'\)'STE)ANCTA%RD SFTJ%%NSEPFS%#E OR OTHERWISE APPLY WATER TO EXPOSED CONSTRUCTION AREAS TO CONTROL SIGNIFICANT c. A COPY OF THE SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT (SWFWMD) ENVIRONMENTAL RESOURCE PERMIT (ERP) MES = MITERED END SECTION VAR ~  VARIES
' AND A COPY OF THE FINAL SWFWMD APPROVED STAMPED SET OF PLANS. M-EX = MATCH EXISTING VERT - VERTIGAL
14. ALL CLEARING, GRUBBING AND CONSTRUCTION DEBRIS TO BE REMOVED FROM SITE AND PROPERLY DISPOSED. d. IF REQUIRED, A COPY OF THE DEWATERING PLAN AND PROOF OF ACCEPTANCE BY SWEWMD.
15.  THE REMOVAL OF ANY EXISTING STRUCTURES OR STORM SEWERS, HEADWALLS ETC., SHALL BE CONSIDERED INCIDENTAL WORK
, ; e. GOPHER TORTOISE SURVEY IF THE LAST SURVEY WAS OLDER THAN 90 DAYS. IF GOPHER TORTISE RELOCATION IS -
AND NO ADDITIONAL COMPENSATION SHALL BE MADE FOR THESE ITEMS. NEEDED, PROVIDE A COPY OF FFWCC PERMIT AND THE AFTERACTION REPORT THAT SHOWS THE NUMBER OF GOPHER SURVEY ABBREVIATIONS AND LEGEND:
TORTOISE RELOCATED. ABBREVIATIONS:
16.  EXISTING SIGNS IN THE SIDEWALK ALIGNMENT ARE TO BE REMOVED AND REPLACED AT AN APPROVED LOCATION. TEMPORARY :
SIGNAGE MAY BE REQUIRED PRIOR TO PERMANENT SIGN PLACEMENT. f. FOR ALL CONSTRUCTION SITES 1 ACRE OF LAGER, PROVIDE A COPY OF THE NPDES STORMWATER POLLUTION PREVENTION A. = Arc (P) =  Plat Data
PLAN (SWPPP) AND A COPY OF TEH RESPONCE LETTER FORM THE DEPARTMENT OF ENVIRONMENTAL PROTECTION THAT Alum. = Aluminum P.C. =  Point of Curvature
17. IF A CITY OF NORTH PORT—OWNED SIGN IS TO BE REMOVED, COORDINATE RETURNING THE CITY OF NORTH PORT PROPERTY THEY HAVE RECEIVED THE NOTICE OF INTENT (NOI) TO USE THE CONSTRUCTION GENERAL PERMIT (CGP). Bldg. —  Building P.C.C. —  Point of Compound Curvature
WITH THE PUBLIC WORKS DEPARTMENT AT 941—240—8050. B.M. = Bench Mark P.CP = Permanent Control Point
g. PROOF OF THE CONCENTRATORS TRAINING ON BEST MANAGEMENT PRACTICES SUCH AS THE FLORIDA DEPARTMENT OF (C) =  Calculated data P.I. = Point of Intersection
18. ﬁll:llb SI_\L(EII;IEECS#\AAI%LY BE CONSTRUCTED IN ACCORDANCE WITH MUTCD CRITERIA FOR SIGN SIZE, SHAPE, LETTERING DIMENSIONS ENVIRONMENTAL PROTECTION (FDEP) EROSION SEDIMENTATION AND EROSION CONTROL CERTIFICATE IF AVAILABLE. g.B . = ghord J(c:iimEinsisn 4 ot EEB = EA.RTER]C—EAL.ON.
. .D.o. = oncrete oC an ucco U.D. = olmn O eginning
THE CONTRACTOR WILL BE RESPONSIBLE FOR COORDINATING THE PRE—COMCTRUCTION MEETING BY CONTACTING THE STORMWATER C.M =  Concrete Monument P.0.C. —  Point of Commencement
19. THE CONTRACTOR SHALL COORDINATE RELOCATION OF ALL AFFECTED UTILITIES WITH THE APPROPRIATE UTILITY COMPANIES. MANAGER ELIZABETH WONG @ 941—-240—8321 OR BY E—MAIL ewong@cityofnorthport.com. Conc. =  Concrete P.O.L. —  Point on Line
(A) = Deed data P.O.T. = Point of Terminus

20. THE LOCATION OF EXISTING UNDERGROUND UTILITIES, SHOWN IN PLANS, HAVE BEEN APPROXIMATED AND HAVE NOT BEEN D.N.R. —  Department of Natural Resources P.R.C. =  Point of Reverse Curvature
INDEPENDENTLY VERIFIED. THE CONTRACTOR SHALL DETERMINE THE EXACT LOCATION OF ALL UTILITIES PRIOR TO COMMENCING HISTORY CENTER NOTES: D.O.T. = Department of Transportation PRM. = Permanent Reference Monument
WORK, AND AGREES TO BE FULLY RESPONSIBLE FOR ALL DAMAGES WHICH MIGHT BE OCCASIONED BY THE CONTRACTORS Drain. = Drainage P.T. =  Point of Tangency
@ (PHONE No. 811), 48 HOURS BEFORE YOU DIG. El. = Elevation R/W =  Right—of—Way

1. IF EVIDENCE OF THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR Esmt =  Easement S.F. = Square Feet

21. IF UTILITY POLES, GUY WIRES, CATV BOXES, COMMUNICATION SPLICE BOXES, OR OTHER UTILITY OBSTRUCTIONS LOCATED IN DURING DEVELOPMENT ACTIVITIES AFTER FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS Fin. FI. = Finished Floor Sta. i Station
THE AREA WHERE SIDEWALKS AND DRIVEWAYS ARE TO BE CONSTRUCTED, THEN THE ENGINEER SHALL BE NOTIFIED, IF THEY DETERMINED BY THE DIRECTOR. THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE Fnd. = Found T.B.M = Temporory Bench Mark
PRESENT UNUSUAL PROBLEMS. ALL WATER AND SEWER VALVE BOXES, METER BOXES, BACKFLOW PREVENTERS AND AIR DIRECTOR OF HISTORICAL RESOURCES WITHIN TWO WORKING DAYS. EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE INV. = Invert_ Typ. = Typical
RELEASE VALVES ARE TO BE ADJUSTED TO FINISHED GRADE BY THE CONTRACTOR. OR FRAGMENTARY STONE TOOLS, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, l.P. = lron Pipe (u) = Unrecorded data _

BONE TOOLS, HISTORIC BUILDING FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS. THE DIRECTOR I.R. = Iron Rod . US.GS. = United States Geodetic Survey
22. SOD SHALL BE LAID AT BACK OF CURB, PAVEMENT EDGES, SWALES, INLETS, MITERED ENDWALLS, AND DETENTION AREAS AS SHALL ASSESS THE SIGNIFICANCE OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY L.B. = Land Surveying Business Util. = Utility
?ESWSI\:D:ENWEEKTNLS OR AS DIRECTED BY THE ENGINEER, AND IN ALL AREAS DISTURBED BY THE WORK THAT IS NOT UNDER ADVERSE EFFECTS SO AS TO MINIMIZE DELAYS TO DEVELOPMENT ACTIVITIES. |<\|M,2 D = l,\\IAthiurZ)d Data Vertical Dot W;WY = Waterway
ANVD = or merican Vertical Datum = Delta
2. IF ANY HUMAN SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR N.G.v.D. = National Geodetic Vertical Datum ¢ = Centerline
23. ALL AREAS DISTURBED BY CONSTRUCTION ARE TO BE SODDED WITHIN 7 CALENDAR DAYS TO PREVENT EROSION DURING DEVELOPMENT ACTIVITY, ALL WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST O.R. = Official Records P = Property Line
IMMEDIATELY NOTIFY THE NEAREST LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES
24. ALL PROPOSED GROUND ELEVATIONS ARE FINISHED SOD ELEVATIONS. FINISH GRADING SHALL BE 0.2 FEET LESS THAN WITHIN TWO WORKING DAYS. ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, LEGEND:
ELEVATIONS SHOWN TO ALLOW FOR THICKNESS OF SOD. VANDALIZE, OR DAMAGE A HUMAN BURIAL.. Legend symbols are not to scale and are for graphic I.D. only.

25. ALL TYPE B (CONCRETE, BROKEN ASPHALT, ROCKS), TYPE C (VEGETATIVE LAND CLEARING DEBRIS), OR TYPE D (REFUSE, , B = Found 4"x4”Concrete Monument — Sewer Cleanout (3) Light Pole
PLASTIC, WOOD, METAL, ETC.) FILLS GENERATED BY THE PROJECT SHALL BE DISPOSED OF AT A PERMITTED LANDFILL OR WATER RESOURCE NOTES: (number noted if any) © _ _
SEV%\E%LEPRFC/)%&LF;_TF\;- o&g%gﬁ%gﬁ;ﬂf U(EBEZ@NAEISEITFDEIHGMF/?\ETREI\FAQ:#L)EASRH#ILM%%/IIL_‘(/SA\UPLEQMITTO SRPESMSTTTREL?C%NNDE&N CITY 1. EROSION AND SEDIMENT CONTROL BEST MANAGEMENT PRACTICES (BMPS) IN ADDITION TO THOSE PRESENTED ON THE PLANS - ZOS”d No. > R’eb?r () = Water Service E Street Light Box

' , , AND OUTLINED IN THE EROSION AND SEDIMENT CONTROL PLAN (ECP) AND STORMWATER POLLUTION PREVENTION PLAN -U. noted it any , N Ground Light
_ : - = Well /M |
APPROVAL TO RECEIVE FILL. (SWPPP) SHALL BE IMPLEMENTED AS NECESSARY TO PREVENT TURBID DISCHARGES FROM FLOWING ONTO ADJACENT A = found PK. Nail and Disc W) ell/Monitor /Irrigation Backflon Preventer
PROPERTIES OR ROADWAYS, OFF SITE STORMWATER CONVEYANCES OR RECEIVING WATERS, OR ON SITE WETLANDS AND o (1.D. noted if any) €9 = Sanitary Sewer Manhole ackiiow Frevente

26. DURING THE PROJECT, ALL CLEARING AND STOCKPILING OF FILLS SHALL BE CONTAINED WITHIN THE CITY OF NORTH PORT SURFACE WATERS. BMPS SHALL BE DESIGNED, INSTALLED, AND MAINTAINED BY THE SITE OPERATOR TO ENSURE THAT OFF oy = Spot Elevation — ) — Overhead Utility Line
RIGHTS—OF—WAY, OR WITHIN DESIGNATED CONSTRUCTION EASEMENTS. TEMPORARY STOCKPILING OF ANY TYPE A, B, C, OR D SITE SURFACE WATER QUALITY REMAINS CONSISTENT WITH STATE AND LOCAL REGULATIONS. [THE OPERATOR IS THE ENTITY [J = Set 4”x4”Concrete Monument with (S = Storm Manhole . .
FILLS UPON PRIVATE PROPERTIES REQUIRES AUTHORIZATION FROM THE CITY OF NORTH PORT IN THE FORM OF AN EARTH THAT OWNS OR OPERATES THE CONSTRUCTION ACTIVITY AND HAS AUTHORITY TO CONTROL THOSE ACTIVITIES AT THE Cap L.B. #3943 | —x%—~ = Barb Wire or Wire Fence
MOVING PERMIT OR TEMPORARY CONSTRUCTION EASEMENT. PROJECT NECESSARY TO ENSURE COMPLIANCE.] O = Set No. 5 Rebar with Cap L.B. #3943 () = Miscellaneous Manhole e——e— = Chain Link Fence

27. IT IS THE CONTRACTORS RESPONSIBILITY TO BARRICADE AREAS UNDER CONSTRUCTION PURSUANT TO MAINTENANCE OF 2. THE OPERATOR SHALL ENSURE THAT ADJACENT PROPERTIES ARE NOT IMPACTED BY WIND EROSION, OR EMISSIONS OF AN = Sef_ Mag. Nail and Disc L.B. #3945 @ = Electric Service -5——=a8 = Wooden Fence
TRAFFIC PLANS OR AS OTHERWISE APPROVED FOR USE. UNCONFINED PARTICULATE MATTER IN ACCORDANCE WITH RULE 62-296.320(4)(C)1, F.A.C., BY TAKING APPROPRIATE I = Utility Box — Flectric Hand Hole /Manhole —WTR— = Buried Water Line

Electric Hand Hole /Manhole
MEASURES TO STABILIZE AFFECTED AREAS. @ = Utility Pole ) .

28. PLEASE NOTE THAT ON PLANS, POSITIVE DRAINAGE SHALL BE PROVIDED FOR ALL ADJACENT PROPERTIES AND MAINTAIN ALL 25~ Guy Wire Anchor (T) = Telephone Riser/Hand Hole —TEL— = Buried Telephone Line

HISTORIC OFFSITE FLOW PATTERNS. 3. FUEL AND OTHER PETROLEUM PRODUCT SPILLS THAT ENTER STORMWATER DRAINS OR WATERBODIES, OR FUEL AND OTHER / —SEW— = Buried Sanitary Sewer
PETROLEUM PRODUCT SPILLS THAT ARE IN EXCESS OF 25 GALLONS SHALL BE CONTAINED, CLEANED UP, AND IMMEDIATELY B = Water Meter € = Cable TV . o

29. A TREE PERMIT WILL BE REQUIRED PRIOR TO ANY CONSTRUCTION, NATIVE VEGETATIVE REMOVAL WITHIN THE DRIP LINE OF A REPORTED TO PUBLIC WORKS (941) 240—-8050. SMALLER GROUND SURFACE SPILLS SHALL BE CLEANED UP AS SOON AS <] = Water Valve —ELEC— Buried Electric Line

30. ANY WELLS DISCOVERED DURING EXCAVATION, EARTHMOVING OR CONSTRUCTION MUST BE REPORTED TO THE SARASOTA 4. IF CONTAMINATED SOIL AND/OR GROUNDWATER IS DISCOVERED DURING DEVELOPMENT OF THE SITE, ALL ACTIVITY IN THE Q} — Sewer Service |.  reas Sion —GAS— = B-uried Gas Line
COUNTY HEALTH DEPARTMENT ENVIRONMENTAL HEALTH WITHIN 24 HOURS OF DISCOVERY. VICINITY OF THE CONTAMINATION SHALL IMMEDIATELY CEASE, AND PUBLIC WORKS SHALL BE CONTACTED (941) 240—8050. E —SF— = Silt Fence

; ; = Fire Hydrant
N10. REVISION DATE BY P 2 M A s s o c | A 'r E s DATE 8/26/2019 |CKD. BY DATE CITY OF NORTH PORT - PUBLIC WORKS DIVISION SHEET No.
REVISED DOT REFERENCES IN GENERAL NOTES 02-27-20] RMS >
J(,h'/2 { 221 Commersial Gour. Suite 6. Venics, Flonda sasoz  |-ORAWN RS | TER Jae0to)  BLUE RIDGE PARK PARKING LOT IMPROVEMENTS
‘\JOP~ POP* Phone (941)412-1293, Fax (941)412-1043 DESIGN TER/RMS| TER |8/26/2019 GENERAL NOTES, ABBREVIATIONS, AND ENGINEER OF RECORD 1 . 1
FLORIDA Certificate of Authorization No. 3943 SCALE @ 22x34"|DMK NO.15-0194-16 LEGEND SHEET STATE OF FLORIDA NO. 63113
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GENERAL NOTES: 1. CONTRACTOR SHALL NOTIFY ENGINEER IMMEDIATELY OF ANY AND ALL FIELD CONDITION(S) THAT WILL PREVENT THE CONTRACTOR SHALL NOTIFY ENGINEER IMMEDIATELY OF ANY AND ALL FIELD CONDITION(S) THAT WILL PREVENT THE CONSTRUCTION OF ANY ELEMENT OF THE PROPOSED PROJECT IN ACCORDANCE WITH THE DESIGN STANDARDS AND APPROVED CONSTRUCTION DOCUMENTS FOR THIS PROJECT.  IN ALL INSTANCES, THE CONTRACTOR SHALL NOTIFY THE ENGINEER PRIOR TO ANY INSTALLATION OF WORK.  IF CONTRACTOR ELECTS TO INSTALL ANY WORK WHICH DEVIATES FROM THE APPROVED CONSTRUCTION DOCUMENTS WITHOUT PRIOR WRITTEN APPROVAL BY THE ENGINEER, THEN THE COST OF REMOVAL, REPAIR, REDESIGN AND/OR REPLACEMENT WILL BE THE RESPONSIBILITY OF THE CONTRACTOR UNLESS SAID WORK IS ACCEPTED AS AN AS-BUILT DEVIATION BY THE CITY OR THE ENGINEER.  IN NO CASE SHALL THE CITY OR ENGINEER BE RESPONSIBLE FOR THE COST OF REMOVAL, REPAIR, REDESIGN AND/OR REPLACEMENT OF ANY WORK THAT DEVIATES FROM THE DESIGN STANDARDS AND APPROVED CONSTRUCTION DOCUMENTS FOR THIS PROJECT. 2. ALL NEW STORM DRAIN LINES AND ASSOCIATED COMPONENTS SHALL BE CONSTRUCTED TO ALIGNMENT AND LOCATION AS ALL NEW STORM DRAIN LINES AND ASSOCIATED COMPONENTS SHALL BE CONSTRUCTED TO ALIGNMENT AND LOCATION AS SHOWN IN THE PLANS UNLESS OTHERWISE DIRECTED BY ENGINEER. 3. ALL REINFORCED CONCRETE PIPE (RCP), & ELLIPTICAL REINFORCED CONCRETE PIPE (ERCP) SHALL BE CLASS III PIPE PER ALL REINFORCED CONCRETE PIPE (RCP), & ELLIPTICAL REINFORCED CONCRETE PIPE (ERCP) SHALL BE CLASS III PIPE PER SECTION 430 OF FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION. 4. ALL ERCP SHALL BE INSTALLED WITH THE LONGITUDINAL AXIS PLACED HORIZONTALLY UNLESS NOTED OTHERWISE. ALL ERCP SHALL BE INSTALLED WITH THE LONGITUDINAL AXIS PLACED HORIZONTALLY UNLESS NOTED OTHERWISE. 5. ALL EARTHWORK AND COMPACTION SHALL BE INSPECTED BY THE ENGINEER OR DULY APPOINTED REPRESENTATIVE, PRIOR TO ALL EARTHWORK AND COMPACTION SHALL BE INSPECTED BY THE ENGINEER OR DULY APPOINTED REPRESENTATIVE, PRIOR TO FILLING OR CONSTRUCTION. 6. IT IS THE CONTRACTOR'S RESPONSIBILITY, PRIOR TO BIDDING, TO INSPECT THE JOB SITE AND TO BE TOTALLY FAMILIAR WITH IT IS THE CONTRACTOR'S RESPONSIBILITY, PRIOR TO BIDDING, TO INSPECT THE JOB SITE AND TO BE TOTALLY FAMILIAR WITH THE PLANS AND THEIR INTENT. 7. THE CONTRACTOR SHALL PROVIDE CERTIFIED RECORD INFORMATION THAT MEET THE CITY OF NORTH PORT PERMIT THE CONTRACTOR SHALL PROVIDE CERTIFIED RECORD INFORMATION THAT MEET THE CITY OF NORTH PORT PERMIT REQUIREMENTS TO THE ENGINEER. 8. CONTRACTOR SHALL MAINTAIN SLOPES AND SOD UNTIL COMPLETION AND ACCEPTANCE OF TOTAL PROJECT OR GROWTH IS CONTRACTOR SHALL MAINTAIN SLOPES AND SOD UNTIL COMPLETION AND ACCEPTANCE OF TOTAL PROJECT OR GROWTH IS ESTABLISHED. UNTIL ACCEPTANCE, ALL EROSION, SILTATION AND MAINTENANCE OF GRADES SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. 9. IT IS THE INTENT OF THE CITY OF NORTH PORT TO SAVE ALL EXISTING TREES IN THE PROJECT LIMITS WHERE FEASIBLE.  IT IS THE INTENT OF THE CITY OF NORTH PORT TO SAVE ALL EXISTING TREES IN THE PROJECT LIMITS WHERE FEASIBLE.  CONTRACTOR SHALL PROVIDE THE NECESSARY MEASURES TO ENSURE TREES ARE PROTECTED DURING CONSTRUCTION. 10. WHERE EXCAVATIONS ARE IN CLOSE PROXIMITY OF TREES, THE CONTRACTOR SHALL USE EXTREME CARE IN NOT DAMAGING WHERE EXCAVATIONS ARE IN CLOSE PROXIMITY OF TREES, THE CONTRACTOR SHALL USE EXTREME CARE IN NOT DAMAGING THE ROOT SYSTEM.  NO EQUIPMENT, SUPPLIES, OR VEHICLES SHALL BE STORED OR PARKED WITHIN THE DRIP LINES OF THE TREES TO REMAIN AND BE PRESERVED.  IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO INFORM ALL EMPLOYEES AND SUBCONTRACTORS OF THIS REQUIREMENT AND TO ENFORCE SAME. 11. CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS DURING CONSTRUCTION TO CONTROL EROSION AND PREVENT THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS DURING CONSTRUCTION TO CONTROL EROSION AND PREVENT THE TRANSPORT OF SEDIMENT TO SURFACE WATERS, STORM DRAINS AND/OR ADJACENT PROPERTIES.  SILT SCREENS, AND/OR FILTER FABRIC, OR OTHER STANDARD EROSION CONTROL DEVICES SHALL BE PROVIDED IN ACCORDANCE WITH F.D.O.T. STANDARDS.  EROSION CONTROL DEVICES (E.G. SILT SCREENS, TURBIDITY CURTAINS) SHALL BE INSTALLED AND MAINTAINED IN LOCATIONS INDICATED ON THE CONSTRUCTION PLANS OR ADDITIONALLY AT LOCATIONS WHERE CONSTRUCTION ACTIVITIES OR UNSTABILZED SOILS HAVE THE POTENTIAL TO BE TRANSPORTED INTO AND/OR RESULT IN SEDIMENTATION OR TURBIDITY ENTERING WATERWAYS, WATER BODIES, WETLANDS, OR PRIVATE PROPERTIES. 12. CONTRACTOR SHALL MAINTAIN TRAFFIC IN ACCORDANCE WITH FDOT INDEX 600 (2017/2018) AND THE CITY OF NORTH PORT CONTRACTOR SHALL MAINTAIN TRAFFIC IN ACCORDANCE WITH FDOT INDEX 600 (2017/2018) AND THE CITY OF NORTH PORT STANDARDS. 13. CONTRACTOR SHALL SPRINKLE OR OTHERWISE APPLY WATER TO EXPOSED CONSTRUCTION AREAS TO CONTROL SIGNIFICANT CONTRACTOR SHALL SPRINKLE OR OTHERWISE APPLY WATER TO EXPOSED CONSTRUCTION AREAS TO CONTROL SIGNIFICANT EROSION AND FUGITIVE DUST. 14. ALL CLEARING, GRUBBING AND CONSTRUCTION DEBRIS TO BE REMOVED FROM SITE AND PROPERLY DISPOSED. ALL CLEARING, GRUBBING AND CONSTRUCTION DEBRIS TO BE REMOVED FROM SITE AND PROPERLY DISPOSED. 15. THE REMOVAL OF ANY EXISTING STRUCTURES OR STORM SEWERS, HEADWALLS ETC., SHALL BE CONSIDERED INCIDENTAL WORK THE REMOVAL OF ANY EXISTING STRUCTURES OR STORM SEWERS, HEADWALLS ETC., SHALL BE CONSIDERED INCIDENTAL WORK AND NO ADDITIONAL COMPENSATION SHALL BE MADE FOR THESE ITEMS. 16. EXISTING SIGNS IN THE SIDEWALK ALIGNMENT ARE TO BE REMOVED AND REPLACED AT AN APPROVED LOCATION. TEMPORARY EXISTING SIGNS IN THE SIDEWALK ALIGNMENT ARE TO BE REMOVED AND REPLACED AT AN APPROVED LOCATION. TEMPORARY SIGNAGE MAY BE  REQUIRED PRIOR TO PERMANENT SIGN PLACEMENT. 17. IF A CITY OF NORTH PORT-OWNED SIGN IS TO BE REMOVED, COORDINATE RETURNING THE CITY OF NORTH PORT PROPERTY IF A CITY OF NORTH PORT-OWNED SIGN IS TO BE REMOVED, COORDINATE RETURNING THE CITY OF NORTH PORT PROPERTY WITH THE PUBLIC WORKS DEPARTMENT AT 941-240-8050. 18. ALL SIGNS SHALL BE CONSTRUCTED IN ACCORDANCE WITH MUTCD CRITERIA FOR SIGN SIZE, SHAPE, LETTERING DIMENSIONS ALL SIGNS SHALL BE CONSTRUCTED IN ACCORDANCE WITH MUTCD CRITERIA FOR SIGN SIZE, SHAPE, LETTERING DIMENSIONS AND REFLECTIVITY. 19. THE CONTRACTOR SHALL COORDINATE RELOCATION OF ALL AFFECTED UTILITIES WITH THE APPROPRIATE UTILITY COMPANIES. THE CONTRACTOR SHALL COORDINATE RELOCATION OF ALL AFFECTED UTILITIES WITH THE APPROPRIATE UTILITY COMPANIES. 20. THE LOCATION OF EXISTING UNDERGROUND UTILITIES, SHOWN IN PLANS, HAVE BEEN APPROXIMATED AND HAVE NOT BEEN THE LOCATION OF EXISTING UNDERGROUND UTILITIES, SHOWN IN PLANS, HAVE BEEN APPROXIMATED AND HAVE NOT BEEN INDEPENDENTLY VERIFIED.  THE CONTRACTOR SHALL DETERMINE THE EXACT LOCATION OF ALL UTILITIES PRIOR TO COMMENCING WORK, AND AGREES TO BE FULLY RESPONSIBLE FOR ALL DAMAGES WHICH MIGHT BE OCCASIONED BY THE CONTRACTORS FAILURE TO EXACTLY LOCATE AND PRESERVE  ALL UNDERGROUND UTILITIES.  CALL SUNSHINE STATE ONE CALL FLORIDA, INC. @ (PHONE No. 811), 48 HOURS BEFORE YOU DIG. 21. IF UTILITY POLES, GUY WIRES, CATV BOXES, COMMUNICATION SPLICE BOXES, OR OTHER UTILITY OBSTRUCTIONS LOCATED IN IF UTILITY POLES, GUY WIRES, CATV BOXES, COMMUNICATION SPLICE BOXES, OR OTHER UTILITY OBSTRUCTIONS LOCATED IN THE AREA WHERE SIDEWALKS AND DRIVEWAYS ARE TO BE CONSTRUCTED, THEN THE ENGINEER SHALL BE NOTIFIED, IF THEY PRESENT UNUSUAL PROBLEMS.  ALL WATER AND SEWER VALVE BOXES, METER BOXES, BACKFLOW PREVENTERS AND AIR RELEASE VALVES ARE TO BE ADJUSTED TO FINISHED GRADE BY THE CONTRACTOR. 22. SOD SHALL BE LAID AT BACK OF CURB, PAVEMENT EDGES, SWALES, INLETS, MITERED ENDWALLS, AND DETENTION AREAS AS SOD SHALL BE LAID AT BACK OF CURB, PAVEMENT EDGES, SWALES, INLETS, MITERED ENDWALLS, AND DETENTION AREAS AS SHOWN IN DETAILS OR AS DIRECTED BY THE ENGINEER, AND IN ALL AREAS DISTURBED BY THE WORK THAT IS NOT UNDER THE SIDEWALK 23. ALL AREAS DISTURBED BY CONSTRUCTION ARE TO BE SODDED WITHIN 7 CALENDAR DAYS TO PREVENT EROSION ALL AREAS DISTURBED BY CONSTRUCTION ARE TO BE SODDED WITHIN 7 CALENDAR DAYS TO PREVENT EROSION 24. ALL PROPOSED GROUND ELEVATIONS ARE FINISHED SOD ELEVATIONS. FINISH GRADING SHALL BE 0.2 FEET LESS THAN ALL PROPOSED GROUND ELEVATIONS ARE FINISHED SOD ELEVATIONS. FINISH GRADING SHALL BE 0.2 FEET LESS THAN ELEVATIONS SHOWN TO ALLOW FOR THICKNESS OF SOD. 25. ALL TYPE B (CONCRETE, BROKEN ASPHALT, ROCKS), TYPE C (VEGETATIVE LAND CLEARING DEBRIS), OR TYPE D (REFUSE, ALL TYPE B (CONCRETE, BROKEN ASPHALT, ROCKS), TYPE C (VEGETATIVE LAND CLEARING DEBRIS), OR TYPE D (REFUSE, PLASTIC, WOOD, METAL, ETC.) FILLS GENERATED BY THE PROJECT SHALL BE DISPOSED OF AT A PERMITTED LANDFILL OR RECYCLE FACILITY.  ALL EXCESS TYPE A (CLEAN EARTHEN MATERIAL) SHALL BE HAULED TO A PERMITTED LANDFILL, CITY OWNED PROPERTY, OR SITE AUTHORIZED UNDER A BUILDING PERMIT, EARTH MOVING PERMIT, OR CONSTRUCTION PLAN APPROVAL TO RECEIVE FILL. 26. DURING THE PROJECT, ALL CLEARING AND STOCKPILING OF FILLS SHALL BE CONTAINED WITHIN THE CITY OF NORTH PORT DURING THE PROJECT, ALL CLEARING AND STOCKPILING OF FILLS SHALL BE CONTAINED WITHIN THE CITY OF NORTH PORT RIGHTS-OF-WAY, OR WITHIN DESIGNATED CONSTRUCTION EASEMENTS.  TEMPORARY STOCKPILING OF ANY TYPE A, B, C, OR D FILLS UPON PRIVATE PROPERTIES REQUIRES AUTHORIZATION FROM THE CITY OF NORTH PORT IN THE FORM OF AN EARTH MOVING PERMIT OR TEMPORARY CONSTRUCTION EASEMENT. 27. IT IS THE CONTRACTORS RESPONSIBILITY TO BARRICADE AREAS UNDER CONSTRUCTION PURSUANT TO MAINTENANCE OF IT IS THE CONTRACTORS RESPONSIBILITY TO BARRICADE AREAS UNDER CONSTRUCTION PURSUANT TO MAINTENANCE OF TRAFFIC PLANS OR AS OTHERWISE APPROVED FOR USE. 28. PLEASE NOTE THAT ON PLANS, POSITIVE DRAINAGE SHALL BE PROVIDED FOR ALL  ADJACENT PROPERTIES AND MAINTAIN ALL PLEASE NOTE THAT ON PLANS, POSITIVE DRAINAGE SHALL BE PROVIDED FOR ALL  ADJACENT PROPERTIES AND MAINTAIN ALL HISTORIC OFFSITE FLOW PATTERNS. 29. A TREE PERMIT WILL BE REQUIRED PRIOR TO ANY CONSTRUCTION, NATIVE VEGETATIVE REMOVAL WITHIN THE DRIP LINE OF A A TREE PERMIT WILL BE REQUIRED PRIOR TO ANY CONSTRUCTION, NATIVE VEGETATIVE REMOVAL WITHIN THE DRIP LINE OF A TREE, AND/OR TREE REMOVAL. 30. ANY WELLS DISCOVERED DURING EXCAVATION, EARTHMOVING OR CONSTRUCTION MUST BE REPORTED TO THE SARASOTA ANY WELLS DISCOVERED DURING EXCAVATION, EARTHMOVING OR CONSTRUCTION MUST BE REPORTED TO THE SARASOTA COUNTY HEALTH DEPARTMENT ENVIRONMENTAL HEALTH WITHIN 24 HOURS OF DISCOVERY.
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AutoCAD SHX Text
HISTORY CENTER NOTES: THE FOLLOWING REQUIREMENTS APPLY TO ALL BUILDING CONSTRUCTION OR ALTERATION, OR LAND ALTERATION ACTIVITIES. 1. IF EVIDENCE OF THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR IF EVIDENCE OF THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  EVIDENCE OF THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR EVIDENCE OF THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  OF THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR OF THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR THE EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR EXISTENCE OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR OF CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR CULTURAL RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR RESOURCES IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR IS DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR DISCOVERED OR OBSERVED AT DEVELOPMENT SITES OR  OR OBSERVED AT DEVELOPMENT SITES OR OR OBSERVED AT DEVELOPMENT SITES OR  OBSERVED AT DEVELOPMENT SITES OR OBSERVED AT DEVELOPMENT SITES OR  AT DEVELOPMENT SITES OR AT DEVELOPMENT SITES OR  DEVELOPMENT SITES OR DEVELOPMENT SITES OR  SITES OR SITES OR  OR OR DURING DEVELOPMENT ACTIVITIES AFTER FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS  DEVELOPMENT ACTIVITIES AFTER FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS DEVELOPMENT ACTIVITIES AFTER FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS  ACTIVITIES AFTER FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS ACTIVITIES AFTER FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS  AFTER FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS AFTER FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS  FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS FINAL APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS  APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS APPROVAL, ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS  ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS ALL WORK SHALL CEASE IN THE AREA OF EFFECT AS  WORK SHALL CEASE IN THE AREA OF EFFECT AS WORK SHALL CEASE IN THE AREA OF EFFECT AS  SHALL CEASE IN THE AREA OF EFFECT AS SHALL CEASE IN THE AREA OF EFFECT AS  CEASE IN THE AREA OF EFFECT AS CEASE IN THE AREA OF EFFECT AS  IN THE AREA OF EFFECT AS IN THE AREA OF EFFECT AS  THE AREA OF EFFECT AS THE AREA OF EFFECT AS  AREA OF EFFECT AS AREA OF EFFECT AS  OF EFFECT AS OF EFFECT AS  EFFECT AS EFFECT AS  AS AS DETERMINED BY THE DIRECTOR. THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE  BY THE DIRECTOR. THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE BY THE DIRECTOR. THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE  THE DIRECTOR. THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE THE DIRECTOR. THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE  DIRECTOR. THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE DIRECTOR. THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE  THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE  DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE DEVELOPER, OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE  OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE OWNER, CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE  CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE CONTRACTOR, OR AGENT THEREOF SHALL NOTIFY THE  OR AGENT THEREOF SHALL NOTIFY THE OR AGENT THEREOF SHALL NOTIFY THE  AGENT THEREOF SHALL NOTIFY THE AGENT THEREOF SHALL NOTIFY THE  THEREOF SHALL NOTIFY THE THEREOF SHALL NOTIFY THE  SHALL NOTIFY THE SHALL NOTIFY THE  NOTIFY THE NOTIFY THE  THE THE DIRECTOR OF HISTORICAL RESOURCES WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  OF HISTORICAL RESOURCES WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE OF HISTORICAL RESOURCES WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  HISTORICAL RESOURCES WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE HISTORICAL RESOURCES WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  RESOURCES WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE RESOURCES WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE WITHIN TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE TWO WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE WORKING DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE DAYS.  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE EXAMPLES OF SUCH EVIDENCE MAY INCLUDE WHOLE  OF SUCH EVIDENCE MAY INCLUDE WHOLE OF SUCH EVIDENCE MAY INCLUDE WHOLE  SUCH EVIDENCE MAY INCLUDE WHOLE SUCH EVIDENCE MAY INCLUDE WHOLE  EVIDENCE MAY INCLUDE WHOLE EVIDENCE MAY INCLUDE WHOLE  MAY INCLUDE WHOLE MAY INCLUDE WHOLE  INCLUDE WHOLE INCLUDE WHOLE  WHOLE WHOLE OR FRAGMENTARY STONE TOOLS, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  FRAGMENTARY STONE TOOLS, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, FRAGMENTARY STONE TOOLS, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  STONE TOOLS, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, STONE TOOLS, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  TOOLS, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, TOOLS, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, SHELL TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, TOOLS, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, ABORIGINAL OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, OR HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, HISTORIC POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  POTTERY, HISTORIC GLASS, HISTORIC BOTTLES, POTTERY, HISTORIC GLASS, HISTORIC BOTTLES,  HISTORIC GLASS, HISTORIC BOTTLES, HISTORIC GLASS, HISTORIC BOTTLES,  GLASS, HISTORIC BOTTLES, GLASS, HISTORIC BOTTLES,  HISTORIC BOTTLES, HISTORIC BOTTLES,  BOTTLES, BOTTLES, BONE TOOLS, HISTORIC BUILDING FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  TOOLS, HISTORIC BUILDING FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR TOOLS, HISTORIC BUILDING FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  HISTORIC BUILDING FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR HISTORIC BUILDING FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  BUILDING FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR BUILDING FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR FOUNDATIONS, SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR SHELL MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR MOUNDS, SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR SHELL MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  MIDDENS, OR SAND MOUNDS.  THE DIRECTOR MIDDENS, OR SAND MOUNDS.  THE DIRECTOR  OR SAND MOUNDS.  THE DIRECTOR OR SAND MOUNDS.  THE DIRECTOR  SAND MOUNDS.  THE DIRECTOR SAND MOUNDS.  THE DIRECTOR  MOUNDS.  THE DIRECTOR MOUNDS.  THE DIRECTOR  THE DIRECTOR THE DIRECTOR  DIRECTOR DIRECTOR SHALL ASSESS THE SIGNIFICANCE OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  ASSESS THE SIGNIFICANCE OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY ASSESS THE SIGNIFICANCE OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  THE SIGNIFICANCE OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY THE SIGNIFICANCE OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  SIGNIFICANCE OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY SIGNIFICANCE OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY OF THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY THE FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY FINDS WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY WITHIN THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY THREE WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY WORKING DAYS OF NOTIFICATION AND TO MITIGATE ANY  DAYS OF NOTIFICATION AND TO MITIGATE ANY DAYS OF NOTIFICATION AND TO MITIGATE ANY  OF NOTIFICATION AND TO MITIGATE ANY OF NOTIFICATION AND TO MITIGATE ANY  NOTIFICATION AND TO MITIGATE ANY NOTIFICATION AND TO MITIGATE ANY  AND TO MITIGATE ANY AND TO MITIGATE ANY  TO MITIGATE ANY TO MITIGATE ANY  MITIGATE ANY MITIGATE ANY  ANY ANY ADVERSE EFFECTS SO AS TO MINIMIZE DELAYS TO DEVELOPMENT ACTIVITIES.   2. IF ANY HUMAN SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR IF ANY HUMAN SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  ANY HUMAN SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR ANY HUMAN SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  HUMAN SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR HUMAN SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR SKELETAL REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR REMAINS OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR ASSOCIATED BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR BURIAL ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR ARTIFACTS ARE DISCOVERED AT DEVELOPMENT SITES OR  ARE DISCOVERED AT DEVELOPMENT SITES OR ARE DISCOVERED AT DEVELOPMENT SITES OR  DISCOVERED AT DEVELOPMENT SITES OR DISCOVERED AT DEVELOPMENT SITES OR  AT DEVELOPMENT SITES OR AT DEVELOPMENT SITES OR  DEVELOPMENT SITES OR DEVELOPMENT SITES OR  SITES OR SITES OR  OR OR DURING DEVELOPMENT ACTIVITY, ALL WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST  DEVELOPMENT ACTIVITY, ALL WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST DEVELOPMENT ACTIVITY, ALL WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST  ACTIVITY, ALL WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST ACTIVITY, ALL WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST  ALL WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST ALL WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST  WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST WORK IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST  IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST IN THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST  THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST THAT PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST  PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST PARTICULAR AREA MUST CEASE, AND THE PERMITTEE MUST  AREA MUST CEASE, AND THE PERMITTEE MUST AREA MUST CEASE, AND THE PERMITTEE MUST  MUST CEASE, AND THE PERMITTEE MUST MUST CEASE, AND THE PERMITTEE MUST  CEASE, AND THE PERMITTEE MUST CEASE, AND THE PERMITTEE MUST  AND THE PERMITTEE MUST AND THE PERMITTEE MUST  THE PERMITTEE MUST THE PERMITTEE MUST  PERMITTEE MUST PERMITTEE MUST  MUST MUST IMMEDIATELY NOTIFY THE NEAREST LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  NOTIFY THE NEAREST LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES NOTIFY THE NEAREST LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  THE NEAREST LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES THE NEAREST LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  NEAREST LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES NEAREST LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES LAW ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES ENFORCEMENT OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES OFFICE AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES AND NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES NOTIFY THE DIRECTOR OF HISTORICAL RESOURCES  THE DIRECTOR OF HISTORICAL RESOURCES THE DIRECTOR OF HISTORICAL RESOURCES  DIRECTOR OF HISTORICAL RESOURCES DIRECTOR OF HISTORICAL RESOURCES  OF HISTORICAL RESOURCES OF HISTORICAL RESOURCES  HISTORICAL RESOURCES HISTORICAL RESOURCES  RESOURCES RESOURCES WITHIN TWO WORKING DAYS.  ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  TWO WORKING DAYS.  ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, TWO WORKING DAYS.  ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  WORKING DAYS.  ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, WORKING DAYS.  ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  DAYS.  ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, DAYS.  ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, ACCORDING TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, TO CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, CHAPTER 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, 872, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB, FLORIDA STATUTES, IT IS UNLAWFUL TO DISTURB,  STATUTES, IT IS UNLAWFUL TO DISTURB, STATUTES, IT IS UNLAWFUL TO DISTURB,  IT IS UNLAWFUL TO DISTURB, IT IS UNLAWFUL TO DISTURB,  IS UNLAWFUL TO DISTURB, IS UNLAWFUL TO DISTURB,  UNLAWFUL TO DISTURB, UNLAWFUL TO DISTURB,  TO DISTURB, TO DISTURB,  DISTURB, DISTURB, VANDALIZE, OR DAMAGE A HUMAN BURIAL..
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GENERAL NOTES (CONTINUED): 31. ALL WELLS ON SITE SHALL BE PLUGGED BY A LICENSED WELL DRILLING CONTRACTOR IN ACCORDANCE WITH ALL APPLICABLE ALL WELLS ON SITE SHALL BE PLUGGED BY A LICENSED WELL DRILLING CONTRACTOR IN ACCORDANCE WITH ALL APPLICABLE STATE AND LOCAL REGULATIONS. 32. ALL CONCRETE DRAINAGE STRUCTURES AND PIPES SHALL BE CONSTRUCTED WITH 3,000 PSI CONCRETE. ALL CONCRETE DRAINAGE STRUCTURES AND PIPES SHALL BE CONSTRUCTED WITH 3,000 PSI CONCRETE. 33. ALL DRAINAGE PIPE JOINTS SHALL BE WRAPPED PER 201 AND 280, (2017/2018). ALL DRAINAGE PIPE JOINTS SHALL BE WRAPPED PER 201 AND 280, (2017/2018). 34. CONSTRUCTED SIDEWALK SHALL BE IN COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT AND THE FLORIDA CONSTRUCTED SIDEWALK SHALL BE IN COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT AND THE FLORIDA ACCESSIBILITY CODE. 35. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AREAS FOR STAGING AND STOCKPILING CONSTRUCTION MATERIALS THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING AREAS FOR STAGING AND STOCKPILING CONSTRUCTION MATERIALS AND WASTE OVERBURDEN INCLUDING APPROPRIATE EROSION AND SEDIMENTATION CONTROL DEVICES AND BEST MANAGEMENT PRACTICES.  36. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROPER HANDLING AND DISPOSAL OF CONTAMINATED SOILS IN THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROPER HANDLING AND DISPOSAL OF CONTAMINATED SOILS IN ACCORDANCE WITH ALL STATE AND FEDERAL LAWS. 37. CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING DEWATERING PERMIT BY SWFWMD (IF REQUIRED)  AND SHALL ALLOW 45 CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING DEWATERING PERMIT BY SWFWMD (IF REQUIRED)  AND SHALL ALLOW 45 DAYS FOR APPROVAL PROCESS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FOLLOWING ALL PERMIT REQUIREMENTS RELATED TO DEWATERING.  ALL WORK PERFORMED, INCLUDING PERMITTING, WILL BE INCIDENTAL TO THE PAYMENT ITEMS OF STANDARD SPECIFICATIONS, SECTION 120, EXCAVATION, EMBANKMENT AND GRADING. 38. IF A GOPHER TORTOISE (OR ITS EVIDENCE, SUCH AS BURROWS,….) IS OBSERVED DURING CONSTRUCTION, ALL CLEARING AND IF A GOPHER TORTOISE (OR ITS EVIDENCE, SUCH AS BURROWS,….) IS OBSERVED DURING CONSTRUCTION, ALL CLEARING AND .) IS OBSERVED DURING CONSTRUCTION, ALL CLEARING AND EARTHMOVING ON-SITE SHALL CEASE. THE CONTRACTOR SHALL CONSULT WITH THE FWC AND/OR US FISH AND WILDLIFE SERVICE REGARDING NECESSARY PROTECTION MEASURES AND PROVIDE EVIDENCE OF SUCH CONSULTATION TO THE CITY PRIOR TO RESUMING WORK. 39. EXTERIOR METAL TO BE PAINTED NORTH PORT CITY CENTER GREEN OR TO THE COLOR OF APPROPRIATE ACTIVITY CENTER. EXTERIOR METAL TO BE PAINTED NORTH PORT CITY CENTER GREEN OR TO THE COLOR OF APPROPRIATE ACTIVITY CENTER. 40. IT IS THE DEVELOPERS RESPONSIBILITY TO ENSURE THE PROJECT ADHERES TO ALL CITY, STATE, AND FEDERAL STANDARDS IT IS THE DEVELOPERS RESPONSIBILITY TO ENSURE THE PROJECT ADHERES TO ALL CITY, STATE, AND FEDERAL STANDARDS 41.  STANDARD PARKING LOT STRIPING SHALL COMPLY WITH SECTION 710 OF THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND  STANDARD PARKING LOT STRIPING SHALL COMPLY WITH SECTION 710 OF THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION. 42. ALL OTHER PAVEMENT MARKING STRIPING SHALL COMPLY WITH SECTION 711 OF THE FDOT STANDARD PLANS FOR ROAD AND ALL OTHER PAVEMENT MARKING STRIPING SHALL COMPLY WITH SECTION 711 OF THE FDOT STANDARD PLANS FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION. 43. A RIGHT OF WAY USE PERMIT IS REQUIRED FOR THE INSTALLATION OF THE DRIVEWAY PIPES ALONG RIDGEWOOD DRIVE. A RIGHT OF WAY USE PERMIT IS REQUIRED FOR THE INSTALLATION OF THE DRIVEWAY PIPES ALONG RIDGEWOOD DRIVE. 44. CONTRACTOR SHALL ADHERE TO ALL CONDITIONS OF APPROVAL PERMITTING TO THE CITY OF NORTH PORT DEVELOPMENT CONTRACTOR SHALL ADHERE TO ALL CONDITIONS OF APPROVAL PERMITTING TO THE CITY OF NORTH PORT DEVELOPMENT ORDER.
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MANDATORY PRE-CONSTRUCTION MEETING NOTES: 1. A MANDATORY PRE-CONSTRUCTION MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION A MANDATORY PRE-CONSTRUCTION MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  MANDATORY PRE-CONSTRUCTION MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION MANDATORY PRE-CONSTRUCTION MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  PRE-CONSTRUCTION MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION PRE-CONSTRUCTION MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION MEETING MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION MUST BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION BE HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION HELD PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION PRIOR TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION TO SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  SUBMITTING AN APPLICATION TO THE BUILDING DIVISION SUBMITTING AN APPLICATION TO THE BUILDING DIVISION  AN APPLICATION TO THE BUILDING DIVISION AN APPLICATION TO THE BUILDING DIVISION  APPLICATION TO THE BUILDING DIVISION APPLICATION TO THE BUILDING DIVISION  TO THE BUILDING DIVISION TO THE BUILDING DIVISION  THE BUILDING DIVISION THE BUILDING DIVISION  BUILDING DIVISION BUILDING DIVISION  DIVISION DIVISION FOR A BUILDING PERMIT PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  A BUILDING PERMIT PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE A BUILDING PERMIT PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  BUILDING PERMIT PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE BUILDING PERMIT PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  PERMIT PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE PERMIT PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE PRIOR TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE TO ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE ANY LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE LAND CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE CLEARING OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE OR PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE PROJECT CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE CONSTRUCTION ACTIVITIES. THE FOLLOWING MUST BE  ACTIVITIES. THE FOLLOWING MUST BE ACTIVITIES. THE FOLLOWING MUST BE  THE FOLLOWING MUST BE THE FOLLOWING MUST BE  FOLLOWING MUST BE FOLLOWING MUST BE  MUST BE MUST BE  BE BE PROVIDED TO THE PLANNING DIVISION BEFORE A PER-CONSTRUCTION MEETING CAN BE SCHEDULED. BEFORE A PER-CONSTRUCTION MEETING CAN BE SCHEDULED.  A PER-CONSTRUCTION MEETING CAN BE SCHEDULED. a. APPROVED DEVELOPMENT ORDER. APPROVED DEVELOPMENT ORDER. b. DEVELOPMENT BOND IF REQUIRED (CONTACT CITY OF NORTH PORT DEPARTMENT OF PUBLIC WORKS @ 941-240-8050.) DEVELOPMENT BOND IF REQUIRED (CONTACT CITY OF NORTH PORT DEPARTMENT OF PUBLIC WORKS @ 941-240-8050.) c. A COPY OF THE SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT (SWFWMD) ENVIRONMENTAL RESOURCE PERMIT (ERP) A COPY OF THE SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT (SWFWMD) ENVIRONMENTAL RESOURCE PERMIT (ERP) AND A COPY OF THE FINAL SWFWMD APPROVED STAMPED SET OF PLANS. d. IF REQUIRED, A COPY OF THE DEWATERING PLAN AND PROOF OF ACCEPTANCE BY SWFWMD. IF REQUIRED, A COPY OF THE DEWATERING PLAN AND PROOF OF ACCEPTANCE BY SWFWMD. e. GOPHER TORTOISE SURVEY IF THE LAST SURVEY WAS OLDER THAN 90 DAYS. IF GOPHER TORTISE RELOCATION IS GOPHER TORTOISE SURVEY IF THE LAST SURVEY WAS OLDER THAN 90 DAYS. IF GOPHER TORTISE RELOCATION IS NEEDED, PROVIDE A COPY OF FFWCC PERMIT AND THE AFTERACTION REPORT THAT SHOWS THE NUMBER OF GOPHER TORTOISE RELOCATED. f. FOR ALL CONSTRUCTION SITES 1 ACRE OF LAGER, PROVIDE A COPY OF THE NPDES STORMWATER POLLUTION PREVENTION FOR ALL CONSTRUCTION SITES 1 ACRE OF LAGER, PROVIDE A COPY OF THE NPDES STORMWATER POLLUTION PREVENTION PLAN (SWPPP) AND A COPY OF TEH RESPONCE LETTER FORM THE DEPARTMENT OF ENVIRONMENTAL PROTECTION THAT THEY HAVE RECEIVED THE NOTICE OF INTENT (NOI) TO USE THE CONSTRUCTION GENERAL PERMIT (CGP). g. PROOF OF THE CONCENTRATORS TRAINING ON BEST MANAGEMENT PRACTICES SUCH AS THE FLORIDA DEPARTMENT OF PROOF OF THE CONCENTRATORS TRAINING ON BEST MANAGEMENT PRACTICES SUCH AS THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION (FDEP) EROSION SEDIMENTATION AND EROSION CONTROL CERTIFICATE IF AVAILABLE. THE CONTRACTOR WILL BE RESPONSIBLE FOR COORDINATING THE PRE-COMCTRUCTION MEETING BY CONTACTING THE STORMWATER MANAGER ELIZABETH WONG @ 941-240-8321 OR BY E-MAIL ewong@cityofnorthport.com.
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1. GENERAL

THE CONTRACTOR SHALL PROVIDE ALL LABOR, EQUIPMENT, TOOLS, MATERIALS AND SERVICES NEEDED
TO INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES. THESE MEASURES SHALL CONFORM

EROSION CONTROL NOTES

TO THE PLANS AND SPECIFICATIONS AND ALL APPLICABLE STATE AND LOCAL REQUIREMENTS.
2. WETLAND PROTECTION

IN AREAS OF CONSTRUCTION ADJACENT TO WETLANDS, THE FOLLOWING SHALL BE PERFORMED:

a)

b)

b)

d)

e)

f)

d)

THE ACTUAL WETLAND AND REQUIRED BUFFERS, AS SHOWN ON THE PLANS, MUST BE ESTABLISHED
AND ROPED OFF PRIOR TO THE START OF ANY CONSTRUCTION ACTIVITY ADJACENT TO SAID
AREAS.

PRIOR TO THE PLACEMENT OF ANY FILL MATERIAL ADJACENT TO WETLANDS OR BUFFER
AREAS, A SILTATION BARRIER SHALL BE CONSTRUCTED.

NO RIM DITCHING OF THE WETLANDS SHALL BE PERFORMED. WATER LEVELS IN THE
WETLANDS SHALL BE MAINTAINED ACCORDING TO LEVELS EXISTING PRIOR
TO SITE DISTURBANCE.

7.
a)

MAINTENANCE

REPAIR ALL DAMAGES CAUSED BY SOIL EROSION OR CONSTRUCTION EQUIPMENT AT OR
BEFORE THE END OF EACH WORK DAY.

b)

c)

SEDIMENT SHALL BE REMOVED FROM SUMP AREAS. THE SEDIMENT SHALL BE PLACED
IN SUCH A MANNER THAT IT WILL NOT ERODE FROM THE SITE. THE SEDIMENT SHALL
NOT BE DEPOSITED DOWNSTREAM FROM THE EMBANKMENT OR IN OR ADJACENT TO
A STREAM OR FLOOD PLAIN.

AFTER CONSTRUCTION IS COMPLETED AND AREAS ARE SEEDED AND/OR SODDED,
MAINTENANCE IS LIMITED TO VISUAL INSPECTIONS ON A ROUTINE BASIS. ANY DAMAGE
TO THE BERM SHALL BE REPAIRED AT ONCE AND RE—SODDED AND/OR RE—SEEDED. IF
THE LEVEL OF WATER IS BEING MAINTAINED OVER THE EXPECTED DRAW DOWN TIME,
THE OUTFALL SYSTEM SHALL BE CLEANED AND REPAIRED.

8. BEST MANAGEMENT PRACTICES

DEWATERING WILL OCCUR, AS REQUIRED, FOR ALL EXCAVATION ACTIVITY INCLUDING, BUT NOT
IN AREAS OF WETLANDS IN WHICH WORK IS TO BE PERFORMED, SUCH AREAS MUST BE LIMITED TO STORM SEWERS, SANITARY SEWERS, WATER & SEWER LINES AND STORMWATER
CLEARLY STAKED AND ROPED OFF. ALONG SUCH LIMITS, A SILTATION BARRIER MUST BE PONDS.

CONSTRUCTED.

ALL DEWATERING EFFLUENT SHALL BE ROUTED TO THE TEMPORARY SEDIMENT SUMP PRIOR TO

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE MAINTENANCE OF BARRIERS.
BARRIERS SHALL REMAIN IN PLACE UNTIL ALL AREAS ARE STABILIZED.

DISCHARGE TO THE WETLANDS OR OFFSITE. THE GENERAL PROCESS OF THE DEWATERING
SYSTEM SHALL BE ADHERED TO DURING CONSTRUCTION, ALTHOUGH THE ACTUAL LAYOUT OF

THE SYSTEM SHALL BE CONSTRUCTED AS DICTATED BY FIELD CONDITIONS.

THE ENGINEER SHALL BE NOTIFIED IMMEDIATELY UPON DISTURBANCE OF WETLAND AREAS.
THE CONTRACTOR IS RESPONSIBLE FOR ANY DAMAGE TO ALL PROTECTED AREAS.

IF THE DEWATERING SYSTEM USES A PUMP AND PIPING, IT MUST BE LESS THE 6 INCHES IN

DIAMETER AND OPERATE LESS THAN A TOTAL SIX MONTHS. ANY DEVIATION FROM THIS

AREAS WHERE IMPACTS WILL BE PERFORMED SHALL BE STRIPPED OF EXISTING
MATERIAL AND STOCKPILED FOR USE IN THE RE—-CREATION OF THE DISTURBED
AREAS OR IN LITTORAL ZONES.

EARTH MOVING ACTIVITIES

REQUIREMENT SHALL REQUIRE A WATER USE PERMIT. THE COST OF A WATER USE PERMIT
AND ASSOCIATED MATERIAL SHALL BE BORNE BY THE CONTRACTOR.

ALL SILTATION AND EROSION CONTROL MEASURES SHALL BE INSPECTED AND MAINTAINED AT
A MINIMUM OF ONCE PER WEEK OR AFTER ANY 1/2” OR GREATER RAINFALL EVENT. THE

CONTRACTOR SHALL MAINTAIN RECORDS OF ALL MAINTENANCE AND INSPECTIONS UNTIL
THE CONTRACTOR SHALL EXERCISE CARE TO PRESERVE THE NATURAL LANDSCAPE AND CONSTRUCTION 1S COMPLETE.

SHALL PLAN CONSTRUCTION OPERATIONS SO AS TO PREVENT ANY UNNECESSARY
DESTRUCTION, SCARRING, OR DEFACING OF THE NATURAL SURROUNDINGS.
EXCEPT WHERE CLEARING IS REQUIRED FOR PERMANENT WORK, FOR

LAY SOD AROUND ALL INLETS, MITERED END WALLS HEADWALLS, SWALES, POND SLOPES, AND

A THREE FOOT (3') WIDE STRIP ADJACENT TO EDGE OF PAVEMENT OR AS DIRECTED BY THE
A e s, R O e o oL TREES, By Ve ENGINEER AS SOON AS PRACTICAL TO PAVEMENT EROSION. ALL DISTURBED AREAS TO BE
DAMAGE WHICH MAY BE CAUSED BY THE CONTRACTOR'S CONSTRUCTION OPERATIONS SODDED OR SEEDED AS SOON AS PRACTICAL TO PREVENT EROSION.
AND EQUIPMENT.

THE CONTRACTOR SHALL ABIDE BY ALL APPLICABLE REQUIREMENTS AND CONDITIONS OF
THE FIRST STAGE OF THE EARTH MOVING ACTIVITY SHALL BE CONFINED TO THE EXCAVATION SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT (S.W.F.W.M.D.) PERMIT AND HAVE A COPY
OF THE STORMWATER FACILITY. ON SITE.
TOPSOIL SHOULD BE TAKEN FROM THE CONSTRUCTION AREAS AND SHOULD BE SILTATION ACCUMULATIONS GREATER THAN THE LESSER OF 12 INCHES OR ONE—HALF OF THE
STOCKPILED FOR REUSE IN FINISHED GRADING. STOCKPILES SHOULD BE PLACED SO AS DEPTH OF THE SILTATION CONTROL BARRIER SHALL BE IMMEDIATELY REMOVED AND PLACED IN
NOT TO ADD ANY ADDITIONAL SEDIMENT TO THE CONSTRUCTION. THE STOCKPILES UPLAND AREAS.

SHOULD BE MULCHED AND/OR SEEDED WHEN EXPOSED BEYOND THIRTY (30) DAYS.

CONTRACTOR SHALL SPRINKLE OR OTHERWISE APPLY WATER TO AFFECTED AREAS TO
GRADED AREAS ARE TO BE SEEDED AND/OR SODDED WITHIN THIRTY (30) DAYS FOLLOWING CONTROL BOTH SIGNIFICANT WIND EROSION AND FUGITIVE DUST.

EARTH MOVING PROCEDURES. IF THE TIME OF YEAR IS NOT CONDUCIVE FOR
PERMANENT SEEDING, A TEMPORARY MULCH AND/OR SEEDING SHOULD BE USED.

THE CONTRACTOR SHALL DIRECT ONSITE RUNOFF TO THE STORMWATER SYSTEM DURING

TEMPORARY DIVERSION BERMS AND/OR BARRIERS SHALL BE REMOVED ONLY AFTER THE CONSTRUCTION.

gggﬁngﬁE&N'-E%F THOSE AREAS DIRECTED TO THE BERMS AND/OR BARRIERS HAVE THE CONTRACTOR SHALL EMPLOY EROSION/SEDIMENT PREVENTION MEASURES, AS STATED
WITHIN THE "BEST MANAGEMENT PRACTICES SPECIFICATIONS AND DETAILS”. FOR THE

THE SILT COLLECTION PONDS SHOULD BE REMOVED AND/OR REGRADED FOR DURATION OF CONSTRUCTION.

PERMANENT USE, AS THE FINAL GRADING AND SEEDING OVERLAP THE AREA USED BY SAME.

ALL DISTURBED AREAS SHALL BE SODDED AS SOON AS PRACTICAL TO PREVENT EROSION.

FILLS

SODDING IS TO BE MAINTAINED, INCLUDING SLOPES, UNTIL COMPLETION AND ACCEPTANCE OF
LAND TO BE CUT OR FILLED SHOULD BE CLEARED OF TREES, STUMPS, ROOTS, BRUSH, TOTAL PROJECT OR GROWTH IS ESTABLISHED, WHICHEVER COMES LAST. UNTIL THEN, ALL
BOULDERS, SOD AND DEBRIS. EROSION, SILTATION, AND MAINTENANCE OF GRADES AND GRASS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

FILL AREAS SHOULD BE SCARIFIED, KEYED AND DRAINED.

ALL PROVISIONS FOR EROSION CONTROL SHALL BE ADHERED TO.

FILL MATERIAL SHOULD BE FREE OF SOD, ROOTS, OR OTHER DECOMPOSABLE MATERIAL.

THE CONTRACTOR SHALL ADJUST OR MODIFY ALL UTILITY COVERS AS REQUIRED BY

THE PLACING AND SPREADING OF FILL MATERIAL SHOULD BE STARTED AT THE LOWEST CONSTRUCTION DEPICTED WITHIN THESE PLANS. THESE SHALL INCLUDE, BUT NOT BE LIMITED

POINT. TO MANHOLE RIMS, HAND HOLES, VALVE BOXES, CT. UTILITY COVERS SHALL BE FLUSH WITH
THE FINISHED PAVEMENT GRADE.

GENERALLY, A 1:6 SLOPE SHOULD BE USED UNLESS SPECIFIC ENGINEERING DATA
SHOWS A STEEPER SLOPE IS STABLE. SLOPES OF 1:4 OR FLATTER ARE DESIRABLE FOR
EROSION CONTROL AND MAINTENANCE.

FILLS SHOULD BE SEEDED AND/OR MULCHED IMMEDIATELY UPON COMPLETION OF

THE CONTRACTOR SHALL MINIMIZE THE AREA OF DISTURBED VEGETATION.

THE CONTRACTOR SHALL LIMIT TURBIDITY DISCHARGE TO NO MORE THAN 29 NTU’s ABOVE

EARTH PLACEMENT. BACKGROUND LEVELS.

WATER MANAGEMENT SYSTEMS SHOULD BE PROVIDED TO PREVENT WATER CONCENTRATION
AND ERODING THE FACE OF THE SLOPE. KEEP SURFACE WATER OFF THE FACE OF THE SLOPE.

CUTS

DIVERSIONS SHOULD BE CONSTRUCTED AT TOP OF THE SLOPES PRIOR TO CUTTING OPERATIONS
TO CONVEY WATER FROM FACE OF SLOPE.

STEEPNESS OF CUTS WILL DEPEND ON SOIL TYPE AND DESIGN; HOWEVER, CUT SLOPES
OF 1:4 OR FLATTER ARE DESIRABLE FOR EROSION CONTROL AND STABILITY.

CUT SLOPES SHOULD BE BENCHED TO PROVIDE ACCESS FOR SEEDING AND MULCHING
EQUIPMENT.

CUT SLOPES SHOULD BE SEEDED AND/OR MULCHED IMMEDIATELY AFTER REMOVAL OF EARTH.

6. TEMPORARY SEDIMENT BASIN AND PERMANENT

a)

b)

d)

STORMWATER BASINS

SITE PREPARATION

AREAS UNDER THE EMBANKMENT AND ANY STRUCTURAL WORKS SHALL BE CLEARED, GRUBBED
AND STRIPPED OF TOPSOIL TO REMOVE TREES, VEGETATION, ROOTS AND OTHER OBJECTIONABLE
MATERIALS. IN ORDER TO FACILITATE CLEAN—OUT AND RESTORATION, THE POOL AREA (MEASURED
AT THE TOP OF THE SPILLWAY) WILL BE CLEARED OF ALL BRUSH AND TREES.

CUT-OFF TRENCH

A CUT-OFF TRENCH, WHEN POND DEPTHS ARE IN EXCESS OF THREE FEET, SHALL BE EXCAVATED

ALONG THE CENTERLINE OF EARTH FILL EMBANKMENTS. THE MINIMUM DEPTH SHALL BE TWO FEET.

THE CUT-OFF TRENCH SHALL EXTEND UP BOTH ABUTMENTS TO THE RISER CREST ELEVATION.

THE MINIMUM BOTTOM DEPTH SHALL BE FOUR FEET, BUT WIDE ENOUGH TO PERMIT OPERATION

OF EXCAVATION AND COMPACTION EQUIPMENT. THE SIDE SLOPES SHALL BE NO STEEPER THAN 1:1.
COMPACTION REQUIREMENTS SHALL BE THE SAME AS THOSE FOR THE EMBANKMENT. THE TRENCH

SHALL BE DEWATERED DURING THE BACKFILLING—COMPACTING OPERATIONS.

EMBANKMENT

THE FILL MATERIAL SHALL BE TAKEN FROM APPROVED BORROW AREAS. IT SHALL BE CLEAN
SOIL FREE OF ROOTS. WOODY VEGETATIONS, OVER-SIZED STONES, ROCKS OR OTHER
OBJECTIONABLE MATERIAL. AREAS ON WHICH FILL IS TO BE PLACED SHALL BE SCARIFIED PRIOR
TO PLACEMENT OF FILL. FILL MATERIAL SHALL BE PLACED IN SIX TO EIGHT INCHES THICK
CONTINUOUS LAYERS OVER THE ENTIRE LENGTH OF THE FILL. COMPACTION SHALL BE OBTAINED
BY ROUTING HAULING EQUIPMENT OVER THE FILL SO THAT THE ENTIRE SURFACE OF EACH LAYER
OF THE FILL IS TRAVERSED BY AT LEAST ONE WHEEL OF TREAD TRUCK OF THE EQUIPMENT OR BY
THE USE OF A COMPACTOR. THE EMBANKMENT SHALL BE CONSTRUCTED TO AN ELEVATION OF
10% HIGHER THAN THE DESIGN HEIGHT TO ALLOW FOR SETTLEMENT IF COMPACTION IS OBTAINED
WITH HAULING EQUIPMENT. IF COMPACTORS ARE USED FOR COMPACTION, THE OVERBUILD MAY
BE REDUCED TO NOT LESS THAN 57%.

PIPE SPILLWAYS

THE RISER SHALL BE SECURELY ATTACHED TO THE BARREL OF THE OUTFALL PIPE. THE BARREL
AND RISER SHALL BE PLACED ON A FIRM, SMOOTH SOIL FOUNDATION. THE CONNECTION BETWEEN
THE RISER AND RISER BASE SHALL BE WATERTIGHT. THE FILL MATERIAL AROUND THE PIPE
SPILLWAY SHALL BE PLACED IN FOUR INCH LAYERS AND COMPACTED UNDER THE SHOULDERS
AND AROUND THE PIPE TO AT LEAST THE SAME DENSITY AS THE ADJACENT EMBANKMENT. HAND
COMPACTED BACKFILL SHALL BE PLACED OVER THE PIPE SPILLWAY BEFORE CROSSING IT WITH
CONSTRUCTION EQUIPMENT.

EROSION POLLUTION CONTROL

CONSTRUCTION OPERATIONS SHALL BE CARRIED OUT IN SUCH A MANNER THAT EROSION AND WATER
POLLUTION WILL BE MINIMIZED. STATE AND LOCAL LAWS CONCERNING POLLUTION ABATEMENT SHALL BE
COMPLIED WITH.
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ELEVATION VIEW DETAIL A
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POSTION VERTICAL

1. FILTER BARRIERS MUST BE INSTALLED, AS INDICATED HEREIN, PRIOR TO CONSTRUCTION.

2. FILTER BARRIERS SHALL NOT BE INSTALLED IN ANY CONFIGURATION THAT BLOCKS

THE THROAT OF ANY STORMWATER INLET.
3. INSPECTIONS AND REPAIRS TO BARRIERS SHALL BE MADE DAILY.
4. FILTER BARRIERS SHALL BE REMOVED UNTIL APPROVED BY ENGINEER.
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( 600 Lb. BREAKING STRENGTH ) \ \\\ \

LIMITS OF CONSTRUCTION

SHORE LINE

NOTES:

2

1/4" GALVANIZED CHAIN

)N\

‘ X

TYPICAL VIEW

TURBIDITY
BARRIERS

APPLICATIONS

1. D1 =5 STANDARD ( SINGLE PANEL FOR DEPTH 5 OR LESS ). D = 5 STANDARD ( ADDITIONAL PANEL FOR DEPTHS >5' ).
CURTAIN TO REACH BOTTOM UP TO DEPTHS OF 10 FEET. TWO (2) PANELS TO BE USED FOR DEPTHS GREATER THAN
10 FEET UNLESS SPECIAL DEPTH CURTAINS SPECIFICALLY CALLED FOR IN THE PLANS OR AS DETERMINED BY THE ENGINEER.

2. TURBIDITY BARRIERS ARE TO BE USED IN ALL PERMANENT BODIES OF WATER REGARDLESS OF WATER DEPTH WHEN

ADJACENT TO CONSTRUCTION ACTIVITIES.
3. NUMBER AND SPACING OF ANCHORS DEPENDENT
4. BARRIERS TO REMAIN IN PLACE UNTIL APPROVED

ON WATER VELOCITIES.
FOR REMOVAL BY ENGINEER.

TURBIDITY BARRIER DETAIL

1 ¢ A ] | I | [ |
I AN
+ N
- \\ \\\: CLOSED CELL SOLID PLASTIC

N
T \ FOAM FLOATATION ( 6” DIA. EQIV. )
\\\

( 12 Lbs. PER Ft. BUDYANCY )

(NTS)
"Silt—Saver” Inlet Filter
Sidewolk/
Ope
Riser, O
Apron
N~ Curb & Gutter | — ~~ Curb & Gutter

"Silt—Saver” Inlet Filter

PARTIAL  INLET

"Silt—Saver” Inlet Filter

COMPLETED INLET

PROTECTION AROUND INLETS

OR SIMILAR STRUCTURES

(NTS)

_— FLOW

WETLAND \

FLOW

PERIMETER.

/

/ UPLAND

WETLAND BUFFER VARIES (15" MIN.)

STAKED SILT FENCE ON
ALONG ENTIRE WETLAND

( DURING CONSTRUCTION )

WETLAND PROTECTION

(NTS)

HARD SURFACE
ROAD OR DRIVEWAY

20°

£
6" MIN/ /
N.S.A.R—2(1.5"=3.5")
COARSE AGGREGATE
GEOTEXTILE UNDERLINER

(FDOT TYPE D—1)

SOIL TRACKING CONTROL DETAIL

(NTS)

NO.

REVISION
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BY

>
R

Nogthppat
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S3 'NIivdad % LN 9

INSTALL 20+ LF OF
STAKED SILT FENCE, PER
DETAILS ON SHEET 1.2

N

QO

S

/

‘8
76,

2

$

/

N) / %é/ / 7
' _FIRST ADDITION TO
~ CHARLOTTE SUBDVISION

&
&

2o
/2,

(PLAT BOOK 11, PAGES 29-29J)

TRACT A ¥
BLOCK 285 >F
BLUE RIDGE PAR
|
Ry \
S —— — =
®s.
1
=
Q
> Z
7\
o
%00
. 1
E

/ %, " s
4"x4" WOODEN i%% =

LANDSCAPE
BORDER (TYP)

’s

&

PROPOSED SIDEWALK

PROPOSED PARKING LOT
IMPROVEMENTS

NOTE:
LOCATION OF SILT SCREEN FENCE IS SCHEMATIC
AND NOT TO BE USED FOR STAKE OUT PURPOSES.

INSTALL 1200+ LF OF
STAKED SILT FENCE, PER
DETAILS ON SHEET 1.2

4S el dg 2
R T SRy

J t\faﬂvﬁqﬁ‘r‘\g

4 ,.m.i‘@- S0

\.‘ﬁﬁé
SN

11+00

¥

13400

SOIL TRACKING DEVICE,

| /\Ii

PER DETAIL ON SHEET 1.2

.

T

-PROPOSED RETENTION POND

V
TG

*Q

E S (
ZN _ :
CONC J . ( i o
E 7.
=L== «% - o o § v K@ </// ///J | %—/

///

/17

104+00

N

SOIL TRACKING DEVICE, \ \

PER DETAIL ON SHEET 1.2

&

BV

- - R
NO. REVISION DATE BY 0 M ASSOCIATES |DATE 826/2019|ckD. BY] DATE CITY OF NORTH PORT - PUBLIC WORKS DIVISION SHEET No.
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SPLIT RAIL WOODEN
© FENCE 3.9+SOUTH
_ AND 7.6+ EAST

89.72'(P)89.71'(C)

APPROX; TOP
OF

.9;

I.D.)’\\
= ’\A Y
=1

F6°5H

N.250717°E(C) 319.196§)519.17'(M)

(N.A.V.D. 1988)
SET MAG NAIL &
DISC, L.B. #3943

®
A

e : :
y . M § - L k4 N
S LS < 738:\ 1 ‘3 WS L5
U5 7 S 552 I o
/ : s, 73 73 N N 7@@ 7% .
3 Gy ) 0’9 € o8 S [of5)
7 & (20°+ ASPHALT) 7 5 73 73 13

g » . 7

‘ 4 /{6 — —/,3_7_,_ .

L1505 ) & Vs
AV 2 Y /.
(N.A.V.D. 1988) 4 97, 1
FND. P.K. NAIL & .
DISC, L.B. #3739 8. A
n

o

- 5

| 4

A
.
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WATER SERVICE
WITH CONC. PAD

APPROX. TOP
OF BANK

SPLIT RAIL
WOODEN
FENCE
(TYP.)

PLAY GROUND AREA /

/& FIRST ADDITIQN TO PORT

%
/& / CHARLOTTE SUBDIVISION
// B // (PLAT BOOK 11, PAGEN29-29J)
Y, Y. TRACT A
7 Yy, BLOCK 285
Y, Y, BLUE RIDGE PAR
/
/
/
/

"/

/

(MULCH)

/ ]
47x4” WOODEN

LANDSCAPE
BORDER (TYP)

PLAY GROUND AREA
(MULCH)

TREE REMOVAL LIST

DEMOLITION LEGEND:

TYPE OF TREE

NROEMI)?/E%E SRR HARDSCAPE TO BE REMOVED

9090909099099 9%

LIVE OAK 33

MYRTLE

OAK 2

TREE TO BE REMOVED (78 TOTAL),

WAX MYRTLE S

SEE TREE LEGEND FOR TYPE

SLASH PINE S

CABBAGE PALM 37

TREE [EGEND:

Qz
ECB:
%“%:
;’%ﬁ:

’ MORTISE FENCE TO BE REMOVED
el

LIVE OAK TREE (TRUNK AND
DRIP DIAMETER SIZE NOTED)

WAX MYRTLE
(TRUNK DIAMETER

MYRTLE OAK
(TRUNK DIAMETER

SLASH PINE TREE
(TRUNK DIAMETER

SIZE NOTED) \
SIZE NOTED)

SIZE NOTED)

CABBAGE PALM TREE

& ’ 123.6'+
=3 ADJUST EXISTING
g |’ REMOVE 27+ S.Y.
'ZI OF EXISTING WATER VALVE TO
m FINISHED SWALE GRADE
fgl‘ CONCRETE RAMP
7‘/|
L REMOVE 30+ L.F.
| I\' OF MORTISE FENCE
e 0
SRTH |
|
RAIL | RELOCATE EXISTING —
2.8+ ! WATER METER AND
| BFP DEVICE TO AVOID
} PROPOSED DRIVEWAY
| % ,
T\ | \ . 25+
|
1.D.) | WS Ao_iomf WS h
\L! . 0 I S R ﬁ,—ﬂ e A 2
2 DRIVE /«L ® \ = :
Ay /7 1/ /7 M=t T Z //% 1/ 1/ /7 11/ o/ N
sy \_AF;ROX _j__'_T_K * apPrROX. TOP— I — — -
© g - & % (s OF BANK _/ 5
il OF SWALE o APPROX. & 3 g WS

RIDGEWOOD DRIVE(F)

4{ 2 BLUE RIDGE DRIVE(P)
(20'+ ASPHALT) N (50" R/W)
18" C.M.P.
N. INV. EL.=12.56 APPROX. ¢ N
B B B B S. INV. EL.=12.49 / OF SWALE N B B

/KAPPROX. ¢

OF SWALE
N

NO. REVISION DATE BY M ASSOCIATES DATE 8/26/2019 |CKD. BY DATE CITY OF NORTH PORT - PUBLIC WORKS DIVISION SHEET No.
> ENGINEERS MSURVEYORS | pRAWN RMS TeEr |[s26/2019| BLUE RIDGE PARK PARKING LOT IMPROVEMENTS
421 Commercial Court, Suite C, Venice, Florida 34292
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(PLAT BOOK 11, PAGEXN29-29J) FL.=13.46’

'IE';IS(QET%,SA (N.A.V.D. 1988)
BLUE RIDGE PAR SET MAG NAIL &
DISC, L.B. #3943

(N.A.V.D. 1988) 0 o0 20
FND. P.K. NAIL &
DISC, L.B. #3739

PLAY GROUND AREA
(MULCH)

47x4" WOODEN/
LANDSCAPE
BORDER (TYP)

5° WIDE CONC. SIDEWALK,
PER SIDEWALK SPEC’S
ON SHEET 2.6 (TYP)

: PLAY GROUND AREA /

(MULCH) (,‘)«

/7

(2) 12'x18" H.C. PARKING STAKED SILT FENCE
SPACES AND SIGNS, PER

WATER SERVICE
WITH CONC. PAD
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- B'KgNRsAﬁgETP E2R70(ETT¢F',L) DETAIL ON SHEET 2.5.
. ) ON CONCRETE PAD PER
DETAIL ON SHEET 2.5
| 9 \\ X b PROPOSED TYPE "D”
| T AN 6" WIDE CONC. SIDEWALK, DET. WARN. SURFACE, CURB, FDOT INDEX 520—00f
o 3 3 PER SIDEWALK SPEC’S ON PER DETAIL ON SHEET 2.6 w/ (2) 3 LF OF TRANSITION
c | ﬁ% w SHEET 2.6 (TYP) - 3s 48 4s 4s ES as 4s 4S 4s END SECTION=24 LF (TYP)
7 | sf——" —F . SO —~— LANDSCAPE ISLAND=44 LF (TYP)
& | 123.6'+ - — — F F G F F D! B’ F F Fo—xX F»’4 £ \
%” 4” THICK CONC. RAMP 5’ WIDE CONC. SIDEWALK, ' i - \,4\ 3S
=z ’ {
| PER SIDEWALK SPEC’S PER SIDEWALK SPEC'S ‘; ) 2 ~ ;e\
m | (0 60] “ >
_3%1:’ ON SHEET 2.6 ON SHEET 2.6 (TYP) ? . 3 o &/ NUMBER OF 10’x18’
| 4 ASPHALT CONCRETE " AN PARKING SPACES (TYP)
|| o PARKING AND DRIVE ISLE, ~ 10’ o \ A
n : [PER DETAIL ON SHEET 2.5 12400 N 13400 - \
ﬁﬁ P — o) 7 / / Y - T \% & N\ g
— X%
| o , W\
| | r — T—V-L T—V—L TV—L g
| | ’ TS TS TS TS / 1S Ts\\ \ \ 4
|
) ”y» 271 LF OF MORTIES FENCE,— J "AUTHORIZED MAINTENANCE - ¥
| 10" TYPE "B / ’ 9,035 S.F. @ T.0.B : — AR
— , P TAl HEET 2. » .. @ 1.0.8. o - D
| LANDSCAPE BUFFER I 5 " LL =R DETAIL ON SHEET 2.7 RETENTION AREA G| © VEHICLES ONLY BEYOND \ \
| | %;% 5+ LF OF MORTIES FENCE,— rc. 1osbolre] L, HYDROSEED BOTTOM U@ e P)OIL\I 1T (i
| | | \ PER DETAIL ON SHEET 2.7 L \/ |\ s —f s s1 f s sL sL (o R / "
(NO1.D.) s , /| e " s _ HA-L : 1—Ac / 1—A-L S S e A
L ! u p g " cone J% ¥ - 2 }N;‘tlk%_'} —u — = —_ 1B . - TBI_I — B M ! B ! 1 B N ?i- ] g K
- . . H _W LI 1t i . 1 | { N — | — < A ,
H V. % 7/ 1/ 7/ I/ a /z/?l\/_E —17, /1] /11 7/ /// /// ~/L %T / 5 3 v 2 H ¥ — ,
— ? 5 \— — Q {/ - — — — B j%—e'o_dEcg_ — (’O —Co - C . . C_ - C°____ Cm ﬁ; — _‘_ o e ¢ e ¢ ¢ ot ¢ ¢ cm— .b ———— ¢ ¢ o ¢ ¢ eomm— ¢ ¢ o ¢ ¢ eo—— b.— J . .. \/ 5 O ' fy
2 12 APPROX. 25 G- 7 n [ b} ] . . e )]
w °~n OF SWALE \ . \ AOPFPRSCV)\/)XU_? N " D|& § \ WS WS —— W ———— WS ——— ws —— ©Qlys | WS \ ' ke é)’“
O, © ~ T SGP 0~ = ’ M~
ooéj@ | 10" TYPE "B S SHELL DRIVE
2 LANDSCAPE BUFFER RIDGEWOOD DRIVE(F) » MAINTENANCE
= BLUE RIDGE DRIVE(P) — \ "VEHICLE
B.M. No.1 (20'+ ASPHALT) T \ (50" R/W) / Y ACCESS ROUTE
o /
N NV, ELe12.56 APPROX. ¢ T . EXISTING WATER 5 > . &
S NV EL 13 ee / OF SWALE N ' VALVE, SEE SHEET 2.1 < ¥ .
— — — — - — — — — - - — = - R1—1 STOP SIGN AND X
T \erroc o 24" WHITE STOP BAR S
< OF SWALE (TYP)
TYPICAL DIMENSIONS (2) 6” THICK 3,000 PSI CONCRETE \
FOR BOTH DRIVEWAYS DRIVEWAY APRON, PER DETAILS AND
SPEC'S ON SHEET 2.6 (TYP)
DRIVEWAY PIPE
w/(2) MES (TYP)
"AUTHORIZED MAINTENANCE
VEHICLES ONLY BEYOND
THIS POINT” SIGNS
REVISION DATE BY P 2 D: : ; :GZ A s s o c l A T E s DATE 8/26/2019 |CKD. BY DATE CITY OF NORTH PORT - PUBLIC WORKS DIVISION SHEET No.
Moﬁthgit 421 Commercial gozlr(tslsla:tgg?/?n::eSH()Rri(\j/aESZZDGJZRS DRAWN RMS TER |8/26/2019 BLUE RlDGE PARK PARKING LOT IMPROVEMENTS
PO Phone (941)412-1293, Fax (941)412-1043 DESIGN TER/RMS| TER | 8/26/2019 o s e 2 . 2
il ORID A Certificate of Authorization No. 3943 SCALE @ 22x34"|DMK NO.15-0194-16 HORIZONTAL CONTROL PLAN SHEET STZ‘II"\I/IEOC)TFHIILI(E)RRI)[?:NNE)EG§113
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P P00 T A SO TSI S48 o g &0 STRUCTURES SCHEDULE
POLYPROPYLENE GEOTEXTILIEET&B IE/%’R% S //$§ // Structure Descriotion Rim & Invert |Grate & Invert Northin Northing Eqstin Easting
o EL=15.50 /.S S8 A No. P Elev (RD) 9 (RD) E (RD)
EL.= 14.50 v & :
WATER QUALITY (TREATMENT) & TOP_OF BANK &~ & 8 -
5 6”6 PERF. PIPE (SMOOTH LINED) S SS 12x18” MES (CD)
EL.=14.00’ WRAPPEDA:: I;:II)_QI_ERT;%%KD—7 S g /F‘IR ADDITIQN TO PORT 163, MES—1 FDOT INDEX 272 INV = 12.77 991128.491 589748.448
L5oTon INVERT EL15.25 /& / CHARLOTTE SUBDMVISION . (1:4 SLOPE) _
FILTER. SaNG EL.=13.50’ /0 // (PLAT BOOK 11, PAGES\29-29J) N o 12x18” MES (SD)
=13. 7.5
(DARCY K > 5 F.PH.) o SIDE_DRAIN 4 N 255?3828? 150 MES—2 FDOT INDEX 273 INV = 12.75 991088.843 589733.283
’ 76 (1: 4 SLOPE)
30 MIL. P(VC I;APERMEABLE 215" NES (5)
BARRIER (TYP X
7.9 MES-3 FDOT INDEX 273 INV = 12.65 991044.663 589714.545
(1: 4 SLOPE) -
| b 12x18” MES (SD) i}
SIDE DRAIN CROSS SECTION DETAIL MES—4 FDOT INDEX 273 NV 991313.796 589848, 704 B.M. No. 1,
SCALE: N.T.S. (1: 4 SLOPE) EL.=13.46
% 5 ! o 12x18" MES (SD) (N.A.\/.D. 1988)
PLAY GROUND AREA MES—5 FDOT INDEX 273 INV = 13.20 991337.781 589890.290 SET MAG NAIL &
(MULCH) (1: 4 SLOPE) - DISC, L.B. #3943
- OUTFALL CONTROL STRUCTURE Rim El: 15.50
N 0CsS—1 TYPE "C” (MODIFIED) FDOT INDEX 425-052, (SE) INV = 13.20 991134.528 589735.839
} SEE DETAIL ON THIS SHEET 2.5 (SW) INV = 13.20 % B.M. No.Z2.
P b
7 (3) 10" PVC PIPE CULVERT (S) INV = 15.52 EL.=13.95
4" WOODEN s 7 . SW—CROSSING SIDEWALK CROSSING, (N) INV = 15.42 991035.266 589622.981 (N.A.V.D. 1988)
LANDSCAPE i PER DETAIL ON SHT 2.5 T
BORDER (TYP) FND. P.K. NAIL &
16.50 755 SIPE SCHEDULE DISC, L.B. #3739
WTH CONG, PAD Length Inv. E Inv El
: & %, . eng . From nv. . To nv tl.
& Pipe Name | Length (RD) Description Structure Inv. EL. (RD) Structure Inv. EL. (RD)
12x18” ERCP 0CS—1 13.20 MES—1 12.77
12x18” ERCP MES—-2 12.75 MES—-3 12.65
12x18” ERCP MES—4 13.18 MES—-5 13.20
_ 12x18” ERCP 15.25 15.10
Qs Q&
| 155 .
l TOE OF SLOPE & -1 501 76.00 8
Gz{ ’ 157k FILL (F) LIMIT LINEX
S ES 45 4S 4S 48 22
= ' N T — I T
& | F F F d ;\
%“ s, SW—CROSSING ) , sg\ 45 — 6 156
T INV. 15.42 S =~ 4 :
]m_lj 5s. (16.42 - 16.42 > \
=<
y 200 LF OF 6" # PERF. T 16.42) /XN % 21
| —_SIDE DRAIN w /INLINE 16.29 : \
0| CLEAN OUTS, PER 16.04 16.29 \ .
) DETAIL ON THIS SHEET 12400 | g% L T A
oo X3 16.00 16.24 I .00 =
| T 15.50
: __CO r—vhe (14.00 5\ T—vh |
| e \ TS CO TS / TS - - 19
| 95+ LF OF 6” ¢ SOLID. PVC INLINE CLEAN "] €0
| 10’ TYPE "B” DRAIN PIPE w/(5) 45" BENDS = S . 9.035 S.F. @ T.0.B. OUT (CO)(TYP)
B , o » o)
4 . ’ %;;% 15.5\0 //HYDROSEED BOTTQM LANDSCAPE BUFFER
| | | 25557y s -\ 5(15.50 )< f —— 3 — st
e "D')\ T:‘D‘B s ol e A5 4/—4—}\41 o o AN MZ 5> 1-A-L © T
ye Sy . =] s M F N — = = [}
L | LW CONC., ™ T\Eg!_! — - B = — B — = B
- - N ———111 1/ —/// I/ /) —F— /%IV_E — / 771, —/// 7/ /17 /1/ /// /L P, . | - _0.2% | | <\/: —
- . NI - - {/ B i ——= (,Q __C.O e e ! A e o o T e —
g 2 APPROX. € 3. 2. St 3. s %\}C / ICW 7 N N S — ] 130
H Q 7 OF SWALE 7 7 % oy AOPFPRSEI)VA}_CI? N / /& > N S 3 , WS WS ——— ws — WS INV.
O = . e orles Lo 2 + ~ ; L , L 12.92 L3 13.20 INV
& (12.56 )% (12.61)~ INV. ._/ y s : °
% , - . 12.65 1“:"81 3 1fr.48 RIDGEWOOD DRIVE(F) 1816
B M N 1 "S- s S 3>, < v ZoF $ T 12|N7V7 — o BTOF RIDGE DRVE(F) — ~ (VES—a
M. 0. (20'+ ASPHALT) > = -1 3.76 L 12. ] \ < \ < (50" R/W) !
s o A . o ?M No.2 \-.13_79 .;J 5 I o3
= — 7;2, e | Iﬁz%R B 5 -\ 7 74 5 —— YS! 8’ &
v N 3 s % 14.23 2 SN
Yo R _ e S INVEL2 _ L% _ _ L R — - © VA ; SLOPE DAYLIGHT
7 i N . | 11 S.Y. OF RIP-RAP 5 (1500 S & CUT (C) LMIT
Te- = OF SWALE (DITCH LINING), PER 1425 LlNE
N 14.14
X DETAIL ON SHT 2.5 - '’ INV.
Pre /7-31 MES-5 1321
CONTRACTOR TO SCARIFY A MINIMUM OF 3 FEET BELOW THE ENTIRE
POND BOTTOM. ANY CLAY AND HARD PAN MATERIAL FOUND MUST
& BE REMOVED AND REPLACED WITH CLEAN FILL DIRT. TOP 2 INCHES
SHALL BE TOP SOIL PLACED PRIOR TO FINAL GRADING USING LIGHT
MACHINERY TO FINAL POND BOTTOM ELEVATION. APPLY \
HYDROSEED MULCH (NOT SOD) AND WATER HYDROSEED MULCH TO
ENSURE GRASS GROWTH PRIOR TO FINAL ACCEPTANCE BY THE CITY
NO. REVISION DATE BY P M A s s o c | A TE s DATE 8/26/2019 |CKD. BY DATE CITY OF NORTH PORT - PUBLIC WORKS DIVISION SHEET No.
=> > ENGINEERS MSURVEYORS [ pRAWN RMS TeER [sr6i2019) BLUE RIDGE PARK PARKING LOT IMPROVEMENTS
‘\)oﬂ hPO@ 421 Commercial Court, Suite C, Venice, Florida 34292 SEsion TerRvsl TerR e/26/2010 s p——— 2 3
Phone (941)412-1293, Fax (941)412-1043 _ = .
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(TYP)

/—O (TYP)
17 PROPOSED

Phone (941)412-1293, Fax (941)412-1043

PROJECT SECTIONS SHEET

TIMOTHY E. ROANE P.E.

17 (16.24 17 17
GRADE 15.50
16 J—=0.94% BXORADEN T lw.fog%/xh\\ 16 16 ‘\M\ 16.00 ’_L) 16
. 7 N | __ P m~__ o \y [ R —— —4___
- -_ Sy N e T T T T T e e ————_————— e e e e e e — P — A i N A AN N e \
15 o N s — L [ - (16.42) S 15 15F—————- /{ 16.42 f\\? A /l\ 15
- PROPOSED GRADE w S~ - ">  EX. GRADE— |~ \
15.58 16.00 / X ~(14.00 _\ 14.00 \\_r S 16.00 o/ \F
3 gs (12.00) 500) (7505 14 14 57 800 AN % e
16.00 - AN -
13 & CONTRACTOR TO SCARIFY A MINIMUM OF 3 FEET BELOW THE ENTIRE POND BOTTOM. ANY CLAY / 16.00 13 13 14.00 \\ ,\'y\ 13
AND HARD PAN MATERIAL FOUND MUST BE REMOVED AND REPLACED WITH CLEAN FILL DIRT. - \_(
TOP 2 INCHES SHALL BE TOP SOIL PLACED PRIOR TO FINAL GRADING USING LIGHT MACHINERY ?/ 13’74)
12 / TO FINAL POND BOTTOM ELEVATION. APPLY HYDROSEED MULCH (NOT SOD) AND WATER 12 12 12
HYDROSEED MULCH TO ENSURE GRASS GROWTH PRIOR TO FINAL ACCEPTANCE BY THE CITY (TYP) (1281)
11 11 11 11
10 11.00 1.00 10 10 11.00 10
9+|65 1oToo 11JToo 12TOO 13TOO 13T53 0+00 1400 1437
| | |
SECTION A—A > , SECTION B—B
S 1T AA ALY WHEEL STOP, RECYCLED PLASTIC w/ BLACK AND P
SCALE: H:1"=20": V:1"=2 REELECTIVE. VELLOW STRIPES SCALE: H:1"=20": V:1"=2
(TYP)
17 16.88 L 17 17 /—O 17
—~ZU/
16.24 (15.50 15.50
16 (15.31 ~1.00% 16 16 R ~1.00% .
N 16.74) I\ - < 7,1\ ¥ \(Ge42) SN\
e e — LA AW 15 1SN S N o omoel | s ELEVATIONS SHOWN ON THIS SHEET REFER TO
. 16.00-/ X' / GRADE ¥/ G /-(13;‘480) \ —= (6007 \& [gggggsm \0 /ﬂi‘g‘O THE PROJECT VERTICAL DATUM OF N.AV.D. 1988,
\ 1 . AN o) 1
(16.00 N\ (16.00 \\\/ N SHEET SHEET 2.0 FOR BENCHMARK INFORMATION
13 14.00 N, 13 13 14.00 \\\ 7 13
12 12.92 12 12 12
(13.02)
11 11 11 11
10 11.00 10 10 11.00 10
o+|oo 1+|oo 1+|37 0+ 00 1400 1437
| | |
SECTION C—-C SECTION D-D
SCALE: H:1"=20"; Vv:1"=2 SCALE: H:1"=20"; V:1"=2’
PROPOSED 17 16.00 17
GRADE /
PROPOSED
15 14.51 / 14.52 14.51 15 16 /_GRADE 16 1 (ocs-1) 15:5 1
/ /1 MES—2 14.97 15.01 15.03 I ”\i\/A\\ \ M 14.76 ) .
14 14 15 |15 — 7 3 ~
J —(MES—4 r MES—5 EX. | GRAPE - \\ o
EX. GRADE\ Alp_z'ﬁ S 14 % 14
13 YV NV EL: 12.70 |18 14 / St N —4 N _
\ IV — S ——— — \ 7 PROPOSED _/ / == /
12 a _I| 12 M - ///T’——_‘\\\ K 13 13 GRADE \\ Y 13
0+00 212,70~ 1 14HOD) 0+50 1400 N 1450 T
i NV EL: 12.70 1 i J/ £X. GRADE-) i i 12| (14.00 ||\ 12
INV EL.: 13.18 INV EL.: 13.20
DW—-PIPE—1_PROFILE DW—PIPE—2_PROFILE » 1 |
SCALE: H:1"=20; V:1"=2’ SCALE: H:1"=20; V:1"=2’ INV EL: 12.77
10 11.00 10
o+|oo O+|82
OCS—PIPE_PROFILE
SCALE: H:1”=20"; V:1"=2
NO. REVISION DATE BY P M A s s o c l A T E s DATE 8/26/2019 |CKD. BY DATE CITY OF NORTH PORT - PUBLIC WORKS DIVISION SHEET No.
=> S ENGINEERS BMSURVEYORS | pRAWN RMS TER |826/2019| BLUE RIDGE PARK PARKING LOT IMPROVEMENTS
421 Commercial Court, Suite C, Venice, Florida 34292
OF ‘POF DESIGN TER/RMS| TER | 8/26/2019 ENGINEER OF RECORD

Certificate of Authorization No. 3943

SCALE @ 22x34"

DMK NO.15-0194-16

STATE OF FLORIDA NO. 63113




Date Printed: Tue, 27 Aug 2019 — 10:32am

Drawing name: F:\Projects\2015\15-0194 North Port EOR Agrmnt 2015—-36\15—0194—16 Blue Ridge Park Parking\DWG\15—-0194—16—SITE.dwg Tab: SHT 2.5

MWWWWWYYMWYYMM

4" MIN. | 18” MIN.
17 TO 34” HOLE > MR 1
_ FULL HEIGH RIP ) N |47 PITCH OPTIONAL (7 N\
5 RAP BOTTOM TO 5 MAX 2" MAX.
o : SODDED T.0.B. 10F_OF BANK i B i (
: < 7/_( : : -‘-:: :. ‘- “‘ » ‘.::‘: “ “:|', ."‘ : . ‘:‘ “-“ . “-‘
< : ' DISABLED
4:1 o
K 8” MIN. PERMIT
a4 e 2 = \ R 3 N 9" MAX. SECTION gﬁg% T)RZI’?UBBED ONLY
FIBERGLASS — | 7 BURY ENDS N /\\///\\ AR N CLASS ’'B’ RIPRAP L y)
SKIMMER @ | 12" MIN. SNDIRRINRRRN (DEPTH 1S 1-5 x 1.5 x d50) , 5o , 2
4" CONCRETE 9 4 2 i ' . 2 MIN, $250
FILTER FABRIC OVERLAP EDGES 12"+ 5 MAX.
e WiE \ 12x18" ERCP 12” MIN. WITH ANCHOR PINS ‘ }‘ FINE
6X6X6 WIRE < . / \ \§
4 T EVERY 3 ALONG OVERLAP | |
B A PARKING
(8) ez (8) RIPRAP_OUTLET DETAIL L osmmsion .| SURFACE NOTE!
< 1= & N.T.S. (TWO PER GUARD) FTP—20—-04 HANDICAPPED PARKING SIGN SHALL
b o — s C_ NSTALED 54" ASOVE GTADE. NEASURED To
< — CONCRETE WHEEL STOP DETAIL (TYP.
@ 4 ff ( ) FIP—20—04 HANDICAP PARKING SIGN
4 4o I N.T.S. DETAIL
| NOTE: CONCRETE TO BE 2,500 PSI STRENGTH MINIMUM. NTS
4:1 o =
.- 2 o3 K
e 425 7-0 . > e AMPER AL - EDGE OF
% | | 6 6 PAVEMENT
oy EXPOSED EDGES (TYP) /
8 (8) ,, ,
- 5 ——5— ‘ : 6" THICK CONCRETE, 2
N @7 EXPANSION —4-—!——:—]:'?-4—!————— —l . (3,000 PSl) %
L R WHEEL
PLAN RN . L 1 - 7 i a4 74 %A STOP
FTLAN 1 . R <, a
\ | 5 b P e ’ - AN ’
N < m 4 — 18
: | x| _|||H|||H\|||\HH'\H'HH\H'\HH'H\H'\HH'\HH'W\ 6" STRIPING
a2 ] —+| | |— (TYP)
4'-1" ‘ %i T 1] | ] | ] | ] | ] | ] | ] | ] L] [ —
a ) %:{I ;
o v o - B - 4 & 8” STABILIZED SUBGRADE MIN. LBR 40 ,
SK'MMER EI_. 15.60\ RET'CUL'NE STEEL J : |H<4 4 wn COMPACTED TO 98% MODIFIED PROCTOR | ’
GRATE . <
CRATE EL. 15.50 X T i \ ' HANDICAP PARKINGNCTOSNCRETE PAD DETAIL | 10 |
EYE BOLT \ﬁ_\‘i; : i ‘__B__C* = ff\\*_ N TYPICAL SPACE
@(Cg 2 SIDEWALK FLUSH
| - 2 THICK ASPHALT STRUCTURAL
TREATMENT WEIR = 37 7 10” SCH 40 PVC PIPE, CUT/ \WIRE MESH TRIMMED AROUND PVC COURSE TYPE SP12.5 WITH PAVEMENT HANDICAPPED
S ENDS TO( MATCH CONC). PLAN VIEW PIPE w/ 2"+ CLEARANCE (TYP) 5" o o g RAMP /PARKING SIGN
4 1 | SLOPE (TYP, 3 REQD | |
INV. EL. 13.20 H - t EXPANSION JOINT (TYP) . 6" SHELL ROCK LBR 100, (TYP)
S?[;ESSIFE%'NQ : 11 WEIR SLOT LMIT OF PAY OPTIONAL BASE GROUP 4 \ \
— 1 2" cL.— |- . SIDEWALK
4” CONC SLAB WITH 2 | 17 F 4 = A 5305
6x6x6 WIRE (TYP) / A % \\\ \> >
. ‘l M _‘l" \ EXPANSION 10" SCH 40 PVC < // v DETECTABLE WARNING ==
EL. 13.00 12 12 JOINT (TYP) . 3 \\ \\
EL. 13.00 PIPE, (TYP, 3 REQD) Y — % SYSTEM, PER DETAIL
Y =——— | A ‘, | ® HH\HmH\|||H\H'H\H'\HH'\HH'H\H'HJHH\||H ON SHEET 2.6 WHEEL
#4 BARS @ 12" 0O.C. — i = — : - —
E.W. (TYP) J/AAKI) ()4 (;) l:f 9| L1 L1 L1 L1 L1 L1 L1 L1 h L1 g
/ T F ~ = M i — ” ’
. WIRE MESH TRIMMED—] —— = 8" STABILIZED SUBGRADE MIN. LBR 40 , 2|SE?vg£
AROUND PVC PIPE w/ 2"+ o—0" | 16" | 1-6" | 2—0’ COMPACTED TO 98% MODIFIED PROCTOR
SKIMMER EL. 15.60 127 |3%7 334" CLEARANCE (TYP) SIDE WALK
CRATE EL 1550\ _2L ASPHALT CONCRETE PARKING DETAIL
— I ] 6" SOLID SIDE DRAIN SECTION A—A N.T.S. 6” WHITE WHITE
FIBERGLASS 19 © P / INV. EL. 13.20’ STRIPE SYMBOL /| —
SKIMMER (OTHER SIDE OF .
TREATMENT $ o STRUCTURE) W+ 3-0 BLUE STRIPE
Wer Bl 14 50 y y PROPOSED < 8” 8” CRUSHED SHELL PAVEMENT, 8" 12 |
.14, .= 2
6" 12" SIDEWALK WIDTH (W) 127 8 = LBR 100, SCREENED AND WASHED
POND BOTTOM  BOT OF BAFFLE g ° j S : CRUSHED SHELL %" TO %"
= = 12x18" ERCP o PLAN (asop) NoEp ¥ . | STRIPE | ANDICAP SPACE
R /;/ T « \ INV. EL: ASOP{ © O PSSO OES NSNS SO\ o"l216
—d 2" CL. 4 < .@ - EL.. . T // P I A R A A S // //
4:1 SLOPE (TYP) N % \ \ i | = \ \/ ////////////////////////// /\ .
_/ » ) \\ \\ A A A D I R R IR \\ NOTE:
4" CONC SLAB WITH w1300 "| . ij ;’?PES(E:!Y;O 3PVRCEQ’D) \8_ _/ ANEORAVIANERAONEIRETRSGY S /_é} SEE GENERAL NOTE ON SHEET 1.1 FOR STRIPING REQUIREMENTS
6x6x6 WIRE \ %_III ==l ==l == =l=]= AND STANDARDS.
#4 BARS @ 12" WIRE MESH TRIMMED AROUND PVC N === ===
2-0" SECTION B-B 0.C. EW. (TYP) PIPE w/ 2"+ CLEARANCE (TYP) == === = = = ===
o SECTION B-8 PARKING SPACE STRIPING
OUTFAL’I’_ ”CONTROL STRUCTURE MODIFIED CULVERT CROSSING SHALL BE CONSTRUCTED WITH 3,000 PSI (MIN) 8” STABILIZED SUBGRADE MIN. LBR 40 , DETAIL
TYPE ”C” INLET FDOT INDEX 425—052 WIRE MESH REINFORCED CONCRETE ON COMPACTED SUBGRADE PER COMPACTED TO 98% MODIFIED PROCTOR
SIDEWALK SPEC'S ON SHEET 2.6 LTS
TS SHELL DRIVE DETAIL
2
ELEVATIONS SHOWN ON THIS SHEET REFER TO THREE PIPE 10°@ PVC CULVERT DETAIL (MAINTENANCE DRIVE)
THE PROJECT VERTICAL DATUM OF N.AV.D. 1988, NS NTS
SHEET SHEET 2.0 FOR BENCHMARK INFORMATION
NO. REVISION DATE BY P M ASSOCIATES DATE 8/26/2019 |CKD. BY DATE CITY OF NORTH PORT - PUBLIC WORKS DIVISION SHEET No.
't /(\;'t 421 Commercial gozlr(tslsla:tgg?/?n::eSH()RriXaESZZD\C)ZRS DRAWN RMS TER | 8/26/2019 BLUE RlDGE PARK PARKING LOT IMPROVEMENTS
‘\)oﬂ hPOE Phone (941)412-1293, Fax (941)412-1043 DESIGN TER/RMS| TER | 8/26/2019 OUTFALL CONTROL STRUCTURE AND TIMOTHY E. ROANE P.E. 2 . 5
E op D A Certificate of Authorization No. 3943 SCALE @ 22x34"|{DMK NO.15-0194-16 PROJECT DETAIL SHEET STATE OF FLORIDA NO. 63113



troane
Text Box
CONCRETE WHEEL STOP DETAIL (TYP.)

troane
Text Box
NO. 4 BARS, 18" LONG        (TWO PER GUARD)

troane
Text Box
NOTE:  CONCRETE TO BE 2,500 PSI STRENGTH MINIMUM.

troane
Cloud

troane
Polygon

troane
Text Box
1


Date Printed: Tue, 27 Aug 2019 — 7:02am

SIDEWALK SPECIFICATIONS:

KNOW WHAT 'S BELOW

S Ol 1
ALL SIDEWALK RAMPS, CURB RAMPS SHALL BE CONSTRUCTED TO MEET THE REQUIREMENTS OF THE AMERICANS WITH DISABILITY ACT Y

WITH LATEST REV|S|ONS. It's fast, It's free, It's the law.
DETECTABLE WARNING SYSTEM: www.sunshine811.com

ADA DETECTABLE WARNING SYSTEM SHALL BE CONSTRUCTED IN ACCORDANCE WITH FDOT STANDARD SPECIFICATION 527

STABILIZING:

PRIOR TO PLACING CONCRETE SIDEWALK THE SUBGRADE SHALL BE STABILIZED WITH COMMERCIAL STABILIZING MATERIAL TO A DEPTH
OF EIGHT INCHES (8”) TO PROVIDE A FIRM AND UNYIELDING BASE, ACHIEVING A MINIMUM LIMEROCK BEARING RATIO (LBR) OF 40. THE
STABILIZED SUBGRADE SHALL EXTEND SIX INCHES (6”) BEYOND THE SIDEWALK ON EITHER SIDE. NO SIDEWALK CONCRETE SHALL BE
PLACED UNTIL THE SUBGRADE HAS BEEN ACCEPTED BY THE CITY OF NORTH PORT.

CONCRETE SIDEWALKS:

CONCRETE SIDEWALKS SHALL BE CONSTRUCTED TO A MINIMUM THICKNESS OF FOUR INCHES (4”), EXCEPT ACROSS RESIDENTIAL
DRIVEWAYS, WHERE THEY SHALL BE A MINIMUM THICKNESS OF SIX INCHES (6”), USING PORTLAND CEMENT CONCRETE WITH A MINIMUM
TWENTY-EIGHT DAY COMPRESSIVE STRENGTH OF 3,000 P.S.I.

TESTING AND SAMPLING SHALL BE IN ACCORDANCE WITH SECTION 346 OF FDOT STANDARD SPECIFICATION FOR ROAD & BRIDGE
CONSTRUCTION LATEST EDITION.

THE CONTRACTOR WILL BE REQUIRED TO PROVIDE THE ENGINEER OF RECORD AND THE CITY OF NORTH PORT WITH THE APPROPRIATE
COMPRESSIVE STRENGTH TEST RESULTS.

THE CONCRETE SHALL BE REINFORCED WITH EITHER FIBERMESH OR WIRE MESH.

FIBERMESH FIBERS WILL BE MIXED IN ACCORDANCE TO STANDARDS SET FORTH IN ASTM C-1116. REINFORCING FIBERS SHALL BE USED
IN STRICT ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS AND RECOMMENDATIONS AS TO THE TYPE AND AMOUNT FOR
PROPOSED SIDEWALK OR DRIVEWAY EXISTING ASPHALT PAVEMENT UNIFORM DISTRIBUTION. ONLY FIBERS SPECIFICALLY DESIGNED AND MANUFACTURED FOR USE IN CONCRETE AND SO CERTIFIED BY THE
-~ MANUFACTURER SHALL BE ACCEPTABLE.

T DIMENSION: WIRE MESH REINFORCEMENT SHALL BE 6°X6” #10 MESH, SUPPORTED ON APPROPRIATE CHAIRS.

SIDEWALK T=4" MATCH EXISTING EDGE OF
DRIVEWAY T=6" (MIN) PAVEMENT ELEVATION (TYP) EXPANSION JOINTS SHALL BE PROVIDED BETWEEN EXISTING SIDEWALKS AND CURBS OR DRIVEWAYS AND AT INTERSECTIONS BETWEEN

_ SIDEWALK AND OTHER FIXED OBJECTS, AT INTERVALS AT NEW POURS, AT ALL COLD JOINTS AND AT THE INTERSECTION OF THE
. SIDEWALK WITH ASPHALT PAVEMENTS.

4 <
a <.
a a 4.4

<

4 a — a 7 2 —
// / d < 94 " i ot T y—————— T T T T T T T
s ] ~ THE SPACING FOR CONTRACTION/CONTROL JOINTS SHALL BE EQUIVALENT TO THE SIDEWALK WIDTH.
S ) I ;
ISP
CONCRETE PER SPEC'S ON N \\\,/ — / EXPANSION JOINTS SHALL BE SPACED NO GREATER THAN 32 FEET APART AND AT AN EVEN JOINT.
THIS SHEET
/ TOOLED JOINTS SHALL BE PARALLEL TO THE EDGE OF THE SIDEWALK.
PROPOSED THICKENED EDGE SAW CUT AND REMOVE THE CONTRACTOR SHALL USE EXPANSION JOINT CAPS WITH REMOVABLE CAP STRIPS AS MANUFACTURED BY VINYLEX CORPORATIONS.
EXISTING AC PAVEMENT
AS REQUIRED EXPANSION JOINT SEALER SHALL BE SIKAFLEX 1CSL AS MANUFACTURED BY SIKA USA OR EQUIVALENT APPROVED.
5 REBAR CONTINUOUS EXPANSION JOINT SEALER SHALL NOT BE PLACED IN DEPTHS GREATER THAN 3/4” OF JOINT SEALER, THE CONTRACTOR SHALL PLACE
w/3" CLEAR MIN THE MATERIAL IN TWO (2) PLACEMENTS, WITH THE SECOND PLACEMENT DONE ONLY AFTER THE FIRST PLACEMENT HAS SUFFICIENTLY
CURED.
NOTE:
THE INSTALLATION OF THE THICKENED EDGE IS INCIDENTAL AND ALL REMOVABLE CAP STRIPS SHALL BE PLACED ABOVE THE FINISHED SIDEWALK SURFACE AND SHALL NOT BE TOOLED OVER.

INCLUDED IN THE SIDEWALK OR DRIVEWAY APRON PAY |TEM.
THE REMOVABLE CAP STRIPS SHALL BE PULLED AND FILLED WITH JOINT SEALER WITHIN 24 HOURS OF THE PLACEMENT OF THE

CONCRETE.

STAN D AR D S| D EWALK OR D R | \/E WAY TO ASP H ALT P A\/EM EN T WHERE THE SIDEWALK MEETS PAVEMENT INCLUDING PUBLIC ROADS AND DRIVEWAYS, THE CONTRACTOR SHALL SAW CUT EDGE OF THE

EXISTING PAVEMENT AND PROVIDE A THICKENED SURFACE, SEE DETAIL ON THIS SHEET
THICKENED EDGE DETAIL
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N.T.S. CONCRETE SHALL BE CURED IN ACCORDANCE WITH THE REQUIREMENTS OF FDOT SPECIFICATIONS SECTION 520-8.
CLEARING LIMITS ON RAMPS THAT ARE PERPENDICULAR WITH THE CURB LINE, THE
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CITY OF NORTH PORT - RFB 2020-32 BLUE RIDGE PARKING LOT IMPROVEMENTS

BID FORM
No. Description Qty. Units Unit Price Amt.
|. GENERAL
101-1 Mobilization (not ot exceed 5% of total bid) 1 LS -
102-1 Maintenance of Traffic 1 LS
1001-1 Survey, Stakeout & Record Drawings 1 LS
SUBTOTAL =
Il. CLEARING, GRUBBING & EARTHWORK
104-1 Erosion Control ' ' ' ' (includes silt 1 LS
fence, tree protection, soil tracking devices, etc.)
110-1 Clearing & Grubbing (includes tree and fence removal, permits) 1 LS
120-1 Excavation, Embankment and Grading 1 LS
570-1-2 Sod (Bahia) 2300 SY
600-1 Hydroseed (Bahia) 632 Sy
SUBTOTAL =
11l. DRAINAGE
1050-11214 |10" PVC sidewalk cross drain 21 LF
425-1-529 |Type 'C' Control Structure w/fiberglass skimmer 1 EA
430-175-215 |12"x18" ERCP 146 LF
430-982-623 |12"x18" MES, SD 4 EA
430-982-623 |12"x18" MES, CD 1 EA
440-1 S.idedrain,'6" dia'meter o 295 IF
(includes liner, filter sand, geotextile, rip rap, clean outs, etc)
530-3-4 Riprap, w/ filter fabric 7 TN
SUBTOTAL =
IV. PAVEMENT
160-4-8  [Type 'B' Stabilization (LBR 40) (8" Thick) 2283 Sy
285-7 Shell Rock Base (6" Thick) 1793 SY
334-1 2" thick SP-12.5 Asphalt 190 TN
520-2-4 Type D Curb 172 LF
520-2-2S  |Wheel Stops, Concrete 31 EA
522-1 Concrete Sidewalk (4" Thick) 255 SY
522-2 Concrete (6" Thick) 160 Sy
522-S Shell Driveway 72 Sy
527-2 Detectable Warning Devices (ADA Mats) 1 EA
SUBTOTAL =
V. SIGNAGE & STRIPING
700-1-40 ::25: f\lliz satl(()isr;, Authorized Vehicle Only) (Sop 6 EA
710-11-170 [Directional Arrows (White) 4 EA
710-11-421 |6" Blue Solid Stripe 144 LF
710-11-421 |6" White Solid Stripe 474 LF
711-11-125 |24" Solid White Stripe, thermoplastic (Stop Bar w/lettering) 24 LF

SUBTOTAL =




CITY OF NORTH PORT - RFB 2020-32 BLUE RIDGE PARKING LOT IMPROVEMENTS

BID FORM

No. Description

Qty.

Units

Unit Price

Amt.

VI. MISCELLANEOUS

M-1 Wood Fence (Mortise)

276

LF

M-2 Water service/meter/backflow preventer relocation

LS

M-3 Bike Rack, w/concrete pad (complete)

EA

SUBTOTAL =

SUMMARY

I. GENERAL

"II. CLEARING, GRUBBING & EARTHWORK

"III. DRAINAGE

IV. PAVEMENT

V. SIGNAGE & STRIPING

VI. MISCELLANEOUS

TOTAL =

©mwlinluvun|luvu|lnvu|ln|ln

Date:
Signed (Person authorized to bind the company):

Name (printed):




City of North Port
?; ) FINANCE DEPARTMENT/PURCHASING DIVISION
.t .L 4870 CITY HALL BLVD, STE 337
‘\)OF~ hPoP_ NORTH PORT, FLORIDA 34287
Office: 941.429.7170

Fax: 941.429.7173
Email: purchasing@cityofnorthport.com
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FLORIDA

May 1, 2020
ADDENDUM 3

TO: PROSPECTIVE BIDDERS
RE: RFB NO. 2020-32 Blueridge Parking Lot Improvements

DUE DATE
EXTENSION: May-6,2020 May 13, 2020

City Hall, Room 302 (Bids need to be delivered to Room 337 so they can be date and time stamped on or before
2:00 PM. Bid opening will commence in Room 302 shortly thereafter)

Bidders are hereby notified that this addendum shall be made part of the above-named bid and contract documents.
The following changes to the above bid are issued to modify, and/or clarify the bid and contract documents (the
deletions are as strikethroughs and additions as underlined). These items shall have the same force and effect as the
original documents, and bids to be submitted on the specified date shall conform with the additions, deletions and
revisions as listed herein.

ITEM 1: The Bid Due Date has been extended to May 13, 2020 at 2:00 pm.

ITEM 2: We are currently establishing the video conference links for use by the public for attending the bid
openings remotely and that information will be disseminated in a subsequent Addendum as soon as
available. Any vendor who would like to listen or view a bid opening will be able to do so with the
information and/or link provided in the subsequent Addendum.

ITEM 3: QUESTIONS AND ANSWERS:
1Q: Will the on-site gopher turtles be relocated prior to the project starting? And will the City take care of this?
1A: This is on the plan set page 2.

2Q: Engineers Estimate?
2A: $259,735

3Q: NTP Date?
3A: This will be mutually decided at the pre-construction meeting.

4Q: Would a Certified Underground Utility and Excavation Contractor License suffice?
4A: Please see answer on Addendum 2.

5Q: | am concerned with the note on Sht 2.4 that asks the Contractor to be responsible for removal/replacement of
existing clay/hard pan material found below the bottom of the proposed pond for a minimum of 3 ft. This could
create a very unbalanced bid if the contractor was to try to guess worse case. Will you consider adding a line item
to address the issue of removal/replacement and help keep a fairer and more equitable bid?

Addendum #3

1/Page
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5A: Removal/replacement of existing clay/hard pan material found below the bottom of the proposed pond should
be included as part of the lump sum grading bid item.

Firms are required to acknowledge receipt of this addendum on their proposal forms. All other terms and conditions
of the original proposal and contract documents remain the same.

Keith Raney

Keith Raney, CPPB, CPPO

Contract Administrator Il

Finance Department/Purchasing Division
4970 City Hall Blvd.

North Port, Florida 34286

Tel: 941.429.7103

Fax: 941.429.7173

E-mail: kraney@cityofnorthport.com

Receipt of Addendum No. 3 shall be noted within the Bid Form in the appropriate section.

End of Addendum No.3

Addendum #3
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City of North Port
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FLORIDA

May 12, 2020
ADDENDUM NO. 4
TO: PROSPECTIVE BIDDERS
RE: RFB No. 2020-32 Blueridge Parking Lot Improvements

DUE DATE: May 13, 2020

Bidders are hereby notified that this addendum shall be made part of the above-named bid and contract documents.
The following changes to the above bid are issued to modify, and/or clarify the bid and contract documents (the
deletions are as strikethreughs and additions as underlined). These items shall have the same force and effect as the
original documents, and bids to be submitted on the specified date shall conform with the additions, deletions and
revisions as listed herein.

STATEMENT: NORTH PORT CITY HALL IS CLOSED TO THE PUBLIC. A BID SUBMITTAL WILL ONLY BE ACCEPTED IF
DELIVERED VIA USPS, FED-EX, OR OTHER PACKAGE DELIVERY COMPANY. THE SUBMITTAL MUST BE DELIVERED BY
A DELIVERY SERVICE COMPANY AND WITH TIME TRACKING ELECTRONICALLY DOCUMENTED. THE CITY WILL NOT
ACCEPT A HAND DELIVERY OF A BID SUBMITTAL.

A BID SUBMITTAL MUST BE DELIVERED TO:
CITY HALL, 4790 CITY HALL BOULEVARD, NORTH PORT, FLORIDA 34286 ON OR BEFORE MAY 13, 2020 AT 2:00 P.M.
A BID SUBMITTAL WILL NOT BE ACCEPTED AFTER THE DAY AND TIME ABOVE AND WILL BE RETURNED UNOPENED.

THE BID OPENING MEETING WILL OCCUR ON MAY 18, 2020 AT 2:00 P.M. IN PERSON ATTENDANCE IS PROHIBITED
AT THE MEETING. FOR INFORMATION ABOUT HOW TO VIEW OR LISTEN TO THE MEETING REMOTELY, SEE THE
NOTICE OF MEETING POSTED ON DEMANDSTAR, POSTED ON THE CITY WEBSITE AT
WWW.CITYOFNORTHPORT.COM/ONLINEMEETINGS; POSTED ON THE AGENDA MANAGEMENT WEBSITE AT
HTTPS://CITYOFNORTHPORT.LEGISTAR.COM/CALENDAR.ASPX; AND POSTED ON THE FRONT WINDOWS OF CITY
HALL.

Firms are required to acknowledge receipt of this addendum on their proposal forms. All other terms and conditions
of the original proposal and contract documents remain the same.

Keith rRantl

Keith Raney, CPPB, CPPO
Contract Administrator Il
Finance Department/Purchasing Division
4970 City Hall Blvd.
North Port, Florida 34286
Tel: 941.429.7103
Fax: 941.429.7173
E-mail: kraney@cityofnorthport.com
Receipt of Addendum No. 4 shall be noted within the Bid Form in the appropriate section.
End of Addendum No. 4

Addendum No. 4

1/Page


mailto:kraney@cityofnorthport.com

City of North Port
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FLORIDA

April 1, 2020
ADDENDUM 1

TO: PROSPECTIVE BIDDERS
RE: RFB NO. 2020-32 Blueridge Parking Lot Improvements
DUE DATE April 22, 2020

City Hall, Room 302 (Bids need to be delivered to Room 337 so they can be date and time stamped on or before
2:00 PM. Bid opening will commence in Room 302 shortly thereafter)

Bidders are hereby notified that this addendum shall be made part of the above-named bid and contract documents.
The following changes to the above bid are issued to modify, and/or clarify the bid and contract documents (the
deletions are as strikethroughs and additions as underlined). These items shall have the same force and effect as the
original documents, and bids to be submitted on the specified date shall conform with the additions, deletions and
revisions as listed herein.

Statement: The due date has been extended from April 22, 2020 to May 6, 2020.
Last day for questions is extended to April 30, 2020.

1Q:. Is there Fabriform being called for in this project or is it an alternate?
1A: No, Fabriform is not being called for.

2Q: If Fabriform is called for please list how to locate it in the plans for take off purposes.
2A: See answer to question 1.

Firms are required to acknowledge receipt of this addendum on their proposal forms. All other terms and conditions
of the original proposal and contract documents remain the same.

Keith Ranel

Keith Raney, CPPB, CPPO

Contract Administrator Il

Finance Department/Purchasing Division
4970 City Hall Blvd.

North Port, Florida 34286

Tel: 941.429.7103

Fax: 941.429.7173

E-mail: kraney@cityofnorthport.com

Receipt of Addendum No. 1 shall be noted within the Bid Form in the appropriate section.
End of Addendum No.1

Addendum #1
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CITY OF NORTH PORT

Blue Ridge Park Parking Lot
Improvements

REQUEST FOR BID NO. 2020-32



City of North Port
RFB No. 2020-32
BLUE RIDGE PARK PARKING LOT IMPROVEMENTS

City of North Port
\\“/C. FINANCE DEPARTMENT/PURCHASING DIVISION
o 4970 City Hall Boulevard

.t i’ ;.t North Port, Florida 34286
MO& h‘POF Office: 941.429.7170
Fax: 941.429.7173
Email: purchasing@cityofnorthport.com

FLORIDA

NOTICE OF AVAILABILITY OF BID SPECIFICATIONS
FOR
REQUEST FOR BID NO. 2020-32
BLUE RIDGE PARK PARKING LOT IMPROVEMENTS

The City of North Port is requesting sealed bids from licensed, experienced, Contractor for the construction of additional
parking at Blue Ridge Park located at 2155 Ridgewood Dr., North Port, FL.
The Site is open to the public so there is no pre bid meeting scheduled.
BID OPENING: April 22, 2020 AT 2:00 PM (EST)

4970 CITY HALL BOULEVARD, SUITE 302, NORTH PORT, FLORIDA 34286
**ALL BIDS ARE DATE AND TIME STAMPED IN THE FINANCE DEPARTMENT, SUITE 337**

The bid opening is open to the public. This meeting is not mandatory, the City is offering a conference call 605-
468-8008 code 695023 if you choose to listen in. The unofficial bid tabulation will be posted on DemandStar
immediately after the bid opening.

Information regarding this project may be viewed and downloaded from Demandstar's website at
www.demandstar.com. Links to DemandStar are also available from the city website at www.cityofnorthport.com. Bid
specifications are posted on the City FTP site at http://apps.cityofnorthport.com/ftpinfo/dnld form.aspx (go to the drop
down box, select Purchasing and scroll to Project RFB No. 2020-32); however, the only place to obtain addenda are on
www.demandstar.com . If you have any questions, concerns, or problems accessing the bid package using the link, please
contact Keith Raney, Contract Administrator Il, at 941.429.7103. Requests for additional information or clarification
regarding the specifications must be sent via facsimile to 941.429.7173 or via email to purchasing@cityofnorthport.com.
No verbal requests will be honored. All questions and clarifications must be submitted via e-mail of facsimile by April 15,
2020 at 2:00 PM.

The City of North Port does not discriminate on the basis of race, color, national origin, sex, age, disability, family or
religious status in administration of its programs, activities or services.

PUBLISH: 3/20/20

Sarasota Herald Tribune Newspaper-

http://cityofnorthport.com/www.demandstar.com

http://apps.cityofnorthport.com/ftpinfo/dnld form.aspx
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City of North Port
RFB No. 2020-32
BLUE RIDGE PARK PARKING LOT IMPROVEMENTS
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SEPARATE INDIVIDUAL ATTACHMENTS:
Go to City FTP site at http://apps.cityofnorthport.com/ftpinfo/dnld form.aspx (go to the drop-down box,

select Purchasing and scroll to Project RFB No. 2020-32)

LIST OF ATTACHMENTS

ATTACHMENT A: Technical Provisions
ATTACHMENT B: Bid Schedule Excel
ATTACHMENT C: Plans

ATTACHMENT D: SWFWMD Permit
ATTACHMENT E: Environmental Report
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City of North Port
RFB No. 2020-32
BLUE RIDGE PARK PARKING LOT IMPROVEMENTS

STATEMENT OF NON-SUBMITTAL

We, the undersigned, have declined to submit a bid on the requested Request for Bid 2020-32

Insufficient time to respond to the Request for Bid.
We do not offer this product/service.

Our schedule would not permit us to perform.
Unable to meet bond/insurance requirements.

Specifications are unclear (explain below).

I I 0 R W R N

OTHER (please specify below).

REMARKS:

COMPANY NAME:

ADDRESS:

CITY: STATE: ZIP CODE:

TELEPHONE: FAX:

E-MAIL ADDRESS:

SIGNATURE: DATE:

Note: “Statement of No Bid” may be faxed or e-mailed to the Purchasing Division at purchasing@cityofnorthport.com
or faxed to 941.429.7173.
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City of North Port
RFB No. 2020-32
BLUE RIDGE PARK PARKING LOT IMPROVEMENTS

INSTRUCTIONS TO BIDDERS

THESE CONDITIONS ARE STANDARD FOR ALL BIDS FOR COMMODITIES/SERVICES ISSUED BY THE CITY OF NORTH PORT.
THE CITY OF NORTH PORT MAY DELETE, SUPERSEDE OR MODIFY ANY OF THESE GENERAL CONDITIONS FOR A PARTICULAR
CONTRACT BY INDICATING SUCH CHANGE IN SPECIAL CONDITIONS TO BIDDERS OR IN THE BID SHEETS. ANY AND ALL
SPECIAL CONDITIONS THAT MAY VARY FROM THE GENERAL CONDITIONS SHALL HAVE PRECEDENCE. BIDDER AGREES THAT
THE PROVISIONS INCLUDED WITH THIS REQUEST FOR BID SHALL PREVAIL OVER ANY CONFLICTING PROVISIONS WITHIN
ANY STANDARD FORM CONTRACT OF THE BIDDER REGARDLESS OF ANY LANGUAGE IN BIDDER’S CONTRACT TO THE
CONTRARY.

1. DEFINITIONS: Terms used in these Instructions to Bidders are defined and have the meanings assigned to them.

e Addenda: a written change to asolicitation

e Bid: any offer submitted in response to this request for Bid.

e Bidder: One that submits a bid in response to this Request for Bid.

e Bid Documents: Includes the General Terms and Conditions; Special Conditions; Technical Specifications, the
Bid Form; Non-Collusive Affidavit; Public Entity Crime Form; Certificate(s) of Insurance, if required; Payment
and Performance Bonds, if required; Corporate Resolution; Bid Bond, if required; Local Business Affidavit,
Scrutinized Company Affidavit and Certification and all Addendum issued prior to receipt of bids.

e City: Shall refer to City of North Port, a municipal corporation of the State of Florida.

e Contract: The agreement to perform the services set forth in this solicitation. The Contract will be comprised
of the Bid documents signed by both parties including any addenda and other attachments specifically
incorporated.

e Responsible: Refers to a bidder that has the capacity and capability to perform the work required under a
Request for Bid, and is otherwise eligible for award.

e Responsive: Refers to a bid that contains no exceptions or deviations from the terms, conditions, and
specifications set forth in the Request for Bid.

e Request for Bid (RFB): Shall mean this solicitation document, including any and all addenda. A RFB contains
well-defined terms, conditions, and specifications, and is awarded to the lowest priced responsive and
responsible bidder.

e Solicitation: The written document requesting either bids or proposals from the marketplace.

e  Successful Bidder: The lowest responsive, responsible Bidder to whom City (on basis of City’s evaluation)
makes an award.

e Vendor: A general reference to any entity responding to this solicitation or performing under any resulting
Contract.

The City has established for purposes of this Request for Bid (RFB) that the words “shall”, “must”, or “will” are equivalent
and indicate a mandatory requirement or condition, the material deviation from which shall not be waived by the City. A
deviation is material if, in the City’s sole discretion, the deficient response does not substantially satisfy this RFB’s
mandatory requirements. The words “should” or “may” are equivalent in this RFB and indicate very desirable conditions,
or requirements that are permissive in nature.

INSTRUCTIONS TO BIDDERS

A. QUALIFICATIONS OF BIDDER: It is intent to the City to award this Contract to the lowest responsible bidder, qualified
by experience and solvency, with proven reliability and the ability to provide the services or items required under this
Contract within a reasonable time frame acceptable to the City. Bidder may be required to supply information in writing
at the request and discretion of the City prior to award of bids, in order to verify above requirements.
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City of North Port

RFB No. 2020-32

BLUE RIDGE PARK PARKING LOT IMPROVEMENTS

B. EXAMINATION OF BID DOCUMENTS: Prior to submission of a bid form, bidders shall carefully examine the General

Terms and Conditions, Special Conditions, Technical Specifications, and all other related bid documents, including all
modifications thereof, incorporated in the bid package.

It shall be the responsibility of the bidder, prior to submitting their response, to either visit www.demandstar.com to view
the solicitation and download all issued addenda or contact Purchasing to determine if addenda were issued.

C. CLARIFICATION AND ADDITIONAL INFORMATION: Discrepancies, omissions, or questions about the intent of the
documents will be submitted to the City of North Port Purchasing, or his/her designee in written form as a request for
interpretation no later than five (5) business days prior to the bid opening (or may be verbally addressed at the pre-bid
meeting, if applicable).

Interpretations made will be in the form of an addendum to the documents, which will be forwarded to all bidders. Receipt
by each bidder must be acknowledged on the bid form, indicating the addendum number and date of issue, therein
becoming part of the Contract. No oral explanations shall be binding. The City will attempt to notify all prospective bidders
of addenda issued to the bid documents; however, it shall be the responsibility of the bidder, prior to submitting their bid,
to contact the Purchasing Administrator, or his/her designee, to determine if addenda were issued, acknowledging and
incorporating it into their bid.

D. MODIFICATION OR WITHDRAWAL OF BIDS: Bid modifications will be accepted from a bidder only if received in
writing, properly signed by an officer of the bidder’s firm, and received prior to the opening of bids. Bid modifications must
be identified as such and will be opened with the firm’s bid form.

Bids may be withdrawn by request of the bidder prior to the time fixed for opening. Error or negligence on the part of the
bidder in preparing the bid confers no right for the withdrawal of the bid after it has beenopened.

E. NO BID: Arespondent who is on the bid notification list and decides not to submit a response is requested to complete
the Statement of Non-Submittal Form and return it to the City.

F. CONFLICTS WITHIN SOLICITATION: Where there appears to be a conflict between the General Terms and Conditions,
Special Conditions, the Technical Specifications, the Bid Form, or any addendum issued, the order of precedence shall be:
the last addendum issued, the Bid Form, the Technical Specifications, the Special Conditions, and then the General Terms
and Conditions. It is incumbent upon the vendor to identify such conflicts to the designated purchasing representative
prior to the bid or proposal response date.

G. PROMPT PAYMENT: It is the policy of the City that payment for all purchases by the City shall be made in a timely
manner and that interest payments will be made on late payments in accordance with Part VII, Chapter 218, Florida
Statutes, known as the Local Government Prompt Payment Act. The bidder may offer cash discounts for prompt payments;
however, such discounts will not be considered in determining the lowest price during bid evaluation.

2. PREPARATION AND SUBMISSION OF BID FORM

Bid Form: Bids shall be made on forms supplied by the City, or as otherwise specified. Each bid must state the name of the
bidder, the bidder’s full business address and state the type of business entity, followed by the original signature
and designation of the officer or other person authorized to bind the corporation. Any erasures or other corrections
in the bid form must be explained or noted over the signature of the bidder. Bid forms containing any conditions,
omissions, unexplained erasures, alterations, or irregularities of any kind may be rejected by the City.

Bid Bond: Each bid must be accompanied by a bidder’s bond or Cashier’s check with their bid in the amount of NOT LESS
THAN 5% of their total amount of the bid. This security shall ensure that the Bidder does not revoke the bid after
bid opening, or fails to execute any necessary additional documents. Cashier’s checks will be returned to all
bidders after award of bid.

Bid Documents: Bid documents and forms shall be submitted sealed to the City of North Port, Purchasing, 4970 City Hall
Boulevard, Suite 337, North Port, Florida 34286. The envelope/package shall be clearly marked with the Bid
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City of North Port
RFB No. 2020-32
BLUE RIDGE PARK PARKING LOT IMPROVEMENTS

Number, Name and Business Address of the bidder. All interested firms are required to submit one (1) original
and one (1) copy of their completed bid offer.

Submission of a response constitutes a binding offer and shall be subject to all terms and conditions specified in
the solicitation.

For your bid to be acceptable, all blank spaces must be completely annotated where and when requested. All bids
must contain a manual signature of the authorized representative of the bidder in the space provided on the Bid
Certification Form.

Responsibility for getting this bid to the City on or before the specified date and time is solely and strictly the
responsibility of the bidder. The City will not be responsible for any delay, for any reason whatsoever. Bids must
be received and stamped with the date and time on the outside of the envelope, and must be in the City
Purchasing Office by the date and time specified for opening.

Bids postmarked prior to said date and time but not received shall not be considered and will be returned to
bidder unopened.

Bid Guarantee: The bid form shall be signed where indicated constituting an agreement that the bidder will not withdraw
his/her bid for a period of ninety (90) days after the opening of the bids.

Source of Supply and Subcontractors: Bidders are to complete the attached Source of Supply and Subcontractors form.
This form must be completed and included with the bid form. If bidder does not have a source of supply or
subcontractor, insert "to be determined". When source or subcontractor is determined, selection will be subject
to City approval.

Bid Opening: All bids received by the date and time so specified shall be opened and [the name of each bidder] read aloud
within the Purchasing Office, or designated room at City Hall, at the bid opening. The opening and reading shall
be in the presence of the City Clerk and the Purchasing Administrator or their designees. Bidders and the general
public are not required to be present, but are invited and encouraged toattend.

Late Bids: Bids received after the date and time of bid opening will not be considered and will not be opened. It will be the
bidder’s responsibility to make arrangements for the return of the bid package at their expense.

3. CITY RIGHTS: The City of North Port reserves the right to accept or reject any and/or all bids in whole or in part, to
waive irregularities and technicalities, and to request resubmission with or without cause and/or to accept the bid that,
in its judgment, will be in the best interest of the City. Also, the City reserves the right to accept all or any part of the bid
and to increase or decrease quantities to meet additional or reduced requirement of the City. In the event the city receives
only one response, the bid may be either accepted or rejected by the City depending on available competition and the
timely needs of the City.

4. AWARD OF BID: The award shall be let to the lowest responsive, responsible bidder who fulfills all criteria and
specifications with consideration to favorable references and local preference and whose evaluation by the City indicates
that the award will be in the best interest of the City.

Errors: For the purpose of the initial evaluation of bids, the following will be utilized in resolving arithmetic discrepancies
found on the face of the bidding schedule as submitted by bidders:

Obviously misplaced decimal points will be corrected.

In case of discrepancy between unit price and extended price, the unit price will govern. Apparent errors in
extension will be corrected.

Apparent errors in addition of lump sum and extended prices will be corrected.
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For the purpose of bid evaluation, the City will proceed on the assumption that the bidder intends his/her bid be
evaluated on the basis of the unit prices, extensions, and totals arrived at by resolution of arithmetic discrepancies
as provided above and the bid will be so reflected on the tabulation of bids.

5. BID TABULATIONS: All bid tabulations shall be posted in the City Hall, 4970 City Hall Boulevard, North Port, Florida
and on DemandStar’s website at www.demandstar.com within ten (10) days after bid opening or at such time as the
agency provides notice of a decision or intended decision, whichever isearlier.

6. WARRANTY: All warranties express and implied, shall be made available to the City for goods and services covered by
this solicitation. All goods furnished shall be fully guaranteed by the vendor against factory and workmanship defects. At
no expense to the City, the vendor shall correct any and all apparent and latent defects that may occur within the
manufacturer’s standard warranty period. The special conditions of the solicitation may supersede the manufacturer’s
standard warranty.

7. DESCRIPTIVE INFORMATION: Unless otherwise specifically provided in the Technical specifications, all equipment,
materials and articles incorporated in the work covered by this Contract are to be new and of the most suitable grade for
the purpose intended. Unless otherwise specifically provided in the Technical specifications, reference to any equipment,
material, article or patented process, by trade name, make or catalog number, shall be regarded as establishing a standard
of quality and shall not be construed as limiting competition. If the bidder wishes to make a substitution to the
specifications, the bidder shall furnish the City the name of the manufacturer, the model number and other identifying
data and information necessary to aid in the City in evaluating the substitution. Such substitution shall be subject to City
approval. Substitutions shall be approved only if determined by the City to be equivalent to the specifications. A bid
containing substitution is subject to disqualification if the City does not approve thesubstitution.

8. TAXES/FREIGHT: The bid shall include any freight, handling, delivery, surcharges or other incidental charges. Unless
otherwise specified in the solicitation, prices quoted shall be F.0.B. Destination. The City is exempt from the payment of
Federal and State taxes, including sales tax. The bid offer shall not include sales tax to be collected from the City. The City’s
sales tax exemption is not available to vendor for items vendor purchases, regardless of whether these items will be
transferred to the City.

In the event the project is declared a sales tax recovery project by the City, the following procedure shall apply:

(a) The City representative shall make a recommendation to the Division of Procurement Services regarding the materials
to be purchased;

(b) When those materials are purchased by the City, all purchase orders shall be issued directly from Purchasing;

(c) The City shall take title to those materials directly from the manufacturer/supplier and shall bear the risk of loss or
damage to the materials which are delivered directly from the manufacturer/ supplier;

(d) The City shall be invoiced directly for the materials from the manufacturer/supplier and shall pay the invoices directly
to the manufacturer/supplier, presenting its sales tax exemption certificate at the time of payment.

The cost of any materials purchased through the sales tax recovery program shall be deducted from the Contract amount
and the vendor shall no longer be responsible for providing those materials. A written change order shall be executed.

9. CONTINUATION OF WORK: Any work that commences prior to and will extend beyond the expiration date of the
current Contract period shall, unless terminated by mutual written agreement between the City and the vendor, continue
until completion without change to the then current prices, terms and conditions.

10. TERMINATION OF CONTRACT:

Funding in Subsequent Fiscal Years: It is expressly understood by the City and the vendor that funding for any successive
fiscal years of the Contract is contingent upon appropriation of monies by the City Commissioners. In the event
that funds are not available or appropriated, the City reserves the right to terminate the Contract. The City will
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be responsible for payment of any outstanding invoices and work completed by the vendor prior to such
termination.

Termination With or Without Cause: The City shall have the right to unilaterally cancel, terminate or suspend this Contract,
in whole or in part, by providing the Contractor thirty (30) days written notice by certified mail.

The City reserves the right to terminate this Contract, in part or in whole, in the event the vendor fails to perform
in accordance with the terms and conditions stated herein. The vendor will be notified by letter of the City’s intent
to terminate. In the event of termination for default, the City may procure the required goods and/or services
from any source and use any method deemed in its best interest. All re-procurement cost shall be borne by the
vendor.

Termination by Vendor: Vendor shall have the right to terminate services only in the event of the City failing to pay
Vendor’s properly documented and submitted invoice within ninety (90) calendar days of the approval by the
City’s Administrative Agent, or if the project is suspended by the City for a period greater than ninety (90) calendar
days.

11. PROPRIETARY OR CONFIDENTIAL INFORMATION: Bidders are hereby notified that all information submitted as part
of, or in support of bid submittals will be available for public inspection after opening of bids in compliance with Chapter
119 of the Florida Statutes, the Public Record Act. The bidder should not submit any information in response to this
solicitation which the bidder considers proprietary or confidential. The submission of any information to the City in
connection with this solicitation shall be deemed conclusively to be a waiver of any protection from release of the
submitted information unless such information is exempt from disclosure under the Public Records Act, and such
information is marked as exempt. Failure to mark a trade secret as exempt waives the exemption.

12. RULES, REGULATIONS AND LICENSES: The vendor shall comply with all federal, state, and local laws and regulations
applicable to provision of the goods and/or services specified in thissolicitation.

It shall be the responsibility of the Contractor to assure compliance with OSHA, EPA and/or other local, federal, or State
of Florida rules, regulations or other requirements, as each may apply.

When applicable and as required by law, the bidder will provide a material safety data sheet with each delivery of a toxic
substance.

13. CODE OF ETHICS: With respect to this bid, if any bidder violates or is a party to a violation of the Florida Statutes,
Chapter 112, Part lll, Code of Ethics for Public Officers and Employees, such bidder may be disqualified from furnishing the
goods or services for which the bid is submitted and shall be further disqualified from submitting any future bids for goods
or services for the City.

14. COLLUSION: By offering a submission to this RFB, the bidder certifies that the bidder has not divulged to, discussed or
compared his/her bid with other bidders and has not colluded with any other bidder or parties to this bid whatsoever.
Also, bidder certifies, and in the case of a joint bid each party thereto certifies as to his/her own organization, that in
connection with this bid: any prices and/or cost data submitted have been arrived at independently, without consultation,
communication, or agreement, for the purpose of restricting competition, as to any matter relating to such prices and or
cost data, with any other bidder or with any competitor; any prices and/or data quoted for this bid have not been
knowingly disclosed by the bidder and will not knowingly be closed by the bidder prior to the scheduled opening directly
or indirectly to any other bidder or to any competitor; no attempt has been made or will be made by the bidder to induce
any other person or firm to person or persons interested in this bid, principal or principals is/are named therein and that
no person other than therein mentioned has any interest in this bid or in the Contract to be entered into; and no person
or agency has been employed or retained to solicit or secure this Contract upon an agreement or understanding for a
commission, percentage, brokerage, or contingent fee excepting bona fide employees of the bidder

15. PUBLIC ENTITY CRIMES: In accordance with Florida Statutes Sec. 287.133(2)(a), “A person or affiliate who has been
placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a Contract to
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provide any goods/services to public entity, may not submit a bid on a Contract with a public entity for construction or
repair of public building or public work, may not submit bids on leases of real property to a public entity, may not be
awarded or perform work as a Contractor, supplier, subcontractor, or consultant under a Contract with any public entity,
and may not transact business with any public entity in excess of the threshold amount provided in Sections 287.017, for
Category Two, for a period of 36 months from the date of being placed on the convicted vendor list.” By submitting a bid,
vendor certifies that vendor is not currently prohibited from transacting business with the City due to the above statute.
The vendor shall comply with the terms of this statute both before and during the term of thisContract.

16. DRUG FREE WORKPLACE PREFERENCE: The City has adopted a policy in observation of the Drug Free Workplace Act
of 1988. Therefore, it is unlawful to manufacture, distribute, dispense, possess, or use any controlled substance in the City
workplace.

The City requests that the attached Drug Free Workplace Affidavit accompany the bid response. This form has been
adopted by the City in accordance with the Drug Free Workplace Act. The City will not disqualify any bidder who does not
sign the affidavit. The Drug Free Workplace Affidavit is primarily used as a tie breaker when two or more separate entities
have submitted bids at the same price, terms and conditions, with preference given to the bidder who has signed the
affidavit.

17. EQUAL EMPLOYMENT OPPORTUNITY: The City of North Port, Florida, in accordance with the provisions of Title VII of
the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Commerce (15 CFR, Part 8) issued
pursuant to such Act, hereby notifies all bidders that it will ensure that in any Contract entered into pursuant to this
advertisement, minority business enterprises will be afforded full opportunity to submit replies in response to this
advertisement and will not be discriminated against on the ground of race, color or national origin in consideration for an
award.

18. NON-DISCRIMINATION: The City of North Port do not discriminate on the basis of race, color, national origin, sex, age,
disability, family or religious status in administration of its programs, activities or services. Pursuant to F.S
§287.134(2)(a), an entity or affiliate who has been placed on the discriminatory vendor list may not submit a bid, proposal,
or reply on a contract to provide any goods or services to a public entity; may not submit a bid, proposal, or reply on a
contract with a public entity for the construction or repair of a public building or public work; may not submit bids,
proposals, or replies on leases of real property to a public entity; may not be awarded or perform work as a Contractor,
supplier, subcontractor, or consultant under a contract with any public entity; and may not transact business with any
public entity.

19. DECLARATION OF EXEMPTION FROM PUBLIC RECORD: In accordance with Florida Statutes 119.0701, Contractor shall
comply with all public records laws, and shall specifically:

1. Keep and maintain public records required by the CITY to perform theservice.

a. The timeframes and classifications for records retention requirements must be in accordance with the
General Records Schedule GS1-SL for State and Local Government Agencies.

(See http://dos.state.fl.us/library-archives/records-management/general-records-schedules/)

b. “Publicrecords” means and includes those items specified in Florida Statutes 119.011(12), as amended from
time to time, and currently defined as: All documents, papers, letters, maps, books, tapes, photographs,
films, sound recordings, data processing software, or other material, regardless of the physical form,
characteristics, or means of transmission, made or received pursuant to law or ordinance or in connection
with the transaction of official business with the City. CONTRACTOR’S records under this Agreement include
but are not limited to, supplier/subcontractor invoices and contracts, project documents, meeting notes,
emails and all other documentation generated during this Agreement.
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2. Upon request from the City’s custodian of public records, provide the CITY, at no cost, with a copy of the requested
records or allow the records to be inspected or copied within a reasonable time at a cost that does not exceed the
cost provided for by law. All records kept electronically must be provided to the City, upon request from the City’s
custodian of public records, in a format that is compatible with the information technology systems of the City.

3. Ensure that project records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the contract term and, if the Contractor
does not transfer the records to City following completion of the contract, for the time period specified in General
Records Schedule GS1-SL for State and Local Government Agencies.

4. Upon completion of the contract, transfer, at no cost, to the City all public records in Contractor’s possession or
keep and maintain public records required by the City to perform the service. If the Contractor transfers all public
records to the City upon completion of the contract, the Contractor shall destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements. If the Contractor keeps and
maintains public records upon the completion of the contract, the Contractor shall meet all applicable requirements
for retaining public records.

5.1F THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119,
FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT
CUSTODIAN OF PUBLIC RECORDS, 4970 CITY HALL BOULEVARD, NORTH PORT, FLORIDA
34286, 941.429.7063 OR HOTLINE 941.429.7270; E-MAIL:
publicrecordsrequest@cityofnorthport.com.

6. Failure of the CONTRACTOR to comply with these requirements shall be a material breach of this Agreement.
Further, Contractor may be subject to penalties under Florida Statutes119.10.

20. FORCE MAJEURE: The parties will exercise every reasonable effort to meet their respective obligations hereunder, but
shall not be liable for delays resulting from force majeure or other causes beyond their reasonable control, including, but
not limited to, compliance with any Government law or regulation, acts of nature, acts or omissions of the other party,
Government acts or omissions, fires, strikes, national disasters, wars, riots, transportation problems and/or any other
cause whatsoever beyond the reasonable control of the parties. Any such cause will extend the performance of the
delayed obligation to the extent of the delay soincurred.

21. GOVERNING LAWS: The interpretation, effect, and validity of any Contract resulting from this RFB shall be governed
by the laws and regulations of the State of Florida. Exclusive venue of any court action shall be in Sarasota County, Florida.

22. SUBCONTRACTING: Unless otherwise specified in this solicitation, the vendor shall not subcontract any portion of the
work without the prior written consent of the City. The ability to subcontract may be further limited by the Special
Conditions. Subcontracting without the prior consent of the City may result in termination of the Contract for default.

23. MODIFICATION OF CONTRACT: Any Contract resulting from this solicitation may be modified by mutual consent of
duly authorized parties, in writing through the issuance of a modification to the Contract and/or change order as
appropriate. This presumes the modification itself is in compliance with all applicable City procedures.

24. SUCCESSORS AND ASSIGNS: The vendor shall not assign any interest in any Contract resulting from this solicitation
and shall not transfer any interest in same (whether by assignment or novation) without prior written consent of the City,
except that claims for the money due or to become due to the vendor from the City under any Contract may be assigned
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to a financial institution or to a trustee in bankruptcy without such approval from the City. Notice of such transfer or
assignment due to bankruptcy shall be promptly given to the City.

25. CONTRACTING WITH CITY EMPLOYEES OR BOARD MEMBERS: Any City employee, Board member or member of his
or her immediate family seeking to Contract with the City shall seek a conflict of interest opinion from the purchasing or
their designated representative prior to submittal of a response or application of any type to Contract with the City. The
affected employee or Board member shall disclose his or her assigned function within the City and interest or the interest
of his or her immediate family in the proposed Contract and the nature of the intended Contract.

Florida Statute §112.313(12) Standards Of Conduct For Public Officers, Employees Of Agencies, And Local Government
Attorneys controls contracting with City employees or board members, and provides as follows:

(12) EXEMPTION.--The requirements of subsections (3) and (7) as they pertain to persons serving on advisory boards may
be waived in a particular instance by the body which appointed the person to the advisory board, upon a full disclosure of
the transaction or relationship to the appointing body prior to the waiver and an affirmative vote in favor of waiver by
two-thirds vote of that body. In instances in which appointment to the advisory board is made by an individual, waiver
may be effected, after public hearing, by a determination by the appointing person and full disclosure of the transaction
or relationship by the appointee to the appointing person. In addition, no person shall be held in violation of subsection
(3) or subsection (7) if:

(b) The business is awarded under a system of sealed, competitive bidding to the lowest or best bidderand:

1. The official or the official's spouse or child has in no way participated in the determination of the bid
specifications or the determination of the lowest or best bidder;

2. The official or the official's spouse or child has in no way used or attempted to use the official's influence to
persuade the agency or any personnel thereof to enter such a contract other than by the mere submission of the bid; and

3. The official, prior to or at the time of the submission of the bid, has filed a statement with the Commission on
Ethics, if the official is a state officer or employee, or with the supervisor of elections of the county in which the agency
has its principal office, if the official is an officer or employee of a political subdivision, disclosing the official's interest, or
the interest of the official's spouse or child, and the nature of the intendedbusiness.

26. TRUTH-IN-NEGOTIATIONS CERTIFICATE: If applicable, execution and signature by the vendor of the Bid Form shall act
as the execution of a truth-in-negotiation certificate certifying that the wage rates and costs used to determine the
compensation provided for in this Contract are accurate, complete, and current as of the date of the Contract.

For professional service Contracts, the original Contract price and any additions thereto will be adjusted to exclude any
significant sums by which the City determines the Contract price was increased due to inaccurate, incomplete, or
noncurrent wage rates and other factual unit costs. The City shall exercise its rights under this “Certificate” within one (1)
year following payment.

27. GRANT FUNDING: In the event any part of the Contract is to be funded by federal, state, or other local agency monies,
the vendor hereby agrees to comply with all requirements of the funding entity applicable to the use of the monies,
including full application of requirements involving the use of minority firms, women's business enterprises, and labor
surplus area firms. Vendors are advised that payments under the Contract may be withheld pending completion and
submission of all required forms and documents required of the vendor pursuant to the grant funding requirements. A
copy of the requirements shall be supplied to the vendor by the City uponrequest.

28. PERFORMANCE/PAYMENT BOND: The successful bidder shall provide the required performance and payment bond
or other acceptable security to the City within ten (10) business days of being awarded the bid. Failure by the successful
bidder to provide the bond within ten (10) business days shall be considered a default under Sec. 2-404 of the City of
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North Port Administrative Code. Such default shall only be curable at the option of the City. In addition, the Contractor
shall be responsible and bear all costs associated to record Performance and Payment Bond with Sarasota County Clerk's
Office. Receipt of said recording and certified copy of the bond shall be furnished to the Purchasing Department at the
time of the pre-construction meeting. Such default shall only be curable at the option of the City.

In addition, the Contractor shall be responsible and bear all costs associated to record Performance and Payment Bond
with Sarasota County Clerk's Office. Receipt of said recording and certified copy of the bond shall be furnished to the
Purchasing Department at the time of the pre-construction meeting. Such default shall only be curable at the option of
the City.

Upon such default the City may immediately award the bid to the next lowest responsive and responsible bidder, and
recover from the original successful bidder the difference in cost between the original winning bid and the next lowest
responsive and responsible bidder.

PERFORMANCE/PAYMENT BOND REQUIREMENTS:

The Contractor shall provide a Performance Bond and a Payment Bond, in the form prescribed in Section 3, Contract
Documents, each in the amount of 100% of the Contract amount, the costs of which are to be paid by the Contractor.
The bonds will be acceptable to the City only if the following minimum conditions are met:
a. is licensed to do business in the State of Florida;
b. holds a certificate of authority authorizing it to write surety bonds in this state;
c. has twice the minimum surplus and capital required by the Florida Insurance Code at the time the invitation to bid is
issued;
d. is otherwise in compliance with the provisions of the Florida Insurance Code; and
e. holds a currently valid certificate of authority issued by the United States Department of Treasury under 31 U.S.C. §§
9304-9308.
f. The Surety Company must have a current rating of at least Excellent (A or A-) as reported in the most current  Best
Key Rating Guide, published by A.M. Best Company, Inc., of 75 Fulton Street, New York, New York 10038, with an
underwriting limitation of at least two times the dollar amount of the contract.

If the Surety Company for any Bond furnished by the Contractor files for bankruptcy, has a receiver appointed, is declared
bankrupt, becomes insolvent, has an assignment made for the benefit of creditors, has its right to do business terminated
in the State of Florida, or ceases to meet the requirements imposed by the Contract Documents, the Contractor shall,
within five (5) calendar days thereafter, substitute another Bond and Surety Company, both of which shall be subject to
the City’s approval.

By execution of these bonds, the Surety Company acknowledges that it has read the surety qualifications and surety
obligations imposed by the Contract documents and hereby satisfies those conditions.

29. STATE REGISTRATION REQUIREMENTS: Any corporation submitting a bid in response to this RFB shall either be
registered or have applied for registration with the Florida Department of State in accordance with the provisions of
Chapter 607, Florida Statutes, unless they are exempt. A copy of the registration/application may be required prior to
award of a Contract. Any partnership submitting a bid in response to this RFB shall have complied with the applicable
provisions of Chapter 620, Florida Statutes.

30. NOTICE TO PROCEED/DELIVERY: After award of bid, a Notice to Proceed shall be issued bearing the terms of delivery.

Upon receipt of Notice to Proceed, successful bidder shall acknowledge receipt of same by either fax or mail and shall
commence prosecution of the order so that the agreed upon delivery datewill be satisfied.
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31. PERFORMANCE EVALUATION: At the end of the Contract, the receiving department may evaluate the successful
bidder’s performance. This evaluation will become publicrecord.

32. PURCHASING AGREEMENTS WITH OTHER GOVERNMENTAL AGENCIES: All bidders submitting a response to this RFB
agree that such response also constitutes a bid in accordance with the terms of the RFB to all political subdivisions of
Sarasota County and the State of Florida, under the same conditions, for the same prices as this bid, unless otherwise
stipulated by the bidder.

33. NONEXCLUSIVE CONTRACT: Award of this Contract shall not require the City to use the Vendor for all work of this
type, which may develop during the Contract term. This Contract is non-exclusive. The city reserves the right to
concurrently Contract with other entities for similar work if it deems such action to be in the best interests of the City.

34. AUDIT: City shall have the right to audit vendor’s records that relate to this Contract. Records shall be maintained for
a period of three (3) years from the date of final payment.

35. UNAUTHORIZED ALIEN CLAUSE: The City of North Port will not intentionally award publicly-funded Contracts to any
Contractor who knowingly employs unauthorized alien workers, constituting a violation of the employment provisions
contained in 8 U.S.C. Section 1324a(e) [Section 274A(e) of the Immigration and Nationality Act (“INA”)]. The City shall
consider employment by any Contractor of unauthorized aliens a violation of Section 274A(e) of the INA. Such violation
by the Contractor of the employment provisions contained in Section 274A(e) of the INA shall be grounds for termination
of this Agreement by the City.

36. E-VERIFY: The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Contractor during the term of the Contract and shall expressly
require any subcontractors performing work or providing services pursuant to the Contract to likewise utilize the U.S.
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all new employees hired by
the subcontractor during the Contract term.

Itis the awarded Bidder's responsibility to ensure that all its employees and subcontractors comply with the employment
regulations required by the US Department of Homeland Security. The City shall have no responsibility to check or verify
the legal immigration status of any employee of the awarded Bidder.

37. EMPLOYEE BACKGROUND CHECK: If an owner, except a stockholder in a publicly traded corporation, or an employee
of the Contractor has been convicted of any offenses requiring registration as a sexual offender or sexual predator,
regardless of the location of conviction, the Contractor shall ensure that the offender’s or predator’s work on the project
is consistent with the terms of his probation and registryrequirements.

38. PAYMENT: One (1) original request for payment must be submitted to the City of North Port on a form approved by
the City. In lieu of the hard copies of the pay request submittal, scanned signed digital files of the requests for payments
may be submitted as an attachment to an e-mail. Each pay request must be accompanied by written consent of the surety,
when applicable, and an updated work schedule to reflect progress of work. Payment shall be subject to the approval
and direction of the surety in accordance with F.S. §255.05(11). Price shall be net and all invoices payable according to
the Florida Local Government Prompt Payment Act (F.S. ch. 218). Upon certification and approval by the City or its duly
authorized agent, progress payments may be made to the Contractor upon his/her application for all services or work
completed or materials furnished in accordance with the Contract. Prior to fifty percent (50%) completion, the Contractor
will be paid monthly the total value of the work completed and accepted during the preceding month, less ten percent
(10%) retainage. After fifty percent (50%) completion of the construction services purchased pursuant to the Contract,
the City must reduce to five percent (5%) the amount of retainage withheld from each subsequent progress payment
made to the Contractor upon request of the Contractor. For purposes of this subsection, the term “fifty percent (50%)
completion” is the point at which the City has expended fifty percent (50%) of the total cost of the construction services
purchased as identified in the Contract together with all costs associated with existing change orders
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and other additions or modifications to the construction services provided for in the Contract. The City shall inform the
Contractor’s Surety of any reduction in retainage. The Contractor must update each new pay request in accordance with any
changes made to the previous submittal. The City or its duly authorized administrative agent, shall approve final payment
for all work, materials and services furnished under this Contract.

Retainage may be reduced upon issuance of the Certificate of Substantial Completion by the City if, in the sole opinion
of the City, sufficient progress on the schedule has been accomplished, the surety does not object, and the City has retained
adequate coverage for the project through the achievement of Final Completion.

39. MBE: Contractors awarded construction contracts who intend to subcontract material or service requirements of
the project are encouraged to subcontract to certified minority business/women business enterprises firms or show
good faith effort.

40. DBE Contract Assurance (IF APPLICABLE): The contractor, sub-recipient, or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and administration of DOT assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result in the termination of
this contract or such other remedy as the recipient deems appropriate.

41. SWORN STATEMENT, COMPLIANCE WITH FLORIDA TRENCH ACT: Bidder shall be solely responsible for complying
with the Florida Trench Safety Act (553.60-553.64 Florida Statutes) and Occupational Safety and Health Administration
excavation safety standards, 29 CFR 1926.650 (subpart P) as amended. All costs associated with complying with these
requirements shall be included in the separate line items of the bid and shall be as detailed in the Sworn Statement  of
Compliance with the Florida Trench Safety Act. Bidder shall submit the Statement of Compliance with the Florida Trench
Safety Act form provided herein with his bid or with each workassignment.

42. INSURANCE REQUIREMENTS: The successful Bidder shall be required to supply, at their cost, insurance coverage
in form and amount as required by the City, as outlined in the bidspecifications.

43. CONTACT PROHIBITION: All prospective Bidders are hereby instructed NOT to contact any member of the City of
North Port Commission, the City Manager, or City of North Port staff member other than the Authorized Contact Persons
identified in this Solicitation regarding this solicitation package, Bidder’s submittal package, City’s Intent to Award, or
City’s Intent to Reject (if applicable) at any time prior to the FORMAL AWARD for this project. Any such contact shall be
cause for rejection of yoursubmittal.

44, SCRUTINIZED COMPANIES:

A. Asrequired by section 287.135(5), Florida Statutes, for contracts of $1,000,000.00 or less, when submitting a bid
or proposal, and prior to entering into a contract with the City, ever person or entity shall certify on a form provide by
the City, that it is not on the Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725,
Florida Statutes, and that it is not engaged in a boycott of Israel.

B. As required by section 287.135(5), Florida Statutes, for contracts of $1,000,000.00 or more, when
submitting a bid or proposal, and prior to entering into a contract with the City, ever person or entity shall
certify on a form provided by the City, that all of the following are true:
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1. It is not on the Scrutinized Companies that Boycott Israel List, created pursuant to section 215.4725,
Florida Statutes, and that it is not engaged in a boycott of Israel;and

2. It is not on the Scrutinized Companies with Activities in Sudan list or the Scrutinized Companies with
Activities in Iran Petroleum Energy Sector list, created pursuant to section 215.473, Florida Statutes; and
It is not engaged in business operations in Cuba or Syria.

C. PENALTY:

1. If a false certification is submitted or the person or entity has been placed on one of the above-noted Lists
of Scrutinized Companies or has engaged in business operations in Cuba or Syria, the person or entity will
be in breach of the Contract terms and the City may terminate the Contract.

2. A person or entity that has been found to have provided a false certification may be subject to a civil
penalty equal to the greater of $2 million or twice the amount of the Contract, plus all reasonable
attorney’s fees and costs, including any costs for investigations that led to the finding of the false
certification; and

3. A person or entity that has been found to have provided a false certification shall be ineligible to bid on
any contract with the City for three (3) years after the date the City determined that a false certification
has been submitted.

45. LOCAL PREFERENCE: Bidder may claim the Local Preference if Bidder qualifies under the definition below and in
accordance with Ordinance 2009-10, as may be amended by the City of NorthPort.

A. Local Business Definition:

Preference shall be given to a “local business” in the purchase of commodities and services procured pursuant to
this Section. Bidders desiring to receive preference as a local business will be required to affirmatively state and
provide documentation as set forth in the solicitation in support of their status as a local business. Any bidder who
fails to submit sufficient documentation with their bid shall not be granted local preference consideration for the
purpose of that specific contract award.

“Local business” means a bidder that maintains a physical business address located within the limits of Sarasota
County, Charlotte County or Desoto County for a period of six (6) months or more before the bid submission date
from which the bidder operates or performs business and where at least fifty percent (50%) of the bidder’s
employees are residents of the City. Post office boxes may not be used to establish a physical business address.

“North Port local business” means a local business that has its primary physical business address located within
the limits of the City for a period of six (6) months or more before bid submission date, from which the bidder
operates or performs business and where at least fifty percent (50%) of the bidder’s employees are residents of
the City. Post office boxes may not be used to establish a physical business address.

If requested by the City, the bidder will be required to provide documentation substantiating the information
given in this affidavit. City reserves the right to request supporting documentation as evidence to substantiate the
information given in this affidavit. Failure to do so will result in the bidder’s submission being deemed non-
responsive.
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46.

Any bidder that misrepresents its status as a local business or North Port local business shall be barred from
receiving any City contracts for a period of three (3) years.

Local Price Match Option:

Each formal competitive bid solicitation shall clearly identify the criteria for award. When a responsive and
responsible bidder who is not a local business (hereafter, non-local business bidder) submits the lowest bid price
(hereafter, low bid), all responsive and responsible local business bidders shall have five (5) business days to
submit an offer to match the low bid, provided the original bid submitted by the local business bidder is within
ten percent (10%) of the low bid if the amount of the low bid is no more than one million dollars (51,000,000). If
the amount of the low bid is more than one million dollars ($1,000,000) but no more than 2 million dollars
($2,000,000), local business bidders within five percent (5%) shall have the opportunity to match the low bid. If
the amount of the low bid is more than two million dollars ($2,000,000) but no more than 3 million dollars
(53,000,000), local business bidders within three percent (3%) shall have the opportunity to match the low bid. If
the amount of the low bid is more than three million dollars ($3,000,000), local business bidders within two and
one-half percent (2.5%) shall have the opportunity to match the low bid. The original lowest responsive and
responsible North Port local business bidder who matches the low bid shall receive the award. If no eligible North
Port local business bidder can match the low bid, the award shall be made to the original lowest responsive and
responsible local business bidder who matches the low bid. If no eligible local business bidder can match the low
bid, the award shall be made to the lowest responsive and responsible bidder, regardless of local business status.

If there is a tie between a local business and a non-local business, the local business shall receive the award. If
there is a tie between two North Port local businesses or two local businesses, the business with the higher

percentage of employees who reside within the City shall receive the award.

RELEASE OF LIENS: The Contractor is required to pay all money due subcontractors and material dealers

promptly. The Contractor shall submit releases of liens, satisfactory to the City, certifying that all payrolls, material bills,
and other indebtedness incurred by the Contractor in connection with this project have been paid in full.

47. CONFLICTS OF INTEREST — CITY OFFICERS, EMPLOYEES OR BOARD MEMBERS: The Florida Code of Ethics regulates

the ability of the City to contract with its public officers (including board members), employees, and their immediate
relatives. Respondents shall disclose any such potential conflicts on the provided Conflict of Interest Form.
Respondents are responsible for reviewing Florida Statute §112.313 to determine whether they may have a conflict.
If Respondent is in doubt as to their ability to contract with the City, they shall seek a conflict of interest opinion from
the City Manager or his/her designated representative prior to submittal of aresponse.

END OF SECTION |
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SECTION II.
GENERAL PROVISIONS
SCOPE OF WORK

1.1 Intent of Contract: Bid forms shall set forth firm bid unit prices for furnishing all necessary materials and
completing all work, including but not limited to labor, transportation, supervision, electricity, water, equipment,
startup, testing, training and all other work needed for a complete and operational system, as described in the
Technical Specifications and/or shown on the Contract Drawings attached herewith. The City reserves the right to
establish the exact limits of work in the field and to add or delete from the Project, as it deems necessary.

1.2 Definitions:
1.2.1 The successful bidder for this Contract will be referred to as the Contractor; Department Director
or his/her representative, acting personally or through an assistant duly authorized for such act by the City
will be referred to as City. For the purposes of this Contract, the word “Project” shall mean the services limits
of Contractor.

1.2.2 The Contract documents consist of the Request for Bids, Instructions to Bidders, Bid Forms,
Technical Specifications and Conditions, Construction Drawings, General Provisions, Special Provisions,
Insurance Requirements, and all other related documents, including all modifications thereof incorporated in
the documents before their execution. These form the Contract.

1.2.3 Written notice shall be deemed to have been duly served three days after date of postmark, and
upon receipt, if delivered to the individual or member of the firm or an officer of the corporation for whom it
is intended.

1.24 Subcontractor(s), as employed herein, includes only those having a direct Contract with the
Contractor and it includes one who furnishes material worked to a special design according to the plans and
specifications of this work, but does not include one who merely furnishes material not soworked.

1.2.5 The term “work” of the Contractor includes labor or materials or both, equipment, transportation,
or other facilities necessary to complete the Contract.

1.2.6 All time limits stated in the Contract documents are of essence to the Contract.

1.2.7 The words “furnish,” furnish and install,” “install,” and “provide” or words with similar meaning shall be
interpreted, unless otherwise specifically stated, to mean “furnish and install complete in place and ready for
service.”

1.3 Time of Completion: The Contractor shall complete the work within the time set forth in the Contract. The
Contractor shall complete each portion of the work within such time as set forth in the Contract for such portion.
The time of completion of the Contract shall be expressed in calendardays.

All work for this project shall be performed during regular business hours. A regular workday shall be considered a
maximum of ten (10) hours duration. The cost for inspection time for work performed on Sundays, holidays, or in
excess of ten (10) hours may be billed to the Contractor at the prevailing wage plus overhead costs for those persons
involved.
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A working day is any day within the period between the start of the Contract time and the date provided in the
Contract for completion or upon field acceptance by the City of all work provided for in the Contract, or as stipulated
in the Technical Specifications, or whichever comes first, other than: Sunday, any day designated as a holiday by the
City, any day the Contractor is prevented from working during the first five (5) hours of the work day, with at least
sixty percent (60%) of the normal work force, due to inclementweather.

Request for planned overtime by the Contractor must be submitted in writing to the City, twenty-four (24) hours in
advance, and may not proceed without the City’s approval.

Blue Ridge Park will remain open to the public during the construction of the additional parking lot. Contractor must
not block or stage any equipment or materials in the existing parking lot, and must not block ingress and egress of
vehicles throughout the construction.

1.4  Quality of Work: The Contractor agrees to do the work covered under this Contract to the best of his/her
ability and conforming to this Contract and specifications and of a quality acceptable to the trades. The Contractor
further agrees to follow proper and appropriate instructions by the City.

2. PROSECUTION AND PROGRESS
2.1 Subletting or Assigning of Contracts: The Contractor shall not sublet, sell, transfer, assign, or otherwise
dispose of the Contract or any portion thereof, or his right, Title, or interest therein, without written consent of the
City Manager or his Designee.

2.2 Preconstruction Meeting: After the Contract has been awarded, the City will schedule a preconstruction
meeting to be held before any work is begun to review the construction aspects of the Project. The meeting will be
between the City, the Contractor and various utility companies that will be affected by the construction.

The awarded Contractor shall furnish a certified recorded copy from Sarasota County Clerk’s Office of the
Performance and Payment Bond in the amount of 100% of the total project price within ten (10) calendar days after
notification of award to the Purchasing Department. The undersigned shall be responsible and bear all costs
associated to record Performance and Payment Bond with Sarasota County Clerk's Office. Receipt of said recording
and a certified copy of the Bond shall be furnished to the Purchasing Department at the time of the pre-construction
meeting.

2.3 Performance and Payment Bond:

The awarded Contractor shall furnish a certified recorded copy from Sarasota County Clerk’s Office of the
Performance and Payment Bond in the amount of 100% of the total project price within ten (10) calendar days after
notification of award to the Purchasing Department. The undersigned shall be responsible and bear all costs
associated to record Performance and Payment Bond with Sarasota County Clerk's Office. Receipt of said recording
and a certified copy of the Bond shall be furnished to the Purchasing Department at the time of the pre-construction
meeting.

2.4 Submission of Work Schedule/Order of Completion: At the preconstruction meeting, the successful bidder
shall have on hand a working schedule for the Project, showing in detail the order in which the Contractor proposes
to perform the work. He/she shall indicate the dates on which major equipment will be delivered and various major
items of work will start and the estimated completion dates of the major items. Construction Schedule the
Contractor’s proposed operations for the various items of work, which would affect or be affected by utility
adjustments.
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2.5 Submission of Schedule of Values: A Schedule of Values to reflect value of equipment, materials and work
performed per unit price, with totals shall be submitted at preconstruction meeting. Both parties are to agree on
proposed schedule of values prior to any work being performed.

2.6 Provisions for Convenience of Public: The Contractor shall schedule his/her operations so as minimize any
inconvenience to adjacent businesses for residences. Where necessary, the City may require the Contractor to
construct first the work in any areas along the Project where restrictions caused by construction operations would
represent a more serious handicap, before beginning construction in the less affectedareas.

3. CONTROL OF THE WORK AND MATERIALS

3.1

Control of Work:
3.1.1 Plans and Contract Documents: The Contractor will be furnished Plans, Technical Specifications,
General and Special Provisions as required for the Project. Additional signed & sealed copies, if needed to
obtain the permits or otherwise perform the Work associated with this Contract, will be submitted upon
written request. Other copies that may be needed by the Contractor shall be produced by the Contractor as
his own expense.

3.1.2 Detail Drawings and Instructions: The City may furnish, with reasonable promptness, additional
instructions by means of drawings or otherwise, necessary for the proper execution of the work. All such
drawings and instructions shall be consistent with the Contract documents, true developments thereof, and
reasonable inferable there from.

3.13 Order of Precedence: These documents are integral parts of the Contract, and a requirement
occurring on one is as binding as though occurring in all. They are intended to be complementary and to
describe and provide for a complete work. In cases of discrepancy, the governing order of documents shall be
as follows:

3.1.3.1  Permits from Agencies as required by law

3.1.3.2 Change Orders

3.1.3.3 Contract Documents, including Special Provisions, Technical Specifications and

Attachments A through C
3.1.3.4  Construction Plans

3.1.34.1 Dimensions given in figures govern scaled dimensions.
3.1.3.4.2 Detail drawings govern over general drawings.
3.1.34.3 Addenda/Change order drawings govern over Contractdocuments.

3.1.3.5 FDOT Roadway and Traffic Standard Plans, July 2019 edition.
3.1.3.6 FDOT Standard Specifications, for Road & Bridge Construction, 2019 edition.

3.1.4 Conformity of Work with Plans: All work performed, and all materials furnished shall be in reasonably
close conformity with lines, grades, cross sections, dimensions, and material requirements, including
tolerances, shown on the Plans or indicated in the Technical Specificationsor Special Provisions.

3.1.5 Authority of the City: All work shall be done under the supervision of the City or the City’s
representative and performed to its satisfaction. It is agreed by the parties hereto that the City shall decide
all questions and disputes which may arise relative to the interpretation of the plans, construction,
prosecution, and fulfillment of the Contract, and as to the character, quality, amount, and value of any work
done, and material furnished, under or by reason of the Contract.

3.1.6 City’s Status: The City and/or the City’s Representative shall examine and inspect the work to assure
compliance with the requirements of these Contract Documents. The City and/or the City’s Representative
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shall determine the quality and acceptability of materials and workmanship relative to the requirements of
the Plans and Technical Specifications.

The City Manager or his Designee has the authority to:

3.16.1 Stop the work whenever such stoppage may be necessary to insure the proper execution
of the Contract.

3.1.6.2 Reject all work that does not conform to the Contract.

3.1.6.3 Resolve questions that arise in the execution of the work.

The City’s Representative has the authority to:

3.1.64 Reject all work that does not conform to the Contract.
3.1.6.5 Resolve questions that arise in the execution of the work.

3.1.7 Suspension of Work: The City may at any time suspend work by giving ten (10) calendar day notice to
the Contractor in writing. The City shall reimburse the Contractor for expenses incurred by the Contractor in
connection with work under the Contract as a result of such suspension, unless such suspension was caused by
actions of the Contractor. However, if the work or any part thereof shall be stopped by a notice in writing
aforesaid, and if the City does not give written notice to the Contractor to resume work within thirty (30)
calendar days of the date fixed in the written notice to suspend, then the Contractor will be entitled to the
estimates and payment for all work done, unless such suspension was caused by actions of the Contractor.

3.1.8 The City’s Right to do Work: If the Contractor should neglect to prosecute the work properly or fail
to perform in accordance with the provisions of this Contract, the City, after three days written notice, may
without prejudice to any other remedy it may have, make good any deficiencies and deduct from the payment
due the Contractor.

3.1.9 The City’s Right to Terminate Contract: If the Contractor refuses or fails to complete the work within
the time specified for this Contract, or any extension thereof, the City may terminate the Contractor’s right to
proceed. In such event, the City may take over the work and prosecute the same to completion by the Contract
or otherwise and the Contractor will be liable for any excess cost occasioned by the City. The City may take
possession of and utilized in completing the work such materials and equipment as may be on the site of the
work and necessary, therefore.

If the Contractor should be adjudged a bankrupt, or should make a general assignment for the benefit of
his/her creditors, or if a receiver should be appointed due to insolvency, or if he/she should refuse or fail,
except in cases which time extension is provided to supply enough workmen, of if he/she should fail to make
payment to subcontractors for labor and/or material, or disregard laws, ordinances or the instructions of the
City, or be guilty of a violation of a provision of the Contract, then the City may, without prejudice to any other
right or remedy and after giving seven (7) calendar days’ notice, terminate employment of the Contractor and
possess materials, tools, and appliances thereon and finish work by methods it may deem expedient.
Expenses incurred by the City and the damage incurred through the Contractor’s default.

In any circumstance, the City shall have the right to unilaterally cancel, terminate or suspend this Contract, in
whole or in part, by providing the Contractor thirty (30) calendar days written notice by certified mail.
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In the event of termination, the Contractor shall be entitled to compensation for services rendered and costs
incurred through the effective date of termination. All finished or unfinished documents, material, or work
shall become the property of the City and shall be delivered to the City without reservation.

3.1.10 City May Stop the Work: If the Work is defective, or the Contractor fails to supply sufficient skilled
supervisory personnel or workmen or suitable materials or equipment or the work area is deemed unsafe, the
City may order the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, this right of the City to stop the Work shall not give rise to any duty on the part of
the City to exercise this right for the benefit of the Contractor or any other party. The City will not award any
increase in Contract Price or Contract Time if the Work is stopped due to the circumstances described herein.

3.1.11  City’s Decision: The City shall, within a reasonable time after their presentation, make decisions in
writing on claims by the Contractor and on all other matters relating to the execution and progress of the
work or the interpretation of the Contract Documents.

3.1.12  Authority and Duties of City’s Inspectors: The City’s Inspectors shall be authorized to inspect all
work done and all materials furnished. They shall be authorized to call to the attention of the Contractor any
failure of the work or materials to conform to the Technical Specifications and Contract. The presence of the
Inspector shall in no way lessen the responsibility of the Contractor.

3.1.13  Inspection of Work: The City and its representative shall at all times have access to the work
wherever it is in preparation or progress and the Contractor shall provide proper facilities for such access and
inspection. If the Specifications/Conditions, the City’s instruction, laws, ordinances or any public authority
require any work to be specially tested or approved, the Contractor shall give to the City timely notice of its
readiness for inspection and, if the inspection is by an authority other than the City, the date fixed for such
inspection. Inspections by the City shall be promptly made and, where practicable, at the source of supply. If
any work should be covered up without approval or consent of the City, it must, if required by the City, be
uncovered for examination at the Contractor’s expense. Re-examination of questioned work may be ordered,
and the work must be uncovered by the Contractor.

3.1.14  Contractor’s Supervision and Employees: The Contractor shall supervise, inspect, and direct the
work completely and efficiently, devoting such attention thereto and applying such skills and expertise as may
be necessary to perform the work in accordance with the Contract Documents. The Contractor shall be solely
responsible for the means, methods, techniques, sequence and procedures necessary for the orderly progress
of the work, and to maintain all safety precautions and programs incidental thereto. The Contractor shall at
all times enforce strict discipline and good order among his/her employees and shall not employ any unfit
person or anyone unskilled in the work assigned to him/her. The Contractor shall be responsible to see that
the completed work complies fully with the Contract Documents.

As the work progresses, the Contractor shall keep on the job at all times an English-speaking Superintendent
or designee, technically qualified, who is an employee of the Contractor and who shall not be replaced without
written notice and approval of the City. The Superintendent will be the Contractor’s representative on the job
and shall have authority to act on behalf of the Contractor. The Superintendent or his/her qualified designee
shall be present at the job site and direct the work of subcontractors, as well as employees of the Contractor.
This supervisor will be equipped with a communication device enabling him/her to contact suppliers,
subcontractors or his/her office who in turn can convey necessary communications to others. All
communications given to the Superintendent shall be as binding as if given to the Contractor. The Contractor
shall issue all communications to the City or his/her representative.
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The Contractor’s Superintendent shall be present on the job site at all times while work is in progress, and
shall be available by phone for emergencies twenty-four hours per day, seven days per week. Failure to
observe this requirement shall be considered suspension of the work by the Contractor until such time as such
Superintendent is again present on the job.

If the Contractor, in the course of the work, finds any discrepancy between the drawing and the physical
conditions of the site, or any errors or omissions in drawing, or in the construction layout points and
instructions, he/she shall immediately inform the City, in writing, and the City shall promptly verify same. Any
work done after such discovery will be done at the Contractor’srisk.

Neither party shall employ or hire any employee of the other party without the concurrence of each party.

3.1.15 Contractor’s Understanding: It is understood and agreed that the Contractor has, by careful
examination, satisfied himself/herself as to the nature and locations of the work, the conformation of the
ground, the character, quality, and quantity of materials to be encountered, the character of equipment and
facilities needed prior to and during prosecution of the work under this Contract. No verbal agreement or
conversation with any officer, agent, or employee of the City, either before or after execution of this Contract,
shall affect or modify the terms or obligations hereincontained.

3.1.16  Permits and Regulations: Permits and licenses necessary for the prosecution of the work shall be
secured and paid for by the City, unless otherwise specified. The Contractor shall give all notices and comply
with all laws, ordinances, rules, and regulations bearing on the conduct of the work as drawn and specified. If
the Contractor observes that the specifications and drawings are at variance therewith, he shall promptly
notify the City in writing, and any necessary changes shall be adjusted as provided in the Contract for changes
in the work. If the Contractor performs any work knowing it to be contrary to such laws, ordinances, rules,
and regulations, and without such notice to the City, he/she shall bear all costs arising there from.

3.1.17  Protection of Work and Property: The Contractor shall continuously maintain protection of all
his/her work from damage and shall protect the City’s property from injury or loss arising in connection with
this Contract. He/she shall adequately protect adjacent property as provided by law and the Contract
Documents. He/she shall provide and maintain all passageways, guard fences, lights, and other facilities for
protection required by public authority or local conditions. In an emergency affecting the safety of life or of
the work, or of adjoining property, the Contractor, without special instruction or authorization from the City,
is hereby permitted to act, at his discretion, to prevent such threatened loss or injury, and he/she shall so act,
without appeal, if so instructed or authorized. Any compensation claimed by the Contractor on account of
emergency work shall be determined by agreement between the Contractor and theCity.

The Contractor shall not occupy private land outside of any easements or rights of way unless a written
authorization has been signed by the property owner. It shall be the Contractor's responsibility to provide
these agreements prior to construction, if required. Prior to the use of private lands, the Contractor shall
submit a copy of the agreement(s) to the City. In the event the Contractor uses private property for any
purpose without first having obtained the necessary approvals from the property owner and provided the
necessary agreements to the City, the City will direct the Contractor in writing to immediately cease using
such property.

Prior to application for final payment, the Contractor shall provide documentation from the owner of each

piece of private property for which an agreement for use was provided, or for which the City has issued written
notification to the Contractor, that each owner is satisfied with the manner in which the Contractor has
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restored the property. Final payment or reduction in retainage shall not be paid until such documentation is
received by the City.

3.1.18 Changes in the Work: The City, without invalidating the Contract, may order extra work or make
changes by altering, adding to or deducting from the work, the Contract sum being adjusted accordingly. Such
work shall be executed under the conditions of the original Contract. The change and amount of compensation
must be agreed upon in writing in a document of equal dignity herewith prior to any deviation from the terms
of this Contract.

In giving instructions, the City shall have authority to make minor changes in the work, not involving extra
cost, and not inconsistent with the purposes of the work. Except in an emergency endangering life or property,
no extra work or change shall be made unless in pursuance of a written order by the City; and no claim for an
addition to the Contract sum shall be valid, unless ordered. Value of any such extra work or change shall be
determined in one or more of the following ways:

3.1.18.1 By unit prices named in thecontract.

3.1.18.2 By Change Order executed by City Manager.

3.1.18.3 By cost and percentage or by cost and a fixed fee.

3.1.184 By estimate and acceptance in a lump sum.

3.1.18.5 By Contingency Authorization (executed by City Manager).

If none of the previous methods are agreed upon, the Contractor, provided he/she receives an order as above,
shall proceed with the work. In such case and also under case, he/she shall keep amendment in such form as
the City may direct, a correct amount of the net cost of labor and materials, together with vouchers. The City
shall certify to the amount, including reasonable allowance for overhead and profit, due to the Contractor.
Pending final determination of value, no payment on changes shall be made. When requiring a change in the
scope of services the Contractor shall notify the City by written notice that a change order is requested within
five (5) days of any occurrence.

3.1.19  Deductions for Uncorrected Work: If the City deems it inexpedient to correct work injured or done
not in accordance with the Contract, an equitable deduction from the Contract price shall be made thereof.

3.1.20 Delays and Extension of Time: If the Contractor should be delayed at any time in the progress of
work by any act of neglect of the City or of its employees or by any other Contractor employed by the City, or
by changes ordered in the work, or by such causes beyond the Contractor’s control, or by delay authorized by
the City, or by any cause which the City shall decide to justify the delay, then the time of completion shall be
extended for such reasonable time as the City may decide. However, no time delay shall be allowed if judged
by the City to be caused by the Contractor’s negligence.

No such extension shall be made for delay occurring more than seven (7) calendar days before claim therefore
is made in writing to the City. In the case of a continuing cause of delay only one (1) claim is necessary. This
article does not exclude the recovery of damages for delay by either party under other provisions in the
Contract Documents.

3.1.21  Correction of Work Before Final Payment: All work, materials, whether incorporated in the work or
not, all processes of manufacturer, and all methods of construction shall be at all times and places subject to
the inspection of the City who shall be the final judge of quality and suitability of the work, materials, processes
of manufacture, and methods of construction for the purposes for which they are used. Should they fail to
meet City’s approval; they shall be forthwith reconstructed, made good, replaced, and/or
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corrected, as the case may be, by the Contractor at his/her own expense. Rejected material shall be
immediately removed from the site. If, in the opinion of any portion of the work injured or not performed in
accordance with the Contract Documents, the compensation to be paid to the Contractor hereunder shall be
reduced by such amount as in the judgment of the City to be equitable.

3.1.22  Contractor Right to Stop Work or Cancel Contract: If the work should be stopped under an order of
any court or other public authority for a period of three (3) months through no act or fault of the Contractor or
of anyone employed by him, or if the City fails to pay the Contractor within thirty (30) calendar days of maturity
and presentation of any sum certified by the City, then the Contractor may, upon seven (7) calendar days
written notice to the City, stop work and terminate this Contract.

3.1.23  Removal of Equipment: In the case of annulment of this Contract before completion from any cause
whatever, the Contractor, if notified to do so by the City, shall promptly remove any part or all of his
equipment and supplies from property of the City and/or site of work, failing which the City has the right to
remove such equipment and supplies at the Contractor’s expense.

3.1.24  Use of Completed Portions: The City has the right to take possession of and use any completed or
partially completed portions of the work, notwithstanding the time for completing the entire work of such
portions may not have expired, but taking possession and use shall not be deemed an acceptance of any work
not completed in accordance with the Contract Documents. If such prior use increases the cost of or delays
the work, the Contractor shall be compensated as the City may determine and the Cityapproves.

3.1.25  Payments Withheld: The City may withhold payment to the Contractor from loss on accountof:

3.1.25.1 Defective Work not remedied; Reference FDOT section 9-5.3, FDOT Standard
Specifications for Road and Bridge Construction manual dated 2019.

3.1.25.2 Claims filed or evidence indicating probable filing of claims; Reference FDOT sections 5-
12, FDOT Standard Specifications for Road and Bridge Construction manual dated 2019.

3.1.25.3 Failure of the Contractor to make payment properly to Subcontractors or for
material/labor; Reference FDOT section 9-5.6, FDOT Standard Specifications for Road and
Bridge Construction manual dated 2019.

3.1.25.4 A reasonable doubt that the Contract can be completed for the balance thenunpaid.

3.1.25.5 Damage to another Contractor

3.1.25.6 When the above grounds are removed, payment shall be made for amounts withheld
because of them.

3.1.26  Damages: Any claim for damage arising under this Contract shall be made in writing to the party
liable within a reasonable time of the first observance of such damage and not later than the time of final
payment, except as expressly stipulated otherwise in the case of faulty work, and shall be adjusted by
agreement.

3.1.27  Assignment: Neither party to the Contract shall assign the Contract or sublet it as a whole without
the written consent of the other, nor shall the Contractor assign any monies due or to become due to him/her
hereunder without the previous written consent of the City.

3.1.28  Right of Various Interests: Before work being done by the City’s forces or by other Contractor’s
forces, contiguous to work covered by this Contract, the respective rights of the various interests involved
shall be established by the City before such commencement, to secure the completion of the various portions
of the work in general harmony.

25 |Page



City of North Port
RFB No. 2020-32
BLUE RIDGE PARK PARKING LOT IMPROVEMENTS

3.1.29  Separate Contracts: The City reserves the right to let other Contracts in connection with this work.
The Contractor shall afford other Contractors reasonable opportunity for the introduction and storage of their
materials and execution of the work and shall properly connect and coordinate his/her work with theirs. If
any part of the Contractor’s work depends on proper execution or results upon the work of any other
Contractor, the Contractor shall inspect and promptly report to the City any defects in such work that render
it unsuitable for such proper execution and results. His/her failure to so inspect and report shall constitute an
acceptance of the other Contractors, work as fit and proper for the reception of his work, except as to defects,
which may develop on the other Contractor’s, work after execution of hiswork.

3.1.30.1 Subcontractors: The Contractor shall provide a list of Subcontractors with his/her proposal for
approval. The Contractor agrees that he/she is as fully responsible to the City for the acts and omissions of
his/her Subcontractors and of persons either directly or indirectly employed by them as he/she is for the acts
and omissions of persons directly employed by him/her. Nothing contained in the Contract documents shall
create any Contractual relationship between any Subcontractor and the City.

Substitutions must be submitted in writing and shall be subject to the approval by the City. To ensure proper
execution of his/her subsequent work, the Contractor shall measure work already in place and shall at once
report to the City any discrepancy between the executed work and the drawings.

3.1.31  Horizontal and Vertical Control: Unless noted otherwise in the Contract documents, the Contractor
shall be responsible for the layout of all Contract work. The Contractor shall employ or retain any/all
professional services that are required by the Contract to complete the work. The Contractor shall carefully
preserve benchmarks, reference points and stakes, and, in case of willful or careless destruction, be
responsible for any mistakes that may be caused by their unnecessary loss ordisturbance.

3.1.32  Lands for Work: The City shall provide the lands upon which the work under this Contract is to be
done, except that the Contractors shall provide land required for the erection of temporary construction
facilities and storage of material, together with the right of access tosame.

3.1.33  Cleaning Up: The Contractor shall, at such times as may be required by the City, remove from the
City’s property and from all public and private property, at his/her own expense, all temporary structures,
used materials and equipment, rubbish and waste materials resulting from his/her operations. All damaged
areas will be restored by the Contractor to their original conditions and approved by the City. By submission
of a bid, the Contractor assumes full responsibility for the associated expenses. There shall not be an increase
in time or price associated with such removal, and payment to Contractor may be withheld until such work is
completed.

3.1.34  Guarantee: The Contractor shall warrant all equipment furnished and work performed by him/her
for a period of one (1) year from the date of written acceptance of the work, final completion by the City or
as may be otherwise specified. Any faulty work or equipment will be fully corrected at no cost to the City and
restored work will be warranted for one year from the date of acceptance, or as may be otherwise specified.
This will not release additional warranties required by other sections or provided by individual suppliers.

The making and acceptance of final payment shall not waive any claim for faulty work appearing after final

payment or for failure to adhere strictly to the Contract documents. If any part of the project is guaranteed
foralonger period, such longer period shall prevail. Except as otherwise specified, all work shall be guaranteed
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by the Contractor against defects resulting from use of inferior materials, equipment or workmanship for one
(1) year from the date of completion or written acceptance by the City, whichever is later.

3.1.35 Responsibility Regarding Existing Utilities and Structures: The existence and location of
underground utilities indicated on the plans are not guaranteed and shall be investigated and verified in the
field by the Contractor before submitting a bid. Excavation in the vicinity of existing structures and utilities
shall be done by hand. The Contractor shall be responsible for any damage to, and for maintenance and
protection of, existing utilities and structures from any damage resulting from said excavation. The Contractor
is to include within his line item bid prices the costs to protect, support and/or move (whether shown or not
shown on the proposed project set of plans) all underground utilities, which may be in conflict with the
construction of the proposed project. Any necessary relocation of CNP City of North Port (CNP) Utilities will be
paid as additional work documented by change order.

3.1.36  Accidents: The Contractor shall provide equipment and medical facilities as necessary to supply first
aid to anyone who is injured in connection with the work. The Contractor must promptly report in writing to
the City accidents arising out of, or in conjunction with the performance of the work, whether in, or adjacent to,
the site, which causes death, personal injury, or property damages, giving full details and statements of
witnesses. If death or serious injuries or serious damages are caused, the accident shall be reported
immediately by telephone or messenger to the City. If a claim is made by anyone against the Contractor or
Subcontractor on account of an accident, the Contractor shall promptly report the facts in writing to the City,
giving full details of the claim.

3.1.37 Stage Plans: Stage plans of structural alterations, cofferdams, dredging, furnished or approved by
the City, shall be adhered to unless objected to in writing by the Contractor, but the submission or approval
of stage plans by the City shall not relieve the Contractor of full responsibility for the work.

3.1.38 Measurement of Quantities: The quantities of work performed will be computed by the City on the
basis of measurement taken by the City or its assistants, and these measurements shall be final and binding.
All work computed under the Contract shall be measured by the City according to the United States Standard
Measurement and Weights. The City does not assume any responsibility that the final quantities will remain in
accord with estimated quantities, nor shall the Contractor claim misunderstanding or deception because of
such estimate of quantities.

The estimated quantities of work to be done and material to be provided may be increased, decreased, or
omitted, as provided herein. Any increase in quantities shall be approved by the City prior to any work.

3.1.39  Reference to Other Specifications: Where reference is made to specifications such as ASTM, AWWA
or AASHTO, the latest edition shall be used.

3.1.40 Sanitary Facilities: The Contractor shall provide and maintain, in a sanitary condition, facilities for
his/her employees as are required by local and state boards of health.

3.1.41 Quality of Equipment and Materials: To establish standards of quality, the City may, in the
specifications, refer to products by name and/or catalog number. This procedure is not to be construed as
eliminating from competition other products of equal quality by other manufacturers where fully suitable in
design.
3.1.41.1 The Contractor shall furnish a complete list of proposed desired substitutions prior to
signing of the Contract together with such engineering and catalog data as the City may require.
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3.1.41.2 The Contractor shall abide by the City’s judgment when proposed substitute items of
equipment are judged unacceptable and shall furnish the specified item of equipment in such case.
All proposals for substitutions shall be submitted in writing by the General Contractor. The City will
approve or disapprove proposed substitutions in writing within a reasonabletime.

3.1.42 Codes and Laws: The successful bidder shall comply with all Federal, State, Local Laws and
Ordinances that affect the Contract in any way.

3.1.43  Trdffic Control: The Contractor shall comply with the “Manual on Uniform Traffic Control and
Devices” and maintain safe conditions at all times.

3.1.44  Exploration and Reports: If reference is made to identification of reports of explorations and tests
of subsurface conditions at the site that have been used in preparing the Contract documents, it should be
understood that these reports are not part of the Contract documents. The Contractor shall have full
responsibility with respect to subsurface conditions at the site. Technical data, made available only at the
Contractor’s request, may not be sufficient for construction purposes. Additional investigations may be
necessary for the purposes of carrying out the construction project. If the Contractor desires additional
subsurface investigation, it will be done at his/her expense, prior to bidding. Limited Subsurface reports for
this project are available through the Utility Department.

If the Contractor has elected not to make subsurface investigation prior to bidding, he/she shall not be entitled
to any extra compensation or Contract change orders due to conditionsencountered.

3.1.45  Existing Structures: Drawing of physical conditions in or relating to existing surface and subsurface
structures which are at or contiguous to the site that have been utilized by the consultant and/or the City in
preparation of the Contract documents. The Contractor may rely upon the accuracy of the technical data
contained in such drawing but not for the completeness thereof for the purpose of preparing or submitting a
bid. Except as previously indicated, the Contractor shall have full responsibility with respect to physical
conditions in or relating to such structures.

3.1.46  Report of Differing Conditions: If the Contractor believes that any technical data on which he/she
relies is inaccurate, or if any physical conditions uncovered or revealed at the site differ materially from that
indicated, reflected, or referred to in the Contract documents, the Contractor shall promptly, after becoming
aware and before performing any work in connection therewith (except in emergency situations), notify the
City in writing about the inaccuracy of difference. The City will promptly review the pertinent conditions,
determine the necessity of obtaining additional explorations or tests with respect thereto and advise the City
in writing (with a copy to the Contractor) of the City’s findings and conclusion.

3.1.47 Not Shown or Indicated: If an underground facility is uncovered or revealed at or contiguous to the
site, which was not shown or indicated and of which the Contractor could not reasonably have been expected
to be aware, the Contractor shall promptly, before performing any work (except in emergencies), identify the
owner of such underground facility and give written notice thereof to that owner and to the City. The
Contractor will review the underground facility to determine the extent to which the documents should be
modified to reflect and substantiate the consequences of the existence of the underground facility. With City
approval, the Contract documents will be amended or supplemented to the extent necessary. During such
time, the Contractor shall be responsible for the safety and protection of such underground facility. The
Contractor shall be allowed an increase or an extension of time, or both, to the extent that they are
attributable.
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3.1.48 Progress Meeting: Progress meetings will be conducted as required if requested by Contractor or
the City.

3.2 Storage of Materials

3.21 Contractor shall, at its expense, receive, unload, store in a secure place, and deliver from storage to
the construction site all materials and equipment required for the performance of the Contract.

3.2.2 Contractor is not entitled to payment for same except for those materials which in City’s discretion
are properly stored and are going to be installed or incorporated into the construction of the Project within
thirty (30) days of delivery to the constructionsite.

3.2.3 The storage facilities and methods of storing shall meet City’s approval and shall be in accordance
with manufacturer's recommendations, or City will not be obligated to pay forsame.

3.24 Materials and equipment subject to degradation by outside exposure shall be stored in a weather
tight enclosure provided by Contractor at its expense.

3.25 City may at its discretion require material to be stored in an air-conditioned location.

3.2.6 Provided the above conditions are met, the stored materials may be included in a subsequent
Application for Payment if the Contractor also complies with the following:

3.2.6.1 Anapplicable purchase order is provided listing the materials in detail and identifying the
Contract Documents, by name, with verification that the total value of the purchase order amount
reconciles with the corresponding application for payment stored materials line item value.

3.2.6.2 Evidence that proper storage security is provided.

3.2.6.3 The City is provided legal title (free of liens or encumbrances of any kind) to the material
that is stored or stockpiled.

3.2.6.4 The Contractor and/or its Subcontractor have provided insurance for the Stored Materials
against loss, damage (from whatever source), or disappearance, including loss or theft prior to
incorporation into the Work. By execution of the Contract, Contractor releases City from any
responsibility for Stored Materials and assumes all liability for and risk of loss or damage, by
whatever means, including City’s alleged negligence, regardless of whether the City has paid for said
Stored Materials.

3.2.7 Once any Stored Material is paid for by City, it shall not be removed from the designated storage area
except for incorporation into the Work or upon subsequent written approval by City.

3.2.8 No Applications for Payment shall be submitted, nor payments made based on the value of materials
stored at locations other than the Project, unless otherwise approved in writing by the City.
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3.29

3.2.10

3.2.11

It is further agreed between the parties that the transfer of title and the City’s payment for any Stored
Material pursuant to the Contract Documents shall in no way relieve the Contractor of the responsibility
for providing and installing such material in accordance with the requirements of the Contract Documents.

The Contractor warrants that title to all of the Work or Stored Materials covered by the Application for
Payment will pass to the City either by incorporation in the Project or upon receipt of payment by the
Contractor, whichever occurs first, free and clear of all liens, claims, security, interest or encumbrance;
and that none of the Work and none of the Stored Materials covered by the Application for Payments will
have been acquired by the Contractor, or by any other person performing the Work at the site or providing
materials and equipment to the Project, subject to an agreement under which an interest therein or
encumbrance thereon is retained by the seller or otherwise imposed by the Contractor or such person.

In the event stored materials which City is paying for in advance of their being installed or incorporated
into the Project pursuant to this Paragraph are not installed or incorporated into the Project within thirty
(30) days of when they are delivered to the site, Contractor shall not be entitled to payment for any future
stored materials on this Project and the amounts previously approved for payment for said materials shall
be deducted from the Contractor’s next application for payment.

End of General Provisions/ END OF SECTION Il
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SECTION III.
SPECIAL PROVISIONS

SP-01 INTENT: The City of North Port, Parks & Recreation Department is requesting sealed bids from licensed,
experienced, Contractor for the construction of additional parking and sidewalks at Blue Ridge Park.

The work specified herein shall consist of furnishing all supervision, labor, equipment, material and any incidentals
required for the successful completion of all work as specified herein. All work shall conform within the limits as specified
and shown and be in conformance with the appropriate Technical Specifications as specified herein. The Contractor shall
be responsible for traffic control, the restoration of existing street signs, traffic control signs, mailboxes and any other
appurtenances disturbed during construction.

SP-02 EQUIPMENT: The Contractor shall only use equipment, machines, or combination of machines that are in good
and safe working condition. The equipment shall produce results that meet or exceed the Technical Specifications stated
herein. Special attention is directed to pavers capable of achieving desired application rates, specified cross slope and
necessary joint matching through the use of the latest electronic technology available.

Equipment incapable of providing this will not be acceptable for use on this Project. The Contractor shall utilize
compaction equipment, which will produce the required density in accordance with FDOT Specifications. The Contractor
shall not use equipment which is unsafe or in need of repair. Work completed with equipment, which is not properly
functioning, shall be deemed unacceptable. The Contractor shall also conform to FDOT Specification, Section 100.

SP-03 CONSTRUCTION SCHEDULE: The time for the completion of the Blue Ridge Park Parking Lot & Sidewalk
Improvements work shall be 180 calendar days from date specified in the Notice to Proceed to final completion
Contractor shall ensure that all work will be completed within the specified time without exception with a schedule
showing completion within established constraints that will become the baseline for future updates. Updated schedules
must identify any activities delayed and impacts to the progression of work with remedial action plans for recovery or
adjustments. After a baseline schedule is submitted and approved consideration for significant changes in the
Construction Schedule by Contractor must be justified and warranted beforeadopted.

The proposed production schedule shall be submitted a minimum of one (1) week prior to submitting the monthly
invoices, as required under Special Provisions. Invoices will be rejected if the schedule is not included.

SP-04 PRE-CONSTRUCTION CONFERENCE: A Pre-Construction Conference will be held; at which time the Contractor
shall submit the following for the City’s approval or acceptance:

e Atelephone list specifying the name, address, phone number and cellphone numbers of all subcontractors or
suppliers to be used on this project. If the Contractor proposes to subcontract the survey work, the Contractor
shall include the registration number of the surveyor. The telephone list shall also include emergency
telephone numbers. The Contractor shall include a 24-hour emergency telephone or beeper number for the
City’s use, which the Contractor shall update as necessary throughout the project. The
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Contractor shall request, in writing, any changes in subcontractors or suppliers. No change in subcontractors
or suppliers shall be made without written consent from the City.

e |n addition to the telephone and facsimile numbers, the Contractor shall provide an e-mail address where
emails can be sent. The e-mail address must be monitored at least daily and capable of transferring electronic
files.

e The source of materials for the barrow material. The Contractor shall not change these sources without written
consent from the City.

e The Contractor shall submit to the City a list of equipment the Contractor proposes to utilize on this project.

e The Contractor shall submit for City approval a paper copy and electronic copy of a Construction Schedule
prepared using City approved software, and a Schedule of Progress Payment Requests.

No work shall start until all submittals have been accepted by the City. Once approved, no changes will be allowed without
the written approval of the City.

SP-05 PROGRESS MEETING: The Contractor shall designate a representative to attend Progress Meetings held at City Hall,
Parks & Recreation Department, 4970 City Hall Blvd., North Port Florida 34286, or a mutually agreed location. The
Contractor shall submit, at each meeting, revised schedule information, a written projected schedule for the next week,
written claims for additional compensation, written claims for rain days to extend the Contract, results of all testing and
Value Engineering Proposals. The City will use the update schedule information to monitor the Contractor’s production
rate. Upon written notice from the City, the Contractor shall dedicate additional resources to increase the production
rate such that the Contractor will be back on schedule. Failure to comply with the approved Construction Schedule shall
result in the Contractor being considered in default and subject to suspension of this Contract.

SP-06 COOPERATION WITH UTILITIES: The Contractor shall notify all utility owner(s) affected by the construction prior to
beginning work. Any expense of utility repair or other damage due to Contractor's operations shall be borne by the
Contractor. Protection of utilities shall be the responsibility of the Contractor, who shall provide adequate protection to
maintain proper service.

NOTE: The Contractor is to include within his line item bid prices, the costs to protect, and/or support, all underground
utilities, which may be in conflict with the construction of this proposed project.

Attention is called to the Florida Underground Facility Damage Prevention and Safety Act defined in Florida Statute 240.
This act provides for a "One Call Toll Free" telephone number to be used by all parties doing excavation, demolition or
other underground construction.

The Contractor shall not apply the surface course until all manholes, valve covers and survey monument boxes necessary
to be reset have been reset by the Contractor. Utilities located within the City’s right-of-way are required to furnish
adjustment rings and risers. The Contractor shall request from the utilities the necessary materials; however, the
Contractor shall bear all costs necessary to complete the adjustments. The Contractor shall be responsible for maintaining
the specified thickness of the final course of asphalt while resetting the manholes, valve covers and survey monument
boxes to within +1/4-inch tolerance. The Contractor shall bear all costs necessary to correct manholes, valve covers, and
survey monument boxes not reset to within the specified tolerances. The Utility contact person for the City is Darrell
Smith, CNP Utility Construction Coordinator located at CNP Utility Department, 6644 W. Price Blvd. telephone number 941-
240-8021.

SP-07 CONTRACT TIME: The Contractor specifically agrees that it will commence operations within a mutually agreed
upon time following notification by the City to commence work and that all work to be performed under the provisions

of this Contract shall be completed in not more than 180 calendar days from the Notice to Proceed; subject only to delays
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caused through no fault of the Contractor or acts of God. The work will be substantially completed within 150 calendar
days; with final completion within thirty (30) calendar days after attaining Substantial Completion. Time is of the essence
in the performance of thisContract.

SP-08 LIQUIDATED DAMAGES: The work shall be completed within the contract time specified. The contract time shall
include the preparation, submittal, review and approval of submittals, delivery of materials, and construction, assembly,
adjustment and placement into service for beneficial use of all facilities covered under this Contract.

The City of North Port shall issue a Notice of Substantial Completion when it has determined that the work identified in
the contract has been substantially completed; record drawings have been submitted and approved by the City and that
the facility is operating satisfactorily. The contract time also includes up to fourteen (14) calendar days for the review of
submittals, excluding pay requests, by the City of North Port. The City of North Port shall provide the Contractor with a
punch list within two (2) calendar days after the Notice of Substantial Completion is issued. The punch list will identify the
remaining items that must be addressed to the satisfaction of the City of North Port by the Contractor to meet his/her
obligations under the contract. The Contractor shall complete the items on the punch list to the satisfaction of the City of
North Port within fifteen (15) additional calendar days of the issuance of the Final Punch List or Notice of Substantial
Completion; whichever, is later, and prior to submittal of the application for reduction of retainage or final payment. Any
costincurred by the City (i.e. inspection time) after the fifteen (15) calendar day period shall be charged to the Contractor.

The City and the Contractor hereby agree that time is of the essence on this Contract and the City will suffer damages if
the work is not substantially completed within the contract time, plus any extensions thereof allowed by Change Order.
Itis further recognized and agreed by the City and the Contractor that the determination of the exact value of the damages
the City would suffer due to a delay in the Substantial Completion of the work would be a difficult, time consuming and
costly process. It is therefore hereby agreed by the City and the Contractor that it is in their mutual interest to establish
a figure of ONE HUNDRED THREE DOLLARS ($103.00) as Liquidated Damages (but not as a penalty) as specified in section
8-10 of FDOT Standard Specifications dated July 2019, to be paid by the Contractor to the City for each calendar day that
Substantial Completion is delayed beyond the Contract Time. It is mutually agreed by the City and the Contractor that
neither shall make any claim to increase or reduce the amount to be paid under Liquidated Damages as the result of
any calculation of actual damages suffered by the City as the result of delay in the Substantial Completion of the work.

SP-9 DAMAGES: Areas adjacent to the construction that are damaged shall be repaired at the Contractor's expense.
Restoration of adjoining areas shall be equal to or better than original condition and to the satisfaction of the City.
Protection of personal property, utilities, structures, mailboxes, sprinkler systems, conduits, trees, and shrubs shall be the
responsibility of the Contractor, who shall provide adequate protection to maintain proper service. Mailboxes shall be
kept in service to the satisfaction of the US Postal Service and the City, until they are permanently restored to their proper
location upon the completion of the work.

SP-10 CONTINUOUS PROSECUTION OF WORK: The Contractor shall continuously prosecute the work in accordance with
the Contract Documents. Upon written direction from the City, the Contractor shall remove any personnel for the duration
of the Contract, who fails to comply with the Contract Documents. Prior to resurfacing, the Contractor shall fill and
compact all potholes or other surface distortions in such a manner as to preclude any deflection in wearing surface on all
roadways that are to be overlaid and that are a part of this contract unless agreed and approved by the Parks & Recreation
Department.

Correction of safety concerns will be given priority and shall be corrected as soon as practicable, but not later than 24
hours after discovery by the City and notification to the Contractor. Failure to comply with these Provision and/or
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Technical Specification shall result in the Contractor being considered in default and subject to suspension of this contract.

SP-11 SAFETY: The Contractor shall at all times take every available precaution to safeguard the Public. The Contractor
shall prepare and submit a Maintenance of Traffic (MOT) Plan based on the phasing of construction for review and
approval by the City. All Contractor personnel shall fully comply with the approved MOT Plan. It shall be the responsibility
of the Contractor to keep the MOT Plan current and up to date during the project.

Contractor shall communicate with the Inspector and act courteously with the Public. All personnel working within the
City’s right-of-way shall at all times wear City approved safety vests, including personnel who may only briefly be out of
their vehicle (i.e., supervisors, truck drivers). The Contractor shall not remove any traffic controls, including off-duty
officers and flaggers without permission of the City Inspector until the roadway is completely ready for traffic; therefore,
the Contractor shall have personnel on-site until all temporary striping is completed. No open excavations are allowed in
the project. Any pipe installation shall be backfilled properly the same day of work on such pipe area to allow safe passing
of pedestrians and vehicles. The Contractor shall immediately remove any personnel who fail to conform to this
requirement.

SP-12 CHANGES IN THE WORK: The City, without invalidating the Contract, may order extra work or make changes by
altering, adding to or deducting from the work, the Contract sum being adjusted accordingly. Such work will be an
amendment to the contract and shall require approval by the City Manager prior to prosecution of the additional work.
The change and amount of compensation must be agreed upon in writing in a document of equal dignity herewith prior
to any deviation from the terms of this Contract. In giving instructions, the City shall have authority to make minor changes
in the work, not involving extra cost, and not inconsistent with the purposes of the work. Except in an emergency
endangering life or property, no extra work or change shall be made unless in pursuance of a written order by the City;
and no claim for an addition to the Contract sum shall be valid, unlessordered.

Contingency: An amount added to an estimate to allow for items, conditions, or events for which the state, occurrence,
or effect is uncertain and that experience shows will likely result, in aggregate, in additional costs. All contingency items
will require approval from the Purchasing Manager or designee, the Finance Director and City Manager prior to any work
being performed.

Value of any such extra work or change shall be determined in one or more of the following ways:

By estimate and acceptance in a lump sum.

By unit prices named in the contract or subsequently agreed upon.
By cost and percentage or by cost and a fixed fee.

By Change order executed by City Manager

By Contingency Authorization (executed by City Manager).

e wN R

If none of the previous methods are agreed upon, the Contractor, provided he receives an order as above, shall proceed
with the work. In such case and also under case, he shall keep amendment in such form as the City may direct, a correct
amount of the net cost of labor and materials, together with vouchers. The City shall certify to the amount, including
reasonable allowance for overhead and profit, due to the Contractor. Pending final determination of value, no payment
on changes shall be made.

SP-13 CONTRACTOR’S RESPONSIBILITY OF EXISTING CONDITIONS: The plans, technical specifications, and other

documents provided are intended to provide the Contractor with known conditions of the existing site and proposed
work area. The Contractor is responsible to conduct any and all investigation, survey, or other activities required to fully
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understand the existing site and conditions that will be encountered during the project, and on which their bid will be
based. Additional investigations may be necessary for the purposes of carrying out the construction project. If the
Contractor desires additional below water and subsurface investigation, it will be done at Contractor’s expense, prior to
bidding. The City of North Port will not consider or approve any claim for additional time or monetary compensation
submitted by the Contractor caused by unknown site conditions or a failure by the Contractor to fully investigate and
understand the full extent and nature of the work. This includes, but is not limited to, existing utilities, subsurface
conditions, existing creek bottom conditions (rock, rubble, etc.), de-mucking required to achieve proper construction,
limited access, Gopher Tortoise Borrows and water flow.

SP-14 COORDINATION OF THE SPECIFICATIONS: Where conflicts between the City of North Port General Provisions,
Special Provisions, Technical Specifications and Construction Plans, references, should they exist, it is the responsibility of
the bidding Contractor to bring those conflicts to the attention of the Purchasing Agent prior to the bid date. After bids,
have been received, the Contractor will be held to the most stringentrequirement.

The Contractor shall take no advantage of any apparent error or omission in the plans or specifications. If the Contractor
discovers such an error or omission, he shall immediately notify the City. The City will then make such corrections and
interpretations as may be deemed necessary for fulfilling the intent of the plans and specifications.

SP-15 PHOTOGRAPHIC DOCUMENTATION: The Contractor will provide 8”x10” color photographs of the project "just
before construction" and for unusual conditions during construction. The photographs will show pertinent physical
features along the entire line of construction before construction begins. The Contractor will furnish two copies of all
pictures to the City’s representative. Electronic submission is acceptable in lieu of photographs.

SP-16 PRIVATE PROPERTY: The Contractor shall not occupy private land outside of any easements or rights of way unless
a written authorization has been signed by the property owner. It shall be the Contractor’s responsibility to provide these
agreements prior to construction, if required. Prior to the use of private lands, the Contractor shall submit a copy of the
agreement(s) to the City. In the event that the Contractor uses private property for any purpose without first having
obtained the necessary approvals from the property owner or provided the necessary agreement to the City, the City will
direct the Contractor in writing to immediately cease using such property.

Prior to application for final payment, the Contractor shall provide documentation from the owner of each piece of private
property for which an agreement for use was provided, or for which the City has issued written notification to the
Contractor, that each owner is satisfied with the manner in which the Contractor has restored the property. Final payment
or reduction in retainage shall not be paid until such documentation is received by the City.

SP-17 MEASUREMENT OF QUANTITIES: The Contractor shall submit quantities measured in accordance with the
Technical Specifications. The quantities of work performed and submitted will be verified and/or adjusted by the City.
The City verified or adjusted measurements shall be final and binding. All work computed under the contract shall be
measured according to the United States Standard Measurement and Weights. The City does not assume any
responsibility that the final quantities will remain in accord with estimated quantities, nor shall the Contractor claim
misunderstanding or deception because of such estimate of quantities. The estimated quantities of work to be done and
material to be provided may be increased, decreased, or omitted, as provided herein. Any increase in quantities shall be
approved by the City prior to anywork.

SP-18 CONTRACTOR’S UNDERSTANDING: It is understood and agreed that the Contractor has, by careful examination,
satisfied himself as to the nature and location of the work, the conformation of the ground, the character, quality, and
guantity of materials to be encountered, the character of equipment and facilities needed prior to and during prosecution
of the work under this Contract. No verbal agreement or conversation with any officer, agent, or employee
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of the City, either before or after execution of this Contract, shall affect or modify the terms or obligations herein
contained.

SP-19 ASSIGNMENT AND SUBLETTING: The Contractor shall not sub-let or otherwise assign more than fifty percent (50%)
of the contract value. The Contractor shall perform at least 50% of the entire activities as specified with his/her own staff.
The City may request contractor to provide proof concerning their staff and or equipment.

SP-20 QUALIFICATIONS AND EXPERIENCE: Contractor shall submit a minimum of three (3) recent (within the past five
years) references of projects of similar size and scope involving paving, stormwater system improvements and all
associated testing, miscellaneous work, restoration, and clean-up. Each reference shall include a project description,
project location, name and phone number of a contact person, total project amount, and completion date. The City
reserves the right to contact references. Bidder is referred to MINIMUM QUALIFICATIONS AND REFERENCE FORM included
later herein.

SP-21 PAYMENT TERMS: Payment terms are defined in the instructions to bidders/contract. Please note the City has

implemented Bank of America’s ePayables solution, a convenient new payment option for our bidders, and going forward

would like to pay all future invoices with Visa credit card. If you would like to obtain additional information, please contact

Cheryl Dwyer, Business Professional with the Finance Department at 941.429.7111.

SP-22 ERRORS OR OMISSIONS IN PERMITS, PLANS OR SPECIFICATIONS: The Bidder shall take no advantage of any
apparent error or omission, which may be discovered in the Permits, Plans or Specifications but shall forthwith notify the
City Representative of such discovery, who will then make such correction and interpretations as deemed necessary for
reflecting the actual spirit and intent of the Permits and Specifications.

SP-23 FAILURE OF ENGINEER TO REJECT WORK DURING CONSTRUCTION: If, during or prior to construction operations,
the Engineer fails to reject defective work or materials, whether from lack of discovery of such defect or for any other
reason, such initial failure to reject in no way prevents the later rejection when such defect is discovered, or obligates the
City to final acceptance. The City is not responsible for losses suffered due to any necessary removals or repairs of such
defects.

SP-24 CRITERIA FOR AWARD: The award of this bid shall be to the lowest responsive, responsible bidder who meets or
exceeds the minimum requirements of these specifications. Other considerations of award are Local preference, favorable
references, qualifications, similar project experience, and successfully completed projects.

The City reserves the right to reject the bid proposal of any bidder who has previously failed to perform properly, or on
time, contracts of similar nature; or who is not in a position to satisfactorily perform the contract.

SP-25 FACILITY OPERATIONS: Blue Ridge Park will remain operational during construction. Contractor must provide a
safe, convenient, and accessible travel path for pedestrians and allow for ingress and egress of vehicles and parking access
throughout the construction. The existing parking lot is to remain open, and no equipment or materials will be stored in
the existing parking lot area.

SP-26 TESTING: Any and all testing requirements born out of, but not limited to contract requirements and permits,
for the installation of utility piping, including but not limited to, pressure testing, will be included in the Contractor’s
bid price. Testing shall include all utilities installed as part of the work of these Contract Documents. Testing will be
arranged in advance with an independent testing firm (also included in the bid price) for the testing of concrete and
compaction. The City requests to be notified three (3) business days in advance of any test in order to have a City
representative and the Engineer of Record, if required, present. Where less time for notice is specified in the
specifications or plans, this special provision shall prevail.
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SP-27 MISCELLANEOUS ITEMS: Miscellaneous items and accessories which are not specifically mentioned, but which
are essential to produce a complete and properly operating installation, or usable structure or plant, providing the
indicated function, shall be furnished and installed without change in the Contract Price. Such miscellaneous items
and accessories shall be of the same quality standards, including material, style, finish, strength, class, weight and
other applicable characteristics, as specified for the major component of which the miscellaneous items or accessory
is an essential part, and shall be approved by the City’s Engineer of Record before installation. The above requirement
is not intended to include major components not covered by or inferable from the Drawings and Specifications.

SP--28 NOTIFICATIONS OF 48 HOURS: Wherever the technical specifications or plans indicate a minimum of 48 hours’
notice to Owner/City or Engineer, this special provision shall prevail dictating a minimum of three (3) business days’
notice to Owner/City orEngineer.

SP--29 CITY'S STATUS: The City shall examine and inspect the work to assure compliance with the requirements of
these Contract Documents. The City shall determine the quality and acceptability of materials and workmanship
relative to the requirements of the Plans and Technical Specifications. The City has the authority as follows:

To stop the work whenever such stoppage may be necessary to insure the proper execution of the Contract.

To reject all work which does not conform to the Contract.

To resolve questions which arise in the execution of the work.

To stop work whenever materials or shop drawings have not been approved prior to placement.

No additional time or compensation will be added to the Contract when stopping the work for the above listed
reasons.

R N

SP--30 COMPLETION OF THE PROJECT: The Completion of the project shall be accomplished and finalized prior to

submittal of the application for final payment by the Contractor. The City shall determine the date of completion for

the project when at the minimum, the following are met as well as all other conditions defined in the Contract

Documents:

e All punch list items have been addressed to the satisfaction of the City;

e All testing has been completed and results are satisfactory (including but not limited to Pipe Pressure Test,
Concrete, and Compaction Tests);

e Record Drawing requirements have been accepted and approved by the City and all other governmental
agencies, ifapplicable;

e All associated equipment and facilities necessary for the reliable operation of the project are complete in
accordance with contract requirements; and,

e All release of liens have been submitted and are satisfactory to the City, certifying that all payrolls, material
bills, and other indebtedness incurred by the Contractor in connection with this project have been paid in
full.

SP--31 RECORD DRAWINGS: The Contractor will keep one record copy of all Specifications, Drawings, Addenda,
Modifications, and Shop Drawings at the site in good order and annotated to show all changes made during
the construction process. Record Drawings shall list all equipment removed from existing facilities. These shall
be available to the City, City’s Representative, City’s Engineer of Record, and to the State of Florida
Department of Environmental Protection (FDEP) and shall be delivered by him to the City upon completion of
the Project. It shall be used for this purpose only. Final payment will not be made until receipt and approval by
the City of Record Drawings.

SP--32 RECORD DRAWINGS CERTIFICATION: The certification statement shall be as follows:
"I hereby certify that the as-built location information of the water and/or wastewater facilities shown on these
drawings conforms to the Minimum Technical Standards for Land Surveying in the State of Florida, chapter 5J-17.052
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(Florida Administrative Code), as adopted by the Department of Agriculture and Consumer Services, Division of
Consumer Services, Board of Professional Surveyors and Mappers in 2010, and that said as-builts are true and correct
to the best of my knowledge and belief as surveyed under my direction."

SP--33 LABOR, MATERIALS AND EQUIPMENT: The Contractor will provide competent, suitably qualified personnel to
survey and lay out the Work and perform construction as required by the Contract Documents. He will at all times
maintain good discipline and order at the site.

The Contractor will furnish all materials, equipment, labor, transportation, construction equipment and machinery,
tools, appliances, fuel, power, light, heat, local telephone, water and sanitary facilities and all other facilities and
incidentals necessary for the execution, testing, initial operation and completion of the Work.

All materials and equipment will be new, except as otherwise provided in the Contract Documents. When special
makes or grades of material which are normally packaged by the supplier or manufacturer are specified or approved,
such materials shall be delivered to the site in their original packages or container with seals unbroken and labels
intact.

All materials and equipment shall be applied, installed, connected, erected, used, cleaned and conditioned in
accordance with the instructions of the applicable manufacturer, fabricator or processors, except as otherwise
provided in the Contract Documents.

SP--34 LICENSE(s) REQUIREMENT: Certified General Contractor

SP—35 HYDRANT METER: If applicable, the Contractor will be responsible for coordinating a hydrant meter from North
Port Utilities.

SP—36 GOPHER TORTOISE SURVEY: City will be coordinating this survey, prior to construction.

End of Special Provisions

END OF SECTION Il
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SECTION IV.
INSURANCE REQUIREMENTS

INSURANCE

A. Before performing any contract work, Contractor and subcontractors shall procure and maintain during
the life of the Contract the insurance listed below, unless otherwise specified. The policies of insurance shall be
primary and written on forms acceptable to the City and placed with insurance carriers approved and licensed by
the Insurance Department in the State of Florida and meet a minimum financial AM Best and Company rating of
no less than “Excellent.” No changes are to be made to these specifications without prior written specific approval
by the City Manager or designee. The City Manager or designee may alter the amounts or types of insurance
policies required by this Contract upon agreement with Contractor.

i Workers Compensation: Coverage to apply for all employees at the statutory limits provided by
state and federal laws. The policy must include Employers’ Liability with a limit of $1,000,000 each
accident; $1,000,000 each employee; and $1,000,000 policy limit for disease.

ii. Comprehensive Commercial General Liability Insurance: Occurrence from required. Aggregate
must apply separately to this Contract. Minimum $1,000,000 each occurrence; $2,000,000 general
aggregate; $1,000,000 products and completed ops; and $100,000 fire damage.

iii. Commercial Automobile Insurance: To include all vehicles owned, leased, hired and non-owned
vehicles with limits of not less than $1,000,000 per each accident and for property damage and bodily
injury, with contractual liability coverage for all work performed under this Contract.

General requirements: The City of North Port is to be named additional insured on Comprehensive Commercial
General Liability Policy. All certificates of insurance must be on file with and approved by the City before
commencement of any work activities under this Contract. The Certificate of Insurance MUST be accompanied by
a copy of the additional insured endorsement (CG20101185 or combination of CG20100704 and GC20370704).

Any and all deductibles to the above referenced policies are to be the responsibility of the Contractor. The
Contractor’s insurance is considered primary for any loss regardless of any insurance maintained by the City. The
Contractor is responsible for all insurance policy premiums, deductibles, or SIR (self-insured retentions) or any loss
or portion of any loss that is not covered by any available insurance policy.

All insurance policies must be issued by companies of recognized responsibility licensed to do business in Florida
and must contain a provision that prohibits cancellation unless the City is provided notice as stated within the
policy. It is the Contractor’s responsibility to provide notice to the City.

WAIVER OF SUBROGATION: All required insurance policies, with the exception of Workers Compensation,

are to be endorsed with a waiver of subrogation. The insurance companies, by proper endorsement or thru other means,
agrees to waive all rights of subrogation against the City, its officers, officials, employees and volunteers, and the City’s
insurance carriers, for losses paid under the terms of these policies that arises from the contractual relationship or work
performed by the Contractor for the City. It is the Contractor’s responsibility to notify their insurance company of the
Waiver of Subrogation and request written authorization or the proper endorsement. Additionally, the Contractor, its
officers, officials, agents, employees, volunteers, and any Subcontractors, agrees to waive all rights of subrogation against
the City and its insurance carriers for any losses paid, sustained or
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incurred, but not covered by insurance, that arise from the contractual relationship or work performed. This
waiver also applies to any deductibles or self-insured retentions the Contractor or its agents may be responsible
for.

C POLICY FORM

1. All policies, required by this Contract, with the exception of Workers Compensation, or unless specific approval
is given by Risk Management through the City’s Purchasing Office, are to be written on an occurrence basis, shall
name the City of North Port, its Commissioners, officers, agents, employees and volunteers as additional insured
as their interest may appear under this Contract. Insurer(s), with the exception of Professional Liability and
Workers Compensation, shall agree to waive all rights of subrogation against the City of North Port, its
Commissioners, officers, agents, employees, orvolunteers.

2. Insurance requirements itemized in this Contract, and required of the Contractor, shall be provided by or on
behalf of all subcontractors to cover their operations performed under this Contract. The Contractor shall be held
responsible for any modifications, deviations, or omissions in these insurance requirements as they apply to
subcontractors.

3. Eachinsurance policy required by this Contractshall:

a. Apply separately to each insured against whom claim is made and suit is brought, except with respect
to limits of the insurer’s liability.

b. Be endorsed to state that coverage shall not be suspended, voided or cancelled by either party except
after notice is delivered in accordance with the policy provisions. The Contractor is to notify the City Purchasing
Office by written notice via certified mail, return receiptrequested.

4. The City shall retain the right to review, at any time, coverage, form, and amount of insurance.

5. The procuring of required policies of insurance shall not be construed to limit Contractor’s liability nor to fulfill
the indemnification provisions and requirements of this Contract. The extent of Contractor’s liability for indemnity
of the City shall not be limited by insurance coverage or lack thereof, or unreasonably delayed for any reason,
including but not limited to, insurance coverage disputes between the Contractor and itscarrier.

6. The Contractor shall be solely responsible for payment of all premiums for insurance contributing to the
satisfaction of this Contract and shall be solely responsible for the payment of all deductibles and retentions to
which such policies are subject, whether or not the City is an insured under the policy.

7. Claims Made Policies will be accepted for professional and hazardous materials and such other risks as are
authorized by the City’s Purchasing Office. All Claims Made Policies contributing to the satisfaction of the insurance
requirements herein shall have an extended reporting period option or automatic coverage of not less than two
(2) years. If provided as an option, the Contractor agrees to purchase the extended reporting period on
cancellation or termination unless a new policy is affected with a retroactive date, including at least the last policy
year.

8. Certificates of Insurance evidencing Claims Made or Occurrences form coverage and conditions to this Contract,
as well as the contract number and description of work, are to be furnished to the City’s Purchasing Office (4970
City Hall Boulevard, Suite 337, North Port, FL 34286) prior to commencement of work AND a minimum of thirty

(30) calendar days prior to expiration of the insurance contract when applicable. All insurance certificates shall be
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received by the City’s Purchasing Office before the Contractor will be allowed to commence or continue work. The
Certificate of Insurance issued by the underwriting department of the insurance carrier shall certify compliance

with the insurance requirements provided herein.

Applicants / bidders should carefully review their existing insurances and consider their ability to meet these requirements
prior to submission. The requirements should be forwarded to their agent, broker, and insurance providers for review
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SECTION V.
BIDDER CHECKLIST
This checklist is provided to assist each Bidder in the preparation of their bid response. Included in this checklist are
important requirements, which is the responsibility of each Bidder to submit with their response in order to make their
response fully compliant. This checklist is only a guideline it is the responsibility of each Bidder to read and comply with
the Invitation to Bid in itsentirety.

|:| 1.  Carefully read and become familiar with the Instructions to Bidders, General Provisions, Special Conditions and Technical
Provisions, Permits, Inspections Reports, Surveys and Insurance Requirements.

|:| 2. Fill out and sign Bid Form (acknowledge addenda, bond information, subcontractors and suppliers, if applicable).
|:| 3. Fill out Bid Price Schedule (unit prices must be filled in everyblock).

|:| 4, Fill out and sign the Statement of Organization and have it properly notarized.

|:| 5. Provide State of Florida Registration (http://www.sunbiz.org/search.html)

|:| 6. Fill out and sign the Non-Collusive Affidavit and have it properly notarized.

|:| 7. Fill out and sign the Conflict of InterestForm

|:| 8. Fill out the Reference Form

|:| 9. Fill out and Sign the Vendor Drug Free Workplace Form.

|:| 10.  Fill out and sign the “Local Business Affidavit” or “North Port Local Business Affidavit”
|:| 11.  Fill out and sign Public Entity Crime Information

|:| 12.  Fill out and sign No Lobbying Affidavit

|:| 13.  Fill out and sign the SWORN STATEMENT: THE FLORIDA TRENCH SAFETY ACT

|:| 14.  Fill out and sign the EQUIPMENT LIST

|:| 15.  Fill out and sign the SCRUTINIZED BUSINESSFORM

|:| 16.  Provide your W-9 with bid packet if you haven’t done business with the City of North Port in the past two years.
|:| 17.  Provide any additional documentation requested within theBid Document.

|:| 18.  Submit ONE (1) Original AND ONE (1) Copy of submittal.

|:| 19. Provide USB drive (pdf of submittal)

20. Clearly mark the sealed bid with the BID NUMBER AND BID NAME on the outside of the package.
City of North Port
Finance Department/Purchasing Division
Keith Raney, Contract Administrator Il
4970 City Hall, Suite 337
North Port, Florida 34286
RFB NO. 2020-32 Blue Ridge Park Parking Lot Improvements

If supplying a bid bond use the attached BID BOND FORM.
PERFORMANCE AND PAYMENT BOND form attached, (for the awarded contractor to turn in at the pre-construction meeting.
Date:

Signed (Person authorized to bind the company):

Name (printed): Title:

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)
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BID FORM
Name of Bidder:
Business Address:
Telephone Number: Fax Number:
E-mail Address:
Contractor License #: FEID #:

To the City Commission of the City of North Port pursuant to and in compliance with your notice inviting sealed bids
(Invitation to Bid), Instructions to Bidders, and the other documents relating thereto, the undersigned bidder, having
familiarized himself/herself with the terms of the Contract documents, local conditions affecting the performance of the
Contract, and the cost of the work at the place where the work is to be done, hereby proposes and agrees to perform
within the time stipulated in the Contract, including all of its component parts and everything required to be performed,
and to provide and furnish any and all of the labor, material, tools, expendable equipment, and all utility and
transportation services and design of certain items necessary to perform the Contract and complete in a workmanlike
manner, all of the work required in connection with the construction of said work all in strict conformity with the plans
and specifications and other Contract documents for the prices hereinafter set forth.

The undersigned, as bidder, does hereby declare that he has read the Request for Bids, Instructions to Bidders, General
Provisions, Special Provisions, Technical Specifications & Conditions, Insurance Requirements, Bid Form, Permit Fees,
Plan Revisions, Plans, Schematics and any other documentation for: and further agrees to furnish all items listed on the
attached Bid Form in accordance with the Unit prices in the line items as indicated on the bid schedule form submitted.
The above specified documents are herein incorporated into the Bid Form.

The undersigned as bidder, declares that the only persons or parties interested in this submittal as principals are those
named herein; that this submittal is made without collusion with any person, firm, or corporation; and he/she proposes
and agrees, if the proposal is accepted, that he/she will execute a Contract with the City in the form set forth in the
Contract documents and that he/she will accept in full payment thereof the following prices, to wit:

TOTAL BID PRICE:

(TYPE/PRINT) (NUMERIC)

Through the signing of this Bid Form, Bidder attests his/her bid is guaranteed for a period of not less than NINETY (90)
DAYS from the date of the official bid opening.

Date:

Signed (Person authorized to bind the company):

Name (printed): Title:

THIS PAGE MUST BE COMPLETED AND SUBMITTED
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The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included
in the bid price.

Addendum No. Dated Addendum Dated
No.

Addendum No. Dated Addendum Dated
No.

Addendum No. Dated Addendum Dated
No.

Addendum No. Dated Addendum Dated
No.

BID BOND AND PERFORMANCE/PAYMENT BOND

BID BOND: ACCOMPANYING THIS PROPOSAL IS (insert: “cash”, “bidder’s bond”,
or “certified check”, as the case may be) in an amount equal to at least 5% of the total amount of the bid, payable to
the City of North Port. Cashier’s checks will be returned to all bidders after award of bid. Note: Failure to submit a bid
bond will be cause for rejection of bid.

The undersigned deposits the above-named security as a proposal guarantee and agrees that it shall be forfeited to the
City as liquidated damages in case this proposal is accepted by the City and the undersigned fails to execute a contract
with the City as specified in the contract documents accompanied by the required labor and material and faithful
performance bonds with sureties satisfactory to the City, and accompanied by the required certificates of insurance
coverage. Should the City be required to engage the services of an attorney in connection with the enforcement of this
bid, bidder promises to pay City’s reasonable attorneys’ fees incurred with or without suit.

PERFORMANCE AND PAYMENT BOND: The undersigned agrees, if awarded this bid, to furnish a Performance and
Payment Bond in the amount of 100% of the total project price within ten (10) calendar days after notification of award
to the Purchasing Department. The undersigned shall be responsible and bear all costs associated to record Performance
and Payment Bond with Sarasota County Clerk's Office. Receipt of said recording and a certified copy of the Bond shall be
furnished to the Purchasing Division at the time of the pre-constructionmeeting.

All contract documents (i.e.; performance and payment bond, cashier’s check, bid bond) shall be in the name of “City
of North Port”.

Date:

Signed (Person authorized to bind the company):

Name (printed): Title:

THIS PAGE MUST BE COMPLETED AND SUBMITTED
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SUMMARY OF PAY ITEMS
BID SCHEDULE - SUMMARY OF PAY ITEMS

It is understood that the estimated summary of pay item quantities are approximate only and are solely for the purpose
of facilitating the comparison of bids, and that the Contractor’s compensation shall be computed upon the basis of the
actual quantities in the completed work, whether they be more or less than those shown.

Preparation of Bid Schedules: Contractor MUST use the bid schedule provided in this document or in excel document
format provided by the City (DO NOT RECREATE THIS FORM). All blank spaces in the Bid Form must be filled in legibly.

Bidder should not reference the words “No Charge, N/A, included, dash, etc.” in any of the blocks. Bidder must identify
a monetary amount for each UNIT PRICE line item and the extended price (unless the unit price is “x” out by the City).

If bidder is not providing a bid price for an item, zero (0) must be designated on that line item. Failure to identify a
monetary amount in any of the UNIT PRICE line items may cause bidder to be deemed non-responsive and bid response
be rejected. In case of discrepancy between unit price and extended price, the unit price will govern. Apparent errors in
extension will be corrected.

MEASUREMENT OF QUANTITIES: The Contractor shall submit quantities measured in accordance with the Technical
Specifications. The quantities of work performed and submitted will be verified and/or adjusted by the City. The City
verified or adjusted measurements shall be final and binding. All work computed under the contract shall be measured
according to the United States Standard Measurement and Weights. The City does not assume any responsibility that the
final quantities will remain in accord with estimated quantities, nor shall the Contractor claim misunderstanding or
deception because of such estimate of quantities. The estimated quantities of work to be done and material to be
provided may be increased, decreased, or omitted, as provided herein. Any increase in quantities shall be approved by
the City prior to any work.

THIS SPACE IS LEFT INTENTIONALLY BLANK
GO TO NEXT PAGE FOR SCHEDULE

COMPANY NAME:

NAME/TITLE OF PERSON AUTHORIZED TO BIND:
This page must be completed and submitted
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BID SCHEDULE - Blue Ridge Park Parking Lot Improvements

No. Description Qty. Units Unit Price Amt.
|. GENERAL
101-1 Mobilization Not to exceed 5% of total bid 1 LS
102-1 Maintenance of Traffic 1 LS
1001-1 Survey, Stakeout & Record Drawings 1 LS
SUBTOTAL
1. CLEARING, GRUBBING &
EARTHWORK
104-1 Erosion Control & Protection 1 LS
(includes silt fence, tree protection, soil tracking devices, etc.)
110-1 Clearing & Grubbing (includes tree and fence removal, permits) 1 LS
120-1 Excavation, Embankment and Grading 1 LS
570-1-2 Sod (Bahia) 2300 SY
600-1 Hydroseed (Bahia Blend) 632 Sy
SUBTOTAL
11l. DRAINAGE
1050-11214 10" PVC sidewalk cross drain 21 LF
425-1-529 Type 'C' Control Structure w/fiberglass skimmer 1 EA
430-175-215 12"x18" ERCP 146 LF
430-982-623 12"x18" MES, CD 1 EA
430-984-623 12"x18" MES, SD 4 EA
440-1 Side drain, 6" diameter 295 LF
(includes liner, filter sand, geotextile, rip rap, clean outs, etc)
530-3-4 Riprap, w/ filter fabric 11 SY
SUBTOTAL
IV. PAVEMENT
160-4-8 Type 'B' Stabilization (LBR 40) (8" Thick) 2283 SY
285-704 Shell Rock Base (LBR 100) (6" Thick) 1793 Sy
334-1-15 2" thick SP-12.5 Asphalt 190 TN
520-2-4 Type D Curb 172 LF
520-2-2S Wheel Stops, Recycled Plastic 31 EA
522-1 Concrete Sidewalk (4" Thick) 255 Sy
522-2 Concrete (6" Thick) 160 Sy
522-S Shell Driveway 72 Sy
527-2 Detectable Warning Devices (ADA Mats) 1 EA
SUBTOTAL
V. SIGNAGE & STRIPING
700-1-40 Single Sign & Post, 6 EA
(Stop Signs, ADA Parking, Authorized Vehicle Only)
711-11-125 24" Solid White Stripe, thermoplastic (Stop Bar w/lettering) 24 LF
710-11-170 Directional Arrows (White) 4 EA
710-11-460 ADA Symbol 2 EA
710-11-421 6" Blue Solid Stripe 144 LF
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710-11-111

VI. MISCELLANEOUS
M-1
M-2
M-3

SUMMARY
|. GENERAL

6" White Solid Stripe

Wood Fence (Mortise)
Water service/meter/backflow preventer relocation

Bike Rack, w/concrete pad (complete)

Il. CLEARING, GRUBBING & EARTHWORK

11l. DRAINAGE
IV. PAVEMENT

V. SIGNAGE & STRIPING

VI. MISCELLANEOUS
TOTAL =

COMPANY NAME:

474 LF
SUBTOTAL
276 LF
1 LS
1 EA
SUBTOTAL

v v v »n n n n

NAME/TITLE OF PERSON AUTHORIZED TO BIND:

This page must be completed and submitted
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REFERENCES AND QUALIFICATIONS AND EXPERIENCE

Bidder not demonstrating minimum similar and acceptable experience shall be deemed non-responsible. Documentation
demonstrating that bidder meets this minimum requirement (AS PER SP-20) shall be stated in the below along with
reference contact information and additional documentation may be submitted with your Submittal Package (attach
additional sheets if necessary).

1. Business/Customer Name:

Name of Contact Person: Telephone#

E-mail:

Project Description/Location:

Contract Term: From TO

Contract Price $ Contract Price at Completion of the Project S

2. Business/Customer Name:

Name of Contact Person: Telephone#

E-Mail:

Project Description/Location:

Contract Term: From TO

Contract Price $ Contract Price at Completion of the Project S

3. Business/Customer Name:

Name of Contact Person: Telephone#

E-Mail:

COMPANY NAME:

NAME/TITLE OF PERSON AUTHORIZED TO BIND:

This page must be completed and submitted
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Project Description/Location:

Contract Term: From

TO

Contract Price $

4. Business/Customer Name:

Name of Contact Person:

Contract Price at Completion of the Project S

Telephone#

E-Mail:

Project Description/Location:

Contract Term: From

TO

Contract Price $

5. Business/Customer Name:

Name of Contact Person:

Contract Price at Completion of the Project S

Telephone#

E-Mail:

Project Description/Location:

Contract Term: From

TO

Contract Price $

COMPANY NAME:

Contract Price at Completion of the Project S

NAME/TITLE OF PERSON AUTHORIZED TO BIND:

This page must be completed and submitted
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STATEMENT OF ORGANIZATION

Name of Business:

DBA (if any):

Type of Entity (Sole Proprietor, Corporation, LLC, LLP, Partnership, etc.):

Business Address:

Mailing Address (If applicable):

Phone: Fax:

E-Mail:

Name/Title of person authorized to bind:

Signature:

Are you registered with the State of Florida Department of State? |:|Yes or |:|No

If yes, what is your State document number?

Respondent shall submit proof that it is authorized to do business in the State of Florida unless registration is not required
by law.

STATE OF
COUNTY OF

Sworn to and subscribed before me this day of ,20 , by who [ is
personally known to me or [ has produced his/her driver's license as identification.

Notary Public - State of Florida

Print Name:

Commission No:

This page must be completed and submitted
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EQUIPMENT LIST

Equipment is located at:

The following is a listing of your equipment, inclusive of manufacturer, year and condition. Condition to be listed in accordance with
the following scale: 1-Excellent; 2-Good; 3-Fair; 4-Poor. (Attach additional sheets, if required.)

DESCRIPTION MANUFACTURER YEAR CONDITION LEASED/OWNED (IF
LEASED, DATE OF
EXPIRATION)

SOURCE OF SUPPLY AND SUBCONTRACTOR FORM

The following sources of supply and subcontractors shall be used for the Blue Ridge Park Parking Lot Improvements. If bidder does
not have a source of supply or subcontractor, insert “to be determined”. When a source or subcontractor is determined, selection will
be subject to City approval. (If not applicable, state N/A).

SUBCONTRACTOR(S)
(PLEASE INCLUDE ADDRESS/TELEPHONE NUMBER)

SUPPLIER(S)

COMPANY:

SIGNATURE:

This page must be completed and submitted
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CONFLICT OF INTEREST FORM

F.S. §112.313 places limitations on public officers (including advisory board members) and employees’ ability to contract
with the City either directly or indirectly. Therefore, please indicate if the following applies:

PART I.
[] I am an employee, public officer or advisory board member of the City
(List Position or Board)
[] | am the spouse or child of an employee, public officer or advisory board member of the City
Name:
[] An employee, public officer or advisory board member of the City, or their spouse or child, is an officer, partner,

director, or proprietor of Respondent or has a material interest in Respondent. “Material interest” means direct
or indirect ownership of more than 5 percent of the total assets or capital stock of any business entity. For the
purposes of [§112.313], indirect ownership does not include ownership by a spouse or minor child.

Name:

[] Respondent employs or contracts with an employee, public officer or advisory board member of the City
Name:

[] None of The Above

PART Il:

Are you going to request an advisory board member waiver?

[] | will request an advisory board member waiver under §112.313(12)

|:| | will NOT request an advisory board member waiver under §112.313(12)
[] N/A

The City shall review any relationships which may be prohibited under the Florida Ethics Code and will disqualify any
bidders whose conflicts are not waived or exempt.

COMPANY:

SIGNATURE:

DATE:

This page must be completed and submitted
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AFFIDAVIT
Claiming Status as a LOCAL BUSINESS

**CONTRACTOR MUST MEET ALL 4 REQUIREMENTS BELOW TO CLAIM LOCAL BUSINESS STATUS**

State of

SS.
County of

Before me, the undersigned authority, personally appeared:
who, being first duly sworn, deposes and says that:

1. lamthe (Owner, Partner, Officer, Representative or Agent) of _
, the Bidder that has submitted the attached proposal;

AND

2. | am fully informed respecting the operation and employees of theBidder;

AND

3. | affirm that the Bidder has maintained a physical business address located within the limits of Sarasota County,
Charlotte County or Desoto County for a period of six (6) months or more before submitting this bid, from which the Bidder
operates or performs business. The qualifying local addressis

AND

4. | affirm that at least fifty percent (50%) of the Bidder’s employees are residents of the City of North Port. If requested
by the City, the bidder will be required to provide documentation substantiating the information given in this affidavit.
City of North Port reserves the right to request supporting documentation as evidence to substantiate the information
given in this affidavit. Failure to do so will result in the bidder’s submission being deemed non-responsive.

Any bidder that misrepresents its status as a local business or North Port local business shall be barred from receiving
any City contracts for a period of three (3) years.

State of Florida
County of

Sworn to and subscribed before me this day of ,20_ by who O is
personally known to me or Clhas produced his driver's license as identification.

NOTARY SEAL:

Notary Public - State of Florida

Print Name:

Commission No:

This page to be returned ONLY if Contractor is claiming a Local Business Status.
AFFIDAVIT
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Claiming Status as a North Port Local Business
**CONTRACTOR MUST MEET ALL 4 REQUIREMENTS BELOW TO CLAIM NORTH PORT BUSINESS STATUS**

State of

SS.
County of

Before me, the undersigned authority, personally appeared:
who, being first duly sworn, deposes and says that:

1. | am the (Owner, Partner, Officer, Representative or Agent) of
, the Bidder that has submitted the attached bid;

AND

2. lam fully informed respecting the operation and employees of the Bidder;

AND

3. | affirm that the Bidder has maintained its primary physical business address within the limits of the City of North Port for a period

of six (6) months or more before submitting this bid, from which the Bidder operates or performs business. The qualifying local address
is

AND

4. | affirm that at least fifty percent (50%) of the Bidder’s employees are residents of the City of North Port.

If requested by the City, the bidder will be required to provide documentation substantiating the information given in this affidavit.
City of North Port reserves the right to request supporting documentation as evidence to substantiate the information given in this

affidavit. Failure to do so will result in the bidder’s submission being deemed non-responsive.

Any bidder that misrepresents its status as a local business or North Port local business shall be barred from receiving any City
contracts for a period of three (3) years.

State of Florida
County of

Sworn to and subscribed before me this day of ,20 , by who [Iis personally
known to me or [ has produced his driver's license as identification.

NOTARY SEAL:

Notary Public - State of Florida

Print Name:

Commission No:

This page to be returned ONLY if Contractor is claiming a North Port Local Business Status.
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PUBLIC ENTITY CRIME INFORMATION

As provided by F.S. §287.133, a person or affiliate who has been placed on the convicted vendor list following a conviction
for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not
submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not
submit bids on leases of real property to a public entity, may not be awarded or perform work as a Contractor, supplier,
Subcontractor, or Consultant under a contract with any public entity, and may not transact business with any public entity
in excess of the threshold amount provided in Section 287, for CATEGORY TWO for a period of 36 months from the date
of being placed on the convicted vendor list.

l, , being an authorized representative of the Respondent,

, located at

City: State: Zip Code: , have read and understand

the contents above. | further certify that Respondent is not disqualified from replying to this solicitation because of F.S.

§287.133.

Signature: Date:

Telephone #: Fax #:

Federal ID #:

STATE OF
COUNTY OF

Sworn to and subscribed before me this day of ,20 , by

who [_]is personally known to me or [_] has produced his/her driver's license asidentification.

Notary Public - State of Florida

Print Name:

Commission No:

THIS PAGE MUST BE SUBMITTED
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NON-COLLUSIVE AFFIDAVIT

State of

SS.
County of

Before me, the undersigned authority, personally appeared:
who, being first duly sworn, deposes and says that:

1. He/She is the (Owner, Partner, Officer, Representative or Agent) of
, the Respondent that has submitted the attached reply;

2. He/She is fully informed respecting the preparation and contents of the attached reply and of all pertinent circumstances respecting
such reply;

3. Such reply is genuine and is not a collusive or sham reply;

4. Neither the said Respondent nor any of its officers, partners, owners, agents, representatives, employees or parties in interest,
including this affiant, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other Respondent, firm,
or person to submit a collusive or sham reply in connection with the work for which the attached reply has been submitted; or have
in any manner, directly or indirectly sought by agreement or collusion, or communication or conference with any Respondent, firm,
or person to fix the price or prices in the attached reply or of any other Respondent, or to fix any overhead, profit, or cost elements of
the reply price or the reply price of any other Respondent, or to secure through any collusion, conspiracy, connivance, or unlawful
agreement any advantage against (Recipient), or any person interested in the reply work.

Signed, sealed and delivered this day of , 20

By:

(Printed Name)

(Title)
STATE OF
COUNTY OF
Sworn to and subscribed before me this day of ,20 , by who |:| is personally

known to me or |:| has produced his/her driver's license as identification.

Notary Public - State of Florida

Print Name:

Commission No:

COMPANY:

SIGNATURE:

This page must be completed and submitted
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LOBBYING CERTIFICATION
“The undersigned hereby certifies, to the best of his or her knowledge and belief, that”:

STATE OF FLORIDA

COUNTY OF SARASOTA

This day of 20_

, being first duly sworn, deposes and says that he or she is the
authorized representative of (Name of the contractor, firm or individual),
and that the vendor and any of its agents agree to have no contact or communication with, or discuss any matter related
in any way to any active City of North Port solicitation, with any City of North Port elected officials, officers, their
appointees or their agents or any other staff or outside individuals working with the city in respect to this request other
than the designated Procurement Official Contact and to abide by the restrictions outlined in the General Terms and
Conditions of the Solicitation. Technical questions directed to the project manager, is prohibited. These persons shall not
be lobbied, either individually or collectively, regarding any questions for bid, proposal, qualification and/or any other
solicitations released by the city. To do so is grounds for immediate disqualification from the selection process. The
selection process is not considered final until such a tome as the Commission has made a final and conclusive
determination.

(a) No City appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence either directly or indirectly an officer or employee of the City, City Commission in
connection with the awarding of any City Contract.

(b) If any funds other than City appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence a member of City Commission or an officer or employee of the City in connection with this
contract, the undersigned shall complete and submit Standard Form-L “Disclosure Form to Report Lobbying”, in
accordance with itsinstructions.

Signed, sealed and delivered this day of , 20

By:

(Printed Name)

(Title)
STATE OF
COUNTY OF
Sworn to and subscribed before me this day of ,20 , by who [

is personally known to me or [ has produced his/her driver's license as identification.

Notary Public - State of Florida
Print Name:
Commission No:

THIS PAGE MUST BE SUBMITTED
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DRUG FREE WORKPLACE FORM

The undersigned Respondent in accordance with Florida Statute §287.087 hereby certifies that
does:

(Company Name)
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees
for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a drug free
workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may
be imposed upon employees for drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the
statement specified in subsection (1).

4. Inthe statement specified in subsection (1), notify the employees that, as a condition of working on the commodities
or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the
employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled
substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after
such conviction.

5. Impose a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if
such is available in the employee’s community, by any employee who is soconvicted.

6. Make a good faith effort to continue to maintain a drug free workplace through implementation of this section.

As the person authorized to sign the statement, | certify that Respondent complies fully with the above requirements.

Check one:

[] As the person authorized to sign this statement, | certify that this firm complies fully with above
requirements.

[] As the person authorized to sign this statement, this firm does not comply fully with the above

requirements.

Signature

Print Name

Date
This page must be completed and submitted
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SWORN STATEMENT: THE FLORIDA TRENCH SAFETY ACT
(Complete if applicable)

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC BY AN OFFICER AUTHORIZED TO ADMINISTER OATHS.

This Sworn Statement is submitted with Bid No. for the construction of

This Sworn Statement issubmitted by whose business address is
and (if applicable) its Federal Employer Identification

Number (FEIN) is

My name is
(PRINTED OR TYPED NAME OF INDIVIDUAL SIGNING) and hold the position of with the above entity.

The Trench Safety Standards that will be in effect during the construction of this Project are Florida Statute Section
553.60-55.64, Trench Safety Act, and OSHA Standard.

The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to
indemnify and hold harmless the County and ENGINEER, and any of their agents or employees from any claims
arising from the failure to comply with said standard.

The undersigned has appropriated S per linear foot of trench to be excavated over 5' deep
for compliance with the applicable standards and intends to comply by instituting the following procedures:

The undersigned has appropriated $ per square foot for compliance with shoring safety
requirements and intends to comply by instituting the followingprocedures:

The undersigned, in submitting this Bid, represents that he or she has reviewed and considered all available
geotechnical information and made such other investigations and tests as he or she may deem necessary to
adequately design the trench safety system(s) he or she will utilize on thisProject.

Authorized Signature/Title

Sworn to and subscribed before me

this

My Commission Expires:

(date) Notary Public Signature

(Notary Seal)
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Scrutinized Company Certification Form

Company Name:

Authorized Representative Name and Title:

Address: City: State: ZIP:

Phone Number: E-mail Address:

A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with the City of
North Port for goods or services of any amount if, at the time of bidding on, submitting a proposal for, or entering into or
renewing such contract, the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Florida
Statutes, section 215.4725, or is engaged in a boycott of Israel.

A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with the City of
North Port for goods or services of $1 million or more if, at the time of bidding on, submitting a proposal for, or entering
into or renewing such contract, the company is on the Scrutinized Companies with Activities in Sudan List, the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Florida Statutes, section 215.473,
or with companies engaged in business operations in Cuba or Syria.

CHOOSE ONE OF THE FOLLOWING

D This bid, proposal, contract or contract renewal is for goods or services of less than S$1 million. As the person
authorized to sign on behalf of the above-named company, and as required by Florida Statutes, section 287.135(5), |
hereby certify that the above-named company is not participating in a boycott of Israel.

|:| This bid, proposal, contract or contract renewal is for goods or services of $1 million or more. As the person
authorized to sign on behalf of the above-named company, and as required by Florida Statutes, section 287.135(5), |
hereby certify that the above-named company is not participating in a boycott of Israel, is not on the Scrutinized
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List, and it does not have business operations in Cuba or Syria.

| understand that pursuant to Florida Statutes, section 287.135, the submission of a false certification may result in the
termination of the contract if one is entered into, and may subject the above-named company to civil penalties,
attorney's fees and costs.

Certified By:

AUTHORIZED REPRESENTATIVE SIGNATURE

Print Name and Title:

Date Certified:

Solicitation/Contract/PO Number (Completed by Purchasing):
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CITY OF NORTH PORT
BID BOND
In Compliance with F.S. Chapter 255.051
STATE OF FLORIDA, CITY OF NORTH PORT

KNOW ALL BY THESE PRESENTS, that , authorized by law to do business as a
contractor in the State of Florida, as Principal, and

, a Corporation chartered and existing under the laws of the

State of , as Surety, with its principal offices in the City of , and authorized to do

business in the State of Florida, and in accordance with Section 255.051, Florida Statues, are held and firmly bound unto
the City of North Port, Florida, in the full and just sum of 5% of the Total Bid Price, in good and lawful money of the United
States of America, to be paid upon demand by the City of North Port, to which payment well and truly to be made, we
bind ourselves, our heirs, executors, administrators, and assigns, joint and severally and firmly by these presents.

The condition of the obligation is such, that whereas the Principal has submitted the attached Bid, dated ,
for (Contract No. 2020-32 Blue Ridge Park Parking Lot Improvements).

NOW, THEREFORE, if the Principal shall withdraw said bid prior to the date of opening the same, or shall within 10 days
after the prescribed forms are presented to him for signature enter into a written Contract with City of North Port, Florida,
in accordance with the bid as accepted and give a Performance and Payment Bond with good and sufficient surety or
sureties as may be required for the faithful performance and proper fulfillment of such Contract and for the prompt
payment of all persons furnishing labor or materials in connection therewith or, in the event of failure to enter into such
Contract and give such bond within the time specified, if the Principal shall pay the City the difference between the amount
specified in said bid and the amount for which the City may procure the required work and/or supplies provided the latter
amount to be excess of the amount specified in said bid, then the above obligations shall be void; otherwise, to remain in
full force and effect.

IN THE WITNESS WHEREOF, the above written parties have executed this instrument under their several seals dated
, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by
its undersigned representative, pursuant to authority of its governing body.

Witness as to Principal: (SEAL)
(Principal)
(By)
Witness as to Surety: Printed Name
(SEAL)

(Surety’s Name)

(By-As Attorney-in-Fact, Surety)

Affix Corporate Seals and attach proper Power of Attorney for Surety.
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CITY OF NORTH PORT

BOND NO.:
BOND AMOUNT:

CONTRACTOR NAME:
PRINCIPAL ADDRESS:
PRINCIPAL PHONE NO.:

SURETY COMPANY NAME:
SURETY AGENT:
PRINCIPAL ADDRESS:
PRINCIPAL PHONE NO.:

CITY NAME:
PRINCIPAL ADDRESS:

CITY CONTACT PHONE NO.:
CONTRACT NO.: (if applicable)

PROJECT ADDRESS:
(if applicable)

DESCRIPTION OF PROJECT:
(if applicable)

DESCRIPTION OF
IMPROVEMENT:

City of North Port
RFB No. 2020-32

BLUE RIDGE PARK PARKING LOT IMPROVEMENTS

PERFORMANCE AND PAYMENT BOND
In compliance with F.S. Chapter 255.05(10(a) and Code
of the City of North Port Sec. 2-414

City of North Port, Florida

4970 City Hall Boulevard

North Port, Florida 34286

(941)
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By this Bond, we, , as Principal, hereinafter called Contractor, and

, a corporation organized and existing under the laws of the State of

, with its principal office in the City of , as Surety, hereinafter called Surety, are held

firmly bound unto the City of North Port, Florida, as Obligee, hereinafter called City, in the amount of

Dollars (S ), for the payment whereof Contractor and Surety bind themselves,

their heirs, executors, administrators, personal representatives, successors, and assigns, jointly and severally, firmly by
these presents.

WHEREAS, Contractor has by written agreement dated , entered into a contract with City for

In accordance with drawings and specifications prepared by

Which contract is by reference made a part hereof, and is hereinafter referred to as the CONTRACT.

NOW, THEREFORE, THE CONDITION OF THIS BOND is such that if Contractor:

1. Performs the Contract dated , between Contractor and City for construction of
Contract No. 2020-32 Blue Ridge Park Parking Lot Improvements, the Contract being made a part of this bond by
reference, at the times and in the manner prescribed in the Contract;and

2.  Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, supplying Contractor
with labor, materials, or supplies, used directly or indirectly by Contractor in the prosecution of the work provided
for in the Contract; and

3. Pays City all losses, damages, expenses, costs, and attorney’s fees, including appellate proceedings, that City
sustains because of a default by Contractor under the Contract; and

4. Performs the guarantee of all work and materials furnished under the Contract for the time specified in the
Contract, then this bond is void; otherwise it remains in fullforce.

Any action instituted by City under this bond for payment must be in accordance with the notice and time limitation
provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the Contract documents and compliance or noncompliance with any formalities connected with
the Contract or the changes does not affect Surety’s obligation under this bond.
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—————————————— |

In witness whereof, the said Contractor and Surety have signed and sealed this instrument

this
(date)

Principal

By:

As President
(SEAL)

Surety

By:

Any Claims under this bond may be addressed to

(name and address of Surety):

Telephone No:
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—————————————— |

Name and address of agent or representative in Florida if different from above:

Telephone No:
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“SAMPLE” CONTRACT
SUBJECT TO CHANGE
This Contract No. 2020-32 (“Contract”) is entered into this day of , 2020, by and between the City of North
Port, Florida, a municipal corporation of the State of Florida, hereinafter referred to as the “City” and, INC., a Florida
corporation, registered to do business in the State of Florida, whose principal place of business is, Florida 32608,
hereinafter referred to as the “Contractor.”

WITNESSETH
That the parties to this Contract, in consideration of their mutual agreements and promises hereinafter contained, bind
themselves, their partners, successors, assigns and legal representatives to all covenants, agreements and obligations

contained in the agreements and bid documents executed between the parties, and do hereby further agree as follows:

1. RESPONSIBILITIES OF THECONTRACTOR:

A. Responsibility for Supervision:

1. The Contractor shall supervise and direct all work performed pursuant to this Contract to the best of its ability,
give it all the attention necessary for such proper supervision and direction and not employ for work on the
project any person without sufficient skill to perform the job for which the person is employed.

2. The Contractor assumes full responsibility for any and all acts, negligence, or omissions of its employees, for
those subcontractors and their employees, and for those of all other persons doing work under a contract
with Contractor in furtherance of this Contract. All contracts between the Contractor and any such
subcontractor as the Contractor shall hire, must conform to the provisions of this Contract and bid documents
and must incorporate in them the relevant portions of this Contract.

B. Furnishing of Labor and Materials:

1. The Contractor shall provide and pay for all labor, materials, and equipment, including tools, construction
equipment and machinery, and all transportation and all other facilities and services necessary for the proper
completion of the work performed in furtherance of this Contract in strict conformity with the provisions
herein contained, and with the Request for Bid No. 2020-32 (“RFB”), plans and/or drawings and specifications,
addenda and with the proposal submitted by the Contractor and on file with theCity.

2. The Contractor represents and warrants to the City that all equipment and materials used in such work, and
made a part of the structures thereon, or placed permanently in connection therewith, will be new unless
otherwise specified in this Contract and bid documents, of good quality, free of defects, and in conformity
with this Contract and bid documents. It is understood between the parties thereto that all equipment and
materials not in conformity are defective.

C. Incorporation of Bid Documents: The RFB, including plans and/or drawings, specifications, and addenda, and the
Contractor’s response to RFB, are specifically made a part of this Contract and are incorporated herein. In the
event of a conflict between or among the documents or any ambiguity or missing specifications or instruction, the
following priority is established:
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4.

This Contract (Contract No. 2020-32) approved by the City Commission, and any attachments.
The RFB, including any and all attachments and addenda.
Contractor’s response to thesolicitation.

Specific direction from the CityManager.

Public Records Law: In accordance with Florida Statutes, Section 119.0701, Contractor must comply with all public

records laws, and shall specifically:

1.

Keep and maintain public records required by the City to perform theservice.

a. The timeframes and classifications for records retention requirements must be in accordance with the
General Records Schedule GS1-SL for State and Local GovernmentAgencies.
(See http://dos.dos.state.fl.us/library-archives/records-management/general-records-schedules/)

b. “Public records” means and includes those items specified in Florida Statutes, Section 119.011(12), as
amended from time to time, and currently defined as: All documents, papers, letters, maps, books, tapes,
photographs, films, sound recordings, data processing software, or other material, regardless of the
physical form, characteristics, or means of transmission, made or received pursuant to law or ordinance
or in connection with the transaction of official business with the City. Contractor’s records under this
Contract include but are not limited to, supplier/subcontractor invoices and contracts, project documents,
meeting notes, e-mails and all other documentation generated during the term and in furtherance of this
Contract.

Upon request from the City’s custodian of public records, provide the City, at no cost, with a copy of the
requested records or allow the records to be inspected or copied within a reasonable time at a cost that does
not exceed the cost provided for by law. All records kept electronically must be provided to the City, upon
request from the City’s custodian of public records, in a format that is compatible with the information
technology systems of the City.

Ensure that project records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law for the duration of the Contract term and, if the
Contractor does not transfer the records to City following completion of the Contract, for the time period
specified in General Records Schedule GS1-SL for State andLocal Government Agencies.

Upon completion of the Contract, transfer, at no cost, to the City all public records in Contractor’s possession
or keep and maintain public records required by the City to perform the service. If the Contractor transfers all
public records to the City upon completion of the Contract, the Contractor shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure requirements. If the
Contractor keeps and maintains public records upon the completion of the Contract, the Contractor shall meet
all applicable requirements for retaining publicrecords.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER
119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
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RECORDS AT CUSTODIAN OF PUBLIC RECORDS, 4970 CITY HALL BOULEVARD, NORTH
PORT, FLORIDA 34286, 941.429.7063 OR HOTLINE 941.429.7270; E-MAIL:
publicrecordsrequest@cityofnorthport.com.

6. Failure of the Contractor to comply with these requirements shall be a material breach of this Contract.
Further, Contractor may be subject to penalties under Florida Statutes, Section119.10.

CONTRACT PRICE:

A

In consideration of the foregoing services, work, labor, and materials to be furnished by the Contractor as per said
plans, specifications and addendums, the City agrees to pay, and the Contractor agrees to receive payments in
accordance with the prices set forth in the RFB as amended from time to time to account for actual field
conditions.

The Contract Price is (SXXXXXX).

PAYMENT:

A

One (1) original request for payment must be submitted to the City on a City approved form. Each pay request
must be accompanied by an updated work schedule to reflect the progress of all work. Payment must be
accompanied by either written approval and direction of the surety, or receiptof updated affidavits of payment
by subcontractors and/or suppliers, in accordance with Florida Statutes, Section 255.05(11).

Contract price is net and all invoices payable according to the Florida Local Government Prompt Payment Act
(Florida Statues, Section 218.70, et seq.). Upon certification and approval by the City or its duly authorized agent,
progress payments may be made to the Contractor upon its application for all services or work completed or
materials furnished in accordance with this Contract.

Prior to fifty-percent (50%) completion, the Contractor will be paid monthly the total value of the work completed
and accepted during the preceding month, less ten-percent (10%), After fifty-percent (50%) completion of the
construction services purchased pursuant to this Contract, the City must reduce to five-percent (5%) the amount
of retainage withheld from each subsequent progress payment made to the Contractor upon request of the
Contractor. For purposes of this subsection, the term “fifty- percent (50%) completion” is the point at which the
City has expended fifty-percent (50%) of the total cost of the construction services purchased as identified in this
Contract together with all costs associated with existing change orders and other additions or modifications to the
construction services provided for in this Contract. The City must inform the Contractor’s Surety of any reduction
in retainage.

Contractor must update each new pay request in accordance with any changes made to the previous submittal.
City approval is required before making final payment for all work, materials, or services furnished under this
Contract. Retainage may be reduced upon issuance of the Certificate of Substantial Completion by the City if, in
the sole opinion of the City, sufficient progress on the schedule has been accomplished, all required affidavits have
been provided, and the City has retained adequate coverage for the project through the achievement of Final
Completion.

CONTRACT TIME: The Contractor specifically agrees that it will commence operations within a mutually agreed upon
time following notification by the City to commence work and that all work performed under the provisions of this
Contract must be completed in not more than One Hundred Eighty (180) calendar days from the notice to
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proceed; subject only to delays caused through no fault of the Contractor or acts of God. The work must be
substantially completed within One Hundred Fifty (150) calendar days with final completion within Thirty (30)
calendar days after attaining Substantial Completion. Time is of the essence in the performance of this Contract.

5. LIQUIDATED DAMAGES:

A. The work performed pursuant to this Contract must be completed within the times specified herein. The Contract
time includes the preparation, submittal, review, and approval of submittals, delivery of materials, and
construction, assembly, adjustment, and placement into service for beneficial use of all facilities covered under
this Contract.

B. The City must issue a Notice of Substantial Completion when it has determined that the work identified in this
Contract is substantially complete, record drawings are submitted and approved by the City, and that the facility
is operating satisfactorily. The Contract time also includes up to fourteen (14) calendar days for the review of
submittals, excluding pay requests, by the City. The City must provide the Contractor a punch list within two
(2) calendar days after the Notice of Substantial Completion is issued. The punch list must identify the remaining
items to be addressed to the satisfaction of the City in order for the Contractor to meet its obligations under this
Contract. The Contractor must complete the items on the punch list to the satisfaction of the City within twenty-
eight (28) additional calendar days following the issuance of the Final Punch List or Notice of Substantial
Completion, whichever is later, and prior to submittal of the application for reduction of retainage or final
payment. Any cost incurred by the City (i.e. inspection time) after the twenty-eight (28) calendar day period must
be charged to the Contractor.

C. The City and the Contractor hereby agree that time is of the essence on this Contract and the City will suffer
damages if the work is not substantially completed within the Contract time, plus any extensions thereof allowed
by Change Order. It is further recognized and agreed by the City and the Contractor that the determination of the
exact value of the damages the City would suffer due to a delay in the Substantial Completion of the work would
be a difficult, time consuming and costly process. It is therefore hereby agreed by the City and the Contractor that
it is in their mutual interest to establish a figure of ONE HUNDRED THREE- DOLLARS AND ZERO CENTS ($103.00)
as Liquidated Damages (but not as a penalty) to be paid by the Contractor to the City for each calendar day that
Substantial Completion is delayed beyond the Contract Time.

D. It is mutually agreed by the City and the Contractor that neither will make any claim to increase or reduce the
amount to be paid under Liquidated Damages as the result of any calculation of actual damages suffered by the
City as the result of delay in the Substantial Completion of the work.

6. BOND REQUIREMENTS:

A. Bond Requirements:

1. The successful bidder must provide the required performance and payment bond or other acceptable security
to the City within ten (10) business days of being awarded the bid. Failure by the successful bidder to provide
the bond within ten (10) business days shall be considered a default under Sec. 2-404 of the Code of City of
North Port, Florida. Upon such default the City may immediately award the bid to the next lowest responsive
and responsible bidder and recover from the original successful bidder the difference in cost between the
original winning bid and the next lowest responsive and responsible bidder. Such default is only curable at the
option of the City.
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2. In addition, the Contractor is responsible and bears all costs associated to record the Performance and
Payment Bond with Sarasota County Clerk’s Office. The Contractor must furnish the receipt of said recording
and certified copy of the bond to the Purchasing Department at the time of the pre-construction meeting.
Such default is only curable at the option of the City.

B. Performance and Payment Bond: The Contractor must provide a Performance and Payment Bond, in the form
prescribed in Florida Statutes, Section 255.05, in the amount of one hundred percent (100%) of the Contract
amount, the costs of which are to be paid by the Contractor. The bond will be acceptable to the City only if the
Surety Company:

1. Islicensed to do business in the State of Florida;
2. Holds a certificate of authority authorizing it to write surety bonds in the State of Florida;

3. Has twice the minimum surplus and capital required by the Florida Insurance Code at the time the invitation
to bid is issued;

4. Is otherwise in compliance with the provisions of the Florida Insurance Code;

5. Holds a currently valid certificate of authority issued by the United States Department of Treasury under 31
U.S.C. §§9304-9308;

6. Has a current rating of at least Excellent (A or A-) as reported in the most current Best Key Rating Guide,
published by A.M. Best Company, Inc., of 75 Fulton Street, New York, New York 10038;and

7. Has an underwriting limitation of at least two times the dollar amount of this Contract.

C. If the Surety Company for any bond furnished by the Contractor files for bankruptcy, has a receiver appointed, is
declared bankrupt, becomes insolvent, has an assignment made for the benefit of creditors, has its right to do
business terminated in the State of Florida, or ceases to meet the requirements imposed by the Contract
Documents, the Contractor must, within five (5) calendar days thereafter, substitute another Bond and Surety
Company, both of which are subject to the City’sapproval.

D. By execution of the bond, the Surety Company acknowledges that it has read the surety qualifications and surety
obligations imposed by the Contract Documents and satisfies all conditions.

7. CONTRACTOR’S INSURANCE:
A. Insurance:

1. Before performing any work, the Contractor must procure and maintain, during the life of this Contract, the
insurance listed below, unless otherwise specified. The policies of insurance must be primary and written on
forms acceptable to the City and placed with insurance carriers approved and licensed by the Insurance
Department in the State of Florida and meet a minimum financial AM Best and Company rating of no less than
“A - Excellent: FSC VII.” No changes can be made to these specifications without prior written approval by the
City Manager or designee. The City Manager or designee may alter the amounts or types of insurance policies
required by this Contract upon agreement withthe Contractor.
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2. The Contractor and its subcontractors must procure and maintain the below insurance against claims for injury
to persons or damage to property which may arise from or in connection with their performance of the work
hereunder by the Contractor, its agents, representatives, employees or subcontractors until all of their
obligations and warranty periods under this Contract have been discharged orsatisfied.

3. The below insurance requirements are minimum requirements for this Contract and in no way limit the
indemnity covenants contained in this Contract. The City in no way warrants that the minimum limits
contained herein are sufficient to protect the Contractor from liabilities that might arise out of the
performance of the work done under this Contract by the Contractor, its agents, representatives, employees,
or subcontractors. Contractor is free to purchase such additional insurance as it may determine necessary.

B. Workers’ Compensation and Employers’ Liability Insurance (Per Chapter 440, Florida Statutes): Coverage must
apply at all employees at the statutory limits provided by state and federal laws. The policy must include
Employers’ Liability with a limit of $1,000,000 for each accident; $1,000,000 each employee; and $1,000,000 policy
limit for bodily injury or disease. Proof of such insurance must be filed by the Contractor with the City within ten
(10) days after the execution of this Contract.

C. Comprehensive Commercial General Liability Insurance: Coverage must apply to all employees at the statutory
limits provided by state and federal laws. The Contractor must procure and maintain, and require all
subcontractors to procure and maintain, during the life of this Contract, a comprehensive commercial general
liability policy, including but not limited to bodily injury, property damage, broad form contractual liability and
Explosion, Collapse and Underground (XCU) coverage. The general aggregate limit must apply separately to this
Contract or the general aggregate limit shall be twice the required occurrencelimit.

The policy must include General Liability with a limit of $2,000,000 for General Aggregate; $1,000,000 for each
occurrence; $1,000,000 for Products and Completed Operations; $100,000 for damage to rented premises; and
$100,000 for Fire Damage. Proof of such insurance must be filed by the Contractor with the City within ten (10)
days after the execution of this Contract.

D. Automobile Liability Insurance: The Contractor must procure and maintain, and require all subcontractors to
procure and maintain, during the life of this Contract, automobile liability insurance to include all owned, leased,
hired, and non-owned vehicles. Automobile liability insurance must be written on a standard 1SO form (CA 00 01)
covering any auto (Code 1), or if Contractor has no owned autos, hired (Code 8) and non-owned (Code 9) autos.
The policy must include liability insurance with a limit of $1,000,000 for Combined Single Limit (CSL) for each
accident; $1,000,000 per person for Bodily Injury; $1,000,000 per accident for Bodily Injury; and $1,000,000 per
accident for Property Damage. Proof of such insurance must be filed by the Contractor with the City within
ten (10) days after the execution of this Contract.

E. Waiver of Subrogation: All required insurance policies, with the exception of Workers’ Compensation, are to be
endorsed with a Waiver of Subrogation. The insurance companies, by proper endorsement or thru other means,
must agree to waive all rights of subrogation against the City, its Commissioners, officers, officials, employees,
volunteers, and the City’s insurance carriers, for losses paid under the terms of these polices that arises from the
contractual relationship or work performed by the Contractor for the City. It is the Contractor’s responsibility to
notify its insurance company of the Waiver of Subrogation and request written authorization or the proper
endorsement. Additionally, the Contractor, its officers, officials, agents, employees, volunteers, and any
subcontractors, agree to waive all rights of subrogation against the City and its insurance carriers for any losses
paid, sustained, or incurred, but not covered by insurance, that arise from the contractual relationship or work
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performed. This waiver applies to any deductibles or self-insured retentions for which the Contractor or its agents
may be responsible.

F. Policy Form:

1. Allpolicies required by this Contract, with the exception of Workers’ Compensation, or unless specific approval
is given by Risk Management through the City’s Purchasing Office, are to be written on an occurrence basis,
must name the City of North Port, Florida, its Commissioners, officers, agents, employees, and volunteers as
additional insured as their interest may appear under this Contract. Claims Made Policies will be accepted for
professional liability and hazardous materials and such other risks as are authorized by the City’s Purchasing
Office. All Claims Made Policies contributing to the satisfaction of the insurance requirements herein must
have an extended reporting period option or automatic coverage of not less than two (2) years. If provided as
an option, Contractor must purchase the extended reporting period on cancellation or termination unless a
new policy is affected with a retroactive date, including at least the last policy year.

2. Insurance requirements itemized in this Contract, and required of the Contractor, must be provided by or on
behalf of all subcontractors to cover their operations performed under this Contract. The Contractor is
responsible for any modifications, deviations, or omissions in these insurance requirements as they apply to
its subcontractors.

3. Eachinsurance policy required by this Contract must:

a. Apply separately to each insured against whom claim is made and suit is brought, except with respect
to limits of the insurer’sliability.

b. Be endorsed to state that coverage must not be suspended, voided, or cancelled by either party except
after notice is delivered in accordance with the policy provisions. The Contractor is to notify the City
Purchasing Office by written notice via certified mail, return receiptrequested.

4. The City retains the right to review, at any time, coverage, form, and amount ofinsurance.

5. The procuring of required policies of insurance must not be construed to limit Contractor’s liability nor to fulfill
the indemnification provisions and requirements of this Contract. The extent of Contractor’s liability for
indemnity of the City shall not be limited by insurance coverage or lack thereof, or unreasonably delayed for
any reason, including but not limited to, insurance coverage disputes between the Contractor and its carrier.

6. The Contractor is solely responsible for payment of all premiums for insurance contributing to the satisfaction
of this Contract and is solely responsible for the payment of all deductibles and retention to which such policies
are subject, whether or not the City is an insured under the policy. Contractor’s insurance is considered
primary for any loss, regardless of any insurance maintained by the City. Contractor is responsible for all
insurance policy premiums, deductibles, SIR (self-insured retentions) or any loss or portion of any loss that is
not covered by any available insurance policy.

7. All certificates of insurance must be on file with and approved by the City before commencement of any work
under this Contract. All certificates of insurance required herein must be accompanied by a copy of the
additionally insured documents/endorsements (CG 20101185 or combination of CG 2010370704 and CG
20370704). Certificates of Insurance evidencing Claims Made or Occurrences form coverage and conditions
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to this Contract, as well as the contract number and description of work, are to be furnished to the City’s
Purchasing Office (4970 City Hall Boulevard, Suite 337, North Port, FL 34286) prior to commencement of work
AND a minimum of thirty (30) calendar days prior to expiration of the insurance contract when applicable. All
insurance certificates must be received by the City’s Purchasing Office before the Contractor will be allowed
to commence or continue work. The Certificate of Insurance issued by the underwriting department of the
insurance carrier must certify compliance with the insurance requirements provided herein.

8. Notices of Accidents (Occurrences) and Notices of Claims associated with work being performed under this
Contract must be provided to Contractor’s insurer(s) and the City’s Purchasing Office as soon as practicable
after notice to the insured.

8. INDEMNITY:

A

TO THE EXTENT PERMITTED BY FLORIDA LAW, THE CONTRACTOR SHALL INDEMNIFY, DEFEND, AND HOLD
HARMLESS THE CITY, ITS COMMISSIONERS, OFFICERS, AGENTS AND EMPLOYEES, FROM ALL LIABILITIES, FINES,
CLAIMS, ASSESSMENTS, SUITS, JUDGMENTS, DAMAGES, LOSSES AND COSTS, INCLUDING CONSEQUENTIAL,
SPECIAL, INDIRECT, AND PUNITIVE DAMAGES, (INCLUDING, BUT NOT LIMITED TO, REASONABLE ATTORNEYS'
FEES AND COURT COSTS, WHETHER SUCH FEES AND COSTS ARE INCURRED IN NEGOTIATIONS, AT THE TRIAL
LEVEL OR ON APPEAL, OR IN THE COLLECTION OF ATTORNEYS' FEES), ARISING OUT OF ANY ACTS, ACTIONS,
BREACHES, NEGLECT OR OMISSIONS OF THE CONTRACTOR, OR CONTRACTOR'S OFFICERS, EMPLOYEES, AGENTS,
SUB-CONTRACTORS, SUB-CONSULTANTS, AND OTHER PERSONS EMPLOYED OR UTILIZED BY THE CONTRACTOR
IN THE PERFORMANCE OF, OR THE FAILURE TO PERFORM, THE CONTRACT. THE CONTRACT DOES NOT
CONSTITUTE A WAIVER OF SOVEREIGN IMMUNITY OR CONSENT BY THE CITY OR ITS SUBDIVISIONS TO SUIT BY
THIRD PARTIES.

THE CITY SHALL PROVIDE ALL AVAILABLE INFORMATION AND ASSISTANCE THAT THE CONTRACTOR MAY
REASONABLY REQUIRE REGARDING ANY CLAIM. IN THE EVENT OF A CLAIM, THE CITY SHALL PROMPTLY NOTIFY
THE CONTRACTOR IN WRITING BY PREPAID CERTIFIED MAIL (RETURN RECEIPT REQUESTED) OR BY DELIVERY
THROUGH ANY NATIONALLY RECOGNIZED COURIER SERVICE (SUCH AS FEDERAL EXPRESS OR UPS) WHICH
PROVIDES EVIDENCE OF DELIVERY, AT THE ADDRESS PROVIDED FOR RECEIPT OF NOTICES IN THISCONTRACT.

THIS AGREEMENT FOR INDEMNIFICATION SHALL SURVIVE TERMINATION OR COMPLETION OF THE CONTRACT.
THE INSURANCE COVERAGE AND LIMITS REQUIRED IN THIS CONTRACT MAY OR MAY NOT BE ADEQUATE TO
PROTECT THE CITY AND SUCH INSURANCE COVERAGE SHALL NOT BE DEEMED A LIMITATION ON THE
CONTRACTOR’S LIABILITY UNDER THE INDEMNITY PROVIDED IN THIS SECTION. IN ANY PROCEEDINGS BETWEEN
THE PARTIES ARISING OUT OF OR RELATED TO THIS INDEMNITY PROVISION, THE PREVAILING PARTY SHALL BE
REIMBURSED ALL COSTS, EXPENSES AND REASONABLE ATTORNEY FEES THROUGH ALL PROCEEDINGS (AT BOTH
TRIAL AND APPELLATE LEVELS).

NOTHING IN THIS CONTRACT SHALL BE DEEMED TO AFFECT THE RIGHTS, PRIVILEGES AND IMMUNITIES OF THE
CITY AS SET FORTH IN FLORIDA STATUTES, SECTION 768.28.

F. FURTHER, THE CONTRACTOR SHALL FULLY INDEMNIFY, DEFEND, AND HOLD HARMLESS THE CITY OF NORTH PORT,

FLORIDA, FROM ANY SUITS, ACTIONS, DAMAGES, AND COSTS OF EVERY NAME AND DESCRIPTION, INCLUDING
ATTORNEYS’ FEES, ARISING FROM OR RELATING TO VIOLATION OR INFRINGEMENT OF A TRADEMARK,
COPYRIGHT, PATENT, TRADE SECRET OR INTELLECTUAL PROPERTY RIGHT.

9. CONTRACTOR'S AFFIDAVIT: When all work contemplated by this Contract has been completed and has been
inspected and approved by the City or its duly authorized agent, the Contractor shall furnish to the City a Contractor’s
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Affidavit in a form acceptable to the City. Signed affidavits of payment are required from any and all subcontractors
hired by the Contractor, unless payment is approved by the surety in accordance with Florida Statutes, Section
255.05(11). The affidavits must state whether the subcontractor(s) has been paid in full or whether there are payments
remaining. A list of all subcontractors must be furnished to the City prior to any payments against the Contract.

10. TERMINATION:

A. Termination with or without Cause: The performance of work under this Contract may be terminated with or
without cause by the City Manager in whole or in part or whenever the City Manager determines that termination
is in the City’s best interest. Any such termination shall be effective by delivery to the Contractor of a written
notice of termination at least thirty (30) calendar days before the date of termination, specifying the extent to
which performance if the work under the Contract is terminated and the date upon which such termination
becomes effective. Except as otherwise directed, the Contractor shall cease work on the date of receipt of the
notice of termination or other date specified in the notice; place no further orders or subcontracts for material,
services, or facilities except as necessary for completion of such portion of the work not terminated; terminate all
vendors and subcontracts; and settle all outstanding liabilities and claims. Contractor must deliver to the City all
documents (including but not limited to reports, designs, specifications, and all other data) prepared or obtained
by the Contractor in connection with its services. Upon delivery of the documents, the City shall pay the Contractor
in full settlement of all claims by it hereunder as the work actually completed bears to the entire work under the
Contract, as determined by the City, less payments already made to the Contractor, and any amounts withheld by
the City to settle claims against or to pay indebtedness of the Contractor in accordance with the provisions of the
Contract. Under no circumstances shall the City make any payment to Contractor for services that have not been
performed or that are performed subsequent to the termination date.

B. Non-Appropriation: The parties acknowledge and agree that the obligations of the City to fulfill financial
obligations of any kind pursuant to any and all provisions of this Contract, or any subsequent contract entered
into pursuant to this Contract or referenced herein to which City is a party, are and shall remain subject to the
provisions of Florida Statutes, Section 166.241, regardless of whether a particular obligation has been expressly
so conditioned. City agrees to exercise all lawful and available authority to satisfy any financial obligations of City
that may arise under this Contract; however, since funds are appropriated annually by the City Commission on a
fiscal year basis, City’s legal liability for the payment of any costs shall not arise unless and until appropriations for
such costs are approved for the applicable fiscal year by the City Commission (nor shall such liability arise if, a
request for such appropriations is excluded from the budget approved by the City Commission). Notwithstanding
the foregoing, no Commissioner, officer, employee, director, member or other natural person or agent of City
shall have any personal liability in connection with the breach of the provisions of this Section or in the event of a
default by City under this Section. This Contract shall not constitute an indebtedness of City nor shall it constitute
an obligation for which City is obligated to levy or pledge any form of taxation or for which City has levied or
pledged any form of taxation. It is expressly understood by the parties that funding for any subsequent fiscal year
of the Contract is contingent upon appropriation of monies by the City Commission. In the event that funds are
not available or appropriated, the City reserves the right to terminate the Contract. The City will be responsible
for payment of any outstanding invoices and work completed by the Contractor prior to such termination.

C. Abandonment: In the event that the Contractor abandons performance under this Contract, the City Manager or
designee may terminate this Contract upon three (3) calendar days’ written notice to the Contractor indicating the
intention to do so. The written notice must state the evidence indicating the Contractor’s abandonment.
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D. The Contractor may terminate this Contract only in the event of the City failing to pay the Contractor’s properly
documented and submitted invoice within ninety (90) calendar days of the approval by the City’s Administrative
Agent, or if the project is suspended by the City for a period greater than ninety (90) calendar days.

E. The City Manager or designee reserves the right to terminate this Contract in the event the Contractoris placed
in either voluntary or involuntary bankruptcy, a receiver is appointed for the Contractor, or an assignment is made
for the benefit of creditors.

F. Breach: In the event Contractor breaches this Contract, the City must provide written notice of the breach and
Contractor shall have ten (10) calendar days from the date the notice is received to cure. If the Contractor fails to
cure within the ten (10) calendar days, the City Manager or designee can immediately terminate the Contract
and/or refuse to make any additional payment, in whole or in part, and if necessary, may demand the return of
a portion or the entire amount previously paid to Contractor due to:

1. The quality of a portion or all of the Contractor’s work not being in accordance with the requirements of this
Contract;

2. The quantity of the Contractor’s work not being as represented in the Contractor’s Payment Request, or
otherwise;

3. The Contractor’s rate of progress being such that, in the City’s opinion, substantial or final completion, or
both, may be inexcusably delayed;

4. The Contractor’s failure to use Contract funds, previously paid the Contractor by the City, to pay Contractor’s
project related obligations including, but not limited to, subcontractors, laborers and material and equipment
suppliers;

5. Claims made, or likely to be made, against the City or itsproperty;
6. Loss caused by the Contractor;

7. The Contractor’s failure or refusal to perform any of the obligations to the City, after written notice and a
reasonable opportunity to cure as set forth above; or

8. Violation of any local, state, or federal law in the performance of this Contract which will constitute a material
breach of this Contract.

G. Inthe event that the City makes written demand upon the Contractor for amounts previously paid by the City as
contemplated in this Section, the Contractor must promptly comply with such demand. The City’s rights hereunder
survive the term of this Contract and are not waived by final payment and/or acceptance.

11. INDEPENDENT CONTRACTOR: The Contractor is, and shall be, in the performance of all work, services, and activities
done under this Contract, an independent contractor and not an employee, agent, or servant of the City. All persons
engaged in any of the work or services performed pursuant to this Contract shall at all times, and in all places, be subject
to the Contractor’s sole direction, supervision, and control. The Contractor shall exercise control over the means and
manner in which it and its employees perform the work, and in all respects the Contractor’s relationship and the
relationship of its employees to the City shall be that of an independent contractor and not as employees or agents of
the City. The Contractor does not have the power or authority to bind the City in any promise, agreement or
representation other than as specifically provided for in this Contract. The Contractor shall not pledge theCity’s
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12,

13.

14.

15.

16.

17.

credit or make it a guarantor of payment of surety for any contract, debt, obligation, judgment, lien or any form of
indebtedness. The Contractor further warrants and represents that it has no obligation or indebtedness that would
impair its ability to fulfill the terms of this Contract.

SUBCONTRACTORS AND SUPPLIERS: Contractor must furnish City with a list of all subcontractors and suppliers prior
to any payments against the Contract. All subcontractors are subject to City approval. No change in subcontractors or
suppliers shall be made without written consent and approval from the City.

LICENSES AND PERMITS/LAWS AND REGULATIONS: The Contractor must pay all taxes required by law in connection
with the activities done in furtherance of this Contract including sales, use, and similar taxes, and unless mutually
agreed to in writing to the contrary must secure all licenses and permits necessary for proper completion of the work,
paying any fees therefore. Violation of any local, state, or federal law in the performance of this Contract shall
constitute a material breach of this Contract. The Contractor must comply with all laws, ordinances, rules, regulations,
and orders of all public authorities relating to the performance of the work herein. If any of the Contract documents
are at variance therewith, the Contractor must notify the City promptly on the discovery of such variance.

AMENDMENT:

A. Except as otherwise agreed to herein, this Contract constitutes the sole and complete understanding between the
parties and supersedes all other contracts between them, whether oral or written with respect to the subject
matter. No amendment, change, or addendum to this Contract is enforceable unless agreed to in writing by both
parties and incorporated into this Contract.

B. The City Manager or designee may agree to amendments that do notincrease compensation to the Contractor.
Only the City Commission can approve increases in compensation under this Contract. In the event the Contractor
begins work on unauthorized changes to scope prior to receiving a signed Change Order by the City Manager or
designee, the Contractor does so at its own expense and risk as unauthorized work shall not be paid for by the
City.

EQUAL EMPLOYMENT OPPORTUNITY: The City of North Port, Florida, in accordance with the provisions of Title VIl of
the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Commerce (15 CFR, Part

8) issued pursuant to such Act, hereby notifies all bidders that it will ensure that in any Contract entered into pursuant
to this advertisement, minority business enterprises will be afforded full opportunity to submit replies in response to
this advertisement and will not be discriminated against on the ground of race, color or national origin in
consideration for anaward.

NON-DISCRIMINATION: The City of North Port, Florida, does not discriminate on the basis of race, color, national
origin, sex, age, disability, family, or religious status in administration of its programs, activities, or services. Contractor
must not administer this Contract in an unlawfully discriminatory manner, nor deny participation in or the benefits of
same to any individual based on that individual’s race, color, national origin, sex, age, disability, family, or religious
status, marital status, sexual orientation, gender identity or expression, or physical characteristic.

ASSIGNMENT: The Contractor must not assign any interest in this Contract and must not transfer any interest in same
(whether by assignment or novation) without the prior written consent of the City Manager or designee, except
that claims for the money due or to become due the Contractor from the City under this Contract may be assigned to
a financial institution or to a trustee in bankruptcy. Notice must be promptly given to the City.
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18.

NOTICES:

Any notice, demand, communication, or request required or permitted hereunder must be sent by certified mail,
return receipt requested, and mailed and e-mailed to:

As to the City: City of North Port Public Works

Project Manager

1100 N Chamberlain Blvd.
North Port, Florida 34286
(941 )429-7028

With copies of notices
and demands sent to: City of North Port, Florida

City Attorney’s Office

4970 City Hall Boulevard

North Port, Florida 34286
northportcityattorney@cityofnorthport.com

As to Contractor:

19.

20.

21.

22.

Notices are effective when received at the addresses specified above. Changes to the respective addresses which such
notice is to be directed may be made from time to time by either party by written notice to the other party. Nothing
in this Article shall be construed to restrict the transmission of routine communications between representatives of
Contractor and City.

WAIVER: No delay or failure to enforce any breach of this Contract by either City or Contractor shall be binding upon
the waiving party unless such waiver is in writing. In the event of a written waiver, such a waiver must not affect the
waiving party’s rights with respect to any other or further breach. The making or acceptance of a payment by either
party with knowledge of the existence of a default or breach must not operate or be construed to operate as a waiver
of any subsequent default or breach.

ATTORNEY’S FEES: In any proceedings between the parties arising out of or related to this Contract, the prevailing party
must be reimbursed all costs, expenses, and reasonable attorney fees through all proceedings, at both trial and
appellate levels.

GOVERNING LAW, VENUE AND SEVERABILITY: The rights, obligations, and remedies of the parties under this Contract
are governed by the laws of the State of Florida and the exclusive venue for any legal or judicial proceedings in
connection with the enforcement or interpretation of this Contract isin the Circuit Court of the Twelfth Judicial Circuit
in and for Sarasota County, Florida and the United States District Court for the Middle District of Florida. The invalidity,
illegality, or unenforceability of any provision of this Contract shall in no way affect the validity or enforceability of any
other portion or provision of the Contract. Any void provision shall be deemed severed from the Contract and the
balance of the Contract shall be construed and enforced as if the Contract did not contain the particular portion or
provision held to bevoid.

PARAGRAPH HEADINGS: Section headings are for the convenience of the parties and for the reference purposes only
and shall be given no legal effect.
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23. SCRUTINIZED COMPANIES:

A. As required by Florida Statutes, Section 287.135(5), for contracts of $1,000,000.00 or less, the Contractor shall
certify on a form provide by the City, that it is not on the Scrutinized Companies that Boycott Israel List, created
pursuant to Florida Statutes, Section 215.4725, and that it is not engaged in a boycott of Israel.

B. As required by Florida Statutes, Section 287.135(5), for contracts of $1,000,000.00 or more, the Contractor shall
certify on a form provided by the City, that all of the following aretrue:

1. Itis not on the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statutes, Section
215.4725, and that it is not engaged in a boycott of Israel;and

2. ltis not on the Scrutinized Companies with Activities in Sudan list or the Scrutinized Companies with Activities
in Iran Petroleum Energy Sector list, created pursuant to Florida Statutes, Section 215.473; and
3. Itis not engaged in business operations in Cuba or Syria.

C. If the Contractor provides a false certification or has been placed on one of the above-noted Lists of Scrutinized
Companies or has engaged in business operations in Cuba or Syria, the Contractor will be in breach of this Contract
and the City may terminate the Contract.

D. PENALTY:
1. A Contractor that has been found to have provided a false certification may be subject to a civil penalty equal
to the greater of $2 million or twice the amount of the Contract, plus all reasonable attorney’s fees and costs,

including any costs for investigations that led to the finding of the false certification;and

2. Shall be ineligible to bid on any contract with the City for three (3) years after the date the City determined
that the Contractor submitted a false certification.

IN WITNESS WHEREOF, the parties have hereto caused the execution of these documents, the year and date first above
written.

ATTEST: CITY OF NORTH PORT, FLORIDA
By: By:
KATHRYN WONG PETER D. LEAR, CPA, CGMA
CITY CLERK CITY MANAGER

APPROVED AS TO FORM AND CORRECTNESS:

By:_. AMBER L.SLAYTON
CITY ATTORNEY

CONTRACTOR
, INC.
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By: SIGNATURE
PRINT NAME AND TITLE

STATE OF FLORIDA
COUNTY OF

The foregoing instrument was acknowledged before me this day of

, 2020, by

who is personally known to me or who produced

as identification.

Notary Public
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