

ORIGINAL

PROJECT No. 2020-41

Bid NAME: Inflow and Infiltration Rehabilitation

HG Job No. 20-0167-00

BID DUE - Monday, July 13, 2020 @ 2:00 PM

SUBMITTED TO:

City of North Port
Finance Department/Purchasing Division
4970 City Hall Blvd. / Suite 337
North Port, FL 34286



SUBMITTED BY:



Hinterland Group, Inc.

2051 W Blue Heron Blvd
Riviera Beach, FL 33404

561-640-3503

Email: info@hinterlandgroup.com

BIDDER CHECKLIST

This checklist is provided to assist each Bidder in the preparation of their bid response. Included in this checklist are important requirements, which is the responsibility of each Bidder to submit with their response in order to make their response fully compliant. This checklist is only a guideline it is the responsibility of each Bidder to read and comply with the Invitation to Bid in its entirety (Instructions to Bidders, General Provisions, Special Conditions and Technical Provisions, Permits, Inspections Reports, Surveys, Insurance Requirements and all City Forms).

- THIS CHECKLIST, complete and sign
- 1. Fill out and sign Bid Form (acknowledge addenda, bond information, subcontractors and suppliers, and Qualifications/Reference Form if applicable)
- 2. Fill out and sign Bid Price Schedule (unit prices must be filled in every block where applicable) **(EXCEL SPREADSHEET, DO NOT PDF ON USB DRIVE)**.
- 3. Fill out Statement of Organization and have it properly notarized.
- 4. Provide State of Florida Registration (<http://www.sunbiz.org/search.html>)
- 5. Fill out and sign the Non-Collusive Affidavit and have it properly notarized.
- 7. Fill out and sign the Conflict of Interest Form
- 8. Fill out and sign Public Entity Crime Information
- 9. Fill out and Sign the Drug Free Workplace Form.
- 10. Fill out and sign the "Local Business Affidavit" or "North Port Local Business Affidavit"
- 11. Fill out and sign and **notarize** the Scrutinized Company Certification Form
- 12. Fill out and sign No Lobbying Affidavit
- 13. Fill out and sign the SWORN STATEMENT: THE FLORIDA TRENCH SAFETY ACT
- 14. Provide any additional documentation requested within the Bid Document.
- 15. Submit **ONE (1) Original AND ONE (1) Copy** of submittal **AND** Provide **USB drive** (pdf of submittal and excel version of the Bid Schedule, If applicable)
- 16. Review "SAMPLE CONTRACT".
- 17. Clearly mark the sealed bid with the **BID NUMBER AND BID NAME** on the outside of the package **AND YOUR COMPANY NAME**.

Letter of Bondability (INCLUDED IN SUBMITTAL) YES NO

PERFORMANCE BOND IS ONLY TO BE SUPPLIED BY THE AWARDED VENDOR AT TIME OF PRE CONSTRUCTION MEETING.

City of North Port
 Finance Department/Purchasing Division
 Keith Raney, Contract Administrator II
 4970 City Hall, Suite 337
 North Port, Florida 34286

RFB NO. 2020-41 Inflow and Infiltration Rehabilitation

Date: July 10, 2020

Hinterland Group Inc.

Signed (Person authorized to bind the company): _____

Name (printed): Chase Rogers

Title: Project Director

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)



BID FORM

Name of Bidder: Hinterland Group Inc.
Business Address: 2051 W. Blue Heron Blvd., Riviera Beach, FL. 33404
Telephone Number: (561) 640-3503 Fax Number: (561) 640-3504
E-mail Address: info@hinterlandgroup.com
Contractor License #: CGC1520354 / CUC1224634
FEID #: 20-5156844

To the City Commission of the City of North Port pursuant to and in compliance with your notice inviting sealed bids (Invitation to Bid), Instructions to Bidders, and the other documents relating thereto, the undersigned bidder, having familiarized himself/herself with the terms of the Contract documents, local conditions affecting the performance of the Contract, and the cost of the work at the place where the work is to be done, hereby proposes and agrees to perform within the time stipulated in the Contract, including all of its component parts and everything required to be performed, and to provide and furnish any and all of the labor, material, tools, expendable equipment, and all utility and transportation services and design of certain items necessary to perform the Contract and complete in a workmanlike manner, all of the work required in connection with the construction of said work all in strict conformity with the plans and specifications and other Contract documents for the prices hereinafter set forth.

The undersigned, as bidder, does hereby declare that he has read the Request for Bids, Instructions to Bidders, General Provisions, Special Provisions, Technical Specifications & Conditions, Insurance Requirements, Bid Form, Permit Fees, Plan Revisions, Plans, and any other reports or documentation for: **INFLOW AND INFILTRATION REHABILITATION** and further agrees to furnish all items listed on the attached Bid Form in accordance with the unit price line items as indicated on the bid schedule form submitted. The above specified documents are herein incorporated into the Bid Form.

The undersigned as bidder, declares that the only persons or parties interested in this submittal as principals are those named herein; that this submittal is made without collusion with any person, firm, or corporation; and he/she proposes and agrees, if the proposal is accepted, that he/she will execute a Contract with the City in the form set forth in the Contract documents.

Through the signing of this Bid Form, Bidder attests his/her bid is guaranteed for a period of not less than **NINETY (90) DAYS** from the date of the official bid opening.

Date: 07/10/2020

Signed (Person authorized to bind the company): 



Name (printed): Chase Rogers Title: Project Director

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

ADDENDA AND BOND FORM

The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included in the bid price.

Addendum No.	1	Dated	06/22/2020	Addendum No.		Dated	
Addendum No.	2	Dated	06/30/2020	Addendum No.		Dated	
Addendum No.	3	Dated	07/06/2020	Addendum No.		Dated	
Addendum No.	4	Dated	07/07/2020	Addendum No.		Dated	

LETTER OF BONDABILITY AND PERFORMANCE/PAYMENT

This bid does not require a Bid Bond, however the Bidder must submit with their bid a Letter of Bondability from their Surety Company (not the surety agent) showing their bonding capacity which shall not be less than \$1,000,000.00. Any issuer of a Letter of Bondability must be licensed to transact a fidelity and surety business in the State of Florida, with an A.M. Best rating of B+ (Very Good) or better if Contractor's bid is under \$500,000.00, and A- (Excellent) or better if Contractor's bid is over \$500,000.00.

If the surety agent is named on the Surety's Power of Attorney as a true and lawful Attorney-in-Fact, to make, execute, seal and deliver said letter then a letter from the surety's agent will be allowed as long as a copy of the Surety's Power of Attorney documenting said appointment is included with the Letter of Bondability.

The undersigned agrees, if awarded this bid, to furnish a Performance and Payment Bond in the amount of 100% of the total project price within ten (10) calendar days after notification of award to the Purchasing Department. The undersigned shall be responsible and bear all costs associated to record Performance and Payment Bond with Sarasota County Clerk's Office. Receipt of said recording and a certified copy of the Bond shall be furnished to the Purchasing Division at the time of the pre-construction meeting.

All contract documents (i.e.; performance and payment bond, cashier's check, Letter of bondability) shall be in the name of "City of North Port".

Date: July 10, 2020

Hinterland Group Inc.

Signed (Person authorized to bind the company):



Name (printed): Chase Rogers

Title: Project Director

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

BID SCHEDULE - SUMMARY OF PAYITEMS

It is understood that the estimated summary of pay item quantities are approximate only and are solely for the purpose of facilitating the comparison of bids, and that the Contractor’s compensation shall be computed upon the basis of the actual quantities in the completed work, whether they be more or less than those shown.

Preparation of Bid Schedules: Contractor MUST use the City provided bid schedule below or the provided excel spreadsheet, if provided with the solicitation. **DO NOT RECREATE THIS FORM.** All blank spaces in the Bid Form must be filled in legibly. *Bidder should not reference the words “No Charge, N/A, included, dash, etc.” in any of the blocks. Bidder must identify a monetary amount for each UNIT COST and EXTENDED COST (unless the unit price is “x” out by the City). UNIT COST prevails over EXTENDED COST. Failure to identify a monetary amount in any of the UNIT COST line items shall cause bidder to be deemed non-responsive and bid response be rejected.* In case of discrepancy between unit price and extended price, the unit price will govern. Apparent errors in extension will be corrected.

Gravity Sewer and Manhole Rehabilitation to Reduce Inflow and Infiltration					
Unit Rate Pricing Spreadsheet					
<u>No.</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Cost</u>	<u>Item Cost</u>
REHABILITATION²					
CURED-IN-PLACE LINER					
1	Cured in Place Liner - 6" Dia. (6 mm thick)	50	LF	\$38.00	\$1,900.00
2	Cured in Place Liner - 8" Dia. (6 mm thick)	400	LF	\$28.00	\$11,200.00
3	Cured in Place Liner - 10" Dia. (6 mm thick)	50	LF	\$35.00	\$1,750.00
4	Cured in Place Liner - 12" Dia. (6 mm thick)	50	LF	\$42.00	\$2,100.00
5	Reinstate Service Lateral Connection	25	EA	\$120.00	\$3,000.00
6	Sealing Service Lateral Connection via Chemical Grouting	10	EA	\$250.00	\$2,500.00
7	Sealing Service Lateral Connection via Hydrophillic Rubber Seal	15	EA	\$5,500.00	\$82,500.00
CURED-IN-PLACE SPOT REPAIR					
8	Cured-In-Place Spot Repair - 0-10' deep	100	LF	\$850.00	\$85,000.00

RFB 2020-41 INFLOW AND INFILTRATION REHABILITATION

9	Cured-In-Place Spot Repair - >10' deep	100	LF	\$950.00	\$95,000.00
10	Reinstate Service Lateral Connection	5	EA	\$900.00	\$4,500.00
11	Sealing Service Lateral Connection via Chemical Grouting	2	EA	\$500.00	\$1,000.00
12	Sealing Service Lateral Connection via Hydrophillic Rubber Seal	3	EA	\$6,000.00	\$18,000.00
MANHOLE REHABILITATION					
13	MH Rehabilitation (48" Dia.) - 0-6' deep	15	EA	\$820.00	\$12,300.00
14	MH Rehabilitation (48" Dia.) - 6-8' deep	20	EA	\$1,100.00	\$22,000.00
15	MH Rehabilitation (48" Dia.) - 8-10' deep	10	EA	\$1,350.00	\$13,500.00
16	MH Rehabilitation (48" Dia.) - 10-12' deep	1	EA	\$1,800.00	\$1,800.00
17	MH Rehabilitation (48" Dia.) - >12' deep	1	EA	\$2,100.00	\$2,100.00
EPOXY MONOLITHIC MANHOLE LINING SYSTEM³					
25	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 0-6' deep	15	EA	\$1,250.00	\$18,750.00
26	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 6-8' deep	20	EA	\$1,650.00	\$33,000.00
27	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 8-10' deep	10	EA	\$2,000.00	\$20,000.00
28	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - 10-12' deep	1	EA	\$2,500.00	\$2,500.00
29	Epoxy MH Monolithic Lining (EMML) System (48" Dia.) - >12' deep	1	EA	\$3,200.00	\$3,200.00

Note 1 The City will review the information to make a condition assessment, and determine what types and where rehabilitation will be completed. **ANY ADDITIONAL CLEANING AND CCTV INSPECTION REQUIRED AS PART OF THE REHABILITATION ITEMS ARE TO BE INCLUDED IN THE REHABILITATION UNIT COSTS**

Note 2 Rehabilitation unit costs include all work to construct, test and inspect (including but not limited maintenance of traffic, taking samples and having them tested at a lab, cleaning/preparing pipe and manholes, CCTV post inspections, by-pass pumping).


RFB 2020-41 INFLOW AND INFILTRATION REHABILITATION

Note 3 If renewals of the contract are executed the unit prices shall be increased by the most recent 12-month percentage change All Items, as published by the United States Department of Labor, Bureau of Labor Statistics, <https://www.bls.gov/cpi/>.

Date: July 10, 2020

Hinterland Group Inc.

Signed (Person authorized to bind the company):



Name (printed): Chase Rogers

Title: Project Director



(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

RFB 2020-41 INFLOW AND INFILTRATION REHABILITATION

EQUIPMENT AND SUBCONTRACTOR/SUPPLIER LIST

Equipment is located at: Hinterland Group Inc. - 2051 W. Blue Heron Blvd., Riviera Beach, FL. 33404

The following is a listing of your equipment, inclusive of manufacturer, year and condition. List the condition of equipment/vehicles utilized for this project in accordance with the following scale: **1-Excellent; 2-Good; 3-Fair; 4-Poor.** (Attach additional sheets, if required.)

Description	Manufacturer	Year	Condition	Leased/Owned (If leased, date of expiration)
Please see attached equipment list			1	All our equipment is Owned

SOURCE OF SUPPLY AND SUBCONTRACTOR FORM

The following sources of supply and subcontractors shall be used for the RFB NO. 2020-41 **INFLOW AND INFILTRATION REHABILITATION**. If bidder does not have a source of supply or subcontractor, insert "to be determined". When a source or subcontractor is determined, selection will be subject to City approval. (If not applicable, state N/A).

SUBCONTRACTOR(S)

(PLEASE INCLUDE ADDRESS/TELEPHONE NUMBER & E-MAIL)

1. GML Coatings LLC - 10315 Technology Terrace, Bradenton, FL. 34211 - Dale Flocker (941)755-2176 / Dale@gmlcoatings.com
2. Plastic Composites, Inc. - 1222 Camp Avenue, Mount Dora, FL. 32757 - Mark Ashbaugh (352)383-0194 /Mark@PlasticComposites.com
3. Paints & Coatings, Inc. - 17660 East Street, North Ft. Myers, FL. 33917 - Carl A. Laquidara (239)997-6645 / carl@paintsandcoatings.net

SUPPLIER(S)

1. Global Materials - 2051 W. Blue Heron Blvd., Riviera Beach, FL. 33404 - (888)797-3736
2. _____
3. _____

Date: 07/10/2020

Signed (Person authorized to bind the company): _____

Name (printed): Chase Rogers Title: Project Director



(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

QUALIFICATIONS AND REFERENCES

The Bidder (Company) shall have been in Commercial Construction Business with experience in projects and shall submit a minimum of four (4) recent (within the past five (5) years) references of projects that meet the Qualifications in Section 336084 Cure in Place Pipe Lining Starting on Page 204 of the Technical Specifications. Each reference shall include a project description, project location, name and phone number of a contact person, total project amount, and completion date. The City reserves the right to contact references.

1. Business/Customer Name: City of Naples

Name of Contact Person/Title: Bob Dorta, Stormwate Operations Supervisor

Telephone# (239)213-5117 Fax n/a E-mail rdorta@naplesgov.com

Address 295 Riverside Circle, Naples, FL. 34102

Phone Number (239) 213-5117

Duration of Contract or business relationship Annual Agreement

Type of Services Provided Annual Pipe Lining Services

Contract Period: FROM 2019 TO Present
 Unit price Bid - Work is performed thru Work Orders

Contract Price \$ _____ Contract Price at Completion of the Project \$ Ongoing

2. Business/Customer Name: Town of Palm Beach Gardens

Name of Contact Person/Title: Daniel Widdick

Telephone# (561)804-7044 Fax n/a E-mail dwiddick@pbgfl.com

Address 10500 North Military Trail, Palm Beach Garden, FL.

Phone Number (561) 804-7044

Duration of Contract or business relationship March 2016 to Present - Annual Contract
 Contract Price : \$1,027,255.00 Contract price completion: Ongoing

Type of Services Provided _____
Storm water infrastructure maintenance and repair services to the City's several premises and locations

Date: July 10, 2020

Signed (Person authorized to bind the company): _____




Name (printed): Chase Rogers Title: Project Director

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

RFB 2020-41 INFLOW AND INFILTRATION REHABILITATION

3. Business/Customer Name: Charlotte County Utilities

Name of Contact Person/Title: Randy Vowell

Telephone# (641) 575-3680 Fax n/a E-mail Randy.Vowell@charlottefl.com

Address 18500 Murdock Circle, Port Charlotte, FL. 33948

Contract Period: FROM July 2017 TO Present

Contract Price \$ 500,000.00 By work orders Contract Price at Completion of the Project \$ Ongoing

Phone Number (641) 575-3680

Duration of Contract or business relationship Term Contract with renewals since 2017

Type of Services Provided Charlotte County Stormwater Collection System Rehab.

Contract Period: FROM 2017 TO Present

Contract Price \$ \$500,000.00 - by Work Orders Contract Price at Completion of the Project \$ Ongoing

4. Business/Customer Name: Manatee County

Name of Contact Person/Title: Clint Rimer

Telephone# (941) 749-3046 Fax n/a E-mail clint.rimer@mymanatee.org

Address 4520 - 66 Street West, Bradenton, FL. 34210

Phone Number (941) 749-3046

Duration of Contract or business relationship Term contract with annual renewals

Type of Services Provided Sanitary Sewer Lining Rehabilitation

Contract Period: FROM 2017 TO Present

Contract Price \$ 1,700,000.00 Annual Estimate Contract Price at Completion of the Project \$ Ongoing

Date: July 10, 2020

Signed (Person authorized to bind the company): _____

Name (printed): Chase Rogers

Title: Project Director



(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

STATEMENT OF ORGANIZATION

The following information will be provided to the City of North Port for incorporation in legal documents. It is; therefore, vital all information is accurate and complete. Please be certain all spelling, and capitalization is exactly as registered with the state or federal government.

Company Name Hinterland Group Inc.

(561) 640-3503 info@hinterlandgroup.com (561) 640-3504

Telephone # E-Mail Fax #
2051 W. Blue Heron Blvd.

Main Office Address Florida 33404
Riviera Beach

City State Zip Code

Address of Office Servicing City of North Port, if different than above: SAME AS ABOVE

N/A

Office Address

City State Zip Code

Telephone # E-mail Fax #
Chase Rogers, Project Director

Name & Title of Firm Representative

Federal Identification Number: 20-5156844

Bidder shall submit proof that it is authorized to do business in the State of Florida unless registration is not required by law.

(Please Check One)

Is this a Florida Corporation: Yes or No

If not a Florida Corporation,

In what state was it created: N/A

Name as spelled in that State: _____

What kind of corporation is it: "For Profit" or "Not for Profit"

Is it in good standing: Yes or No

Authorized to transact business

RFB 2020-41 INFLOW AND INFILTRATION REHABILITATION

in Florida: Yes or No
State of Florida Department of State Certificate of Authority Document No.: P06000086423

Does it use a registered fictitious name: Yes or No

Names of Officers:

President: Daniel Duke III Secretary: n/a
Vice President: n/a Treasurer: n/a
Director: n/a Director: n/a
Other: _____ Other: _____


Name of Corporation (As used in Florida):
HINTERLAND GROUP INC.
(Spelled exactly as it is registered with the state or federal government)

Corporate Address:

Post Office Box: N/A
City, State Zip: N/A
Street Address: 2051 W. Blue Heron Blvd.
City, State, Zip: Riviera Beach, FL. 33404

STATE OF FLORIDA
COUNTY OF Palm Beach

Sworn to (or affirmed) and subscribed before me by means of physical presence or online notarization, this 10 day of July, 2020, by Chase Rogers.



Mayra C. Aguiar
Notary Public - State of Florida Mayra C. Aguiar

Personally Known OR Produced Identification
Type of Identification Produced N/A

Date: July 10, 2020

Signed (Person authorized to bind the company): [Signature]

Name (printed): Chase Rogers Title: Project Director

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)



NON-COLLUSIVE AFFIDAVIT

State of Florida
County of Palm Beach } SS.

Before me, the undersigned authority, personally appeared:

Chase Rogers who, being first duly sworn, deposes and says that:

- 1. He She is the Project Director (Owner, Partner, Officer, Representative or Agent) of Hinterland Group Inc., the Respondent that has submitted the attached reply;
- 2. He/She is fully informed respecting the preparation and contents of the attached reply and of all pertinent circumstances respecting such reply;
- 3. Such reply is genuine and is not a collusive or sham reply;
- 4. Neither the said Respondent nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other respondent, firm, or person to submit a collusive or sham reply in connection with the work for which the attached reply has been submitted; or have in any manner, directly or indirectly sought by agreement or collusion, or communication or conference with any respondent, firm, or person to fix the price or prices in the attached reply or of any other respondent, or to fix any overhead, profit, or cost elements of the reply price or the reply price of any other respondent, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the reply work.

Signed, sealed and delivered this 10 day of July, 2020.

By: [Signature]
Chase Rogers (Printed Name)
Project Director
(Title)



STATE OF FLORIDA
COUNTY OF Palm Beach

Sworn to (or affirmed) and subscribed before me by means of physical presence or online notarization, this 10 day of July, 2020, by Chase Rogers.



Mayra C. Aguiar
NOTARY PUBLIC
STATE OF FLORIDA
Comm# GG125233
Expires 11/12/2021

[Signature]
Notary Public - State of Florida Mayra C. Aguiar

Personally Known OR Produced Identification
Type of Identification Produced N/A

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

CONFLICT OF INTEREST FORM

F.S. §112.313 places limitations on public officers (including advisory board members) and employees' ability to contract with the City either directly or indirectly. Therefore, please indicate if the following applies:

PART I.

I am an employee, public officer or advisory board member of the City
 _____ (List Position Or Board)

I am the spouse or child of an employee, public officer or advisory board member of the City
 Name: _____

An employee, public officer or advisory board member of the City, or their spouse or child, is an officer, partner, director, or proprietor of Respondent or has a material interest in Respondent. "Material interest" means direct or indirect ownership of more than 5 percent of the total assets or capital stock of any business entity. For the purposes of [§112.313], indirect ownership does not include ownership by a spouse or minor child.
 Name: _____

Respondent employs or contracts with an employee, public officer or advisory board member of the City
 Name: _____

None of The Above

PART II:

Are you going to request an advisory board member waiver?

I will request an advisory board member waiver under §112.313(12)

I will NOT request an advisory board member waiver under §112.313(12)

N/A

The City shall review any relationships which may be prohibited under the Florida Ethics Code and will disqualify any bidders whose conflicts are not waived or exempt.

Date: July 10, 2020

Signed (Person authorized to bind the company): _____

Name (printed): Chase Rogers

Title: Project Director



(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

PUBLIC ENTITY CRIME INFORMATION

As provided by F.S. §287.133, a person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a Contractor, supplier, Subcontractor, or Consultant under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount provided in Section 287, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.

I, Chase Rogers, being an authorized representative of the Respondent Hinterland Group Inc.

Located at: 2051 W. Blue Heron Blvd.

City: Riviera Beach State: FL Zip Code: 33404, have read and understand the contents above. I further certify that Respondent is not disqualified from replying to this solicitation because of F.S. §287.133.


Signature: [Signature] Date: July 10, 2020
Telephone #: (561) 640-3503 Fax #: (561) 640-3504
Federal ID #: 20-5156844 E-mail: info@hinterlandgroup.com



STATE OF FLORIDA

COUNTY OF PALM BEACH

Sworn to (or affirmed) and subscribed before me by means of physical presence or online notarization, this 10 day of July, 2020, by Chase Rogers.



[Signature]
Notary Public - State of Florida Mayra C. Aguiar

Personally Known OR Produced Identification

Type of Identification Produced N/A

Date: July 10, 2020

Signed (Person authorized to bind the company): [Signature]

Name (printed): Chase Rogers

Title: Project Director



(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

**DRUG FREE
WORKPLACE FORM**


The undersigned Respondent in accordance with Florida Statute §287.087 hereby certifies that:
Hinterland Group Inc. does:
(Company Name)

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that Respondent complies fully with the above requirements.

Check one:

- As the person authorized to sign this statement, I certify that this firm complies fully with above requirements.
- As the person authorized to sign this statement, this firm **does not** comply fully with the above requirements.



Signature
Chase Rogers, Project Director

Print Name
July 10, 2020

Date



(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

Not Applicable

AFFIDAVIT

Claiming Status as a LOCAL BUSINESS

****CONTRACTOR MUST MEET ALL 4 REQUIREMENTS BELOW TO CLAIM LOCAL BUSINESS STATUS****

State of _____ }
County of _____ } SS.

Before me, the undersigned authority, personally appeared:

_____ who, being first duly sworn, deposes and says that:

1. I am the _____ (Owner, Partner, Officer, Representative or Agent) of _____, the Bidder that has submitted the attached proposal;

AND

2. I am fully informed respecting the operation and employees of the Bidder;

AND

3. I affirm that the Bidder has maintained a physical business address located within the limits of Sarasota County, Charlotte County or Desoto County for a period of six (6) months or more before submitting this bid, from which the Bidder operates or performs business. The qualifying local address is:

AND

4. I affirm that at least fifty percent (50%) of the Bidder's employees are residents of the City of North Port. If requested by the City, the bidder will be required to provide documentation substantiating the information given in this affidavit. City of North Port reserves the right to request supporting documentation as evidence to substantiate the information given in this affidavit. Failure to do so will result in the bidder's submission being deemed non-responsive.

Any bidder that misrepresents its status as a local business or North Port local business shall be barred from receiving any City contracts for a period of three (3) years.

STATE OF FLORIDA
COUNTY OF _____

Sworn to (or affirmed) and subscribed before me by means of physical presence or online notarization, this ___ day of _____, 20___, by _____.

Notary Public - State of Florida
___ Personally Known OR ___ Produced Identification
Type of Identification Produced _____

This page to be returned **ONLY** if Contractor is claiming a **Local Business Status**.

{THIS PAGE MUST BE COMPLETED AND SUBMITTED}

No Applicable

AFFIDAVIT

Claiming Status as a North Port Local Business

****CONTRACTOR MUST MEET ALL 4 REQUIREMENTS BELOW TO CLAIM NORTH PORT BUSINESS STATUS****

State of _____ }
County of _____ } SS.

Before me, the undersigned authority, personally appeared: _____
who, being first duly sworn, deposes and says that:

1. I am the _____ (Owner, Partner, Officer, Representative or Agent) of _____, the Bidder that has submitted the attached bid;

AND

2. I am fully informed respecting the operation and employees of the Bidder;

AND

3. I affirm that the Bidder has maintained its primary physical business address within the limits of the City of North Port for a period of six (6) months or more before submitting this bid, from which the Bidder operates or performs business. The qualifying local address is

AND

4. I affirm that at least fifty percent (50%) of the Bidder's employees are residents of the City of North Port.

If requested by the City, the bidder will be required to provide documentation substantiating the information given in this affidavit. City of North Port reserves the right to request supporting documentation as evidence to substantiate the information given in this affidavit. Failure to do so will result in the bidder's submission being deemed non-responsive.

Any bidder that misrepresents its status as a local business or North Port local business shall be barred from receiving any City contracts for a period of three (3) years.

State of Florida
County of _____

Sworn to and subscribed before me this _____ day of _____, 20____, by _____
_____ who is personally known to me or has produced his driver's license as identification.

NOTARY SEAL:

Notary Public - State of Florida
Print Name: _____
Commission No: _____

This page to be returned ONLY if Contractor is claiming a North Port Local Business Status.
(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

SWORN STATEMENT: THE FLORIDA TRENCH SAFETY ACT

(Complete if applicable)

THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC BY AN OFFICER AUTHORIZED TO ADMINISTER OATHS.

- 1. This Sworn Statement is submitted with Bid No 2020-41 for the construction of Inflow and Infiltration Rehabilitation
- 2. This Sworn Statement is submitted by Hinterland Group Inc. whose business address is 2051 W. Blue Heron Blvd., Riviera Beach, FL. 33404 and (if applicable) its Federal Employer Identification Number (FEIN) is 20-5156844.
- 3. My name is Chase Rogers
(PRINTED OR TYPED NAME OF INDIVIDUAL SIGNING) and hold the position of Project Director with the above entity.
- 4. The Trench Safety Standards that will be in effect during the construction of this Project are Florida Statute Section 553.60-55.64, Trench Safety Act, and OSHA Standard.
- 5. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to indemnify and hold harmless the County and ENGINEER, and any of their agents or employees from any claims arising from the failure to comply with said standard.
- 6. The undersigned has appropriated \$ NONE FORSEEN per linear foot of trench to be excavated over 5' deep for compliance with the applicable standards and intends to comply by instituting the following procedures:

- 7. The undersigned has appropriated \$ NONE FORSEEN per square foot for compliance with shoring safety requirements and intends to comply by instituting the following procedures:
- 8. The undersigned, in submitting this Bid, represents that he or she has reviewed and considered all available geotechnical information and made such other investigations and tests as he or she may deem necessary to adequately design the trench safety system(s) he or she will utilize on this Project.

Sworn to and subscribed before me

this July 10, 2020
(date)

[Signature]
Authorized Signature/Title
Chase Rogers / Project Director



[Signature]
Notary Public Signature Mayra C. Aguiar

Mayra C. Aguiar
NOTARY PUBLIC (Notary Seal)
STATE OF FLORIDA
Comm# GG125233
Expires 11/12/2021

My Commission Expires: 11/12/2021

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

Scrutinized Company Certification Form

Company Name: Hinterland Group Inc.

Authorized Representative Name and Title: Chase Rogers, Project Director

Address: 2051 W. Blue Heron Blvd. City: Riviera Beach State: FL ZIP: 33404

Phone Number: (561) 640-3503 Email Address: info@hinterlandgroup.com


A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with the City of North Port for goods or services of any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statutes, section 215.4725, or is engaged in a boycott of Israel.

A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a contract with the City of North Port for goods or services of \$1 million or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such contract, the company is on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Florida Statutes, section 215.473, or with companies engaged in business operations in Cuba or Syria.

CHOOSE ONE OF THE FOLLOWING

- This bid, proposal, contract or contract renewal is for goods or services of less than \$1 million. As the person authorized to sign on behalf of the above-named company, and as required by Florida Statutes, section 287.135(5), I hereby certify that the above-named company is not participating in a boycott of Israel.
- This bid, proposal, contract or contract renewal is for goods or services of \$1 million or more. As the person authorized to sign on behalf of the above-named company, and as required by Florida Statutes, section 287.135(5), I hereby certify that the above-named company is not participating in a boycott of Israel, is not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and it does not have business operations in Cuba or Syria.

I understand that pursuant to Florida Statutes, section 287.135, the submission of a false certification may result in the termination of the contract if one is entered into, and may subject the above-named company to civil penalties, attorney's fees and costs.

Certified By: 
AUTHORIZED REPRESENTATIVE SIGNATURE

Print Name and Title: Chase Rogers, Project Director


Date Certified: 07/10/2020



STATE OF FLORIDA COUNTY OF PALM BEACH

Sworn to (or affirmed) and subscribed before me by means of physical presence or online notarization, this 10 day of July, 2020, by Chase Rogers.

 Mayra C. Aguiar
 NOTARY PUBLIC
 STATE OF FLORIDA
 Comm# GG125233
 Exp 11/12/2021


 Notary Public - State of Florida Mayra C. Aguiar

Personally Known OR Produced Identification Type of Identification Produced _____
 Solicitation/Contract/PO Number (Completed by Purchasing): N/A

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

LOBBYING CERTIFICATION

"The undersigned hereby certifies, to the best of his or her knowledge and belief, that":

STATE OF FLORIDA
COUNTY OF PALM BEACH

This 10th day July of 2020 Chase Rogers, being first duly sworn, deposes and says that he or she is the authorized representative of Hinterland Group Inc. (Name of the contractor, firm or individual), and that the vendor and any of its agents agree to have no contact or communication with, or discuss any matter related in any way to any active City of North Port solicitation, with any City of North Port elected officials, officers, their appointees or their agents or any other staff or outside individuals working with the city in respect to this request other than the designated Procurement Official Contact and to abide by the restrictions outlined in the General Terms and Conditions of the Solicitation. Technical questions directed to the project manager, is prohibited. These persons shall not be lobbied, either individually or collectively, regarding any questions for bid, proposal, qualification and/or any other solicitations released by the city. To do so is grounds for immediate disqualification from the selection process. The selection process is not considered final until such a tome as the Commission has made a final and conclusive determination.

- (a) No City appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence either directly or indirectly an officer or employee of the City, City Commission in connection with the awarding of any City Contract.
- (b) If any funds other than City appropriated funds have been paid or will be paid to any person for influencing or attempting to influence a member of City Commission or an officer or employee of the City in connection with this contract, the undersigned shall complete and submit Standard Form-L "Disclosure Form to Report Lobbying", in accordance with its instructions.


Signed, sealed and delivered this 10th day of July, 2020.

By: [Signature]
Chase Rogers
(Printed Name)
Project Director
(Title)



STATE OF FLORIDA
COUNTY OF Palm Beach

Sworn to (or affirmed) and subscribed before me by means of physical presence or online notarization, this 10 day of July, 2020, by Chase Rogers.



[Signature]
Notary Public State of Florida Mayra C. Aguiar

Personally Known OR Produced Identification
Type of Identification Produced N/A

(THIS PAGE MUST BE COMPLETED AND SUBMITTED)

RFB 2020-41 INFLOW AND INFILTRATION REHABILITATION

To Be Provided if Awarded this Bid

CITY OF NORTH PORT

PERFORMANCE AND PAYMENT BOND

In compliance with F.S. Chapter 255.05(10)(a) and Code of the City of North Port Sec. 2-414

BOND NO.:

BOND AMOUNT:

\$ _____

CONTRACTOR NAME:

PRINCIPAL ADDRESS:

PRINCIPAL PHONE NO.:

SURETY COMPANY NAME:

SURETY AGENT:

PRINCIPAL ADDRESS:

PRINCIPAL PHONE NO.:

CITY NAME:

PRINCIPAL ADDRESS:

City of North Port, Florida

4970 City Hall Boulevard

North Port, Florida 34286

CITY CONTACT PHONE NO.:

(941) _____

CONTRACT NO.: (if applicable)

PROJECT ADDRESS:

(if applicable)

DESCRIPTION OF PROJECT:

(if applicable)

DESCRIPTION OF

IMPROVEMENT:

By this Bond, we, _____, as Principal, hereinafter called Contractor, and _____, a corporation organized and existing under the laws of the State of _____, with its principal office in the City of _____, as Surety, hereinafter called Surety, are held firmly bound unto the City of North Port, Florida, as Obligee, hereinafter called City, in the amount of _____ Dollars (\$ _____), for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, personal representatives, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated _____, entered into a contract with City for _____

In accordance with drawings and specifications prepared by _____

Which contract is by reference made a part hereof, and is hereinafter referred to as the CONTRACT.

NOW, THEREFORE, THE CONDITION OF THIS BOND is such that if Contractor:

1. Performs the Contract dated _____, between Contractor and City for construction of **INFLOW AND INFILTRATION REHABILITATION., RFB 2020-41**, the Contract being made a part of this bond by reference, at the times and in the manner prescribed in the Contract; and
2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, supplying Contractor with labor, materials, or supplies, used directly or indirectly by Contractor in the prosecution of the work provided for in the Contract; and
3. Pays City all losses, damages, expenses, costs, and attorney’s fees, including appellate proceedings, that City sustains because of a default by Contractor under the Contract; and
4. Performs the guarantee of all work and materials furnished under the Contract for the time specified in the Contract, then this bond is void; otherwise it remains in full force.

Any action instituted by City under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the Contract documents and compliance or noncompliance with any formalities connected with the Contract or the changes does not affect Surety’s obligation under this bond.

In witness whereof, the said Contractor and Surety have signed and sealed this instrument

this

_____ (date)

Principal

By:

As President

(SEAL)

Surety

By:

Any Claims under this bond may be addressed to
(name and address of Surety):

Telephone No: _____

Name and address of agent or representative in Florida if different from above:

Telephone No: _____



Orlando Regional Bond Department

June 19, 2020

City of North Port
Finance Department/Purchasing Division
4970 City Hall, Suite 337
North Port, Florida 34286

RE: RFB NO. 2020-41 Inflow and Infiltration Rehabilitation

To Whom It May Concern:

The Hartford, through its operating entities, will favorably consider surety bonds to Hinterland Group, Inc. for projects up to \$20,000,000 single and \$100,000,000 aggregate. Our experience with Hinterland Group, Inc. has been excellent, and we highly recommend them to you.

Hartford's decision to issue any bond is conditioned upon acceptable review of contract terms, contract amount, bond forms, and financing for each project as well as other pertinent underwriting information at the time of the request.

Please understand that any arrangement for any bonds is a matter between Hinterland Group, Inc. and Hartford Accident and Indemnity Company and we assume no liability to third parties or you if, for any reason, we do not issue requested bonds.

Hartford Accident and Indemnity Company is licensed and qualified to operate in the State of Florida and listed with the U.S. Department of Treasury Federal Register with an underwriting limitation of \$195,865,000, and has an AM Best Rating of A+.

This letter will expire on April 30, 2021.

Very Truly Yours,

Jennie N. Lanman
Attorney-in-Fact

The Hartford
200 Colonial Center Pkwy, Suite 500
Lake Mary, FL 32746
orlandobond@thehartford.com
(407) 562-3491

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD
 BOND, T-12
 One Hartford Plaza
 Hartford, Connecticut 06155
bond.claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: HALCYON UNDERWRITERS
 Agency Code: 21-224119

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, **up to the amount of \$15,000,000:**

Jennie N. Lanman
 of
 Maitland, FL

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by X, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray

John Gray, Assistant Secretary

M. Ross Fisher

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT }
 COUNTY OF HARTFORD } ss. Hartford

On this 11th day of January 2016, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard
 Kathleen T. Maynard
 Notary Public
 My Commission Expires July 31, 2021

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of 06/19/2020.
 Signed and sealed at the City of Hartford.



Kevin Heckm

Kevin Heckm



Owned Equipment

Asset ID	Category	Type	Description	Status
543	VEHICLE	REEFER	2011 Kenworth T370	ACTIVE
542	VEHICLE	VAN	2007 CHEVY VAN	ACTIVE
541	VEHICLE	VAN	2011 GMC VAN	ACTIVE
540	VEHICLE	VAN	2007 Chevy van	ACTIVE
539	VEHICLE	VAN	2014 Dodge Caravan	ACTIVE
538	TRAILER	HAULER	Forest River Trailer	ACTIVE
536	PUMP	VACUUM OIL PUMP	3" Well point pump	ACTIVE
534	EQUIPMENT	ROLLER	Leeboy roller	ACTIVE
533	TRAILER	HAULER		ACTIVE
532	EQUIPMENT	COMPACTOR	COMPACTOR	ACTIVE
531	CREW EQUIPMENT	LIGHT TOWER	Light Tower	ACTIVE
530	TRAILER	HAULER	7X14 Spartan Trailer	ACTIVE
529	VEHICLE	CAR	2007 Volvo XC70	ACTIVE
528	TRAILER	CARGO	Cargo Trailer	ACTIVE
527	VEHICLE	FLAT BED	Flat bed	ACTIVE
526	TRAILER	CARGO	Cargo Trailer	ACTIVE
525	VEHICLE	VAN	TV Truck	ACTIVE
524	TRAILER	PUMP	Pump	ACTIVE
523	TRAILER	PUMP	Pump	ACTIVE
522	EQUIPMENT	PUMP	Pump	ACTIVE
521	TRAILER	PUMP	Pump	ACTIVE
520	TRAILER	PUMP	Pump	ACTIVE
519	EQUIPMENT	LOADER	Wheel Loader	ACTIVE
518	TRAILER	MIXER	Mixer	ACTIVE
517	TRAILER	GENERATOR	Generator	ACTIVE
516	TRAILER	LOW BOY	Lowboy	ACTIVE
515	VEHICLE	VAN	van	ACTIVE
514	TRAILER	PUMP	pump	ACTIVE
513	EQUIPMENT	PUMP	diaphragm pump	ACTIVE
512	EQUIPMENT	SKID STEER	Skid Steer	ACTIVE
511	TRAILER	SPRAY MATE COATING	Coating Trailer	ACTIVE
509	TRAILER	DUMP	DUMP TRAILER	ACTIVE
508	TRAILER	DUMP	DUMP TRAILER	ACTIVE

507	EQUIPMENT	LOADER	Loader	ACTIVE
506	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
505	TRAILER	CARGO	Cargo Trailer	ACTIVE
504	TRAILER	CARGO	Cargo Trailer	ACTIVE
503	TRAILER	CARGO	Cargo Trailer	ACTIVE
502	VEHICLE	FLAT BED		ACTIVE
501	VEHICLE	BOILER		ACTIVE
500	EQUIPMENT	ROLLER		ACTIVE
499	EQUIPMENT	ROLLER		ACTIVE
498	EQUIPMENT	COMPACTOR		ACTIVE
497	EQUIPMENT	COMPACTOR		ACTIVE
496	VEHICLE	FLAT BED		ACTIVE
495	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
494	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
493	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
492	EQUIPMENT	LOADER		ACTIVE
491	EQUIPMENT	EXCAVATOR		ACTIVE
490	EQUIPMENT	LOADER		ACTIVE
489	EQUIPMENT	EXCAVATOR		ACTIVE
488	VEHICLE	CRANE	F-550	ACTIVE
487	VEHICLE	UTILITY	F-550	ACTIVE
486	VEHICLE	CRANE	F-350	ACTIVE
485	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
484	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
482	EQUIPMENT	SKID STEER	skid steer	ACTIVE
481	EQUIPMENT	COMPACTOR	Compactor	ACTIVE
480	EQUIPMENT	OFF ROAD CART	Off Road Cart	ACTIVE
479	EQUIPMENT	OFF ROAD CART	Off Road Cart	ACTIVE
478	TRAILER	MESSAGE BOARD	Trailer	ACTIVE
477	TRAILER	HAULER	Trailer	ACTIVE
476	TRAILER	HAULER	Trailer	ACTIVE
475	VEHICLE	REEFER	refrigerated truck	ACTIVE
474	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
473	EQUIPMENT	SKID STEER	skid steer	ACTIVE
472	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
471	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
470	EQUIPMENT	FORKLIFT	DOOSAN	ACTIVE
469	EQUIPMENT	SKID STEER	skid steer	ACTIVE

468	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
467	EQUIPMENT	MIXER		ACTIVE
466	VEHICLE	VAC		ACTIVE
465	VEHICLE	CRANE		ACTIVE
464	VEHICLE	PICKUP		ACTIVE
463	VEHICLE	PICKUP		ACTIVE
462	VEHICLE	PICKUP		ACTIVE
461	VEHICLE	PICKUP		ACTIVE
460	TRAILER	CARGO		ACTIVE
459	EQUIPMENT	SKID-STEER	skid.steer	ACTIVE
458	EQUIPMENT	COMPACTOR	compactor	ACTIVE
457	EQUIPMENT	COMPACTOR	compactor	ACTIVE
456	VEHICLE	TRUCK	Crew Cab	ACTIVE
455	EQUIPMENT	MAN LIFT	Man Lift	ACTIVE
454	EQUIPMENT	MAN LIFT	Man lift	ACTIVE
453	TRAILER	PUMP	Electric Bypass Pump	ACTIVE
452	TRAILER	ARROW BOARD	Arrow Board	ACTIVE
451	TRAILER	ARROW BOARD		ACTIVE
450	EQUIPMENT	FORKLIFT	YALE	ACTIVE
449	EQUIPMENT	FORKLIFT	Forklift	ACTIVE
448	EQUIPMENT	LOADER	Loader	ACTIVE
447	TRAILER	CARGO	cargo	ACTIVE
446	TRAILER	CARGO	cargo	ACTIVE
445	VEHICLE	PICKUP	Pickup	ACTIVE
444	EQUIPMENT	SAW	Street Saw	ACTIVE
443	EQUIPMENT	SAW	Street saw	ACTIVE
442	EQUIPMENT	SAW	Street saw	ACTIVE
441	EQUIPMENT	SAW	Street saw	ACTIVE
440	EQUIPMENT	TRACTOR	Tractor	ACTIVE
439	EQUIPMENT	TRACTOR	Tractor	ACTIVE
438	TRAILER	PUMP	pump	ACTIVE
437	TRAILER	HAULER	Trailer	ACTIVE
436	TRAILER	HAULER	Trailer	ACTIVE
435	VEHICLE	VAN	Vehicle	ACTIVE
434	EQUIPMENT	PUMP	Pump	ACTIVE
433	EQUIPMENT	PUMP	PUMP	ACTIVE
432	EQUIPMENT	PUMP	PUMP	ACTIVE
431	EQUIPMENT	PUMP	PUMP	ACTIVE

430	EQUIPMENT	COMPACTOR	COMPACTOR	Compactor	ACTIVE
429	EQUIPMENT	COMPRESSOR	COMPRESSOR	Air compressor	ACTIVE
423	EQUIPMENT	PUMP	PUMP		ACTIVE
422	TRAILER	CARGO	CARGO		ACTIVE
421	TRAILER	CARGO	CARGO		ACTIVE
420	EQUIPMENT	PUMP	PUMP	Dewater	ACTIVE
419	TRAILER	CARGO	CARGO	14' x 7'	ACTIVE
418	EQUIPMENT	COMPACTOR	COMPACTOR	Plate compactor	ACTIVE
417	EQUIPMENT	COMPACTOR	COMPACTOR	Asphalt	ACTIVE
416	EQUIPMENT	PUMP	PUMP		ACTIVE
415	VEHICLE	DUMP	DUMP	Tri axle	ACTIVE
414	EQUIPMENT	PUMP	PUMP		ACTIVE
413	EQUIPMENT	PUMP	PUMP		ACTIVE
412	TRAILER	TANKER	TANKER	Tanker	ACTIVE
411	EQUIPMENT	PUMP	PUMP		ACTIVE
410	EQUIPMENT	WELDER	WELDER	Welder	ACTIVE
409	TRAILER	CARGO	CARGO	Forest River	ACTIVE
408	EQUIPMENT	PUMP	PUMP	Hydraulic Pump	ACTIVE
407	EQUIPMENT	LIFT	LIFT	Scissor Lift	ACTIVE
406	EQUIPMENT	PUMP	PUMP	Elec Bypass Pump	ACTIVE
405	EQUIPMENT	LOADER	LOADER	Wheel Loader	ACTIVE
404	TRAILER	DUMP	DUMP	Dump Trailer	ACTIVE
403	TRAILER	CARGO	CARGO	Cutter Trailer	ACTIVE
402	EQUIPMENT	SKID STEER	SKID STEER	Skid Steer	ACTIVE
401	EQUIPMENT	BACKHOE	BACKHOE	Backhoe	ACTIVE
400	EQUIPMENT	EXCAVATOR	EXCAVATOR	Hydraulic Excavator	ACTIVE
399	EQUIPMENT	SPRAY	SPRAY	Epoxy Spray Rig	ACTIVE
398	EQUIPMENT	EXCAVATOR	EXCAVATOR	Excavator	ACTIVE
397	EQUIPMENT	GENERATOR	GENERATOR	25KW Generator	ACTIVE
396	EQUIPMENT	GENERATOR	GENERATOR	80KW Generator	ACTIVE
395	EQUIPMENT	GENERATOR	GENERATOR	80KW Generator	ACTIVE
390	EQUIPMENT	SURVEYING	SURVEYING	Surveying Equipment	ACTIVE
389	EQUIPMENT	LIGHTING	LIGHTING	Portable Light Trailer	ACTIVE
388	EQUIPMENT	EXCAVATOR	EXCAVATOR	Hydraulic Excavator	ACTIVE
385	TRAILER	REEFER	REEFER	Reefer Trailer 53'	ACTIVE
384	EQUIPMENT	EXCAVATOR	EXCAVATOR	Compact Excavator	ACTIVE
383	VEHICLE	VAC	VAC	Vector Truck	ACTIVE
382	TRAILER	LOW BOY	LOW BOY	Low Boy	ACTIVE

380	VEHICLE	TANDEM	International Truck	ACTIVE
379	VEHICLE	BUCKET	GMC Truck	ACTIVE
378	VEHICLE	FLAT BED	GMC Truck	ACTIVE
377	VEHICLE	PICKUP	Chevy Truck	ACTIVE
376	VEHICLE	FLAT BED	GMC Truck	ACTIVE
375	VEHICLE	PICKUP	GMC-Pickup Truck	ACTIVE
374	EQUIPMENT	WETOUT	Wetout Assembly Equipment	ACTIVE
373	EQUIPMENT	ATTACHMENT	Telescopic Dipper	ACTIVE
372	EQUIPMENT	WETOUT	Resin Tank w/ Conveyor	ACTIVE
371	EQUIPMENT	SURVEYING	Pipe Laser	ACTIVE
370	EQUIPMENT	GIPP	Cues Truck 2	ACTIVE
369	EQUIPMENT	GIPP	Cues Truck 1	ACTIVE
368	EQUIPMENT	ATTACHMENT	Clam Shell Bucket	ACTIVE
367	EQUIPMENT	COMPUTER	GIPP Computers	ACTIVE
366	EQUIPMENT	TANKER	300 Gallon Spray Rig Attachment	ACTIVE
365	EQUIPMENT	PERSONAL	Boat Engine	ACTIVE
364	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
363	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
362	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
361	EQUIPMENT	GRADER	Volvo Motor Grader	ACTIVE
360	TRAILER	REEFER	Reefer Trailer 53'	ACTIVE
359	TRAILER	CARGO	Look Trailer	ACTIVE
358	EQUIPMENT	FORKLIFT	Toyota Forklift	ACTIVE
357	TRAILER	HAULER	Tilt Trailer	ACTIVE
356	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
355	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
354	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
353	EQUIPMENT	PUMP	Thompson High Pressure Pump	ACTIVE
352	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
351	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
350	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
349	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
348	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
347	EQUIPMENT	PUMP	Thompson 6' Trailer Mounted Pump	ACTIVE
346	EQUIPMENT	PUMP	Thompson 6' Bypass Pump	ACTIVE
344	EQUIPMENT	PUMP	Thompson 4' Mounted Pump	ACTIVE
343	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump	ACTIVE
342	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump	ACTIVE

341	TRAILER	HAULER	Thomas Trailer	ACTIVE
340	EQUIPMENT	PUMP	Auto-Dialer Pump	ACTIVE
339	EQUIPMENT	COMPRESSOR	Compressor w/ Trailer	ACTIVE
338	VEHICLE	VAC	Sterling Vac Truck	ACTIVE
337	VEHICLE	VAC	Sterling Truck	ACTIVE
336	VEHICLE	CRANE	Sterling Crane Truck	ACTIVE
335	TRAILER	CARGO	Space Coast Trailer	ACTIVE
334	EQUIPMENT	BOAT	Ever	ACTIVE
333	EQUIPMENT	MIXER	Rex Dulvi-Mixer	ACTIVE
332	VEHICLE	FLAT BED	Crane Flatbed	ACTIVE
331	EQUIPMENT	EXCAVATOR	Walking Excavator	ACTIVE
330	TRAILER	CARGO	Look Enclosed Trailer	ACTIVE
329	TRAILER	CARGO	Look Enclosed Trailer	ACTIVE
328	TRAILER	CARGO	Lark Trailer	ACTIVE
327	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
326	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
325	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
324	EQUIPMENT	BLASTER	KMT Aqua Blaster	ACTIVE
323	VEHICLE	VAC	Kenworth Vac Truck	ACTIVE
322	VEHICLE	BOILER	Kenworth Boiler Truck	ACTIVE
321	VEHICLE	DUMP	Kenworth Dump Truck	ACTIVE
320	TRAILER	ASPHALT	Keizer Morris Trailer w/Asphalt Hot Box	ACTIVE
319	EQUIPMENT	LOADER	John Deere Wheel Loader	ACTIVE
318	EQUIPMENT	LOADER	John Deere Wheel Loader	ACTIVE
317	EQUIPMENT	SKID STEER	John Deere Skid Steer	ACTIVE
316	EQUIPMENT	MOWER	John Deere Riding Mower	ACTIVE
315	EQUIPMENT	MOWER	John Deere Mower Attachment	ACTIVE
314	EQUIPMENT	EXCAVATOR	John Deere Excavator	ACTIVE
313	EQUIPMENT	SKID STEER	John Deere Compact Track Loader	ACTIVE
312	EQUIPMENT	SKID STEER	John Deere Compact Track Loader	ACTIVE
310	EQUIPMENT	EXCAVATOR	John Deere Compact Excavator	ACTIVE
308	EQUIPMENT	ATTACHMENT	John Deere Bucket	ACTIVE
307	EQUIPMENT	ROLLER	Bomag Roller	ACTIVE
306	EQUIPMENT	MOWER	John Deere Mower	ACTIVE
305	TRAILER	HAULER	Interstate Trailer	ACTIVE
304	TRAILER	HAULER	Grey Trailer	ACTIVE
303	VEHICLE	VAC	International Vac Truck	ACTIVE
302	VEHICLE	VAC	International Vac Truck	ACTIVE

301	VEHICLE	VAC	International Vac Truck	ACTIVE
300	VEHICLE	VAC	International Vac Truck	ACTIVE
298	VEHICLE	BLASTER	International Sand Blaster Truck	ACTIVE
297	VEHICLE	REEFER	International Truck	ACTIVE
296	VEHICLE	REEFER	International Truck	ACTIVE
295	VEHICLE	REEFER	International Reefer Truck	ACTIVE
292	VEHICLE	BOX	International Box Truck	ACTIVE
291	VEHICLE	DUMP	Flat Bed Dump Truck	ACTIVE
290	VEHICLE	DUMP	Flat Bed Dump Truck	ACTIVE
289	EQUIPMENT	COMPRESSOR	Ingersoll Rand Mounted Compressor	ACTIVE
288	EQUIPMENT	COMPRESSOR	Ingersoll Rand Air Compressor	ACTIVE
287	VEHICLE	BOX	International Chassis	ACTIVE
286	VEHICLE	UTILITY	Horton Truck Crane	ACTIVE
285	EQUIPMENT	BLASTER	Power Washer Trailer	ACTIVE
284	TRAILER	HAULER	Homemade Trailer	ACTIVE
283	EQUIPMENT	GENERATOR	HESC Generator	ACTIVE
282	EQUIPMENT	GENERATOR	HESC Generator	ACTIVE
281	TRAILER	HAULER	Hardee Built Trailer	ACTIVE
280	EQUIPMENT	PUMP	Gorman Pump	ACTIVE
279	VEHICLE	VAN	GMC Van	ACTIVE
278	VEHICLE	VAN	GMC Van	ACTIVE
277	VEHICLE	UTILITY	GMC Truck w/ Crane	ACTIVE
276	VEHICLE	FLAT BED	GMC Truck	ACTIVE
275	VEHICLE	FLAT BED	GMC Truck	ACTIVE
274	VEHICLE	PICKUP	GMC Truck	ACTIVE
272	VEHICLE	VAN	GMC Truck	ACTIVE
271	VEHICLE	UTILITY	GMC Service Truck	ACTIVE
270	VEHICLE	FLAT BED	GMC Pickup Truck	ACTIVE
269	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
268	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
264	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
262	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
260	VEHICLE	VAN	GMC Cargo Van	ACTIVE
259	EQUIPMENT	LIFT	Genie Personal Lift	ACTIVE
258	TRAILER	CARGO	FRV Trailer	ACTIVE
257	VEHICLE	TANDEM	Freightliner	ACTIVE
256	VEHICLE	BOX	Freightliner	ACTIVE
255	VEHICLE	TANKER	Freightliner	ACTIVE

254	VEHICLE	TANKER	Freightliner	Freightliner	ACTIVE
253	VEHICLE	TANKER	Freightliner	Freightliner	ACTIVE
250	VEHICLE	UTILITY	Ford Truck	Ford Truck	ACTIVE
249	VEHICLE	UTILITY	Ford Truck	Ford Truck	ACTIVE
248	VEHICLE	PICKUP	Ford Truck	Ford Truck	ACTIVE
245	VEHICLE	UTILITY	Ford Truck	Ford Truck	ACTIVE
242	VEHICLE	PICKUP	Ford Pickup Truck	Ford Pickup Truck	ACTIVE
241	VEHICLE	CAR	Ford Fusion	Ford Fusion	ACTIVE
239	VEHICLE	BOILER	Ford Tandem	Ford Tandem	ACTIVE
238	EQUIPMENT	ATTACHMENT	FEC Tree Boom	FEC Tree Boom	ACTIVE
237	TRAILER	OFFICE	Dutchman Trailer	Dutchman Trailer	ACTIVE
236	TRAILER	HAULER	Draggin Trailer	Draggin Trailer	ACTIVE
235	EQUIPMENT	FORKLIFT	DOOSAN	DOOSAN	ACTIVE
234	VEHICLE	VAN	Dodge Van	Dodge Van	ACTIVE
233	VEHICLE	UTILITY	Dodge Truck	Dodge Truck	ACTIVE
232	TRAILER	HAULER	Crosley Trailer	Crosley Trailer	ACTIVE
231	TRAILER	HAULER	Crosley Trailer	Crosley Trailer	ACTIVE
230	TRAILER	HAULER	Crosley Dual Axle Trailer	Crosley Dual Axle Trailer	ACTIVE
229	TRAILER	PERSONAL	Jet Ski Trailer	Jet Ski Trailer	ACTIVE
228	EQUIPMENT	FORKLIFT	Clark Forklift	Clark Forklift	ACTIVE
226	VEHICLE	PICKUP	Chevy Truck	Chevy Truck	ACTIVE
222	VEHICLE	FLAT BED	Chevy Pickup Truck	Chevy Pickup Truck	ACTIVE
219	TRAILER	HAULER	Center Trailer	Center Trailer	ACTIVE
218	EQUIPMENT	EXCAVATOR	Caterpillar Mini Excavator	Caterpillar Mini Excavator	ACTIVE
217	EQUIPMENT	LULL	Caterpillar Forklift	Caterpillar Forklift	ACTIVE
216	EQUIPMENT	EXCAVATOR	Caterpillar Excavator	Caterpillar Excavator	ACTIVE
215	EQUIPMENT	EXCAVATOR	Caterpillar Excavator 328D	Caterpillar Excavator 328D	ACTIVE
214	EQUIPMENT	SKID STEER	Track Skid Loader	Track Skid Loader	ACTIVE
213	EQUIPMENT	TERRAIN	Golf Cart	Golf Cart	ACTIVE
211	EQUIPMENT	COMPACTOR	Bomag Reversible Plate Tamper	Bomag Reversible Plate Tamper	ACTIVE
210	EQUIPMENT	COMPACTOR	Bomag Reversible Plate Tamper	Bomag Reversible Plate Tamper	ACTIVE
209	EQUIPMENT	SKID STEER	Bobcat Skid Steer Loader	Bobcat Skid Steer Loader	ACTIVE
208	EQUIPMENT	EXCAVATOR	Bobcat Mini Excavator	Bobcat Mini Excavator	ACTIVE
207	EQUIPMENT	EXCAVATOR	Bobcat Compact Excavator	Bobcat Compact Excavator	ACTIVE
206	TRAILER	HAULER	Blastoff Trailer	Blastoff Trailer	ACTIVE
205	TRAILER	HAULER	Better Built Trailer	Better Built Trailer	ACTIVE
204	EQUIPMENT	ASPHALT	John Deere Asphalt Zipper on Trailer	John Deere Asphalt Zipper on Trailer	ACTIVE
203	TRAILER	HAULER	Sand Blaster	Sand Blaster	ACTIVE



As of 7/10/20

Installed Liner Quantities

	Avg Diameter	Total Footage Installed
Palm Beach County	8.556609547	234378
Homestead	7.8203125	20525
Lake Park	35.2	1065
Cypress Lakes HOA	27	822
Winter Springs FDOT-E5U37	34	672
City of Palmetto	18	93
Charlotte County	23.44888889	26866
FDOT Martin County	19.5	1877
Desoto	24	157
Bradenton	9.096153846	10127
Delray	9.910714286	20663
Lauderdale by the Sea	8.665322581	19293.9
Golden Bear Properties	27	858
Ormond Beach	20	2842
Clay County	34.90909091	1525
Cape Coral	8.177884615	15054
Manatee County	22.01234568	11462
Riviera Beach	8	1298
Tampa	10.20673077	26181
City of West Palm Beach	16.875	14486
Clearwater	10.05421687	28225.7
Zephyrhills	8.9625	23051
Lake Worth	12.75	1722
Bartow	15.875	509
Maitland	8	1144
Nassau County	36	995
Mangonia Park	8	12795
Village of Golf	9.694444444	2309
Town of Lantana	10	20000
Lantana Airport	19.2	606
FGUA	8	6000
City of Lake City	12.25	8856
Seminole County	10.55147059	17020
Colonial Estates HOA	8	3500
City of Maitland	8	2136
Sebring	8	1685
Miramar	9	375
N Lauderdale	7.875	24873

Palm Beach Gardens	23	1313
Polk County	20.22222222	37992
Loxahatchee River/Jupiter	10.74202128	29140
Martin County	25.875	4679
Mulberry	8.833333333	3391
Stuart	9.277777778	2777
Seminole Tribe	8	3353
Hickory Ridge	18	92
Fort Lauderdale	16	485
FLO-TECH FDOT	18.85714286	463
Cypress Lakes	24.57446809	5146
Dade County (Miami)	7.822222222	22722
River Ridge	18	199
Santa Rosa County	39.53846154	981
Okeechobee	24	63
Naples	10.72777778	12110
Cooper City	7.611111111	3734
ECUA	8.283333333	20066
Palm Coast	44	828
Orange County	8.055851064	77742
Pipers Landing	28.2	640
Coral Ridge	23.57142857	916
Largo	8.490384615	12461
Lantana	12.94444444	2219
Lands End	18	32
FPL	18	356
Lee County	27	972
TOTAL FOOTAGE		810918.6

Locations: Palm Beach – Cocoa – Stuart

COMPANY QUALIFICATION & CERTIFICATION PACKAGE



WWW.HINTERLANDGROUP.COM

CORPORATE OFFICE:

2051 W Blue Heron Blvd, Riviera Beach, FL 33404

561-640-3403 PH

561-640-3504 FX



INFO@HINTERLANDGROUP.COM

COMPANY QUALIFICATION & CERTIFICATION PACKAGE



COVER PAGE

Corporate Resume	-----	Page 3
Minutes of Special Meeting	-----	Page 4
Department of State Letter of Incorporation	-----	Page 5
Sunbiz Information	-----	Page 6
Insurance Information	-----	Page 8
Bondability Letter	-----	Page 9
State Licenses	-----	Page 10
Business Tax Receipt	-----	Page 13
FDOT Certificate of Qualification	-----	Page 25
Reference Letters	-----	Page 27
Pre-Qualified Vendor	-----	Page 32
Owned Equipment	-----	Page 34
Prior Experience	-----	Page 42
CIPP Roster	-----	Page 57
Installed Liner Quantities	-----	Page 58
CIPP Prior Experience	-----	Page 60

DANIEL A. DUKE, III

President • June, 2006 – Present

- Over 16 years in direct development of multiple land use projects throughout Florida, currently holds Florida General Contractors License (CGC1520354), Certified Underground and Excavation Contractors License (CUC1224634), and Florida Certified Builders Contractors License (CBC1255077). Oversees daily operations and provides direct support to all personnel.

DANIEL A. DUKE, JR.

Operations • June, 2006 – Present

- Thirty-Two years direct experience including various wastewater lift station installations, gravity and force main sewer installations. Direct daily supervision of superintendents and skilled labor, management of project schedules, asset management and logistics for entire company personnel and equipment fleet.

CHARLIE BREIG

Electrical Contractor • June, 2006 – Present

- Over 40 years of commercial electrical experience through out Florida, currently holds Florida Electrical Contractors License (EC13003615)

JAY B. BREIG

Project Manager/Operations • May, 2008 – Present

- Twelve years experience in the rehabilitation and installation of wastewater structures, gravity and force main pipe installations. Conducts daily labor briefings, safety meetings and coordinates daily labor for successful project completion. Regularly conducts project briefings with project managers and inside support personnel.

CHASE R. ROGERS, E.I.

Estimating Manager/Engineer • May, 2008 – Present

- Degree in Civil Engineering and over 9 years experience in the rehabilitation and installation of sanitary sewer structures. Six plus years of experience working as an electrician at WWTP. Responsible for project procurement, estimating and scheduling coordination.

EVELIO MILLARES

Electrical Project Manager • September, 2015 – Present

- Over 35 years total electrical experience, currently holds Florida Certified Electrical Contractors License (EC13005750) Electrical estimations, purchasing and on-site supervision

BRETT KONCHAK

CIPP Project Manager • February, 2015 – Present

- Over 5 years in direct development of multiple land use projects in Florida, including various gravity and force main CIPP sanitary and storm sewer installations. Direct daily supervision of CIPP project scheduling, superintendents and skilled labor.





MINUTES OF SPECIAL MEETING
OF
HINTERLAND GROUP INC.

Minutes of Special Meeting of Hinterland Group Inc. held at 2051 W. BLUE HERON BLVD. RIVIERA BEACH, FL 33404 on this 26th day of AUGUST, 2019


The President called the meeting to consider the following business: The authorization of Chase Rogers and Danny Duke, Jr., to sign any and all documentation with regard to the Company.

On motion duly made and carried, the meeting proceeded to approve the authorization.

Chase Rogers and Danny Duke, Jr., have the authority to sign all documents as stated above.

There being no further business, the meeting was adjourned.

Dated 8/26/19




Daniel Duke III - President
Hinterland Group Inc.



STATE OF Florida

COUNTY OF Palm Beach

The foregoing instrument was acknowledged before me this 8/26/19, by Daniel Duke III



Notary Public

Printed Name: Emily Meng

My Commission Expires: 07/19/2022



State of Florida

Department of State

I certify from the records of this office that HINTERLAND GROUP INC. is a corporation organized under the laws of the State of Florida, filed on June 26, 2006.

The document number of this corporation is P06000086423.

I further certify that said corporation has paid all fees due this office through December 31, 2020, that its most recent annual report/uniform business report was filed on March 2, 2020, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Third day of March, 2020*



Randy Be
Secretary of State

Tracking Number: 4322292258CU

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Detail By Document Number](#) /

Detail by Entity Name

Florida Profit Corporation
HINTERLAND GROUP INC.

Filing Information

Document Number	P06000086423
FEI/EIN Number	20-5156844
Date Filed	06/26/2006
State	FL
Status	ACTIVE

Principal Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Mailing Address

2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FL 33404

Changed: 04/30/2018

Registered Agent Name & Address

Wynne, Ryan J, Esq.
1015 W Indiantown Road
Suite 101-A
Jupiter, FL 33458

Name Changed: 02/13/2019

Address Changed: 02/13/2019

Officer/Director Detail

Name & Address

Title PSTD

DUKE, DANIEL A, III
992 W. 15TH STREET
RIVIERA BEACH, FL 33404

Annual Reports

Report Year	Filed Date
2019	02/01/2019
2019	02/13/2019
2020	03/02/2020

Document Images

03/02/2020 -- ANNUAL REPORT	View image in PDF format
02/13/2019 -- AMENDED ANNUAL REPORT	View image in PDF format
02/01/2019 -- ANNUAL REPORT	View image in PDF format
04/30/2018 -- Reg. Agent Change	View image in PDF format
01/16/2018 -- ANNUAL REPORT	View image in PDF format
04/12/2017 -- ANNUAL REPORT	View image in PDF format
01/28/2016 -- ANNUAL REPORT	View image in PDF format
11/20/2015 -- Reg. Agent Change	View image in PDF format
01/23/2015 -- ANNUAL REPORT	View image in PDF format
01/10/2014 -- ANNUAL REPORT	View image in PDF format
04/11/2013 -- ANNUAL REPORT	View image in PDF format
04/09/2013 -- Reg. Agent Change	View image in PDF format
04/19/2012 -- ANNUAL REPORT	View image in PDF format
02/17/2011 -- ANNUAL REPORT	View image in PDF format
02/15/2010 -- ANNUAL REPORT	View image in PDF format
04/16/2009 -- ANNUAL REPORT	View image in PDF format
01/20/2008 -- ANNUAL REPORT	View image in PDF format
01/09/2007 -- ANNUAL REPORT	View image in PDF format
06/26/2006 -- Domestic Profit	View image in PDF format



Orlando Regional Bond Department

August 12, 2019

RE: Hinterland Group, Inc.

To Whom It May Concern:

The Hartford, through its operating entities, will favorably consider surety bonds to Hinterland Group, Inc. for projects up to \$15,000,000 single and \$75,000,000 aggregate. Our experience with Hinterland Group, Inc. has been excellent, and we highly recommend them to you.

Hartford's decision to issue any bond is conditioned upon acceptable review of contract terms, contract amount, bond forms, and financing for each project as well as other pertinent underwriting information at the time of the request.

Please understand that any arrangement for any bonds is a matter between Hinterland Group, Inc. and Hartford Accident and Indemnity Company and we assume no liability to third parties or you if, for any reason, we do not issue requested bonds.

Hartford Accident and Indemnity Company is licensed and qualified to operate in the State of Florida and listed with the U.S. Department of Treasury Federal Register with an underwriting limitation of \$226,042,000, and has an AM Best Rating of A+.

This letter will expire on April 30, 2020.

Very Truly Yours,

Timothy M. Holicky
The Hartford

P.O. Box 958461
Lake Mary, FL 32795
Toll Free 800 824 1732
Facsimile 877 536 9102



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CGC1520354

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

DUKE, DANIEL AMOS III

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

LICENSE NUMBER: CUC1224634

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



RICK SCOTT, GOVERNOR

JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
ELECTRICAL CONTRACTORS LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

BREIG, CHARLES J

HINTERLAND GROUP INC
7161 NW 74TH STREET
MEDLEY FL 33166

LICENSE NUMBER: EC13003615

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County

Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
 www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0051 GENERAL CONTRACTOR	DUKE DANIEL AMOS III	CGC1520354	U19.655882 - 08/20/19	\$99.00	B40160913

This document is valid only when received by the Tax Collector's Office.

B2 - 351

HINTERLAND GROUP INC
 HINTERLAND GROUP INC
 2051 WEST BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

STATE OF FLORIDA
PALM BEACH COUNTY
2019/2020 LOCAL BUSINESS TAX RECEIPT

LBTR Number: 2015082364
EXPIRES: SEPTEMBER 30, 2020

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County

Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
 www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0097 UNDERGROUND UTILITY & EXCAVATION	DUKE DANIEL AMOS III	CUC1224634	U19.655890 - 08/20/19	\$27.50	B40142321

This document is valid only when received by the Tax Collector's Office.

B3 - 350

HINTERLAND GROUP INC
 HINTERLAND GROUP INC
 2051 WEST BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

STATE OF FLORIDA
PALM BEACH COUNTY
2019/2020 LOCAL BUSINESS TAX RECEIPT

LBTR Number: 201139576
EXPIRES: SEPTEMBER 30, 2020

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



ANNE M. GANNON
CONSTITUTIONAL TAX COLLECTOR
Serving Palm Beach County

Serving you.

P.O. Box 3353, West Palm Beach, FL 33402-3353
 www.pbctax.com Tel: (561) 355-2264

****LOCATED AT****

2051 W BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0189 ELECTRICAL CONTRACTOR	BREIG CHARLES J	EC13003615	U19.655895 - 08/20/19	\$99.00	B40160914

This document is valid only when received by the Tax Collector's Office.

B1 - 351

HINTERLAND GROUP INC
 HINTERLAND GROUP INC
 2051 WEST BLUE HERON BLVD
 RIVIERA BEACH, FL 33404

STATE OF FLORIDA
PALM BEACH COUNTY
2019/2020 LOCAL BUSINESS TAX RECEIPT

LBTR Number: 2015082363
EXPIRES: SEPTEMBER 30, 2020

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1
8611-BUSINESS OFFICE
9412-NUMBER OF VEHICLES

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1
8611-BUSINESS OFFICE
9412-NUMBER OF VEHICLES

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
600 W BLUE HERON BLVD
RIVIERA BEACH FL 33404
BUSINESS TAX RECEIPT

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
HINTERLAND GROUP INC

Issued:
Vendor: 10944.1
8611-BUSINESS OFFICE
9412-NUMBER OF VEHICLES

HINTERLAND GROUP INC
2051 W BLUE HERON BLVD
RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
 600 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404
 CERTIFICATE OF USE

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
 HINTERLAND GROUP INC

Issued:
 Vendor: 10944.1

HINTERLAND GROUP INC
 2051 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
 AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
 600 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404
 CERTIFICATE OF USE

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
 HINTERLAND GROUP INC

Issued:
 Vendor: 10944.1

HINTERLAND GROUP INC
 2051 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
 AT YOUR PLACE OF BUSINESS



CITY OF RIVIERA BEACH
 600 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404
 CERTIFICATE OF USE

Permit Year October 01, 2019 to September 30, 2020

992 W 15th St
 HINTERLAND GROUP INC

Issued:
 Vendor: 10944.1

HINTERLAND GROUP INC
 2051 W BLUE HERON BLVD
 RIVIERA BEACH FL 33404

MUST BE POSTED CONSPICUOUSLY
 AT YOUR PLACE OF BUSINESS

CITY OF WEST PALM BEACH

DEPARTMENT OF DEVELOPMENT SERVICES



N1EZ

Attached is your 2019-2020 Business Receipt evidencing payment of fees for your Local Business Tax; Certificate of Use (if applicable); Sidewalk Café Permit (if applicable); and/or Extended Hours Alcohol Permit (if applicable).

Business Tax Receipt: This document, based on the business category codes listed below, is your Business Tax Receipt. **THIS BUSINESS TAX RECEIPT MUST BE DISPLAYED ON THE PREMISES IN A PLACE WHERE IT MAY BE SEEN AT ALL TIMES (Sec. 82-160 City Code).**

Certificate of Use: A certificate of use may be suspended or revoked in accordance with Sec. 22-39 of the City Code.

Sidewalk Café Permit: A sidewalk café permit requires compliance with the conditions in Secs. 78-345 and 78-347 of the City Code. A sidewalk café permit may be suspended or revoked pursuant to Sec. 78-348 of the City Code.

Extended Hours Alcohol Permit: An extended hours alcohol permit requires compliance with the conditions in Sec. 6-8 of the City Code and may be suspended or revoked as provided in said section.

FOR INFORMATION CALL (561) 805-6700 EMAIL businesstax@wpb.org HOURS 8:00 AM - 5:00 PM — MONDAY - FRIDAY

INSTRUCTIONS: PLEASE POST IN A CONSPICUOUS PLACE AT YOUR PLACE OF BUSINESS.



CITY OF WEST PALM BEACH
2019 to 2020 BUSINESS RECEIPT

NOT TRANSFERABLE
CITY OF WEST PALM BEACH
P.O. BOX 3147, WEST PALM BEACH, FL. 33402

0000026055
HINTERLAND GROUP INC
5401 N HAVERHILL RD 114

CUC1224634 UNDERGROUND
UTILITIES OFFICE
CGC1520354
GENERAL CONTRATOR
EC13003615 ELEC CONT

BUS. TAX ID.	CATEGORY	DESCRIPTION	FEE
53644	237110	WATER & SEWER LINE & RELATED STRUCTURES	86.81
69734	236220	GENERAL CONTRACTOR	86.81
69735	238210	ELECTRICAL CONTRACTOR	86.81
TOTAL			260.43

**EXPIRES
SEPTEMBER 30,
2020**

**THIS DOCUMENT NOT VALID
UNTIL FUNDS ARE COLLECTED**

** PAID 260.43 ** BAL ** 0.00



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

June 1, 2020

HINTERLAND GROUP, INC
2051 WEST BLUE HERON BOULEVARD
RIVIERA BEACH, FLORIDA 33404

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 6/30/2021. However, the new application is due 4/30/2021.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link:

[HTTPS://fdotwp1.dot.state.fl.us/ContractorPreQualification/](https://fdotwp1.dot.state.fl.us/ContractorPreQualification/)

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:

DRAINAGE, ELECTRICAL WORK, Water & Wastewater, Manhole Rehabilitation, Lift Stations, Pipe Lining & Pipe Desilting.

You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

A handwritten signature in black ink that reads "Alan D. Autry".

Alan Autry, Manager
Contracts Administration Office

AA:cg



Asset ID	Category	Type	Description	Status
543	VEHICLE	REEFER	2011 Kenworth T370	ACTIVE
542	VEHICLE	VAN	2007 CHEVY VAN	ACTIVE
541	VEHICLE	VAN	2011 GMC VAN	ACTIVE
540	VEHICLE	VAN	2007 Chevy van	ACTIVE
539	VEHICLE	VAN	2014 Dodge Caravan	ACTIVE
538	TRAILER	HAULER	Forest River Trailer	ACTIVE
536	PUMP	VACUUM OIL PUMP	3" Well point pump	ACTIVE
534	EQUIPMENT	ROLLER	Leeboy roller	ACTIVE
533	TRAILER	HAULER		ACTIVE
532	EQUIPMENT	COMPACTOR	COMPACTOR	ACTIVE
531	CREW EQUIPMENT	LIGHT TOWER	Light Tower	ACTIVE
530	TRAILER	HAULER	7X14 Spartan Trailer	ACTIVE
529	VEHICLE	CAR	2007 Volvo XC70	ACTIVE
528	TRAILER	CARGO	Cargo Trailer	ACTIVE
527	VEHICLE	FLAT BED	Flat bed	ACTIVE
526	TRAILER	CARGO	Cargo Trailer	ACTIVE
525	VEHICLE	VAN	TV Truck	ACTIVE
524	TRAILER	PUMP	Pump	ACTIVE
523	TRAILER	PUMP	Pump	ACTIVE
522	EQUIPMENT	PUMP	Pump	ACTIVE
521	TRAILER	PUMP	Pump	ACTIVE
520	TRAILER	PUMP	Pump	ACTIVE
519	EQUIPMENT	LOADER	Wheel Loader	ACTIVE
518	TRAILER	MIXER	Mixer	ACTIVE
517	TRAILER	GENERATOR	Generator	ACTIVE
516	TRAILER	LOW BOY	Lowboy	ACTIVE
515	VEHICLE	VAN	van	ACTIVE
514	TRAILER	PUMP	pump	ACTIVE
513	EQUIPMENT	PUMP	diaphragm pump	ACTIVE
512	EQUIPMENT	SKID STEER	Skid Steer	ACTIVE
511	TRAILER	SPRAY MATE COATING	Coating Trailer	ACTIVE
509	TRAILER	DUMP	DUMP TRAILER	ACTIVE
508	TRAILER	DUMP	DUMP TRAILER	ACTIVE

507	EQUIPMENT	LOADER	Loader	ACTIVE
506	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
505	TRAILER	CARGO	Cargo Trailer	ACTIVE
504	TRAILER	CARGO	Cargo Trailer	ACTIVE
503	TRAILER	CARGO	Cargo Trailer	ACTIVE
502	VEHICLE	FLAT BED		ACTIVE
501	VEHICLE	BOILER		ACTIVE
500	EQUIPMENT	ROLLER		ACTIVE
499	EQUIPMENT	ROLLER		ACTIVE
498	EQUIPMENT	COMPACTOR		ACTIVE
497	EQUIPMENT	COMPACTOR		ACTIVE
496	VEHICLE	FLAT BED		ACTIVE
495	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
494	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
493	VEHICLE	FLAT BED	CHEVY FLAT BED	ACTIVE
492	EQUIPMENT	LOADER		ACTIVE
491	EQUIPMENT	EXCAVATOR		ACTIVE
490	EQUIPMENT	LOADER		ACTIVE
489	EQUIPMENT	EXCAVATOR		ACTIVE
488	VEHICLE	GRANE	F-550	ACTIVE
487	VEHICLE	UTILITY	F-550	ACTIVE
486	VEHICLE	GRANE	F-350	ACTIVE
485	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
484	EQUIPMENT	EXCAVATOR	Excavator	ACTIVE
482	EQUIPMENT	SKID STEER	skid steer	ACTIVE
481	EQUIPMENT	COMPACTOR	Compactor	ACTIVE
480	EQUIPMENT	OFF ROAD CART	Off Road Cart	ACTIVE
479	EQUIPMENT	OFF ROAD CART	Off Road Cart	ACTIVE
478	TRAILER	MESSAGE BOARD	Trailer	ACTIVE
477	TRAILER	HAULER	Trailer	ACTIVE
476	TRAILER	HAULER	Trailer	ACTIVE
475	VEHICLE	REEFER	refrigerated truck	ACTIVE
474	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
473	EQUIPMENT	SKID STEER	skid steer	ACTIVE
472	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
471	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
470	EQUIPMENT	FORKLIFT	DOOSAN	ACTIVE
469	EQUIPMENT	SKID STEER	skid steer	ACTIVE

468	EQUIPMENT	EXCAVATOR	excavator	ACTIVE
467	EQUIPMENT	MIXER		ACTIVE
466	VEHICLE	VAC		ACTIVE
465	VEHICLE	CRANE		ACTIVE
464	VEHICLE	PICKUP		ACTIVE
463	VEHICLE	PICKUP		ACTIVE
462	VEHICLE	PICKUP		ACTIVE
461	VEHICLE	PICKUP		ACTIVE
460	TRAILER	CARGO		ACTIVE
459	EQUIPMENT	SKID STEER	skid steer	ACTIVE
458	EQUIPMENT	COMPACTOR	compactor	ACTIVE
457	EQUIPMENT	COMPACTOR	compactor	ACTIVE
456	VEHICLE	TRUCK	Crew Cab	ACTIVE
455	EQUIPMENT	MAN LIFT	Man Lift	ACTIVE
454	EQUIPMENT	MAN LIFT	Man lift	ACTIVE
453	TRAILER	PUMP	Electric Bypass Pump	ACTIVE
452	TRAILER	ARROW BOARD	Arrow Board	ACTIVE
451	TRAILER	ARROW BOARD		ACTIVE
450	EQUIPMENT	FORKLIFT	YALE	ACTIVE
449	EQUIPMENT	FORKLIFT	Forklift	ACTIVE
448	EQUIPMENT	LOADER	Loader	ACTIVE
447	TRAILER	CARGO	cargo	ACTIVE
446	TRAILER	CARGO	cargo	ACTIVE
445	VEHICLE	PICKUP	Pickup	ACTIVE
444	EQUIPMENT	SAW	Street Saw	ACTIVE
443	EQUIPMENT	SAW	Street saw	ACTIVE
442	EQUIPMENT	SAW	Street saw	ACTIVE
441	EQUIPMENT	SAW	Street saw	ACTIVE
440	EQUIPMENT	TRACTOR	Tractor	ACTIVE
439	EQUIPMENT	TRACTOR	Tractor	ACTIVE
438	TRAILER	PUMP	pump	ACTIVE
437	TRAILER	HAULER	Trailer	ACTIVE
436	TRAILER	HAULER	Trailer	ACTIVE
435	VEHICLE	VAN	Vehicle	ACTIVE
434	EQUIPMENT	PUMP	Pump	ACTIVE
433	EQUIPMENT	PUMP	PUMP	ACTIVE
432	EQUIPMENT	PUMP	PUMP	ACTIVE
431	EQUIPMENT	PUMP	PUMP	ACTIVE

430	EQUIPMENT	COMPACTOR	COMPACTOR	COMPACTOR	ACTIVE
429	EQUIPMENT	COMPRESSOR	COMPRESSOR	Air compressor	ACTIVE
423	EQUIPMENT	PUMP	PUMP		ACTIVE
422	TRAILER	CARGO	CARGO		ACTIVE
421	TRAILER	CARGO	CARGO		ACTIVE
420	EQUIPMENT	PUMP	PUMP	Dewater	ACTIVE
419	TRAILER	CARGO	CARGO	14' x 7'	ACTIVE
418	EQUIPMENT	COMPACTOR	COMPACTOR	Plate compactor	ACTIVE
417	EQUIPMENT	COMPACTOR	COMPACTOR	Asphalt	ACTIVE
416	EQUIPMENT	PUMP	PUMP		ACTIVE
415	VEHICLE	DUMP	DUMP	Tri axle	ACTIVE
414	EQUIPMENT	PUMP	PUMP		ACTIVE
413	EQUIPMENT	PUMP	PUMP		ACTIVE
412	TRAILER	TANKER	TANKER	Tanker	ACTIVE
411	EQUIPMENT	PUMP	PUMP		ACTIVE
410	EQUIPMENT	WELDER	WELDER	Welder	ACTIVE
409	TRAILER	CARGO	CARGO	Forest River	ACTIVE
408	EQUIPMENT	PUMP	PUMP	Hydraulic Pump	ACTIVE
407	EQUIPMENT	LIFT	LIFT	Scissor Lift	ACTIVE
406	EQUIPMENT	PUMP	PUMP	Elec Bypass Pump	ACTIVE
405	EQUIPMENT	LOADER	LOADER	Wheel Loader	ACTIVE
404	TRAILER	DUMP	DUMP	Dump Trailer	ACTIVE
403	TRAILER	CARGO	CARGO	Cutter Trailer	ACTIVE
402	EQUIPMENT	SKID STEER	SKID STEER	Skid Steer	ACTIVE
401	EQUIPMENT	BACKHOE	BACKHOE	Backhoe	ACTIVE
400	EQUIPMENT	EXCAVATOR	EXCAVATOR	Hydraulic Excavator	ACTIVE
399	EQUIPMENT	SPRAY	SPRAY	Epoxy Spray Rig	ACTIVE
398	EQUIPMENT	EXCAVATOR	EXCAVATOR	Excavator	ACTIVE
397	EQUIPMENT	GENERATOR	GENERATOR	25KW Generator	ACTIVE
396	EQUIPMENT	GENERATOR	GENERATOR	80KW Generator	ACTIVE
395	EQUIPMENT	GENERATOR	GENERATOR	80KW Generator	ACTIVE
390	EQUIPMENT	SURVEYING	SURVEYING	Surveying Equipment	ACTIVE
389	EQUIPMENT	LIGHTING	LIGHTING	Portable Light Trailer	ACTIVE
388	EQUIPMENT	EXCAVATOR	EXCAVATOR	Hydraulic Excavator	ACTIVE
385	TRAILER	REEFER	REEFER	Reefer Trailer 53'	ACTIVE
384	EQUIPMENT	EXCAVATOR	EXCAVATOR	Compact Excavator	ACTIVE
383	VEHICLE	VAC	VAC	Vector Truck	ACTIVE
382	TRAILER	LOW BOY	LOW BOY	Low Boy	ACTIVE

380	VEHICLE	TANDEM	International Truck	ACTIVE
379	VEHICLE	BUCKET	GMC Truck	ACTIVE
378	VEHICLE	FLAT BED	GMC Truck	ACTIVE
377	VEHICLE	PICKUP	Chevy Truck	ACTIVE
376	VEHICLE	FLAT BED	GMC Truck	ACTIVE
375	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
374	EQUIPMENT	WETOUT	Wetout Assembly Equipment	ACTIVE
373	EQUIPMENT	ATTACHMENT	Telescopic Dipper	ACTIVE
372	EQUIPMENT	WETOUT	Resin Tank w/ Conveyor	ACTIVE
371	EQUIPMENT	SURVEYING	Pipe Laser	ACTIVE
370	EQUIPMENT	CIPP	Cues Truck 2	ACTIVE
369	EQUIPMENT	CIPP	Cues Truck 1	ACTIVE
368	EQUIPMENT	ATTACHMENT	Clam Shell Bucket	ACTIVE
367	EQUIPMENT	COMPUTER	CIPP Computers	ACTIVE
366	EQUIPMENT	TANKER	300 Gallon Spray Rig Attachment	ACTIVE
365	EQUIPMENT	PERSONAL	Boat Engine	ACTIVE
364	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
363	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
362	EQUIPMENT	PERSONAL	Jet Ski	ACTIVE
361	EQUIPMENT	GRADER	Volvo Motor Grader	ACTIVE
360	TRAILER	REEFER	Reefer Trailer 53'	ACTIVE
359	TRAILER	CARGO	Look Trailer	ACTIVE
358	EQUIPMENT	FORKLIFT	Toyota Forklift	ACTIVE
357	TRAILER	HAULER	Tilt Trailer	ACTIVE
356	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
355	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
354	EQUIPMENT	PUMP	Thompson Pump	ACTIVE
353	EQUIPMENT	PUMP	Thompson High Pressure Pump	ACTIVE
352	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
351	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
350	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
349	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
348	EQUIPMENT	PUMP	Thompson 6' Vacuum Assisted Pump	ACTIVE
347	EQUIPMENT	PUMP	Thompson 6' Trailer Mounted Pump	ACTIVE
346	EQUIPMENT	PUMP	Thompson 6' Bypass Pump	ACTIVE
344	EQUIPMENT	PUMP	Thompson 4' Mounted Pump	ACTIVE
343	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump	ACTIVE
342	EQUIPMENT	PUMP	Thompson 12' Wellpoint Pump	ACTIVE

341	TRAILER	HAULER	Thomas Trailer	ACTIVE
340	EQUIPMENT	PUMP	Auto Dialer Pump	ACTIVE
339	EQUIPMENT	COMPRESSOR	Compressor w/ Trailer	ACTIVE
338	VEHICLE	VAC	Sterling Vac Truck	ACTIVE
337	VEHICLE	VAC	Sterling Truck	ACTIVE
336	VEHICLE	CRANE	Sterling Crane Truck	ACTIVE
335	TRAILER	CARGO	Space Coast Trailer	ACTIVE
334	EQUIPMENT	BOAT	Ever	ACTIVE
333	EQUIPMENT	MIXER	Rex Duiviv-Mixer	ACTIVE
332	VEHICLE	FLAT BED	Crane Flatbed	ACTIVE
331	EQUIPMENT	EXCAVATOR	Walking Excavator	ACTIVE
330	TRAILER	CARGO	Look Enclosed Trailer	ACTIVE
329	TRAILER	CARGO	Look Enclosed Trailer	ACTIVE
328	TRAILER	CARGO	Lark Trailer	ACTIVE
327	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
326	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
325	EQUIPMENT	EXCAVATOR	Komatsu Hydraulic Excavator	ACTIVE
324	EQUIPMENT	BLASTER	KMT Aqua Blaster	ACTIVE
323	VEHICLE	VAC	Kenworth Vac Truck	ACTIVE
322	VEHICLE	BOILER	Kenworth Boiler Truck	ACTIVE
321	VEHICLE	DUMP	Kenworth Dump Truck	ACTIVE
320	TRAILER	ASPHALT	Keizer Morris Trailer w/ Asphalt Hot Box	ACTIVE
319	EQUIPMENT	LOADER	John Deere Wheel Loader	ACTIVE
318	EQUIPMENT	LOADER	John Deere Wheel Loader	ACTIVE
317	EQUIPMENT	SKID STEER	John Deere Skid Steer	ACTIVE
316	EQUIPMENT	MOWER	John Deere Riding Mower	ACTIVE
315	EQUIPMENT	MOWER	John Deere Mower Attachment	ACTIVE
314	EQUIPMENT	EXCAVATOR	John Deere Excavator	ACTIVE
313	EQUIPMENT	SKID STEER	John Deere Compact Track Loader	ACTIVE
312	EQUIPMENT	SKID STEER	John Deere Compact Track Loader	ACTIVE
310	EQUIPMENT	EXCAVATOR	John Deere Compact Excavator	ACTIVE
308	EQUIPMENT	ATTACHMENT	John Deere Bucket	ACTIVE
307	EQUIPMENT	ROLLER	Bomag Roller	ACTIVE
306	EQUIPMENT	MOWER	John Deere Mower	ACTIVE
305	TRAILER	HAULER	Interstate Trailer	ACTIVE
304	TRAILER	HAULER	Grey Trailer	ACTIVE
303	VEHICLE	VAC	International Vac Truck	ACTIVE
302	VEHICLE	VAC	International Vac Truck	ACTIVE

301	VEHICLE	VAC	International Vac Truck	ACTIVE
300	VEHICLE	VAC	International Vac Truck	ACTIVE
298	VEHICLE	BLASTER	International Sand Blaster Truck	ACTIVE
297	VEHICLE	REEFER	International Truck	ACTIVE
296	VEHICLE	REEFER	International Truck	ACTIVE
295	VEHICLE	REEFER	International Reefer Truck	ACTIVE
292	VEHICLE	BOX	International Box Truck	ACTIVE
291	VEHICLE	DUMP	Flat Bed Dump Truck	ACTIVE
290	VEHICLE	DUMP	Flat Bed Dump Truck	ACTIVE
289	EQUIPMENT	COMPRESSOR	Ingersoll Rand Mounted Compressor	ACTIVE
288	EQUIPMENT	COMPRESSOR	Ingersoll Rand Air Compressor	ACTIVE
287	VEHICLE	BOX	International Chassis	ACTIVE
286	VEHICLE	UTILITY	Horton Truck Crane	ACTIVE
285	EQUIPMENT	BLASTER	Power Washer Trailer	ACTIVE
284	TRAILER	HAULER	Homemade Trailer	ACTIVE
283	EQUIPMENT	GENERATOR	HESC Generator	ACTIVE
282	EQUIPMENT	GENERATOR	HESC Generator	ACTIVE
281	TRAILER	HAULER	Hardee Built Trailer	ACTIVE
280	EQUIPMENT	PUMP	Gorman Pump	ACTIVE
279	VEHICLE	VAN	GMC Van	ACTIVE
278	VEHICLE	VAN	GMC Van	ACTIVE
277	VEHICLE	UTILITY	GMC Truck w/ Crane	ACTIVE
276	VEHICLE	FLAT BED	GMC Truck	ACTIVE
275	VEHICLE	FLAT BED	GMC Truck	ACTIVE
274	VEHICLE	PICKUP	GMC Truck	ACTIVE
272	VEHICLE	VAN	GMC Truck	ACTIVE
271	VEHICLE	UTILITY	GMC Service Truck	ACTIVE
270	VEHICLE	FLAT BED	GMC Pickup Truck	ACTIVE
269	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
268	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
264	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
262	VEHICLE	PICKUP	GMC Pickup Truck	ACTIVE
260	VEHICLE	VAN	GMC Cargo Van	ACTIVE
259	EQUIPMENT	LIFT	Genie Personal Lift	ACTIVE
258	TRAILER	CARGO	FRRV Trailer	ACTIVE
257	VEHICLE	TANDEM	Freightliner	ACTIVE
256	VEHICLE	BOX	Freightliner	ACTIVE
255	VEHICLE	TANKER	Freightliner	ACTIVE

254	VEHICLE	TANKER	Freightliner	Freightliner	ACTIVE
253	VEHICLE	TANKER	Freightliner	Freightliner	ACTIVE
250	VEHICLE	UTILITY	Ford Truck	Ford Truck	ACTIVE
249	VEHICLE	UTILITY	Ford Truck	Ford Truck	ACTIVE
248	VEHICLE	PICKUP	Ford Truck	Ford Truck	ACTIVE
245	VEHICLE	UTILITY	Ford Truck	Ford Truck	ACTIVE
242	VEHICLE	PICKUP	Ford Pickup Truck	Ford Pickup Truck	ACTIVE
241	VEHICLE	CAR	Ford Fusion	Ford Fusion	ACTIVE
239	VEHICLE	BOILER	Ford Tandem	Ford Tandem	ACTIVE
238	EQUIPMENT	ATTACHMENT	FFC Tree Boom	FFC Tree Boom	ACTIVE
237	TRAILER	OFFICE	Dutchman Trailer	Dutchman Trailer	ACTIVE
236	TRAILER	HAULER	Draggin Trailer	Draggin Trailer	ACTIVE
235	EQUIPMENT	FORKLIFT	DOOSAN	DOOSAN	ACTIVE
234	VEHICLE	VAN	Dodge Van	Dodge Van	ACTIVE
233	VEHICLE	UTILITY	Dodge Truck	Dodge Truck	ACTIVE
232	TRAILER	HAULER	Crosley Trailer	Crosley Trailer	ACTIVE
231	TRAILER	HAULER	Crosley Trailer	Crosley Trailer	ACTIVE
230	TRAILER	HAULER	Crosley Dual Axle Trailer	Crosley Dual Axle Trailer	ACTIVE
229	TRAILER	PERSONAL	Jet Ski Trailer	Jet Ski Trailer	ACTIVE
228	EQUIPMENT	FORKLIFT	Clark Forklift	Clark Forklift	ACTIVE
226	VEHICLE	PICKUP	Chevy Truck	Chevy Truck	ACTIVE
222	VEHICLE	FLAT BED	Chevy Pickup Truck	Chevy Pickup Truck	ACTIVE
219	TRAILER	HAULER	Center Trailer	Center Trailer	ACTIVE
218	EQUIPMENT	EXCAVATOR	Caterpillar Mini Excavator	Caterpillar Mini Excavator	ACTIVE
217	EQUIPMENT	LULL	Caterpillar Forklift	Caterpillar Forklift	ACTIVE
216	EQUIPMENT	EXCAVATOR	Caterpillar Excavator	Caterpillar Excavator	ACTIVE
215	EQUIPMENT	EXCAVATOR	Caterpillar Excavator 328D	Caterpillar Excavator 328D	ACTIVE
214	EQUIPMENT	SKID STEER	Track Skid Loader	Track Skid Loader	ACTIVE
213	EQUIPMENT	TERRAIN	Golf Cart	Golf Cart	ACTIVE
211	EQUIPMENT	COMPACTOR	Bomag Reversible Plate Tamper	Bomag Reversible Plate Tamper	ACTIVE
210	EQUIPMENT	COMPACTOR	Bomag Reversible Plate Tamper	Bomag Reversible Plate Tamper	ACTIVE
209	EQUIPMENT	SKID STEER	Bobcat Skid Steer Loader	Bobcat Skid Steer Loader	ACTIVE
208	EQUIPMENT	EXCAVATOR	Bobcat Mini Excavator	Bobcat Mini Excavator	ACTIVE
207	EQUIPMENT	EXCAVATOR	Bobcat Compact Excavator	Bobcat Compact Excavator	ACTIVE
206	TRAILER	HAULER	Blastoff Trailer	Blastoff Trailer	ACTIVE
205	TRAILER	HAULER	Better Built Trailer	Better Built Trailer	ACTIVE
204	EQUIPMENT	ASPHALT	John Deere Asphalt Zipper on Trailer	John Deere Asphalt Zipper on Trailer	ACTIVE
203	TRAILER	HAULER	Sand Blaster	Sand Blaster	ACTIVE

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
LS 8220 Gravity Sewer Pipe	To install specialized 18" liner to fit the existing 20" casing prior to replacing the existing 8" gravity sewer main	Palm Beach County	Pollop Phornormwithoon	(561) 493-6247	pollopornwithoon@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 99,715.53	Mar-18	Aug-18
Wellfield System 9	Rehabilitation of gravity sewer line segments in lift station networks and various terminal manhole to wet well segments, includes inspections and applicable required rehab	Palm Beach County	Pollop Phornormwithoon	(561) 493-6247	pollopornwithoon@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,880,369.37	May-18	May-19
Lift Station 244 Gravity Sewer Rehab Project	rehabilitation of gravity sewer line segments in the following lift station networks	Palm Beach County	Pollop Phornormwithoon	(561) 493-6247	pollopornwithoon@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 30,088.75	Sep-18	Feb-19
LS4101	Construction services including rehabilitation to gravity sewer lining inside lift station network; lift station 244	Palm Beach County	Pollop Phornormwithoon	(561) 493-6247	pollopornwithoon@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,062,018.68	Feb-19	Feb-20
Mangle and Gravity Sewer Pipe Repair in Front of 6185 Winding Brooke Way, Delray Beach	Approval of utility work authorized under Work Directive Number 1 to front of 6185 Winding Brooke Way in Delray Beach including all associated appurtenances and site Wastewater Lines and Manhole Rehabilitation issued on May 21, 2019 to furnish and install all materials necessary to repair/rehabilitate an existing manhole and 8" gravity pipe in front of 6185 Winding Brooke Way in Delray Beach including all associated appurtenances and site restoration in accordance with the governing regulations.	Palm Beach County	Pollop Phornormwithoon	(561) 493-6247	pollopornwithoon@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 83,082.53	Aug-19	Sep-19
MUX Blvd Water and Force Main Replacement	Replacing water and force main piping under Dr. Martin Luther King Jr Blvd using directional drilling methods and tying back in to the existing mains on either side of the road	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 324,736.43	Aug-17	Nov-17
Colony Water Main Extension South	Installation of approximately 760 LF of 8" water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 113,277.28	Apr-17	Jun-17
Gator Blvd Water Main	Furnish and install all materials for a 12" water main extension on Gator Blvd from E Sugarhouse Rd. to Duda Rd.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 799,003.03	Nov-17	Apr-18
Emergency Repair at E 1st Street	Emergency repair of 6" water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 88,720.93	Jul-17	Feb-17
Military Trail Appaloosa St. to Wadwa-Ka Way Water Main Replacement	Furnish and install all materials necessary to complete the 8in Water Main Replacement	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 108,234.78	Sep-17	Mar-18
Priority Aerial Canal Crossing	(4) aerial canal crossing to be rehabilitated include: Two (2) crossings, 12-inch water main and 20-inch wastewater force main at Lake Worth Drainage District (LWDD) L14 Canal and Ohio Road, two (2) crossings, 8-inch water main and 30-inch wastewater force main at LWDD L-10 Canal and Sherwood Forest Boulevard, two (2) crossings at LWDD L14 Canal and Military Trail, and one (1) crossing at LWDD L2 Canal and Bridgeman Drive	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 765,220.20	Jan-18	May-18
Belle Glade Water Svs Zone 1	Installing raw water mains, potable water mains, fire hydrants, water services lines, wastewater force mains, reclaimed water mains and all associated appurtenances	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,389,257.38	Feb-18	Apr-19
Water Main Improvements Site 8 - North Congress Ave and L2 Canal	Installation of approximately 140' of DIP water main	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 54,509.10	Aug-17	Nov-17
Pahokee PBC-Airport & PEEHokey	Furnish and install all materials necessary to complete the FH Replacement at Pahokee PCB Airport & PEE Hokey Dr FH Replacement	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 88,716.40	Dec-17	May-18
Lift Station #8105	Force Main Improvements to Lift Station 8105 Project (Project) which includes but is not limited to furnish material, labor supervision, equipment, supplies, fees, expertise, and services necessary to fully complete work in accordance with the Construction Documents and governing regulations. This work includes constructing approximately 350-linear feet of 6-inch poly vinyl chloride (PVC) force main from lift station 8105 by heading east through the City of Belle Glades Right of Way (ROW), north to Avenue L through an existing easement, and west to a proposed man hole.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 143,976.17	Mar-18	Aug-18
CD01 - Water Main Improvements Zones 2,3 & 4	The construction scope of services as described herein; which includes approximately 5,500 LF of new C-900 and DIP water main in varying sizes from 6" to 12" with valves, associated appurtenances and site restoration.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,264,998.80	Jan-19	Aug-19
Water Main Stubouts and Fire Hydrant Installations along 60th Pl N (10th Ave to 180th Ave N.)	Installation of various stub outs and fire hydrants on the water main along a maintenance road on the north side of M Canal, 61st St, N, 60th Pl N and 180th Ave N.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 401,253.98	Oct-19	Sep-19
Installation of Water Services Along 60th Pl N and 61st St N	Installation of two stub outs with fire hydrants and water services along 60th Pl N and 61st St N.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 43,130.30	Aug-19	Sep-19
Fire Hydrant Relocation on Chickasaw Rd	Furnish and installation of new fire hydrant and appurtenances includes but not limited to pricing valves and site restoration on Chickasaw Road	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 33,885.03	May-19	Jun-19
Barfield Highway From Pelican River to East 7th St, Pahokee; Water Main Replacement	Installation of approximately 1,300 linear feet of 8-inch water main via directional drill and open cut method, seven (7) water services and miscellaneous stub outs and connections along East 7th St in Pahokee.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 262,482.02	Oct-19	Apr-20
Priority Aerial Canal Crossing, Phase 2	Improvements at seven locations will include removal and replacement of water main and force main piping of various sizes pipe cap restoration, air release valves, fan guards, Canal bank revetment and rip rap installation. One location will receive a new complete aerial crossing with new piling and pile caps.	Palm Beach County	Joseph Tanacredi	(561) 493-6000	jtanacredi@pcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,819,104.20	Oct-18	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Water Main Replacement within Sandpiper Avenue, Meadowlark Drive and Oriole Court	Construction services including but not limited to replacement of approximately 7,600 linear feet of existing 6-inch and 8-inch water main along Sandpiper Avenue, Meadowlark Drive and Oriole Court (Royal Palm Beach); replacement of approximately 169 water services; installation of new fire hydrants and improvement of fire protection, as well as site restoration	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,754,414.58	Jan-20	
Utility Relocations for Belle Glade Citywide Sidewalk Improvements	Construction services including but not limited to relocation of approximately 360 linear feet of existing 4-inch and 6-inch water main along NE 1st St. and NW 2nd St. in Belle Glade; relocation of approximately 10 water services in conflict with the sidewalk improvements project proposed by the City of Belle Glade	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 160,937.95	Aug-19	
Utility Relocations for Belle Glade Citywide Sidewalk Improvements	Construction services for the installation of water main, water services and water meters. Service also includes new water service pipe to connect to the existing water meter, the replacement of sewer later piping, and the relocation of existing water main ranging in size from 2-inch to 6-inch	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 625,761.75	Oct-19	
Loxahatchee Groves Park Lift Station and Force Main	The installation of approximately 170 linear feet of 4-inch force main via directional drill under the west-bound lanes of Southern Blvd (SR 80), west of F Road. The FDOT is working on the widening of Southern Blvd and the pipe installation within the road ROW must be finished before the road widening can be completed. The installation of the force main pipe is necessary for the connection to the existing building in the Loxahatchee Groves Park. The work also includes the connection to an existing 6-inch force main under the median.	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,824.55	Oct-19	
Utility Relocations along Hamlin Blvd; Indian Trail Culvert Improvements	The deflection of an existing 12-inch water main and an 8-inch force main in conflict with a new 36" culvert at 4 (4) different locations along Hamlin Blvd. Indian Trail Improvements District is upsizing and lowering the existing canal culverts & lowering prior the culvert installation in order to avoid a utility conflict with the District project.	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 242,699.20	NTP Pending	
12-inch Force Main on Sandalwood Blvd	Installation of approximately 1,000 linear feet of 12-inch force main along the north side of Sandalwood, from LWDD Canal E-1 to east of SW 66th Ave, Boca Raton. The new force main will parallel and existing 8-inch force main is over capacity, especially in wet weather connecting an existing force on the east side of LWDD Canal E-1 canal crossing and force main north of Lift Station #0981.	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 238,215.60	NTP Pending	
Florida Turnpike (SR91) at Atlantic Ave. Toll Facility Conversion	The removal of approximately 600 LF of existing 4-inch sanitary force main, 400 LF of 6-inch Ductile Iron Pipe (DIP) water main, and 500 linear feet of 8-inch water main. The removal of two (2) fire hydrants, one (1) 1-1/2 inch water meter and two (2) back flow preventers. The relocation of one (1) fire hydrant.	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 165,091.88	NTP Pending	
System II/III Generator	Remove and replace Plant's existing 750 KW rated Detroit Diesel engine generator set No. 2 currently being utilized in a standby paralleling generator system at the Plant operating in parallel with an existing Caterpillar manufactured 750 KW standby power rated engine generator set. Remove and replace the Plant's existing ASCO generator synchronizing and paralleling control switchboard with a new two (2) generator synchronizing and paralleling control switchgear system that shall be control designed to operate each generator set independently of each other and to also be able to automatically start, synchronize and parallel both the new and the existing 750 KW diesel engine generator sets upon start initiation of an automatic sequence for both automatic and manual use for the transfer of electrical power to the connected facility loads, including all related systems and accessories for a complete working installation in place. Test and demonstrate all equipment performs properly	Town of Dawe	Don Bayler	(954) 327-3741	don_bayler@dawe-fl.org	6591 Orange Drive, Dawe, Florida, 33314	\$ 1,011,686.85	Apr-18	Jul-19
Lift Station No. 83 Lift Station Improvements & LS #10 Electrical Improvements	Bypass of all flow to wet well, inspection of pipeline and cleaning to determine if line able, replacement of 16" piping if it cannot be lined	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 291,070.00	Feb-16	Jul-16
Lift Station 73 Palm Beach Lakes Blvd 8" Force Main Rehab	Bypass of all flow during sanitary sewer pipe repair, cleaning/lining of approximately 460 LF of 8" Sanitary Force Main Sewer Piping w/ Connections; restoration of roadway, curb and sod	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 125,678.00	Feb-16	Jul-16
Lift Station #5 Rehab	Install concrete coating on interior wall surfaces and overhead slabs exposed to wastewater	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 270,342.00	Jan-18	On Going
Dry Can Ladder Rehabilitation/Replacement	Removal and replacement of the dry can ladders, up to 20 feet in height, at four dry can stations throughout the city. Installation of anti slip ladder rung covers at eight dry can lift stations to prevent slipping and injury on existing ladders which cannot be replaced.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 27,190.00	Aug-17	Jan-18
Lift Station 5 Rehabilitation and risers	Add 8" HDPE Risers (3) with new pump base to 14" HDPE/DIP flange adapters	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 22,251.00	Sep-17	Jan-18
WO#17 - Lift Station 24 Rehab	Rehab of LSR 24 including bases, base plates, piping from base through the valve vault with installation of bypass pump out and wet well coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 77,461.00	Nov-17	Mar-18
Lift Station 91 Rehabilitation	Rehab of LSR 91 including bases, base plates, piping from base through the valve vault with installation of bypass pump out and wet well coating.	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 47,295.00	Feb-18	Jun-18
Storm Pump Station - WPBPD	Replacement of 3 pumps in existing pump station	City of West Palm Beach	Joe Thompson	(561) 822-2100	jthompson@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 62,283.00	Aug-18	On Going
WO #110 - LS 98 Rehab	Rehab of LSR 98 from the base plates through the FM connection, including a new true 3 valve bypass setup and wet well and valve vault coating	City of West Palm Beach	Jay Kwag	(561) 822-2100	jkwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 63,444.00	May-18	Sep-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
LS Nos. 114-123-125-132-148	Lift Stations Rehabilitations Nos. 114,123,125,132, AND 148 Rehabilitation of lift 5 lift stations. cleaned and lined, new fillets will be installed, a new lid and hatch will be installed, and two new submersible pumps will be installed in each of the wet wells, along with new electrical and instrumentation panels and equipment. The pump discharge will be piped to a new valve and bypass vault and connected to the existing sanitary sewer force main. Additionally, new fences and other surface improvements will be provided at all lift stations	City of Sunrise	Jimsheng Huo	(954) 888-6049	jhuo@sunrisefl.gov	1560 Sawgrass Corporate Parkway, Ste 240, Sunrise, FL 33323	\$ 2,385,880.00	Aug-18	On Going
Lift Station Rehabilitation A	Lift Station Rehabilitation; install the polyvinyl chloride (PVC) sewer pipe and fittings install, complete and ready for operation a duplex (or quadruplex) pumping station, including pumps, base elbows, guide rails and lifting cables, control panels and appurtenances	Palm Beach County WUD	Andre McBlamett	(561) 493-6104	amcblamett@pcwudwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 5,051,500.00	Jan-18	On Going
Generator Replacement	Generator Replacement for Marigold, East brook, Winterpark Estates, Indian Hills And Monterey	South Seminole & North Orange County Wastewater Transmission Authority	Siefano Cerfiana	(407) 628-3419	scerfiana@seisecog.com	410 Lake Howell Rd. Maitland, FL 32751	\$ 1,365,900.00	Aug-17	Sep-17
915 NE 3rd Avenue	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frrios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 361,515.00	Feb-18	Jun-18
3318 SE 6th Avenue	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Dronix Suarez	(954) 828-6982	dlsuarez@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 255,899.00	Nov-17	Mar-18
NE 30th & Coral Shores Drive	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 82,640.00	Jan-18	Feb-18
NW 21st Avenue - CCTV S4 inch	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 54,102.50	Apr-18	May-18
Birch Road TOWS	Installation of new storm drainage system, which consists of catch basins, French drain and asphalt restoration	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frrios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 58,504.00	Jun-18	Jun-18
NE 9th Ave Drainage	Installation of new storm drainage system.	City of Fort Lauderdale	Dronix Suarez	(954) 828-6982	dlsuarez@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 210,640.00	May-18	On Going
Stormwater Improvements at 908 Guava Isle (Q332093)	Removal and replacement of two catch basins, pipe replacement and pipe lining at 908 Guava Isle in order to alleviate flooding in the area. Construction to be completed 7 weeks after NTP	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 95,750.00	Jul-19	Mar-19
18 Compass Lane Stormwater Improvements	Removal and Replacement of an existing catch basin, replacement of approximately 42 LF of 12-inch RCP. CCTV of the full 12-inch RCP line, and all restoration. Construction to be completed 120 days after NTP	City of Fort Lauderdale	Dronix Suarez	(954) 828-6982	dlsuarez@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 37,976.00	Feb-19	Jun-19
Stormwater Improvements - 3200 NE 29 Street	Removal and replacement of a catch basin, 35 LF of 12-inch pipe, rehabilitation of an existing structure, CCTV lining of outfall and installation of wastop check valve construction is to be completed 90 days after NTP	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 61,142.00	Apr-19	Jun-19
Stormwater Drainage Improvements Employee Parking at Fleet SW 2 Ct, Ft Lauderdale, FL	Remove and replace 15" pipe between inlet #3 and MH #2, remove tree and root ball and remove and replace 10 LF of 15" pipe between inlet #1 and Inlet #2. Work to be complete within 90 days of issuance of NTP	City of Fort Lauderdale	Sayd Hussain	(954) 828-5678	shussain@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 19,655.00	Apr-19	Jul-19
Stormwater Improvements for 11906 NE 33 Avenue and NE 34th Street	Removal and replacement of one existing drainage inlet and 22 LF of existing 18-inch reinforced concrete pipe. Work Completed within 90 days after NTP	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frrios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 23,405.00	Aug-19	
630 Isle of Palms Stormwater Operations Project	Removal of existing 12-inch drainage pipe and replacement with new solid 12-inch ADS drainage pipe, 2-45-inch bends and connection to existing pipe and box, and all restoration. Work to be completed within 90 days of NTP	City of Fort Lauderdale	Sayd Hussain	(954) 828-5678	shussain@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 13,340.00	Aug-19	
SW 21st Terrace Drainage Improvements	Regular Excavation and grading to form swale along NW 21st Terrace. Installation of 8 drainage catch basins and 15" RCP to connect the boxes. All roadway removal and restoration included. Construction will be complete within 120 days of NTP	City of Fort Lauderdale	Dronix Suarez	(954) 828-6982	dlsuarez@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 227,990.00	Oct-19	
Hector Park Stormwater Improvement Project	Installation of new drainage structures and a diffraction trench to reduce nuisance flooding in and around Hector Park in the Rio Vista Neighborhood. The works is to be completed within 210 days of NTP	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frrios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 536,240.00	Oct-19	
Parking Lot Storm Drain Cleanout Phase 1	Cleaning, desilting and CCTV of the existing Storm Drainage Pipe. Construction will be completed within 30 days of NTP	City of Fort Lauderdale	Shiau Ching Low	(954) 828-3779	slow@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 2,400.00	Sep-19	
NE 31st Avenue Stormwater Improvements	Installation of new catch basins and tidal valves on NE 31st Ave and NE 20th Ct.	City of Fort Lauderdale	Francisco Rios	(954) 828-5807	frrios@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 1,125,000.00	Nov-19	
11906 - 1405 SW 9th Avenue Drainage Improvements	CCTV and Cleaning of Existing outfall pipe to determine condition of pipe. Remove and replace pipe as required and then line the entire run of pipe. Includes tree, fence and other miscellaneous landscape removal and replacement.	City of Fort Lauderdale	Juan Carlos Samuel	(954) 828-6323	jsamuel@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 1,625,000.00	NTP Pending	
ESU37 - Drainage Repair	Desilting of pipes, providing color video before and after improvements, sealing joints with internal joint seals and lining storm drains on various State Roads	Orange & Seminole	Eric Planhier	(407) 482-7847		N Franklin Street Suite 1400, Tampa, FL 33602	\$ 306,580.00	Nov-17	Jan-17
PBC City Station Cleaning	Cleaning and disposal of 250 lift stations per year, cleaned twice per year for 500 cleanings per year	Palm Beach County	Marva Brown	(561) 616-6800	mrbrown@pbcgov.gov	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 259,400.00	Nov-17	Nov-18
Meadow Croft Clipp	Sanitary Sewer Main Lining of 642 LF of 10" CIPP	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	110, West Palm Beach, FL 33415	\$ 20,544.00	Mar-18	Apr-18
WO #14 537 Toccoa Road 16" & 24"	Remove and replace existing 36 LF of 16" and 80 LF of 24" with RCP and reconnect to existing drainage structures. Restoration includes road base within 1" of final grade	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,045.81	Oct-17	Nov-17

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
WO # 15 726 Conniee Road	Remove and replace existing 36 LF of 18" with RCP and reconnect to existing drainage structures. Restoration includes road base within 3" of final grade. Asphalt by others	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 27,123.48	Dec-17	Jan-18
WO #23 Military Trail S of Lantana Road Kokomo Dr.	Drainage improvements and installation per project scope and drawing's	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,138.09	Nov-17	Aug-17
WO #24 Military Trail/Southbound at Kokomo - South	Remove and Replace approximately 30 LF of CMP with RCP across residential roadway.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 57,599.73	Dec-17	Apr-18
WO #25 Center St/200' East of Loxahatchee River Road CIPP	Drainage improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 41,838.00	Dec-17	Apr-18
WO #26 Center Street West of N Hepburn Ave	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 53,198.00	Nov-17	May-18
WO #27 Brian Way N of Saxon Blvd	Remove and Replace approximately 100 LF of CMP with 30" ADS across the roadway. Total road closure needed. Final restoration by others. No canal grading or reshaping included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 69,300.00	Nov-17	Jan-18
WO #28 1069 Edgemoor Road	Remove and replace approximately 40 LF approx. of CMP with HDPE per scope	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,700.00	Apr-18	Jun-18
WO #29 Flamingo Lake Dr/Flamingo Ct. E and Flamingo Ct. W	Remove and replace approximately 240 LF approx. of CMP with HDPE per scope	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 97,300.00	Jan-18	May-18
WO #30 Limestone Creek Road and Palm Garden St.	Perform rehabilitation to designated storm drain junction box and asphalt patch.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 30,825.00	Apr-18	May-18
WO #31 Military Trail and 61st St	Perform necessary repairs to existing abandoned storm line and/or pipe crossing	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 46,600.00	Feb-18	Jun-18
WO #32 Lawrence Rd at LWDD L-17 Canal	Drainage improvements and Headwall installation	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 579,835.19	Jun-18	Oct-18
WO#33 3261 Atlantic Rd	Drainage improvements installation	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 48,300.00	Apr-18	Jun-18
19598 Trails End Ter	Remove and Replace approximately 300 LF approx. of CMP with 18" ADS at two different locations	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 72,900.00	May-18	Jun-18
WO#35 19505 Trails End Terr (#2)	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00	May-18	Jun-18
WO#36 19582 Trails End Terr (#3)	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,950.00	May-18	Jun-18
WO#37 19637 Red Maple Rd (#5)	Remove and Replace approximately 220 LF approx. of CMP with 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,300.00	On Hold	On Hold
WO#39 19650 Red Maple Rd	Remove and Replace approximately 220 LF approx. of CMP with 24" ADS per scope. Limits of	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 22,975.00	May-18	Oct-18
WO #40 Loxahatchee River Road Storm Pipe Replacement - Phase 1	Drainage improvements installation per project scope and drawings. Replacement of 2 inlet boxes and replacement of 216 LF of RCP with new 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 79,950.00	Mar-19	Jun-19
WO #41 Loxahatchee River Road Storm Pipe Replacement - Phase 2	Drainage improvements installation per project scope and drawings. Replacement of 2 inlet boxes and replacement of 305 LF of RCP with new 24" ADS	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 94,800.00	Mar-19	Jun-19
WO #43 6126 Woodlake Rd - Drainage Repairs	Remove and Replace approximately 40 LF approx. of CMP with 18" ADS, remove and replace approx. 13'x13' concrete driveway and restoration of area.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 40,500.00	May-18	Nov-18
WO #44 6633 Woodlake Rd	Remove and Replace approximately 50 LF approx. of CMP with 18" ADS, 1 new concrete structure	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 47,500.00	Sep-18	Oct-18
WO #45 Lawrence Rd @ Hypoluxo Road Drainage Improvements 66" and 24"	Drainage improvements at Hypoluxo Rd and Lawrence Rd SW corner.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 396,200.00	Aug-18	Mar-19
WO #46 Lawrence Rd at Santaluces School	Drainage improvements. Restoration by others	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 78,500.00	Aug-18	Nov-18
WO #47 Indiantown Road - East of 131st Trail N	Drainage improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 44,350.00	Aug-18	Nov-18
WO #48 Indiantown Road - West of 131st Trail N	Drainage improvements and installation per project scope. Does not include any P-Top Removal. Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 76,380.00	Aug-18	Nov-18
WO #49 6528 Woodlake Rd	Remove and Replace approximately 40 LF approx. of CMP with 18" ADS per scope.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkrroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 33,650.00	Aug-18	Nov-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
WO #50 6662 Lawrence Wood Ct. - Drainage Repair	Replace 2 pipes - south 24-inch and west 12-inch pipe, brick up top 7"-8" and cut out 30"x30" asphalt repair	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 57,525.00	Oct-18	Jan-19
WO #51 East Side of 4322 Diamond Rd - Mediterranean	Remove and Replace approximately 40 LF approx. of CMP with 24" ADS, concrete collar, remove and reinstall fence, match rip rap on North side of bank, AT&T to relocate line near fence, 10' deep excavation and restoration Rip Rap to be installed from Tip to Toe of canal, no cleaning of canal past limit of constructions.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,600.00	Oct-18	Nov-18
WO #52 6464 Woodlake Road - Drainage Repairs	Remove and Replace approximately 15 LF approx. of CMP with 24" ADS per scope and restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,525.00	Oct-18	Nov-18
WO #53 104 Foxwood Dr WPB Fl	Remove and Replace approximately 200 LF of CMP with 36" ADS at inlet boxes into the canal.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,000.00	Jan-19	Feb-19
WO #54 Willow Pond Road @ Willow Pond Court - Drainage Repairs	Remove and Replace approximately 212 LF of CMP with 18" HDPE per scope.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 94,900.00	Jan-19	Jun-19
WO #55 Pheasant Drive and 10th Avenue North	Drainage improvements and installation per project scope. Does not include any Top Removal. Cipp Lining 24" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 39,155.00	Jan-19	Feb-19
WO #56 Center and 52nd Way, Jupiter	TV line from basin to basin. Include clean and Pre TV inspection. TV will be delivered to PBC after completion of Pre TV. Additional work may follow after inspection of pipe under Center St.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 9,100.00	Feb-19	Mar-19
WO #57 Toney Penna Drive & Central Boulevard	Remove and Replace approximately 1-2 joints of pipe. Explore excavation at sink hole and repair as directed by inspector onsite.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 4,470.00	Jun-19	Jun-19
WO #58 Toney Penna Dr. & Bush Rd.	Plug inverts as needed to re-grout pipes inside storm basin structure on west side of road. Install new RBC at MH and properly seal with concrete and Refratta inside of MH. Add fill around Manhole due to low are around structure.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 21,600.00	Feb-19	Feb-19
WO #59 Kingston Drive Drainage Pipe and Headwall Repairs	Drainage improvements and installation per project scope. 2 shots of Lining, plugging, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,850.00	Apr-19	Jun-19
WO #60 Central Blvd from Jupiter Park Drive to 100' south of Toney Penna Drive	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 605,000.00	Jul-19	Aug-19
WO #61 7479 Central Industrial Drive @ Byron Drive	Excavate area 9' Deep / 42" pipe failure, pour concrete 48" collar on first joint to the North.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 7,832.56	Jul-19	Jul-19
WO #62 Orchard Way and Woodbine Road	Cipp Lining 24" and 36" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included. Replacement of 2 grates and Refratta both boxes, fill dirt around sink hole, compaction and concrete sidewalk replacement.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 69,681.00	May-19	Jun-19
WO #63 Davis Rd. & Berkshire	Remove and Replace approximately 45 LF of RCP with 18" ADS. Asphalt and site restoration included. (Existing pipe has separated and sinkhole is appearing in the road)	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,125.00	Jul-19	Jul-19
WO #64 155th Pl and 70th Trail (Palm Beach County Estates)	Remove and Replace approximately 60 LF approx. of CMP with 18" ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 32,275.00	Aug-19	Aug-19
WO #65 904 Flamingo Dr	Drainage improvements and installation per project scope. Does not include any Top Removal. Cipp Lining 18" culvert, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s) included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 37,025.00	Jul-19	Sep-19
WO #66 Jog Rd Shoppes of Woolbright	Remove and Replace approximately 60 LF of collapsed pipe and install new 18" RCP. Remove and haul away approx. 17 flags of concrete sidewalk and approx. 5' of curb on either side of each box. Dewater included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 35,875.00	Jun-19	Jul-19
WO #68 Orleans Ct - South of Belvedere Road and West of Military Trail Emergency 24" ADS	Remove and Replace approximately 24 LF of CMP with 24" ADS and pour concrete collar at both pipe connection. This pipe was in need to be removed due to leaking joints and emergency job with PBCWUD while doing a sewer repair under this storm pipe.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 9,800.00	Aug-19	Oct-19
WO #69 Lox River Rd	Excavate approximately 50 LF of existing ADS and pour two concrete collars around Bell end of pipe to eliminate pipe from floating. Including pipe excavation, compaction, asphalt, and site restoration	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 16,500.00	Sep-19	Oct-19
WO #70 5718 Souchak Dr Headwall Repair	Remove and Replace approximately 20 LF of CMP with 24" ADS from broken pipe to headwall. Pour concrete collar at pipe connection. Existing Headwall is to remain. Camera existing line after pipe replacement to assess the condition from Box on Souchak to Headwall. Rock rubble around headwall 5' each side of Bank. No dredging of canal included.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 28,800.00	Oct-19	Oct-19
WO #71 Congress Ave N of Blue Heron on W 28th St, west side of road	Plug inverts as needed to re-grout pipes inside storm basin structure on west side of road. Properly seal with chemical grout or concrete. Add fill around Manhole due to low are around structure.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 26,400.00	Oct-19	Oct-19
WO #73 Foxwood Circle	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 79,504.00	Oct-19	Oct-19
WO #74 Reebuck Rd and Roeding Horse Rd	Drainage improvements and installation per project scope. Includes 1 Top Removal and cutting of RCP pipe in the North Box. Cipp Lining 21"x14" elliptical, plugging, cleaning, cctv pre and post only. Dewatering of pipe(s)	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 39,575.00	Oct-19	Oct-19
Charleston Shores Blvd South of Loudon	Remove and Replace approximately 60 LF approx. of CMP with 24" ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,775.00	Dec-19	Dec-19
Charleston Shores Blvd South of Heathley	Remove and Replace approximately 60 LF approx. of CMP with 24" FDOT ADS from Box to Box. Including removal of pipe, compaction, asphalt, and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pcbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 43,775.00	Dec-19	Dec-19

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
4354 Maleleuca	excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 28,500.00	Dec-19	
Maleleuca and Dell	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 29,675.00	Dec-19	
Lantana and Military Trail, (S.E. Corner)	Excavate two affected areas of 72" drainage failure, SE corner of intersection and other just east of Military Trl on East bound lane, and pour concrete collar over broken pipe. replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration. Refraba box at intersection after pipe is repaired. No striping of road or PBC permits required.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 71,830.00	Dec-19	
10087 Trailwood	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 58,996.60	Dec-19	
6867 Hatteras Dr	Remove and Replace approximately 30 LF approx. of CMP with 24" FDOT ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration. Concrete curb to be removed.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 33,850.00	Feb-20	
6663 Hatteras DR	Remove and Replace approximately 30 LF approx. of CMP with 24" FDOT ADS from Box to Box. Including removal of pipe, installation of pipe, compaction, asphalt, and site restoration. Concrete curb to be removed.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 33,850.00	Feb-20	
4679 Brooks Ave	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 54,639.58	Jan-20	
Maleleuca and Lethin Ln	Excavate to affected area and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 32,450.00	Jan-20	
Maleleuca and 40th s (West and East of 40th)	Excavate to two affected areas, West and East of 40th way, and pour concrete collar over broken pipe, replacement may be necessary after exposed. Including excavation, concrete collar, compaction, asphalt, concrete and site restoration.	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 56,900.00	Jan-20	
Balmoral Blvd.	Drainage Improvements including the removal of broken CMP and installation of new ADS joints at each end of the canal. Installation of rip rap around new pipe. Pipe Cleaning, Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 95,636.45	Jan-20	
3863 Barkis Ave.	Drainage Improvements and Installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	Mark Kroeger	(561) 616-6800	mikroeger@pbcgov.org	50 South Military Trail, Suite 33415, West Palm Beach, FL	\$ 55,784.15	Jan-20	
Lift Stations Rehab - Proj B	Rehabilitation of 28 lift stations	Palm Beach County WUD	Joseph Tancredi	(561) 493-6000	tancredj@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,221,409.50	Aug-18	On Going
Palm Beach Lakes Blvd Sewer Lining	The Services and materials to be provided under this Work Order consist of cleaning, CCTV and C.I.P.P. Lining of existing 8" VCP pipe, 1,415 LF	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 124,929.00	Dec-15	
Rosemary Ave Large Dia. Sewer Pipe Lining	Bypass of all flow during sanitary sewer pipe repair. Cleaning/lining of approximately 2040 LF of 30" sanitary sewer piping	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 281,475.00	Feb-16	
Shenandoah Emergency CIPP	Bypass of all flow during sanitary sewer pipe repair. Cleaning/lining of approximately 2090 LF of 8" and 18" of sanitary and sewer piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 161,125.00	Completed in 2016	
Congress & Australian	Cleaning/lining of approximately 400 LF of 8" and 304 LF of 36" Sanitary Sewer Piping	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 70,935.00	Aug-16	May-18
Spruce Avenue -WOR 04	Cleaning/Lining of approximately 4,079 LF of 18"-36" Storm Sewer Piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 290,385.00	Jan-18	May-18
Avis & Grandview & Park WOHs	Cleaning/CCTV of approximately 2,468 LF of 8"-30", CIPP of approximately 2,468 LF of Sanitary Sewer Piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 280,183.00	Jul-18	Nov-18
Sanitary Sewer Storm Plot-WOH	Provide new water service connections to the parcels included in the pilot project	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 56,004.25	Jun-18	Aug-18
Spruce Ave-47th and 53rd WOH8	Cleaning/CCTV of approximately 436 LF of 18"-24", CIPP of approximately 436 LF of storm sewer piping	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 36,920.00	Jul-18	Oct-18
Henrietta Avenue Phase I CIPP Lining	Cleaning/CCTV of approximately 348 LF of 10", CIPP of approximately 348 LF of Sanitary Sewer Piping on N. Flagler & 23rd Street	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 13,766.00	Oct-18	Jan-19
Henrietta Ave. Phase 2 Sanitary Sewer (9th St. to PBL Blvd.)	8-inch CIPP Lining with lateral lining CCTV & cleaning	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 97,298.00	Aug-19	Sep-19
Sophia Drive Phase 1 CIPP Lining	Cleaning/CCTV of approximately 430 LF of 8-inch CIPP of approximately 4350 LF Sanitary sewer piping on Sophia drive. Cleaning/CIPP/CCTV of 4-inch - 6-inch lateral from 8"-12" main including first 3 LF of lateral, CIPP lining of 4"-6" laterals.	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 81,890.00	Sep-19	
Gaines Park Sanitary Sewer & Water	Install new sanitary cleanout, two manholes, 62 LF of 6" PVC piping and relocate water lines as needed	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 49,390.00	Feb-15	Apr-15
PCCP Force Main Assessment	Installation of Line Stop equipment on 24" FM. Installation of Tapping saddle and valve on the 24" main for pipe diver insertion,	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Droberge@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 183,843.15	Jun-15	Aug-15
20-inch WM Valve Removal - Georgia	Bypass of all flow during sanitary pipe repair. Cleaning/Lining of approximately 2,090 LF of	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 72,216.52	Jul-15	Aug-15

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Palm Beach Lakes Force Main; Emergency	Repair of force main	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Drobertse@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 111,054.00	Aug-15	Aug-15
Shenandoah Emergency Gravity Sewer Repair	Replacement of 60 LF of 24" PVC pipe	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 386,630.00	Feb-16	Mar-16
Executive Drive Outfall Repair	Replacement of pipe, including slip lining of section of existing CMP	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Drobertse@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 265,839.00	Sep-16	Feb-17
16th St Storm Water Drainage Replacement	Removal of existing VCP Pipe, installation of new RCP pipe. Installation of 2.9' 5' deep mainline manholes, installation of 4 9.5' deep storm water curb inlets	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Drobertse@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 180,580.00	Apr-17	Jul-17
16th St Water Main	Removal and replacement of approximately 440 LF of 8" water main, including all fittings and all necessary connections	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Drobertse@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 239,070.00	May-17	Sep-17
Pinewood Stormwater Replace	Replacement of storm sewer pipe	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 239,070.00	Sep-17	Jul-18
10-24" FM ARV Replacements	Replacement of two ARV manholes on 24" force main.	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 261,510.00	Jan-19	Jun-19
SW Rehab on Pinewood 23rd St. and 36th St.	Replacement of storm sewer pipe in different locations along pinewood ave. in West Palm Beach	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 149,770.00	Mar-19	Nov-19
Century Village and Westgate	Inspection and rehabilitation of approximately 77,000 linear feet of gravity sewer lines and 475 manholes. Gravity sewer system services lift stations 348-352, 391, 5044, 5243 - 54	Palm Beach County	Pollop Phornornwithoon	(561) 493-6123	pollopornwithoon@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,000,651.30	Sep-17	Jul-18
Aletha Manor	18" CIPP Lining & Cleaning	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 24,964.00	Mar-17	May-17
CR 218 Middleburg	Furnish & install 24" CIPP Lining, 24" CIPP, dewatering & cleaning	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 47,952.00	Mar-18	Aug-18
Camp Lane 1159	Furnish & install 26" CIPP Lining, 36" CIPP, dewatering & cleaning	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 29,298.00	Sep-19	Dec-19
CR220/Angora Bay 30" Lining	Furnish and install 664 LF of 30" CIPP Lining	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 70,634.00	Apr-19	Jun-19
Between 3157 & 3161 Silverado Circle GCC, FL.	Furnish and install 167 LF of 15-inch CIPP Lining	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 27,900.00	Jul-19	Jan-20
County Road 15A W/D 171210	CIPP lining and pipe cleaning for CR 15A	Clay County	Stephen E. Koteras	904-269-6301	Stephen.Koteras@claycountygov.com	477 Houston Street, Green Cove Springs, FL 32043	\$ 89,700.00	Dec-19	Feb-20
Sanitary Sewer & Manholes	Repair or cure-in-place (CIP) lining of sections of gravity sewer pipes and relocation of fire hydrants and water mains	City of Clearwater	Rose Lara	(727) 224-7062	rose.lara@cityofclearwater.com	100 S Myrtle Ave. Clearwater, FL 33756	\$ 2,666,550.00	Feb-15	Feb-17
WUD 16-027-2017 Telemetry	WUD 16-027-2017 Telemetry	Palm Beach County WUD	Duane Palumbo	(561) 493-6000	dpalumbo@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,196,008.00	Jun-17	May-18
Palm Beach Cnty Lining 17-016	Inspection of gravity main lines and manholes. Rehabilitation of 29,971 LF of gravity main lines. Post inspection reports for all rehabilitated assets	Palm Beach County	Pollop Phornornwithoon	(561) 493-6248	pollopornwithoon@pcbwater.com	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 1,040,134.00	Apr-17	Sep-17
EIQBS-RO Desilting	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 97,800.00	May-17	May-17
US 27 Sebring	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 54,433.20	Feb-18	Jul-18
Desoto, Glades, Hardee, Hendry & Highlands Counties Side Drain Desilting	Side Drain Desilting	Florida Department of Transportation	Wayne Harris	(863) 519-2382	Wayne.Harris@dot.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 13,041.90	Mar-19	Aug-18
E4532-RO - NPDIES MARTIN	Remove and dispose of materials and or blockage inside of a pipe, box culvert or other part of the storm drainage system to provide maximum drainage capacity of the departments storm water system	Florida Department of Transportation	Maria Velarde	(954) 777-4084	mickelkelly@dot.state.fl.us	3400 W Commercial Blvd, Fort Lauderdale, FL 33309	\$ 130,000.00	Apr-17	Feb-19
Lift Station Rehabilitation Continuing Construction Contract: Priority 1 WA# 1	provide construction services for various general activities on Lift Stations 203, 218, 325, 607, 957, 4113, 4150, 4153, 4217, 4228 including rehabilitation of piping, electrical and corrosion barrier system	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,916,423.39	Jun-15	Feb-16
Lift Station Rehabilitation Continuing Construction Contract: Priority 2 WA# 2	Rehabilitation of Lift Stations: 204, 0566, 947, 4138, 512, 575, 1060, 4136, 4152, Drexel Rd Gravity	Palm Beach County WUD	Andre McBarrette	(561) 493-6000	amcbarrette@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,877,743.48	Dec-15	Sep-16
Strategic Lift Station 8101 Electrical Improvements WA#3	Electrical upgrades to LS 8101. Inclusive of bypass pumping, new FPL service installation, removal of overhead service, installation of new ancillary junction box, separate RTU, new antenna, and quadruplex control panel to design specifications with soft starters	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 149,140.00	Mar-16	Jun-16
Lift Station Rehabilitation Priority 3	Lift station rehabilitation including new control panels, pumps, force main piping, valves, hatches and all other specified materials/equipment.	Palm Beach County WUD	Andre McBarrette	(561) 493-6000	amcbarrette@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,783,205.71	Jun-16	Apr-17

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Lift Station Rehabilitation Continuing Construction Contract (Priority #4)	Contractor shall perform the engineering Scope of Services as described herein: Lift Station rehabilitation including new control panels, pumps, force main piping, valves, hatches and all other specified materials/equipment.	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredj@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,734,155.45	Jun-16	Apr-17
Century Village Groud Abandonment	Deactivation, flush and grouting of existing pipe up to 8" maintenance of traffic; record drawings and preconstruction video.	Palm Beach County WUD	Andre McBarne	(561) 493-6000	amcbarne@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 8,862.19	May-16	Jun-16
Gravity Sewer Pipe Replacement at Lift Station 8218	Replacement of approximately 215 LF of 8" lined pipe with new 8" PVC pipe, from manhole 13 - 14	Palm Beach County	Joseph Tancredi	(561) 493-6000	tancredj@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 62,660.00	Mar-17	Aug-17
16' inch Reclaimed Water to Sewerline Improvement District M2	modifications of piping within existing vaults	Palm Beach County WUD	Andre McBarne	(561) 493-6000	amcbarne@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 75,201.00	May-17	Nov-17
Electrical Improvements LS 1043	Electrical improvements and installation of an automatic transfer switch adding a fuse disconnect and electrical service at LS 1043	Palm Beach County WUD	Vince Riccobono	(561) 493-6000	vinriccobono@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 57,197.75	Feb-18	On Going
Glades Lift Station Rehabilitation & Improvements to Lift Station 8148	Improvements to LS 8148, include valve vault demolition, new piping and valves, new pumps, control panel and appurtenances, along with site restoration and new fencing.	Palm Beach County WUD	Andre McBarne	(561) 493-6000	amcbarne@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 243,713.45	Aug-18	Nov-18
Belle Glade Gravity Main Improvements on SW 5th St.	Installation of approximately 170 LF of 8" PVC gravity sewer and 2 manholes	Palm Beach County WUD	Joseph Tancredi	(561) 493-6000	tancredj@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 75,701.33	Jun-18	Aug-18
Gravity Sewer Replacement - SW 3rd St	Replacement of approximately 250 LF of 8" clay with PVC gravity sewer piping	Palm Beach County WUD	Joseph Tancredi	(561) 493-6000	tancredj@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 118,420.15	Jun-18	Oct-18
Water Treatment Plant 8 Sanitary Sewer Improvements - WA #13	Installation of three new manholes and rerouting of 10" gravity sewer pipe, including removal of existing gravity sewer and all restoration.	Palm Beach County WUD	Joseph Tancredi	(561) 493-6000	tancredj@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 55,695.21	Dec-18	Feb-19
Gravity Sewer Replacement Lift Station 8116	Replacement of approximately 1,100 LF of 8" PVC gravity sewer main, including all lateral connections and replacement of all manholes, bypass pumping, asphalt roadway replacement and restoration work.	Palm Beach County WUD	Joseph Tancredi	(561) 493-6000	tancredj@pcbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 342,028.37	Sep-18	Jun-19
Red Road Emergency Repair	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcellin P. Denis	(954) 602-3115	mrdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 44,362.50	Mar-18	Apr-18
SW 100th Avenue - Emergency	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcellin P. Denis	(954) 602-3115	mrdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 24,600.00	Apr-18	May-18
Miramar Pkwy & Syles FM Emergency Job	Furnishing and installation of all emergency needs for the City of Miramar Sewer and Water system	City of Miramar	Marcellin P. Denis	(954) 602-3115	mrdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 41,800.00	Jul-18	Aug-18
10" Force main Repair on Miramar Parkway and SW 69th Way	10" Force main Repair on Miramar Parkway and SW 69th Way	City of Miramar	Marcellin P. Denis	(954) 602-3115	mrdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 49,950.00	Jul-18	Aug-18
8" Reuse Main Repair on Miramar Parkway and Red Road	8" Reuse Main Repair on Miramar Parkway and Red Road	City of Miramar	Marcellin P. Denis	(954) 602-3115	mrdenis@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 34,300.00	Jul-18	Aug-18
Homestead 1 & 1	Wastewater collection system rehab	City of Homestead	Antonio J. Torres	(305) 443-4549	atorres@hazwasteandswy.com	450 SE 6th Avenue, Homestead, FL 33030	\$ 492,050.00	Apr-18	
Coral Shores 5-Locations	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.org	4520 66th Street West, Bradenton, FL 34210	\$ 213,100.00	Nov-17	
110 39th St Ct NW	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.org	4520 66th Street West, Bradenton, FL 34210	\$ 14,640.00	Dec-17	
201 Mangellan	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.org	4520 66th Street West, Bradenton, FL 34210	\$ 11,656.25	Dec-17	
CR 675	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.org	4520 66th Street West, Bradenton, FL 34210	\$ 16,145.00	Dec-17	
Flamingo Cay	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.org	4520 66th Street West, Bradenton, FL 34210	\$ 206,225.50	Nov-18	
10104 Sandpiper Road East-Section 2	Clean/CCTV & CIPP lining 6"-42" Storm Sewer Pipe	Manatee County	Clint Rimer	(941) 749-3046	clint.rimer@mymanatee.org	4520 66th Street West, Bradenton, FL 34210	\$ 357,519.75	Jun-19	
Polk County - CIPP	CIPP Installations	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 383,125.00	Apr-17	Feb-18
8 - Locations - Polk 17-326	CIPP lining: 80 LF of 15", 1,043 LF of 18", 376 LF of 30", 182 LF of 42"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 251,918.00	Oct-18	
Alderwoods, Avon Park Cutoff, Birch, Oak, Longwood, Oak, Lake Lulu	CIPP lining: 715 LF of 18", 47 LF of 24", 45 LF of 30", 295 LF of 36" & 166 LF of 60"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 224,915.00	Oct-19	Nov-18
Lake Marlton, Laynewade, The Pines, Forestgreen	CIPP Lining: 78 LF of 15", 397 LF of 18", 1,029 LF of 24", 970 LF of 36", 146 LF of 42" & 120 LF of 48"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 343,885.00	Mar-19	
Hickory Stream Lane, Lakeview Dr., Satewood Dr., Shadow Wood Ct, Pipkin	CIPP lining: 85 LF of 15", 333 LF of 18", 55 LF of 48" & 337 LF of 54"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 219,200.00	Mar-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Bridgers Ave, Country Club Rd., Crescent Lake Dr., Hunters Run, Jaybee Ave, King Ave., Lazy Lake, Oak Square, Pine St., Pine Valley, Robin Rd, Ryan Rd., Split Creek, Imperial Lakes, Heather Glynn	CIPP lining: 880 LF of 18"; 1,350 LF of 24"; 505 LF of 30"; 164 LF of 36"; & 730 LF of 42"	Polk County	Doug Gable	(863) 535-2285	DougGable@polk-county.net	330 West Church Street, Room 150, Bartow, FL 33831	\$ 523,315.00	Jul-19	
SW Infrastructure Main/Repair	Storm water infrastructure maintenance and repair services to the City's several premises and locations	Palm Beach Gardens	Daniel Wildgick	(561) 804-7044	dawildgick@pbefl.com	10500 North Military Trail, Palm Beach Gardens, FL 33410	\$ 1,027,255.00	Mar-16	Mar-16
Vactor Cleaning of Wet Well	Vactor Cleaning of Wet Well	Solid Waste Authority	Mona McBride	(561) 640-4000	Mmcbride@swa.org	7501 North Jog Road, West Palm Beach, FL 33412	\$ 99,621.50	Jan-16	
Pipe Lining - Charlotte 01	Light cleaning 16"-42" Storm pipe & 16"-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 358,785.10	Jan-18	Mar-18
Pipe Lining - Charlotte 02	Light cleaning 16"-42" Storm pipe & 15"-60" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 16,000.00	Feb-18	
Pipe Lining - Charlotte 03	Light cleaning 16"-42" Storm pipe & 15"-42" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 264,042.90	Mar-18	
Pipe Lining - Charlotte 04	Light cleaning 16"-42", Medium Cleaning, 42" or Greater & 15"-48" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 214,205.98	Jun-18	
Pipe Lining - Charlotte 05	Pipe lining & CCTV	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 96,730.00	Feb-18	
Pipe Lining - Charlotte 06	Heavy Cleaning 30-42" & 42" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 64,306.00	Aug-18	
Pipe Lining - Charlotte 07	Drainage pipe RV inspection and cleaning of various pipes in Gardens of Gulf Cove	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 90,000.00	Aug-18	
Pipe Lining - Charlotte 08	Light Cleaning, "16-29", & 15" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 20,112.00	Oct-18	
Pipe Lining - Charlotte 09	Medium Cleaning, 42" or greater & 60" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 237,478.30	Oct-18	
Pipe Lining - Charlotte 10	Light Cleaning 16"-29", Medium cleaning 30"-42" & 15"-30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 63,034.33	Jan-19	
Pipe Lining - Charlotte 11	15' - 24" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 300,608.26	Jan-19	
Pipe Lining - Charlotte 12	Light cleaning 16"-42" Storm pipe & 18"-30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 86,124.00	Jan-19	
Pipe Lining - Charlotte 13	18" - 30" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 123,623.00	Jan-19	
Pipe Lining - Charlotte 14	12-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 63,298.00	May-19	
Pipe Lining - Charlotte 15	Light cleaning 16"-29" Storm pipe & 15"-30" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 80,085.00	Apr-19	
Pipe Lining - Charlotte 16	Light Cleaning, "16-29", Medium Cleaning, "30"-42", Heavy Cleaning "42" or Greater, 18-36" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 47,473.00	May-19	
Pipe Lining - Charlotte 17	Light Cleaning 16"-29", Medium Cleaning, 30-42" or greater & 15-42" CIPP Lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 345,591.60	May-19	
Gardens of Gulf Cove- Englewood-FDOT SEWERS	Heavy Cleaning 42" or Greater, Frontage Pipe McCall Rd at Gardens of Gulf Cove	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 18,500.00	Apr-19	
Pipe Lining - Charlotte 19	Medium Cleaning, 16"-29", Heavy Cleaning, "30"-42", 24"-42" CIPP lining	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	\$ 340,717.59	Aug-19	
Pipe Lining - Charlotte 21	PO PENDING	Charlotte County Utilities	Randy Vowell	(641) 575-3680	Randy.Vowell@charlottefl.com	18500 Murdock Circle, Port Charlotte, FL 33948	PO PENDING	PO PENDING	
Sanitary Sewer Remediation	Cleaning and internally lining the existing vitrified clay sanitary sewer gravity collection system. Cured-in Place Pipe (CIPP) system. The liner system consists of a heat-activated resin-impregnated fabric pipe system. Once cured, the CIPP system will provide a continuous rigid pipe system between manholes. Individual services are to be cut out and sealed to the main line to minimize infiltration around the connections.	City of Cape Coral	Marty Mantell	(239) 574-0831	mmantell@capecoral.net	1013 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	Annual Contract Work Orders Below	Annual Contract Work Orders Below	Annual Contract Work Orders Below

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Cape Coral - PO# 46977 LS Basin 305	8-10" pipe cleaning & 9,036 LF of 8" & 2,090 LF of 10" pipe lining	City of Cape Coral	Marty Mannell	(239) 574-0831	mmannell@capcoral.org	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 355,750.00	Feb-18	
Cape Coral - PO# 47850	8" pipe cleaning & 3,536 LF of 8" CIPP Lining	City of Cape Coral	Marty Mannell	(239) 574-0831	mmannell@capcoral.org	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 111,940.00	Apr-18	
Cape Coral - PO# 48056	8" pipe cleaning & 233 LF of 8" CIPP Lining	City of Cape Coral	Marty Mannell	(239) 574-0831	mmannell@capcoral.org	1015 Cultural Park Blvd, 2nd Floor, Cape Coral, FL 33990	\$ 7,352.50	Apr-18	
Progresso Village Stormwater	Annual stormwater infrastructure cleaning contract	City of Fort Lauderdale	Sandra Marie Pierce	(954) 828-5239	smariepi@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	Annual Contract Work Orders Below	Annual Contract Work Orders Below	Annual Contract Work Orders Below
Stormwater Infrastructure Cleaning and Maintenance	Disposal of Contaminated Liquids	City of Fort Lauderdale	Sandra Marie Pierce	(954) 828-5239	smariepi@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 31,103.00	Aug-17	
GTL Deepwell Site Stormwater System Cleaning	Cleaning of 3050 LF of 3"-30" stormwater pipes	City of Fort Lauderdale	Justin Murray	(954) 828-5239	jmurray@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 14,900.00	Feb-18	
Removal of Compacted Debris Within the Basin and Pipes	Removal of compacted debris within the basin and pipes - CCTV & cleaning of 2450 Stormwater pipes 19"-30"	City of Fort Lauderdale	Justin Murray	(954) 828-5239	jmurray@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 13,800.00	Feb-18	
Stormwater Mitce Carter Park		City of Fort Lauderdale	Sabine Joseph	(954) 828-5239	sosab@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 11,800.00	May-18	
Clean Pipes & Catch Basins		City of Fort Lauderdale	Cathy Green	(954) 828-5239	cgreen@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 7,000.00	Jun-18	
Clean Various Storm Sewers on SW 4th Ave from SR 84 to I-595		City of Fort Lauderdale	Elkin Diaz	(954) 828-5239	ediaz@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 21,171.00	Aug-18	Feb-19
Clean Various Storm Sewer & Basins on Riverland Road		City of Fort Lauderdale	Marie Pierce	(954) 828-5239	mpierce@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,936.00	Nov-18	Apr-19
Storm Sewers and Basins for Peele Dixie		City of Fort Lauderdale	Cesar Alza	(954) 828-5239	calza@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 8,200.00	Aug-19	
Storm Water Pipe Clean-Up		City of Fort Lauderdale	Lucia Dadiivia	(954) 828-5239	ldadiivia@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,970.00	Nov-19	Oct-19
Fire Station #29		City of Fort Lauderdale	Alexandra Rampy	(954) 828-5239	lrampy@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 2,650.00	Nov-19	
DSD One Stop Stormwater system Cleaning		City of Fort Lauderdale	Lucia Dadiivia	(954) 828-5239	ldadiivia@fortlauderdale.gov	100 North Andrews Avenue, Fort Lauderdale, FL 33301	\$ 9,970.00	Nov-19	
Point Repair - Lauderdale	Maintenance, repair and improvements to water and sewer infrastructure throughout the City	City of Lauderdale Lakes	Bob Snyder	(954) 730-4225	bsnyder@lauderdalell.com	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 43,500.00	Jan-18	
NW 50th & NW 22 Pt Repair	Point Repairs on NW 50th Ave & NW 22nd St.	City of Lauderdale Lakes	Bob Snyder	(954) 730-4225	bsnyder@lauderdalell.com	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 25,600.00	Aug-18	
Lift Station # 54	Lift Station # 54	City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercityfl.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 11,700.00	Oct-19	Dec-17
Lauderdale By The Sea CIPP2017	Gravity sewer system condition assessment and renewal and replacement I & I	Lauderdale by the Sea	Don Prince	(954) 973-9700	dprince@lauderdalebytheseafl.gov	125 SE 5th Court, Deerfield Beach, FL 33441	\$ 215,000.00	May-17	Sep-17
Sanitary Sewer Lateral-Emerg	Sanitary Sewer lateral repair 15' deep	City of Deerfield Beach	Fred Scott	(954) 480-4418	fscott@deerfieldbeach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 95,000.00	Oct-17	Jan-18
Cypress Lake III- HOA	Cypress Lake III- HOA	Palm Beach County	Mike Brauchle	(561) 355-2912	mikebrauchle@gmail.com	3445 Cypress Trail, West Palm Beach, FL 33417	\$ 124,320.00		
Hagen Airline		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Nov-17	Nov-17
Hagen Various Valves	Hagen Various Valves	Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Dec-17	
Hagen #3		Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 9,742.00	Dec-17	Jan-18
LS 8146 Canal Bank		Palm Beach County WUD	Pollop Phornpornwithoon	(561) 493-6000	pphornpornwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 73,646.00	Dec-17	Jan-18
Winkoff Point Repair	Excavation, exposure and repair of 36" PCCP force main with unknown break. Repair to be performed by Thompson Pipe Group. County to supply all pipe and fittings.	Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 94,365.00	Feb-18	Feb-18
Hagen Flow Meter Pipeline - Building 1		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Jan-18	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Hagan Flow Meter Piping - Building 2		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,500.00	Jan-18	
SW 3rd St. - 24in Valve Replace	Excavation, exposure and replacement of 24" Water Main Valve	Palm Beach County WUD	Jim Nelson	(561) 493-6000	jnelson@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 22,420.00	Mar-18	Apr-18
Atlantic Emergency 14 FM Valve	Excavation, exposure and removal of 14" FM Valve	Palm Beach County WUD	Jim Nelson	(561) 493-6000	jnelson@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,080.00	Mar-18	Mar-18
Winkloff 2nd Repair	Thompson Pipe Group if needed and Valve repair to be done by Valve manufacturer once discovered. County to supply all pipe and fittings.	Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 37,150.00	Feb-18	Mar-18
Southern & Arden Emergency	Excavation, exposure and repair of 18" C900 PVC FM which Ruptured, at approximately 10' depth.	Palm Beach County WUD	Conrad Thirberny	(561) 493-6000	cthirberny@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 35,550.00	Mar-18	Apr-18
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	David Guerrero	(561) 493-6000	dguerrero@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,925.00	Nov-18	Dec-18
Turnpike and Roebuck rd	Repair of Damaged 16" Water Main that was hit by and HDD Contractor	Palm Beach County WUD	Don Siles	(561) 493-6000	dsiles@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 97,600.00	Oct-18	Oct-18
WAM 14" Inside Sludge Pump Station 2 Lower Level		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Feb-19	Feb-19
WAM 24" ETPS - Outside		Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Feb-19	Feb-19
Belle Glade Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gully	(561) 493-6000	jgully@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 11,685.00	Feb-19	Apr-19
Haverhill Rd & Roebuck Rd.	Emergency Watermain Break at Haverhill and Roebuck Rd - Saturday	Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 36,508.00	Mar-19	Apr-19
S. Military Trail South of Sunny Lane Ave	Repair the Force Main running East to West across Military Trail South of Sunny Lane Avenue. Removal of existing failed force main from existing casing and installation of new force main piping in existing casing	Palm Beach County WUD	Craig Moyer	(561) 493-6000	cmoyer@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 70,904.00	Apr-19	Jun-19
Belle Glade Waste Water Plant	Clean, Sandblast and Coat Grit Separator Tanks	Palm Beach County WUD	Jarvis Gully	(561) 493-6000	jgully@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 17,605.00	Apr-19	Jul-19
Hagan Ranch WWTP	Flow Meter Replacement on 12" (AB4 A)	Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Apr-19	Jul-19
Hagan Ranch WWTP	Flow Meter Replacement on 24" (ETPS)	Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 10,000.00	Apr-19	Jul-19
Hagan Ranch WWTP	Flow Meter Replacement on 24" (ETPS)	Palm Beach County WUD	William Moreno	(561) 493-6000	wmoreno@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,393.76	Apr-19	Jul-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gully	(561) 493-6000	jgully@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jun-19	Jul-19
L-38 WM Aerial Crossing Repair	Repair of Damaged 18" Aerial WM Which blew out at edge of canal bank. Repair includes rip rap on only one side of canal, only on water main, no dredging included. Sod for golf course property affected and immediate canal embankment only, not entire entry to site.	Palm Beach County WUD	Jim Nelson	(561) 493-6000	jnelson@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 119,450.00	May-19	Aug-19
L-38 WM Aerial Crossing Repair (North Side)	Repair of Damaged 18" Aerial Water Main and Force Main Crossing on the North side. Repair includes rip rap on only North side of canal, no dredging included. Restoration for property affected and immediate canal embankment only, not entire entry to site.	Palm Beach County WUD	Jim Nelson	(561) 493-6000	jnelson@pbcwater.co	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 123,550.00	May-19	Aug-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gully	(561) 493-6000	jgully@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jul-19	Sep-19
Pahokee Waste Water Plant	Stop leak around effluent pipe in basin at the Pahokee WWTP	Palm Beach County WUD	Jarvis Gully	(561) 493-6000	jgully@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,590.00	Jul-19	Sep-19
LS 151 Gravity Repair	Remove and replace approximately 33 LF of 8" gravity sewer 11' deep in front of LS 151 on Orleans Ct. Line Remaining 8" influent gravity from terminal IMH to Wet Well to be CIPP Lined	Palm Beach County WUD	Don Siles	(561) 493-6000	dsiles@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 67,600.00	Aug-19	Sep-19
Sanitary Sewer - Mulberry	Mainhole rehabilitation including installation of S80 VE of CIP or Spray Manhole Liner (poly-liner or equal) in 102 manholes Point Repairs of 24 existing sanitary sewer lines; By-pass pumping; Bench repair; Chimney seal manholes; Replacement of manholes; Installation of cured-in-place-pipe;	City of Mulberry	Roger Homann	(863) 425-1125	Rhomann@cityofmulberry.com	104 South Church Ave, Mulberry, FL 33860	\$ 4,912,591.00	Mar-18	Nov-19
Mainhole Rehabilitation	Mainhole Rehabilitation	Fort Pierce Utilities Authority	Mark Kobbe	(772) 466-1600	mkobbe@fua.com	PO BOX 3191 FORT PIERCE, FL 34948-3191	\$ 186,792.44	May-17	
LIFT Station # 38	LIFT Station # 38	City of Bradenton	Kim Clayback	941-708.6300 x224	Kim.Clayback@cityofbradenton.com	1411 9th St W Bradenton, FL 34205	\$ 29,860.00	Nov-17	
Rehab 8 Lift Stations	Rehab 8 Lift Stations	City of Altamonte Springs	Karen McCullen	(407) 571-8639	KMcCullen@altamonte.com	968 Keller Road, Altamonte	\$ 491,037.50	Dec-17	Sep-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Hibiscus & Baynon	Provide pipe cleaning, CCTV and dewatering	City of Delray Beach	Jeffery Needle	(561) 243-7000	needlej@cityofdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	\$ 90,000.00	Mar-18	Mar-18
Park Avenue	Clean, TV and CIPP Line 30" RCP Pipe under Park Avenue	Town of Lake Park	Richard Scherle	(561) 881-3345	rscherle@lakeparkfl.com	535 Park Ave, Lake Park, FL 33403	\$ 63,123.00	Jan-18	Feb-18
Storm Water Video Inspections	Video inspection and documentation of storm water basin 3	Town of Lake Park	Richard Scherle	(561) 881-3345	rscherle@lakeparkfl.com	535 Park Ave, Lake Park, FL 33403	\$ 46,006.64	Mar-18	May-18
Cypress Drive 60" CCTV	Confined Space Entry and Teleview 60" Storm Line	Town of Lake Park	Richard Scherle	(561) 881-3345	rscherle@lakeparkfl.com	535 Park Ave, Lake Park, FL 33403	\$ 107,360.00	Jun-18	Aug-18
Lift Station 57 and 66	Gravity sewer main cleaning & CCTV, installation of 5.517 LF of 8" CIPP lining	City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 174,673.81	Feb-18	
Cleaning, TV & Lining Services		City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 193,294.56		
Lift Station 065 Main Lining PO #48742	Gravity sewer main cleaning and TV inspections, install 8", 10" & 12" CIPP Liner	City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 454,093.51	Sep-18	Jan-19
Manhole Rehabilitation Services	Repair sewer manholes	City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 63,398.93	Nov-19	Dec-19
Penn Park Main Lining	Main line cleaning, TV inspection & lining services	City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 273,866.95	Dec-18	Oct-19
Jupiter Harbor - LS #97 Basin	Clean TV and Line all 8" clay lines within the LS #97 basin, in the Jupiter Harbor Community	City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 67,672.96	Oct-19	Oct-19
Lift Station #5B - Main Lining Services @ Circle West Road	Cleaning, Televising & lining of 41.5 LF of 8" CIPP, 590 LF of 15" CIPP	City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 38,600.33	Jun-19	Oct-19
LRD-Jupiter-MH Rehab #2	Manhole rehabilitative services	City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 90,000.00	Oct-19	Oct-19
Lift Station #003 - Main Lining Services @ Circle West Road	Gravity sewer main cleaning & TV inspections 6" - 12"; install 10" CIPP lining	City of Lovahatchee	Kris Dean	(561) 747-5700	kris.dean@lrcd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 13,340.00	Aug-19	
Repairs to existing 42" storm drain at PBA	Drainage Repairs and replacement of one section of 62" pipe in the parking lot at PBA. Separate pricing to line pipe after repair to prevent future failures will also be provided.	Palm Beach County	William Humber	(561) 324-9155	whumber@pbca.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 48,100.00	DO Pending	
PBA Airport Parking Lot	Drainage improvements and installation per project scope. Does not include any P Top Removal. Pipe Lining, plugging, cctv pre and post, dewatering of pipe(s).	Palm Beach County	William Humber	(561) 324-9155	whumber@pbca.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 59,371.00	DO Pending	
MH and LS Rehabilitation	Rehabilitation to manholes in Sebring	City of Sebring	Jim Jackson	(561) 640-3503	intaylor@pbca.org	454 North Franklin, Sebring, FL 33870	\$ 54,012.16	Feb-18	Nov-19
Lift Station 73 & 88 Rehabilitation	Rehabilitation of two wastewater lift stations	City of West Palm Beach	Luis Perez	(561) 822-2100	lperez@web.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 432,715.82	May-19	
FPUA 20 MH's	Annual manhole rehabilitation	Fort Pierce Utilities Authority	Tom Driskell	(772) 466-1600, Ext. 5515	tdriskell@fpua.com	500 Boston Ave, Fort Pierce, FL 34950	\$ 74,649.72	Dec-18	
FPUA 5 MH's End of Fiscal 19	Annual manhole rehabilitation	Fort Pierce Utilities Authority	Tom Driskell	(772) 466-1600, Ext. 5515	tdriskell@fpua.com	500 Boston Ave, Fort Pierce, FL 34950	\$ 28,627.26	Aug-19	
Canoe Creek Subdivision Drainage	Approx. 420 LF of 15" - 24" CIPP lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 99,764.00	Jul-18	Sep-18
Infrastructure Construction - Delmar St 36in	SE Delmar Street Pipe Replacement - 36in RCP	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 54,915.00	Aug-19	Aug-19
SE Indian Street CIPP	SE Lanham St - 18" Exfiltration Trench	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 37,280.00	Aug-18	Jan-19
Gomez and Soundings CIPP	180 LF of 48 CIPP lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 52,980.00	Oct-18	
	108 LF of 30" CIPP lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 13,500.00	Oct-18	
Palm Lake Park Neighborhood Drainage	1200 LF of 28"-42" CIPP lining, installation of 18"-48" RCP, removal and replacement of structures including headwall, driveways and drain structures, televising of pipe	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 1,075,076.00	May-18	Jun-19
Sugar Hill Outfall	470 LF of 24" CIPP lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 49,290.00	Dec-18	
NE Open Beach CIPP	SE Jensen Beach Blvd and Savannah Rd - 60" Inspection and Joint Repair	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 29,080.00	Mar-19	Apr-19
Salerno Rd Camera Inspection	SE SALERNO ROAD EAST OF US1 CAMERA INSPECTION	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 6,510.00	Feb-19	
SW Murphy Road Liner	24"-36" CIPP Lining	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 32,040.00	Mar-19	
Rio Nature Park Stabilization	24" CIPP	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 27,250.00	Aug-19	
SW Carl Metz Lj	24" CIPP	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 46,050.00	Oct-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
NE Barbara Dr	24" CIPP	Martin County	Ken Vreeland	(772) 288-5430	kvreelan@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 35,410.00	Sep-19	
St. Lucia West Main Irrigation Pump Station Replacement	Install pumps, motors, fillers, piping, fittings, valves, meters, electrical gear, conduits, wiring, panels and concrete slabs. Demolition of existing pumps, motors, electrical panels, piping, valves and filters/filter housing	St. Lucia West Services District	Joshua C. Miller	(321) 622-4646	jmiller@slwest.org	450 S.W. Utility Drive Port-St. Lucie, Florida, 34986	\$ 921,194.81	Sep-18	Nov-19
Lift Station Rehabilitation Project A, Bid Package 2	Furnish all necessary services for the rehabilitation of thirty (30) lift stations in Palm Beach County WUD service area	Palm Beach County WUD	Duane Palumbo *	(561) 493-6000	dpalumbo@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 4,830,000.00	Oct-18	
Lift Station #40 Removal & Disposal & Replacement of Top Slab	Removal, Disposal and Replacement of Existing Top Slab and Hatch with new Top Slab and Traffic Rated Hatch System	City of Deerfield Beach	Timothy Martin	954-480-4403	TMartin@deerfieldbeach.com	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 9,300.00	Apr-18	
Sykes Creek Regional WWTF RASWAS Pumping System Rehabilitation	Removal and replacement of the Return Activated Sludge (RAS) and three of the Waste Activated Sludge (WAS) pumps	Brevard County	Craig Helging	(321) 617-7390	craig.helging@brevardfl.gov	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 1,030,000.00	Jan-19	Sep-19
Manhole Rehabilitation	Rehabilitate manholes across the City	City of Deerfield Beach	Timothy Martin	954-480-4403	TMartin@deerfieldbeach.com	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 38,595.63	Apr-19	
Lands End & Spoonbill Road	line the entire pipe, 160 LF of 15" CIPP will be installed.	Town of Manalapan		561-383-2543		600 S Ocean Blvd. Manalapan, FL 33462	\$ 17,500.00	Nov-18	
Rehabilitation and Infrastructure Repair	Water supply groundwater sewage treatment	City of Deerfield Beach	Spencer Britt	(561) 243-7164	britts@mydeirbeach.com	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 185,000.00	Dec-17	
Sewer Main Lining Group 1	Water supply groundwater sewage treatment	City of Deerfield Beach	Spencer Britt	(561) 243-7164	britts@mydeirbeach.com	200 Goolsby Boulevard Deerfield Beach, FL 33442	\$ 275,000.00	Jan-19	
300 N Courtenay Lateral	Replace Lateral at 300 N Courtenay Parkway according to plan sheet provided June 2018	Brevard County	Louis Braafadt	(321) 617-7390	Louis.Braafadt@brevardfl.gov	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32940	\$ 44,700.00	Aug-18	Sep-19
Legacy Cove Manhole Rehab	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	poliva@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 45,710.00	Jan-19	
Leilani Heights	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	poliva@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 25,900.00	Feb-19	
Port Salerno Village	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	poliva@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 13,380.00	Feb-19	
Port Seawall Manhole Rehab	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	poliva@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 15,900.00	Sep-19	
Mariner Sands Manhole Rehab	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	poliva@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 33,900.00	Oct-19	
Miles Grant Manhole Rehab	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	poliva@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 24,950.00	Oct-19	
The Esuary Manhole Rehab	Raise 23" manhole ring, coat manhole 4' round, chemical grouting, benching manholes 4' round	Martin County	Phillip Olivia	772-214-5394	poliva@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 23,460.00	Oct-19	
Martin-Pinelake Village MH Rehabilitation	Coat manhole 4' round, chemical grouting, benching manholes	Martin County	Phillip Olivia	772-214-5394	poliva@martin.fl.us	2401 SE Monterey Road, Stuart, FL 34996	\$ 9,100.00	Oct-19	
Lift Station 10 Drycom Conversion		City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercityfl.gov	9090 SW 50th Place, Cooper City, FL 33328	\$ 102,022.50	Jul-19	
Stormwater Pipe Lining - Cove Lane		City of Largo	Brian Highnote	(727) 587-6713 X4402	bhighnote@larco.com	201 Highland Avenue Largo, FL 33779-0296	\$ 29,255.00	Sep-19	
Lift Station No. 2	Sanitary Sewer Basin 2 and Inflow & Infiltration Abatement pipe lining rehabilitation	City of Largo	Brian Highnote	(727) 587-6713 X4402	bhighnote@larco.com	201 Highland Avenue Largo, FL 33779-0296	\$ 1,392,443.69	Nov-19	
Lift Station 980 Top Slab	Lift Station 80 Top Slab, Repair, Removal and New Slab Installation	City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercityfl.gov	9090 SW 50th Place, Cooper City, FL 33328	\$ 8,700.00	Sep-18	On Going
Lift Station #21 Pipe Repair		City of Lauderdale	Bob Snyder	(954) 730-4225	rsnyder@laudhillfl.gov	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 14,070.00	May-19	
12" WM Valve Replacement	All materials, fittings, line stops, restraints to complete the work. Installation of (4) - 12" line stops on an AC water main. Removal and Replacement of (4) - 12" gate valve and (1) - 12" cross. Bell restraints to be placed on AC Main 3 joints past line stop in each direction. All Restoration included (Sod and Sidewalk) (No Asphalt Anticipated) No As Builts, Permits, Bonds, Etc. Included. Assumes all lines can be shutdown without impact	City of Lauderdale	Bob Snyder	(954) 730-4225	rsnyder@laudhillfl.gov	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 118,345.00	PO PENDING	
Lift Station #44	Emergency Bypass and Valve Replacement	City of Lauderdale	Bob Snyder	(954) 730-4225	rsnyder@laudhillfl.gov	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 20,000.00	Oct-19	
Lift Station #53	Emergency Rail System Replacement - Re-pipe in Well ONLY ACTIVITY	City of Lauderdale	Bob Snyder	(954) 730-4225	rsnyder@laudhillfl.gov	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 43,100.00	Nov-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Mangonia - Driftwood Street	Vac Truck & Dumping	Mangonia Park	Roosevelt Jones	(561) 848-1235	ronies@townofmangoniaapark.com	1755 E Tiffany Drive Mangonia Park, FL 33407	\$ 2,050.00	Oct-18	
Pescayo Village-Marathon, Sanitary Sewer Inspection		Aramis Alvarez Architect				1237 S Alhambra Circle Coral Gables, FL 33146	\$ 9,452.50	Oct-18	
Osceola Force Main Rerouting		Seminole Tribe of Florida	James Jackson	(954) 894-1060	jamesjackson@semtribetf.com	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 104,861.56	May-19	Aug-19
Hollywood 8" TM Connection		Seminole Tribe of Florida	James Jackson	(954) 894-1060	jamesjackson@semtribetf.com	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 73,147.95	Mar-19	Apr-19
16" Water Main Loop Disinfection	Provide potable water on the Hard Rock Casino Facility by certifying existing 16-inch water main loop. The attachments delineate the procedure disinfecting and certifying the water main loop in two separate phases	Seminole Tribe of Florida	James Jackson	(954) 894-1060	jamesjackson@semtribetf.com	3107 NORTH STATE ROAD No. 7 HOLLYWOOD, FL 33021	\$ 71,878.60	Jul-19	
Abandonment of Kent Pump Station P5-05	Installation of a new sanitary sewer system along Kent Avenue, Sussex Avenue and across Kirk Road. It also consists of the abandonment of the Kent Pump Station	Village of Palm Springs/Esler Engineering Inc.	Oscar L. Rubio	954-510-4700	orubio@eslerengineering.com	4700 Riverside Drive, Suite 1110, Coral Springs, FL 33067	\$ 567,115.89	Jun-19	Oct-19
ESUBB-80 - FDOT	Inspection, desludging, videoing, repair and replacement of drainage facilities	Florida Department of Transportation	Andrea Velasquez	332-634-6069	andrea.velasquez@dot.fl.us	719 S. Woodland Blvd. Deland, FL 32720	\$ 300,000.00	Feb-19	
EWRP In-Plant P5 Replacement	Furnishing and installation of 47 HP Flight or ABS submersible pumps, construction of a new 12 feet diameter wet well, furnishing and installation of the above ground piping manifold with appurtenances, installation of 65 feet 16" PVC force main and 48 feet 24" gravity sewer and conversion of existing pump station into gravity sewer manhole.	Orange County	Terra Refitti	(407) 838-5644	Terra.Refitti@ocfl.net	400 E. South Street; 2nd Floor, Orlando, FL 32825	\$ 1,323,642.00	Apr-19	
Sanitary Sewer Collection System Rehab Project Phase 2	Rehabilitation of the existing gravity sewer collection system including: Installation of CIPP, reinstatement of service line connections, sewer later replacement, sewer later lining, point repairs, rehabilitation of manholes, cleanout installations and site restoration	Palm Beach County WUD	Frantz Fenelon	561-493-6123	ffrenelon@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,113,950.00	Jun-19	
Emer - Storm Drain Cleaning	General construction services associated with the rehabilitation of operating lift stations located in northern Palm Beach County and southern Martin County. Work to be performed includes demolition and removal of existing piping, fittings, valves and structures and installation of new piping, fittings, valves, structures, resetting existing pumps, rehabilitation of interior walls, relocation and/or installation of electrical equipment and all general site work	Loxahatchee River District	Joe Jesteadt	561-747-5700	Joe.Jesteadt@lrcd.org	2500 Jupiter Park Dr., Jupiter FL 33458	\$ 495,990.00	Aug-19	
CIPP Lining	CIPP lining to the 10" DIP at Tierra Verde rd to the 10" Clay Pipe at SW Anchorage Way	City of Stuart	Chad Herzog	772-288-5320	cherzog@ci.stuart.fl.us	121 SW Flagler Ave. Stuart, Florida 34994	\$ 10,566.32	Dec-18	
E Madison Ave	8" CIPP lining and installation of manhole coating	City of Stuart	Chad Herzog	772-288-5320	cherzog@ci.stuart.fl.us	121 SW Flagler Ave. Stuart, Florida 34994	\$ 49,948.91	Sep-19	Sep-19
Colorado Ave	Installation of 10" gravity sewer & CIPP lining	City of Stuart	Chad Herzog	772-288-5320	cherzog@ci.stuart.fl.us	121 SW Flagler Ave. Stuart, Florida 34994	\$ 8,034.19	Oct-19	
Coating of Sanitary Lift Station & Reclaimed Water Stations	This project comprises the surface preparation and coating of above ground pipe, fittings and appurtenances for seven (7) sanitary sewer lift stations and five (5) reclaimed water stations	Seacoast Utility Authority	Brent Weidenhamer	(561) 627-2900	bweidenhamer@sua.co	4200 Hood Road, Palm Beach Gardens, Florida 33410	\$ 57,400.00	Feb-19	
(SWRUSA) Inflow and Infiltration Project Phase 1A	Furnish all labor, materials, supervision, and equipment necessary to perform all operations required for the proper rehabilitation of Cured-in-Place (CIPP) lining of the 8-inch, 10-inch, and 12-inch diameter sewers in the subdivisions	Polk County	Art Goldstein	863-534-6757	AGoldstein@polkcountyfl.us	330 West Church Street, Room 150, Bartow, FL 33831	\$ 889,117.00	May-19	
Civil Surv - Polk County - Cleaning/TV Phase II Assessment	Gravity sewer cleaning and gravity sewer manhole cleaning services	CivilSurv Design Group, Inc., Polk County	Craig Fuller	863-646-4771	cfuller@civilsurv.com	2525 Drane Field Road, Suite 7 Lakeland, FL 33811	\$ 98,220.50	Apr-19	
Pump Station C-1	Perform sanitary sewer cleaning and CCTV per NASCCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 85,492.90	Mar-19	
Pump Station C-2	Perform sanitary sewer cleaning and CCTV per NASCCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 116,391.00		
Pump Station D-35	Perform sanitary sewer cleaning and CCTV per NASCCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 28,690.00		
Pump Station D-36	Perform sanitary sewer cleaning and CCTV per NASCCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 46,485.00		
Pump Station E-5	Perform sanitary sewer cleaning and CCTV per NASCCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 74,548.10		
Pump Station E-6	Perform sanitary sewer cleaning and CCTV per NASCCO specifications	City of Fort Lauderdale	Terrance Bray/Jud Hopping	954-828-7855	Terrance.Bray/Jud.Hopping	949 NW 38th St., Fort Lauderdale, FL 33309	\$ 76,542.00		
3119 Cormorant Road, Delray Beach	Repair assumed broken pipe in rear yard at 3119 Cormorant Road, excavate location of sinkhole to expose pipe, pick up end of pipe in canal, realign pipe at sinkhole location, pour a concrete collar around pipe and backfill and re-soil area. Place rip rap rock underneath pipe at outfall to support pipe in future.	City of Delray Beach	Jeffery Needle	561-243-7000	jneedle@cityofdelraybeach.fl.gov	100 NW 1st Ave, Delray Beach, FL 33444	\$ 15,032.00	Jun-19	
SE 8th Court Drainage and Outfall Installation	Storm rain cleaning repair and sludge removal services	City of Delray Beach	Jeffery Needle	561-243-7000	jneedle@cityofdelraybeach.fl.gov	100 NW 1st Ave, Delray Beach, FL 33444	\$ 115,056.00	May-19	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Delray Racquet Club/Jaeger Pipe Repair	Install 21" plug and dewater approx 255' of 21" CMP pipe. (two segments). Clean and CCTV approx 255' of 21" CMP pipe to assess condition and damage in area of collapse. Provide point repair to area of collapsed pipe if conditions allow. Completion of this repair has multiplied due to the discovery of a fiber optic line running in and out of the storm pipe 11' deep and 20' long.	City of Delray Beach	Jeffery Needle	561-243-7000	needlej@cityofdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	\$ 77,243.00	Jun-19	
NE 1st Court Wastop Installation	Install 15" Wastop Check Valve Inside existing RCP Pipe @ NE 1st Court Outfall	City of Delray Beach	Jeffery Needle	561-243-7000	needlej@cityofdelraybeach.com	100 NW 1st Ave, Delray Beach, FL 33444	\$ 7,255.00	Jun-19	
Price Street Lift Station Rehab - (New Discharge Piping)	Replace two 4" DIP DIP discharge lines from the well to the check valves	Village of Palm Springs	Andy Klausner	(561) 965-4013	aklausner@vpsfl.org	226 Cypress Lane Palm Springs, FL 33461-1699	\$ 5,000.00	May-19	
Emergency point Repair - Lake Clarke Gardens	Emergency sewer repair in Lake Clarke Gardens. Cracked sewer line that is 9' below the Lift Station and a manhole directly to the north.	Village of Palm Springs	Andy Klausner	(561) 965-4013	aklausner@vpsfl.org	226 Cypress Lane Palm Springs, FL 33461-1699	\$ 53,182.00	Jun-19	
Gravity System Improvements Packages 15,19,20,21,22	Installation of cured-in-place pipe (CIPP) lining for existing gravity sanitary sewers; lining existing manholes; and seal and coating existing manholes.	Orange County	Paul Oliver	407-836-5696	paololiver@ocfl.net	400 E. South Street, 2nd Floor, Orlando, FL 32825	\$ 2,571,471.00	Jun-19	
Palmtoe Drive Stormwater Improvements	provide stormwater infrastructure improvements, replacement of reinforced concrete pipe, installation of cure-in-place pipe, and restoration of any disturbed roadway and sidewalks	Town of Lake Park	Howard Butts	561-772-9379	hbutts@townoflakepark.com	535 Park Avenue Lake Park, FL 33403	\$ 68,755.00	Apr-19	
CIPP Culvert Lining Project	Cured-in-Place Culvert Lining	Santa Rosa County	Glenn F. Bailey	805-981-7127	glennb@santarosacounty.com	6075 Old Bagdad Hwy, Milton, Florida 32583	\$ 315,000.00	Jun-19	
Near 95th Ave and 50th Court- Cooper City	2,607 LF of 8" CIPP lining, reinstatement later alter CIPP installation, grout and test lateral connection	City of Cooper City	Chad Bergeron	954-434-5519	chadbergeron@coopercity.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 77,018.00	Oct-19	
	Install cured-in-place mainline liner, 8" X 6MM. Reinstatement lateral after CIPP installation, grout and test lateral connection. CIP Lining. 6"-8" full-circle main connection, 4" or 6" X 4-5MM. Minimum 10' Lateral Liner 4"-6" X 4.5 MM. Beyond 10' Sewer Lateral TV Inspection 6" to 8" main (Up to 30') Sewer Lateral TV Inspection 6" to 8" main (beyond 30') Bypass Pumping (8-inch and 10-inch), requires owner approval-Estimated	City of Cooper City	Chad Bergeron	954-434-5519	chadbergeron@coopercity.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 168,380.00	Dec-19	
North, East, South and West Point Dr - Rock Creek - Cooper City	Rehabilitation of 10 Manholes in the Rock Creek Neighborhood	City of Cooper City	Chad Bergeron	954-434-5519	chadbergeron@coopercity.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 22,800.00	Nov-19	
River Ridge Point Repair	Clean & CCTV Sewer lines per NASCCO PACP Standards-MOT included All inspections and reports to be produced per NASCCO PACP standards.	KLOO Management, LLC	Cherynn Pamebecker	561-747-0122	cherynn@kloomanagement.com	18600 County Line Road, Tequesta, FL 33469	\$ 18,250.00	Mar-19	
Utility Repairs	Utility Repair Services on an as needed basis, both emergency and non-emergency work on the utility infrastructure owned and operated by the CITY, under a continuing services contract. The work shall generally consist of emergency and non-emergency repairs to the CITY's utility infrastructure which includes the water distribution system, the sanitary sewer (wastewater) collection system, stormwater system and associated street repair and restoration	City of Weston	Jose Casio	954-385-2600	casioj@westonfl.org	17200 Royal Palm Blvd, Weston, FL 33326	\$ 200,000.00	Jan-20	
Sewer Gravity Main Lining	Sewer Gravity Main Lining	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 310,000.00	Jul-19	
Pipe Lining to Damaged Storm Drain	Line Damaged stormwater pipes in public ROW or easements at 5 locations	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 50,311.00	Aug-19	
Storm Line Damaged	Line 160 feet of pipe in ROW at 520 Harbour Dr	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 10,420.00	Sep-19	
Storm Line Damaged	line damaged stormwater pipe at 3rd St S and Broad Ave S which is causing sinkhole	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 9,900.00	Sep-19	
Stormwater Pipe Lining	Stormwater Pipe lining @ 3 locations	City of Naples	Andrew Holland	239-213-5001	aholland@naplesgov.com	380 Riverside Cir Naples, FL 34102	\$ 34,810.00	Dec-19	
Emer Pump CIPP	Bernie's Lift Station Emergency Pumping Emergency Pumping	Town of Mangonia Park	Roosevelt Jones	(561) 848-1235	roosevelt@townofmangoniapark.com	1755 East Tiffany Drive Mangonia Park, FL 33407	\$ 3,150.00	Feb-19	
Cured-in-Place Pipe Sanitary Sewer Rehabilitation	8"- 15" CIPP lining, CCTV & bypass pumping Sanitary Sewer	Emerald Coast Utilities Authority	Justin Midgette	(850) 969-5825	justin.midgette@ecua.fl.gov	1755 East Tiffany Drive Mangonia Park, FL 33407	\$ 240,000.00	Nov-19	
Cured-in-Place Pipe Sanitary Sewer Rehabilitation	8" CIPP & CCTV Sanitary Sewer	Emerald Coast Utilities Authority	Justin Midgette	(850) 969-5825	justin.midgette@ecua.fl.gov		\$ 86,100.00	Feb-20	
Cured-in-Place Pipe Sanitary Sewer Rehabilitation	Sanitary sewer cleaning & CCTV	Emerald Coast Utilities Authority	Justin Midgette	(850) 969-5825	justin.midgette@ecua.fl.gov		\$ 143,000.00	Feb-20	
Cortez, Florida- Harbour Town Estates	Clean & CCTV Sewer lines per NASCCO PACP Standards-MOT included. All inspections and reports to be produced per NASCCO PACP standards	Harbour Landings Estates	Mike Bishop	941-870-5600	mikebishop@verizon.net	4014 Commodore Blvd, Cortez, FL 34215	\$ 7,362.00	Apr-19	
Cortez, Florida- Harbour Landings Estates	Clean & CCTV Sewer lines per NASCCO PACP Standards-MOT included. All inspections and reports to be produced per NASCCO PACP standards	Harbour Landings Estates	Mike Bishop	941-870-5600	mikebishop@verizon.net	4014 Commodore Blvd, Cortez, FL 34215	\$ 4,514.00	Jun-19	
Cortez, Florida- Harbour Landings Estates	Clean & CCTV Sewer lines per NASCCO PACP Standards-MOT included. All inspections and reports to be produced per NASCCO PACP standards	Harbour Landings Estates	Mike Bishop	941-870-5600	mikebishop@verizon.net	4014 Commodore Blvd, Cortez, FL 34215	\$ 10,542.00	Oct-19	
Cortez, Florida- Harbour Town Estates	Clean & CCTV Sewer lines per NASCCO PACP Standards-MOT included. All inspections and reports to be produced per NASCCO PACP standards	Harbour Landings Estates	Mike Bishop	941-870-5600	mikebishop@verizon.net	4014 Commodore Blvd, Cortez, FL 34215	\$ 14,203.00	PO PENDING	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Original Section Drainage Improvements Phase 5	Drainage improvements within the alleys between Fleming Boulevard and Jackson Avenue, as well as the portion of Biscayne Drive where the alleys intersect Biscayne Drive and within a portion of the LWDD L-11 Canal; The removal of drainage piping and structures; the installation of new drainage piping and structures; and restoration	City of Greenacres	Zach Gumble	(954) 739-6400	z.gumble@cityofgreenacres.com	5800 Melaleuca Lane, Greenacres, Florida 33463	\$ 1,65,533.00	Jun-19	
E-1 Pump Station Improvements	Furnish all labor and materials necessary to construct all improvements at E-1 lift station as depicted on the plans and in these specifications to provide a complete and functional system. Bypass pumping will be required	Town of Palm Beach	Jason Debrincat	(561) 227-7027	jdebrincat@townofpalmbeach.com	951 Old Okeechobee Road, Suite A, West Palm Beach, Florida 33403	\$ 247,400.00	Jun-19	Dec-19
Lift Station #27, #50 & #2122	L/S #27 Rehab, L/S -50 - Control Panel WITHOUT DataFlow Equipment -8hp, 3phase, 240v, L/S 2122 - Control Panel WITHOUT DataFlow Equipment -5.3hp, 1phase, 240v	Indian River County	Sean McFarland	772-226-1418	smcfarland@ircgov.com	1800 27th Street Vero Beach, FL 32960	\$ 184,100.00	Oct-19	
Lift Station 62 Emergency Generator	Permit and install a diesel powered emergency standby generator	Loxhatchee River Environmental Control District	Joe Jesteadt	561-797-5700	Joe.Jesteadt@recd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 44,750.00	Aug-19	Nov-19
Lift Station 43 Emergency Generator	Permit and install a diesel powered emergency standby generator	Loxhatchee River Environmental Control District	Joe Jesteadt	561-797-5700	Joe.Jesteadt@recd.org	2500 Jupiter Park Drive, Jupiter, FL 33458	\$ 35,000.00	Aug-19	Nov-19
Forcemain Replacement Project	The Forest Hill Boulevard crossing shall have a minimum inside diameter of 16 inches and includes and air release valve on both sides of the crossing. A secondary main will also need to be relocated via open cut method and tied into the new forcemain. The existing main for the cut-in connections is 16" DIP. The portion of the existing 12" DIP main to be replaced, shall be grout-filled and abandoned. The C-2 Canal crossing shall have a minimum inside diameter of 6 inches and includes and air release valve on one side of the crossing and a tapping connection to the existing main on the other side. The existing main for the cut-in connections is 6" DIP. The existing main for the tapping connections is 12" DIP. The portion of the existing 6" DIP main and aerial crossing to be replaced, shall be demolished and removed.	Village of Wellington	Shannon R. LaRocque	561-791-4107	slarocque@wellingtonfl.gov	12300 Forest Hill Boulevard, Wellington, FL 33414	\$ 358,417.50	Sep-19	
Lift Station #31		City of Altamonte Springs	Jeff Grant	(407)571-8122	jgrant@altamonte.org	225 Newburyport Ave. Altamonte Springs FL 32701	\$ 249,289.00	Oct-19	
Culvert Pipe Replacement - Unit 32	This project consists of the removal, disposal, re-installation, and restoration of multiple cross drain culvert pipes at sixty-nine (69) locations throughout the City of Palm Bay's Port Malabar Unit (PMU) 32	City of Palm Bay	Hector Franco	561-791-4107	Hector.Franco@palmabayflorida.org	1050 Malabar Road SW, Palm Bay, FL 32908	\$ 452,656.75	Aug-19	
Wellington - Piggyback PBC R2019-0216	Manhole and sewer lining repairs	Village of Wellington		561-791-4107		12300 Forest Hill Boulevard, Wellington, FL 33414	\$ 100,000.00	May-19	
System SBA & Forcemain Replacements	Construction of wastewater force mains, wastewater lift stations and reclaimed water mains	City of Delray Beach	Natasha Tucker	561-293-7163	Locket.N@mydelraybeach.com	100 Northwest 1st Avenue, Delray Beach, FL 33444	\$ 1,472,444.00	Jan-19	
Water Treatment Plant Generator Interconnect	Entire project is electrical. Running new service feeds to well pumps and tying the generator in to another building for backup power, also includes fire alarm work	City of Lake Worth Beach	Steve Fowler	(561) 575-2005	stephen.fowler@lwtrco.org	7 North Dixie Highway, Lake Worth Beach, Florida 33460	\$ 352,000.00	Nov-19	
888 Intracoastal Drive -18" FM Repair	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	hstanley@fortlauderdalefl.gov	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 75,830.00	Nov-19	Dec-19
Mills Pond Park Gravity Repair	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	hstanley@fortlauderdalefl.gov	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 26,250.00	Oct-19	Dec-19
SE 3rd Ave. Water Main Replacement	Sewer repairs & replacement	City of Fort Lauderdale	Herbert Stanley	954-828-5933	hstanley@fortlauderdalefl.gov	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 225,169.00	Nov-20	
SE-40th Ave & 4th St. Stormdrain Repair CIPP	Road repairs at SE 40th Ave & 8th St.	Okeechobee County Road Department				408 NW 2nd St., Okeechobee, FL 34972	\$ 15,804.00	Jun-19	Jul-19
Gravity Sewer Main Lining	Gravity sewer main lining in lift stations #12, #13 and #20 basins	City of North Lauderdale	Shari Grant	954-597-4754	sharigrant@northlauderdale.org	701 SW 71st Ave., North Lauderdale, FL 33068	\$ 276,000.00	Jul-19	
Trenchless Pipe Rehabilitation Services - Low Bid On One Structure	Trenchless pipe rehabilitation for Structure 735511	City of Palm Coast	Carmelo Morales	386-986-4776	CMorales@palmcoastfl.gov	160 Lake Ave, Palm Coast, FL 32164	\$ 149,240.00	Nov-19	
Replacement of Pump Station D-38	Furnishing of all labor, materials, equipment, services, and incidentals for the additions and modifications of the submersible Pump Station D-38	City of Fort Lauderdale	Raymond Rammo	954-828-5990	rrammo@fortlauderdalefl.gov	100 N. Andrews Avenue, 619, Fort Lauderdale, Florida 33301	\$ 662,960.00	May-20	
95th Ave. N. Public Utilities Renewal	labor, material, equipment, hoisting, supervision, startup support, anchors, incidentals, technical submittals and closeout docs. HGI to provide: Storm sewer cleaning & CCTV for 280 LF of 12" -medium cleaning & storm sewer CIPP lining of 280 LF of 12"	Collier County-Subcontract Work for Douglas N Higgins, Inc	Anthony Silvestri	(305) 292-7889	asilvestri@higgins-inc.com	4485 Enterprise Ave, Naples, FL 34104	\$ 12,320.00	Aug-19	Oct-19
Lantana Airport CIPP	Clean, TV and CIPP Line 5 shots of 18" and 24" Storm Drain, 403 LF of 18" and 134 LF of 24"	Sunline Civil Construction	Jimmy Bradley	561-498-7040		640 SW Bittern St, Palm City, FL 34990	\$ 44,250.00	Sep-19	Dec-19
Kilbourne - Storm CCTV	CIPP of 18" storm line	Kilbourne & Sons Paving	Steve Dolan	561-498-7040		2201 SW 35th Ave, Delray Beach, FL 33445	\$ 26,900.00	Sep-19	
Lift Station L-01	Lift Station rehab to convert existing station from WW/VV Configuration to Above ground valves	Brevard County	Robert Edmiston	(321) 617-7390	robert.edmiston@brevardfl.gov	2725 Judge Fran Jamieson Way, A-213, Melbourne, FL 32901	\$ 78,500.00	Jan-20	

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Emergency Flood Control Pumping	Emergency pumping for flood control on the Federal Aid Highway segments as well as local roads and roadways within Brevard, Flagler, Volusia, Marion, Seminole, Sumter, Lake, Orange and Osceola Counties specifically assigned by the Florida Department of Transportation (FDOT), District Five. The Contractor shall provide all labor, materials and equipment for mobilization, operation and maintenance of a temporary pumping system intended to provide flood relief during or after a hurricane.	Florida Department of Transportation	Jennifer L. Smith	566-943-5367	jennifer.smith2@dot.state.fl.us	719 S. Woodland Blvd. Deland, Florida 32720	\$ 1,547,500.00	Sep-19	
Emergency MLS Bypass	Emergency Mobilization/Demobilization AfterHours (Sunday) and bypass pumping	City of Clewiston				115 W. Ventura Avenue Clewiston, FL 33440	\$ 6,350.00	Sep-19	Oct-19
LS #1 - Emergency CP Replacement	Demo damaged control panel, antenna tower, FPL meter and water service Provide and install new control panel, conduit, wire and pad. Provide and install new 24" Rohm antenna tower and concrete base Provide and install new 200A, 3 Phase meter can and SS disconnect. Provide new FPL service run to handhole Provide and install new antenna and cable. Rewire existing pumps, transducer and floats	City of Lauderdale Hill	Bob Snyder	(954) 730-4225	bsnyder@boulderhill-fl.gov	5581 W. Oakland Park Blvd, Lauderdale Hill, FL 33313	\$ 68,300.00	Oct-19	
Haines City 15"	Clean & TV lines, CIPP 258 LF of 15" gravity sewer main	Pospiech Contracting	Gary Brackner	352-726-3940 EXT. 216	gbrackner@pospiechcontracting.com	201 S Apopka Ave, Inverness, FL 34452	\$ 28,402.00	Oct-19	Dec-19
3300 NE 36th St., Ft. Lauderdale, Coral Ridge Towers East	Pipe cleaning of storm lines	RD Plumbing & Sewer, Inc.	Richard Katz	954-707-9594	rich@rdplumber.com	2442 Andros Lane, Fort Lauderdale, Florida 33312	\$ 13,200.00	Dec-19	Dec-19
10200 W SR 84, Fawcett FL	Pipe cleaning of storm lines	RD Plumbing & Sewer, Inc	Richard Katz	954-707-9594	rich@rdplumber.com	2442 Andros Lane, Fort Lauderdale, Florida 33312	\$ 2,841.00	Dec-19	
Piper Landing Pipe Lining	Clean & TV lines CIPP of 18"-60"	Piper's Landing Yacht & Country Club				6160 SW Thistle Terrace, Palm City, FL 34990	\$ 118,460.00	Dec-19	
Taft Street	Asphalt removal and excavation in area of interest. Includes only a 20'x5' area. If further excavation is needed additional costs will be applied. Excavation and exposure of damaged force main pipe, assumed to be 4" or smaller. Anything larger may result in additional costs. Repair Broken force main line, backfill and compact area. Prep site for asphalt application by others. Emergency Mobilization and MOT included. Proposal does not include any bypass pumping, permits, surveying or as-builts.	Noble Properties	Kim Hoglund	561-389-9549	kim@NobleProp.com	4280 Professional Center Dr., Suite 100, Palm Beach Gardens, FL 33410	\$ 14,350.00	Dec-19	
Lift Station C-16 Rehabilitation	Rehabilitation of Lift Station C-16; existing wet well structure needs rehabbed & new concrete top installed. All mechanical piping, valves, and electrical equipment to be replaced.	Brevard County	Craig Helping	(321) 633-2089	Craig.Helping@brevardcounty.us	2725 Judge Fran Jamieson Way, A-213, Viera Beach, FL 32940	\$ 207,800.00	Jul-16	Oct-16
Lift Station C-05 and Force Main Replacement	Replacement of the existing C-05 Lift Station. Including new wet well, twin submersible pumps, electrical and instrumentation, PVC force main installed, modification to existing wet well, and picking out of service a portion of the existing force main. Work includes temporary bypass pumping, piping, valves fittings	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 872,000.00	Jul-15	Dec-15
Lift Station M-06 Replacement	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 439,495.00	Sep-15	Nov-15
Relocation of Lift Station M-05 Panel	Relining of lift station M-5	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 6,590.00	Apr-14	May-14
LS R1 & R6	Lift Station rehabilitations	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 20,774.40	Jan-12	Mar-12
LS #4 & #47	High pressure water blasting, bypass, remove and install HDPE risers	City of Altamonte Springs	James Wickert	(407) 57-5860	jawickert@altamonte.fl.gov	950 Calabria Drive, Altamonte Springs, FL 32714	\$ 6,842.00	Oct-13	Nov-13
Manhole Rehabilitation 2012	Manhole rehabilitations	City of Altamonte Springs	James Wickert	(407) 57-5860	jawickert@altamonte.fl.gov	950 Calabria Drive, Altamonte Springs, FL 32714	\$ 13,446.90	Oct-12	Sep-12
LS #3	Rehabilitation & lining	City of Atlantis	Mo Thornton	(562) 965-1744	mthornton@atlantisfla.gov	160 Orange Tree Dr, Atlantis, FL 33462	\$ 119,420.00	Aug-13	Oct-13
Misc Drainage Repairs	High pressure water blasting, coating, 5" layer build back, reset manhole casting within asphalt, re-construct existing manhole benching	City of Atlantis	Mo Thornton	(562) 965-1744	mthornton@atlantisfla.gov	160 Orange Tree Dr, Atlantis, FL 33462	\$ 86,545.00	Oct-16	Nov-16
Manhole Rehabilitation August 2013	Rehabilitation of master lift station	City of Bartow	Ken Absher	863-534-0100	kabsher_paw@cityofbartow.net	450 N Wilson Ave., Bartow, FL 33830	\$ 44,990.76	Sep-13	Oct-13
Lift Station M-20	Rehabilitation of Lift Station M-20	Brevard County/Merritt Island	Bill Cowan	(321) 617-7390	bill.cowan@brevardcountyny.us	2725 Judge Fran Jamieson C-303, Viera, FL 32940	\$ 213,250.00	Feb-11	Apr-11
Lift Station M-20	Rehabilitation of Lift Station M-20	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 158,777.00	Jan-14	May-14
Rehabilitation of three Return Activated Sludge Pumps (RAS) Pumps	Rehabilitation of master pump station, lift station No. 1. Rehabilitation of wet well structure includes protective coating, & replacement of ALL LS internals including but not limited to riser, pump bases, discharge piping, valves to point where the three pump discharge piping comes into one manifold pipe, bypass pumping installation, and all other incidentals.	City of Cape Canaveral	Lionie Dunn	(321) 868-1240	Lionie@dunncoast.com	601 Thrum Blvd, Cape Canaveral, FL 32920	\$ 164,743.11	Nov-13	Apr-15
Rehabilitation of three Return Activated Sludge Pumps (RAS) Pumps	Install three (3) Return Activated Sludge (RAS) Pump ends, at the Sellers Water Reclamation Facility	City of Cocoa Utilities	Don Stevens	(321) 433-8744	dstevens@cocoanut.gov	65 Stone Street, Cocoa, FL 32922	\$ 89,987.00	Jan-13	Jul-13
Manhole Rehabilitation	Manhole rehabilitation, 4" lining, excess surface loss, reconstruction of manhole benching, removal of existing coating	City of Cooper City	Kerri Fisher	(954) 454-4300	kfisher@cooperfla.gov	11791 SW 49 STREET COOPER CITY, FL 33330	\$ 11,480.00	Oct-14	Nov-14
Lift Station Rehabilitation Project 2014	Rehabilitation to various lift stations across the City	City of Coral Gables	Margie Gomez	(305) 460-5103	margie@coralgablesf.com	405 Baltimore Way, Coral Gables, FL 33134	\$ 180,508.32	May-14	Mar-15
2014 Rehabilitation of Lift Stations	Rehabilitation of Lift Stations #31, #33, #47 and #52. Converting Lift Stations from Dry Can into duplex submersible LS.	City of Deerfield Beach	Paul Collette	(954) 480-4418	pcollette@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 444,240.00	Nov-14	Apr-15
Manhole Rehabilitation	Rehabilitation of 18" Manhole structure in the PTH. Rehabilitation of submain	City of Deerfield Beach	Paul Collette	(954) 480-4418	pcollette@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 75,627.00	Mar-14	Jun-14

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Rehabilitation of Lift Stations 2018	Rehabilitation of Lift Stations. Converting Lift Stations from Dry Can into duplex submersible LS.	City of Deerfield Beach	Paul Collette	(954) 480-4418	pcollette@deerfield-beach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 376,798.00	Apr-17	Aug-18
Lift Station Rehabilitation 2013	Rehabilitation of lift station #60	City of Delray Beach	Harold Williams	(561) 243-7161	hwilliams@delray-beach.fl.us	100 NW 1st Ave, Delray Beach, FL 33444	\$ 29,750.00	Jun-13	Jul-13
Manhole Piggyback	Remove and replace existing 4" diameter manhole with coal tar epoxy coating inside and out and new ring and cover. Install bench and invert in the new manhole, remove and replace influent and effluent pipe up to 20' each direction, bypass pumping as needed, and full restoration of the roadway and surrounding area.	City of Delray Beach	Scott Solomon	(561) 243-7161	ssolomon@delray-beach.fl.us	434 S. Swinton Avenue, Delray Beach, FL 33444	\$ 25,940.00	Mar-15	Nov-14
Lift Station and Manhole Rehabilitation 2014 Project	Lift station and manhole rehabilitation	City of Lake Wales	Rendall Britt	(863) 678-4114	rbritton@cityoflakewales.com	201 W. Central Ave. Lake Wales, Florida 33853	\$ 259,644.62	Apr-14	Sep-14
South Water Treatment Plant Improvements	Complete demolition of existing WTP and installation of new prefab pumping station, above ground storage tank, 2 wells and all other WTP appurtenances. Electrical work included installing new power services, ATS and 150 kW generator, making all connections between wells and pumping station and all other instrumentation	City of Mulberry	John Wright	(863)425-1125	wright@cityofmulberryfl.com	500 S.W. 2nd Street Mulberry, FL 33860	\$ 2,143,000.00	Feb-14	Dec-15
Lift Station No. 34 Pump Rehabilitation	High pressure water blasting, furnish/install 3 inflatable plugs in two, 8" inverts, one 10" invert, coating work, reinstall existing pump base, furnish and install 4" pipe, check valve and gate valve and replace all conduits from wet well up to existing seal offs, install pumps and guide rails, additional core drilling of four 8" holes & removal of unfortesec concrete	City of St. Cloud	Christopher Combs	407-957-7124	cocombs@stcloud.org	1300 Ninth Street St. Cloud, FL 34769	\$ 33,894.00	May-13	Jun-13
Turtle Creek Forcemain & Lift Station No. 84	Rehabilitation to include inspection, surface preparations, liner installation, testing, bypass pumping, maintenance of traffic, confined space monitoring/certifications, patching of any areas disturbed or destroyed	City of St. Cloud	Christopher Combs	407-957-7124	cocombs@stcloud.org	155 Corey Avenue St. Pete Beach, Florida 33706	\$ 12,900.00	May-13	Nov-13
Manhole Rehabilitation	convert the City of Sunrise's existing Lift Station 107 from a package wet pit/dry pit configuration to a submersible pump configuration	City of St. Pete Beach	Christopher Combs	407-957-7124	cocombs@stcloud.org	155 Corey Avenue St. Pete Beach, Florida 33706	\$ 24,990.00	May-12	Aug-12
Wastewater Gravity Sewer Rehabilitation by Cured in Place Pipe	Annual contract for wastewater gravity sewer rehabilitation by CIPP	City of Sunrise	Gregg Bagnall	(954) 572-2274	gbagnall@sunrise.fl.us	10770 W. Oakland Park Blvd., Sunrise, Florida 33351	\$ 494,176.66	Feb-16	Jun-16
Manhole Rehabilitation - Rebid	Rehabilitation of sanitary sewer manholes.	City of Tampa	Jim Greiner	813-274-8588	Jim.Greiner@tampabay.net	306 E Jackson St #2804N, Tampa FL 33602	\$ 1,048,495.00	Feb-15	Feb-16
Lift Stations Upgrades	Rehabilitation of the wet wells of four lift stations. Bypass pumping and control of sewage flows for the duration of the wet well rehabilitation work.	City of Tarpon Springs	James Wheaton	(727) 942-5615	jwheaton@csfl.us	324 East Pine Street Tarpon Springs, Florida 34688-5004	\$ 18,525.00	Mar-16	Apr-16
Lift Stations Nos. 6, 7, 8, & 9 Rehabilitation	Rehabilitation of mentioned lift stations	City of Titusville	Jimmy Gager	(321) 383-5767	gager@csfl.us	555 South Washington Avenue, Titusville, Florida 32796	\$ 73,455.00	Mar-12	Apr-12
Structural Repairs of the Flow Equalization Basin for East Central Regional Water Reclamation Facility	repair damaged concrete slabs, columns and elevated walkways at the ECRWRF Equalization Basin. The Work shall include cleaning the basin, removing unbound concrete, preparing the concrete and reinforcing bars, replacement of damaged reinforcing basin, epoxy adhesive injection, epoxy mortar backfill, repair of construction and expansion joints, and fabrication and installation of escutcheon plates	City of Treasure Island	Mike Helfrich	(727) 574-4575	mihelfrich@treasureisland.org	108th Ave., Treasure Island, FL 33706	\$ 884,000.00	Aug-16	Dec-16
Lift Station Rehabilitation Phase II	refurbishing/repair/replacement of concrete, and metal lift station components along with site related improvements for Lift Station Nos. 11, 12, 13, 15A, 17A, 18, 119, 25, 40, 41, 42, 43, 44, 45, 46, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 67, 102, 201, 202, 203 and 20	City of West Palm Beach	Jay Kwag	(561) 822-2100	JKwag@wpb.org	401 Clematis St., 4th Floor, West Palm Beach, FL 33401	\$ 424,770.00	Sep-12	Feb-13
Phipps Park Booster Pump Station Rehabilitation & Modifications	Booster Pump Station Rehabilitation & Modifications	City of Weston	Sabrina Baglieri	(954) 385-2000	sabaglieri@collier-fl.gov	17200 Royal Palm Blvd, Weston, FL 33326	\$ 1,127,059.28	Sep-12	Mar-13
7th St. SW RWBS Pump and VFD Replacement	Set up Bypass pump from terminal manhole to existing pump out connection, Vector clean wet well, Remove pump equipment and piping from existing triplex configuration, Provide and install load plates for under pump base elbows, guide rails, upper brackets, crossover flushing valve and 6" piping complete through chimney walls to existing isolation valves.	City of West Palm Beach	Daniel Roberge	(561) 822-2100	Droberge@wpb.org	401 Clematis St. 5th Floor, West Palm Beach, FL 33401	\$ 219,033.50	Aug-11	Apr-12
Lift Station #30 & #32 Rehabilitation	Turkey installation of the Upper Sugarloaf and the Summerland Master lift stations. Furnish and install precast lift stations and valve vault, pumps, piping & wet well accessories. Help with FP&L coordination. Water Service to be installed to just outside lift station fence and tied in by others. All restoration on lift station plans is included (i.e. fencing, sidewalk, drives etc.), all electrical work for operable lift station, furnish and install RTU components and coordination with Ramrod Key Facility. Dewater into prime contractor supplied injection well. All incoming and outgoing piping will be extended to the boundary of the lift station for tie-in by HGI.	Collier County	Nicole Parker	(239) 252 - 4270	nicoloparker@colliercountynet	3327 Tamiami Trail E, Naples, FL 34112	\$ 653,400.00	May-13	Mar-14
Cudjoe Regional Wastewater Inner Islands Collection System	Set up Bypass pump from terminal manhole to existing pump out connection, Vector clean wet well, Remove pump equipment and piping from existing triplex configuration, Provide and install load plates for under pump base elbows, guide rails, upper brackets, crossover flushing valve and 6" piping complete through chimney walls to existing isolation valves.	Coral Springs	Steve Seigfried	(954) 796-6658	sseaves@ispatriotcs.com	10300 NW 11th Manor, Coral Springs, FL 33071	\$ 97,710.00	Aug-12	Oct-12
Mad Hatter Linda Lakes I & Repairs	Cleaning & TV Inspection of sewer line segments, bypass pumping, CIPP	Cudjoe Inner Islands	David Tegreen	772-834-9498	DTegreen@lfs.fl.us	2301 W Sample Road, Bldg. 3 Ste 6A, Pompano Beach, FL 33073	\$ 2,313,374.02	Aug-13	Sep-16
		Florida Governmental Utility Authority (FGUA)	Michael Wilson	(239) 543-1005	mwilson@govmstenv.com	280 Welvia Springs Road, Suite 2000, Longwood, FL 32779	\$ 68,700.00	Sep-14	Nov-14

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Rehabilitation & Improvements to Master Lift Station D1	Installation of a new Diesel Engine Driven Pump with an integral fuel tank, on a new support foundation and complete with provided and installed piping, valving, electrical and instrumentation wiring and controls; replacement of control panels, electrical conduit, wiring and instrumentation controls for the existing two (2) 75-hp and one (1) 30-hp pumps in the existing wet well; integration of the new electrical power and control systems into the existing standby power generator; piping tie in and modifications to the existing valve box; upgrade to the existing main utility power supply relocation and remounting of the existing SCADA telemetry system, antenna and upgrades to the SCADA system I/O and configuration including additions to the existing remote SCADA monitoring system	Florida Governmental Utility Authority (FGUA)	Dwight Perry	(239) 543-1005	dperry@govserv.com	5660 Bayshore Road, Suite 36, North Fort Myers, FL 33917	\$ 239,180.00	Jul-18	Sep-18
Seven Springs Blvd and Humboldt Ave. I & J Repairs	Cleaning & TV inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Rob Dickson	(239) 543-1005	rdickson@govserv.com	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779	\$ 99,290.00	Nov-14	Jan-15
Seven Springs / Pasco County Replacing Project & Aloha Gardens Glean & TV Collection System	Cleaning & TV inspection of sewer line segments, bypass pumping, CIPP	Florida Governmental Utility Authority (FGUA)	Rob Dickson	(239) 543-1005	rdickson@govserv.com	280 Wekiva Springs Road, Suite 2000, Longwood, FL 32779	\$ 48,096.00	Aug-15	Oct-15
South Hutchinson Island Repump #2 Station Modifications	Installation of 2 new split case pumps @ 75 HP, new 15Kva Transformer, Lighting panel, VFD's for the pumps, outdoor lighting circuit, multiple different instruments, and removal and replacement of existing generator with new 200 kW generator with stand alone fuel tank	Fort Pierce Utility Authority	Keith Stephens	(772) 466-1600	kstephens@fpu.com	206 S 6th St., Fort Pierce/Hutchinson Island, FL 34950	\$ 679,152.23	Jan-13	Dec-15
Lift Stations 23, 87, 117 and 212 Rehabilitation	Remove all interior piping inside the wet well, clean interior walls and repair/fill any voids or exposed seams, coat all new concrete with epoxy, install new base plates, install new HDPE piping and associated support braces.	Lehigh Acres River District	Joe Jestead	561-747-5700	joe.jestead@lehighacres.com	2500 Jupiter Park Dr., Jupiter FL 33458	\$ 28,980.00	May-12	Aug-12
Simmons Road Drain Repair	Install 36" CIPP liner, hydraulically de-silt the entire storm drain system prior to lining with CIPP liner and prior to installing the pipe liner, inspect the host pipe	Nassau County	David Hearn	(904) 491-7377	dhearn@nassaucountyfl.com	96161 Nassau Place, Vulem FL 32097	\$ 250,000.00	Mar-15	Apr-15
Rehabilitation of Sanitary Sewer Concrete Structures and Lift Stations	Lining/Coating of Brick or Precast Manhole, Rehabilitation (Repair and Lining) of structures, Bypass Pumping, Reconstruction Manhole Bench and Flow Channels, Remove and Install Existing Pump Base Plate, Elbow and Guide Rails, Furnish and Install PVC, ETC.	Palm Beach County	Joseph Tancredi	(561) 493-6005	jtancredi@pbcwater.com	8105 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 419,578.00	Jan-13	Dec-16
Wastewater Lift Stations Rehab	Installation of 8 new lift stations all new pumps and control panels at all stations, along with new antenna and RTU systems, transformers and electrical services. New Permanent generators were installed at two of the stations along with the corresponding ATIS	Palm Beach County	Joseph Tancredi	(561) 493-6000	jtancredi@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 2,172,785.00	Oct-12	Oct-14
Strategic Wastewater Infrastructure Project Sewer Collection	Furnishing all materials, labor, supervision, equipment, supplies, fees, expertise, and services necessary for: Lining of sewer, manhole repair and lining, inflow protectors, repair of gravity sewer and laterals. Repair of 9 wastewater lift stations including wet well, valve vault, coatings, bypass pumping, electrical panels, pumps and concrete pads	Palm Beach County	Joseph Tancredi	(561) 493-6001	jtancredi@pbcwater.com	8101 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,918,320.00	Jan-18	Dec-18
Control Panel LS 8102	Install control panel at lift station 8102	Palm Beach County	Joseph Tancredi	(561) 493-6002	jtancredi@pbcwater.com	8102 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 14,950.00	Jun-13	Aug-13
Lift Station Rehabilitation South Service Area - Phase II	Install 2 new pumps	Palm Beach County	Joseph Tancredi	(561) 493-6004	jtancredi@pbcwater.com	8104 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 308,322.81	Apr-14	Jan-15
I & J Improvements		Palm Beach County	Joseph Tancredi	(561) 493-6006	jtancredi@pbcwater.com	8106 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 550,690.00	Nov-13	May-14
Belle Glade Sewer I & J Improvements		Palm Beach County WUD	Duane Palumbo	(561) 493-6000	dpalumbo@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 3,343,343.00	Feb-15	Jul-15
Sanitary Sewer & Lift Station Wet Well Repairs		Palm Beach County WUD	Pollopp Phosphorwithoon	(561) 493-6123	pphosphorwithoon@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,488,751.00		
Lift Station #10 rehabilitation	Project includes new valve vault, small wet well riser and top slab install. Lift station receiving entire new flygt pump package with new control panel and junction box to be mounted separate per plans. Wet well to be coated with refratta along with two closest manholes to lift station.	City of St. Pete Beach	Ian Waste	(727) 363-9254	ian.waste@stpetebeach.org	115 Corey Avenue, St. Pete Beach, FL 33706	\$ 116,112.00	Mar-12	Sep-12
E-3 Force main Rehabilitation	E-3 Force main Rehabilitation from Garden Road to Cherry Lane.	Town of Palm Beach	Michael Roach	(561) 838-5440	mroach@townofpalmbeach.com	951 Old Okeechobee Rd, West Palm Beach, FL 33401	\$ 1,205,730.00	Jul-14	Nov-14
Rehabilitation of Monica, Davis Rd., & Professional Plaza Pump Station	Furnishing all labour, equipment and materials for the construction of improvements to the Village's sanitary sewer systems. The work included the complete rehabilitation of three existing pump stations.	Village of Palm Springs	John Rouse	(561) 965-4010	jrouse@vpsfl.org	226 Cypress Lane, Palm Springs, FL 33461	\$ 586,102.00	Jan-18	Jun-18
Continuing Contract for Wastewater Gravity Lines Rehabilitation	Rehabilitation of wastewater gravity pipelines utilizing the CIPP or Fold and Form Lining method	Palm Beach County WUD	Hassan Hadjimy	(561) 493-6000	hahadjimy@pbcwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 2,331,350.00	Nov-14	Mar-17
Deerfield Rehab Lift Stations	4 Lift Station dry can conversions	City of Deerfield Beach	Fred Scott	(954) 480-4418	fscott@cityofdeerfieldbeach.com	150 NE 2nd Ave, Deerfield Beach, FL 33441	\$ 391,710.00	Dec-17	Mar-17
Lift Station 41 Upgrades	Lift Station 41 Upgrades, including bypass pumping to allow work to be completed within the wet well; remove and replace pumps, onsite discharge piping, wet well girding, base plates, pump bases, riser pipes, check valves, plug valves, pressure gauges and pump out connection; install new liner in wet well and effluent force main valve vault; remove control panel, power panel; furnish and install control panel, power panel, and emergency generator with belly tank, concrete pad and ATIS; provide associated electrical and instrumentation work.	City of Winter Garden	Jim Monahan	(407) 656-4111	jmonahan@cityofwintergarden.com	300 WEST PLANT STREET, WINTER GARDEN, FLORIDA 34787	\$ 382,420.95	Oct-17	Jul-18
Ponte Verda Sanitary Sewer Manhole Rehabilitation - Group 1 Master Contract	Rehabilitate 49 sanitary sewers manholes	St. Johns County	James Overton	(904) 209-2614	joverton@sjcfl.us	1205 State Road 16, St. Augustine, FL 32084	\$ 210,288.50	Oct-17	May-18
Ponte Verda Sanitary Sewer MH	Rehabilitate fifty (50) sanitary sewers manholes	Board of County Commissioners St. Johns County Florida	James Overton	(904) 209-0150	joverton@sjcfl.us	500 San Sebastian View St. Augustine FL 32084	\$ 190,574.00	Dec-17	May-18
Lift Station C-18 Rehabilitation	Installation of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 310,937.50	Nov-17	Jan-18
Lift Station C-18 Rehab	Rehab of existing wet well and installation of a Generator	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 269,350.00	Sep-18	Jan-19

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Lift Station V-10 Rehabilitation	Rehabilitation of the existing Lift Station V-10 which included removal of the existing pump house, pipes, valves, floats, electrical cables and connections. Project also included submersible pumps, pipes (force main), power cables, floats, upper brackets, stainless steel guide rail, control panel, transfer switch, tower antenna and electrical connections.	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 236,500.00	Jun-17	Jul-17
M-08 Lift Station Replacement	Installation of the proposed Lift Station M-08, including but not limited to the installation of a new wet well, above-grade valving, pumps, valves, piping, control panel, and associated electrical components, telemetry infrastructure, and the associated instrumentation and controls, as well as converting the existing Lift Station M-08 wet well to a manhole	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 354,000.00	May-17	Nov-17
Lift Station 7 & 8 Improvement	Lift Station Improvements	City of Clearwater	Jeff Walker	(727) 562-4827	jeff.walker@cityofclearwater.com	100 S Myrtle Ave, Clearwater, FL 33756	\$ 1,064,030.00	Oct-17	Aug-18
Master Pump Station Rehabilitation	Modifications to the City of Clewiston's Master Lift Station including but not limited to a new lift station, temporary bypass pumping, demolition, electrical improvements, restoration	City of Clewiston	Danny Williams	(863) 983-1484	danny.williams@cityofclewiston-fl.gov	115 W Ventura Ave, Clewiston, FL 33440	\$ 997,356.30	May-17	Apr-18
Lift Station T-26 Rehabilitation	Rehabilitation of Lift Station T-26 to include rehabilitation of existing wet well, demolition of underground valve box and its replacement with an aboveground valve pad; replacement of the pumps, base elbows, discharge piping, guiderail system, valves and fittings, electrical and RTU panels; installation of an electrical demarcation box and connection to the existing force main. The project also involves bypass pumping during rehabilitation and site restoration after completion of rehabilitation	Brevard County	Craig Helpling	(321) 633-2089	Craig.Helpling@brevardcounty.us	2725 Judge Fran Jamieson Way, A-213, Viera Beach, FL 32940	\$ 128,450.00	Jan-18	Jun-18
Lift Station T-26 Rehab	Rehab of Lift Station including pipes, pumps, and electrical	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 148,450.00	Jan-18	Jun-18
Lift Station S-05 Rehab	Install of new mechanical equipment, piping and appurtenances	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 467,500.00	Apr-18	Aug-18
Master Lift Station Generator Replacement	Remove existing generator and turn over to owner. Remove all wiring associated with existing generator system between generator and ATS and replace with new. Provide new 80KW, 480V, 3phase generator with 200 gallon subbase tank and weather-proof enclosure and critical grade stainless steel silencer	City of Atlantis	Joseph Kusnr	(561) 242-0028	stormwaterj@fmail.com	260 Orange Tree Drive, Atlantis, FL 33462	\$ 57,100.00	Jan-18	Feb-18
Master LS Generator Replace	Installation of a generator at the master lift station	City of Atlantis	Mo Thornton	(561) 965-1744	mthornton@atlantislif.gov	260 Orange Tree Dr., Atlantis, FL 33462	\$ 57,100.00	Jul-17	Feb-18
Australian Ave Sanitary Sewer & Parking Lot Improvements	Gravity sanitary sewer replacement, pavement removal and reconstruction	Town of Palm Beach	John Cairnes	(561) 838-5440	john.cairnes@palmbeach.com	951 Okeshobee Drive, West Palm Beach, FL 33401	\$ 228,580.00	Jun-17	Oct-17
Wastewater Lift Station No. 8 & 16	Rehabilitation of Lift Station No. 8 & 16, including, but not limited to, bypass pumping, restoration of existing wet well, fencing, demolition of the existing manholes, structural repairs, construction of new valve vaults, submersible pumps, associated force main piping and valves, control panel and associated electrical equipment, and instrumentation	City of St. Pete Beach	Ian Wade	(727) 363-9254	wade@stpetebeach.org	155 Corey Avenue, St. Pete Beach, Florida 33706	\$ 544,431.43	Apr-17	Dec-17
Melaleuca & Kirk Road	Remove and Replace approximately 270LF of 60" RCP with new headwall south of the intersection of Kirk Rd and Melaleuca Lane.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 198,000.00	Aug-17	Nov-17
WO #10 Woolbright inlets	Remove and replace 24' of 18" RCP piping and type P6 inlet top and bottom approximately 8' deep within edge of roadway	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 98,000.00	Apr-17	Jun-17
WO #12 Aladdin	Remove and Replace approximately 76LF of 36" RCP at 3860 Aladdin Avenue.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 75,200.00	Feb-17	Mar-17
WO #13 Kirk storm port 2	Rehabilitation of approximately 447 LF of 48"-60" RCP south of the intersection of Kirk Rd and Melaleuca Lane. Quote includes rehabilitation of storm line within Melaleuca Lane performed.	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 171,700.93	Jul-17	Sep-17
WO#16 Lyon Forest Hill	Drainage improvements per project scope and drawings	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 101,659.32	Jun-18	Sep-17
WO #18 Florida Blvd	Drainage Improvements 24"	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 50,461.06	Jul-17	Aug-17
WO#19 Riverside	Drainage Improvements 18", Driveway and Curbing Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 58,250.00	Aug-17	Sep-17
Riverside	Drainage Improvements 18", Asphalt Repairs	Palm Beach County	Mark Kroeger	(561) 616-6800	mkroeger@pbcgov.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 31,395.30	Aug-17	Nov-17
Lift Station #22 - S&L Replacement	Conversion of S-C Station to Submersible Lift Station - Lift Station B4 Rehabilitation	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9090 SW 50th Place, Cooper City, FL 33328	\$ 59,580.00	Aug-17	Feb-18
Lift Station M18	Rehabilitation to lift station M-18	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 123,700.00	Aug-17	Nov-17
Lift Station #1 Rehabilitation	Lift Station #1 Rehabilitation	City of Holy Hill	Walt Smyser	(886) 990-1249	WaltSmyser@hollyhill.org	4401 East Port Pkwy, Port Orange, FL 32127	\$ 510,000.00	Sep-17	Feb-18
Lift Station 7 -17MW07	Install High Density Polyethylene (HDPE) sheet lining in the lift station/pump station wet wells and manholes, mobilization, bypass pumping (as Additional Pricing), removal of any existing deteriorated coating, preparation of lift station structure to be lined, furnishing and applying the specified cementitious and epoxy coating materials to the interior surface areas of the lift station, applicable QA/QC testing, clean-up, and demobilization.	City of Holy Hill	Walt Smyser	(886) 990-1249	WaltSmyser@hollyhill.org	4401 East Port Pkwy, Port Orange, FL 32127	\$ 289,000.00	Nov-17	May-18
Seminole County 10 LS Rehab 2017	Rehabilitation to 10 lift stations across the County	Seminole County	Jeff Lane	(407) 665-2558	jlane@seminolerecountfl.org	4903 Wayside Dr, Sanford, FL 32771	\$ 539,636.66	Oct-17	Nov-17
Palm Beach County Lift Station Rehabilitation Continue Construction	Complete electrical system at Lift Station No. 21	City of Cooper City	Steve Blanchard	(954) 434-4300	SBlanchard@coopercityfl.gov	9090 SW 50th Place, Cooper City, FL 33328	\$ 531,643.60	Sep-17	Mar-18

Job Name	Scope of Work	Municipality	Municipality Project Manager	Municipality Phone	Municipality Email	Municipality Address	Original Contract Amount	Start Date	End Date
Replacement Lift Station 21	Replacement of Lift Station 21	City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercity.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 570,568.78	Sep-17	Mar-18
Pipe Draining and Video, And Drainage Repair on Various State Roads	Drainage repair district wide	FOOT	Wayne Harris	(863) 519-2382	Wayne.Harris@dof.state.fl.us	N Franklin Street Suite 1400, Tampa, FL 33602	\$ 306,880.00	Oct-17	Jun-17
Lift Station T-04 Rehab	Rehabilitating existing submersible LS including a new valve pad, tie-in to the existing force main, new control panel, new telemetry tower, site grading, new access driveway	Brevard County	Owen Callard	(321) 933-2089	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 195,172.81	Jul-18	Nov-18
Lift Station 29 Replacement	to provide maintenance and construction for water, wastewater and reuse projects	City of Altamonte Springs	Karen McCullen	407-571-8335	kmcullen@altamonte.org	225 Newburyport Avenue, Altamonte Springs, FL 32701	\$ 850,000.00	Sep-16	Jul-17
2016 Telemetry Information Management System Upgrade	Furnishing all materials, labor, supervision, equipment, supplies, fees, expertise, and services necessary to provide and install new remote terminal units (RTUs) with programmable logic controllers (PLCs) to control 50 lift station with associated level transducers, transformers, antenna, solar panels with controllers	Palm Beach County WUD	Andre McBurnett	(561) 493-6104	amcburnett@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 1,462,251.50	Feb-17	Aug-18
Greenscres Drainage Improvements	Drainage improvements within 1st Street between the 40 feet west of Swain Boulevard to 130 feet west of Jackson Avenue	City of Greenscres	Zach Gamble	(561) 642-2013	zgamble@cravenhous.com	5800 Melaleuca Lane, Greenscres, FL 33463	\$ 311,148.50	Jun-17	Oct-17
2017 Storm drain Pipe Lining	perform high pressure water jetting, rodding, brushing, bucketing and flushing of designated sewer lines and manholes	City of Ormond Beach	Alex Schumann	(386) 676-3305	Alex.Schumann@ormondbeach.org	22 South Beach Street, Ormond Beach, FL 32174	\$ 268,210.00	Mar-17	Jul-17
Lining - 16-092	10,000 LF Lining	Palm Beach County WUD	Pollop Phomporwithoon	(561) 493-6123	ppollop@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 99,621.50	Nov-16	Apr-17
Lift Station 139 Minor Rehab	Lift Station 139 Minor Rehab	City of Sunrise	Joe Mazzella	(954) 572-2277	jmazzella@cityofsunrise.gov	14150 NW 8th St, Sunrise, FL 33325	\$ 41,200.00	Apr-18	May-18
Sand Dollar LS 3 & 4 Repairs	Improvements to the Sand Dollar 3&4 Lift Station	St. Johns County Utility Department	James Overton	(904) 209-2614	lovetton@sjcl.us	1205 State Road 16, St. Augustine, FL 32084	\$ 119,490.00	Jul-18	Sep-18
Lift Station #44 - CWPB	install vertical pumps, motors, and pump control valves, including all accessories	City of West Palm Beach	Yanice Mercado	561-494-1061	YMercado@wob.org	50 South Military Trail, Suite 110, West Palm Beach, FL 33415	\$ 838,153.00	May-18	Sep-19
Blue Cypress Lake Rd Culvert	replacement of an existing culvert crossing; Elliptical Reinforced Concrete Pipe (ERCP); temporary canal bypass, temporary sheet pile, earthwork, pavement replacement, maintenance of traffic, erosion control	Indian River County	Kristen Leinendecker	(772) 226-1416	kleinendecker@ircgov.com	1800 27th Street, Vero Beach, FL 32960	\$ 176,000.00	Apr-18	Jun-18
Lift Station # 3 - Lining	Gravity sewer main lining in lift station #3 basin area	City of North Lauderdale	George Krawczyk	(954) 597-4754	gkrawczyk@nlauderdale.org	701 Southwest 71st Ave, North Lauderdale, FL 33068	\$ 136,609.00	Mar-18	Oct-18
Earman River Trans Pump Stat	install a water detection switch in the main mops pump station; install a manufactured pump station in a fiberglass wet well with 2 40 HP main water pumps	Village of North Palm Beach	Adam Swaney	(561) 691-3442	aswaney@villageofnorthpalmbeach.com	501 US Highway One, North Palm Beach, FL 33408	\$ 346,680.00	Aug-18	Sep-18
Manhole Rehab - Tarpon Springs	Rehabilitation of sanitary sewer manholes	City of Tarpon Springs	Rodney Rainey	(727) 942-5615	rtrainey@cityof.us	324 East Pine Street, Tarpon Springs, FL 34688	\$ 33,975.00	May-18	Jul-18
Emerg Sewer Repair - Seaport Inc.	Minimum Service Charge to Mobilize and attempt to locate/repair leaking sewer. (\$2,000 mobilization, and up to 10 hours work included in price. Each additional hour worked after the 10 hours will be billed at \$500/hour.)	Villages of Seaport Condominium Association Inc.	Betty Walsh	(321) 748-6400	Manager@cltr.com	120 Seaport Blvd, Cape Canaveral, FL 32920	\$ 6,500.00	Apr-18	May-18
Rock Creek Manholes	Manhole Coating	City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercity.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 19,665.00	Apr-18	May-18
Utilities Complex Electrical	Electrical work utl storage building	City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercity.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 19,780.00	May-18	Jun-18
Lift Station #16 Piping	LS Piping	City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercity.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 14,520.00	May-18	Jun-18
Emergency - Belle Glade SEPTIC	Emergency - Belle Glade SEPTIC	Palm Beach County WUD	Gerardo Castellano	(561) 493-6033	gcastellano@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 38,325.00	Jun-18	Jul-18
Garden Lakes	Sanitary Sewer and Stormwater Rehabilitation and Infrastructure repair	Seminole County	David Omberg	(407) 665-5699	domborg@seminolecountynvfl.gov	500 West Lake Mary Blvd, Sanford, FL 32773	\$ 86,702.00	May-18	Jun-18
Top Slab Replacement	8' diameter concrete top slab, H-20 hatch	City of Cooper City	Steve Blanchard	(954) 434-4300	sblanchard@coopercity.org	9090 SW 50th Place, Cooper City, FL 33328	\$ 8,700.00	Jun-18	Jul-18
Construction Services for Brighton Reservation	Construction Services for the installation of cast in place pipe rehabilitation at the Brighton Reservation	Seminole Tribe of Florida	Emran Rahaman	(954) 966-6300	emranrahaman@semtb.com	6300 STIRLING ROAD, HOLLYWOOD, FLORIDA 33024	\$ 100,706.00	Feb-19	Apr-19
Lift Station No. 4 Minor Rehabilitation	Rehabilitate existing submersible-style waste water plant lift station by removing and re-installing existing pumps and electrical equipment, cleaning and relining wetwells where needed, replacing existing piping in the wetwell and valve vault, replacing bypass connections, and making other improvements	City of Sunrise	Mark Pacitti	(954) 572-2272	mpacitti@sunrisefl.gov	10770 West Oakland Park Blvd, Sunrise, Florida 33351	\$ 89,947.20	Jan-19	Feb-19
Water and Sewer Lines Abandonment Project	abandonment of existing water and sewer mains along with service lines with concrete grout within the boundary of Commerce Park including removal of existing fire hydrants	City of Lauderdale Lakes	Masood Nasir	(954) 535-2700	mnasir@lauderdalelakes.org	4300 NW 36th Street, Lauderdale Lakes, FL 33319	\$ 81,981.41	Jan-19	Jul-19
Lift Station 383 - Rehabilitation	Lift station rehab for #83, is required to remove the existing leaking wet well liner; repair leaks and coat well.	City of Miramar	Jim Frawley	(954) 602-3115	mfrawley@miramarfl.gov	2300 Civic Center Place, Miramar, FL 33025	\$ 52,862.00	Apr-19	May-19
Gravity Sewer	Gravity sewer main cleaning, bypass pumping, install of 11,017 LF of 8' CIPP liner	City of Zephyrhills	Mike Perry	813-780-0000	mperry@cityofzephyrhills.us	59825 Alston Ave, Zephyrhills, FL 33542	\$ 343,828.31	Oct-18	Dec-18
Big Crest Haven LS Rail Replacement	Remove and replace SS guide rails and brackets vacuum truck (for cleaning)	Village of Palm Springs	Andrew Klausner	(561) 965-4013	aklausner@vpsfl.us	226 Cypress Lane, Palm Springs, FL 33461-1699	\$ 9,830.00	Feb-19	Feb-19
Lift Station 5133 Emergency Repairs	Remove and Replace - (3) -10" Riser Pipes from the Base Elbow up to the Check Valve - Triplex Remove and Replace T- Rails Supply and install 24"-30" Plug Re-Anchoring of the Elbows as needed	Palm Beach County WUD	Gerardo Castellano	561-493-6033	gcastellano@pbwater.com	8100 Forest Hill Blvd, West Palm Beach, FL 33413	\$ 57,200.00	Jan-19	Feb-19
Palm beach Traveler RV Park	Emergency removal and replacement of up to 10 LF of 8" sewer pipe in the Palm Beach Traveler Park.	Palm Beach Trailer RV Park	Bob Wolf	216-905 6202	info@palmbeachtrailer.com	6159 Lawrence Rd, Lake Worth, FL 33462	\$ 27,800.00	May-19	Jun-19
Lift Station S-08 Replacement	The Contractor shall furnish all labor, materials, equipment, machinery, tools, apparatus, and transportation and perform all of the work shown on the Drawings and described in the Specifications entitled, Lift Station S-08 Replacement, as prepared by Honeycutt & Associates, Inc., acting as, and in the Contract Documents entitled, the Engineer, and shall	Brevard County	Owen Callard	(321) 617-7390	owen.callard@brevardfl.gov	2725 Judge Fran Jamieson Way, Viera, FL 32940	\$ 468,250.00	Aug-18	Aug-19



Hinterland Group Inc
 2051 W Blue Heron Blvd.
 Riviera Beach, FL 33404

As of: 9/30/2019

CIPP Roster: Position, Experience, Expertise, Licenses

Name	Position	Years of Experience	Expertise	Licenses
Dario Montanez	Superintendent Foreman	27	CCTV Liner Installation Liner Curing Grouting/ Pressure Testing Robotic Service Reconnection	PACP CDL
Gerardo Pulido	Boiler Operation- Manager	26	Liner Curing Vac Truck Operation Liner Installation	CDL Tanker Cert
Jaciento Pulido	Laborer	26	Liner Curing Liner Installation Wet-Out Grouting/ Pressure Testing Robotic Service Reconnection CCTV	CDL Tanker Cert Hazmat Cert
Guillermo Falcon	PACP Specialist	17	CCTV Robotic Service- Grouting / Pressure Testing Reconnection	PACP CDL
Curt Maring	Project Manager	17	CIPP, Slip Lining, Open Cut, Cleaning, TV and Vacuum Excavation	6" - 108" Confined Space PACP MACP LACP, Nassco Trainer
Ivan Pulido	Robotics Mechanic Laborer	10	Liner Installation CCTV Mechanic	CDL
Eduardo Rivera	Laborer	6	Vac Truck Operation	CDL Tanker Cert Hazmat Cert
Brett Konchak	Project Manager	5	CCTV Liner Installation Liner Curing Grouting/ Pressure Testing Robotic Service Reconnection	PACP HAZWOPER FDOT MOT



As of 7/10/20

Installed Liner Quantities

	Avg Diameter	Total Footage Installed
Palm Beach County	8.556609547	234378
Homestead	7.8203125	20525
Lake Park	35.2	1065
Cypress Lakes HOA	27	822
Winter Springs FDOT-E5U37	34	672
City of Palmetto	18	93
Charlotte County	23.44888889	26866
FDOT Martin County	19.5	1877
Desoto	24	157
Bradenton	9.096153846	10127
Delray	9.910714286	20663
Lauderdale by the Sea	8.665322581	19293.9
Golden Bear Properties	27	858
Ormond Beach	20	2842
Clay County	34.90909091	1525
Cape Coral	8.177884615	15054
Manatee County	22.01234568	11462
Riviera Beach	8	1298
Tampa	10.20673077	26181
City of West Palm Beach	16.875	14486
Clearwater	10.05421687	28225.7
Zephyrhills	8.9625	23051
Lake Worth	12.75	1722
Bartow	15.875	509
Maitland	8	1144
Nassau County	36	995
Mangonia Park	8	12795
Village of Golf	9.694444444	2309
Town of Lantana	10	20000
Lantana Airport	19.2	606
FGUA	8	6000
City of Lake City	12.25	8856
Seminole County	10.55147059	17020
Colonial Estates HOA	8	3500
City of Maitland	8	2136
Sebring	8	1685
Miramar	9	375
N Lauderdale	7.875	24873

Palm Beach Gardens	23	1313
Polk County	20.22222222	37992
Loxahatchee River/Jupiter	10.74202128	29140
Martin County	25.875	4679
Mulberry	8.833333333	3391
Stuart	9.277777778	2777
Seminole Tribe	8	3353
Hickory Ridge	18	92
Fort Lauderdale	16	485
FLO-TECH FDOT	18.85714286	463
Cypress Lakes	24.57446809	5146
Dade County (Miami)	7.822222222	22722
River Ridge	18	199
Santa Rosa County	39.53846154	981
Okeechobee	24	63
Naples	10.72777778	12110
Cooper City	7.611111111	3734
ECUA	8.283333333	20066
Palm Coast	44	828
Orange County	8.055851064	77742
Pipers Landing	28.2	640
Coral Ridge	23.57142857	916
Largo	8.490384615	12461
Lantana	12.94444444	2219
Lands End	18	32
FPL	18	356
Lee County	27	972
TOTAL FOOTAGE		810918.6