

## ATTACHMENT A- BIDDER CHECKLIST

**BIDDER:** submit one (1) original hard copy labeled "ORIGINAL", one labeled "COPY", and a digital version on a USB flash drive. The bid schedule should be in excel format, while all other documents should be in PDF format.

### ATTACHMENTS: A THROUGH I

- ATTACHMENT A:** Bidder checklist
- ATTACHMENT B:** Sealed Bid Label (if not using the provided label on the next page, please make sure all information is provided on envelope as label).
- ATTACHMENT C:** Bid Schedule (Excel format, separate document) – DO NOT RECREATE SPREADSHEET
  - Must complete the entire schedule, print original, copy, and save on USB drive in excel format.
- ATTACHMENT D:** Bid Form
- ATTACHMENT E:** Statement of Organization
- ATTACHMENT F:** Addenda Acknowledgement and Bid Bond Terms
- ATTACHMENT G:** City Bid Bond Form (DO NOT RECREATE AND ONLY USE THIS FORM)
- ATTACHMENT H:** Equipment and Source of Supply/Subcontractor List
- ATTACHMENT I:** Qualifications and Experience Form

### ATTACHMENTS: 1.1, 2.2 AND 5 THROUGH 14

- ATTACHMENT 1.1:** Insurance – Bidder to acknowledge by initialing the bottom of page.
- ATTACHMENT 2.2:** Construction Indemnification
- ATTACHMENT 5:** Certification Regarding Lobbying
- ATTACHMENT 6:** Non-Collusive Affidavit
- ATTACHMENT 7:** Conflict of Interest Form
- ATTACHMENT 8:** Public Entity Crime Information Form
- ATTACHMENT 9:** Drug-Free Workplace Form
- ATTACHMENT 10:** The Florida trench Safety Act
- ATTACHMENT 11:** Scrutinized company Certification Form
- ATTACHMENT 12:** Vendor's Certification For E-Verify System
- ATTACHMENT 13:** Human Trafficking Affidavit
- ATTACHMENT 14:** Affidavit of Compliance Foreign Entity
- ATTACHMENT 15:** Certification by Bidder – Executive Order 11246

**ATTACHMENT 16:** Certification Regarding Debarment, Suspension, and Other Responsibility Matters Primary Covered Transactions

**ATTACHMENT 17:** Certifications and Representations

**ATTACHMENT 18:** Acknowledgement of Terms, Conditions, And Grant Clauses

**ATTACHMENT 19:** Federal Non Collusion

**ATTACHMENT 20:** Federal Funding Accountability and Transparency Act

**ATTACHMENT 21:** Executive Compensation Form

**ATTACHMENT 22:** Contract Changes

**ATTACHMENT 23:** Sanctions and Penalties

**ATTACHMENT 24:** Performance and Payment Bond Terms - Bidder to acknowledge by initialing the bottom of page.

**ATTACHMENT 25:** Payment and Performance Bond Form – AWARDED VENDOR MUST USE THIS FORM. DO NOT NEED TO SUBMIT WITH BID. ***THIS PAGE MUST BE COMPLETED AND SUBMITTED***

***THIS PAGE MUST BE COMPLETED AND SUBMITTED***



**RFB 2025-43 Inflow and Infiltration (Florida Department of Economic Opportunity's Rebuild Florida Infrastructure Repair Program)**

**Bid Schedule**

| <u>No.</u>                | <u>Description</u>                                       | <u>Quantity (2)</u> | <u>Unit</u> | <u>Unit Cost</u>    | <u>Item Cost</u> |
|---------------------------|--|---------------------|-------------|---------------------|------------------|
| <b>REHABILITATION (1)</b> |  |                     |             |                     |                  |
|                           | <b>CURED-IN-PLACE LINER</b>                              |                     |             |                     |                  |
| 1                         | Cured in Place Liner - 8" Dia. (6 mm thick)              | 3937                | LF          | 44                  | 173,228          |
| 2                         | Cured in Place Liner - 10" Dia. (6 mm thick)             | 3249                | LF          | 46                  | 149,454          |
| 3                         | Reinstate Service Lateral Connection                     | 101                 | EA          | 50                  | 5,050            |
| 4                         | Sealing Service Lateral Connection via Chemical Grouting | 101                 | EA          | 400                 | 40,400           |
|                           |  |                     |             |                     |                  |
|                           |  |                     |             | <b>GRAND TOTAL:</b> | <b>368,132</b>   |

**Note 1** Rehabilitation unit costs include all work to construct, test and inspect (including but not limited to maintenance of traffic, taking samples and having them tested at a lab, cleaning/preparing pipe and manholes, pre and post rehabilitation CCTV, and bypass pumping).

**Note 2** Quantities shown are estimated to establish unit pricing for each specific item and give a general scope of the project. Final project quantities may be increased or decreased based on actual quantities and/or budget dollars available.

**Date:** 12/16/2025

**Authorized to Bind Company**

**Name ( printed) Thomas Gottsegen - Chief Legal Officer & Asst. Secretary**

**ATTACHMENT D:**  
**BID FORM**

Company Name: Inliner Solutions, LLC

Business Address: 2531 Jewett Lane, Sanford, FL 32771

To the City Commission of the City of North Port pursuant to and in compliance with your notice inviting sealed bids (Invitation to Bid), Instructions to Bidders, and the other documents relating thereto, the undersigned Bidder, having familiarized himself/herself with the terms of the Contract documents, local conditions affecting the performance of the Contract, and the cost of the work at the place where the work is to be done, hereby proposes and agrees to perform within the time stipulated in the Contract, including all of its component parts and everything required to be performed, and to provide and furnish any and all of the labor, material, tools, expendable equipment, and all utility and transportation services and design of certain items necessary to perform the Contract and complete in a workmanlike manner, all of the work required in connection with the construction of said work all in strict conformity with the plans and specifications and other Contract documents for the prices hereinafter set forth.

The undersigned, as Bidder, does hereby declare that he has read the Addend, Request for Bids, Instructions to Bidders, General Provisions, Special Provisions, Technical Specifications & Conditions, Bid Form, City Forms, Contract Drawings and or Plans, Attachments and Exhibits to this solicitation, Insurance Requirements, Permit Fees, Plan Revisions, Plans, and any other reports or documentation for: **RFB NO. 2025-43 INFLOW AND INFILTRATION MITIGATION, COMMUNITY BLOCK GRANT-MITIGATION** and further agrees to furnish all items listed on the attached Bid Form in accordance with the unit price line items as indicated on the bid schedule form(s) submitted. The above specified documents are herein incorporated into the Bid Form.

The undersigned as Bidder, declares that the only persons or parties interested in this submittal as principals are those named herein: that this submittal is made without collusion with any person, firm, or corporation: and he/she proposes and agrees, if the proposal is accepted, that he/she will execute a Contract with the City in the form set forth in the Contract documents and that he/she will accept in full payment thereof the following prices, to wit:

**PROJECT TOTAL:**

Three hundred sixty-eight thousand one hundred thirty-two dollars and zero cents \$ 368,132.00

**PRINT**

**NUMERICAL**

Through the signing of this Bid Form, Bidder attests his/her bid is guaranteed for a period of not less than **NINETY (90) DAYS** from the date of the official bid opening.

Date: 12/16/2025

Signed (Person authorized to bind the company): 

Name (printed): Justin Harris Title: Assistant Secretary

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**



**Names of Officers:**

President: Michael Fegen \_\_\_\_\_ Secretary: Robert Hille \_\_\_\_\_  
Vice President: Shaun Kologinczak \_\_\_\_\_ Treasurer: Laurie Rainey \_\_\_\_\_  
Director: Terry Bell \_\_\_\_\_ Director: Andrew Warner \_\_\_\_\_  
Other: Thomas Gottsegen \_\_\_\_\_ Other: Denise McClanahan \_\_\_\_\_

**Name of Corporation (As used in Florida):**

Inliner Solutions, LLC \_\_\_\_\_

(Spelled exactly as it is registered with the state or federal government)

**Corporate Address:**

Post Office Box: N/A \_\_\_\_\_  
City, State Zip: \_\_\_\_\_  
Street Address: 8686 New Trails Drive, Suite 115 \_\_\_\_\_  
City, State, Zip: The Woodlands, TX 77381 \_\_\_\_\_

Date: 11/13/2025 \_\_\_\_\_

Signed (Person authorized to bind the company): \_\_\_\_\_  


Name (printed): Thomas Gottsegen \_\_\_\_\_ Title: Chief Legal Officer & Asst. Secretary

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**ATTACHMENT F:**

**ADDENDA ACKNOWLEDGEMENT**

The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included in the bid price.

|              |   |       |            |              |   |       |            |
|--------------|---|-------|------------|--------------|---|-------|------------|
| Addendum No. | 1 | Dated | 10/29/2025 | Addendum No. | 5 | Dated | 11/12/2025 |
| Addendum No. | 2 | Dated | 10/27/2025 | Addendum No. | 6 | Dated | 11/13/2025 |
| Addendum No. | 3 | Dated | 10/30/2025 | Addendum No. | 7 | Dated | 11/14/2025 |
| Addendum No. | 4 | Dated | 11/04/2025 | Addendum No. | 8 | Dated | 11/20/2025 |

**BID BOND TERMS**  
 (SEE FORM NEXT PAGE)


**BID BOND: ACCOMPANYING THIS PROPOSAL IS** \$18,406,600  
 (insert: "cash", "Bidder's bond", or "certified check", as the case may be) in an amount equal to at least 5% of the total amount of the bid, payable to the City of North Port. Cashier's checks will be returned to all Bidders after award of bid. If supplying a bid bond please use the attached bid bond form. **Note: Failure to submit a bid bond will be cause for rejection of bid.**

The undersigned deposits the above-named security as a proposal guarantee and agrees that it shall be forfeited to the City as liquidated damages in case this proposal is accepted by the City and the undersigned fails to execute a Contract with the City as specified in the Contract documents accompanied by the required labor and material and faithful performance bonds with sureties satisfactory to the City, and accompanied by the required certificates of insurance coverage. Should the City be required to engage the services of an attorney in connection with the enforcement of this bid, Bidder promises to pay City's reasonable attorneys' fees incurred with or without suit.

The undersigned agrees, if awarded this bid, to furnish a **PERFORMANCE AND PAYMENT BOND** in the amount of 100% of the total project price within ten (10) calendar days after notification of award to the Purchasing Department. The undersigned shall be responsible and bear all costs associated to record Performance and Payment Bond with Sarasota County Clerk's Office. Receipt of said recording and a certified copy of the Bond shall be furnished to the Purchasing Division at the time of the pre-construction meeting.

**All Contract documents (i.e.: performance and payment bond, cashier's check, bid bond) shall be in the name of "City of North Port".**

Date: 11/19/2025

Signed (Person authorized to bind the company): 

Name (printed): Thomas Gottsegen Title: Chief Legal Officer & Asst. Secretary


**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**ADDENDA ACKNOWLEDGEMENT**

The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included in the bid price.

|              |    |       |            |              |  |       |  |
|--------------|----|-------|------------|--------------|--|-------|--|
| Addendum No. | 9  | Dated | 12/01/2025 | Addendum No. |  | Dated |  |
| Addendum No. | 10 | Dated | 12/01/2025 | Addendum No. |  | Dated |  |
| Addendum No. | 11 | Dated | 12/5/2025  | Addendum No. |  | Dated |  |
| Addendum No. |    | Dated |            | Addendum No. |  | Dated |  |

Date: 12/4/2025

Signed (Person authorized to bind the company): 

Name (printed): Thomas Gottsegen Title: Chief Legal Officer and Asst. Secretary

***THIS PAGE MUST BE COMPLETED AND SUBMITTED***

**ATTACHMENT G**

**CITY OF NORTH PORT BID BOND**

In Compliance with F.S. Chapter 255.051

STATE OF FLORIDA, CITY OF NORTH PORT

KNOW ALL BY THESE PRESENTS, that Inliner Solutions, LLC, authorized by law to do business as a Contractor in the State of Florida, as Principal, and Everest Reinsurance Company, a Corporation chartered and existing under the laws of the State of DE, as Surety, with its principal offices in the City of Warren, NJ, and authorized to do business in the State of Florida, and in accordance with Section 255.051, Florida Statutes, are held and firmly bound unto the City of North Port, Florida, in the full and just sum of 5% of the Total Bid Price, in good and lawful money of the United States of America, to be paid upon demand by the City of North Port, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, and assigns, joint and severally and firmly by these presents.

The condition of the obligation is such, that whereas the Principal has submitted the attached Bid, dated 12/17/2025, for **2025-43 INFLOW AND INFILTRATION MITIGATION, COMMUNITY BLOCK GRANT-MITIGATION.**

NOW, THEREFORE, if the Principal shall withdraw said bid prior to the date of opening the same, or shall within 10 days after the prescribed forms are presented to him for signature enter into a written Contract with City of North Port, Florida, in accordance with the bid as accepted and give a Performance and Payment Bond with good and sufficient surety or sureties as may be required for the faithful performance and proper fulfillment of such Contract and for the prompt payment of all persons furnishing labor or materials in connection therewith or, in the event of failure to enter into such Contract and give such bond within the time specified, if the Principal shall pay the City the difference between the amount specified in said bid and the amount for which the City may procure the required work and/or supplies provided the latter amount to be excess of the amount specified in said bid, then the above obligations shall be void: otherwise, to remain in full force and effect.

IN THE WITNESS WHEREOF, the above written parties have executed this instrument under their several seals dated 12/4/2025, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Witness as to Principal:

[Signature]  
(By)

Witness as to Surety:

[Signature]  
Emily Donovan



[Signature] (SEAL)  
(Principal) Inliner Solutions, LLC

Thomas Gottsegen - CWS - ASA - Secretary  
Printed Name

Everest Reinsurance Company (SEAL)  
(Surety's Name)

[Signature]  
(By-As Attorney-in-Fact, Surety)  
Victoria P. Lyons



Affix Corporate Seals and attach proper Power of Attorney for Surety.

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**



**POWER OF ATTORNEY  
EVEREST REINSURANCE COMPANY**

KNOW ALL PERSONS BY THESE PRESENTS: That Everest Reinsurance Company, a corporation of the State of Delaware ("Company") having its principal office located at Warren Corporate Center, 100 Everest Way, Warren, New Jersey, 07059, do hereby nominate, constitute, and appoint:

**Russell M. Canterbury, Jessica L. Piccirillo, Steven E. Susanin, Woodrow M. Baird, Diane Moraski, Victoria P. Lyons,  
Richard A. Leveroni, Megan B. Donovan**

its true and lawful Attorney(s)-in-fact to make, execute, attest, seal and deliver for and on its behalf, as surety, and as its act and deed, where required, any and all bonds and undertakings in the nature thereof, for the penal sum of no one of which is in any event to exceed UNLIMITED, reserving for itself the full power of substitution and revocation.

Such bonds and undertakings, when duly executed by the aforesaid Attorney(s)-in-fact shall be binding upon the Company as fully and to the same extent as if such bonds and undertakings were signed by the President and Secretary of the Company and sealed with its corporate seal.

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Board of Directors of Company ("Board") on April 21, 2016:

*RESOLVED, that the President, any Executive Vice President, and any Senior Vice President are hereby appointed by the Board as authorized to make, execute, seal and deliver for and on behalf of the Company, any and all bonds, undertakings, contracts or obligations in surety or co-surety with others and that the Secretary or any Assistant Secretary of the Company be and that each of them hereby is authorized to attest to the execution of any such bonds, undertakings, contracts or obligations in surety or co-surety and attach thereto the corporate seal of the Company.*

*RESOLVED, FURTHER, that the President, any Executive Vice President, and any Senior Vice President are hereby authorized to execute powers of attorney qualifying the attorney named in the given power of attorney to execute, on behalf of the Company, bonds and undertakings in surety or co-surety with others, and that the Secretary or any Assistant Secretary of the Company be, and that each of them is hereby authorized to attest the execution of any such power of attorney, and to attach thereto the corporate seal of the Company.*

*RESOLVED, FURTHER, that the signature of such officers named in the preceding resolutions and the corporate seal of the Company may be affixed to such powers of attorney or to any certificate relating thereto by facsimile, and any such power of attorney or certificate bearing such facsimile signatures or facsimile seal shall be thereafter valid and binding upon the Company with respect to any bond, undertaking, contract or obligation in surety or co-surety with others to which it is attached.*

**IN WITNESS WHEREOF**, Everest Reinsurance Company has caused their corporate seals to be affixed hereto, and these presents to be signed by their duly authorized officers this 10<sup>th</sup> day of September 2025.



Everest Reinsurance Company

By: Anthony Romano, Senior Vice President

On this 10<sup>th</sup> day of September 2025, before me personally came Anthony Romano, known to me, who, being duly sworn, did execute the above instrument; that he knows the seal of said Company; that the seal affixed to the aforesaid instrument is such corporate seal and was affixed thereto; and that he executed said instrument by like order.

LINDA ROBINS  
Notary Public, State of New York  
No 01R06239736  
Qualified in Queens County  
Term Expires April 25, 2027

Linda Robins, Notary Public

I, Sylvia Semerdjian, Secretary of Everest Reinsurance Company do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Section of the bylaws and resolutions of said Corporation as set forth in said Power of Attorney, with the ORIGINALS ON FILE IN THE HOME OFFICE OF SAID CORPORATION, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

**IN WITNESS WHEREOF**, I have hereunto set my hand and affixed the seal of said Company, this 4th day of December, 2025.



By: Sylvia Semerdjian, Secretary

**ATTACHMENT H**

**EQUIPMENT**

Equipment is located at: 2531 Jewett Lane, Sanford, FL 32771

Please make sure your list of equipment contains the following: Description of equipment, inclusive of manufacturer, year and condition.

List the condition of equipment/vehicles utilized for this project in accordance with the following scale:  
**1-Excellent: 2-Good: 3-Fair: 4-Poor.** (Attach additional sheets, if required.)

| Description                      | Manufacturer | Year | Condition | Leased/Owned |
|----------------------------------|--------------|------|-----------|--------------|
| 1. *See Attached Equipment List* |              |      |           |              |
| 2.                               |              |      |           |              |
| 3.                               |              |      |           |              |

**SOURCE OF SUPPLY AND SUBCONTRACTOR FORM**

The following sources of supply and subcontractors shall be used for the **2025-43 INFLOW AND INFILTRATION MITIGATION, COMMUNITY BLOCK GRANT-MITIGATION.** If Bidder does not have a source of supply or subcontractor, insert "to be determined". When a source or subcontractor is determined, selection will be subject to City approval. (If not applicable, state N/A).

**SUBCONTRACTOR(S)**

**(PLEASE INCLUDE ADDRESS/TELEPHONE NUMBER & E-MAIL)**

1. National Water Main Cleaning Company - 15551 Okeechobee Boulevard Loxahatchee Groves, FL 33470 / Tel: (561) 855-6905 / cmaring@nwmcc.com
2. \_\_\_\_\_
3. \_\_\_\_\_

**SUPPLIER(S)**

1. Inliner Solutions, LLC does not currently have any Supplier needs
2. \_\_\_\_\_
3. \_\_\_\_\_

Date: 12/16/2025

Signed (Person authorized to bind the company): 

Name (printed): Justin Harris Title: Assistant Secretary

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**



**Inliner Solutions, LLC  
Equipment List**

| Asset ID  | Description                     | Asset Class | Serial Number     |
|-----------|---------------------------------|-------------|-------------------|
| 03.33597  | KIDRON 32' REEFER TRAILER       | TRAILERS    | 1K9133216X1054398 |
| 03.33702  | BROOKS BROTHERS LAUNCHER TRLR   | TRAILERS    | 1B9US1312GM274137 |
| 03.33704  | BROOKS BROTHERS LAUNCHER TRLR   | TRAILERS    | 1B9US1319GM274460 |
| 03.744029 | INVERSION TRAILER               | TRAILERS    | MVIN339858IND     |
| 04.35526  | FREIGHTLINER VAC-CON 4212LHAE   | PFMTRUCK    | 1FVHG3FE8KHKC3118 |
| 1155      | 99 TKG LOWBOY TR                | TRAILERS    | 1TKJ04921XB095367 |
| 1254      | 00 PET 330 REEFER               | REEFERTRK   | 1NPNHD7X5YS493157 |
| 13.33916  | AIR COMPRESSOR APRX VS22A       | AIRCOMP     |                   |
| 1304      | 00 MAC CH613 ROAD TRACTOR       | RDTRACTOR   | 1M1AA18Y8YW126925 |
| 1305      | 00 PET 330 REEFER TK            | REEFERTRK   | 2NPNHD7X9YM536137 |
| 1368      | 01 ATM 8X14 DUMP TR             | TRAILERS    | 1A9FB14261L429072 |
| 139322    | PROKASRO KASRO 1.7 ROBOT        | CAMERAEQ    | 270141            |
| 139324    | VERICURE TEMP MONITORING SYS    | VERICURE    | DE47503265        |
| 139386    | IST CUTTER SYSTEM               | CAMERAEQ    |                   |
| 139421    | CHEVROLET IMPALA                | PUTRUCK     | 2G1115S34G9175222 |
| 139441    | FL M2106 3AX REFRIG TRUCK       | REEFERTRK   | 1FVHCYBS99HAH6034 |
| 139443    | KENWORTH T800 3AX BOILER TRUCK  | HEATERTRK   | 1NKDX4TX86J157421 |
| 139449    | FL M2106 2AX STEAM TRUCK        | STEAMTRK    | 1FVACXDC27HX25995 |
| 139450    | INTL DURASTAR 4300 2AX STEAM    | STEAMTRK    | 1HTMMAAN8DH300742 |
| 139454    | HYSTER H330XL FORKLIFT          | FORKLIFT    | C019D01507K       |
| 139460    | MANAC 3AX 53' STEP DECK TRAILER | TRAILERS    | 2M5131617W1054599 |
| 139464    | UTILITY 36' REFRIG TRAILER      | TRAILERS    | 1UYVS253XDM675613 |
| 139502    | ISUZU CUTTER TRUCK              | TVTRUCK     | JALE5W163A7901027 |
| 139503    | UNITED 2AX 14' CARGO TRAILER    | TRAILERS    | 56JTE1421JA159376 |
| 139508    | INVERSION FRAME 96" ROLLER      | INVUNIT     |                   |
| 139509    | INVERSION FRAME 168" ROLLER     | INVUNIT     |                   |
| 139510    | INVERSION TRAILER 36"           | TRAILERS    | MVIN343081IND     |
| 139511    | INVERSION TOWER 90"             | INVUNIT     |                   |
| 139512    | INVERSION TRAILER 36"           | TRAILERS    |                   |
| 139515    | HYDRATECH HYDRAULIC POWER UNIT  | MISCLGEQ    |                   |
| 139518    | VERICURE TEMP MONITORING SYS    | VERICURE    | DE47503345        |
| 139526    | CONVEYOR ASSEMBLY               | WETOUT      |                   |
| 139527    | NJR SCRM STATIC MIXER           | WETOUT      |                   |
| 139528    | NJR MARK XXV RESIN STORAGE      | WETOUT      |                   |
| 139529    | PROFAB CATALYST MIXING SYSTEM   | WETOUT      |                   |
| 139531    | NJR 160" WETOUT CONVEYOR        | WETOUT      |                   |
| 139532    | NJR 96" WETOUT CONVEYOR         | WETOUT      |                   |
| 139533    | DEKKER VACUUM PUMP              | WETOUT      |                   |
| 139535    | VERICURE TEMP MONITORING SYS    | VERICURE    | DE47501271        |
| 139992    | FORD F150 SUPER CAB 4X4         | PUTRUCK     | 1FTEX1EP6JKE08389 |
| 139993    | FORD F150 SUPER CAB 4X4         | PUTRUCK     | 1FTEX1EP7JKE40462 |
| 140454    | PIPEHUNTER EASEMENT MACHINE     | ESMTMACH    | 08193623          |
| 140455    | PIPEHUNTER EASEMENT TRAILER     | TRAILERS    | 1T91T1311KP391623 |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 140456   | MTC RFM MACHINE                | RFMMACH     |                   |
| 140457   | MTC MINI RFM MACHINE           | RFMMACH     |                   |
| 140458   | MTC RFM TRAILER                | TRAILERS    | 7K7US1314KM001022 |
| 140479   | PETE 348 3AX STEAM             | STEAMTRK    | 2NP3LJ9X3LM720550 |
| 140480   | PETE 567 3AX BOILER            | HEATERTRK   | 1NPCXP0X3LD720428 |
| 140656   | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47503344        |
| 140661   | FORD F650 CUES SP CUTTER TRUCK | TVTRUCK     | 1FDNF6DCXKDF01433 |
| 140662   | FORD F650 CUES SP CUTTER TRUCK | TVTRUCK     | 1FDNF6DC4KDF01430 |
| 140663   | HALLI CURING MONITORING SYS    | VERICURE    | 0004277773        |
| 140754   | FORD F650 TOOL TRUCK           | TVTRUCK     | 3FDNF65YX3MB02327 |
| 140872   | REED B20HP CONCRETE PUMP       | TRAILERS    | 19-4108           |
| 140995   | FORD F150 SUPERCREW 4X4        | PUTRUCK     | 1FTEW1EP1KKE25122 |
| 140997   | FORD F150 SUPERCREW 4X4        | PUTRUCK     | 1FTEW1EP3KKE25123 |
| 141344   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BTXKEF73189 |
| 141346   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT6KEF73190 |
| 141347   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT8KEF73191 |
| 141349   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT1KEF73193 |
| 141685   | PETE 348 3AX REEFER TRUCK      | REEFERTRK   | 2NP3LJ9X6EM244409 |
| 141687   | PETE 377 3AX BOILER            | HEATERTRK   | 1XPCDR9X2KN270454 |
| 142683   | FORD .5 TON PICKUP             | PUTRUCK     | 1FTFX1CF4DKF74655 |
| 142684   | FORD .5 TON PICKUP             | PUTRUCK     | 1FTFX1CFXEKD76390 |
| 142686   | FORD .5 TON PICKUP             | PUTRUCK     | 1FTFX1CF3EKE33772 |
| 142688   | FORD .5 TON PICKUP             | PUTRUCK     | 1FTFX1CF7EKE33774 |
| 142689   | FORD F250 CREW 4X4             | PUTRUCK     | 1FT7W2B67FEB32341 |
| 142690   | FORD ESCAPE                    | PUTRUCK     | 1FMCU0F70EUC76681 |
| 142691   | FORD F250 PICKUP 4X4           | PUTRUCK     | 1FT7W2B6XFEB54589 |
| 142696   | FORD .5 TON CREWCAB 4X4        | PUTRUCK     | 1FTFW1EF7EKF78250 |
| 142698   | FORD F250 CREWCAB 4X4          | PUTRUCK     | 1FT7W2B67FEB54596 |
| 142700   | TRAILMAX TD-40-T TILTBED TRLR  | TRAILERS    | 5UCPT3223EA002073 |
| 142704   | CHEVY COLORADO                 | PUTRUCK     | 1GCHSDFE1B8113824 |
| 142705   | OSW CUSTOM WET OUT TRAILER     | TRAILERS    | 1Z9SF3529GW163042 |
| 142711   | QLS GEOPOLYMER SPRAY TRAILER   | TRAILERS    | 5WPB3FW26GP003261 |
| 142712   | FORD F150 CREW PICKUP          | PUTRUCK     | 1FTFX1CMXCFA54297 |
| 142713   | REED B20HP CONCRETE PUMP       | TRAILERS    | 18-3954           |
| 142715   | .75 TON PICKUP                 | PUTRUCK     | 1FT7W2A61CED23721 |
| 142717   | FORD F250 PICKUP               | PUTRUCK     | 1FT7W2A68CEB56791 |
| 142718   | FORD F250 PICKUP               | PUTRUCK     | 1FT7W2A66CEC49051 |
| 142725   | XTREME XR1245 TELEHANDLER      | MISCLGEQ    | XR1245081492357   |
| 142726   | CAT LB FORKLIFT                | FORKLIFT    | 71L00444          |
| 142727   | 6" PIONEER CENTRIFUGAL PUMP    | TRAILERS    | 1P9PSHD1XGC622162 |
| 142728   | NISSAN LP FORKLIFT             | FORKLIFT    | 9R0380            |
| 142729   | DOOSAN G35C-5LPG 3.5K FORKLIFT | FORKLIFT    | FGA0E-1790-01427  |
| 142730   | MULTIQUIP 45KW DCA45SS GEN SET | GENERATOR   | 7251332           |



Inliner Solutions, LLC  
Equipment List

| Asset ID | Description                    | Asset Class | Serial Number      |
|----------|--------------------------------|-------------|--------------------|
| 142731   | MULTIQUIP 45KW DCA45SS GEN SET | GENERATOR   | 7251319            |
| 142732   | 6" PIONEER CENTRIFUGAL PUMP    | TRAILERS    | 1P9PSHD11GC622163  |
| 142733   | MULTIQUIP 60KW GENERATOR       | GENERATOR   | 370-8271           |
| 142734   | QUADEX SPRAYMASTER TRLR MT SYS | TRAILERS    | 1T9BU1226GA694340  |
| 142737   | 24" CIPP STEAM SHOOTER TRAILER | TRAILERS    | 1E9BS1214HW267150  |
| 142738   | RESIN STORAGE TANK SYS         | WETOUT      |                    |
| 142739   | 12" CIPP STEAM SHOOTER CART    | TRAILERS    | ESI-S12RB-U-5133   |
| 142742   | 12" CIPP STEAM SHOOTER CART    | TRAILERS    | ESI-S12RB-U-5132   |
| 142743   | SCHWALM CUTTER                 | CAMERAEQ    | 154                |
| 142744   | 12" CIPP STEAM SHOOTER CART    | TRAILERS    | ESI-S12RB-U-5134   |
| 142745   | SCHWALM CUTTER                 | CAMERAEQ    | 153                |
| 142746   | SCHWALM CUTTER                 | CAMERAEQ    | 147                |
| 142747   | TOWMASTER T-12DT TILT TRAILER  | TRAILERS    | 4KNNTT162X5L160533 |
| 142748   | WET OUT CONVEYOR 120"          | WETOUT      | HS-2166            |
| 142749   | TRL REFRIG TRLR                | TRAILERS    | 1UYVS253XWM421032  |
| 142751   | WET OUT CONVEYOR 120"          | CONVEYORS   |                    |
| 142752   | GREAT DANE STEPDECK            | TRAILERS    | 1GRDM902BPM025201  |
| 142753   | CONVEYOR                       | WETOUT      |                    |
| 142754   | FORD F650 2AX DUMP             | TVTRUCK     | 3FRWF6FC9CV357348  |
| 142755   | SCHWALM CUTTER W/CAMERA        | CAMERAEQ    | 170                |
| 142756   | INTERNATIONAL 4300 TV/CUTTER   | TVTRUCK     | 1HTMMMML3FH061518  |
| 142757   | SCHWALM TALPA FSR 2060 CUTTER  | CAMERAEQ    | 171K               |
| 142758   | TALPA FSR 1330/6 ROBOTIC CUTTR | CAMERAEQ    |                    |
| 142759   | FORD F750 22' BOX TRUCK        | MISCTRUCK   | 3FRXF7FE6DV796844  |
| 142760   | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47501249         |
| 142761   | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47501769         |
| 142762   | PETE 348 3AX REEFER TRUCK      | REEFERTRK   | 2NP3LJ9X1EM242891  |
| 142763   | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47501770         |
| 142764   | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47501771         |
| 142765   | INTERNATIONAL 4300 TV/CUTTER   | TVTRUCK     | 3HAMMMML0FL571416  |
| 142766   | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47501766         |
| 142767   | PETE 348 3AX REEFER TRUCK      | REEFERTRK   | 2NP3LJ9X6FM267173  |
| 142768   | SCHWALM TALPA FSR 2060 CUTTER  | CAMERAEQ    | 204                |
| 142769   | SCHWALM TALPA FSR 2060 CUTTER  | CAMERAEQ    | 210                |
| 142770   | PETE 348 3AX REEFER TRUCK      | REEFERTRK   | 2NP3LJ9X8FM267174  |
| 142771   | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47501962         |
| 142772   | PETE 367 3AX BOILER            | HEATERTRK   | 1NPTL40X6FD267100  |
| 142773   | FORD F750 22' BOX TRUCK        | MISCTRUCK   | 3FRXF7FC5DV018033  |
| 142775   | FORD F750 22' BOX TRUCK        | MISCTRUCK   | 3FRXF7FEXDV770781  |
| 142777   | FLYGT 10" MODEL 3301 PUMP      | MISCSMEQ    | 3301.185-1660006   |
| 142779   | FLYGT 10" MODEL 3301 PUMP      | MISCSMEQ    | 3301.185-1660007   |
| 142780   | PETE 567 10YD 3AX DUMP         | MISCTRUCK   | 1NPCL79X5FD271465  |
| 142781   | XP50 HEATED SPRAY SYSTEM       | MISCTRUCK   | 07-00287           |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                   | Asset Class | Serial Number             |
|----------|-------------------------------|-------------|---------------------------|
| 142782   | SCHWALM TALPA FSR 1330 CUTTER | CAMERAEQ    | 000135-18                 |
| 142783   | FORD F550 MECH TRUCK          | TVTRUCK     | 1FDUF5GT4EEB54083         |
| 142784   | SCHWALM TALPA FSR 2060 CUTTER | CAMERAEQ    | 000338-06                 |
| 142785   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47502689                |
| 142786   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47502746                |
| 142787   | TRYTEK E22 INVERSION UNIT     | INVUNIT     | 1007                      |
| 142788   | INTERNATIONAL 4300 TV/CUTTER  | TVTRUCK     | 3HAMMMML5FL509719         |
| 142789   | TRYTEK E22 INVERSION UNIT     | INVUNIT     | 1011                      |
| 142790   | FORD F750 22' BOX TRUCK       | MISCTRUCK   | 3FRXF7FE4FV000482         |
| 142793   | PETE 567 3AX REEFER TRUCK     | REEFERTRK   | 1NPCL79X8HD419840         |
| 142796   | PETE 337 2AX JETTER           | JETTRUCK    | 2NP2HM7X7HM444608         |
| 142797   | BEAVER C165 CUTTER            | CAMERAEQ    | BGC02506                  |
| 142798   | 160" WET OUT CONVEYOR         | CONVEYORS   | 1273                      |
| 142799   | BOILER BODY FOR ASSET 143986  | MISCTRUCK   | RLU8491/1NPCL70X6HD444684 |
| 142801   | PETE 337 2AX JETTER           | JETTRUCK    | 2NP2HM7X7JM487660         |
| 142802   | RESIN TANK STORAGE SYSTEM     | WETOUT      |                           |
| 142803   | KENWORTH T880 3AX BOILER      | HEATERTRK   | 1NKZLK0X4JJ187776         |
| 142805   | FLT M2 DUMP TRUCK             | MISCTRUCK   | 1FVACXAK74HM33881         |
| 142806   | 1600A ROBOTIC CUTTER          | CAMERAEQ    | 132K                      |
| 142807   | FTL FLD112 BOILER             | HEATERTRK   | 1FUY3EDB8RP570408         |
| 142808   | TALPA 2060 ROBOTIC CUTTER     | CAMERAEQ    | 142                       |
| 142810   | PUTZ PLASTER PUMP             | MISCSMEQ    |                           |
| 142811   | FREIGHTLINER BOILER TRUCK     | HEATERTRK   | 1FUJC6CK36LW98928         |
| 142813   | GMC C6500 TV/CUTTER           | TVTRUCK     | 1GDJ6C1366F433076         |
| 142814   | GMC C5500 VIDEO TRUCK         | TVTRUCK     | 1GDE5C1246F422413         |
| 142815   | INTL 4400 REFRIG TRK          | REEFERTRK   | 1HTMSAZR55J032871         |
| 142821   | GMC 5500 2.5 TN FB            | MISCTRUCK   | J8DE5B16757300119         |
| 142822   | KNW T800 BOILER               | HEATERTRK   | 1NKDL00X7BJ279867         |
| 142823   | INTERNATIONAL 4300 TOOL TRUCK | MISCTRUCK   | 1HTMMAAN84H659363         |
| 142824   | INTL 4300 BOX TRUCK           | MISCTRUCK   | 1HTMMAALX6H221123         |
| 142825   | GMC C5500 VIDEO TRUCK         | TVTRUCK     | 1GDE5C1949F407881         |
| 142826   | ARS MAINLINE INSPECT SYS      | CAMERAEQ    | CFG-VEV-0089              |
| 142827   | FTL M2 REFRIG TRK             | REEFERTRK   | 1FVACWDC57HX24351         |
| 142828   | FTL M2 BOX TRK                | MISCTRUCK   | 1FVACWDCX4HN07907         |
| 142829   | MAC CX600 BOILER              | HEATERTRK   | 1M1AE07Y4YW002229         |
| 142830   | FTL M2 BOX TRK                | MISCTRUCK   | 1FVACWDC96HW75055         |
| 142831   | FREIGHTLINER M2 TV/CUTTER     | TVTRUCK     | 1FVAC4DA56HV89129         |
| 142832   | FREIGHTLINER JETTER TRK       | JETTRUCK    | 1FVACXDT7EHFK9891         |
| 142833   | KNW T800T 3 AX TRACTOR        | RDTRACTOR   | 1XKDDBOX8SR674432         |
| 142834   | FORD F250 PICKUP 4X4          | PUTRUCK     | 1FTNF2B50AEA03185         |
| 142835   | FORD .75 TON PICKUP           | PUTRUCK     | 1FTBF2A62BEB18482         |
| 142838   | FORD .5 TON PICKUP            | PUTRUCK     | 1FTEX1CM2BFD27926         |
| 142843   | PROKASRO KASRO 1.7 ROBOT      | CAMERAEQ    | 270140                    |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                   | Asset Class | Serial Number      |
|----------|-------------------------------|-------------|--------------------|
| 142848   | PROKASRO KASRO 1.7 ROBOT      | CAMERAEQ    | 270142             |
| 143496   | PETE 348 3AX REEFER TRUCK     | REEFERTRK   | 2NP3LJ0X7MM724714  |
| 143496T  | PETE 348 3AX REEFER TRUCK     | REEFERTRK   | 2NP3LJ0X7MM724714T |
| 143497   | PETE 348 3AX REEFER TRUCK     | REEFERTRK   | 2NP3LJ0X9MM724715  |
| 143497T  | PETE 348 3AX REEFER TRUCK     | REEFERTRK   | 2NP3LJ0X9MM724715T |
| 143986   | KENWORTH T800 3AX BOILER      | HEATERTRK   | 3BKDL70X7KF346958  |
| 145010   | PETE 348 3AX REEFER TRUCK     | REEFERTRK   | 2NP3LJ0X2MM753909  |
| 145012   | PETE 348 3AX REEFER TRUCK     | REEFERTRK   | 2NP3LJ0X9MM753910  |
| 145200   | FORD F650 TV/CUTTER/GROUT TRK | TVTRUCK     | 1FDWF6DC3MDF08683  |
| 145200T  | FORD F650 TV/CUTTER/GROUT TRK | TVTRUCK     | 1FDWF6DC3MDF08683T |
| 145312   | FORD F150 CREWCAB 4X4         | PUTRUCK     | 1FTEW1EP9LKD68430  |
| 145313   | FORD F150 CREWCAB 4X4         | PUTRUCK     | 1FTEW1EP6LKD68434  |
| 1454     | 01 MAC TRUCK-HEATER RB688S    | HEATERTRK   | 1M2AM08C01M005910  |
| 145402   | GREAT DANE 48' REEFER TRAILER | TRAILERS    | 1GRAA96287W702790  |
| 1459     | 01 DOR 48FT PLATFORM TR       | INVUNIT     | 1DTP10Z291G057118  |
| 146300   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47503513         |
| 146301   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504055         |
| 146302   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504083         |
| 146303   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504082         |
| 146304   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504052         |
| 146305   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504054         |
| 146306   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504053         |
| 146308   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504113         |
| 146309   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504119         |
| 146310   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504116         |
| 146311   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504114         |
| 146312   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504118         |
| 146313   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504115         |
| 146314   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47504117         |
| 146428   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47501217         |
| 146429   | VERICURE TEMP MONITORING SYS  | VERICURE    | DE47501546         |
| 1465     | 03 PET 379 ROAD TRACTOR       | RDTRACTOR   | 1XP5DB0X43N802981  |
| 146517   | RESIN TANK 1                  | WETOUT      |                    |
| 146518   | RESIN TANK 2                  | WETOUT      |                    |
| 146519   | RESIN TANK 3                  | WETOUT      |                    |
| 146520   | RESIN TANK 4                  | WETOUT      |                    |
| 146521   | RESIN TANK 5                  | WETOUT      |                    |
| 146522   | RESIN TANK 6                  | WETOUT      |                    |
| 146523   | RESIN TANK 7                  | WETOUT      |                    |
| 146524   | RESIN TANK 8                  | WETOUT      |                    |
| 146525   | RESIN TANK 9                  | WETOUT      |                    |
| 146526   | RESIN TANK 10                 | WETOUT      |                    |
| 146584   | FORD F350 CREW CAB 4X4        | PUTRUCK     | 1FT7W3BT7MEC32545  |



Inliner Solutions, LLC  
Equipment List

| Asset ID | Description                    | Asset Class | Serial Number      |
|----------|--------------------------------|-------------|--------------------|
| 146585   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT9MEC32546  |
| 146586   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT0MEC32547  |
| 146587   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT2MEC32548  |
| 146588   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT4MEC32549  |
| 146589   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT0MEC32550  |
| 146590   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT2MEC32551  |
| 146591   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT4MEC32552  |
| 146592   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT6MEC32553  |
| 146593   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT8MEC32554  |
| 146641   | FORD F350 FLATBED 4X4          | PUTRUCK     | 1FD8W3FT4MEC92261  |
| 146759   | FREIGHTLINER M2 UV CURE TRUCK  | MISCTRUCK   | 3ALACWFC0LDKU8300  |
| 1468     | 97 UTL 48FT REEFER TR          | TRAILERS    | 1UYVS487VU995802   |
| 146800   | FORD F650 ARIES 2.0 SP CUT TRK | TVTRUCK     | 1FDWF6DC1MDF08682  |
| 146800T  | FORD F650 ARIES 2.0 SP CUT TRK | TVTRUCK     | 1FDWF6DC1MDF08682T |
| 146801   | FORD F650 ARIES 2.0 SP CUT TRK | TVTRUCK     | 1FDWF6DC5MDF08684  |
| 146801T  | FORD F650 ARIES 2.0 SP CUT TRK | TVTRUCK     | 1FDWF6DC5MDF08684T |
| 147409   | DOOSAN D140S-7 31K FORKLIFT    | FORKLIFT    | FDC0A-2300-00014   |
| 147594   | PETE 348 3AX REEFER TRUCK      | REEFERTRK   | 2NP3LJ0XXNM794922  |
| 147594T  | PETE 348 3AX REEFER TRUCK      | REEFERTRK   | 2NP3LJ0XXNM794922T |
| 147596   | PETE 348 3AX REEFER TRUCK      | REEFERTRK   | 2NP3LJ0X1NM794923  |
| 147596T  | PETE 348 3AX REEFER TRUCK      | REEFERTRK   | 2NP3LJ0X1NM794923T |
| 147703   | CATALYST HEATER                | WETOUT      |                    |
| 147875   | FORD F150 CREWCAB 4X4          | PUTRUCK     | 1FTFW1EF2EKF39789  |
| 148070   | TALPA 2060 ROBOTIC CUTTER      | CAMERAEQ    | 2060-6D-404-2844   |
| 148071   | TALPA 2060 ROBOTIC CUTTER      | CAMERAEQ    | 2060-6D-412-2869   |
| 148072   | TALPA 2060 ROBOTIC CUTTER      | CAMERAEQ    | 2060-6D-405-2845   |
| 148073   | TALPA 2060 ROBOTIC CUTTER      | CAMERAEQ    | 2060-6D-414-2873   |
| 148074   | TALPA 2060 ROBOTIC CUTTER      | CAMERAEQ    | 2060-6D-400-2840   |
| 148075   | TALPA 2060 ROBOTIC CUTTER      | CAMERAEQ    | 2060-6D-416-2882   |
| 148076   | TALPA 2060 ROBOTIC CUTTER      | CAMERAEQ    | 2060-6D-402-2842   |
| 148077   | TALPA 2060 ROBOTIC CUTTER      | CAMERAEQ    | 2060-6D-403-2843   |
| 148599   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT0NEC26765  |
| 148600   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT6NEC26768  |
| 148601   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT4NEC26770  |
| 148765   | FORD F250 CREWCAB 4X4          | PUTRUCK     | 1FT7W2B63FEB32336  |
| 148781   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT2NEC26766  |
| 148782   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT4NEC26767  |
| 148783   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT8NEC26769  |
| 148784   | FORD F350 CREW CAB 4X4         | PUTRUCK     | 1FT7W3BT6NEC26771  |
| 149241   | DOOSAN G45S-5 LPG 10K FORKLIFT | FORKLIFT    | FGB03-1280-01330   |
| 149471   | TALPA 1330 ROBTIC CUTTER       | CAMERAEQ    | 287                |
| 149472   | TALPA 1330 ROBTIC CUTTER       | CAMERAEQ    | 288                |
| 1495     | 03 ESD 10X12FT DUMP TR         | TRAILERS    | 4YZDT122731006526  |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number      |
|----------|--|-------------|--------------------|
| 1509     | 03 STL L7500 VAC CON TK  | JETTRUCK    | 2FZHATAK13AL70323  |
| 152131   | CAT 308 EXCAVATOR  | EXCAVATOR   | GG805878           |
| 152132   | CAT 308 EXCAVATOR  | EXCAVATOR   | GG805963           |
| 152133   | CAT 308 EXCAVATOR  | EXCAVATOR   | GG806091           |
| 152134   | CAT 308 EXCAVATOR  | EXCAVATOR   | GG806209           |
| 152561   | FORD E450 CUTWAY VAN   | MISCTRUCK   | 1FDXE4FS3GDC10347  |
| 152563   | INTERNATIONAL 4300 BOX VAN                                     | MISCTRUCK   | 1HTMMAAN06H196931  |
| 1527     | 03 MAC RD688S HEATER TK  | HEATERTRK   | 1M2P267C73M066775  |
| 1528     | 03 MAC CV713 HEATER TK   | HEATERTRK   | 1M2AG11C23M004882  |
| 1531     | 03 STL L7500 HOT SHOT JET TK                                   | JETTRUCK    | 2FZHATAK73AL70326  |
| 1559     | INTERNATIONAL STEAM TRUCK                                      | STEAMTRK    | 1HTMKAANS54H608747 |
| 1565     | 03 PET 330 JET TK  | JETTRUCK    | 2NPNLZ9X23M809727  |
| 15736    | 08 CRANE-10 TON BRIDGE   | WETOUT      | 26852              |
| 1596     | 04 INT 4300 TV/CUT RE: 2012                                    | TVTRUCK     | 1HTMMAAM64H608693  |
| 161081   | Miller Weldmaster  | MISCLGEQ    | CIPP-0116-4313     |
| 161082   | Quincy Compressor  | AIRCOMP     | CAI640210          |
| 161083   | Union Special #1   | MISCSMEQ    |                    |
| 161084   | Heat Welder  | MISCSMEQ    |                    |
| 161085   | Union Special #2   | MISCSMEQ    |                    |
| 161086   | 8" Nip Roller  | MISCSMEQ    |                    |
| 161087   | Pallet Racks   | MISCSMEQ    |                    |
| 161088   | Sweeper  | MISCSMEQ    |                    |
| 161089   | Marconi Printer  | MISCSMEQ    |                    |
| 161091   | 100" Nip Roller  | MISCSMEQ    |                    |
| 161092   | Crane Scale  | MISCSMEQ    |                    |
| 161093   | 81500 Modification   | MISCSMEQ    |                    |
| 161094   | Projector  | MISCSMEQ    |                    |
| 161095   | Union Special 89045  | MISCSMEQ    |                    |
| 161096   | Slitter Modification   | MISCSMEQ    |                    |
| 161098   | Thwing-Albert Quality Control Tester                           | MISCSMEQ    |                    |
| 161099   | Omega Datalogger   | MISCSMEQ    |                    |
| 161105   | 120-inch Slitting Machine                                      | MISCLGEQ    |                    |
| 161106   | CCTV System  | MISCSMEQ    |                    |
| 161108   | (4) Stands with SS Hooks                                       | MISCSMEQ    |                    |
| 161109   | CIPP Modifications - Linear Actuation for CIPP Line            | MISCSMEQ    |                    |
| 161110   | Security System  | MISCSMEQ    |                    |
| 161111   | Conveyor Belt for QA/QC Line                                   | CONVEYORS   |                    |
| 161112   | Stacker Conveyor Extension for Miller Weldmaster               | CONVEYORS   |                    |
| 161113   | Sewing Turf Machine  | MISCSMEQ    |                    |
| 161114   | Leister Uniroof 230V and Leister Variant 230V Welding Machines | MISCSMEQ    |                    |
| 161115   | Linear Actuation Tape Weld                                     | MISCSMEQ    |                    |
| 161116   | Cascade Roll Paper Roll Clamp - Forklift Attachment            | FORKLIFT    |                    |



## Inliner Solutions, LLC Equipment List

| Asset ID | Description   | Asset Class | Serial Number         |
|----------|---|-------------|-----------------------|
| 161117   | Conduit and Wire Installation, Equipment Relocation           | MISCSMEQ    |                       |
| 161118   | Roller Stands   | MISCSMEQ    |                       |
| 161121   | Miller Weldmaster Modifications                               | MISCLGEQ    |                       |
| 161123   | Cascade Roll Paper Roll Clamp - Forklift Attachment           | FORKLIFT    |                       |
| 161124   | Hydraulic leg support   | MISCSMEQ    |                       |
| 161125   | R2511 Roller Assembly A6204 Bearing                           | MISCSMEQ    | CVS00005-A6204-65-V98 |
| 161126   | Repairs on VFD Motor Controller                               | MISCSMEQ    |                       |
| 161128   | Inventory Computer System                                     | MISCSMEQ    |                       |
| 161129   | Mower - Davis Farm  | MISCSMEQ    |                       |
| 161130   | Model 34TM-10 Table Top Universal Test System                 | MISCLGEQ    |                       |
| 161132   | TR45 JOHNSON PCARD  | MISCSMEQ    |                       |
| 161134   | 185 CFM Air Compressors                                       | AIRCOMP     |                       |
| 161135   | AJ1236 WETOUT TABLE   | MISCSMEQ    |                       |
| 161136   | Roller Tables Safey Equip install                             | MISCSMEQ    |                       |
| 161137   | 2 Refrigeration Units   | MISCSMEQ    |                       |
| 161138   | Heavy Haul Refer rebuild                                      | MISCSMEQ    |                       |
| 161139   | Reefer Loading System   | REEFERTRK   |                       |
| 161140   | 550 Gal liquitote containers                                  | MISCSMEQ    |                       |
| 161141   | Tank  | TANKS       |                       |
| 161145   | WET-OUT MD# 300-72  | MISCSMEQ    |                       |
| 161146   | Liquitote Center Drain unit(550 gallon)                       | MISCSMEQ    |                       |
| 161147   | Forklift  | MISCSMEQ    | AT29B00428            |
| 161148   | KVT 3.14 Vacuum Pump  | MISCSMEQ    | D2836179              |
| 161150   | RS LINING CANNON  | MISCSMEQ    |                       |
| 161151   | REPLACE REEFER UNIT IN RS                                     | MISCSMEQ    |                       |
| 161153   | 2011 Ken Straight Tk  | MISCTRUCK   | 2NKHLN9X3BM281643     |
| 161154   | RS LINING TRUCK RETROFITTING                                  | MISCTRUCK   |                       |
| 161155   | AJ1328 - RS NEW 24' FIFTH WHEEL TRAILER                       | TRAILERS    |                       |
| 161156   | AJ1331 - WETOUT TABLE   | MISCSMEQ    |                       |
| 161158   | 9 Hoover Resin totes  | MISCSMEQ    |                       |
| 161159   | AJ1237 CA SHOOTR  | MISCSMEQ    |                       |
| 161160   | 2 BLOWERS   | MISCSMEQ    |                       |
| 161161   | PUSH CAMERA   | CAMERAEQ    |                       |
| 161162   | TANDEM CARGO TRAILER  | TRAILERS    |                       |
| 161163   | New Brakes/Wheel Cylinders on Shop Forklift                   | MISCSMEQ    | AT29B00428            |
| 161164   | Static Resin Mixer  | MISCSMEQ    |                       |
| 161165   | T880R 50SR Reefer Unit for RF003                              | REEFERTRK   |                       |
| 161166   | Installation of New Hydraulic Roller System in Reefer Trailer | MISCSMEQ    |                       |
| 161167   | Installation of New Hydraulic Roller System in Reefer Trailer | MISCSMEQ    |                       |
| 161168   | Thermo King Reefer Unit SB 210 with Tempu-Trak                | REEFERTRK   |                       |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description   | Asset Class | Serial Number     |
|----------|---|-------------|-------------------|
| 161169   | Siemens PLC and Automation Direct Touchscreen for Static Mixer      | MISCSMEQ    |                   |
| 161171   | Siemens Winn CC Advance 512 Runtime Software Data Collection System | MISCSMEQ    |                   |
| 161172   | Pony Motor Replacement in R002                                      | MISCSMEQ    |                   |
| 161174   | Reefer Repair - RF002   | REEFERTRK   |                   |
| 161175   | Catalyst Pump and Coupling for Resin Mixer                          | MISCSMEQ    |                   |
| 161176   | Data Collection for Static Mixer                                    | MISCSMEQ    |                   |
| 161177   | 8' Inversion Roller   | MISCSMEQ    |                   |
| 161178   | New 30x56x10 white cover unibar and laced belt                      | MISCSMEQ    |                   |
| 1622     | 05 PET 330 JET TK   | JETTRUCK    | 2NPNLZ9X55M843678 |
| 162545   | Winch   | MISCLGEQ    | W09W102035KB13518 |
| 162565   | Boiler Rebuild 2 L605   | MISCLGEQ    | 1XPHD49X89D774418 |
| 162567   | Duo Mixx 2000-EN Plaster Machine                                    | MISCSMEQ    |                   |
| 162575   | 2009 Peterbilt Boiler Truck   | MISCTRUCK   | 1XPHD49X89D774418 |
| 162595   | Trash Pumps   | MISCSMEQ    |                   |
| 162614   | Grundocrack Ram 7" straight   | MISCSMEQ    | PCG180225V338     |
| 162617   | Plug Locators   | MISCSMEQ    |                   |
| 162624   | Allied 500XFS Compactor for Kubota KX121                            | MISCSMEQ    |                   |
| 162628   | TSURUMI 4" Gas Powered Pump   | MISCSMEQ    | EPT3-100HA        |
| 162634   | Hydraulic Adjust Trench Box   | MISCSMEQ    |                   |
| 162637   | CWP Inversion unit w/Platform                                       | MISCSMEQ    | CO-0058           |
| 162639   | Salalift 2 Winch 60' and Tripod                                     | MISCLGEQ    |                   |
| 162643   | Tool Truck Engine Overhaul L500                                     | MISCTRUCK   | 1NKDLU9X23J396381 |
| 162649   | 2020 American Utility Trailer                                       | TRAILERS    | 17YGN20241B021771 |
| 162655   | GRUNDOCRACK/RAM   | MISCSMEQ    | PCG180150V321     |
| 162660   | Tripod/Winch  | MISCLGEQ    |                   |
| 162661   | Ford 550 Flat Bed - Pipe Bursting                                   | MISCTRUCK   | IFDUF5HT0DEB47855 |
| 162665   | Equipment - Pipebursting Truck                                      | MISCTRUCK   |                   |
| 162670   | Freightliner Boiler Repair (IPR)                                    | MISCLGEQ    |                   |
| 162674   | Shooters  | MISCSMEQ    |                   |
| 162677   | Rodderhose - Truck 813  | MISCTRUCK   |                   |
| 162678   | Jet Truck   | JETTRUCK    |                   |
| 162688   | Winch 60' x 1/4"  | MISCLGEQ    |                   |
| 162701   | I/C Equipment Purchase  | MISCSMEQ    |                   |
| 162707   | Gundocrack Ram  | MISCSMEQ    |                   |
| 162712   | Lumberjack 300 Series   | MISCSMEQ    |                   |
| 162714   | JAWS Nozzle/inserts   | MISCSMEQ    |                   |
| 162749   | 8 sets Wireless Headsets  | MISCSMEQ    |                   |
| 162750   | Eco Sled  | MISCSMEQ    |                   |
| 162762   | 2 Kangaroo Cutters rebuilt  | MISCSMEQ    |                   |
| 162772   | 18023 transmission  | MISCSMEQ    |                   |
| 162804   | Inversion Unit modifications to air shooter                         | MISCSMEQ    |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 162809   | Manhole Truck Tanks 3  | MISCTRUCK   |                   |
| 162812   | Replumb Internal Boiler Tubes BT007                                  | MISCSMEQ    | 3FEXX75R3YMA00939 |
| 162814   | Cisco Boiler BT007   | MISCSMEQ    | 15677             |
| 162815   | 2001 Ford F650 BOX TK  | MISCTRUCK   | 3FDNF65271MA43150 |
| 162816   | 2010 Doosa HP750WCU3 Compressor                                      | AIRCOMP     | 417236UHUB78      |
| 162912   | 2010 GMC Sierra 250 Truck  | MISCTRUCK   | 1GT5K0BG9AZ265796 |
| 162917   | 2001 International Boiler Truck #56926 - VIN<br>#3HSCNAPR45N056926   | MISCTRUCK   | 3HSCNAPR45N056926 |
| 162919   | Signs  | MISCSMEQ    |                   |
| 162955   | 2000 Freightliner Boiler Truck FLD 1123D - VIN<br>#1FVX6EDB7YLA88620 | MISCTRUCK   | 1FVX6EDB7YLA88620 |
| 162962   | Winch and loading system for reefer truck                            | MISCLGEQ    |                   |
| 162966   | Boiler truck buildout  | MISCTRUCK   |                   |
| 162968   | Equipment for Reefer Trucks  | MISCSMEQ    |                   |
| 162988   | Kenworth T800 Dump Truck L700  | MISCTRUCK   | 1NKDLU9X23J396381 |
| 162990   | 2010 Winston Trailer LT50  | TRAILERS    | 1W9AP2523BH160161 |
| 162997   | Fittings and plugs for bypass pumping                                | MISCSMEQ    |                   |
| 163010   | Tool Truck setup-CCCP  | MISCSMEQ    |                   |
| 163032   | 2006 Peterbilt Eco-Cast Truck E021                                   | MISCTRUCK   | 1XPGDB9X36N855686 |
| 163037   | Ford F-550 RC Flat bed(4x4) L005                                     | MISCTRUCK   | 1FDUF5HTXCEB79338 |
| 163045   | Kenworth Dumptruck-L700(rear end)                                    | MISCTRUCK   | 1NKDLU9X23J396381 |
| 163054   | R&D ECO Equip  | MISCSMEQ    |                   |
| 163058   | Service Truck L001   | MISCTRUCK   | 1GD322C89DF149462 |
| 163067   | AISIN W/O CORE FOR BX003 - JULY PCARD                                | MISCSMEQ    |                   |
| 163068   | BX003 Aisin w/o Core   | MISCSMEQ    |                   |
| 163078   | Vacuum Pump  | PFMTRUCK    |                   |
| 163081   | BUTT Fusion Machine  | MISCSMEQ    |                   |
| 163082   | Fusion Mach Master Insert  | MISCSMEQ    |                   |
| 163083   | Vehicle repairs  | MISCSMEQ    |                   |
| 163086   | Freight boiler   | MISCSMEQ    |                   |
| 163128   | Deposit for Vericure System  | MISCSMEQ    | DE47502081        |
| 163152   | Replace boiler in Truck BT007  | MISCTRUCK   | 3FEXX75R3YMA00939 |
| 163159   | Deposit for IST Cutting system                                       | MISCLGEQ    |                   |
| 163160   | Vericure DTS Control Unit  | MISCSMEQ    | DE47502081        |
| 163163   | Transmission for 2000 Isuzu NPR L003                                 | MISCSMEQ    |                   |
| 163165   | Software for new Camera/TV Truck                                     | MISCTRUCK   |                   |
| 163168   | 800' Jetter Hose for jetter truck                                    | JETTRUCK    |                   |
| 163172   | 2016 Wilson 20 ton tag trailer                                       | TRAILERS    | 1W9AP2525GH160184 |
| 163177   | 2005 Western Star Dump Tk  | MISCTRUCK   | 5KJJABCK85PN94400 |
| 163179   | Deposit on Clamping device (co 26)                                   | MISCSMEQ    |                   |
| 163182   | 2010 Freightliner M2 Steam Tk  | MISCTRUCK   | 1FVHCYBS5ADAR5292 |
| 163183   | Balance of payment on Clamping device Sage 669                       | MISCSMEQ    |                   |
| 163184   | Insta Heat Steam Unit  | MISCSMEQ    |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 163187   | Doosen Portable Power 825 Air Compressor XP825WCU-T3         | AIRCOMP     | 424199            |
| 163331   | Winch  | MISCLGEQ    | W09W102036KB13617 |
| 163343   | 2004 Chevrolet C4500 Pickup Stake Bed Truck                  | PUTRUCK     | 1GBC4C1224F521554 |
| 163354   | 1 Kubota Excavators #70547                                   | EXCAVATOR   | 70547             |
| 163360   | P30 Winch w/ cable motor                                     | MISCLGEQ    |                   |
| 163361   | Ford F-550-12' Stake w/ hitch                                | MISCTRUCK   | 1FDUF5GT6CEB79337 |
| 163410   | Service Bed-Ford F450  | MISCSMEQ    | 6132D54           |
| 163413   | 900H Sullair Compressor #3210042                             | AIRCOMP     | 2.00703E+11       |
| 163420   | Hydraulic Pump Sundstrand 8002955                            | MISCSMEQ    |                   |
| 163421   | New reefer for IPR SE trailer                                | TRAILERS    | 6001050917        |
| 163422   | Downpayment on 2008 Freighliner                              | MISCSMEQ    | 1FVHCY8558HY71257 |
| 163425   | 5 PCs for TV trucks downpayment                              | MISCTRUCK   |                   |
| 163430   | Compressor/Welder/Generator Vanair 300                       | AIRCOMP     |                   |
| 163433   | 2008 Freightliner Mod M2-106 - VIN #1FVHCY8558HY71257        | MISCTRUCK   | 1FVHCY8558HY71257 |
| 163434   | Downpmt on Used Burnham Boiler                               | MISCSMEQ    |                   |
| 163437   | Vericure Cable Spool 62348                                   | MISCSMEQ    |                   |
| 163444   | 2011 Doosan HP 275WJD-T3 Air Compressor                      | AIRCOMP     | 425179UDVD54      |
| 163445   | Bagela RW 105 Zoom Boom fork lift                            | FORKLIFT    | 2014W620          |
| 163450   | Equip truck 815 PM FL 08 Intl 7400                           | MISCTRUCK   |                   |
| 163465   | 2006 Freightliner M-2106 26' Reefer - VIN #1FVHCYDJ36HW69065 | REEFERTRK   | 1FVHCYDJ36HW69065 |
| 163468   | Used Burnham boiler quote MET16-0020 1st pmt                 | MISCSMEQ    |                   |
| 163470   | Modify aluminum frame on roller machine                      | MISCSMEQ    |                   |
| 163481   | Bean pump for unit 18003                                     | MISCSMEQ    |                   |
| 163487   | Repairs to 2003 Kenworth T800 unit L700                      | MISCSMEQ    | 1NKDLU9X23J396381 |
| 163488   | Jetter assembly for Jetter JT003                             | JETTRUCK    |                   |
| 163490   | 2006 Sterling LT9513 Truck - 2FZHAZCV46AW74342               | MISCTRUCK   | 2FZHAZCV46AW74342 |
| 163495   | Combo Cutter #4 2016 Ford Econoline - VIN #1FDXE4FS3GDC42604 | MISCTRUCK   | 1FDXE4FS3GDC42604 |
| 163498   | Engine for Reefer 18046                                      | REEFERTRK   |                   |
| 163502   | Fuel tans for new boiler truck                               | MISCTRUCK   |                   |
| 163504   | Doosan Portable Compressor P425/HP375WCU                     | AIRCOMP     | 445131uhwe8       |
| 163506   | Roller system for refrigerator truck #4                      | MISCTRUCK   |                   |
| 163509   | Injectors for Reefer truck 18046                             | REEFERTRK   |                   |
| 163517   | 1991 TIPKICK BLUE DUMP TRUCK (3RACQ) #3009                   | MISCTRUCK   | 1GDP7H1J7MJ506680 |
| 163519   | 1997 GMC C SER C7H04 DUMP TRUCK #3012                        | MISCTRUCK   | 1GDJ7H1M0VJ520194 |
| 163523   | 1990 FORD F800 MED HEAVY CONVENTIONAL (3RACQ) #3017          | MISCTRUCK   | 1FDXK84A0LVA09343 |
| 163525   | 2000 CHEV 3500 SERV TRUCK (3RAQ) #3019                       | MISCTRUCK   | 1GBKC34F1YG421710 |
| 163527   | 1997 CRON EQUIPMENT TRAILER 6 X 15 (3RACQ)                   | TRAILERS    | 473261926V1110956 |
| 163528   | 1998 HOOP FLATBED TRAILER 20' W/DOVE TAIL (3RACQ)            | TRAILERS    | 4TOFB242XW1005138 |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 163529   | 1996 HOME GOOSENECK TRAILER (3RACQ)  | TRAILERS    | T346082           |
| 163530   | 2012 TAYLOR 6X16 BLACK UTILITY TRAILER (3RACQ)                                   | TRAILERS    | T920562           |
| 163531   | 2012 HOME UTILITY BODY TRAILER 7X12 (3RACQ)                                      | TRAILERS    | ZZZZ16            |
| 163532   | 2007 HOME RED TANDUM AXLE TRAILER 6X18 (3RACQ)                                   | TRAILERS    | 017202H1001605    |
| 163533   | 2008 HOME RED TANDUM AXLE TRAILER 5.5X18 (3RACQ)                                 | TRAILERS    | ZZZZ14            |
| 163535   | 2014 ANDER 6X12 EQUIP TRAILER W/TILT (3RACQ)                                     | TRAILERS    | T389421           |
| 163537   | 2015 HOME 6X20 RED SIDE UTILITY TRAILER (3RACQ)                                  | TRAILERS    | T947145           |
| 163538   | 2006 ING RAND AIR COMPRESSOR XP750WCU (3RACQ)                                    | AIRCOMP     | 372444            |
| 163543   | 2015 HONDA KTH150 TRASH PUMP W/SUCTION & DISCHARGE HOSE (3RACQ)                  | MISCSMEQ    | A135585H6K        |
| 163544   | 2015 KTH150 6" HONDA TRASH PUMP W/SUCTION & DISCHARGE HOSE (3RACQ)               | MISCSMEQ    | A145582H6K        |
| 163547   | 1996 307 SSR CAT EXCAVATOR (3RACQ)   | EXCAVATOR   | CCE64437          |
| 163549   | 2007 442 BOBCAT EXCAVATOR  | EXCAVATOR   | 5288911544        |
| 163552   | 2002 MOD#T1800102 618 TRACSTAR FUSION MACHINE 18HP (3RACQ)                       | MISCSMEQ    | C02659            |
| 163555   | INSERTS FOR FUSION MACHINE 6" IPS, 8" IPS, 8" DIPS, 10" DIPS, 16" IPS AND 16" DI | MISCSMEQ    | ZZZZ3             |
| 163563   | 30% downpmt on Truck #R006 Hydraulic System                                      | MISCTRUCK   |                   |
| 163568   | Kubota Excavator KX0574R1A   | EXCAVATOR   | 27724             |
| 163572   | Final fabricating pmt on Truck 005   | MISCTRUCK   |                   |
| 163575   | Wellpoint Diesel 6" Pison Pump PT 150 SN 16-2071                                 | MISCSMEQ    | 16-2071           |
| 163576   | Wellpoint Diesel 6" Piston Pump PT 150 SN 16-1645                                | MISCSMEQ    | 16-1645           |
| 163591   | 2001 FORD F650 STAKEBED  | MISCTRUCK   | 3FDNF65221MA43153 |
| 163611   | Boiler Unit  | MISCSMEQ    |                   |
| 163614   | CT001 Install DPF Filters  | MISCSMEQ    |                   |
| 163618   | Vanair Air N Arc   | MISCSMEQ    |                   |
| 163621   | Final pmt on Hydraulic System for R006   | MISCSMEQ    |                   |
| 163626   | 12x600 3000psi Jetter Hose w/attachments   | MISCSMEQ    |                   |
| 163629   | 2013 Chevy 2500 4x4 truck  | MISCTRUCK   | 1GC1KXCG1DF234926 |
| 163637   | Tools  | MISCSMEQ    |                   |
| 163638   | Tools  | MISCSMEQ    |                   |
| 163639   | Tools  | MISCSMEQ    |                   |
| 163641   | Tool Box - Truck #18013  | MISCTRUCK   |                   |
| 163643   | Sidesteps for Truck #007   | MISCTRUCK   |                   |
| 163644   | Turbocharger for Truck #08147  | MISCTRUCK   |                   |
| 163651   | 2011 Ford F-750 Dump Truck VIN #3FRNF7FA0BV556223                                | MISCTRUCK   | 3FRNF7FA0BV556223 |
| 163652   | Hydraulic System for Truck #007  | MISCTRUCK   |                   |
| 163654   | Fuel Tank and Fuel Pump for Steam Trucks   | MISCTRUCK   |                   |
| 163655   | Thermo King T-880R 50SR for Truck #18046   | MISCTRUCK   |                   |
| 163659   | 2017 Ford F-650 VIN #1FDWX6EC3HDB02629   | MISCTRUCK   | 1FDWX6EC3HDB02629 |
| 163665   | Steel Floor for 53' Reefer Trailer   | MISCSMEQ    |                   |
| 163667   | Part for Kenworth Tractor Trailer - C15 Head                                     | TRAILERS    |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 163672   | Rebuilt Injectors/Computer   | MISCSMEQ    |                   |
| 163677   | 2018 Winston 20 Ton Trailer  | TRAILERS    | 1W9AP2523JH160112 |
| 163684   | 2015 Dodge Ram 2500 - VIN#3C6UR4HL9FG551732                              | MISCTRUCK   | 3C6UR4HL9FG551732 |
| 163687   | 2009 Freightliner  | MISCTRUCK   | 1FUJA6CV89DAH3822 |
| 163689   | Cues Control Unit - Mina Camera  | CAMERAEQ    |                   |
| 163694   | 2015 RAM - RAM CAB/CHAS  | MISCTRUCK   | 3C7WRKCL9FG502658 |
| 163695   | 2015 FORD F750 - FOR VAC TRUCK REBUILD                                   | PFMTRUCK    | 3FRXF7FE9FV584667 |
| 163701   | AJ1333 ECO TRAILER 6   | TRAILERS    |                   |
| 163705   | Cable Assembly   | MISCSMEQ    |                   |
| 163710   | Drive Motor - RE40   | MISCSMEQ    |                   |
| 163718   | Cutter Head and Assembly   | MISCSMEQ    |                   |
| 163719   | Roller Blade Assembly  | MISCSMEQ    |                   |
| 163721   | Hydraulic System in Trailer (30%)  | MISCSMEQ    |                   |
| 163722   | Hydraulic System for Trailer (70%)                                       | MISCSMEQ    |                   |
| 163723   | Vanair Air-N-Arc   | MISCSMEQ    |                   |
| 163724   | CCTV components  | MISCSMEQ    |                   |
| 163725   | 2017 Covered Wagon Enclosed Trailer                                      | MISCSMEQ    |                   |
| 163726   | John Deere Backhoe 0025  | BACKHOE     |                   |
| 163727   | John Deere Backhoe 6874  | BACKHOE     |                   |
| 163735   | Sales Tax for Camel Purchase   | MISCSMEQ    |                   |
| 163736   | Fusing Machine Insert - 6 McElroy BF                                     | MISCSMEQ    |                   |
| 163744   | 6 Winches  | MISCLGEQ    |                   |
| 163756   | STEAM HOSE (HOSE POWER USA)  | MISCSMEQ    |                   |
| 163760   | Tool Trailer   | TRAILERS    | 56VBE1621FM619262 |
| 163761   | Trenching Equipment - Downhole Unit Assembly, Bumper, Tube               | MISCSMEQ    |                   |
| 163770   | 2007 Isuzu NPR with 2007 Tymco 210 Sweeper - VIN #JALB4W16377401335      | MISCSMEQ    | JALB4W16377401335 |
| 163771   | Grundfos Pump and Motor  | MISCSMEQ    |                   |
| 163780   | (3) Grundfos Pump Ends   | MISCSMEQ    |                   |
| 163783   | Installation of CCTV Equipment   | MISCSMEQ    |                   |
| 163787   | Camera Cable Assembly  | CAMERAEQ    |                   |
| 163788   | Vactor Seal Kit  | PFMTRUCK    |                   |
| 163793   | Super Cutter   | MISCSMEQ    |                   |
| 163796   | Titan Tank   | MISCSMEQ    |                   |
| 163798   | Jetter Hose  | MISCSMEQ    |                   |
| 163799   | Vericure Cable   | MISCSMEQ    |                   |
| 163800   | Vactor Jet   | MISCSMEQ    |                   |
| 163801   | Four (4) Dynabrade Air Motors  | MISCSMEQ    |                   |
| 163804   | New Shooter with 6-inch and 12-inch Hookup Nozzle and Steam Cap Kit      | MISCSMEQ    |                   |
| 163805   | New Jetter Trailer - 2018 Pipehunter Model 4744 - VIN #1T91T1716JP391514 | TRAILERS    | 1T91T1716JP391514 |



**Inliner Solutions, LLC**  
**Equipment List**

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 163808   | Van Air Compressor Unit  | AIRCOMP     |                   |
| 163810   | Security Camera Installation - Charlotte Office                              | CAMERAEQ    |                   |
| 163811   | Boiler Parts   | MISCSMEQ    |                   |
| 163813   | Radiator and Engine Maintenance on Doosan Portable Compressor                | AIRCOMP     |                   |
| 163815   | (3) Dry Steam Generator Units  | GENERATOR   |                   |
| 163817   | Jet Hose and Nozzle  | MISCSMEQ    |                   |
| 163819   | Rebuilt Rodder Pump on JT008   | MISCSMEQ    |                   |
| 163822   | Coax Cable for CCTV Truck L811   | MISCSMEQ    |                   |
| 163826   | VMAC Parts for TV Truck #L809  | MISCTRUCK   |                   |
| 163832   | 10kW Cummins Diesel Generator  | GENERATOR   |                   |
| 163833   | Cable Plug Adapter   | MISCSMEQ    |                   |
| 163834   | High Pressure Pump   | MISCSMEQ    |                   |
| 163839   | (2) DuroMax Hybrid Dual Fuel XP12000EH Portable Generator                    | GENERATOR   |                   |
| 163841   | New Turbo and Repairs to Reefer #RF002                                       | REEFERTRK   |                   |
| 163845   | Solenoid Kit and Repairs on 2009 Peterbilt 386 L605 - VIN #1XPHD49X89D774418 | MISCSMEQ    | 1XPHD49X89D774418 |
| 163848   | SOLUS Edge Scan Tool   | MISCSMEQ    |                   |
| 163849   | Texa Truck Diagnostic Package  | MISCSMEQ    |                   |
| 163850   | Poly Dual Hose Complete with Fittings  | MISCSMEQ    |                   |
| 163852   | Chain Cutter - Sewer Cleaning  | MISCSMEQ    |                   |
| 163854   | 2018 Che 3500 FLATBED TK   | MISCTRUCK   | 1GBYKYCY6JF261244 |
| 163855   | 2018 Chevrolet 3500  | MISCTRUCK   | 1GB4KYC2JF209089  |
| 163856   | Oil Pump Repair - L600   | MISCSMEQ    |                   |
| 163857   | 2005 Peterbilt 335 Reefer Truck - VIN #2NPLLD9X25M861047                     | MISCSMEQ    | 2NPLLD9X25M861047 |
| 163862   | 2015 Ford F-250  | MISCTRUCK   | 1FT7X2A67FEC03990 |
| 163863   | Rebuild Doosan Generator   | GENERATOR   |                   |
| 163864   | L615 Firebox Rebuild and Repairs   | MISCSMEQ    |                   |
| 163866   | L605 - Burner Repair   | MISCSMEQ    | 1XPHD49X89D774418 |
| 163867   | Tubing and Plate Repairs on Roller Trailer                                   | TRAILERS    |                   |
| 163871   | Repair to Oil Gear Pump for Fusion Machine                                   | MISCSMEQ    |                   |
| 163873   | Repair Bundle Box and Fireproof Bundle Box on Boiler Unit                    | MISCLGEQ    |                   |
| 163874   | 2012 Freightliner M2 Box Tk  | MISCTRUCK   | 1FVACWDT9CDBF0708 |
| 163875   | Repairs to Concrete Mixer  | MISCSMEQ    |                   |
| 163876   | 13 Ford F550 Crew Truck - Replaced Water Pump and Gaskets                    | MISCSMEQ    | 1FDUF5GT8DEB17570 |
| 163878   | Aluminum Lift Smasher  | MISCSMEQ    |                   |
| 163880   | Planetary Gear   | MISCSMEQ    |                   |
| 163881   | Trailer  | TRAILERS    | 1T91T1829KP391578 |
| 163890   | Xplorer Free HD Inspection Camera System                                     | CAMERAEQ    |                   |



## Inliner Solutions, LLC Equipment List

| Asset ID | Description   | Asset Class | Serial Number     |
|----------|---|-------------|-------------------|
| 163891   | Vericure DTS System   | MISCSMEQ    |                   |
| 163892   | 8" Roller Blade Assembly  | MISCSMEQ    |                   |
| 163893   | Wiring Harness and Engine Repairs                                 | MISCSMEQ    |                   |
| 163894   | 7' Aluminum Tripod and 60' of 1/4" Galvanized Cable               | MISCSMEQ    |                   |
| 163895   | Aluminum Fuel Tank for Compressor                                 | TANKS       |                   |
| 163896   | Shooter Leg Modification  | MISCSMEQ    |                   |
| 163897   | A-Frame Tow Package for P375 Compressor                           | AIRCOMP     |                   |
| 163898   | Cummins Repair  | MISCSMEQ    |                   |
| 163899   | HCF 06012 Heat Exchanger  | MISCSMEQ    |                   |
| 163901   | Hydra Boost Pump  | MISCSMEQ    |                   |
| 163902   | Doosan Portable Power Compressor XP625WCU                         | MISCSMEQ    |                   |
| 163903   | Replaced Injectors and Repaired Engine in F-550                   | MISCTRUCK   |                   |
| 163905   | Repair Air Compressor on 1999 GMC 8500 - VIN #1GDP7H1C5XJ5K1590   | MISCSMEQ    | 1GDP7H1C5XJ5K1590 |
| 163906   | Engine Repair on 2004 International 4300 - VIN #1HTMMAAL05H100549 | MISCSMEQ    | 1HTMMAAL05H100549 |
| 163907   | Box with Controls   | MISCSMEQ    |                   |
| 163909   | 0.9HP Round Air Router, Air Router Guts, and Clamps for Kangaroo  | MISCSMEQ    |                   |
| 163911   | Whip Hose 180PCG with Extension                                   | MISCSMEQ    |                   |
| 163912   | Engine Repairs - VIN #1FDUF5GT6DEA86996                           | MISCSMEQ    | 1FDUF5GT6DEA86996 |
| 163913   | High Definition Camera System                                     | CAMERAEQ    |                   |
| 163915   | Pocket IQ2 Diagnostics Meter and Software                         | MISCSMEQ    |                   |
| 163917   | FCR Filter Replacement - 2011 Ford #3005                          | MISCSMEQ    | 3FRNF7FA0BV556223 |
| 163920   | Turbocharger Replacement - 2012 Ford F-550                        | MISCTRUCK   |                   |
| 163921   | Thermo King V320Max20 for Unit #18016                             | MISCSMEQ    |                   |
| 163922   | Large Diameter Steel Shooter                                      | MISCSMEQ    |                   |
| 163924   | 7" Hammer Repair and Parts  | MISCSMEQ    |                   |
| 163925   | Engine Repair - 2005 Freightliner M2 - RF003                      | MISCSMEQ    |                   |
| 163926   | Complete Brake Repair - 2012 Ford F-550 - L094                    | MISCTRUCK   |                   |
| 163927   | 2014 Ford F-550 - VIN #1FDUF5HT8EEA08008                          | MISCTRUCK   | 1FDUF5HT8EEA08008 |
| 163928   | 5/8 x 2200ft Galvanized Wire                                      | MISCSMEQ    |                   |
| 163929   | Resin Tank Protection   | TANKS       |                   |
| 163930   | Rod for Static Mixer  | MISCSMEQ    |                   |
| 163931   | Compressor Repairs  | AIRCOMP     |                   |
| 163932   | Turbo Repair - 2014 Dodge 3500 VIN #3C63RRGL6EG3D4287             | MISCSMEQ    | 3C63RRGL6EG3D4287 |
| 163933   | Dirt Removal  | MISCSMEQ    |                   |
| 163934   | Engine Repairs - 1999 GMC 8500 - VIN #1GDP7H1C5XJ5K1590           | MISCSMEQ    | 1GDP7H1C5XJ5K1590 |
| 163935   | Engine Repairs - 2012 Ford F-550 - L004                           | MISCSMEQ    |                   |
| 163936   | 5" Pipebursting Hammer  | MISCSMEQ    |                   |

Inliner Solutions, LLC  
Equipment List

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 163939   | Transmission Replacement - 2013 Ford F-550 - VIN #1FDUF5GT6DEA86996        | MISCTRUCK   | 1FDUF5GT6DEA86996 |
| 163940   | Fuel Pump Replacement  | MISCSMEQ    |                   |
| 163942   | Equipment Repairs  | MISCSMEQ    |                   |
| 163943   | Aluminum Shooter #2 (18"-36") - Large Diameter                             | MISCSMEQ    |                   |
| 163947   | Injector Repair and Service  | MISCSMEQ    |                   |
| 163948   | Titan Impact 640 Modified Pump   | MISCSMEQ    |                   |
| 163949   | Head Assembly Microswitch Replacement on Boiler                            | MISCSMEQ    |                   |
| 163951   | Aluminum Shooter #2 (18"-36") - Large Diameter                             | MISCSMEQ    |                   |
| 163952   | 25KW Generator for L607  | GENERATOR   |                   |
| 163958   | Transmission and Driveline Repair - 1999 Kenworth - VIN #9BKMLD9X6YF839590 | MISCSMEQ    | 9BKMLD9X6YF839590 |
| 163960   | Bucket Cylinder Replacement and Maintenance                                | MISCSMEQ    |                   |
| 163961   | Engine Replacement - 2012 Ford F-550 - VIN #1FD0W5GT0CEC31009              | MISCTRUCK   | 1FD0W5GT0CEC31009 |
| 163962   | Engine Power Take Off Repair - L809  | MISCSMEQ    |                   |
| 163964   | (2) Wacker Neuson 3" Trash Pump  | MISCSMEQ    |                   |
| 163965   | Winch Repairs and Tether Remote Control                                    | MISCSMEQ    |                   |
| 163966   | Equipment  | MISCSMEQ    |                   |
| 163967   | 2012 FORD SUPER DUTY TRUCK   | MISCTRUCK   | 1FD0W5GT0CEC31009 |
| 163968   | Equipment  | MISCSMEQ    |                   |
| 163969   | COWIN EQUIPMENT REPAIR   | MISCSMEQ    |                   |
| 163970   | Equipment  | MISCSMEQ    |                   |
| 163971   | Texas Trucking & Rigging Stretch Double Frame                              | MISCTRUCK   |                   |
| 163972   | Transmission Assembly disel engine 4WD                                     | MISCSMEQ    |                   |
| 163973   | 9OT AT Truck Crane   | MISCSMEQ    |                   |
| 163974   | New transmission   | MISCSMEQ    |                   |
| 163975   | Waterpump and thermostat repairs.  | MISCSMEQ    |                   |
| 163976   | New Transmission   | MISCSMEQ    |                   |
| 163977   | New Turbo Engine   | MISCSMEQ    |                   |
| 163978   | July 2020 Camera Invoice   | MISCSMEQ    |                   |
| 163979   | Cummins ISB replacement mtr for Eco box trk 2012 Freightliner CDBR252      | MISCSMEQ    |                   |
| 163980   | 75KW Genset Diesel generator   | GENERATOR   |                   |
| 163981   | Install engine in Julian Poe's truck '12 F550 Trk 92                       | MISCSMEQ    |                   |
| 163982   | July 2020 Camera invoice   | MISCSMEQ    |                   |
| 163983   | Basic Shooter for Jermaines shooter  | MISCSMEQ    |                   |
| 163984   | Aug 2020 Camera shop E Vidler  | MISCSMEQ    |                   |
| 163985   | Sept Camera Shop invoices EV   | MISCSMEQ    |                   |
| 163987   | replacement long block crate DFC Diesel Engin                              | MISCSMEQ    |                   |
| 163992   | Kangaroo cutter assembly   | MISCSMEQ    |                   |
| 163993   | Rebuilt compressor for Reefer RF02   | AIRCOMP     |                   |
| 163994   | Dec 2020 Camera shop invoices Ed Vidler                                    | MISCSMEQ    |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description   | Asset Class | Serial Number     |
|----------|---|-------------|-------------------|
| 163995   | Repair ERS Vac Pump   | PFMTRUCK    |                   |
| 163996   | JAN 2021 camera shop invoices   | MISCSMEQ    |                   |
| 164000   | Repairs to F550 6.7L Service Truck  | MISCTRUCK   |                   |
| 164001   | FEB 2021 Camera shop invoices   | MISCSMEQ    |                   |
| 164002   | March 2021 Camera shop invoices   | MISCSMEQ    |                   |
| 164003   | Replace engine on Kubota mini excavator unit KX1213R1S                    | EXCAVATOR   |                   |
| 164004   | 7" reversible hammer and oiler  | MISCSMEQ    |                   |
| 164005   | April 2021 Camera shop invoices   | MISCSMEQ    |                   |
| 164006   | Pipehunter 4744 Jetter Trailer  | MISCLGEQ    | 1T91T1611LP391599 |
| 164007   | PipeHunter 4744 Jetter Trailer  | MISCLGEQ    | 1T91T1628MP391822 |
| 164008   | Conversion of 3 IST Truck to Schwalm Trucks with cutters                  | MISCSMEQ    |                   |
| 164009   | 2021 Chevy Silverado Flatbed 1GB4YSEY8MF149008                            | MISCTRUCK   | 1GB4YSEY8MF149008 |
| 164010   | May 2021 Camera shop invoices   | MISCSMEQ    |                   |
| 164011   | July Camera Shop Invoices   | MISCSMEQ    |                   |
| 164014   | Aug'21 Camera Shop Invoices   | MISCSMEQ    |                   |
| 164015   | Replace Fuel Pump   | MISCSMEQ    | 3D6WC78A28G214495 |
| 164016   | Sep'21 Camera Shop Invoices   | MISCSMEQ    |                   |
| 164017   | Kubota Diesel Generator   | GENERATOR   |                   |
| 164018   | Oct'21 Camera Shop Invoices   | MISCSMEQ    |                   |
| 164020   | Burst Head Assembly 8" IPS-S  | MISCSMEQ    |                   |
| 164021   | (1) VC200 Car Board and (1) SP v200 Nexgen - VC200 Controller EnviroSight | MISCSMEQ    |                   |
| 164022   | Camera Module for EnviroSight Camera                                      | CAMERAEQ    |                   |
| 164023   | INT'L 4900 REEFER VAN   | REEFERTRK   | 1HTSDAAN3SH656665 |
| 164025   | MACK CH REFR TRUCK  | MISCTRUCK   | 1M2AA13Y5SW046413 |
| 164027   | Repair Engine in 2005 Peterbilt 335 - VIN #2NPLLD9X25M861047              | MISCSMEQ    | 2NPLLD9X25M861047 |
| 164028   | Turbo Replacement 2008 Freightliner - VIN #1FVHCYBS58HY71257              | MISCSMEQ    | 1FVHCYBS58HY71257 |
| 164029   | Engine Repairs on 2008 Freightliner Reefer - VIN #1FVHCYBS58HY71257       | REEFERTRK   | 1FVHCYBS58HY71257 |
| 164035   | Truck Repairs - 2001 Mack RD688S - VIN #1M2P267C01M056764                 | MISCTRUCK   | 1M2P267C01M056764 |
| 164036   | Engine Repairs - 2001 Mack Tractor - VIN #1M2P267C01M056764               | RDTRACTOR   | 1M2P267C01M056764 |
| 164037   | 01 Mack RD600 Reefer Truck  | REEFERTRK   | 1M2P267C01M056764 |
| 164038   | New Refrigeration Unit for Trailer 18023                                  | TRAILERS    | 1M2AA13Y5SW046413 |
| 164042   | Ford 650 Converted to Dump Truck  | MISCTRUCK   |                   |
| 164044   | Engine for 2005 Peterbilt 335 VIN 2NPLLD9X25M861047                       | MISCSMEQ    | 2NPLLD9X25M861047 |
| 164057   | 99 Mack Dump Truck  | MISCTRUCK   | 1M1AA07Y7XW014949 |
| 164061   | 98 GMC Sewer Cleaner Tk   | MISCTRUCK   | 1GDM7H1J7WJ509004 |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description   | Asset Class | Serial Number     |
|----------|---|-------------|-------------------|
| 164064   | 2012 Ford Service Truck                                       | MISCTRUCK   | 1FD0W5GT9CEC31011 |
| 164067   | 2013 Ford F550 Service Truck                                  | MISCTRUCK   | 1FD0W5GTXDEB21036 |
| 164075   | Pickup Truck  | PUTRUCK     | 1GB4CZCG9BF238990 |
| 164076   | Pickup Truck  | PUTRUCK     | 1FD0W5HT0EEB28559 |
| 164077   | 05 FRE Water TK   | MISCTRUCK   | 1FUJC5DE06HV99967 |
| 164078   | Service Truck   | MISCTRUCK   | 1M1AJ06Y75N002661 |
| 164080   | Air Compressor  | AIRCOMP     | 469031UAZF15      |
| 164081   | Boiler Truck  | MISCTRUCK   | 1M1AJ06Y75N002661 |
| 164082   | Boiler Truck (Generator add-on)                               | MISCTRUCK   | 1M1AJ06Y75N002661 |
| 164084   | CCIP 37' Peterbilt Eco Cast Truck                             | MISCTRUCK   | 1XPQDB9X76N855674 |
| 164085   | 2004 INT 4300 Dump TK   | JETTRUCK    | 1HTMMAAN74H673027 |
| 164086   | Boiler system   | MISCSMEQ    | 1M1AJ06Y75N002661 |
| 164087   | 2015 Ken T800 VAC TK  | PFMTRUCK    | 1NKDL40XXFJ443061 |
| 164088   | 17 AME Utility Flatbed Trailer                                | TRAILERS    | 17YBP1627HB065523 |
| 164090   | 2017 Chevy Service Truck                                      | MISCTRUCK   | 1GB4KYCY3HF187940 |
| 164091   | 2015 Ford F350 Service Truck                                  | MISCTRUCK   | 1FD8W3HT7FEA80891 |
| 164092   | 2015 Ken T800 VAC TK  | PFMTRUCK    | 1NKDL40XXFJ443061 |
| 164093   | Boiler Truck  | MISCTRUCK   | 1XKDAU8X87R155395 |
| 164094   | 09 GMC C6500 Steam TK   | MISCTRUCK   | 1GDJ6C1B29F408221 |
| 164097   | Service Truck   | MISCTRUCK   | 1GC4K1EY7JF206267 |
| 164099   | 2017 FOR F350 Flat TK   | MISCTRUCK   | 1FD8W3HT9HEB37885 |
| 164100   | Service Truck   | MISCTRUCK   | 1FD0w4HT6CEA03847 |
| 164102   | Service Truck (Repairs 15-471)                                | MISCTRUCK   | 1FD0W5GTXDEB89983 |
| 164103   | 11 FOR F550 Flat TK   | MISCTRUCK   | 1FD0W5GT6BEA61088 |
| 164104   | 2007 Reefer Trailer, Great Dane 53'                           | TRAILERS    | 1GRAA062X7S700185 |
| 164105   | 2004 Int'l Reefer   | REEFERTRK   | 1HTMSADR54J085348 |
| 164106   | 2004 Intl Box Truck   | MISCTRUCK   | 1HTMNAAM24H608073 |
| 164107   | 2003 International Reefer                                     | REEFERTRK   | 1HTMSAAR83J069390 |
| 164108   | 2004 Reefer Utility Trailer TK SB230 - VIN #1UYVS24824U161204 | TRAILERS    | 1UYVS24824U161204 |
| 164109   | 2013 Ford F650 Box Truck                                      | MISCTRUCK   | 3FRNF6FA0DV038822 |
| 164110   | 2013 Ford F750 Jet Truck                                      | JETTRUCK    | 3FRNF7FA3DV035564 |
| 164111   | 2015 4300 Jet Truck   | JETTRUCK    | 3HAMMMMM1FL182437 |
| 164112   | 2021 Chevy 3500 Flatbed 1GB4YSEY4MF195628                     | MISCTRUCK   | 1GB4YSEY4MF195628 |
| 164113   | 2010 Ford F750 Flatbed  | MISCTRUCK   | 3FRXF7FE4AV266335 |
| 164120   | 2005 Mack Boiler Truck  | MISCTRUCK   | 1M2AG11Y95M016946 |
| 164127   | 2006 Peterbilt EcoCast Truck                                  | MISCTRUCK   | 1XPQDB9X96N855644 |
| 164132   | 2013 Ford Truck F550  | MISCTRUCK   | 1FD0W5GTXDEB89983 |
| 164133   | 2008 FORD F-750 Jet Truck                                     | JETTRUCK    | 3FRWF75X68V074794 |
| 164134   | Repair-Valve casing on 2008 Ford F750 Jet Truck JT21          | JETTRUCK    | 3FRWF75X68V074794 |
| 164135   | 2001 Sterling Dump Truck                                      | MISCTRUCK   | 2FZHAZAS91AH48133 |
| 164136   | 2006 International 24' Bobtail Reefer                         | REEFERTRK   | 1HTMMAAN06H196931 |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number          |
|----------|--|-------------|------------------------|
| 164137   | Transmission Replacement - 2000 Kenworth T300 - VIN #3BKMLD9X6YF839590       | MISCSMEQ    | 3BKMLD9X6YF839590      |
| 164149   | 2009 Freightliner Flatbed - VIN #1FUJA6CVX9DAH3823                           | MISCTRUCK   | 1FUJA6CVX9DAH3823      |
| 164150   | 2016 Ford F-550 - VIN# 1FDUF5GT9GED41578                                     | MISCTRUCK   | 1FDUF5GT9GED41578      |
| 164151   | 2017 Ford Van - Helix Manhole Inspection System Truck VIN #1FTYR2CG0HKA27406 | MISCTRUCK   | 1FTYR2CG0HKA27406      |
| 164152   | 2016 Chevrolet Silverado 2500 - VIN #1GC1KVE89GF212946                       | MISCTRUCK   | 1GC1KVE89GF212946      |
| 164156   | 2013 Ford F-550 - TV Truck - VIN #1FDUF5GT6DEA86996                          | MISCTRUCK   | 1FDUF5GT6DEA86996      |
| 164159   | 2008 Dodge 5500 Crew Cab - VIN# 3D6WC78A28G214495                            | MISCTRUCK   | 3D6WC78A28G214495      |
| 164160   | Rollback   | MISCSMEQ    | 1HSHGAER2SH680717      |
| 164161   | Repairs on truck VT01  | MISCTRUCK   | 2NPLHD6H35M886991      |
| 164162   | Repairs on truck VT01  | MISCTRUCK   | 2NPLHD6H35M886991      |
| 164163   | 2005 Jet truck VT01 Transport  | MISCSMEQ    | 2NPLHD6H35M886991      |
| 164164   | 2014 Freightliner box truck Model M2-106                                     | MISCTRUCK   | 3ALACXDT7EDFU2405      |
| 164165   | 2000 Kenworth Reefer Truck - VIN #3BKMLD9X6YF839590                          | REEFERTRK   | 3BKMLD9X6YF839590      |
| 164242   | Cable Assembly   | MISCSMEQ    | Part: 0305490-10H      |
| 164245   | 2007 IH 4300   | MISCTRUCK   | 1HTMMAAN97H399561      |
| 164246   | 2005 Freightliner M2   | MISCTRUCK   | 1FVHCYDC95H001332      |
| 164249   | Sewer Jet Hoses  | MISCSMEQ    | Parts PQ01462 & PQ9990 |
| 164250   | Motor, Gear Box, Assembly  | MISCSMEQ    | PT135                  |
| 164253   | Vinylflow PVC Hose   | MISCSMEQ    | Item F-VF400           |
| 164254   | Cables & Adapters  | MISCSMEQ    |                        |
| 164261   | Sign - Arrow Board   | MISCSMEQ    | 270013                 |
| 164262   | Winches & Other Equip/Tools  | MISCLGEQ    |                        |
| 164280   | Scanner  | MISCSMEQ    |                        |
| 164286   | Scaffolding  | MISCSMEQ    |                        |
| 164291   | Wet Out Table - AJ1312   | MISCLGEQ    |                        |
| 164292   | Impact Pro Monitor w/ Pump   | MISCSMEQ    |                        |
| 164293   | Protection Equipment   | MISCSMEQ    |                        |
| 164294   | Protection Equipment   | MISCSMEQ    |                        |
| 164297   | AJ1228/AJ1223  | MISCSMEQ    |                        |
| 164301   | AJ1336 Shooter   | MISCSMEQ    |                        |
| 164302   | TE-20/72x32 Maxon Gate   | MISCSMEQ    | 114270253              |
| 164303   | 2015 Ken T370 Reefer TK  | REEFERTRK   | 2NKHLJ9X2FM426959      |
| 164316   | AJ1442- KENTWORTH T370 (ADDTL COSTS)   | MISCSMEQ    | 2NKHLJ9X2FM426959      |
| 164321   | 22' REEFER TRUCK - FRTL M2   | REEFERTRK   | 1FVHCYDC65HN76704      |
| 164331   | JT16 Sewer Jet   | MISCLGEQ    |                        |
| 164333   | 2008 Freightliner Boiler Truck - VIN #1FUJA6CK98LZ05020                      | MISCTRUCK   | 1FUJA6CK98LZ05020      |
| 164334   | Camera invoices  | MISCSMEQ    |                        |
| 164353   | IST Cutting system Truck 2   | MISCTRUCK   |                        |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description   | Asset Class | Serial Number     |
|----------|---|-------------|-------------------|
| 164356   | Used 2005 Komatsu FG45T8 Forklift   | FORKLIFT    | 131361            |
| 164363   | Deposit on IST Cutting System (2nd truck)                                   | MISCTRUCK   |                   |
| 164369   | 2006 Ing Rand P185WIR Air Compressor  | AIRCOMP     | 374966UHQ820      |
| 164374   | Sullair 185 John Deere Compressor sn 201107130159                           | AIRCOMP     | 2.01107E+11       |
| 164375   | Sullair 185 John Deere compressor sn 201105230023                           | AIRCOMP     | 2.01105E+11       |
| 164381   | 11.0 HP Honda Pump  | MISCSMEQ    | 160501093         |
| 164384   | Engine for truck  | MISCTRUCK   |                   |
| 164387   | Nov pmt Komatsu FG45TB Forklift   | FORKLIFT    | 131361            |
| 164390   | Komatsu Forklift pmts Sep/Dec/Jan17 Wells Fargo FAS 135                     | FORKLIFT    | 131361            |
| 164393   | AJ1334 SEATTLE ECO EQUIPMENT  | MISCSMEQ    |                   |
| 164394   | Eco Sleds and Hoppers   | MISCSMEQ    |                   |
| 164395   | Eco Sled  | MISCSMEQ    |                   |
| 164397   | FEb pmt on Komatsu FG45T8 Forklift Sage 135                                 | FORKLIFT    |                   |
| 164402   | March pmt on 05 Komatsu FG45T8 Forklift                                     | FORKLIFT    | 131361            |
| 164403   | Power cutter 200 for IST truck  | MISCTRUCK   |                   |
| 164410   | Gas Detector (6 count)  | MISCSMEQ    |                   |
| 164414   | 6-inch pump with Vac Assistance - Diesel                                    | MISCSMEQ    |                   |
| 164415   | Boiler Tubes for Boiler #17041  | MISCSMEQ    |                   |
| 164422   | 12-inch Shooters with side gate (2 count)                                   | MISCLGEQ    |                   |
| 164431   | Towable Air Compressor  | AIRCOMP     |                   |
| 164434   | Camera Inventory Assembly   | MISCSMEQ    |                   |
| 164437   | RED PVC HOSE (HOSE POWER USA)   | MISCSMEQ    |                   |
| 164450   | Camera Parts  | CAMERAEQ    |                   |
| 164457   | Three Coils for ACS246-200DO Machines                                       | MISCSMEQ    |                   |
| 164466   | Four New Reefer Units with Alarms   | REEFERTRK   |                   |
| 164469   | Portable Two Way Radios, Microphone Remote and Gas Detector                 | MISCSMEQ    |                   |
| 164474   | 100KW Perkins Generator for Boiler Truck #55001                             | GENERATOR   |                   |
| 164476   | EGR Cooler Conversion   | MISCSMEQ    |                   |
| 164479   | 2019 Nexhaul N25TA 25-foot 10 Ton Deckover Trailer - VIN #564BF2522KR016892 | TRAILERS    | 564BF2522KR016892 |
| 164480   | 2018 Ford F-550 - VIN #1FD0W5HT9JEC37015                                    | MISCTRUCK   | 1FD0W5HT9JEC37015 |
| 164482   | 2x10 Steel Pipe and Clamps  | MISCSMEQ    |                   |
| 164483   | 50' Pump Hose   | MISCSMEQ    |                   |
| 164487   | (2) Shooter Machines  | MISCSMEQ    |                   |
| 164494   | 2011 Kenworth T800 Crude Tank Truck   | MISCTRUCK   | 1NKDX4EX5BJ275563 |
| 164496   | Chain Clamps, Chain, Confined Space Rescue System                           | MISCSMEQ    |                   |
| 164499   | (6) Honda EU2200ITA Generators and (1) Honda WT40X Pump                     | MISCSMEQ    |                   |
| 164500   | Honda WT40X Trash Pump  | MISCSMEQ    |                   |
| 164502   | Texas Dealer Level Truck Diagnostic Scanner Tool with Laptop                | MISCSMEQ    |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 164504   | Hot Water Generator  | GENERATOR   |                   |
| 164508   | Poly Dual Hose with Fittings   | MISCSMEQ    |                   |
| 164509   | Main Board for Dig Box   | MISCSMEQ    |                   |
| 164510   | Cues Cable Plug Adapter and Repairs                                  | MISCSMEQ    |                   |
| 164511   | MiNA Camera NTSC Cues  | CAMERAEQ    |                   |
| 164513   | 2016 GMC 3500 - VIN #1GD42VC80GF285165                               | MISCTRUCK   | 1GD42VC80GF285165 |
| 164515   | (2) 2" and (2) 3" Diamond Cutting Balls                              | MISCSMEQ    |                   |
| 164516   | Water Heater for Eco Crew  | MISCSMEQ    |                   |
| 164518   | Re-Tubing Boiler 55001 (Hurst Boiler)                                | MISCSMEQ    |                   |
| 164520   | Repairs and New Tracks for Excavator                                 | EXCAVATOR   |                   |
| 164522   | Repairs and New Tracks for Excavator                                 | EXCAVATOR   |                   |
| 164523   | Taxes Due for Hydraulic System Installed on Reefer                   | MISCSMEQ    |                   |
| 164526   | 2018 Chevrolet 3500 -  | MISCTRUCK   | 1GB4KYCY6JF230205 |
| 164527   | Steam Hose and Fittings for Boiler                                   | MISCSMEQ    | 176650            |
| 164529   | 2018 Chevrolet 3500  | MISCTRUCK   | 1GB4KYCY5JF273952 |
| 164530   | 2006 Ford F-650 - VIN #3FRWF65N36V228822                             | MISCTRUCK   | 3FRWF65N36V228822 |
| 164533   | Reefer Loading System  | MISCSMEQ    |                   |
| 164537   | (2) Honda 2200W Inverter Generator and (2) Honda 4" OD Gasoline Pump | MISCSMEQ    |                   |
| 164539   | Water Boiler Repair - VIN #1NKDX4EX5BJ275563                         | MISCLGEQ    | 1NKDX4EX5BJ275563 |
| 164541   | Large Air Compressor   | AIRCOMP     |                   |
| 164542   | 8" Steam Can and Cutter Extensions                                   | MISCSMEQ    |                   |
| 164543   | Hydraulic System   | MISCSMEQ    |                   |
| 164545   | Cutter Extensions, Milling Balls, and Steam Cans                     | MISCSMEQ    |                   |
| 164546   | Air Motor for Camera Shop  | MISCSMEQ    |                   |
| 164548   | Turbo Kit Repair - Truck #50000                                      | MISCTRUCK   | 2NKHLJ9X2FM426959 |
| 164549   | Pump 6" Vac Assist   | MISCSMEQ    |                   |
| 164552   | July 2020 Camera Invoice   | MISCSMEQ    |                   |
| 164554   | Sept Camera shop invoices  | MISCSMEQ    |                   |
| 164555   | October 2020 Camera shop invoices                                    | MISCSMEQ    |                   |
| 164557   | Coax cable for CU 016  | MISCSMEQ    |                   |
| 164558   | Nov 2020 Camera shop invoices  | MISCSMEQ    |                   |
| 164559   | Dec 2020 Camera shop invoices  | MISCSMEQ    |                   |
| 164560   | JAN 2021 camera shop invoices  | MISCSMEQ    |                   |
| 164562   | FEB 2021 Camera shop invoices  | MISCSMEQ    |                   |
| 164564   | March 2021 Camera shop invoices                                      | MISCSMEQ    |                   |
| 164568   | April 2021 Camera shop invoices                                      | MISCSMEQ    |                   |
| 164569   | 2013 FORD F750   | MISCTRUCK   | 3FRNF7FA7DV034515 |
| 164570   | 2021 Chevy 2500 Silverado  | MISCTRUCK   | 1GC4YME79MF214978 |
| 164571   | May 2021 Camera shop invoices  | MISCSMEQ    |                   |
| 164573   | Tipco 50 ft Steam hose   | MISCSMEQ    |                   |
| 164574   | June 2021 Camera shop invoices                                       | MISCSMEQ    |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 164575   | 2021 Freightliner VACALL #ML7635 purch thru WC Leasing | PFMTRUCK    | 1FVHG3DVXMHML7635 |
| 164576   | July 2021 Camera Shop Invoices                         | MISCSMEQ    |                   |
| 164578   | 2006 Peterbilt 385 (Eco truck)                         | MISCTRUCK   | 1XPGDB9X96N855689 |
| 164579   | Eco Truck # 61001                                      | MISCTRUCK   | 1XPGDB9X96N855689 |
| 164581   | 2015 International 4300 Box Truck                      | MISCTRUCK   | 3HAMMMMM0FL182378 |
| 164585   | 2015 Chevy Silverado 2500                              | MISCTRUCK   | 1GC1KVE89FF105474 |
| 164586   | 2012 F550 TV Truck                                     | MISCTRUCK   | 1FDUF5GT7CED19279 |
| 164588   | 2004 Freightliner Reefer Trk Vin 85885                 | REEFERTRK   | 1FVHCYDCX4HM85885 |
| 164860   | 14 BEN CARGO TR  | TRAILERS    | 5UZBE1621ED027836 |
| 1649     | 05 INT 4300 TV/CUT RE: 2013                            | TVTRUCK     | 1HTMMAAM35H122618 |
| 1675     | 06 PET 335 JET TK                                      | JETTRUCK    | 2NPLLZ9X56M890069 |
| 1685     | 06 PET 335 6X4 FLATBED TK                              | PUTRUCK     | 2NPLLZ9X36M890068 |
| 1689     | 06 PET 335 6X4 REEFER TK                               | REEFERTRK   | 2NPLLZ9X06M898757 |
| 1694     | 06 PET 335 JET TK                                      | JETTRUCK    | 2NPLLZ9X46M641911 |
| 1695     | 06 PET 335 JET TK                                      | JETTRUCK    | 2NPLLZ9X26M641910 |
| 1700     | DUMP TRUCK   | MISCTRUCK   | 1M2AG11Y65M035339 |
| 1703     | 06 PET 335 6X4 REEFER TK                               | REEFERTRK   | 2NPLLZ9X66M641912 |
| 1704     | 06 PET 335 6X4 STEAM HURST TK                          | STEAMTRK    | 2NPLLZ9X86M641913 |
| 1705     | 06 PET 335 6X4 STEAM HURST TK                          | STEAMTRK    | 2NPLLZ9XX6M641914 |
| 1708     | INTERNATIONAL 4300 TV/CUTTER                           | TVTRUCK     | 1HTMMAAM46H285764 |
| 1709     | INTERNATIONAL 4300 TV/CUTTER                           | TVTRUCK     | 1HTMMAAM66H285765 |
| 1710     | INTERNATIONAL 4400 STEAM TRUCK                         | STEAMTRK    | 1HTMKAAN56H311870 |
| 1711     | 06 INT 4400 4X2 STEAM TK                               | STEAMTRK    | 1HTMKAAN96H311869 |
| 1750     | 07 PET 335 6X4 REEFER TK                               | REEFERTRK   | 2NPLLZ9X47M696974 |
| 1756     | 07 PET 335 6X4 REEFER TK                               | REEFERTRK   | 2NPLLZ9X27M696973 |
| 1757     | INTERNATIONAL 4300 TV/CUTTER                           | TVTRUCK     | 1HTMMAAM57H468219 |
| 1764     | 07 RYL CARGO TR  | TRAILERS    | 5LABE16237M014220 |
| 1765     | 07 RYL CARGO TR  | TRAILERS    | 5LABE16257M014221 |
| 1774     | 07 COR TR  | TRAILERS    | 4MJUG18297E045748 |
| 1775     | CORN PRO 18' TRAILER                                   | TRAILERS    | 4MJUG18277E045747 |
| 180024   | Self Propelled TV Truck F550. CE22-027                 | TVTRUCK     | 1DUF5GT9NEE52581  |
| 180025   | Self Propelled TV Truck F550. CE22-027                 | TVTRUCK     | 1DUF5GT8NEE59781  |
| 180028   | 2010 Freightliner Sprinter Reefer                      | REEFERTRK   | 33416-08          |
| 180029   | 2008 Freightliner Sprinter Reefer                      | REEFERTRK   | 33424-08          |
| 180052   | Schwalm Cutter -2060 TV Truck                          | TVTRUCK     | 484               |
| 180053   | Schwalm Cutter - 1330 TV Trucks                        | TVTRUCK     |                   |
| 180067   | Unit# 1708 Engine/valve repairs & labor                | TVTRUCK     |                   |
| 180068   | Transmission & Exhaust work on unit 4010               | STEAMTRK    |                   |
| 180069   | Carrier Supra 960 Stby PO 14573                        | REEFERTRK   |                   |
| 180071   | Unit 35564 - 10K Generator 10 HDKCC-42345H             | TVTRUCK     |                   |
| 180073   | Davit Arm  | MISCSMEQ    |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description  | Asset Class | Serial Number |
|----------|--|-------------|---------------|
| 180074   | Main Cable Holder Module w/ Cable CUES Cbl Plug Adptr Tool<br>Rotation Holder Ext Left 1330 Tool Rotation Holder Ext Right<br>1330 | TVTRUCK     |               |
| 180075   | 18 SPEED HALO LUBE 12 BOLT CORE 13080 142811   | HEATERTRK   |               |
| 180076   | Unit 27639 - DPF ASSEMBLY, DOC Outlet Module, etc.   | STEAMTRK    |               |
| 180077   | Camera Repair Parts  | TVTRUCK     |               |
| 180078   | Camera Repair parts 7  | TVTRUCK     |               |
| 180079   | COMPRESSOR & COMPRESOR OIL Unit 35562  | REEFERTRK   |               |
| 180080   | TV truck 36260 1806 (Repair)   | TVTRUCK     |               |
| 180081   | Camera Rebuild TR 332021040007   | PUTRUCK     | 332021040007  |
| 180082   | Motor Driving Section Talpa2060 Hydraulic Cylinder 2060 v6<br>Hydraulic Pump Unit Talpa2060 Hydrlic Unit Compl Talpa2060           | CAMERAEQ    |               |
| 180083   | Parts for TV truck   | MISCTRUCK   |               |
| 180084   | Repairs for TVTruck  | TVTRUCK     |               |
| 180085   | Repairs for TV Truck   | TVTRUCK     |               |
| 180086   | TRANSMISSION FOR TRUCK 36968   | PUTRUCK     |               |
| 180087   | Camera Rebuild   | CAMERAEQ    |               |
| 180088   | Hydraulic Cylinder 2060 v6 Hydraulic Pump Unit Talpa2060<br>Hydrlic Unit Compl Talpa2060   | CAMERAEQ    |               |
| 180089   | PO: 34900 Xpress Check   | MISCTRUCK   |               |
| 180090   | Cylinder head  | REEFERTRK   |               |
| 180099   | CCTV Security System w access control  | MISCSMEQ    |               |
| 180156   | Replaced Clutch  | MISCTRUCK   |               |
| 180157   | Fuel System Replacement  | PUTRUCK     |               |
| 180158   | Motor Replacement/Spare Synchronous 3  | TVTRUCK     |               |
| 180159   | Replace ends on twin cable for Camera  | TVTRUCK     |               |
| 180160   | Cap Repair - Turbo   | MISCSMEQ    |               |
| 180161   | Chiller Repairs  | MISCSMEQ    |               |
| 180180   | Repairs & Labor unit #1708   | TVTRUCK     |               |
| 180184   | Heater Plates  | MISCSMEQ    |               |
| 180185   | Steam Packers Orleans (PET118-018-20SK)  | MISCSMEQ    |               |
| 180186   | Steam Packers Orleans (PET118-030-12SK)  | MISCSMEQ    |               |
| 180191   | Transmission repair/rebuild  | JETTRUCK    |               |
| 180193   | Extensive repair Schwalm 2060 Talpa Arms   | CAMERAEQ    |               |
| 180215   | Inspection Equipment   | MISCSMEQ    | Part # SRV-02 |
| 180228   | Water Jet Rebuild Kit  | JETTRUCK    |               |
| 180229   | Engine Repairs   | REEFERTRK   |               |
| 180230   | Camera Head Replacement  | CAMERAEQ    |               |
| 180231   | Machinery & Equipment (Audit Asset)  | MISCSMEQ    |               |
| 180232   | Trucks Trailers Autos (Audit Asset)  | TRAILERS    |               |
| 180239   | Giant Pump   | MISCSMEQ    |               |
| 180245   | Supra S7 Refrigeration Unit  | MISCSMEQ    |               |

Inliner Solutions, LLC  
Equipment List

| Asset ID | Description  | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 180246   | Supra S7 Refrigeration Unit  | MISCSMEQ    |                   |
| 180283   | R&R DPF, DOC & Injector  | MISCTRUCK   |                   |
| 180285   | Helical coil truck repair  | HEATERTRK   |                   |
| 180289   | New Injector, ECR Cooler, Radiator Cap   | MISCTRUCK   |                   |
| 180290   | Assembly pump parts  | MISCSMEQ    |                   |
| 180293   | Transmission & Rear Main Seal repair   | JETTRUCK    |                   |
| 180294   | Engine Repair  | TVTRUCK     |                   |
| 180295   | Reefer Repair  | REEFERTRK   |                   |
| 180298   | CYC Separator Stand Pipe Assembly, Rear Door, Compression Coupling repair  | PFMTRUCK    |                   |
| 180299   | Carrier S Truck Refrigeration Unit   | REEFERTRK   |                   |
| 180338   | Confined Space Equipment   | MISCSMEQ    |                   |
| 180339   | Repairs on 35934   | RDTRACTOR   |                   |
| 180340   | 07 PET Rush Steam TK   | STEAMTRK    | 2NPLHZ7X87M731035 |
| 180341   | TREKK360 HD Manhole Inspection Kit - Manhole Camera  | CAMERAEQ    |                   |
| 180345   | Engine Repairs   | MISCSMEQ    |                   |
| 180346   | Engine Repair  | RDTRACTOR   |                   |
| 180353   | Samsara Dual facing cameras, hardware and software   | CAMERAEQ    |                   |
| 180355   | CARRIER SUPRA UNIT S7  | MISCSMEQ    | WFA91783696       |
| 180356   | CARRIER SUPRA UNIT S7  | MISCSMEQ    | WFA91783702       |
| 180357   | CARRIER SUPRA UNIT S7  | MISCSMEQ    | WFA91783711       |
| 180358   | Romulus Repair   | TVTRUCK     |                   |
| 180363   | Retrofit Cues Machine  | MISCTRUCK   |                   |
| 180381   | 2019 Freightliner M2 Dump TK   | MISCTRUCK   | 1FVHCYFE9KHKC7431 |
| 180388   | Trekk360 MH Inspection Kit & Shipping  | INVUNIT     | 23-0309           |
| 180389   | Trekk360 MH Inspection Kit & Shipping  | INVUNIT     | 23-0309           |
| 180390   | DOC AFTER TREATMENT & TURBO 142788   | TVTRUCK     |                   |
| 180398   | Repair on 25842  | TVTRUCK     |                   |
| 180399   | Repair Schwalm Cutter/Camera   | CAMERAEQ    |                   |
| 180400   | ENGINE REPLACEMENT #1966   | STEAMTRK    | 2NKHHN7X39M242937 |
| 180401   | Duomx 2000 Kit w spinner   | MISCSMEQ    |                   |
| 180403   | Transmission & Core for Truck 27639  | STEAMTRK    |                   |
| 180404   | Wolverine 2.0 & TV Truck Repair  | TVTRUCK     |                   |
| 180405   | Unit 180024 TV Truck - VMAC air compressor that is attached to the engine under the hood of the truck. Replaces the VMAC air compressor that came with the truck but was out of warranty. P-Card was the only way to pay for it. | TVTRUCK     |                   |
| 180406   | Unit 164570 - transmission - remove, rebuild, and reinstall transmission   | MISCTRUCK   |                   |
| 180435   | 2024 Sure-Trac Tool Trailer  | TRAILERS    | 5JW1C2222R2422658 |
| 180440   | 2018 Mitsubishi GF30N 6K Forklift  | FORKLIFT    | AF13G01623        |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                              | Asset Class | Serial Number     |
|----------|--|-------------|-------------------|
| 180441   | 2017 Toyota 8FGU25 5K Forklift           | FORKLIFT    | 8FGU24-79761      |
| 180442   | 2023 Chevy 2500 Flat TK                  | PUTRUCK     | 1GB4YLEY8PF231539 |
| 180443   | 2024 Sure-Trac Cargo Trailer             | TRAILERS    | 5JW1C2220R2422657 |
| 180448   | 19 Freightliner Dumb Truck               | MISCTRUCK   | 1FVACWFD2KHKC7512 |
| 180482   | Easy Kleen Wolverine Dry Steam Generator | GENERATOR   |                   |
| 180483   | Easy Kleen Wolverine Dry Steam Generator | GENERATOR   |                   |
| 180484   | TRANSMISSION REPAIRS/CLUTCH REPAIRS      | MISCTRUCK   |                   |
| 180560   | #140662 vmac compressor capex repair     | TVTRUCK     |                   |
| 180561   | Transmission repair #4009                | STEAMTRK    |                   |
| 180562   | DRUM REPAIR UNIT 35391                   | TVTRUCK     |                   |
| 180563   | Repair of Unit #140656                   | VERICURE    |                   |
| 180567   | LINE FUEL TANK FOR TRUCK 142829          | HEATERTRK   |                   |
| 180568   | Repair Unit 28583                        | JETTRUCK    |                   |
| 180598   | 16" PIPE BURSTING EXPANDER               | MISCSMEQ    |                   |
| 180599   | Rebuild Schwalm unit                     | TVTRUCK     |                   |
| 1829     | 07 PET 340 6X4 REEFER TK                 | REEFERTRK   | 2NPRLZ9X97M732605 |
| 1830     | 01 INT 9100I ROAD TRACTOR                | RDTRACTOR   | 1HSCBAERX1J015273 |
| 1832     | 08 UTL UTIVS48 48FT REEFER TR            | TRAILERS    | 1UYVS34888M495801 |
| 1844A    | 08 INT 4300 TV TR                        | MISCTRUCK   | 1HTMMAAM28H680495 |
| 1932     | CORN PRO 18FT TRAILER                    | TRAILERS    | 4MJUG18278E048178 |
| 1934     | 08 COR 18FT TR                           | TRAILERS    | 4MJFG23288E048180 |
| 1935     | 08 COR 18FT CORN PRO TR                  | TRAILERS    | 4MJUG18298E048179 |
| 1937     | 08 COR 18FT TR                           | TRAILERS    | 4MJFG232X8E048181 |
| 1966     | 09 KEN T3 4X2 STEAM TK                   | STEAMTRK    | 2NKHHN7X39M242937 |
| 1968     | 09 KEN T300 4X2 STEAM TK                 | STEAMTRK    | 2NKHHN7X59M242938 |
| 1976     | 09 UTL TRIAXLE REEFER TR                 | TRAILERS    | 1UYVS34819M719301 |
| 1979     | 08 COR TR                                | TRAILERS    | 4MJUB18258E048548 |
| 1980     | 08 COR TR                                | TRAILERS    | 4MJUB18238E048838 |
| 1984     | 08 LDL TR                                | TRAILERS    | 1LH435WH181B16267 |
| 1993     | 05 KEN T800 6X4 REEFER TK                | REEFERTRK   | 1XKDDB9X75J078914 |
| 2039R    | 11 KEN T370 STEAM TK                     | STEAMTRK    | 2NKHHN7X9BM274975 |
| 2040R    | 06 INT 9200 6X4 REEFER TK                | REEFERTRK   | 2HSCEAPR16C289682 |
| 2042R    | 09 INT 4300 SBA 4X2 STEAM TK             | STEAMTRK    | 1HTMMAAN19H105248 |
| 24369    | 94 MAC TRACTOR-RD688S 6X4                | RDTRACTOR   | 1M1P267Y1RM019167 |
| 25.33914 | CUMMINS ONAN GENERATOR 3200              | GENERATOR   |                   |
| 25642    | 10 DOD RAM 2500 4X4 PICKUP               | PUTRUCK     | 3D7UT2CL6AG189607 |
| 25646    | 10 KNA 11FT SVC BDY/25665                | MISCTRUCK   | KNA6132D5-1601-SP |
| 25685    | 10 RYL 7X18 CARGO TR                     | TRAILERS    | 5LABE1829AM107117 |
| 25694    | 11 KEN T800 6X4 OTR                      | RDTRACTOR   | 1XKDD40X3BJ288883 |
| 25723    | 10 RUS STEAM UNIT/2042R                  | MISCTRUCK   | INV22039          |
| 25725    | 10 COR TR                                | TRAILERS    | 4MJUG182XE054014  |
| 25726    | 10 COR GOOSENECK TR                      | TRAILERS    | 4MJUG1821AE054015 |
| 25826    | 05 INT 9200 6X4 REEFER                   | REEFERTRK   | 3HSCEAPR55N185743 |



## Inliner Solutions, LLC Equipment List

| Asset ID | Description                     | Asset Class | Serial Number     |
|----------|---------------------------------|-------------|-------------------|
| 25842    | INTERNATIONAL 4300 TV/CUTTER    | TVTRUCK     | 1HTMMAAL2AH273029 |
| 25842A   | VEHICLE INTEGRATION             | MISCTRUCK   | 1HTMMAAL2AH273029 |
| 25846    | 10 LVO E&R 30 INVERSION TRAILER | INVUNIT     | MVIN333959IND     |
| 25968    | 11 INT 4400 REEFER              | REEFERTRK   | 1HTMSAZR5BH344613 |
| 27631    | 00 INT 8100 6X4 REEFER          | REEFERTRK   | 1HTHCAHR4YH309621 |
| 27635    | 00 INT 4700 4X2 REEFER          | REEFERTRK   | 1HTSCAAM6YH249717 |
| 27639    | 10 KEN T3 4X2 STEAM TK          | STEAMTRK    | 2NKHHN7X7AM261303 |
| 27641    | 11 KEN T370 4X2 STEAM           | STEAMTRK    | 2NKHHN7XXBM281319 |
| 27650    | 04 MAC CX613 6X4 STEAM          | STEAMTRK    | 1M2AE05CX4N017787 |
| 27651    | 10 PET 335 STEAM                | STEAMTRK    | 2NPLHN7X1AM106637 |
| 27683    | GMC C5500 BOX TRUCK             | MISCTRUCK   | 1GDJ5C1989F408868 |
| 27684    | 08 GMC TV TRUCK-C5500 TV ONLY   | TVTRUCK     | 1GDG5C1958F416824 |
| 27685    | 08 GMC TV TRUCK-C5500 TV ONLY   | TVTRUCK     | 1GDJ5C1968F412528 |
| 27717    | 12 KEN T370 REEFER TK           | REEFERTRK   | 3BKHLN9X1CF303873 |
| 27718    | 08 INT 7400 JET                 | JETTRUCK    | 1HTWHAAT98J664971 |
| 28417    | INTERNATIONAL 4300 TV/CUTTER    | TVTRUCK     | 1HTMMAAM7CH610631 |
| 28421    | 11 KEN T3 4X2 STEAM             | STEAMTRK    | 2NKHHN7X5BM286976 |
| 28422    | NN ING A/C FOR STEAM/1710       | MISCTRUCK   | 417950UHUC48      |
| 28583    | 12 KEN T3 JET TK                | JETTRUCK    | 2NKHLN9X4CM311685 |
| 28584    | 12 KEN T3 JET TK                | JETTRUCK    | 2NKHLN9X6CM311686 |
| 28620    | KENWORTH T300 2 AX STEAM TRUCK  | STEAMTRK    | 2NKHHN7X7BM286977 |
| 28630    | 11 KSR M100 375 CFM AIR COMP    | AIRCOMP     | WKA0F1607B4187645 |
| 28767    | CORNPRO 18' CONFINED SPACE TRL  | TRAILERS    | 4MJUG1829CE056601 |
| 28776    | UNK DAVIS-STANDARD MARK V 2 1/  | MISCSMEQ    |                   |
| 28911    | 07 INT 9400 6X4 REEFER TK       | REEFERTRK   | 2HSCNSCR27C389254 |
| 28912    | 06 INT 9400I 6X4 REEFER TK      | REEFERTRK   | 2HSCNSCR86C298617 |
| 28913    | 06 INT 9400I 6X4 REEFER TK      | REEFERTRK   | 2HSCNSCR66C298597 |
| 28916    | 12 UTL VS3RA 48FT REEFER TR     | TRAILERS    | 1UYVS3482CM467601 |
| 29024    | XX SWR JAJ-600R EASEMENT MAC    | MISCSMEQ    | 5337              |
| 29027    | CUES TV UNIT/28417              | MISCTRUCK   |                   |
| 29041    | 06 INT 9400I ROAD TRACTOR       | RDTRACTOR   | 2HSCNSCR96C292342 |
| 29060    | 11 UNK 36IN INVERSION TR        | INVUNIT     | MVIN339881IND     |
| 29061    | 36" BLUE INVERSION UNIT         | INVUNIT     | MVIN339857IND     |
| 29237    | NN UNK 60IN INVERTER            | INVUNIT     | INVOICE 28666     |
| 29238    | 12 COR 18FT GOOSENECK TR        | TRAILERS    | 4MJFG1822CE056867 |
| 29250    | 12 UNK 36IN INVERSION /29238    | INVUNIT     | INVOICE 28599     |
| 29315    | FABRICATED RESIN TANKS          | WETOUT      | INVOICE 112-28    |
| 29316    | FABRICATED RESIN TANKS          | WETOUT      | INVOICE112-28     |
| 29335    | 12 SUL 260 CFM AIR COMP         | AIRCOMP     | 201202270040      |
| 29338    | 12 SUL UTILITY 260CFM AIR COMP  | AIRCOMP     | 201202280050      |
| 29472    | 06 INT 9400I 6X4 REEFER TK      | REEFERTRK   | 2HSCNSCR26C298595 |
| 29564    | 13 INT 4300 TV/CUT RE: 2012     | TVTRUCK     | 1HTMMAAM7DH237219 |
| 29809    | 12 INT 4400 4X2 STEAM           | STEAMTRK    | 1HTMKAAN7CH085939 |

Inliner Solutions, LLC  
Equipment List

| Asset ID | Description                    | Asset Class | Serial Number          |
|----------|--------------------------------|-------------|------------------------|
| 29811    | INTERNATIONAL 4300 UV CURE TRK | MISCTRUCK   | 1HTMMAAM4DH307839      |
| 29946    | 12 UNK RESIN STATIC MIXER      | WETOUT      |                        |
| 30003    | 13 INT 4400 6X4 REEFER TK      | REEFERTRK   | 1HTMSAZRXDH332637      |
| 30817    | 12 TRY-TEK WATER INVERS UNIT   | INVUNIT     | 9-00107                |
| 30819    | NN UPGRADED POWER NIP ROLLER   | CONVEYORS   |                        |
| 30853    | 12 CUE OZII CAMERA             | CAMERAEQ    | 12080603               |
| 30857    | 13 SRC 79INX18FT TR            | TRAILERS    | 5JW1U1828D1069551      |
| 30858    | 13 SRC 8X22FT TR               | TRAILERS    | 5JW1C2123D2069552      |
| 30860    | 13 SRC 81INX22FT TR            | TRAILERS    | 5JW3U2239D1070028      |
| 30864    | 12 FRL HOT SHOT HS2000A JET TK | JETTRUCK    | 1FVHC3BS0CHBN0746      |
| 30874    | 12 SUL 375CFM A/C 4008         | AIRCOMP     | 201211150043           |
| 30884    | NN HUR STEAM UNIT/1704         | MISCTRUCK   | INV HERCULES 21255932D |
| 30885    | NN HUR STEAM UNIT/1705         | MISCTRUCK   | INV HERCULES 21535921D |
| 31052    | 12 FRL M2107V HOT SHOT VAC CON | MISCTRUCK   | 1FVHC3BS4CHBN0748      |
| 31116    | 13 FOR F450 FLATBED TK         | PUTRUCK     | 1FD0W4HT3DEA61965      |
| 31121    | 13 FOR F350 4X4 FLATBED TK     | PUTRUCK     | 1FD8W3HT6DEA56868      |
| 31122    | 13 FOR F350 4X4 FLATBED TK     | PUTRUCK     | 1FD8W3HT4DEA56867      |
| 31128    | FORD F350 CREW CAB 4X4 UTILITY | PUTRUCK     | 1FT7W3BTXDEA56865      |
| 31146    | 13 INT 4300 BAG HAULER         | MISCTRUCK   | 1HTJTSKM2DH301550      |
| 31204    | 01 UTL VS2R REEFER TR          | TRAILERS    | 1UYVS24811M321603      |
| 31216    | 13 COR UT18H TR                | TRAILERS    | 4MJUB1825PE059527      |
| 31222    | 13 GRN XP CAMERA SEWER MODULE  | CAMERAEQ    |                        |
| 31896    | 13 ENV HALOPTIC-24 CAMERA      | CAMERAEQ    | 2000326                |
| 31949    | 14 SRC ST10225 8.5X25 DUMP TR  | TRAILERS    | 5JW3U2522E3083809      |
| 31950    | 14 SRC GOOSENECK TR            | TRAILERS    | 5JW3U2529E3083810      |
| 31955    | XX SAE UV EQUIPMENT            | MISCTRUCK   |                        |
| 32157    | 14 UNI 8.5X16FT CARGO TR       | TRAILERS    | 56JTE1622EA136496      |
| 32158    | 13 SRC 16FT UTILITY TR /28630  | TRAILERS    | 5JW1U162XE1085447      |
| 32164    | 14 SRC GOOSENECK UTIL TR       | TRAILERS    | 5JW3U2524E3089370      |
| 32353    | 07 INT 9400 REEFER TK          | REEFERTRK   | 2HSCNAPR77C528721      |
| 32726    | 07 INT 9200 OTR                | RDTRACTOR   | 2HSCEAPR77C415982      |
| 32746    | XX CUE RETRO TV U 1649 REPAIR  | MISCTRUCK   |                        |
| 32789    | 14 UNI 8.5X20FT HD TR          | TRAILERS    | 56JTE2026EA139870      |
| 32800    | 14 UNI 8.5X20FT TR             | TRAILERS    | 56JTE202XEA139869      |
| 32848    | 14 CUE RETRO REPAIR/1707       | MISCTRUCK   |                        |
| 32870    | 14 PIP DTS CONTROLLER          | WETOUT      |                        |
| 32881    | 98 UTL VS2RA REEFER TR         | TRAILERS    | 1UYVS2483WM502807      |
| 32924    | 05 UTL VS2RA 48FT REEFER TR    | TRAILERS    | 1UYVS24825FM540902     |
| 32925    | UTILITY 48' REEFER TRAILER     | TRAILERS    | 1UYVS24845M540903      |
| 33006    | 14 CUE RETRO TV UNIT 1708      | MISCTRUCK   |                        |
| 33067    | 05 INT 9200I REEFER TK         | REEFERTRK   | 2HSCEAPR75C159002      |
| 33124    | 08 INT 4400 STEAM TK           | STEAMTRK    | 1HSMKAZNX8H535664      |
| 33125    | 06 INT 7600 JET TK             | JETTRUCK    | 1HTWYSBT46J343597      |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 33127    | 07 INT 8600 ROAD TRACTOR       | RDTRACTOR   | 1HSHXHR87J482364  |
| 33272    | 15 PRB INVERSION TR            | INVUNIT     | MVIN356141IND     |
| 33284    | 15 CUE OZ2 CAMERA              | CAMERAEQ    | 15022301          |
| 33288    | 15 CUE OZ2 CAMERA              | CAMERAEQ    | 15022302          |
| 33293    | 15 FRL 114SD VACCON JET TRUCK  | JETTRUCK    | 1FVHG3CY0FHGC7358 |
| 33298    | 15 HMD ASM INVERSION TR        | TRAILERS    | MVIN356331IND     |
| 33313    | 15 CUE PIPE RANGER TRANSPORTER | CAMERAEQ    | 15033001          |
| 33703    | 15 DOD 1500 QUAD CAB 4X4       | PUTRUCK     | 1C6RR7FT6FS689974 |
| 33712    | 08 INT 9200I REEFER TK         | REEFERTRK   | 2HSCEAPR28C677877 |
| 33713    | 07 INT 9200I REEFER TK         | REEFERTRK   | 2HSCEAHR77C501713 |
| 33723    | 14 LIV C2K CUTTER              | CAMERAEQ    | K003              |
| 33724    | 14 LIV C2K CUTTER              | CAMERAEQ    | K004              |
| 33730    | INTERNATIONAL 4300 TV/CUTTER   | TVTRUCK     | 3HAMMMMM8FL662667 |
| 33730A   | VEHICLE INTEGRATION            | MISCTRUCK   | 3HAMMMMM8FL662667 |
| 33733    | 15 CUE PIPE SHORTY TRANSPORTER | CAMERAEQ    | 15031902          |
| 33756    | 15 FOR F350 CREW XL 4X4        | PUTRUCK     | 1FT7W3BT9FED56786 |
| 33757    | 15 FOR F350 CREW XL 4X4        | PUTRUCK     | 1FT7W3BTXFED56781 |
| 33877    | 14 CUE PIPE TANFER TRANSPORTER | CAMERAEQ    | 15033002          |
| 33878    | 14 CUE ULTRA SHORTY TRANSPORT  | CAMERAEQ    | 15050705          |
| 33881    | 15 DOD 2500 CREW 4X4 DIESEL    | PUTRUCK     | 3C6UR5HL4FG650741 |
| 34049    | HINO 338 UV CURE TRUCK         | MISCTRUCK   | 5PVNN8JT1G4S54043 |
| 34050    | FREIGHTLINER M2 TV/CUTTER      | TVTRUCK     | 1FVACWDT08HAA7307 |
| 34050A   | VEHICLE INTEGRATION            | MISCTRUCK   | 1FVACWDT08HAA7307 |
| 34051    | FREIGHTLINER M2 RAVEN TRUCK    | MISCTRUCK   | 1FVACWDC67HY11255 |
| 34052    | 09 PET 386 REEFER TRUCK        | MISCTRUCK   | 1XPHD49X39D788517 |
| 34053    | 09 PET 386 REEFER TRUCK        | MISCTRUCK   | 1XPHD49X99D781040 |
| 34054    | 07 INT 9200I REEFER TRUCK      | MISCTRUCK   | 2HSCEAPR27C415985 |
| 34900    | 09 INT 9200I REEFER TRUCK      | MISCTRUCK   | 2HSCEAHR39C070662 |
| 34901    | 16 UNI 8.522TA70 ENCLOSED TR   | TRAILERS    | 56JTE2227GA145984 |
| 34905    | 16 PRB 36 BLUE INVERTER        | INVUNIT     | MVIN357704IND     |
| 34981    | 09 PET 386 REEFER TRUCK        | MISCTRUCK   | 1XPHD49X09D780181 |
| 34982    | 13 KEN T800 REEFER TK          | REEFERTRK   | 1XKDD40X8DJ349986 |
| 34983    | 09 INT PROSTAR REEFER TRUCK    | MISCTRUCK   | 3HSCUAPRX9N126390 |
| 34984    | 09 INT PROSTAR REEFER TK       | REEFERTRK   | 2HSCUAPR19C091837 |
| 34987    | 05 YAL GLP080 FORKLIFT         | FORKLIFT    | E813V03994C       |
| 34994    | INTERNATIONAL 4300 TV/CUTTER   | TVTRUCK     | 3HAMMMML8EL034341 |
| 35001    | 12 FOR F650 WOLVERINE          | TVTRUCK     | 3FRNF6FBXCV467151 |
| 35007    | RETROFIT TV TRUCK-2015         | MISCTRUCK   |                   |
| 35008    | 15 CUE SHORTY 21 TRANSPORTER   | CAMERAEQ    | 15082101          |
| 35009    | 15 CUE OZ2 CAMERA              | CAMERAEQ    | 15082102          |
| 35010    | 15 CUE PIPE RANGER TRANSPORT   | CAMERAEQ    | 15070201          |
| 35011    | 15 CUE OZ2 CAMERA              | CAMERAEQ    | 15060805          |
| 35012    | 15 CUE OZ2 CAMERA              | CAMERAEQ    | 15060904          |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 35014    | 15 CUE OZ2 CAMERA              | CAMERAEQ    | 15080401          |
| 35016    | 15 CUE ULTA SHORTY TRANSPORTER | CAMERAEQ    | 15062401          |
| 35019    | 15 FAB 36IN BLUE INVERTER TR   | INVUNIT     | MVIN358959IND     |
| 35023    | 15 ARI PE2620 CAMERA           | CAMERAEQ    | 15087305          |
| 35024    | 15 ARI PE2620 CAMERA           | CAMERAEQ    | 15087306          |
| 35025    | 15 ARI TR2000 TRANSPORTER      | CAMERAEQ    |                   |
| 35026    | 15 ARI CT200 RAPTOR CUTTER     | CAMERAEQ    | 14055191          |
| 35027    | 15 ARI CT200 RAPTOR CUTTER     | CAMERAEQ    | 14008484          |
| 35029    | 15 CUE CT2200 PR TRANSPORTER   | CAMERAEQ    | 15082602          |
| 35030    | 15 CUE SHORTY 21 TRANSPORTER   | CAMERAEQ    | 15083105          |
| 35033    | FORD F550 TV/CUT               | TVTRUCK     | 1FDUF5GT3FEC03811 |
| 35035    | 16 UNI UXT 22' CARGO TR        | TRAILERS    | 56JTE222XGA147213 |
| 35048    | 15 PET 348 VAC-CON JET/VAC     | JETTRUCK    | 2NP3LJ0X2FM250609 |
| 35063    | RESIN STORAGE TANK             | WETOUT      |                   |
| 35064    | RESIN STORAGE TANK             | WETOUT      |                   |
| 35082    | 16 KEN T370 STEAM TRUCK        | STEAMTRK    | 2NKHHM7X9GM494960 |
| 35083    | 16 FRL 114SD VACCON JET TK     | JETTRUCK    | 1FVHG3CY5GHHA0662 |
| 35111    | 15 CUES OZ2 CAMERA             | CAMERAEQ    | 15101903          |
| 35112    | 15 CUE SHORTY 21 TRANSPORTER   | CAMERAEQ    | 15092904          |
| 35119    | 15 ARI RAPTOR CUTTER           | CAMERAEQ    | 15107496          |
| 35120    | 15 ARI RAPTOR CUTTER           | CAMERAEQ    | 15107433          |
| 35121    | 15 CUE PIPE KANGAROO CUTTER    | CAMERAEQ    | 15061502          |
| 35122    | 15 CUE PIPE KANGAROO CUTTER    | CAMERAEQ    | 15061503          |
| 35123    | 15 ARI WOLVERINE CUTTER        | CAMERAEQ    | 270097            |
| 35124    | 15 ARI WOLVERINE CUTTER        | CAMERAEQ    | 270099            |
| 35130    | 16 FOR F350 CREW 4X4 XL        | PUTRUCK     | 1FT7W3BT9GEB25551 |
| 35148    | 15 HMD CHIP SHOOTER TR         | INVUNIT     | MVIN359677IND     |
| 35149    | 15 OZ2 CAMERA                  | CAMERAEQ    | 15101203          |
| 35150    | 15 OZ2 CAMERA                  | CAMERAEQ    | 15102202          |
| 35151    | 15 CUE SHORTY 21 TRANSPORTER   | CAMERAEQ    | 15082801          |
| 35152    | 15 CUE SHORTY 21 TRANSPORTER   | CAMERAEQ    | 15102603          |
| 35153    | 15 CUE PIPE RANGER TRANSPORTER | CAMERAEQ    | 15102302          |
| 35237    | 15 ARI TRUCK RETRO 18' BOX     | MISCTRUCK   |                   |
| 35240    | 16 GGS HEATER TRAILER          | TRAILERS    | 3DG1P4754GG000359 |
| 35244    | 15 ARI BOX TV SYSTEM/35001     | MISCTRUCK   |                   |
| 35245    | 15 ARI PE2620 CAMERA           | CAMERAEQ    | PE262015117571    |
| 35261    | 15 ARI TR2000 TRANSPORTER      | CAMERAEQ    | 15056086          |
| 35269    | 15 CUE BOX TV SYSTEM/2643      | MISCTRUCK   |                   |
| 35270    | 15 ARI PE2620 CAMERA           | CAMERAEQ    | 262015026392      |
| 35287    | 15 ARI UV TV SYSTEM/34049      | MISCTRUCK   |                   |
| 35318    | 16 CUE PIPE RANGER TRANSPORTER | CAMERAEQ    | 16021804          |
| 35319    | 16 CUE PIPE RANGER TRANSPORTER | CAMERAEQ    | 16021805          |
| 35326    | 15 CUE BOX TV SYSTEM           | MISCTRUCK   |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 35329    | 07 ING P185GWJD                | AIRCOMP     | 384759UDRB34      |
| 35331    | 08 ING P185WJD                 | AIRCOMP     | 402693UFSD08      |
| 35334    | 16 CUE KANGAROO CUTTER         | CAMERAEQ    | 16012501          |
| 35335    | 16 CUE KANGAROO CUTTER         | CAMERAEQ    | 16010802          |
| 35336    | 16 CUE KANGAROO CUTTER         | CAMERAEQ    | 16012502          |
| 35337    | 16 CUE OZ2 CAMERA              | CAMERAEQ    | 16011401          |
| 35338    | 16 CUE OZ2 CAMERA              | CAMERAEQ    | 16030903          |
| 35339    | 16 ARI PE 2620 CAMERA          | CAMERAEQ    | 16027960          |
| 35340    | 16 ARI PE 2620 CAMERA          | CAMERAEQ    | 16027864          |
| 35371    | 13 SRC UTIL TR                 | TRAILERS    | 5JW3U2522D3073215 |
| 35372    | KENWORTH T300 TOOL TRUCK       | MISCTRUCK   | 2NKMHZ6X37M164227 |
| 35377    | CATALYST HEATING UNIT          | WETOUT      |                   |
| 35378    | CATALYST HEATING UNIT          | WETOUT      |                   |
| 35386    | 17 UNI UXT-8.522TA70 22' TR    | TRAILERS    | 56JTE222XHA150680 |
| 35388    | 17 UNI UXT-8.522TA70 22' CARGO | TRAILERS    | 56JTE2221HA150681 |
| 35389    | 17 UNI UXT-8.522TA70 22' CARGO | TRAILERS    | 56JTE2223HA150682 |
| 35390    | PETE 337 TV/CUTTER             | TVTRUCK     | 2NP2HN6X5CM141701 |
| 35390A   | VEHICLE INTEGRATION            | MISCTRUCK   | 2NP2HN6X5CM141701 |
| 35391    | 12 PET 337 WOLVERINE           | TVTRUCK     | 2NP2HN6X7CM141702 |
| 35393    | INTERNATIONAL 4300 UV CURE TRK | MISCTRUCK   | 1HTMMMMN1HH635635 |
| 35394    | 16 KEN T800 GEN II HEAT TK     | HEATERTRK   | 3BKDL40X2GF498216 |
| 35395    | 16 USJ 1018 JET MOUNTED TR     | JETTRUCK    | 1U9FS1628GA044571 |
| 35396    | CATALYST HEATING UNIT          | WETOUT      |                   |
| 35400    | 16 TRY-TEK E22 INVERSION UNIT  | INVUNIT     |                   |
| 35401    | 16 FOR F350 XL CREW 4X4        | PUTRUCK     | 1FT7W3BT2GED14655 |
| 35405    | 16 FOR F350 XLT CREW LB 4X4    | PUTRUCK     | 1FT7W3BTXGED14659 |
| 35407    | 16 FOR F150 XLT CREW 4X4       | PUTRUCK     | 1FTEW1EF1GKE77588 |
| 35408    | 16 FOR TRUCK-F150 XLT CREW 4X4 | PUTRUCK     | 1FTEW1EF3GKE77589 |
| 35409    | 16 FOR F150 XLT CREW 4X4       | PUTRUCK     | 1FTEW1EFXGKE77590 |
| 35410    | 16 FOR F150 XLT CREW 4X4       | PUTRUCK     | 1FTEW1EF1GKE77591 |
| 35412    | 16 FOR F150 XLT CREW 4X4       | PUTRUCK     | 1FTEW1EF5GKE77593 |
| 35413    | 16 FOR F550 CREW 4X4 FLATBED   | PUTRUCK     | 1FD0W5HTXGED27878 |
| 35416    | 16 HIN 155-16 PARTS TK         | MISCTRUCK   | JHHUDM1HXGK001959 |
| 35426    | 17 HIN 195 TV/CUT              | TVTRUCK     | JHHHDM2H1HK002290 |
| 35427    | 09 INT 8600 REEFER TRUCK       | MISCTRUCK   | 1HSHXahr89J040039 |
| 35428    | 17 HIN 258 WOLVERINE           | TVTRUCK     | 5PVNJ8JT3H4S57622 |
| 35429    | 16 KEN T880 GEN II HEAT TK     | HEATERTRK   | 1NKZLP0X6HJ151921 |
| 35437    | 17 HIN 195 TV/CUT              | TVTRUCK     | JHHHDM2H7HK002133 |
| 35439    | 16 CUE OZ2 CZ300 CAMERA        | CAMERAEQ    | 16070804          |
| 35440    | 16 CUE OZ2 CZ300 CAMERA        | CAMERAEQ    | 16070805          |
| 35441    | 16 CUE WT360 PIPE RNG TRANSPOR | CAMERAEQ    | 16052705          |
| 35456    | 16 ARI WOLVERINE CUTTER        | CAMERAEQ    | 270100            |
| 35457    | 16 ARI WOLVERINE CUTTER        | CAMERAEQ    | 270109            |



## Inliner Solutions, LLC Equipment List

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 35458    | 16 ARI PE2620 CAMERA           | CAMERAEQ    | 16048125          |
| 35461    | 15 LIV C2K CUTTER              | CAMERAEQ    |                   |
| 35462    | 15 LIV C2K CUTTER              | CAMERAEQ    | K-006             |
| 35470    | 16 ARI PE2620 CAMERA           | CAMERAEQ    | 16048126          |
| 35471    | 16 ARI TR2000 TRANSPORTER      | CAMERAEQ    | 16068342          |
| 35493    | 17 HIN 258 TV/CUT              | TVTRUCK     | 5PVNJ8JN6H4S52612 |
| 35508    | 17 FRL 108SD JET TRUCK         | JETTRUCK    | 1FVHG5CY8HHJB1440 |
| 35509    | 17 FRL 108SD JET TRUCK         | JETTRUCK    | 1FVHG5CYXHHJB1441 |
| 35522    | 16 FRL 114SD JET TRUCK         | JETTRUCK    | 1FVHG3CY4GHHC2751 |
| 35523    | 16 FRL 114SD JET TRUCK         | JETTRUCK    | 1FVHG3CYGGHHC2752 |
| 35524    | 17 UNI UXT-8.524TA70 24' CARGO | TRAILERS    | 56JTE2425HA152446 |
| 35525    | 17 UNI UXT-8.522TA70 22' CARGO | TRAILERS    | 56JTE2223HA152562 |
| 35536    | 15 CUE KANGAROO CUTTER         | CAMERAEQ    | 15091001          |
| 35537    | 15 CUE KANGAROO CUTTER         | CAMERAEQ    | 15091002          |
| 35547    | 16 FOR T150 MANHOLE ONLY       | PUTRUCK     | 1FTYE1ZM6GKA28738 |
| 35561    | 13 VOL VNL64T300 REEFER        | REEFERTRK   | 4V4NC9EG4DN568904 |
| 35562    | 13 VOL VNL64T300 REEFER        | REEFERTRK   | 4V4NC9EG7DN568900 |
| 35563    | 17 HIN 258 WOLVERINE           | TVTRUCK     | 5PVNJ8JPXH4S51819 |
| 35564    | 17 HIN 258 WOLVERINE           | TVTRUCK     | 5PVNJ8JP7H4S51809 |
| 35571    | 11 INT PROSTAR REEFER          | REEFERTRK   | 3HSCUAPR9BN186540 |
| 35572    | 11 INT PROSTAR REEFER          | REEFERTRK   | 3HSCUAPR4BN186333 |
| 35582    | 17 SRC 8.5X22HD TRAILER        | TRAILERS    | 5JW1C2229H2153878 |
| 35587    | 16 ARI CT2200 RAPTOR CUTTER    | CAMERAEQ    | 16098744          |
| 35588    | 16 ARI CT2200 RAPTOR CUTTER    | CAMERAEQ    | 16098747          |
| 35590    | 16 CUE PIPE RANGER TRANSPORTER | CAMERAEQ    | 16091905          |
| 35598    | 16 KEN T370 STEAM TRUCK        | STEAMTRK    | 2NKHMM7X3GM122062 |
| 35599    | 17 KEN T880 GEN II HEAT TK     | HEATERTRK   | 1NKZLP0X7HJ162779 |
| 35621    | 16 CUE OZ2 CAMERA              | CAMERAEQ    | 16100302          |
| 35622    | 16 CUE OZ2 CAMERA              | CAMERAEQ    | 16100301          |
| 35623    | 16 CUE OZ2 CAMERA              | CAMERAEQ    | 161305            |
| 35625    | NN HHD HG12 WINCH(RED)         | MISCLGEQ    | 912-3550 (U)      |
| 35634    | 16 ARI CT4000 LG CUTTER WOLVER | CAMERAEQ    | 400095            |
| 35638    | 16 FRL JET TK                  | JETTRUCK    | 1FVHG3XYXGHHC2754 |
| 35647    | 16 ARI WOLVERINE CUTTER        | CAMERAEQ    | 270108            |
| 35648    | 16 ARI WOLVERINE CUTTER        | CAMERAEQ    | 270110            |
| 35649    | 16 ARI 2620 CAMERA             | CAMERAEQ    | 16068439          |
| 35650    | 16 ARI 2620 CAMERA             | CAMERAEQ    | 16068441          |
| 35651    | 16 ARI TR2000 TRANSPORTER      | CAMERAEQ    | 16088606          |
| 35657    | 16 ARI TV BOX/35391            | MISCTRUCK   |                   |
| 35688    | 16 ARI TV BOX/35428            | MISCTRUCK   |                   |
| 35691    | 99 UTL 1UY SE REEFER TR        | TRAILERS    | 1UYVS2488XM806006 |
| 35695    | RAM 5500 CREWCAB 4X4 SB/CRANE  | PUTRUCK     | 3C7WRNFLXHG541453 |
| 35697    | 17 DOD 2500 CREW 4X4           | PUTRUCK     | 3C6UR5HL3HG581754 |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                   | Asset Class | Serial Number     |
|----------|-------------------------------|-------------|-------------------|
| 35698    | RAM 2500 CREW CAB 4X4         | PUTRUCK     | 3C6UR5HL0HG581758 |
| 35700    | 17 FOR F350 CREW XLT 4X4      | PUTRUCK     | 1FT7W3BT4HEB92575 |
| 35701    | 17 FOR F350 CREW XLT 4X4      | PUTRUCK     | 1FT7W3BT2HEB92574 |
| 35702    | 17 FOR F350 CREW XLT 4X4      | PUTRUCK     | 1FT7W3BT8HEB92577 |
| 35704    | 17 FOR F350 CREW XLT 4X4 UTIL | PUTRUCK     | 1FT7W3BT6HEB92576 |
| 35705    | 17 FOR F350 CREW XLT 4X4 FLAT | PUTRUCK     | 1FD7W3FTXHEC03102 |
| 35706    | 17 FOR F350 CREW XL 4X4 FLAT  | PUTRUCK     | 1FD7W3FT1HEC03103 |
| 35710    | 17 DOD 2500 CREW 4X4          | PUTRUCK     | 3C6UR5HL5HG581755 |
| 35711    | 17 DOD 2500 CREW 4X4          | PUTRUCK     | 3C6UR5HL7HG581756 |
| 35715    | 17 FOR F350 CREW XL 4X4       | PUTRUCK     | 1FT7W3BT9HEB92572 |
| 35728    | 17 SRC 30' DECK INVERSION TR  | TRAILERS    | 5JW3U3022H3160616 |
| 35746    | 17 CUE KANGAROO CUTTER        | CAMERAEQ    | 16101302          |
| 35747    | 17 CUE KANGAROO CUTTER        | CAMERAEQ    | 16110401          |
| 35803    | 16 CUE TV BOX RESTOR/35493    | MISCTRUCK   |                   |
| 35804    | 16 CUE TV BOX RESTOR/35426    | MISCTRUCK   |                   |
| 35805    | 16 PRB 36" INVERTER TR        | INVUNIT     | MVIN364125IND     |
| 35806    | 16 PRB 36" INVERTER TR        | INVUNIT     | MVIN364126IND     |
| 35861    | 17 ARI ARIES WOLVERINE CUTTER | CAMERAEQ    | 270111            |
| 35862    | 17 ARI ARIES WOLVERINE CUTTER | CAMERAEQ    | 270114            |
| 35863    | 17 ARI ARIES WOLVERINE CAMERA | CAMERAEQ    | 410444N           |
| 35864    | 17 ARI ARIES WOLVERINE CAMERA | CAMERAEQ    | 410459N           |
| 35865    | 17 ARI ARIES PE2620 CAMERA    | CAMERAEQ    | 17019092          |
| 35866    | 17 ARI ARIES PE2620 CAMERA    | CAMERAEQ    | 17019093          |
| 35867    | 17 ARI ARIES TR2000 TRNSPRT   | CAMERAEQ    | 17019198          |
| 35868    | 17 ARI ARIES TR2000 TRNSPRT   | CAMERAEQ    | 16088701          |
| 35871    | 17 ARI ARIES PE 2620 CAMERA   | CAMERAEQ    | 16108886          |
| 35873    | 17 ARI ARIES PE 2620 CAMERA   | CAMERAEQ    | 16108880          |
| 35874    | 17 ARI WOLVERINE CAMERA       | CAMERAEQ    | 410461N           |
| 35875    | 17 ARI WOLVERINE CAMERA       | CAMERAEQ    | 410451N           |
| 35876    | 17 ARI WOLVERINE CUTTER       | CAMERAEQ    | 270112            |
| 35877    | 17 ARI WOLVERINE CUTTER       | CAMERAEQ    | 270103            |
| 35880    | 11 TOY 7FGU70 FORKLIFT        | FORKLIFT    | 70722 U1566-1216  |
| 35882    | 17 FRL 108 SD JET TRUCK       | JETTRUCK    | 1FVHG5CY4HHJD9378 |
| 35883    | 17 FRL 114 SD VAC TRUCK       | MISCTRUCK   | 1FVHG3CY6HHJB5698 |
| 35884    | 17 FRL 114 SD VAC TRUCK       | MISCTRUCK   | 1FVHG3CY8HHJB5699 |
| 35885    | 17 ONA GENSET CM 7.5 CAP RPR  | MISCTRUCK   | L160124746        |
| 35915    | 11 INT LONESTAR ROAD TRACTOR  | RDTRACTOR   | 1HSCXAPR5BJ232455 |
| 35934    | 15 INT 9000 ROAD TRACTOR      | RDTRACTOR   | 3HSDMAPR3FN667362 |
| 35979    | 07 INT 5900I HEATER TRUCK     | HEATERTRK   | 1HSXRSBT97J430399 |
| 35981    | 09 TCT DTL STEP DECK TRAILER  | TRAILERS    | 1TTE5120191085811 |
| 36033    | 17 ONA 7.5 GENSET/1708        | MISCTRUCK   | L160130897        |
| 36046    | 17 CUE KANGAROO CUTTER        | CAMERAEQ    | 17051758          |
| 36047    | 17 CUE KANGAROO CUTTER        | CAMERAEQ    | 17051757          |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 36051    | 18 KEN T880 RUSH GEN II HEATER | HEATERTRK   | 1NKZLK0X9JJ187773 |
| 36089    | 17 ONA 7.5 HD GENERATO/1707    | MISCTRUCK   |                   |
| 36128    | 17 ARI WOLVERINE TV BOX/35563  | MISCTRUCK   |                   |
| 36132    | 17 ARI WOLVERINE TV BOX/35564  | MISCTRUCK   |                   |
| 36133    | 17 CUE TV INTER EQUIP/35437    | MISCTRUCK   |                   |
| 36134    | 17 CUE LS2610 UV/34049         | MISCTRUCK   |                   |
| 36135    | 17 CUE LS2610 UV/35393         | MISCTRUCK   |                   |
| 36147    | 17 LOG 201L LAT PACKER 8.5-12" | MISCSMEQ    |                   |
| 36148    | 17 LOG 201L LAT PACKER 12-15"  | MISCSMEQ    |                   |
| 36150    | 17 TRY-TEK E22 STANDALO INVERS | INVUNIT     | 3209-2017-002     |
| 36184    | 17 ARI WOLVERINE CAMERA        | CAMERAEQ    | 410418N           |
| 36185    | 17 ARI WOLVERINE CAMERA        | CAMERAEQ    | 410462N           |
| 36230    | 18 UNI UXT-8.522TA70 TOOL TR   | TRAILERS    | 56JTE2221JA158432 |
| 36231    | 15 DOD 3500 REG 4WD FLAT       | PUTRUCK     | 3C7WRTBL7FG610431 |
| 36245    | 07 GRD 48X102 REEFER TRAILER   | TRAILERS    | 1GRAA96237W705094 |
| 36252    | 17 FOR F350 CREW XL 4WD UTIL   | PUTRUCK     | 1FD7W3FT7HEE27217 |
| 36254    | 17 CUE TRANSPORTER-PIPE RANGER | CAMERAEQ    | 17072596          |
| 36255    | 17 CAS 588H FORKLIFT           | FORKLIFT    | JJGN580HCHC738657 |
| 36258    | 05 MAC CV713 BOILER TK         | HEATERTRK   | 1M2AG11Y05M016947 |
| 36259    | 09 INT 4400 REEFER TK          | REEFERTRK   | 3HTMSAAR89N040185 |
| 36260    | FORD F550 TV/CUTTER            | TVTRUCK     | 1FDUF5GT2DEB36521 |
| 36263    | FORD F350 CREW CAB 4X4 UTILITY | PUTRUCK     | 1FD8W3HT1FEA72057 |
| 36264    | 18 FRL 114SD VAC TRUCK         | MISCTRUCK   | 1FVHG3FE6JHJB5739 |
| 36265    | 15 FOR F350 FB 4X4 C/C DUALY   | PUTRUCK     | 1FD8W3HTXFEA72056 |
| 36266    | 16 TRY-TEK INVERSION UNIT      | INVUNIT     | 00100             |
| 36267    | 17 FRL 114SD JET TRUCK         | JETTRUCK    | 1FVHG3CYXHHJB5736 |
| 36268    | 17 SCG 24' BOX TRAILER         | TRAILERS    | 54GVC24T1H7024936 |
| 36309    | 04 INT 7600 UV DEPLOYMENT      | MISCTRUCK   | 1HTWXAHTX4J034072 |
| 36376    | 17 FOR F350 CREW XLT 4X4       | PUTRUCK     | 1FT7W3BT9HEE85663 |
| 36402    | 17 TTC DIAGNOSTIC CF30         | MISCSMEQ    |                   |
| 36412    | 17 FOR F650 TV/CUT TK          | TVTRUCK     | 1FDWF6DE7HDB07838 |
| 36417    | 17 ARI CAMERA-PE2620           | CAMERAEQ    | 17080068          |
| 36418    | 17 ARI CAMERA-PE2620           | CAMERAEQ    | 17080069          |
| 36419    | 17 ARI TRANSPORTER-TR2000      | CAMERAEQ    | 17080029          |
| 36420    | 17 ARI TRANSPORTER-TR2000      | CAMERAEQ    | 17080027          |
| 36433    | 17 RUS GEN II HEATER/35979     | MISCTRUCK   |                   |
| 36439    | 17 CUE TRANSPORTER-PIPE RANGER | CAMERAEQ    | 17100236          |
| 36447    | 18 PJT TJ202 TILT TRAILER      | TRAILERS    | 4P5TJ2029J3030241 |
| 36448    | 17 FAB 60" INVERSION PLATFORM  | INVUNIT     |                   |
| 36455    | ONAN 7.5HDKAT GENSET/1844      | MISCTRUCK   | F170195743        |
| 36456    | 17 ARI 36"-48" UV CANS         | CAMERAEQ    | 388053            |
| 36458    | 17 MIL BOBCAT 200 WELDER       | MISCSMEQ    | MILLER907706      |
| 36512    | 17 ARI UV LIGHT TRAIN/34049    | CAMERAEQ    | LQ1000144-P12     |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 36523    | 17 UNK CONFINED SPACE ENTRY SY | MISCSMEQ    |                   |
| 36530    | UNITED CARGO 22' TOOL TRAILER  | TRAILERS    | 56JTE222XJA161037 |
| 36549    | 18 SRC TRAILER-25'+5'HD DCKOVR | TRAILERS    | 5JW3U3025J3214397 |
| 36550    | 17 FOR F350 CREW XL 4X4        | PUTRUCK     | 1FT7W3BT0HEE85664 |
| 36551    | 17 FOR F350 CREW XL 4X4        | PUTRUCK     | 1FT7W3BT2HEE85665 |
| 36552    | 17 TOY FORKLIFT-8FG45U         | FORKLIFT    | 11500             |
| 36555    | SULLAIR COMPRESSOR-185CFM      | AIRCOMP     | 201710250021      |
| 36571    | 17 ARI UV LIGHT TRAIN          | CAMERAEQ    |                   |
| 36576    | 17 LBJ CUTTER-300C SERIES8 21" | CAMERAEQ    | 900               |
| 36598    | 17 KUB SKID STEER-SVL75        | BACKHOE     | 32866             |
| 36599    | 17 PLD BRUSH HOG-GSS72         | MISCSMEQ    | 481202            |
| 36600    | 17 PLD HARLEY RAKE-LAF5672H    | MISCSMEQ    | 1741041           |
| 36606    | 17 ARI TV BOX SYSTEM/36412     | MISCTRUCK   |                   |
| 36607    | 17 CUE CUTTER                  | CAMERAEQ    |                   |
| 36608    | 17 CUE CUTTER                  | CAMERAEQ    |                   |
| 36639    | 17 ARI CAMERA KIT              | CAMERAEQ    |                   |
| 36708    | 17 CUE KANGAROO CUTTER         | CAMERAEQ    | 17103129          |
| 36709    | 18 CUE TRANSPORTER PIPE RANGER | CAMERAEQ    | 18012577          |
| 36710    | 18 CUE TRANSPORTER PIPE RANGER | CAMERAEQ    | 18012578          |
| 36712    | 18 UNI TRAILER 20' CARGO       | TRAILERS    | 56JTE2226JA161634 |
| 36733    | 18 CUE TRANSPORTER PIPE RANGER | CAMERAEQ    | 18022780          |
| 36734    | 18 TRY-TEK CUTTER              | CAMERAEQ    | 9-1235            |
| 36742    | 18 FOR TRUCK F350 CREW XLT 4X4 | PUTRUCK     | 1FT7W3BT6JEB84046 |
| 36743    | 18 FOR TRUCK F350 CREW XLT 4X4 | PUTRUCK     | 1FT7W3BT4JEB84045 |
| 36744    | 18 FOR TRUCK F350 XL 4X4       | PUTRUCK     | 1FD7W3FTXJEB84041 |
| 36745    | 18 FOR TRUCK F350 XL 4X4       | PUTRUCK     | 1FD7W3FT1JEB84042 |
| 36746    | 18 FOR TRUCK F350 XL 4X4       | PUTRUCK     | 1FD7W3FT3JEB84043 |
| 36747    | 18 FOR TRUCK F350 XLT 4X4      | PUTRUCK     | 1FD7W3FT3JEB72944 |
| 36748    | 18 FOR TRUCK F350 XLT 4X4      | PUTRUCK     | 1FD7W3FT5JEB72945 |
| 36749    | 18 FOR TRUCK F350 XLT 4X4      | PUTRUCK     | 1FD7W3FT7JEB72946 |
| 36819    | 18 CUE TEST STATION-WOLVERINE  | CAMERAEQ    | 381116            |
| 36820    | 18 PRO CUTTER                  | CAMERAEQ    | 400099            |
| 36830    | CATALYST HEATING UNIT          | WETOUT      |                   |
| 36858    | 18 TRY-TEK INVERSION UNIT      | INVUNIT     |                   |
| 36873    | 18 CUE KANGAROO CUTTER         | CAMERAEQ    | 18051630          |
| 36874    | 18 CUE KANGAROO CUTTER         | CAMERAEQ    | 18051631          |
| 36875    | 18 CUE KANGAROO CUTTER         | CAMERAEQ    | 18051096          |
| 36936    | 18 FRL 114SD JET TK            | JETTRUCK    | 1FVHG3FE9JHJS1331 |
| 36940    | GENAIR GENERATOR COMBO 70 CFM  | GENERATOR   | 2JE3732           |
| 36941    | 18 CUE KANGAROO CUTTER         | CAMERAEQ    | 18052184          |
| 36942    | GENAIR GENERATOR COMBO 70 CFM  | GENERATOR   |                   |
| 36960    | 18 FRL TRUCK-114SD JET         | JETTRUCK    | 1FVHG3FE0JHJS1332 |
| 36966    | 18 FOR TRUCK F350 CREW XL 4X4  | PUTRUCK     | 1FT7W3BT7JEC10007 |

Inliner Solutions, LLC  
Equipment List

| Asset ID | Description                    | Asset Class | Serial Number          |
|----------|--------------------------------|-------------|------------------------|
| 36967    | 18 FOR TRUCK F350 CREW XLT 4X4 | PUTRUCK     | 1FT7W3BT5JEC10006      |
| 36968    | FORD TRUCK F350 CREW CAB 4X4   | PUTRUCK     | 1FT7W3BT9JEC10008      |
| 36969    | 18 FOR TRUCK F350 CREW XL 4X4  | PUTRUCK     | 1FT7W3BT0JEB64097      |
| 36978    | 18 ONA GENERATOR 10HDKAG       | MISCTRUCK   | B180305264             |
| 36980    | 18 MIL WELDER BOBCAT 200       | MISCSMEQ    |                        |
| 36997    | 18 CUE CUTTER-KANGAROO         | CAMERAEQ    | 18062937               |
| 37023    | 18 LIV CUTTERS-LATERAL CK2     | CAMERAEQ    | K-005                  |
| 37024    | 18 PTS-STEAM PACKER 48"        | MISCSMEQ    |                        |
| 37027    | 18 PTS-STEAM PACKER 60"        | MISCSMEQ    |                        |
| 37029    | 18 ONA GENERATOR 7.5 HD        | MISCTRUCK   | 1HTMMAAM7DH237219RPR   |
| 37038    | 18 FOR TRUCK-F150 CREW XL4X4   | PUTRUCK     | 1FTEW1EP4JKE08538      |
| 37039    | FORD F150 CREW CAB 4X4         | PUTRUCK     | 1FTEW1EP6JKE08539      |
| 37048    | 18 FRL 114SD VACK TK           | PFMTRUCK    | 1FVHG3FE1KHKC3106      |
| 37049    | HINO 338 UV CURE TRUCK         | MISCTRUCK   | 5PVNV8JV9K4S58853      |
| 37050    | 15 PET ROAD TRACTOR-579        | RDTRACTOR   | 1XPBDP9X6FD265365      |
| 37051    | HINO 268A TV/CUTTER            | TVTRUCK     | 5PVNJ8JV5K4S73216      |
| 37051A   | VEHICLE INTEGRATION            | MISCTRUCK   | 5PVNJ8JV5K4S73216      |
| 37052    | 19 HIN TV/CUT TK               | TVTRUCK     | JHHRDM2HXKK007094      |
| 37053    | NN SWR EASEMENT MACHINE-600 WH | MISCSMEQ    | 7049                   |
| 37054    | NN SWR EASEMENT MACHINE-600 WH | MISCSMEQ    | 7380                   |
| 37056    | 15 PET ROAD TRACTOR-579        | RDTRACTOR   | 1XPBDP9X8FD265366      |
| 37059    | 18 CUE CUTTER - KANGAROO       | CAMERAEQ    | 18072037               |
| 37060    | 18 CUE CUTTER - KANGAROO       | CAMERAEQ    | 18072035               |
| 37064    | 18 UNK REPAIR INJECTOR/1943    | MISCTRUCK   | 2NKHLN9X19M238879-RPR1 |
| 37089    | 18 ONA REPAIR GENERATOR        | MISCTRUCK   | 1GDE5C1216F416522-RPR1 |
| 37105    | 09 KEN T370 REEFER TK          | REEFERTRK   | 2NKHLN9X89M238880      |
| 37106    | 18 TRY INVERSION UNIT-WAT/AIR  | INVUNIT     | 9-00800                |
| 37589    | 18 SUL AIR COMP 185 CFM        | AIRCOMP     | 201807120113           |
| 37590    | 18 SUL AIR COMP 185 CFM        | AIRCOMP     | 201807120115           |
| 37591    | 18 SUL AIR COMP 185 CFM        | AIRCOMP     | 201807120111           |
| 37597    | 19 HIN 195 TV/CUT TK           | TVTRUCK     | JHHRDM2H8KK007286      |
| 37598    | FORD F650 CUES SP CUTTER TRUCK | TVTRUCK     | 1FDWF6DC2JDF02675      |
| 37599    | 19 FOR TRUCK F550 TV/CUT/GROUT | TVTRUCK     | 1FDUF5GT2KEC16530      |
| 37600    | KENWORTH T370 STEAM TRUCK      | STEAMTRK    | 2NKHHN7X8CM311841      |
| 37628    | 18 CUE CUTTER - KANGAROO       | CAMERAEQ    | 18101027               |
| 37629    | 18 CUE CUTTER - KANGAROO       | CAMERAEQ    | 18101028               |
| 37630    | 18 CUE CUTTER - KANGAROO       | CAMERAEQ    | 18101029               |
| 37631    | 18 CUE CUTTER - KANGAROO       | CAMERAEQ    | 18101030               |
| 37634    | 18 SUL AIR COMP 375 CFM        | AIRCOMP     | 201809270046           |
| 37635    | 18 SUL AIR COMP 375 CFM        | AIRCOMP     | 201809270011           |
| 37636    | 18 SUL AIR COMP 375 CFM (SKID) | AIRCOMP     | 20180080074            |
| 37637    | 18 HHD WINCH HG12              | MISCLGEQ    | HG12                   |
| 37638    | 18 ONA GENERATOR 7.5 HDKAT     | MISCTRUCK   | D1803455544            |



Inliner Solutions, LLC  
Equipment List

| Asset ID | Description                    | Asset Class | Serial Number          |
|----------|--------------------------------|-------------|------------------------|
| 37666    | 19 SRC TRAILER-7X 14 HC CARGO  | TRAILERS    | 5JW1C1429K2242932      |
| 37667    | 18 UNI TRAILER-8.5X22 HD TOOL  | TRAILERS    | 56JTE2227KA166794      |
| 37668    | 18 SUL AIR COMPRESSOR 375HAF   | AIRCOMP     | 201810120051           |
| 37671    | FORD F150 SUPERCAB             | PUTRUCK     | 1FTEX1CP3JKE08367      |
| 37672    | 18 UNK REPAIR-ENGINE           | MISCTRUCK   | 1HTWHAATX5J205654-RPR1 |
| 37676    | 18 UNK REPAIR-REPLACE TURBO    | MISCTRUCK   | 1XKDD40X8DJ349986-RPR1 |
| 37678    | 18 UNK REPAIR-VACUUM PUMP      | MISCTRUCK   | RPR2                   |
| 37679    | 18 UNK REPAIR-ENGINE           | MISCTRUCK   | 2NKHHN7X0BM274993RPR1  |
| 37681    | 18 UNK REPAIR-ENGINE           | MISCTRUCK   | 2FZACGCS06AW18999-RPR1 |
| 37694    | 19 FOR TRUCK F550 FLAT BED     | MISCTRUCK   | 1FD0W5HT9KEC92212      |
| 37695    | 19 FOR F350XLT C/C 4X4 TK      | PUTRUCK     | 1FT7W3BT4KEC92201      |
| 37696    | 19 FOR F350 XLT C/C 4X4 TK     | PUTRUCK     | 1FT7W3BT6KEC92202      |
| 37697    | 19 FOR F350XLT C/C 4X4 TK      | PUTRUCK     | 1FT7W3BT8KEC92203      |
| 37700    | 19 FOR F350 XLT C/C 4X4 TK     | PUTRUCK     | 1FT7W3BTXKEC92204      |
| 37701    | 19 FOR F350 XLT C/C 4X4 TK     | PUTRUCK     | 1FT7W3BT1KEC92205      |
| 37702    | 19 FOR F350 XLT C/C 4X4 TK     | PUTRUCK     | 1FT7W3BT3KEC92206      |
| 37703    | 19 FOR F350 XLT C/C 4X4 TK     | PUTRUCK     | 1FD7W3FT8KEC92207      |
| 37704    | 19 FOR TRUCK F350 XLT C/C 4X4  | PUTRUCK     | 1FD7W3FTXKEC92208      |
| 37707    | 19 MAC GAPVAX VAC COMBO        | PFMTRUCK    | 1M2GR4GC0KM007131      |
| 37722    | 18 ONA REPAIR-GENERATOR 7.5    | MISCTRUCK   | K180443731-RPR1        |
| 37776    | 18 UNK REPAIR-SECURITY CAMERAS | CAMERAEQ    |                        |
| 37788    | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47502353             |
| 37812    | PETE 337 2AX JETTER            | JETTRUCK    | 2NP2HM7X7FM273100      |
| 37814    | RAM 2500 CREW CAB 4X4          | PUTRUCK     | 3C6UD5HL4CG176025      |
| 37815    | RAM 2500 CREW 4X4 UTILITY BED  | PUTRUCK     | 3C6UD5HL6CG176026      |
| 37816    | FORD F250 DIESEL PICKUP        | PUTRUCK     | 1FT7W2BT2CEA37834      |
| 37820    | FREIGHTLINER M2 BOX TRUCK      | MISCTRUCK   | 1FVACXDC04HN46219      |
| 37821    | KENWORTH T370 STEAM TRUCK      | STEAMTRK    | 2NKHHN7X6CM311840      |
| 37824    | GMC C7500 STEAM TRUCK          | STEAMTRK    | 1GDM7C1367F411459      |
| 37826    | PETE 367 3AX BOILER            | HEATERTRK   | 1NPTL40X2ED244850      |
| 37863    | FREIGHTLINER M2 FL106 FLUSHER  | JETTRUCK    | 1FVACXDT7FHGN9722      |
| 37865    | GMC TF7B043 CUTTER TRUCK       | TVTRUCK     | 1GDJ7F1386F403267      |
| 37867    | INTERNATIONAL 4300 TOOL TRUCK  | MISCTRUCK   | 1HTMMAAM35H688732      |
| 37871    | MACK RB690S STEAM BOILER       | STEAMTRK    | 1M2AM20C51M003741      |
| 37876    | FORD F150 CREWCAB 4X4          | PUTRUCK     | 1FTFW1EF6EKG07589      |
| 37879    | FORD F250 SUPERCAB 4X4         | PUTRUCK     | 1FT7X2B63CEC48676      |
| 37881    | FORD F550 VIDEO TRUCK          | TVTRUCK     | 1FDUF5GT3FED11569      |
| 37882    | PETE 348 COMBO BOILER          | HEATERTRK   | 2NP3LJ0X8HM417087      |
| 37891    | PETE 579 3AX TRACTOR           | RDTRACTOR   | 1XPBDP9X8FD288968      |
| 37894    | PETE 335 3AX REEFER TRUCK      | MISCTRUCK   | 2NPLHN7X68M767431      |
| 37895    | KENWORTH W900 REFRIGERATED TRK | REEFERTRK   | 2XKWDB9XXRM632731      |
| 37896    | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47503169             |
| 37897    | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47503283             |

## Inliner Solutions, LLC Equipment List

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 4009     | 07 STL 360 STEAM BOX           | STEAMTRK    | 2FZACGCS87AY31247 |
| 4011     | 07 STL 360 4X2 STEAM           | STEAMTRK    | 2FZACGCS17AY31249 |
| 4017     | 02 STL L9500 6X4 HEATER        | HEATERTRK   | 2FZHAZAS92AJ80951 |
| 4018     | 99 FRE FL112 HEAT/TOWER        | HEATERTRK   | 1FVXTWEB5XHB44195 |
| 4019     | 00 FRL HEATER TRUCK-HFL112 6X4 | HEATERTRK   | 1FVXTWEBXYHG04887 |
| 4020     | 03 STL L9500 HEATER            | HEATERTRK   | 2FZHAZASX3AK91722 |
| 4021     | 01 STL L9500 6X4 HEATER        | HEATERTRK   | 2FZHAZAS11AH74080 |
| 4023     | 06 STL ACTERRA 4X2 C/C STEAM   | STEAMTRK    | 2FZACGCS06AW18999 |
| 4024     | 06 STL ACTERRA 4X2 STEAM       | STEAMTRK    | 2FZACGCS16AW19000 |
| 4025     | 06 STL ACTERRA 4X2 STEAM       | STEAMTRK    | 2FZACGCS36AW19001 |
| 4026     | 99 FRL FL112 6X4 HEATER        | HEATERTRK   | 1FVXTWEB3XHB44194 |
| 4029     | 04 STL L9500 6X4 HEATER        | HEATERTRK   | 2FZHAZCV04AN09353 |
| 4030     | 04 STL L9500 6X4 HEATER        | HEATERTRK   | 2FZHAZCV54AN55874 |
| 4052     | 01 STL L9500 UV SUPPORT TK     | HEATERTRK   | 2FZHAZAS91AJ50315 |
| 4077     | Raven Box TK                   | MISCTRUCK   | 2FZHAZAS91AH74148 |
| 4080     | 05 STL L9500 6X4 REEFER        | REEFERTRK   | 2FZHAZCVX5AN92291 |
| 4085     | 99 FRL FL112 6X4 REEFER        | REEFERTRK   | 1FVXTECBXXHA76912 |
| 4086     | 99 FRL FL112 6X4 REEFER        | REEFERTRK   | 1FVXTECB1XHA76913 |
| 4090     | 06 STL L9500 6X4 REEFER        | REEFERTRK   | 2FZHAZDE96AW18962 |
| 4097     | 03 STL AT9500 BOX TK           | HEATERTRK   | 2FWJA3CG13AL12462 |
| 4111     | 06 STL ACTERRA 4X2 BOX TK      | STEAMTRK    | 2FZACFCS26AW19002 |
| 4116     | 06 STL ACTERRA 4X2 BOX         | STEAMTRK    | 2FZACFCS46AW19003 |
| 4252     | 03 LOT 18FT FLATBED TR         | TRAILERS    | 4ZEPH252031160841 |
| 4269     | 04 H&H FLATBED TR              | TRAILERS    | 4J6US10164B059221 |
| 4274     | 99 REY HOMEMADE REEL TR        | TRAILERS    | FLT5344MM         |
| 4307     | 94 HOR REEL TR                 | TRAILERS    | HRT442989408070HB |
| 4310     | 94 HOR REEL TR                 | TRAILERS    | HRT4199129308070B |
| 4862     | 94 HOO FLATBED TR              | TRAILERS    | 14FB20000110      |
| 51083    | 97 ACS 8" SYKES PUMP           | TRAILERS    | 970907            |
| 51270    | 99 CAS 580SL EXTENDAHOE        | BACKHOE     | JJG0269980        |
| 51447    | 01 UNK 90X10 CONVEYOR          | CONVEYORS   |                   |
| 51461    | 01 UNK 5'X30' PWER CONVEYOR    | CONVEYORS   |                   |
| 51473    | 01 UNK 60X4 WETOUT CONVEYOR    | CONVEYORS   |                   |
| 51481    | 01 ING CUTTER                  | CAMERAEQ    | GK125             |
| 51581    | 02 UNK 15K # FORKLIFT          | FORKLIFT    | B024D0707212Y     |
| 51641    | 03 UNK STEAM UNIT 1559         | MISCTRUCK   |                   |
| 51650    | 03 CLA 10K# FORKLIFT           | FORKLIFT    | CMP450L-0045-9585 |
| 51699    | 04 SNY EASEMENT TRACTOR        | ESMTMACH    | 184               |
| 51761    | 04 KOM PC158 EXCAVATOR         | EXCAVATOR   | 10072             |
| 51912    | 06 RUS STEAM UNIT/1711         | MISCTRUCK   | RSU-106           |
| 51917    | 05 ACS INLINER BYPASS PIPING S | MISCSMEQ    |                   |
| 51949    | 06 RUS STEAM UNIT 1710         | MISCTRUCK   | SWC-237           |
| 51957    | 06 UNK WATER HEATER UNIT 1527  | MISCTRUCK   | SWC-244           |



## Inliner Solutions, LLC Equipment List

| Asset ID | Description                    | Asset Class | Serial Number     |
|----------|--------------------------------|-------------|-------------------|
| 52014    | 06 UNK TV UNIT FOR 1763        | MISCTRUCK   | 422               |
| 52015    | 06 UNK TV UNIT FOR 1757        | MISCTRUCK   | 353               |
| 52041    | 07 RUS STEAM UNIT/4011         | MISCTRUCK   | 404324A           |
| 52042    | 07 RUS STEAM UNIT/180340       | MISCTRUCK   | 404326            |
| 52043    | 07 RUS STEAM UNIT/4009         | MISCTRUCK   | 404299            |
| 52066    | 07 CUE OZ LLL CAMERA           | CAMERAEQ    | 07011601          |
| 52082    | 07 UNK BLENDING EQUIPMENT 4 PA | WETOUT      | INVOICE #15       |
| 5215     | 98 SPT TELE CONVEYOR TR        | TRAILERS    | 1S9AL1824WB377055 |
| 52336    | 08 ENCLOSED STEAM UNIT/ 4077   | MISCTRUCK   | 4077              |
| 52348    | 08 UNK 3 STAGE VAC ASSEMBLY    | MISCTRUCK   | INVOICE 18023     |
| 52369    | 08 CLA FORKLIFT FOR WETOUT     | FORKLIFT    | P680L-0017-9776   |
| 52370    | 08 UNK STEAM UNIT              | MISCTRUCK   | 4081 ATTACHMENT   |
| 52401    | NN CUE GIANT KANGAROO CUTTER   | CAMERAEQ    | 8100102           |
| 52402    | NN CUE GIANT KANGAROO CUTTER   | CAMERAEQ    | 8100101           |
| 52495    | TR INVERSION PLATFORM          | INVUNIT     | CER 10-340        |
| 5321     | 4-PART RESIN STATIC MIXER      | WETOUT      |                   |
| 5355     | RESIN STORAGE TANK             | WETOUT      |                   |
| 5377     | 06 UNK OVERTHEHOLE EQUIPMENT   | INVUNIT     |                   |
| 59.10011 | BRECKENRIDGE TANK STORAGE SYS  | WETOUT      |                   |
| 59.10041 | AIR INVERTOR                   | MISCSMEQ    |                   |
| 59.33637 | KUBOTA RTV1100                 | BACKHOE     |                   |
| 59.33873 | BALANCE LINER EQUIPMENT        | INPLNTMFG   |                   |
| 59.33874 | RFM INVERSION UNIT             | INVUNIT     |                   |
| 59.33875 | WATER CHIIP UNIT               | MISCSMEQ    |                   |
| 59.33876 | MINI RFM INVERSION UNIT        | INVUNIT     |                   |
| 59.33877 | VERICURE TEMP MONITORING SYS   | VERICURE    | DE47502354        |
| 59.33879 | INVERSION UNIT 21-48"          | INVUNIT     |                   |
| 59.33906 | NOZZTEQ                        | MISCSMEQ    |                   |
| 59.33907 | EASEMENT MACHINE               | MISCSMEQ    |                   |
| 59.33908 | IST ROBOTIC CUTTER 200         | CAMERAEQ    |                   |
| 59.33909 | PLUGS LOGIBALL                 | MISCSMEQ    |                   |
| 59.33910 | IST ROBOTIC CUTTER 200         | CAMERAEQ    |                   |
| 59.33913 | IST CAMERA POWERVIEW 200       | CAMERAEQ    |                   |
| 59.33915 | WET-OUT LFS ONT                | WETOUT      |                   |
| 59.33920 | LF CUTTERS (2)                 | CAMERAEQ    |                   |
| 59.33921 | 3 CUTTERS                      | CAMERAEQ    |                   |
| 59.34126 | ARIES MOBILE PATHFINDER SYS    | CAMERAEQ    | TR331018060067    |
| 59.34788 | IST ROBOTIC CUTTER 200         | CAMERAEQ    | PC200-145         |
| 59.35130 | IST TEST BENCH                 | CAMERAEQ    | 002073            |
| 59.35256 | IST ROBOTIC CUTTER 200         | CAMERAEQ    | PC200-157         |
| 80.44232 | 90X10 CONVEYOR                 | WETOUT      |                   |
| 85.44235 | TANK FARM                      | WETOUT      |                   |
| 89.44234 | MIXING SYSTEM                  | WETOUT      |                   |



**Inliner Solutions, LLC  
Equipment List**

| Asset ID | Description            | Asset Class | Serial Number     |
|----------|------------------------|-------------|-------------------|
| A115     | 99 MAC CH613 4X2 OTR   | RDTRACTOR   | 1M1AA18Y5XW101608 |
| A700     | MACK CL613 3AX TRACTOR | RDTRACTOR   | 1M2AD37Y2PW001109 |
| BD46539  | INLINER TANK FARM      | WETOUT      |                   |
| C1014    | 96 ACS AP200 8IN PUMP  | TRAILERS    | 961201            |
| C1316    | 99 LER 375 AIR COMP    | AIRCOMP     | 3513X15           |
| C2101    | 07 KOM WB146 BACKHOE   | BACKHOE     | A24297            |
| C2165    | 08 JDR 544H LDR        | BACKHOE     | DW544HX585521     |
| C234     | CLARK FORK LIFT        | FORKLIFT    | Y68500906397FA    |
| C340     | 95 CAT 966F WHL LDR    | BACKHOE     | 1SL00535          |

ATTACHMENT I

QUALIFICATIONS AND REFERENCES

The Contractor shall submit a minimum of four (4) recent (within the past five (5) years) references of projects of similar size and scope involving cleaning and CCTV, cured-in-place liners, cured-in-place liner spot repair, manhole rehabilitations and grouting or any combination of services being offered to the City. Each reference shall include a project description, project location, name and phone number of a contact person, total project amount, and completion date.

1. Business/Customer Name: Pinellas County, FL - Public Works Department

Name of Contact Person/Title: Mark Demyan

Telephone# 727-464-4606 E-mail Not Provided

Address 22211 US Highway 19 N Clearwater, FL 33765

Phone Number 727-464-4606

Duration of Contract or business relationship 12/1/2021 - 2/01/2022

Type of Services Provided Storm Sewer Pipe CIPP - Various Fee Locations SWF R-15 (WO 003325A/2625B14)

Contract Period: FROM 12/1/2021 TO 2/01/2022

Contract Price \$ \$198,631.15 Contract Price at Completion of the Project \$ \$179,769.55

2. Business/Customer Name: City of Bradenton, FL

Name of Contact Person/Title: Kim Clayback

Telephone# 941-708-6300 E-mail kim.clayback@bradentonfl.gov

Address 1411 9th St. West, Bradenton, FL 34205

Phone Number 941-708-6300

Duration of Contract or business relationship 11/1/2022 - 3/31/2023

Type of Services Provided 2023 CIPP Lining (Pos 2300768, 2300903, & 2211122)

Contract Period: FROM 11/01/2022 TO 3/31/2023

Contract Price \$ \$294,280.97 Contract Price at Completion of the Project \$ \$877,082.29

Date: 11/18/2025

Signed (Person authorized to bind the company): \_\_\_\_\_

Name (printed): Thomas Gottsegen Title: Chief Legal Officer & Asst. Secretary

**(THIS PAGE MUST BE COMPLETED AND SUBMITTED)**

3. Business/Customer Name: City of North Port, FL - Public Works Department

Name of Contact Person/Title: Tony Payne

Telephone# 941-628-8174 E-mail Not Provided

Address 1100 N. Chamberlain Blvd., North Port, FL 34286

Contract Period: FROM 1/15/2024 TO 6/28/2024

Contract Price \$ \$320,811.00 Contract Price at Completion of the Project \$ \$1,033,674.00

Phone Number 941-628-8174

Duration of Contract or business relationship 1/15/2024 - 6/28/2024

Type of Services Provided CIPP - Country Club Ridge (PB-Volusia 750-4140-2) PO 050405

Contract Period: FROM 1/15/2024 TO 6/28/2024

Contract Price \$ \$320,811.00 Contract Price at Completion of the Project \$ \$1,033,674.00

4. Business/Customer Name: City of St. Petersburg, FL

Name of Contact Person/Title: John Stanton

Telephone# 727-893-7436 Fax N/A E-mail john.stanton@stpete.org

Address 1 Fourth St. N, St. Petersburg, FL 33701

Phone Number 727-893-7436

Duration of Contract or business relationship 5/1/2025 - 9/12/2025

Type of Services Provided St. Pete Sanitary Clean and CCTV 8 (941-69)

Contract Period: FROM 5/1/2025 TO 9/12/2025

Contract Price \$ \$295,529.00 Contract Price at Completion of the Project \$ \$897,507.00

Signed (Person authorized to bind the company): 

Name (printed): Thomas Gottsegen Title: Chief Legal Officer & Asst. Secretary

**(THIS PAGE MUST BE COMPLETED AND SUBMITTED)**

## Attachment 1.1

### GENERAL INSURANCE

#### A. Insurance.

- (1) Before performing any work pursuant to this Contract, the Contractor must procure and maintain, during the life of this Contract, the insurance listed below against all claims of injury to persons or damage to property which may arise from or in connection with its performance of the Contract work, unless otherwise specified. The policies of insurance must be primary and written on forms acceptable to the City and placed with insurance carriers approved and licensed by the State of Florida Department of Financial Services, and meet a minimum financial A.M. Best and Company, Inc. rating of no less than "A - Excellent: FSC VII." No changes can be made to these specifications without prior written approval by the City Manager or designee. The City Manager or designee may alter the amounts or types of insurance policies required by this Contract upon agreement with the Contractor. The insurance policies must remain in place until all of the Contractor's and subcontractor(s)' obligations and warranty periods in place pursuant to this Contract have been discharged or satisfied.
- (2) The below insurance requirements are minimum requirements for this Contract and in no way limit the indemnity covenants contained in this Contract. The City in no way warrants that the minimum limits are sufficient to protect the Contractor from liabilities that might arise out of the performance of the work done pursuant to this Contract by the Contractor, its agents, representatives, employees, or subcontractors. Contractor is free to purchase additional insurance as it may determine necessary. The extent of Contractor's liability for indemnity of the City must not be limited by insurance coverage or lack thereof, or unreasonably delayed for any reason, including but not limited to, insurance coverage disputes between the Contractor and its carrier.

B. Workers' Compensation and Employers' Liability Insurance. Coverage pursuant to Florida Statutes, Chapter 440 must apply to all employees at the statutory limits provided by state and federal laws. The policy must include Employers' Liability with a limit of **\$1,000,000** for each accident; **\$ 1,000,000** each employee; and **\$ 1,000,000** policy limit for bodily injury or disease. Proof of insurance must be filed by the Contractor with the City within **ten (10) calendar days** after the Effective Date of this Contract.

C. Comprehensive Commercial General Liability Insurance. The Contractor must procure and maintain, and require all subcontractors to procure and maintain, during the life of this Contract, a comprehensive commercial general liability policy, including but not limited to bodily injury, property damage, broad form contractual liability and Explosion, Collapse and Underground (XCU) coverage. The general aggregate limit must apply separately to this Contract, or the general aggregate limit must be twice the required occurrence limit.

The policy must include General Liability with a limit of **\$1,000,000** for General Aggregate; **\$ 1,000,000** for each occurrence; **\$ 1,000,000** for Products and Completed Operations; **\$ 100,000** for damage to rented premises; and **\$1,000,000** for Fire Damage. Proof of insurance must be filed by the Contractor with the City within **ten (10) calendar days** after the Effective Date of this Contract.

D. Automobile Liability Insurance. The Contractor must procure and maintain, and require all subcontractors to procure and maintain, during the life of this Contract, automobile liability insurance to include all owned, leased, hired, and non-owned vehicles. Automobile liability insurance must be written on a standard ISO form (CA 00 01) covering any auto (Code 1), or if Contractor has no owned autos, hired (Code 8) and non-owned (Code 9) autos.

The policy must include liability insurance with a limit of **\$ 1,000,000** for Combined Single Limit (CSL) for each accident; **\$ 1,000,000** per person for Bodily Injury; **\$ 1,000,000** per accident for Bodily Injury; and

**\$ 1,000,000** per accident for Property Damage. Proof of such insurance must be filed by the Contractor with the City within **ten (10) calendar days** after the Effective Date of this Contract.

- E. Waiver of Subrogation. All required insurance policies, except for Workers' Compensation, are to be endorsed with a Waiver of Subrogation. The insurance companies, by proper endorsement or through other means, must agree to waive all rights of subrogation against the City, its Commissioners, officers, officials, employees, volunteers, and the City's insurance carriers, for losses paid under the terms of these policies that arise from the contractual relationship or work performed by the Contractor for the City. It is the Contractor's responsibility to notify its insurance company of the Waiver of Subrogation and request written authorization or the proper endorsement. ADDITIONALLY, THE CONTRACTOR, ITS OFFICERS, OFFICIALS, AGENTS, EMPLOYEES, VOLUNTEERS, AND ANY SUBCONTRACTORS, AGREE TO WAIVE ALL RIGHTS OF SUBROGATION AGAINST THE CITY AND ITS INSURANCE CARRIERS FOR ANY LOSSES PAID, SUSTAINED, OR INCURRED, BUT NOT COVERED BY INSURANCE, THAT ARISE FROM THE CONTRACTUAL RELATIONSHIP OR WORK PERFORMED. THIS WAIVER APPLIES TO ANY DEDUCTIBLES OR SELF-INSURED RETENTIONS FOR WHICH THE CONTRACTOR OR ITS AGENTS MAY BE RESPONSIBLE.
- F. Policy Form.
- (1) All policies required by this Contract, except for Workers' Compensation and Professional Liability, or unless specific approval is given by Risk Management through the City's Purchasing Division, are to be written on an occurrence basis, and must name the City of North Port, Florida, its Commissioners, officers, agents, employees, and volunteers as additional insured as their interest may appear under this Contract. Claims Made Policies may be accepted for professional liability, hazardous materials and such other risks as are authorized by the City's Purchasing Division. All Claims Made Policies contributing to the satisfaction of the insurance requirements must have an extended reporting period option or automatic coverage of not less than two (2) years. If provided as an option, Contractor must purchase the extended reporting period on cancellation or termination unless a new policy is affected with a retroactive date, including at least the last policy year.
  - (2) Insurance requirements itemized in this Contract, and required of the Contractor, must be provided by or on behalf of all subcontractors to cover their operations performed under this Contract. The Contractor is responsible for any modifications, deviations, or omissions in these insurance requirements as they apply to its subcontractors.
  - (3) Each insurance policy required by this Contract must:
    - (a) Apply separately to each insured against whom claim is made and suit is brought, except with respect to limits of the insurer's liability.
    - (b) Be endorsed to state that coverage must not be suspended, voided, or cancelled by either party except after notice is delivered in accordance with the policy provisions. The Contractor is to notify the City's Purchasing Division of any occurrence by written notice via certified mail, return receipt requested.
  - (4) The City retains the right to review, at any time, coverage, form, and amount of insurance.
  - (5) The Contractor is solely responsible for payment of all premiums for insurance required in this Contract and is solely responsible for the payment of all deductibles, SIR (self-insured retentions), any loss or portion of any loss that is not covered by any available insurance policy, and retention as set forth in the policies, whether the City is an insured under the policy. Contractor's insurance is considered primary for any loss, regardless of any insurance maintained by the City.

- (6) All certificates of insurance must be on file with and approved by the City before commencement of any work done pursuant to this Contract. All required certificates of insurance must be accompanied by a copy of the additionally insured documents/endorsements (CG 20101185 or combination of CG 2010370704 and CG 20370704). Certificates of insurance evidencing Claims Made or Occurrences form coverage and conditions to this Contract, as well as the Contract number and description of work, are to be furnished to the City's Purchasing Division at 4970 City Hall Boulevard, Suite 337, North Port, FL 34286 prior to commencement of the work and a minimum of **thirty (30) calendar days** prior to expiration of the insurance Contract when applicable. All insurance certificates must be received by the City's Purchasing Division before the Contractor commences or continues work. The certificate of insurance issued by the underwriting department of the insurance carrier must certify compliance with the insurance requirements of this Contract.
- (7) Notices of Accidents (Occurrences) and Notices of Claims associated with work being performed pursuant to this Contract must be provided to Contractor's insurer(s) and the City's Purchasing Division as soon as practicable after notice to the insured Contractor.



Attachment 2.2

CONSTRUCTION SERVICES INDEMNITY, AND RELEASE

- A. TO THE EXTENT PERMITTED BY FLORIDA LAW, THE CONTRACTOR ASSUMES ALL LIABILITY FOR, AND RELEASES AND AGREES TO INDEMNIFY, PROTECT, AND HOLD HARMLESS THE CITY, ITS COMMISSIONERS, OFFICERS, AGENTS AND EMPLOYEES, FROM ALL LIABILITIES, FINES, CLAIMS, ASSESSMENTS, SUITS, JUDGMENTS, DAMAGES, LOSSES AND COSTS, INCLUDING CONSEQUENTIAL, SPECIAL, INDIRECT, AND PUNITIVE DAMAGES, (INCLUDING, BUT NOT LIMITED TO, REASONABLE ATTORNEYS' FEES AND COURT COSTS, WHETHER THE FEES AND COSTS ARE INCURRED IN NEGOTIATIONS, AT THE TRIAL LEVEL OR ON APPEAL, OR IN THE COLLECTION OF ATTORNEYS' FEES), ARISING OUT OF ANY ACTS, ACTIONS, BREACHES, NEGLIGENCE OR OMISSIONS OF THE CONTRACTOR, OR THE CONTRACTOR'S OFFICERS, EMPLOYEES, AGENTS, SUB-CONTRACTORS, SUB-CONSULTANTS, AND OTHER PERSONS EMPLOYED OR UTILIZED BY THE CONTRACTOR IN THE PERFORMANCE OF, OR THE FAILURE TO PERFORM, THIS CONTRACT. THIS CONTRACT DOES NOT CONSTITUTE A WAIVER OF SOVEREIGN IMMUNITY OR CONSENT BY THE CITY OR ITS SUBDIVISIONS TO SUIT BY THIRD PARTIES.
- B. FURTHER, THE CONTRACTOR SHALL FULLY INDEMNIFY, AND HOLD HARMLESS THE CITY FROM ALL SUITS, ACTIONS, DAMAGES, AND COSTS OF EVERY NAME AND DESCRIPTION, INCLUDING ATTORNEYS' FEES, ARISING FROM OR RELATING TO VIOLATION OR INFRINGEMENT OF A TRADEMARK, COPYRIGHT, PATENT, TRADE SECRET OR INTELLECTUAL PROPERTY RIGHT.
- C. The City must provide all available information and assistance that the **contractor** may reasonably require regarding any claim. In the event of a claim, the city must promptly notify the **contractor** in writing by prepaid certified mail (return receipt requested) or by delivery through any nationally recognized courier service (such as federal express or ups) which provides evidence of delivery, at the address provided for receipt of notices in this Contract.
- D. The insurance coverage and limits required in this Contract may or may not be adequate to protect the city and such insurance coverage will not be deemed a limitation on the **contractor's** liability under the indemnity provided in this section. In any proceedings between the parties arising out of or related to this indemnity provision, the prevailing party shall be reimbursed all costs, expenses, and reasonable attorney fees through all proceedings (at both trial and appellate levels).
- E. Nothing in this Contract shall be deemed to affect the rights, privileges and immunities of the city as set forth in Florida Statutes Section 768.28.
- F. The terms of this section survive the termination or completion of this Contract work.



**Attachment 5**


**CERTIFICATION REGARDING LOBBYING**

The undersigned certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
3. The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The Contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any.

  
\_\_\_\_\_  
Signature of Contractor's Authorized Representative  
  
Thomas Gottsegen  
\_\_\_\_\_  
Name  
  
Chief Legal Officer & Asst. Secretary  
\_\_\_\_\_  
Title  
  
11/13/2025  
\_\_\_\_\_  
Date

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**Attachment 6**

**NON-COLLUSIVE AFFIDAVIT**

Before me, the undersigned authority ("Affiant"), personally appeared:

Thomas Gottsegen who, being first duly sworn, deposes and says that:

1. Affiant is the Chief Legal Officer & Asst. Secretary of Inliner Solutions, LLC, the Respondent that has submitted the attached reply;
2. Affiant is fully informed respecting the preparation and contents of the attached reply and of all pertinent circumstances respecting such reply;
3. Such reply is genuine and is not a collusive or sham reply;
4. Neither the said Respondent nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other respondent, firm, or person to submit a collusive or sham reply in connection with the work for which the attached reply has been submitted: or have in any manner, directly or indirectly sought by agreement or collusion, or communication or conference with any respondent, firm, or person to fix the price or prices in the attached reply or of any other respondent, or to fix any overhead, profit, or cost elements of the reply price or the reply price of any other respondent, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the reply work.

Signed, sealed, and delivered on November 13, 2025.



[Signature]  
 Signature  
Thomas Gottsegen  
 Printed Name  
Chief Legal Officer & Asst. Secretary  
 Title

**SWORN ACKNOWLEDGMENT**

STATE OF GA  
COUNTY OF Gwinnett

Sworn to (or affirmed) and subscribed before me by means of  physical presence or  online notarization, this 13th day of November, 2025, by Danielle Lee

[Signature]  
 Notary Public

Personally Known  OR Produced Identification   
Type of Identification Produced Drivers License

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**Attachment 7**  
**CONFLICT OF INTEREST FORM**

Florida Statutes Section 112.313 places limitations on public officers (including advisory board members) and employees' ability to contract with the City of North Port, Florida ("City") either directly or indirectly.

**PART I.** [Select and complete all that apply]:

I am an employee, public officer, or advisory board member of the City.

Identify the position and/or board: \_\_\_\_\_

I am the spouse or child of an employee, public officer, or advisory board member of the City.

Identify the name of the spouse or child: \_\_\_\_\_

I am an employee, public officer or advisory board member of the City, or my spouse or child, is an officer, partner, director, or proprietor of Respondent/Contractor or has a material interest in Contractor. "Material interest" means direct or indirect ownership of more than 5 percent of the total assets or capital stock of any business entity. For the purposes of Florida Statutes Section 112.313, indirect ownership does not include ownership by a spouse or minor child.

Identify the name of the person and the entity \_\_\_\_\_

Bidder/Contractor employs or contracts with an employee, public officer, or advisory board member of the City.

Identify the name of the employee, public officer, or advisory board member \_\_\_\_\_

None of the Above

**PART II: Will you request an advisory board member waiver?**

I WILL request an advisory board member waiver under §112.313(12)

I WILL NOT request an advisory board member waiver under §112.313(12)

N/A

The City will review any relationships which may be prohibited under the Florida Ethics Code and will disqualify any Contractor whose conflicts are not waived or exempt.

  
\_\_\_\_\_  
Signature of Person Authorized to Bind the Contractor  
Thomas Gottsegen

\_\_\_\_\_  
Printed Name  
Chief Legal Officer & Asst. Secretary

\_\_\_\_\_  
Title  
11/13/2025

\_\_\_\_\_  
Date

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**Attachment 8**  
**PUBLIC ENTITY CRIME INFORMATION**

As provided by F.S. §287.133, a person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a Contract to provide any goods or services to a public entity, may not submit a bid on a Contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a Contractor, supplier, Subcontractor, or Consultant under a Contract with any public entity, and may not transact business with any public entity in excess of the threshold amount provided in Section 287, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.

I, Thomas Gottsegen, being an authorized representative of the Contractor,  
have read and understand the contents above.

I certify that the Contractor is not disqualified from replying to this solicitation/contracting because of Florida Statutes Section 287.133.

Telephone #: 407-421-5283 Fax #: N/A

Federal ID #: 01-0684682 Email: chris.currie@puriscorp.com



[Signature]  
Signature of Contractor's Authorized Representative  
Thomas Gottsegen - Chief Legal Officer & Asst. Secretary  
Name and Title of Contractor's Authorized Representative  
11/13/2025  
Date

**SWORN ACKNOWLEDGMENT**

Georgia  
STATE OF ~~FLORIDA~~  
COUNTY OF Gwinnett

Sworn to (or affirmed) and subscribed before me by means of  physical presence or  online notarization, this  
13th day of November 2025, by Danielle Lee

[Signature]  
Notary Public – State of ~~Florida~~ Georgia

Personally Known  OR Produced Identification   
Type of Identification Produced Drivers License

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**Attachment 9**  
**DRUG FREE WORKPLACE FORM**

The undersigned, in accordance with Florida Statutes Section 287.087, hereby certifies that the Contractor, Inliner Solutions, LLC (Company Name):

1. Publishes a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Informs employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Gives each employee engaged in providing the commodities or Contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notifies employees that, as a condition of working on the commodities or Contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Imposes a sanction on or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Makes a good faith effort to continue to maintain a drug free workplace through implementation of this section.

**Check one:**

As the person authorized to sign this statement, I certify that this firm complies fully with above requirements.

As the person authorized to sign this statement, this firm **does not** comply fully with the above requirements.

  
\_\_\_\_\_  
Signature  
Thomas Gottsegen

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Title Chief Legal Officer & Asst. Secretary

\_\_\_\_\_  
Date 11/13/2025

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

Attachment 10

**SWORN STATEMENT: THE FLORIDA TRENCH SAFETY ACT**

1. This Sworn Statement is submitted with Contract No. 2025-22 for the construction of 2023 Water Distribution and Bridge Water Main Replacement.
2. This Sworn Statement is submitted by Inliner Solutions, LLC ("Contractor") whose business address is 2531 Jewett Lane Sanford, FL 32771 and (if applicable) its Federal Employer Identification Number (FEIN) is 01-0684682.
3. The Trench Safety Standards that will be in effect during the construction of this Project are Florida Statute Section 553.60-55.64, Trench Safety Act, and OSHA Standard.
4. The undersigned assures that the entity will comply with the applicable Trench Safety Standards and agrees to indemnify and hold harmless the County and ENGINEER, and any of their agents or employees from any claims arising from the failure to comply with said standard.
5. The Contractor has appropriated \$ 1200.00 per linear foot of trench to be excavated over 5' deep for compliance with the applicable standards and intends to comply by instituting the following procedures:  
\_\_\_\_\_
6. The Contractor has appropriated \$ 25.00 per square foot for compliance with shoring safety requirements and intends to comply by instituting the following procedures:  
\_\_\_\_\_
7. The undersigned, in signing this Sworn Statement, represents that he or she has reviewed and considered all available geotechnical information and made such other investigations and tests as he or she may deem necessary to adequately design the trench safety system(s) the Contractor will utilize on this Project.



\_\_\_\_\_  
Signature  
Thomas Gottsegen  
\_\_\_\_\_  
Name  
Chief Legal Officer & Asst. Secretary  
\_\_\_\_\_  
Title

**SWORN ACKNOWLEDGEMENT**

STATE OF Georgia  
COUNTY OF Gwinnett

Sworn to (or affirmed) and subscribed before me by means of  physical presence or  online notarization, this 13th day of November 2025, by Thomas Gottsegen (name), as Chief Legal Officer & Asst. Secretary (title) for Inliner Solutions, LLC (entity).

\_\_\_\_\_  
Notary Public

Personally Known OR  Produced Identification  
Type of Identification Produced Drivers License

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**Attachment 11**

**SCRUTINIZED COMPANY CERTIFICATION FORM**

Contractor Name: Inliner Solutions, LLC  
Authorized Representative Name and Title: Thomas Gottsegen - Chief Legal Officer & Asst. Secretary  
Address: 2531 Jewett Lane City: Sanford State: FL ZIP: 32771  
Phone Number: 407-421-5283 Email Address: chris.currie@puriscorp.com

A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a Contract with the City of North Port for goods or services of any amount if, at the time of bidding on, submitting a proposal for, or entering into or renewing such Contract, the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Florida Statutes, section 215.4725, or is engaged in a boycott of Israel.

A company is ineligible to, and may not, bid on, submit a proposal for, or enter into or renew a Contract with the City of North Port for goods or services of \$1 million or more if, at the time of bidding on, submitting a proposal for, or entering into or renewing such Contract, the company is on the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, created pursuant to Florida Statutes, section 215.473, or with companies engaged in business operations in Cuba or Syria.

**CHOOSE ONE OF THE FOLLOWING**

- This Contract or Contract renewal is for goods or services of less than \$1 million. As the person authorized to sign on behalf of the above-named company, and as required by Florida Statutes Section 287.135(5), I hereby certify that the above-named company is not participating in a boycott of Israel.
- This bid, proposal, Contract or Contract renewal is for goods or services of \$1 million or more. As the person authorized to sign on behalf of the above-named company, and as required by Florida Statutes Section 287.135(5), I hereby certify that the above-named company is not participating in a boycott of Israel, is not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and it does not have business operations in Cuba or Syria.

I understand that pursuant to Florida Statutes, section 287.135, the submission of a false certification may result in the termination of the Contract if one is entered into, and may subject the above-named company to civil penalties, attorney's fees and costs.

Certified By:



\_\_\_\_\_  
Signature of Contractor's Authorized Representative

Thomas Gottsegen

Name

Chief Legal Officer & Asst. Secretary

Title

11/13/2025

Date

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**Attachment 12**

**VENDOR'S CERTIFICATION FOR E-VERIFY SYSTEM**

The undersigned Vendor/Consultant/Contractor (Vendor), after being duly sworn, states the following:

1. Vendor is a person or entity that has entered into or is attempting to enter into a contract with the City of North Port (City) to provide labor, supplies, or services to the City in exchange for salary, wages or other remuneration.
2. Vendor has registered with and will use the E-Verify System of the United States Department of Homeland Security to verify the employment eligibility of:
  - a. All persons newly hired by the Vendor to perform employment duties within Florida during the term of the contract; and
  - b. All persons, including sub-contractors, sub-vendors or sub-consultants, assigned by the Vendor to perform work pursuant to the contract with the City.
3. If the Vendor becomes the successful Contractor who enters into a contract with the City, then the Vendor will comply with the requirements of Section 448.095, Fla. Stat. "Employment Eligibility", as amended from time to time.
4. Vendor will obtain an affidavit from all subcontractors attesting that the subcontractor does not employ, contract with, or subcontract with, an unauthorized alien as defined in 8 United States Code, Section 1324A(H)(3).
5. Vendor will maintain the original affidavit of all subcontractors for the duration of the contract.
6. Vendor affirms that failure to comply with the state law requirements can result in the City's termination of the contract and other penalties as provided by law.
7. Vendor understands that pursuant to Florida Statutes, section 448.095, the submission of a false certification may result in the termination of the contract if one is entered into, and may subject the Vendor named in this certification to civil penalties, attorney's fees and costs.

VENDOR: Inliner Solutions, LLC (Vendor's Company Name)

Certified By:   
AUTHORIZED REPRESENTATIVE SIGNATURE

Print Name and Title: Thomas Gottsegen - Chief Legal Officer & Asst. Secretary

Date Certified: 11/13/2025

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**Attachment 13**

**HUMAN TRAFFICKING AFFIDAVIT**

The undersigned, on behalf of the entity listed below ("Entity"), hereby attests and declares as follows:

1. I am over the age of 18 and I have personal knowledge of the matters stated in this affidavit except as otherwise set forth herein.
2. I currently serve as Chief Legal Officer & Asst. Secretary (title) of Inliner Solutions, LLC (Entity).
3. The Inliner Solutions, LLC (Entity) does not use coercion for labor or services, as those terms are defined in Florida Statutes Section 787.06.
4. This affidavit is made pursuant to Florida Statutes Section 92.525.
5. I understand that making a false statement in this affidavit may subject me to criminal penalties.
6. I am authorized to execute this document on behalf of the entity.

Under penalties of perjury, I, Thomas Gottsegen as Chief Legal Officer & Asst. Secretary, declare that I have read the foregoing Human Trafficking Affidavit and that the facts stated in it are true.

ENTITY

INLINER SOLUTIONS, LLC [insert name of legal entity, in bold ALLCAPS]



signature

Thomas Gottsegen, Chief Legal Officer & Asst. Secretary  
name and title

11/13/2025 date

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**Attachment 14**

**AFFIDAVIT OF COMPLIANCE REGARDING FOREIGN ENTITY OF CONCERN LAWS**

The undersigned, on behalf of the entity listed below ("Entity"), hereby attests and declares as follows:

1. Entity is not owned by the government of a foreign country of concern as defined in Florida Statutes Section 287.138.
2. The government of a foreign country of concern does not have a controlling interest in Entity.
3. Entity is not organized under the laws of, and does not have a principal place of business in, a foreign country of concern.
4. Entity is not owned or controlled by the government of a foreign country of concern, as defined in Florida Statutes Section 692.201.
5. Entity is not a partnership, association, corporation, organization, or other combination of persons organized under the laws of or having its principal place of business in a foreign country of concern, as defined in Florida Statutes Section 692.201, or a subsidiary of such entity.
6. Entity is not a foreign principal, as defined in Florida Statutes Section 692.201.
7. Entity complies with all applicable requirements of Florida Statutes Sections 692.202, 692.203, and 692.204.
8. **[Insert if purchasing real property]** Entity is not a foreign principal prohibited from purchasing the subject real property. Entity is either (1) not a person or entity described in Florida Statutes Section 692.204(1)(a) or (2) authorized under Florida Statutes Section 692.204(2) to purchase the subject property. Entity complies with the requirements of Florida Statutes Section 692.204.
9. The undersigned is authorized to execute this affidavit on behalf of Entity.

Under penalties of perjury, I declare that I have read the foregoing document and that the facts stated in it are true.

ENTITY

INLINER SOLUTIONS, LLC **[insert name of legal entity, in bold ALLCAPS]**

 **[signature]**

Thomas Gottsegen - Chief Legal Officer & Asst. Secretary **[insert name and title]**

11/13/2025 **[insert date]**

**THIS PAGE MUST BE COMPLETED AND SUBMITTED**

**ATTACHMENT 15:  
CERTIFICATION BY BIDDER**

Executive Order 11246 (contracts/subcontracts above \$10,000)

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The implementing rules and regulations provide that any bidder or prospective contractor, or any of their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract whether it has participated in any previous contract or subcontract subject to the equal opportunity clause; and if so, whether it has filed all compliance reports due under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due under applicable instructions, such bidder shall be required to submit a compliance report within seven calendar days after the ITB opening. No contract shall be awarded unless such report is submitted.

NAME AND ADDRESS OF BIDDER (include ZIP Code): Inliner Solutions, LLC  
2531 Jewett Lane Sanford, FL 32771

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause. Yes  No
2. Compliance reports were required to be filed in connection with such contract or subcontract. Yes  No
3. bidder has filed all compliance reports due under applicable instructions. Yes  No
4. Have you ever been or are you being considered for sanction due to violation of Executive Order 112246, as amended? Yes  No

Signed, sealed and delivered this 13th day of November, 2025.

By: 

Thomas Gottsegen  
(Printed Name)  
Chief Legal Officer & Asst. Secretary  
(Title)

STATE OF Georgia  
COUNTY OF Dekalb

Sworn to and subscribed before me this 13 day of November, 2025, by Thomas Gottsegen who  is personally known to me or  has produced his/her driver's license as identification.

Danielle Lee  
Notary Public - State of ~~Florida~~ Georgia  
Print Name: Danielle Lee  
Commission No: 7/31/2029



THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

**Attachment 16**  
**CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS**  
**PRIMARY COVERED TRANSACTIONS**

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.

The Bidder certifies that, neither the firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of federal funds:

(a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency;

(b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;

(c) is presently indicted for or otherwise criminally or civilly charged by a federal, state, or local governmental entity with commission of any of the offenses enumerated in paragraph (b) of this certification; and

(d) has within a three-year period preceding this certification had one or more federal, state, or local government public transactions terminated for cause or default.


The Bidder certifies that it shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this project by any federal agency unless authorized by the City of North Port.

The Bidder must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and must include a requirement to comply with these regulations in any lower tier covered transaction it enters into.

This certification is a material representation of fact relied upon by the City of North Port. If it is later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the City of North Port, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise from this offer.

The bidder or proposer further agrees to include a provision requiring such compliance in its lower tier covered transactions.

|                                |   |                    |
|--------------------------------|---|--------------------|
| <u>Inliner Solutions, LLC</u>  | <u>01-0684682</u>   | <u>13-073-4267</u> |
| Company (Bidder) Name          | Tax ID Number   | DUNS Number        |
| <u>Thomas Gottsegen</u>        |  |                    |
| Authorized Representative Name | Authorized Representative Signature   |                    |

|  |                    |   |
|--|--------------------|---|
| <u>01-0684682</u>  | <u>13-073-4267</u> | <u>3VYS8</u>  |
| Federal Issued Tax Identification Number<br>(If Social Security number DO NOT enter) | DUNS Number        | CAGE Code issued through <a href="http://www.sam.gov">www.sam.gov</a> |
|  |                    | DATE: <u>11/13/2025</u>   |

**THIS PAGE MUST BE SUBMITTED WITH PROPOSAL**

Attachment 17

**CERTIFICATIONS AND REPRESENTATIONS**  
**(GRANTFUNDS)**

**1. BYRD ANTI-LOBBYING AMENDMENT COMPLIANCE AND CERTIFICATION**

**For all orders above the limit prescribed in 2 CFR 215, Appendix A, Section 7 (currently \$100,000), the Offeror must complete and sign the following:**

The following certification and disclosure regarding payments to influence certain federal transactions are made per the provisions contained in OMB Circular A-110 and 31 U.S.C. 1352, the "Byrd Anti-Lobbying Amendment."

The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that:

No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative agreement;

If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

He or she will include the language of this certification in all subcontract awards at any tier and require that all recipients of subcontract awards in excess of \$100,000 shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when this transaction was made or entered into. Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed by section 1352, title 31, United States Code. Any person making an expenditure prohibited under this provision or who fails to file or amend the disclosure form to be filed or amended by this provision, shall be subject to a civil penalty of not less than \$10,000, and not more than \$100,000, for each such failure.

SIGNATURE:  Thomas Gottsegen - Chief Legal Officer & Asst. Secretary

COMPANY NAME: Inliner Solutions, LLC

DATE: 11/13/2025

**THIS PAGE MUST BE SUBMITTED WITH PROPOSAL**

**Attachment 18**

**ACKNOWLEDGEMENT OF TERMS, CONDITIONS, AND GRANT CLAUSES**


**Flow down of Terms and Conditions from the Federal Regulations and/or Grant Agreement**

Subcontracts: If the Bidder subcontracts any portion of the work under this Agreement, a copy of the signed subcontract must be available to the City of North Port for review and approval. The bidder agrees to include in the subcontract that:

- (1) the subcontractor is bound by the terms of this Agreement;
- (2) the subcontractor is bound by all applicable state and federal laws and regulations; and
- (3) the subcontractor shall hold the City of North Port, grant recipient and granting agency harmless against all claims of whatever nature arising out of the subcontractor's performance of work under this Agreement, to the extent allowed and required by law.

**Grant Conditions and Federal Provisions**

On behalf of the Bidder, I acknowledge, and agree to perform all of the specifications and grant requirements identified in this solicitation document(s).

SIGNATURE:  \_\_\_\_\_ Thomas Gottsegen - Chief Legal Officer & Asst. Secretary  
COMPANY NAME: Inliner Solutions, LLC  
DATE: 11/13/2025

**THIS PAGE MUST BE SUBMITTED WITH PROPOSAL**

**Attachment 19**

**FEDERAL NON-COLLUSION /LOBBYING CERTIFICATION**

Thomas Gottsegen, being the authorized Agent, certifies that: He/she is the Chief Legal Officer & Asst. Secretary, (Owner, Partner, Officer, Representative or Agent) of Inliner Solutions, LLC, the Bidder that has submitted the attached Proposal.

**NON-COLLUSION PROVISION CERTIFICATION**

The undersigned hereby certifies, to the best of his or her knowledge and belief, that on behalf of the person, firm, association, or corporation submitting the bid certifying that such person, firm, association, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action, in restraint of free competitive bidding in connection with the submitted bid. Failure to submit the executed statement as part of the bidding documents will make the bid nonresponsive and not eligible for award consideration.

**LOBBYING CERTIFICATION**

"The undersigned hereby certifies, to the best of his or her knowledge and belief, that:

(a) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence either directly or indirectly an officer or employee of any state or federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal Contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(b) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with this Federal contract, grant loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-L "Disclosure Form to Report Lobbying", in accordance with its instructions.

(c) The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.

Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, US Code. Any persons who fail to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each failure."

Daniel Lee  
Witness

By:   
Thomas Gottsegen  
(Printed Name)  
Chief Legal Officer & Asst. Secretary  
(Title)

**THIS PAGE MUST BE SUBMITTED WITH PROPOSAL**

**Attachment 20**

**FEDERAL FUNDING ACCOUNTABILITY AND TRANSPARENCY ACT**

**Data Collection Form**

The Federal Funding Accountability and Transparency Act (FFATA) requires a system to allow federal prime grant awardee recipients to report sub-award activity and executive compensation. The FFATA Subaward Reporting System – FSRS.gov – is the system that allows grant award recipients to electronically report their sub-award activity.

Pursuant to 2 CFR Appendix A to Part 170 - Award Term (as defined in 2 CFR 170.320), and in compliance with the FFATA Subaward Reporting System (FSRS) reporting requirements, Sarasota County must capture and report sub-recipient and executive compensation data regarding its first-tier sub-awards that obligate **equal to or in excess of \$30,000** in Federal funds.

**ORGANIZATION AND PROJECT INFORMATION:**

Active Unique Entity ID (sam.gov): N9NTF4514XH7 Congressional District 11th

Name of Entity: Inliner Solutions, LLC

Address of Entity: 2531 Jewett Lane

City Sanford, State FL, Country USA Zip code 32771

Amount of Sub Award: \$368,132 Federal Contract No. TBD

Project Description: RFB 2025-43 LIFT STATION DIESEL BYPASS PUMPS  
COMMUNITY DEVELOPMENT BLOCK GRANT-MITIGATION

Entity's Principal Place of Performance:

City Sanford, State FL, Country USA Zip code 32771

Congressional District 11th

**THIS PAGE MUST BE SUBMITTED WITH PROPOSAL**



**Attachment 21**

**EXECUTIVE COMPENSATION INFORMATION:**

- 1) In your business or organization's preceding completed fiscal year, did your business or organization (the legal entity with this SAM record, represented by a Unique Entity ID number,) receive:
- a) 80 percent or more of its annual gross revenue in Federal procurement contracts (and subcontracts) and Federal financial assistance awards subject to the Transparency Act, as defined at § 170.320 (and subawards); **and**
  - b) \$25,000,000 or more in annual gross revenue from Federal procurement contracts (and subcontracts) and Federal financial assistance awards subject to the Transparency Act, as defined at § 170.320;

YES \_\_\_\_\_ (answer question #2)      NO  (only signature is required)

2. Does the public have access to information about the compensation of the senior executives in your business or organization (the legal entity with this SAM record, represented by a Unique Entity ID number) unless publicly available, through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U. S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986

YES \_\_\_\_\_ (only signature is required)      NO \_\_\_\_\_ (provide compensation data and signature)

If you answer No to question #1, compensation data is not required. If you answer No to question #2, please provide the following information below: Names and total compensation of each of the five (5) most highly compensated executives for Sub-recipient's preceding fiscal year. Total compensation includes salary and bonus, awards of stock, stock options and stock appreciation rights, earnings for services under non-equity incentive plans, change in pension value, above-market earnings on deferred compensation which is not tax-qualified, and other compensation, if the aggregate value of all such other compensation (e.g. severance, termination payments, value of life insurance paid on behalf of employee, perquisites or property) for the executive exceeds \$10,000. For more information, please see 17 CFR 229.402(c)(2).

Names and total compensation of the five highest compensated officers of the entity:

| No. | Name | Title | Total Compensation for Most Recently Completed Fiscal Year |
|-----|------|-------|--|
|     |      |       |  |
|     |      |       |  |
|     |      |       |  |
|     |      |       |  |
|     |      |       |  |

**Certification**

I certify, on behalf of Inliner Solutions, LLC (Insert Legal Entity Name) that the information provided in response to this information request is complete and accurate. I further certify that I have the authority to provide the requested information and execute this certification on behalf of Inliner Solutions, LLC (Insert Legal Entity Name). Last, I certify that I am fully aware that the information provided in this Data Collection Form will be submitted to <https://www.fsrs.gov/> and may be made public.



Signature

Chief Legal Officer & Asst. Secretary

Title

Thomas Gottsegen

Name printed

11/13/2025

Date

**THIS PAGE MUST BE SUBMITTED WITH PROPOSAL**

**Attachment 22**

**CONTRACT CHANGES**

- A. The parties may make changes to the contract work, including additions or deletions, provided that such changes are within the general scope of the contract work. Any change affecting the contract price must be in writing and signed by both parties. The Contractor is not entitled to any increase in price or extension of time unless the contract is changed in accordance with this section.
- B. Either party may submit to the other a change proposal, which must identify any proposed changes in contract price or time, explain why the change is believed necessary, and cite to any applicable provision of the contract. Within a reasonable time, the party receiving the proposal shall respond in writing to the other party. If the parties agree to the change, they will execute an amendment to the contract changing its terms.
- C. Without invalidating the contract, the City may order additions, deletions, or revisions in the work, provided that such changes are within the general scope of the contract work. Such changes may be accomplished by a contract amendment, if the City Commission and Contractor have agreed as to the effect, if any, of the changes on contract price. If the parties cannot agree, the Contractor shall proceed with the work, or, in the case of a deletion, cease activities with respect to the deleted work, subject to the Contractor's right to claim for additional compensation or time. Any such claim must be made in writing within 14 days. Additional compensation will be limited to Contractor's actual cost of the work, plus reasonable profit and overhead. Nothing in this section shall obligate Contractor to undertake work that Contractor reasonably concludes cannot be performed in a manner consistent with Contractor's safety obligations under the contract or governing laws and regulations.

**THIS PAGE MUST BE SUBMITTED WITH PROPOSAL**



**Attachment 23**

**SANCTIONS AND PENALTIES**

In the event of a breach of the terms of this Contract, the Contractor and its subcontractors will be subject to sanctions and penalties as may be imposed and remedies invoked as provided by rule, regulation, or order of the local, state, and federal agency, and as otherwise provided by law and other terms of this Contract.



**THIS PAGE MUST BE SUBMITTED WITH PROPOSAL**

**Attachment 24**

**PERFORMANCE AND PAYMENT BOND REQUIREMENTS**

A. Security.

- (1) The Contractor must provide the required performance and payment bond or other acceptable security to the City within **ten (10) business days** of executing this Contract. Failure by the Contractor to provide the bond within **ten (10) business days** constitutes a default. Pursuant to Section 2-404 of the Code of City of North Port, Florida, upon default the City may immediately award the bid to the next lowest responsive and responsible bidder and recover from the original successful bidder the difference in cost between the original winning bid and the next lowest responsive and responsible bidder. The default is only curable at the option of the City.
- (2) In addition, the Contractor is responsible and bears all cost associated with recording the Performance and Payment Bond with the Sarasota County Clerk's Office. The Contractor must furnish the receipt of the recording and certified copy of the recorded bond to the Purchasing Division at the time of the pre-construction meeting. Such default is only curable at the option of the City.

B. Performance and Payment Bond. The Contractor must provide a Performance and Payment Bond, in the form prescribed in Florida Statutes Section 255.05, in the amount of one hundred percent (100%) of the Contract price, the costs of which are to be paid by the Contractor. The bond must be acceptable to the City only if the Surety Company:

- (1) Is licensed to do business in the State of Florida;
- (2) Holds a certificate of authority authorizing it to write surety bonds in the State of Florida;
- (3) Has twice the minimum surplus and capital required by the Florida Insurance Code at the time the invitation to bid is issued;
- (4) Is otherwise in compliance with the provisions of the Florida Insurance Code;
- (5) Holds a currently valid certificate of authority issued by the United States Department of Treasury under 31 U.S.C. §§ 9304-9308;
- (6) Has a current rating of at least Excellent (A or A-) as reported in the most current Best Key Rating Guide, published by A.M. Best Company, Inc., of 75 Fulton Street, New York, New York 10038; and
- (7) Has an underwriting limitation of at least two times the dollar amount of the Contract price.

C. Substitute Bond Required. If the Surety Company for any bond furnished by the Contractor files for bankruptcy, has a receiver appointed, is declared bankrupt, becomes insolvent, has an assignment made for the benefit of creditors, has its right to do business terminated in the State of Florida, or ceases to meet the requirements imposed by this Contract, the Contractor must, within **five (5) calendar days** thereafter, substitute another Bond and Surety Company, both of which are subject to the City's approval.

D. Surety Acceptance of Terms. By execution of the bond, the Surety Company acknowledges that it has read the surety qualifications and surety obligations imposed by this Contract and satisfies all conditions.





information needed for each worker to make this determination on a “yes” or “no” basis without specifying exact total household income or income sources.

Note: This contract is funded with federal funds and this information is required for reporting purposes. See Section 3 portion of CDBG Supplemental Conditions for additional information.

Part B: Completed only by construction subcontractors if prime contract is at least \$100,000  
(do not include equipment or material suppliers unless they are installing also)

Subcontractor Name:  N/A  Subcontract Amount :\$  N/A

1. Does the business qualify as a “Section 3 business concern” because: Yes No

a) it is at least 51% owned by Section 3 residents\*                

OR

b) at least 30% of its permanent full-time employees are:  
i) currently Section 3 residents\* OR                  
ii) were Section 3 residents\* within first 3 years of employment                

2. Will the subcontractor hire any additional staff (office or field) for this project?     Yes     No

If yes, what types of jobs (e.g., laborer, equipment operator, and how many additional hires estimated in each job type?

N/A   
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

\* **Section 3 resident** is a member of a family whose total household income does not exceed a certain amount depending on family size and county of residence. The local government will provide a form and the information needed for each worker to make this determination on a “yes” or “no” basis without specifying exact total household income or income sources.

Note: This contract is funded with federal funds and this information is required for reporting purposes. See Section 3 portion of CDBG Supplemental Conditions for additional information

City of North Port  
Section 3 **Project** Implementation Plan

CERTIFICATION

I certify that all of the above information is correct and true to the best of my knowledge, under the penalty of law. I understand that this information will be used to determine my eligibility for the FloridaCommerce CDBG-MIT Grant Section 3 Program, which utilizes funds from the U.S. Department of Housing and Urban Development. The participating agencies do not discriminate against any person because of race, color, religion, sex, handicap, family status, or national origin. I understand that this application may be rejected if I withhold information requested or provide falsified information.

I understand that a Section 3 Business Concern certification is not an offer of employment. By signing this document I give the certifying entity permission to place my contact information on a list to be shared with businesses and community partners when they are hiring for Section 3 covered projects in the area. If awarded a HUD-funded contract, I agree to comply with all federal and local reporting requirements.

\*Printed Name: Thomas Gottsegen \*Title: Chief Legal Officer & Asst. Secretary

\*Authorized Signature:  Date: 12/9/2025

\*CORPORATE OFFICER OR PERSON AUTHORIZED TO SIGN BIDS AND CONTRACTS ON BEHALF OF THE COMPANY.

FOR INTERNAL USE ONLY

Date Application Received: \_\_\_\_\_ Reviewed By: \_\_\_\_\_ Date: \_\_\_\_\_

Contractor: Does \_\_\_\_\_ or Does Not \_\_\_\_\_ qualify as a Section 3 Business Concern

# Request for Taxpayer Identification Number and Certification

Go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9) for instructions and the latest information.

**Give form to the  
 requester. Do not  
 send to the IRS.**

**Before you begin.** For guidance related to the purpose of Form W-9, see *Purpose of Form*, below.

|  |  |   |
|--|--|---|
| <b>Print or type.</b><br>See <i>Specific Instructions</i> on page 3. | <b>1</b> Name of entity/individual. An entry is required. (For a sole proprietor or disregarded entity, enter the owner's name on line 1, and enter the business/disregarded entity's name on line 2.)<br><br><b>Inliner Solutions LLC</b>   |   |
|  | <b>2</b> Business name/disregarded entity name, if different from above.   |   |
|  | <b>3a</b> Check the appropriate box for federal tax classification of the entity/individual whose name is entered on line 1. Check only <b>one</b> of the following seven boxes.<br><br><input type="checkbox"/> Individual/sole proprietor <input type="checkbox"/> C corporation <input type="checkbox"/> S corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Trust/estate<br><input checked="" type="checkbox"/> <b>LLC.</b> Enter the tax classification (C = C corporation, S = S corporation, P = Partnership) . . . . . <b>C</b><br><b>Note:</b> Check the "LLC" box above and, in the entry space, enter the appropriate code (C, S, or P) for the tax classification of the LLC, unless it is a disregarded entity. A disregarded entity should instead check the appropriate box for the tax classification of its owner.<br><br><input type="checkbox"/> Other (see instructions) | <b>4</b> Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):<br><br>Exempt payee code (if any) _____<br><br>Exemption from Foreign Account Tax Compliance Act (FATCA) reporting code (if any) _____<br><br><i>(Applies to accounts maintained outside the United States.)</i> |
|  | <b>3b</b> If on line 3a you checked "Partnership" or "Trust/estate," or checked "LLC" and entered "P" as its tax classification, and you are providing this form to a partnership, trust, or estate in which you have an ownership interest, check this box if you have any foreign partners, owners, or beneficiaries. See instructions . . . . . <input type="checkbox"/>  |   |
|  | <b>5</b> Address (number, street, and apt. or suite no.). See instructions.<br><b>4520 North State Road 37</b>   | Requester's name and address (optional)   |
|  | <b>6</b> City, state, and ZIP code<br><b>Orleans, IN 47452</b>   |   |
|  | <b>7</b> List account number(s) here (optional)  |   |

## Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

|                                       |   |   |   |   |   |   |   |   |   |
|---------------------------------------|---|---|---|---|---|---|---|---|---|
| <b>Social security number</b>         |   |   |   |   |   |   |   |   |   |
|                                       |   |   |   | - |   |   | - |   |   |
| <b>or</b>                             |   |   |   |   |   |   |   |   |   |
| <b>Employer identification number</b> |   |   |   |   |   |   |   |   |   |
| 0                                     | 1 | - | 0 | 6 | 8 | 4 | 6 | 8 | 2 |

**Note:** If the account is in more than one name, see the instructions for line 1. See also *What Name and Number To Give the Requester* for guidelines on whose number to enter.

## Part II Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
3. I am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

**Certification instructions.** You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

|                  |   |                 |
|------------------|---|-----------------|
| <b>Sign Here</b> | Signature of U.S. person <i>Robin Sharp</i> | Date 01/02/2025 |
|------------------|---|-----------------|

## General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

**Future developments.** For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9).

### What's New

Line 3a has been modified to clarify how a disregarded entity completes this line. An LLC that is a disregarded entity should check the appropriate box for the tax classification of its owner. Otherwise, it should check the "LLC" box and enter its appropriate tax classification.

New line 3b has been added to this form. A flow-through entity is required to complete this line to indicate that it has direct or indirect foreign partners, owners, or beneficiaries when it provides the Form W-9 to another flow-through entity in which it has an ownership interest. This change is intended to provide a flow-through entity with information regarding the status of its indirect foreign partners, owners, or beneficiaries, so that it can satisfy any applicable reporting requirements. For example, a partnership that has any indirect foreign partners may be required to complete Schedules K-2 and K-3. See the Partnership Instructions for Schedules K-2 and K-3 (Form 1065).

### Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS is giving you this form because they

## Section 3 Project Plan

NOTE TO BIDDERS: You must return ALL applicable forms in this packet with your bid. Failure to do so may result in your bid being disqualified.

### Section 3 Goals

Section 3 is a provision of the Housing and Urban Development (HUD) Act of 1968 that helps foster local economic development, neighborhood economic improvement, and individual self-sufficiency. The Section 3 program requires recipients of certain HUD financial assistance to provide job training, employment, and contracting, to the greatest extent feasible, for low- or very low-income residents in connection with projects and activities in their neighborhoods. Section 3 is race and gender-neutral and is NOT the same as WBE/MBE.

Contracts over \$200,000 trigger Section 3. When triggered, best efforts must be made to extend Section 3 opportunities to verified Section 3 residents and business concerns to meet these *minimum* numeric goals:

1. Twenty-five percent (25%) of the total hours on a Section 3 project must be worked by Section 3 workers; and
2. Five percent (5%) of the total hours on a Section 3 project must be worked by Targeted Section 3 workers.

### Preference for Contracting with Section 3 Business Concerns

City of North Port is required by HUD Regulation 24 CFR Part 75 to make best efforts to contract with businesses that direct economic opportunities to Section 3 workers. As part of its qualitative efforts, FloridaCommerce has elected to institute a preference which stipulates that contract award shall be given to the bidder using the highest number of qualified Section 3 subcontractors and/or workers if the bid is reasonable and no more than ten percent (10%) higher than the lowest responsive bid from any qualified source. This benefit applies to ALL projects, even if Section 3 is not triggered.

### Programmatic Responsibilities

Contractors and/or Subcontractors are expected to meet the minimum goals listed above, to the greatest extent feasible. (Note: Section 3 may not be required for all projects, but best efforts to comply with the minimum numerical goals are still highly recommended.) All efforts to utilize Section 3 businesses and workers should be documented, and this Section 3 Project Plan should be submitted for all relevant project bids.

**Submit FORMS 1 & 2 for all projects or FORMS 1 – 5 for all Section 3-triggered projects (over \$200,000) at the time of the bid submission or application for funding.**

City of North Port

**FORM 1 – SECTION 3 ASSESSMENT AND CERTIFICATIONS**

This form is required for ALL projects and must be submitted with bid or application for funding.

Project Information

|  |
|--|
| Project Name: <b>RFB 2025-43 - Inflow and Infiltration Mitigation Community Development Block Grant-Mitigation</b> |
| Project Location or Address(es): <b>4970 City Hall, 3rd Floor, Suite 337, North Port, FL 34286</b>                 |

Developer/Contactor Information:

|  |   |
|--|---|
| Name of Firm: <b>Inliner Solutions, LLC</b>    | Address: <b>2531 Jewett Lane, Sanford, FL 32771</b> |
| Authorized Representative: <b>Chris Currie</b> | Title: <b>Business Development Manager</b>          |
| Phone: <b>407-421-5283</b>                     | Email: <b>chris.currie@puriscorp.com</b>            |

1. Check all that apply to your business:

- Your business is at least 51% owned and controlled by low- or very low-income persons
- Over 75% of the labor hours performed for your business over the past three-month period were performed by Section 3 workers
- Your business is at least 51% owned and controlled by current public housing residents or residents who currently live in Section 8-assisted housing
- None of the above

- 2. Will you be hiring new employees or providing new training opportunities because of this contract?  Yes  No
- 3. Will you be using subcontractors to complete this project?  Yes  No
- 4. Is your bid/contract amount greater than \$200,000?  Yes  No

If response to item 4 above is "YES," Section 3 requirements will be fully enforced on this project. Failure to comply may result in the suspension of funding. Please complete the certifications below and submit FORMS 1-5 with your bid or application for funding.

If NO, Section 3 participation is strongly encouraged but not required. Please attempt to meet the Section 3 goals to the greatest extent feasible. You must still complete the certifications below as applicable and return FORMS 1 and 2 with your bid or application for funding.

| Certifications        |  | YES                                 | NO                       | N/A                      |
|-----------------------|--|-------------------------------------|--------------------------|--------------------------|
| All Projects:         | By completing and signing this form, I agree to comply with all applicable requirements of the Section 3 of the Housing and Urban Development Act of 1968 (24 CFR Part 75) | <input checked="" type="checkbox"/> | <input type="checkbox"/> |                          |
|                       | I understand that I must complete and submit FORMS 1 and 2 and submit them with my bid even if my bid is under \$200,000.  | <input checked="" type="checkbox"/> | <input type="checkbox"/> |                          |
| Projects over \$200K: | I have included/will include the Section 3 Clause (FORM 5) in all subcontracts for which Section 3 compliance is required.   | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
|                       | I understand that I am required to submit quarterly and final Section 3 reports (FORM 6), associated forms as applicable (FORMS 2, 3 and 4) and supporting documentation.  | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
|                       | I agree that my company has made and will continue to make efforts "to the greatest extent feasible" to comply with Section 3 as required by HUD.                          | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |
|                       | I understand the minimum numerical goals for Section 3 participation and I have completed FORMS 1 through 4 and attached them to my bid.                                   | <input checked="" type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> |

*I declare that all statements contained in this form and any accompanying documents are true and correct, and made with full knowledge that all statements given are subject to investigation and that any false or dishonest answer to any question may be grounds for denial or revocation of funding or other penalties as prescribed under 18*

City of North Port

U.S. Code § 1001



Authorized Representative Signature Thomas Gottsegen  
Chief Legal Officer & Asst. Secretary

12/9/2025

Date

City of North Port  
Section 3 *Project* Implementation Plan  
**FORM 2 – SUBCONTRACTOR INFORMATION, VERSION (1, 2, 3)**

This form is required for ALL projects (regardless of whether Section 3 is triggered) and must be submitted with bid or application for funding. If project is over \$200,000 in HUD funds, this form must be updated and re-submitted at the time of contract execution and again with the final Section 3 compliance report.

|  |                         |                         |              |
|--|-------------------------|-------------------------|--------------|
| Project Name   | Contract Execution Date | Construction Start Date | Today's Date |
| Inflow and Infiltration Mitigation<br>Community Development Block Grant-Mitigation | TBD                     | TBD                     | 12/9/2025    |

Check the box that applies and complete the table if applicable:

- This project WILL NOT utilize subcontractors.
- This project MAY utilize the following subcontractors:

| No. | Sect3 Bus. | Subcontractor Name                   | Subcontractor Address and Phone Number                   | Trade         | Subcontract Amount |
|-----|------------|--------------------------------------|--|---------------|--------------------|
| 1   |            | National Water Main Cleaning Company | 15551 Okeechobee Boulevard, Loxahatchee Groves, FL 33470 | Cleaning/CCTV | \$54,013.50        |
| 2   |            |                                      |  |               |                    |
| 3   |            |                                      |  |               |                    |
| 4   |            |                                      |  |               |                    |
| 5   |            |                                      |  |               |                    |
| 6   |            |                                      |  |               |                    |
| 7   |            |                                      |  |               |                    |
| 8   |            |                                      |  |               |                    |
| 9   |            |                                      |  |               |                    |
| 10  |            |                                      |  |               |                    |
| 11  |            |                                      |  |               |                    |
| 12  |            |                                      |  |               |                    |
| 13  |            |                                      |  |               |                    |
| 14  |            |                                      |  |               |                    |
| 15  |            |                                      |  |               |                    |
| 16  |            |                                      |  |               |                    |
| 17  |            |                                      |  |               |                    |
| 18  |            |                                      |  |               |                    |
| 19  |            |                                      |  |               |                    |
| 20  |            |                                      |  |               |                    |
| 21  |            |                                      |  |               |                    |
| 22  |            |                                      |  |               |                    |

City of North Port

**Section 3 Project Implementation Plan**  
**FORM 3 – LIST OF PERMANENT EMPLOYEES, VERSION (1, 2)**

This form is required for all Section 3-triggered projects (over \$200,000) and must be submitted with bid or application for funding and again with the final Section 3 compliance report.

| Project Name   | Contract Execution Date | Construction Start Date | Today's Date |
|--|-------------------------|-------------------------|--------------|
| Inflow and Infiltration Mitigation<br>Community Development Block Grant-Mitigation | TBD                     | TBD                     | 12/9/2025    |

Please list all current permanent employees (both full and part-time) employed by your company (or local/regional office) as of the signature date on FORM 1, as well as employees of all subcontractors working on this project. Use additional sheets as necessary. A computer-generated employee registry can be provided in lieu of this form if it includes the worker's name, employer and job category and indicates Section 3/targeted Section 3 status.

| No. | Name of Worker | Employer | Job Category/Trade | Section 3 Worker (Y/N) | Targeted Section 3 Worker (Y/N) |
|-----|----------------|----------|--------------------|------------------------|---------------------------------|
| 1   | N/A            | N/A      | N/A                | N/A                    | N/A                             |
| 2   |                |          |                    |                        |                                 |
| 3   |                |          |                    |                        |                                 |
| 4   |                |          |                    |                        |                                 |
| 5   |                |          |                    |                        |                                 |
| 6   |                |          |                    |                        |                                 |
| 7   |                |          |                    |                        |                                 |
| 8   |                |          |                    |                        |                                 |
| 9   |                |          |                    |                        |                                 |
| 10  |                |          |                    |                        |                                 |
| 11  |                |          |                    |                        |                                 |
| 12  |                |          |                    |                        |                                 |
| 13  |                |          |                    |                        |                                 |
| 14  |                |          |                    |                        |                                 |
| 15  |                |          |                    |                        |                                 |
| 16  |                |          |                    |                        |                                 |
| 17  |                |          |                    |                        |                                 |
| 18  |                |          |                    |                        |                                 |
| 19  |                |          |                    |                        |                                 |
| 20  |                |          |                    |                        |                                 |

Please note that your business may be eligible for Section 3 Business certification if at least 75% of your labor hours performed on all contracts over the past three-month period were performed by employees who meet one of the following categories below:

- The worker lives within one mile of the Section 3 project (or, if fewer than 5,000 people live within one mile of the Section 3 project, within a circle centered on the Section 3 project that is sufficient to encompass a population of 5,000 people according to the most recent U.S. Census);
- The worker is a HUD YouthBuild participant; or
- The worker's income for the previous or annualized calendar year is below 80% of the current area median income for the area in which the worker resides. (Use the worker's annual gross income based on AMI for a single-person household.) HUD income limits can be found at <https://www.huduser.gov/portal/datasets/il.html>.)

**City of North Port**

**Section 3 Project Implementation Plan**  
**FORM 4 – DOCUMENTATION OF QUALITATIVE EFFORTS**

This form is required for all Section 3-triggered projects (over \$200,000) and must be submitted with bid or application for funding, as well as with all quarterly or final compliance reports that indicate numeric goals were not met. Please fill out this form completely. Attach additional pages if needed.

| Project Name   | Contract Execution Date | Construction Start Date | Today's Date |
|--|-------------------------|-------------------------|--------------|
| Inflow and Infiltration Mitigation<br>Community Development Block Grant-Mitigation | TBD                     | TBD                     | TBD          |

1. Describe all efforts made to direct the employment and other economic opportunities generated by HUD financial assistance for housing and community development programs, to the greatest extent feasible, to Section 3 workers. Attach additional pages if needed.

Attach supporting documentation such as:

- Copies of all publications, notices, pictures of posted notices, and other outreach materials.
- List of all Section 3 workers that responded to your outreach efforts (e.g., submitted job applications, phone logs, etc.); were any of them hired? If not, please explain why.

N/A

2. Describe all efforts made to notify Section 3 businesses of any subcontracting opportunities generated by HUD financial assistance for this project, to the greatest extent feasible. Attach additional pages if needed.

Attach supporting documentation such as:

- Section 3 Business List used in solicitation. Must have been provided by FloridaCommerce prior to solicitation and should be no more than 30 days old at the time of solicitation.
- List of Section 3 business included in solicitation and documentation of efforts (emails, letters, phone, logs, etc.).
- List of Section 3 businesses that responded to your solicitation and/or outreach efforts; were any of them hired? If not, please explain why.
- Copies of all publications, notices, pictures of posted notices, and any other outreach material utilized.

1. Advertisements - Dodge Trade Ad, PURIS Ad, SBA ad (Attempted, site not available)  
 2. Outreach - Emails, Phone Calls and Fax Solicitations

**\*See Attached - Proof of Good Faith Efforts\***

City of North Port

Section 3 **Project** Implementation Plan

**FORM 4 – DOCUMENTATION OF QUALITATIVE EFFORTS (CONTINUED)**

3. Describe all additional qualitative efforts made to comply with Section 3 requirements. See below for examples. Attach all applicable supporting documentation.

|  |
|--|
| <ol style="list-style-type: none"><li>1. Provide technical assistance to help Section 3 business concerns understand and bid on contracts</li><li>2. Divide contracts into smaller jobs to facilitate participation by Section 3 business concerns</li><li>3. Promote use of business registries designed to create opportunities for disadvantaged and small businesses</li></ol> |
|--|

4. If there are employment opportunities associated with your project, include a draft of the proposed signage. Section 3 signage should be posted at the construction site. Signage must be large enough to be visible from the street. The sign must (a) identify the name of the project, (b) state the project is a HUD Section 3 Project, and (c) include the name, phone number and email address of an appropriate point of contact regarding employment opportunities.

Examples of Qualitative Efforts

- Engage in outreach efforts to generate job applicants who are Targeted Section 3 workers
- Provide training or apprenticeship opportunities
- Provide technical assistance to help Section 3 workers compete for jobs (e.g., resume assistance, coaching)
- Assist or connect Section 3 workers with drafting resumes, preparing for interviews, and finding job opportunities
- Hold one or more job fairs
- Provide or refer Section 3 workers to services supporting work readiness and retention (e.g., work readiness activities, interview clothing, test fees, transportation, childcare)
- Provide assistance to apply for or attend community college, a four-year educational institution, or vocational/technical training
- Help Section 3 workers to obtain financial literacy training and/or coaching
- Engage in outreach efforts to identify and secure bids from Section 3 business concerns
- Provide technical assistance to help Section 3 business concerns understand and bid on contracts
- Divide contracts into smaller jobs to facilitate participation by Section 3 business concerns
- Provide bonding assistance, guaranties, or other efforts to support viable bids from Section 3 business concerns
- Promote use of business registries designed to create opportunities for disadvantaged and small businesses
- Outreach, engagement, or referrals with the state one-stop system as defined in Section 121(e)(2) of the Workforce Innovation and Opportunity Act
- Other:

City of North Port

Section 3 Project Implementation Plan  
FORM 5 – SECTION 3 CONTRACT CLAUSE

All Section 3 covered contracts and subcontracts must include the following clause:

- I. The work to be performed under this contract is subject to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 USC.1701u (Section 3). The purpose of Section 3 is to ensure that employment and other economic opportunities generated by HUD assistance, or HUD-assisted projects covered by Section 3, shall to the greatest extent feasible be directed to low and very low-income persons, particularly persons who are recipients of HUD assistance for housing.
- II. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 75, which implement Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are under no contractual or other impediment that would prevent them from complying with the part 75 regulations.
- III. The contractor agrees to send to each labor organization or representative of workers with which the contractor has a collective bargaining agreement or other understanding, if any, a notice advising the labor organization or workers' representative of the contractor's commitments under this Section 3 Clause and will post copies of the notice in conspicuous places at the work site where both employees and applicants for training and employment positions can see the notice. The notice shall describe the Section 3 preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, the qualifications for each; the name and location of the person(s) taking applications for each of the positions; and the anticipated date the work shall begin.
- IV. The contractor agrees to include this Section 3 Clause in every subcontract subject to compliance with regulations in 24 CFR part 75, and agrees to take appropriate actions, as provided in an applicable provision of the subcontract or in this Section 3 Clause, upon a finding that the subcontractor is in violation of the regulations in 24 CFR part 75. The contractor will not subcontract with any subcontractor where the contractor has notice or knowledge that the subcontractor has been found in violation of the regulations in 24 CFR part 75.
- V. The contractor will certify that any vacant employment positions, including training positions, that are filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other than those to whom the regulations of 24 CFR part 75 require employment opportunities to be directed, were not filled to circumvent the contractor's obligations under 24 CFR part 75.
- VI. Noncompliance with HUD's regulations in 24 CFR part 75 may result in sanctions, termination of this contract for default, and debarment or suspension from future HUD assisted contracts.
- VII. With respect to work performed in connection with Section 3 covered Indian housing assistance, section 7(b) of the Indian Self-Determination and Education Assistance Act (25 USC 450e) also applies to the work to be performed under this contract. Section 7(b) requires that to the greatest extent feasible (i) preference and opportunities for training and employment shall be given to Indians and (ii) preference in the award of contracts and subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises. Parties to this contract that are subject to the provisions of Section 3 and section 7(b) agree to comply with Section 3 to the maximum extent feasible, but not in derogation of compliance with section 7(b).

INFLOW AND INFILTRATION MITIGATION COMMUNITY DEVELOPMENT BLOCK GRANT-MITIGATION

Section 3 Project Implementation Plan
FORM 7 – SECTION 3 BUSINESS OUTREACH FORM

Please complete this form to determine if your business may qualify as a Section 3 Business. Businesses that qualify will be contacted by City of North Port Section 3 Coordinator to complete a Section 3 Business Application and asked to provide additional documentation to verify their status as a Section 3 Business.

What is Section 3?

Section 3 is a provision of the Housing and Urban Development Act of 1968 (24 CFR Part 75) that requires recipients of certain HUD financial assistance, to the greatest extent possible, to provide job training, employment, and contract opportunities for low- or very low-income residents in connection with projects and activities in their neighborhood.

A business can qualify as Section 3 if it meets one of the following criteria:

- A. It is at least 51% owned and controlled by low- or very low-income persons;
B. Over 75% of the labor hours performed for the business over the past three-month period were performed by workers who met at least one of the criteria below; or
C. It is at least 51% owned and controlled by current public housing residents or residents who currently live in Section 8-assisted housing.

Workers must meet one of the following criteria for a business to qualify as Section 3 under item B above:

- Reside within one mile of the Section 3 project (or, if fewer than 5,000 people live within one mile of the Section 3 project, within a circle centered on the Section 3 project that is sufficient to encompass a population of 5,000 people according to the most recent U.S. Census);
Be a HUD YouthBuild participant; or
Income for the previous or annualized calendar year is below 80% of the current area median income for the area in which the worker resides. (Use the worker's annual gross income based on AMI for a single-person household.) HUD income limits can be found at https://www.huduser.gov/portal/datasets/il.html.)

Subcontractor Information

Company Name: Inliner Solutions, LLC
Contact Person: Chris Currie
Address: 2531 Jewett Lane
City: Sanford State: FL Zip: 32771
Phone: 407-421-5283 Email: chris.currie@puriscorp.com

I have reviewed the above information and my business MAY QUALIFY as a Section 3 Business. Please contact me about completing an application.

I have reviewed the above information and my business DOES NOT QUALIFY as a Section 3 Business.

Signature of Business Owner Thomas Gottsegen
Chief Legal Officer & Asst. Secretary

12/9/2025
Date

Please return completed forms to:

INFLOW AND INFILTRATION MITIGATION COMMUNITY DEVELOPMENT BLOCK GRANT-MITIGATION

Section 3 *Project* Implementation Plan  
FORM 8– SECTION 3 WORKER OUTREACH FORM

Please complete this form to determine if you may qualify as a Section 3 or Targeted Section 3 Worker. Workers who qualify will be contacted by City of North Port Section 3 Coordinator to complete a Section 3 Worker Application and asked to provide additional documentation to verify their status as a Section 3 or Targeted Section 3 Worker.

What is Section 3?

Section 3 is a provision of the Housing and Urban Development Act of 1968 (24 CFR Part 75) that requires recipients of certain HUD financial assistance, to the greatest extent possible, to provide job training, employment, and contract opportunities for low- or very low-income residents in connection with projects and activities in their neighborhood.

A worker can qualify as Section 3 if they meet one of the following criteria:

- Are employed by a Section 3 business concern;
- Are a HUD YouthBuild participant; or
- Their income for the previous or annualized calendar year is below 80% of the current area median income for the area in which the worker resides. (Use the worker’s annual gross income based on AMI for a single-person household.) HUD income limits can be found at <https://www.huduser.gov/portal/datasets/il.html>.)

A worker can qualify as targeted Section 3 if they meet one of the following criteria:

- Are employed by a Section 3 business concern.
- Are a HUD YouthBuild participant; or
- Reside within one mile of the Section 3 project (or, if fewer than 5,000 people live within one mile of the Section 3 project, within a circle centered on the Section 3 project that is sufficient to encompass a population of 5,000 people according to the most recent U.S. Census);

Worker Information

|                |        |      |
|----------------|--------|------|
| Name: N/A      |        |      |
| Employer Name: |        |      |
| Address:       |        |      |
| City:          | State: | Zip: |
| Phone:         | Email: |      |

I  have reviewed the above information and I MAY QUALIFY as a Section 3 or Targeted Section 3 worker. Please contact me about completing an application.

I  have reviewed the above information and I DO NOT QUALIFY as a Section 3 or Targeted Section 3 worker.

\_\_\_\_\_  
Signature Thomas Gottsegen - Chief Legal Officer & Asst. Secretary

12/9/2025  
\_\_\_\_\_  
Date

Please return completed forms with bid:



## Documentation of Good Faith Efforts

**North Port, FL**  
RFB 2025-43 LIFT STATION  
DIESEL BYPASS PUMPS  
COMMUNITY DEVELOPMENT  
BLOCK GRANT-MITIGATION  
Bid Date: 12/17/2025

### Attachments Included:

- List of minority subcontractors/  
Communication Log
- Advertisements
  - PURIS Website
  - SBA Subcontracting Network  
(SubNet)
  - Dodge Trade Association
- Examples of delivered Email  
solicitations
- Script for phone polling  
communication/Polling results



North Port, FL
Inflow Infiltration Mitigation Community Development Block Grant-Mitigation
Request for Bid No. 2025-43
Inliners Solutions, LLC

Table with columns: Agency, Vendor Name, Vendor OBE Contact Name, Vendor OBE Contact Phone, Vendor OBE Contact Email Address, Vendor OBE Contact Fax, Initial Est, Rem/Inv Est, Rem/Inv Est, Rem/Inv Est, Estimate/Address/Est, Call, Response, Notes. Rows list various vendors and their contact information.









North Port, FL  
Inflow Infiltration Mitigation Community Development Block Grant-Mitigation  
Request for Bid No. 2025-43  
Inliners Solutions, LLC

| Agency    | Vendor Name  | Vendor CDE Contact Name             | Vendor CDE Contact Phone | Vendor CDE Contact Email Address     | Vendor CDE Contact Fax | Start Est | Response Est | Response Address | Call       |
|-----------|--|-------------------------------------|--------------------------|--------------------------------------|------------------------|-----------|--------------|------------------|------------|
| Section 3 | 321 Homes, Inc   | Christina Smith                     | (301) 800-6007           | 321homes@gmail.com                   |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Clearing Services LLC  | Desaire Valnor                      | (813) 483-9807           | 377Clearing@gmail.com                |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | AG Environmental Solutions, LLC                                      | Aleasha Williams                    | (813) 415-6318           | info@agenviro.com                    |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | AI Administrative Solutions, LLC                                     | AI Administrative Solutions, LLC    | (727) 877-1078           | senior@aiadministrativesolutions.com |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Atlan, Inc   | Harold S. Wickham                   | (813) 473-2438           | harold@atlan.com                     |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Andy Solutions LLC   | Cheryl Cunningham                   | (305) 895-4110           | andy@andy.com                        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Azulco Inc   | Leyva Quiñana                       | (850) 232-7608           | leyva@azulco.com                     |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Barnes Construction  | Brad                                | (239) 898-0078           | brad@barnesconstruction.com          |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Brazor fire and rescue   | Peter Reza                          | (407) 350-2192           | brazorfireandrescue@gmail.com        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | C2 Consulting Group  | Michelle Brooks                     | (786) 536-6403           | chris@c2consulting.com               |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | CUNARO BUILDERS CORPORATION  | Orlando Fernandez                   | (786) 536-6403           | orlando@cunaro.com                   |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Centennial Management Corp   | Curtis Shepard                      | (305) 864-7651           | shepard@centennial.com               |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Commercial Lawn Care Services  | Edward A. Heflin-EL                 | (319) 540-9175           | edward@commercial.com                |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Creative Lawn Care & Maintenance                                     | Robert K. Collier                   | (407) 905-7087           | collier@creative.com                 |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Dan Enterprises Team, LLC  | Patrick Jones                       | (786) 450-1555           | patrick@dan.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Debris Solutions Inc   | Laura Sapi                          | (407) 726-1177           | laura@debris.com                     |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Develop Abundance to a Vast Innovative Society Community Development | Jean Egnatus                        | (786) 250-7034           | jean@develop.com                     |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Diverse Professional Solutions and Heating Inc                       | Dennis Roasles                      | (954) 893-0209           | dennis@diverse.com                   |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Elite Business Strategies, LLC                                       | Al Balli 3                          | (954) 758-3898           | alballi@elite.com                    |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | FLEMING EXECUTIVE GROUP, INC   | Princias Ousey                      | (850) 300-6108           | princias@fleming.com                 |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Future Urban Construction  | ETI, LLC                            | (954) 851-5058           | eti@future.com                       |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Felder and Son Electrical Contractors, Inc                           | Feck Security Corporation           | (305) 460-8900           | feck@felder.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Firestone Systems, Inc   | Freeman and Freeman Inc             | (305) 996-9600           | freeman@firestone.com                |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Grime Roofing & Sheet Metal Enterprise, LLC                          | Samy Eljaja                         | (443) 374-2037           | eljaja@grime.com                     |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | HELPING HANDS TRANSPORTATION AND COURIER LLC                         | Jeffrey Adner                       | (786) 707-0197           | adner@helping.com                    |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Handicapped Sign and General Contracting                             | ALAN BOWLES                         | (813) 401-6986           | alan@handicapped.com                 |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | IBB, INC   | Jamie Oullen                        | (239) 206-1246           | jamie@ibb.com                        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | J & M Plastering, Inc  | Harold Moseny                       | (850) 357-8887           | harold@jandm.com                     |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Jamaa Enterprise, Inc  | Christine A. Thomas                 | (786) 917-2788           | christine@jamaa.com                  |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | JOANNETHOMASJOSEPH   | Jose Ama                            | (810) 391-7820           | joanna@joannethomas.com              |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | KENSTRUCTION DYNAMICS INC  | Kaetia Copeland                     | (239) 988-8878           | kaetia@kenstruction.com              |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Ken's Demolition Construction LLC                                    | RC Wilson                           | (813) 732-1962           | ken@kens.com                         |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | King Construction and Energy Management, LLC                         | Monica Vercuti                      | (407) 300-9832           | monica@king.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Koepsy Virtuous Cleaning, LLC  | BC Garret                           | (352) 461-4700           | koepsy@virtuous.com                  |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | LCN Group, Inc   | Leighton Brown                      | (305) 319-2686           | leighton@lcn.com                     |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Lady Painters at Work Inc  | Lynetta Brown                       | (305) 319-2686           | lady@lady.com                        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Lorraine's Janitorial Services, LLC                                  | Dana Williams                       | (786) 646-8106           | lorraine@lorraine.com                |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | M&G Janitorial Services  | Max Volmer Jr                       | (813) 430-0980           | m&g@mg.com                           |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MVA Construction Group   | Roseline Robinson                   | (786) 262-4175           | mva@mva.com                          |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | Marquez Builders Group, LLC  | Manuel Padilla                      | (339) 872-8657           | marquez@marquez.com                  |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | McB Commercial & Residential Cleaning Services, LLC                  | Dayany Castillo Villa               | (854) 963-7406           | mcbr@mcbr.com                        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | McB Commercial & Residential Cleaning Services, LLC                  | Chiwike Eddie-Brown Ayeghu          | (850) 212-0428           | mcbr@mcbr.com                        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Michael Schubert                    | (850) 499-4818           | mcbr@mcbr.com                        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Andrew Hubert                       | (305) 303-6146           | mcbr@mcbr.com                        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | ESLA ISABEL Murphy                  | (754) 246-8857           | mcbr@mcbr.com                        |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (407) 777-4880           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (305) 392-0036           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   | 1344/2025        | 11/21/2025 |
| Section 3 | MCB Commercial & Residential Cleaning Services, LLC                  | Power Construction Enterprises, Inc | (854) 605-4878           | power@power.com                      |                        | 11/4/2025 | 11/11/2025   |                  |            |



**North Port, FL**  
**Inflow Infiltration Mitigation Community Development Block Grant-Mitigation**  
**Request for Bid No. 2025-43**  
**Inliners Solutions, LLC**

| Agency               | Vendor Name   | Vendor DDE Contact Name        | Vendor DDE Contact Phone | Vendor DDE Contact Email Address | Vendor DDE Contact Fax | Vendor DDE Contact Email | Proposed Bid | Close Date | Close Date | Close Date |
|----------------------|---|--------------------------------|--------------------------|----------------------------------|------------------------|--------------------------|--------------|------------|------------|------------|
| Section 3            | The Barron Group, Inc                                       | Andie Barron                   | (305) 218-4215           | thebarrongroup@gmail.com         | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | The BlackStar Companies LLC                                 | Les Allen, Jr                  | (689) 864-7773           | les.allen@blackstarcompanies.com | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | The First Community Christian Pentecostal Church of God Inc | Jean Providence                | (407) 890-8807           | providencej@gmail.com            | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | The Inliner Group   | DIANE WILSON                   | (813) 447-2160           | hosed@inliner.com                | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | WESTON ENTERPRISE CORP                                      | ROGER L MORGAN                 | (863) 800-0798           | westonenterprisecorp@gmail.com   | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | We Are Now Inc  | Adriana Grant                  | (786) 786-8948           | info@wearenowsolutions.com       | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | Windows & More Solutions Inc                                | Andrew Jimenez                 | (305) 258-4005           | and@wsmore.com                   | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | Xena Management Group Inc                                   | Javier Cruz                    | (305) 255-8919           | here@Y1Plumbing.com              | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | Z & T Plumbing, Corp  | Z Roeling & Waterproofing, Inc | (305) 823-7883           | zroeling@zandtp.com              | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | Zoraya's Consulting Services                                | Khennetha Zoraya               | (810) 348-2930           | zroeling@zandtp.com              | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3            | insay cabinets llc  | king carter enterprise inc     | (841) 445-1371           | william.carter@wpc.org           | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3 from Owner | Matthew Hunter  |                                | 841-340-6783             | mathhunteplumbing@gmail.com      | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3 from Owner | Ariel Gonzalez  |                                | 402-306-8755             | ariel027@gmail.com               | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3 from Owner | Patricia Butler   |                                | 841-6785844              | patbutler013@gmail.com           | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |
| Section 3 from Owner | Christian Brown   |                                |                          | netto202@yahoo.com               | 11/4/2025              | 11/11/2025               | 11/21/2025   | 11/21/2025 | 11/21/2025 | 11/21/2025 |

# Project: Inflow & Infiltration Mitigation

Inliner Solutions, LLC – ITB: M/WBE & Section 3 Certified Firms

Projects: Inflow & Infiltration Mitigation

Project Location: North Port, FL

Bid Due Date: November 20<sup>th</sup>, 2025

Quotes Returned: November 18<sup>th</sup>, 2025

**Scopes:**

- Chemical Grouting
- Traffic Control
- Bypass/Dewater
- Sewer Clean/CCTV
- Testing

**Specs/Plans/Questions– Ashden Middlebrooks | [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com) | 470-503-5624**

**Share:**

Facebook Twitter LinkedIn

[← Previous](#)  
[Project: Wastewater Collection System Rehabilitatio...](#)

## Related Posts

**Project:** Utility-Side Service Line Material

**Project:** FY2026 Trenchless Pipe Repairs

**Project:** Service Line Replacement Project-

**Project:** Sanitary Sewer Rehabilitation CDBG-DR

**Project:** 2025 Pipe Culvert and Storm Drain

QUICK LINKS

- [Home](#)
- [About Us](#)
- [Services](#)
- [Projects](#)
- [Contact Us](#)

JOIN OUR TEAM

- [Home](#)
- [About Us](#)

CONTACT US

- [Email Us](#)
- [Call Us](#)
- [Request a Quote](#)



An official website of the United States government [Here's how you know](#)

### Special announcement

SBA's SUBNet is a fully cloud-based contracting marketplace, since its deployment, the number of prime contractors on the U.S. Small Business Administration (SBA) from 2019 to 2024 has increased by 35%.

SBA's SUBNet has helped to create 10,000 new jobs and has helped to fund 10,000 small businesses from across the U.S. (SBA's 2024 Small Business Report).

For more information on the SBA's SUBNet, visit [sba.gov/subnet](#) or contact your local SBA office. If you are a prime contractor, you can register for free on the SBA's SUBNet. If you are a small business, you can register for free on the SBA's SUBNet. If you are a small business, you can register for free on the SBA's SUBNet. If you are a small business, you can register for free on the SBA's SUBNet.



[For Partners](#) [Newsroom](#) [Contact us](#) [Other languages](#)

[Business Guide](#) [Funding Programs](#) [Federal Contracting](#) [Learning Platform](#) [Local Assistance](#) [Priorities](#) [About SBA](#)

[Home](#) [Federal Contracting](#) [Contracting guide](#) [Prime and subcontracting](#) SUBNet subcontracting opportunities

#### Contracting guide

- Assess your business
- Basic requirements
- How to win contracts
- Types of contracts
- Size standards
- Governing rules and responsibilities
- Prime and subcontracting



[Contracting assistance programs](#)

[Counseling and help](#)

[Contracting data](#)

# SUBNet subcontracting opportunities

SBA's SUBNet (subcontracting network) helps large federal prime contractors find small subcontractors.

**Notice: The ability to post new subcontracting opportunities is not currently available.**

Small businesses can browse the listing below to find subcontracting opportunities. You can filter the listing by state or keyword, or sort the listing by clicking a column header. Please direct questions to the posted point of contact for the opportunity, not SBA. Any posts meant only to promote your small business will be removed.

Need help? Contact [subcontracting@sba.gov](mailto:subcontracting@sba.gov).

State:  Keyword:  Filter

| Description   | Closing date | Performance start date | Place of performance | NAICS code   | Point of contact                                   |
|---|--------------|------------------------|----------------------|--|--|
| <p><a href="#">SOL-1512 Swimming Pool Repair</a><br/> <i>Earle C. Clements Job Corps Center</i><br/>           THIS IS A SUBCONTRACTING OPPORTUNITY with Management &amp; Training Corporation (MTC), operator of the Earle C. Clements Job Corps Center. MTC is requesting bids for 1512 swimming pool repair services. Services to be provided are outlined in the attached</p> | 4/30/2026    | 11/1/2025              | Kentucky             | 236220: Commercial and Institutional Building Construction | <a href="#">Jessica Norman</a> ☎<br>270-389-5358 ☑ |
| <p><a href="#">SOL-FY25 Corpus Christi dredging</a><br/> <i>Dutra Group, The</i><br/>           Dredging project seeking quotes from small businesses for opportunities in Nueces County. Seeking turtle trawling; hydro survey, tug and barge charter, species observers, D6 dozer, amphibious excavator 324, wheel loader, and miscellaneous supplies.</p>                      | 12/31/2025   | 10/1/2025              | Texas                | 237990: Other Heavy and Civil Engineering Construction     | <a href="#">Donna Fraser</a> ☎                     |
| <p><a href="#">SOL-Joliet S25-005</a><br/> <i>Joliet Job Corps</i><br/>           Joliet Job Corps Center Snow Removal SOW</p>  | 5/31/2026    | 11/1/2025              | Illinois             | 561730: Landscaping Services                               | <a href="#">MATTHEW NASSIB</a> ☎<br>815-768-8877 ☑ |

| Description  | Closing date | Performance start date | Place of performance | NAICS code   | Point of contact                               |
|--|--------------|------------------------|----------------------|--|--|
| <p><b><a href="#">SOL-Sauer Job S10042</a></b><br/> <b>SAUER CONSTRUCTION, LLC</b><br/>                     Looking for construction trades for recent award at Naval Station Mayport - Airfield Lighting</p>  | 11/17/2025   | 7/21/2025              | Florida              | 236  | <a href="#">Adam Houck</a>                     |
| <p><b><a href="#">SOL-SC#985R - Rehab HL Interceptor</a></b><br/> <b>Michels Trenchless, Inc.</b><br/>                     Michels Trenchless, Inc. is seeking proposals from Disadvantaged Business Certified Contractors to perform various construction activities. Please email us directly for more information.</p>  | 12/31/2025   | 7/8/2026               | Maryland             | 237110: Water and Sewer Line and Related Structures Construction | <a href="#">Amanda Tasso</a>                   |
| <p><b><a href="#">SOL-AGL-0180-02</a></b><br/> <b>PTSI Managed Services Inc</b><br/>                     Replace (Furnish and install) exterior steel doors and hardware, Repair tuck point Masonry, Exterior caulking, Replace perimeter gate, clear vegetation and place Gravel.</p>   | 2/15/2026    | 9/18/2025              | Louisiana            | 236220: Commercial and Institutional Building Construction       | <a href="#">Denise Buergey</a><br>815-509-7314 |
| <p><b><a href="#">SOL-AGL-0180-01</a></b><br/> <b>PTSI Managed Services Inc</b><br/>                     Replace (Furnish and install) exterior steel doors and hardware, Repair tuck point Masonry, Exterior caulking, Replace perimeter gate, clear vegetation and place Gravel.</p>   | 2/15/2026    | 9/18/2025              | Louisiana            | 236220: Commercial and Institutional Building Construction       | <a href="#">Denise Buergey</a><br>815-509-7314 |
| <p><b><a href="#">SOL-AGL-0180-00</a></b><br/> <b>PTSI Managed Services Inc</b><br/>                     Replace (Furnish and install) exterior steel doors and hardware, Repair tuck point Masonry, Exterior caulking, Replace perimeter gate, clear vegetation and place Gravel.</p>   | 2/15/2026    | 9/18/2025              | Louisiana            | 236220: Commercial and Institutional Building Construction       | <a href="#">Denise Buergey</a><br>815-509-7314 |
| <p><b><a href="#">SOL-Phase 6 Sewer Improv 25-12</a></b><br/> <b>SC Valley Engineering Inc</b><br/>                     TRADES REQUESTED, BUT NOT LIMITED TO, THE FOLLOWING WORK ITEMS:<br/>                     Traffic control, Material, Rock and Sand, Pipe &amp; Fittings, Saw Cutting, Shoring and Trench Plating, Concrete Work, Concrete Pumping, Crack Sealing, Asphalt Paving, Striping, RPMS Slurry</p> | 5/9/2026     | 6/9/2025               | California           | 237110: Water and Sewer Line and Related Structures Construction | <a href="#">Carrie Wathen</a>                  |
| <p><b><a href="#">SOL-RFP 2025-001-RFP-ENG</a></b><br/> <b>Hazen and Sawyer</b><br/>                     Hazen and Sawyer is requesting submissions from qualified and certified DBE, MBE, WBE, SBE, SBRA, LSAF, and HUB firms interested in providing services for the Vallejo Flood and Water District. Please see attachments for details.</p>  | 4/22/2026    | 5/22/2025              | California           | 541360: Geophysical Surveying and Mapping Services               | <a href="#">Aimee Nuccio</a>                   |

[Return to top](#)

[About SBA](#)

[Contact SBA](#)

[Locations](#)

[Upcoming events](#)

[About the site](#)

[Site map](#)

[Privacy policy](#)

[Linking policy](#)

[Open government](#)

[Freedom of Information Act](#)

[No Fear Act](#)

[Open data sources](#)

[Oversight](#)

[Inspector General](#)

[Advocacy](#)

[Hearings and appeals](#)

[Sign up](#)

Receive information about upcoming SBA events, news alerts, and program updates.

\* indicates a required field

Email \*

[Newsroom](#)

[Plain language](#)

[Policies and guidance](#)

[Ombudsman](#)

[SBA blog](#)

[Accessibility](#)

[Budget and performance](#)

[Fraud and identity theft](#)

[Leadership team](#)

[Disclaimers](#)

[Regulations.gov](#)

[WhiteHouse.gov](#)

[USA.gov](#)

ZIP Code \*

Subscribe to SBA emails

Your information will only be used in accordance with our [website privacy policy](#).



U.S. Small Business Administration  
409 3rd St., SW  
Washington, DC 20416  
800-827-5722





# THE BLUE BOOK

( / )






- Companies

## Find by Categories

- AEC Professional & Industry Services (/products/bluesearchtechnology/search-companies.html?group=AEC+Professional+%26+Industry+Services&tab=1)
- Concrete (/products/bluesearchtechnology/search-companies.html?group=Concrete&tab=1)
- Contractors Equipment (/products/bluesearchtechnology/search-companies.html?group=Contractors+Equipment&tab=1)
- Conveying Systems (/products/bluesearchtechnology/search-companies.html?group=Conveying+Systems&tab=1)
- Doors and Windows (/products/bluesearchtechnology/search-companies.html?group=Doors+and+Windows&tab=1)
- Electrical (/products/bluesearchtechnology/search-companies.html?group=Electrical&tab=1)
- Equipment (/products/bluesearchtechnology/search-companies.html?group=Equipment&tab=1)
- Facility & Environmental Services (/products/bluesearchtechnology/search-companies.html?group=Facility+%26+Environmental+Services&tab=1)
- Finishes (/products/bluesearchtechnology/search-companies.html?group=Finishes&tab=1)
- Furnishings (/products/bluesearchtechnology/search-companies.html?group=Furnishings&tab=1)
- Masonry (/products/bluesearchtechnology/search-companies.html?group=Masonry&tab=1)
- Mechanical (/products/bluesearchtechnology/search-companies.html?group=Mechanical&tab=1)
- Site Construction (/products/bluesearchtechnology/search-companies.html?group=Site+Construction&tab=1)
- Special Construction (/products/bluesearchtechnology/search-companies.html?group=Special+Construction&tab=1)
- Specialties (/products/bluesearchtechnology/search-companies.html?group=Specialties&tab=1)
- Steel and Metal (/products/bluesearchtechnology/search-companies.html?group=Steel+and+Metal&tab=1)
- Thermal and Moisture Protection (/products/bluesearchtechnology/search-companies.html?group=Thermal+and+Moisture+Protection&tab=1)
- Wood and Plastic (/products/bluesearchtechnology/search-companies.html?group=Wood+and+Plastic&tab=1)

## Find Companies by CSI

- 00 - Procurement & Contracting Requirements (/products/bluesearchtechnology/search-companies.html?group=00+-+Procurement+%26+Contracting+Requirements&tab=2)
- 01 - General Requirements (/products/bluesearchtechnology/search-companies.html?group=01+-+General+Requirements&tab=2)
- 02 - Existing Conditions (/products/bluesearchtechnology/search-companies.html?group=02+-+Existing+Conditions&tab=2)
- 03 - Concrete (/products/bluesearchtechnology/search-companies.html?group=03+-+Concrete&tab=2)
- 04 - Masonry (/products/bluesearchtechnology/search-companies.html?group=04+-+Masonry&tab=2)
- 05 - Metals (/products/bluesearchtechnology/search-companies.html?group=05+-+Metals&tab=2)
- 06 - Wood, Plastics & Composites (/products/bluesearchtechnology/search-companies.html?group=06+-+Wood%2C+Plastics+%26+Composites&tab=2)
- 07 - Thermal & Moisture Protection (/products/bluesearchtechnology/search-companies.html?group=07+-+Thermal+%26+Moisture+Protection&tab=2)
- 08 - Openings (/products/bluesearchtechnology/search-companies.html?group=08+-+Openings&tab=2)
- View All > (/products/bluesearchtechnology/search-companies.html?tab=2)

## Promote Your Company

- ProView (/products/proview)
- Get Listed (/request-free-listing.html)
- Get Found (advertise-with-us.html)

## Buyer's Guide Built for

- General Contractors (/products/bluesearchtechnology/search-companies.html)
- Facility / Property Managers (/find-companies/buyers-guide/facility-managers.html)

- Owners & Developers (/products/bluesearchtechnology/search-companies.html)

- Projects

### Find Leads

- Find Project Leads (https://www.construction.com/projects/)
- Build Relationships (/build-profitable-relationships.html)
- Customized Search (/products/specscope/custom-searches.htm)

### Promote Your Project

- ONETEAM (/products/oneteam/)
- Send ITB (/send-bid-invitation.html)
- ProServices (/products/oneteam/proservices/)

- Products

- BidScope (/products/bidscope/)
- ONETEAM (/products/oneteam)
- ProView (/products/proview/)
- Engage (/products/engage/)
- Quick Quotes (/quick-quotes/)
- Public Notices (/products/public-notices/)

- Events

- Exclusive Local Events (/products/targeted-events/)

- Advertise

- Build My ProView (/products/proview/)
- Promote My Company (/advertise-with-us.html)
- Request a FREE Listing (/request-free-listing.html)
- Exclusive Local Events (/products/targeted-events/)
- Network Project Activity (/network-activity.html)



Close Search Sign In (/net/) Join (/register.html)

Send ITB (/send-bid-invitation.html)

☎ 888-720-1710 (tel:+1888-720-1710)

- Home (/)

- Find Companies (/products/bluesearchtechnology/search-companies.html)
- Find Projects (https://www.construction.com/projects/)
- Get Listed (/request-free-listing.html)
- Send ITB (/send-bid-invitation.html)
- Advertise (/advertise-with-us.html)

- ONETEAM (/products/oneteam/)
- BidScope (/products/bidscope/)
- ProView (/products/proview/)
- Engage (/products/engage/)
- Quick Quotes (/quick-quotes/)
- Public Notices (/products/public-notices/)

- Exclusive Local Events (/products/targeted-events/)

- Sign In (/net/)
- Join (/register.html)

- Home (/)
- BidScope (/net/index.php#mm\_sub\_CustomSearch)
- Analytics (/net/index.php#mm\_sub\_ROI)

- Sign Out (/net/index.php?lg=1)

1. Home (https://www.thebluebook.com/)

>

2. INLAND PIPE REHABILITATION (public-notices/inland-pipe-rehabilitation.html)

>

3. ITB-SECTION 3 CERT FIRMS-FOR, INFLOW & INFILTRATION MITIGATION PROJECT ()

# ITB-SECTION 3 CERT FIRMS-FOR, INFLOW & INFILTRATION MITIGATION PROJECT

## Project Specs:

Notice ID #: 94252

Bid Date: 2025-11-20 17:00:00

Type Of Notice: Request for Bid/ITB

Location: :

Contact: See Notice Summary for details on how to respond to this notice.



INLAND PIPE REHABILITATION

## Notice Summary:

Inliner Solutions, LLC – ITB: M/WBE & Section 3 Certified Firms

Projects: Inflow & Infiltration Mitigation

Project Location: North Port, FL

Bid Due Date: November 20th, 2025

Quotes Returned: November 18th, 2025

### Scopes:

Chemical Grouting

Traffic Control

Bypass/Dewater

Sewer Clean/CCTV

Testing

Specs/Plans/Questions– Ashden Middlebrooks | [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)  
(<mailto:ashden.middlebrooks@puriscorp.com>) | 470-503-5624

## Start Finding Projects!

Complete the form below or call 888-720-1710 to get started.

First Name \*

Last Name \*

Company \*

Company Email \*

Business Phone \*



I'm not a robot

reCAPTCHA is changing its terms of service.  
[Take action.](#)

reCAPTCHA  
[Privacy](#) - [Terms](#)

Find Projects

(/)



Headquarters:

56 Broad Street  
Suite #14070  
Boston, MA 02109  
888-720-1710 (tel:+18887201710)

Contact ([//www.construction.com/contact/](http://www.construction.com/contact/))

DCC ([//www.construction.com/solutions/business-intelligence/](http://www.construction.com/solutions/business-intelligence/))



([SWEETS](http://www.sweets.construction.com/)) ([//sweets.construction.com/](http://www.sweets.construction.com/)) ([IMS](http://www.imsinfo.com/)) ([//www.imsinfo.com/](http://www.imsinfo.com/)) ([PRINCIPIA](http://www.principiaconsulting.com/)) ([//www.principiaconsulting.com/](http://www.principiaconsulting.com/))

Business Types:

- Architects & Engineers ([//www.construction.com/professions/architects-engineers/](http://www.construction.com/professions/architects-engineers/))
- Building Product Manufacturers ([//www.construction.com/professions/building-product-manufacturers/](http://www.construction.com/professions/building-product-manufacturers/))
- General Contractors ([//www.construction.com/professions/general-contractors/](http://www.construction.com/professions/general-contractors/))
- Service Providers ([//www.construction.com/professions/service-providers/](http://www.construction.com/professions/service-providers/))
- Subcontractors ([//www.construction.com/professions/subcontractors/](http://www.construction.com/professions/subcontractors/))
- Suppliers & Distributors ([//www.construction.com/professions/suppliers-distributors/](http://www.construction.com/professions/suppliers-distributors/) )

Solutions:

- The Blue Book ([//www.construction.com/solutions/blue-book-network/](http://www.construction.com/solutions/blue-book-network/))
- DCC ([//www.construction.com/solutions/dodge-construction-central/](http://www.construction.com/solutions/dodge-construction-central/))
- Dodge Advisory Services ([//www.construction.com/solutions/dodge-advisory-services/](http://www.construction.com/solutions/dodge-advisory-services/))
- IMS ([//www.construction.com/solutions/ims/](http://www.construction.com/solutions/ims/))
- Sweets ([//www.construction.com/solutions/sweets/](http://www.construction.com/solutions/sweets/))
- Business Inteligence ([//www.construction.com/solutions/business-intelligence/](http://www.construction.com/solutions/business-intelligence/))

About:

- About Dodge ([//www.construction.com/about/](http://www.construction.com/about/))
- Executive Team ([//www.construction.com/about/#leadership](http://www.construction.com/about/#leadership))
- Careers ([//www.construction.com/about/careers/](http://www.construction.com/about/careers/))

Resources:

- Newsletter Signup ([//www.construction.com/newsletters/](http://www.construction.com/newsletters/))
- FAQs ([/company/faqs/?utm\\_source=TBB\\_HP\\_Footer&utm\\_medium=Website&utm\\_campaign=FAQ\\_Link](http://company/faqs/?utm_source=TBB_HP_Footer&utm_medium=Website&utm_campaign=FAQ_Link))
- Market Coverage ([/company/market-coverage.html?utm\\_source=TBB\\_HP\\_Footer&utm\\_medium=Website&utm\\_campaign=Market\\_Coverage\\_Link](http://company/market-coverage.html?utm_source=TBB_HP_Footer&utm_medium=Website&utm_campaign=Market_Coverage_Link) )
- Testimonials ([/company/testimonials/?utm\\_source=TBB\\_HP\\_Footer&utm\\_medium=Website&utm\\_campaign=Testimonial\\_Link#category-filter:path=default|paging:number=3|paging:currentPage=0](http://company/testimonials/?utm_source=TBB_HP_Footer&utm_medium=Website&utm_campaign=Testimonial_Link#category-filter:path=default|paging:number=3|paging:currentPage=0))
- Resources ([//www.construction.com/resources/](http://www.construction.com/resources/))
- Construction News ([//www.construction.com/construction-news/](http://www.construction.com/construction-news/))
- Partnerships ([//www.construction.com/about/partnerships/](http://www.construction.com/about/partnerships/))

© 2025 DODGE CONSTRUCTION NETWORK. ALL RIGHTS RESERVED

PRIVACY POLICY & COOKIES ([//www.construction.com/privacy-policy/](http://www.construction.com/privacy-policy/)) TERMS OF USE ([//www.construction.com/terms-of-use/](http://www.construction.com/terms-of-use/))

Initial Email Solicitation Sent - 11/04/2025

One example provided due to file size. Solicitations in their entirety can be provided upon request.

**From:** [Ashden Middlebrooks](#)  
**To:** [ZNOEL@FEATHERHALLCONSTRUCTION.COM](mailto:ZNOEL@FEATHERHALLCONSTRUCTION.COM)  
**Subject:** INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation - FEATHERHALL DESIGN & CONSTRUCTION, LLC  
**Date:** Tuesday, November 4, 2025 10:04:00 AM  
**Attachments:** [image001.png](#)  
[image003.png](#)  
[image004.png](#)

---

## INVITATION TO BID

To: ZACHORIA NOEL

Projects: Inflow & Infiltration Mitigation, North Port, FL

Inliner Solutions LLC is requesting bids from certified minority firms on the above-mentioned project. Your company came up during our research process.

Please let us know if you are interested

- Yes, I am interested!  
 No, I am not interested. – Reason:

We are soliciting subcontractor bids for this project from firms who have the capability to perform the following work and/or supply the following materials. To make bidding this project as economically feasible as possible, we have broken down the scopes as listed below.

- Chemical Grouting
- Traffic Control
- Bypass/Dewater
- Sewer Clean/CCTV
- Testing

If you can quote other portions of this project, please do so. Please include the duration of the work you are submitting a quote for. If you are not including traffic control in your quote, please identify any traffic control needs you may have.

Bid Documents, addenda, and plans may be reviewed at the following links: [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

All bids must be received in our office by: **October 18<sup>th</sup>, 2025**

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

This is a solicitation for a proposal to perform work on a subcontracted basis. Neither this solicitation nor any response hereto shall be construed as a binding agreement. It is the parties' understanding that PURIS's and/or its affiliates' acceptance of any proposal submitted in response to this solicitation is non-binding and subject to the execution of a definitive, written subcontract agreement. Pending the execution of such written subcontract agreement, any company responding to this solicitation shall be deemed to have waived the argument that it relied to its detriment in anticipation of a definitive subcontract agreement being finalized.

Inliner Solutions, LLC is willing to review any responsible quote and will negotiate terms, if appropriate. We will notify your company if your bid is accepted for this project. We require that all subcontractors be able to adhere to and acquire insurance and obtain bonding per the Owner's contract specifications. If you need assistance with obtaining bonding, loan capital, lines of credit, insurance, or joint pay agreements, contact us

and we will review your needs and direct you to available agencies for assistance, if appropriate. The Company policy does not allow for providing lines of credit to subcontractors. At Puris, we make it a priority to have our subcontractors paid in a timely manner. We can review a subcontractor agreement with you if you require more information. We encourage you to bid as a consortium on the project, if it is too large for you to bid on individually. We will not be interested in joint venturing or a partnership arrangement on this project. Puris, LLC is an Equal Opportunity Employer.

Under such circumstances where Your Company is intending to use subcontractors, must ensure the following steps are taken:

Step 1: Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities by placing qualified DBEs on solicitation lists whenever they are potential sources.

Step 2: Establishing delivery schedules, where the requirement permits to encourage participation by DBEs. The prime contractor should allow a 30-day minimum advertising period for bidding.

Step 3: Dividing total requirements, when economically feasible, into small tasks or quantities, to permit maximum participation of DBEs.

Step 4: Encourage contracting with a consortium of DBEs, when a contract is too large for one of these firms to handle individually.

Step 5: Using the services and assistance of the United States Small Business Administration (SBA) and the Minority Business Development Agency (MBDA), US Department of Commerce, and any local agencies available.

Thank you for your consideration. Please feel free to call us if you have questions or concerns.



## **Ashden Middlebrooks**

*DBE Coordinator*



470-503-5624



[ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

---

### **PURIS FAMILY OF COMPANIES**

Inliner Solutions   Inland Waters Pollution Control   LiquiForce   PM Construction   Murphy Pipeline Contractors   Liner Products

Reminder Email Solicitation Sent - 11/11/2025

One example provided due to file size. Solicitations in their entirety can be provided upon request.

**From:** [Ashden Middlebrooks](#)  
**To:** [ZACH@INDEPTHSERVICESINC.COM](mailto:ZACH@INDEPTHSERVICESINC.COM)  
**Subject:** REMINDER : INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation - IN DEPTH INC  
**Date:** Tuesday, November 11, 2025 10:45:10 AM  
**Attachments:** [image001.png](#)  
[image003.png](#)  
[image004.png](#)

---

## REMINDER

**To: ZACHARY ROGERS**

Bid Documents, addenda, and plans may be reviewed at the following links: [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

Please note there was a typo on the original due date below, all bids must be received in our office by: **November 18<sup>th</sup>, 2025**

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

Thank you!



**Ashden Middlebrooks**

DBE Coordinator

📞 470-503-5624

✉ [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

---

### PURIS FAMILY OF COMPANIES

Inliner Solutions Inland Waters Pollution Control LiquiForce PM Construction Murphy Pipeline Contractors Liner Products

**From:** Ashden Middlebrooks

**Sent:** Tuesday, November 4, 2025 11:10 AM

**Subject:** INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation

## INVITATION TO BID

**Projects: Inflow & Infiltration Mitigation, North Port, FL**

Inliner Solutions LLC is requesting bids from certified minority firms on the above-mentioned project. Your company came up during our research process.

Please let us know if you are interested

- Yes, I am interested!
- No, I am not interested. – Reason:

We are soliciting subcontractor bids for this project from firms who have the capability to perform the following work and/or supply the following materials. To make bidding this project as economically feasible as possible, we have broken down the scopes as listed below.

- Chemical Grouting
- Traffic Control
- Bypass/Dewater
- Sewer Clean/CCTV
- Testing

If you can quote other portions of this project, please do so. Please include the duration of the work you are submitting a quote for. If you are not including traffic control in your quote, please identify any traffic control needs you may have.

Bid Documents, addenda, and plans may be reviewed at the following links: [☐ Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

All bids must be received in our office by: **October 18<sup>th</sup>, 2025**

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

This is a solicitation for a proposal to perform work on a subcontracted basis. Neither this solicitation nor any response hereto shall be construed as a binding agreement. It is the parties' understanding that PURIS's and/or its affiliates' acceptance of any proposal submitted in response to this solicitation is non-binding and subject to the execution of a definitive, written subcontract agreement. Pending the execution of such written subcontract agreement, any company responding to this solicitation shall be deemed to have waived the argument that it relied to its detriment in anticipation of a definitive subcontract agreement being finalized.

Inliner Solutions, LLC is willing to review any responsible quote and will negotiate terms, if appropriate. We will notify your company if your bid is accepted for this project. We require that all subcontractors be able to adhere to and acquire insurance and obtain bonding per the Owner's contract specifications. If you need assistance with obtaining bonding, loan capital, lines of credit, insurance, or joint pay agreements, contact us and we will review your needs and direct you to available agencies for assistance, if appropriate. The Company policy does not allow for providing lines of credit to subcontractors. At Puris, we make it a priority to have our subcontractors paid in a timely manner. We can review a subcontractor agreement with you if you require more information. We encourage you to bid as a consortium on the project, if it is too large for you to bid on individually. We will not be interested in joint venturing or a partnership arrangement on this project. Puris, LLC is an Equal Opportunity Employer.

Under such circumstances where Your Company is intending to use subcontractors, must ensure the following steps are taken:

Step 1: Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities by placing qualified DBEs on solicitation lists whenever they are potential sources.

Step 2: Establishing delivery schedules, where the requirement permits to encourage participation by DBEs. The prime contractor should allow a 30-day minimum advertising period for bidding.

Step 3: Dividing total requirements, when economically feasible, into small tasks or quantities, to permit maximum participation of DBEs.

Step 4: Encourage contracting with a consortium of DBEs, when a contract is too large for one of these firms to handle individually.

Step 5: Using the services and assistance of the United States Small Business Administration (SBA) and the Minority Business Development Agency (MBDA), US Department of Commerce, and any local agencies available.

Thank you for your consideration. Please feel free to call us if you have questions or concerns.



## Ashden Middlebrooks

*DBE Coordinator*



470-503-5624



[ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

---

### PURIS FAMILY OF COMPANIES

Inliner Solutions Inland Waters Pollution Control LiquiForce PM Construction Murphy Pipeline Contractors Liner Products

Reminder/Notice of Addenda Email Solicitation Sent - 11/21/2025  
One example provided due to file size. Solicitations in their entirety can be provided upon request.

**From:** [Ashden Middlebrooks](#)  
**To:** [ZNOEL@FEATHERHALLCONSTRUCTION.COM](mailto:ZNOEL@FEATHERHALLCONSTRUCTION.COM)  
**Subject:** REMINDER & NOTICE OF ADDENDA : INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation - FEATHERHALL DESIGN & CONSTRUCTION, LLC  
**Date:** Friday, November 21, 2025 8:07:00 AM  
**Attachments:** [image001.png](#)  
[image003.png](#)  
[image004.png](#)

---

## REMINDER & NOTICE OF ADDENDA

To: ZACHORIA NOEL

Please note the bid date was changed to December 3<sup>rd</sup>, 2025, we will now be accepting quotes until **December 1<sup>st</sup>, 2025.**

Bid Documents, addenda, and plans may be reviewed at the following links:  [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.


Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)


Thank you!



**Ashden Middlebrooks**

*DBE Coordinator*

 470-503-5624

 [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

---

### PURIS FAMILY OF COMPANIES

Infiner Solutions | Inland Waters Pollution Control | LiquiForce | PM Construction | Murphy Pipeline Contractors | Liner Products

**From:** Ashden Middlebrooks

**Sent:** Tuesday, November 11, 2025 10:58 AM

**Subject:** REMINDER : INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation

## REMINDER

Bid Documents, addenda, and plans may be reviewed at the following links:  [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

**Please note there was a typo on the original due date below, all bids must be received in our office by: November 18<sup>th</sup>, 2025**

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

Thank you!



**Ashden Middlebrooks**

*DBE Coordinator*

☎ 470-503-5624

✉ [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

**PURIS FAMILY OF COMPANIES**

Inliner Solutions Inland Waters Pollution Control LiquiForce PM Construction Murphy Pipeline Contractors Liner Products

**From:** Ashden Middlebrooks

**Sent:** Tuesday, November 4, 2025 11:10 AM

**Subject:** INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation

**INVITATION TO BID**

**Projects: Inflow & Infiltration Mitigation, North Port, FL**

Inliner Solutions LLC is requesting bids from certified minority firms on the above-mentioned project. Your company came up during our research process.

Please let us know if you are interested

Yes, I am interested!

No, I am not interested. – Reason:

We are soliciting subcontractor bids for this project from firms who have the capability to perform the following work and/or supply the following materials. To make bidding this project as economically feasible as possible, we have broken down the scopes as listed below.

- Chemical Grouting
- Traffic Control
- Bypass/Dewater
- Sewer Clean/CCTV
- Testing

If you can quote other portions of this project, please do so. Please include the duration of the work you are submitting a quote for. If you are not including traffic control in your quote, please identify any traffic control needs you may have.

Bid Documents, addenda, and plans may be reviewed at the following links: [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

**All bids must be received in our office by: October 18<sup>th</sup>, 2025**

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

This is a solicitation for a proposal to perform work on a subcontracted basis. Neither this solicitation nor any response hereto shall be construed as a binding agreement. It is the parties' understanding that PURIS's and/or its affiliates' acceptance of any proposal submitted in response to this solicitation is non-binding and subject to the execution of a definitive, written subcontract agreement. Pending the execution of such written subcontract agreement, any company responding to this solicitation shall be deemed to have waived the argument that it relied to its detriment in anticipation of a definitive subcontract agreement being finalized.

Inliner Solutions, LLC is willing to review any responsible quote and will negotiate terms, if appropriate. We will notify your company if your bid is accepted for this project. We require that all subcontractors be able to adhere to and acquire insurance and obtain bonding per the Owner's contract specifications. If you need assistance with obtaining bonding, loan capital, lines of credit, insurance, or joint pay agreements, contact us and we will review your needs and direct you to available agencies for assistance, if appropriate. The Company policy does not allow for providing lines of credit to subcontractors. At Puris, we make it a priority to have our subcontractors paid in a timely manner. We can review a subcontractor agreement with you if you require more information. We encourage you to bid as a consortium on the project, if it is too large for you to bid on individually. We will not be interested in joint venturing or a partnership arrangement on this project. Puris, LLC is an Equal Opportunity Employer.

Under such circumstances where Your Company is intending to use subcontractors, must ensure the following steps are taken:

Step 1: Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities by placing qualified DBEs on solicitation lists whenever they are potential sources.

Step 2: Establishing delivery schedules, where the requirement permits to encourage participation by DBEs. The prime contractor should allow a 30-day minimum advertising period for bidding.

Step 3: Dividing total requirements, when economically feasible, into small tasks or quantities, to permit maximum participation of DBEs.

Step 4: Encourage contracting with a consortium of DBEs, when a contract is too large for one of these firms to handle individually.

Step 5: Using the services and assistance of the United States Small Business Administration (SBA) and the Minority Business Development Agency (MBDA), US Department of Commerce, and any local agencies available.

Thank you for your consideration. Please feel free to call us if you have questions or concerns.



## Ashden Middlebrooks

DBE Coordinator

☎ 470-503-5624

✉ [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

---

### PURIS FAMILY OF COMPANIES

Inliner Solutions Inland Waters Pollution Control LiquiForce PM Construction Murphy Pipeline Contractors Liner Products

Reminder/Notice of Addenda Email Solicitation Sent - 12/04/2025  
One example provided due to file size. Solicitations in their entirety can be provided upon request.

**From:** [Ashden Middlebrooks](#)  
**To:** [ZNOEL@FEATHERHALLCONSTRUCTION.COM](mailto:ZNOEL@FEATHERHALLCONSTRUCTION.COM)  
**Subject:** REMINDER & NOTICE OF ADDENDA : INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation - FEATHERHALL DESIGN & CONSTRUCTION, LLC  
**Sent:** 12/4/2025 8:26:20 AM

---

**REMINDER & NOTICE OF ADDENDA**

Please note the bid date was changed to December 17<sup>th</sup>, 2025, we will now be accepting quotes until **December 15<sup>th</sup>, 2025**.

Bid Documents, addenda, and plans may be reviewed at the following links:  [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

Thank you!



**Ashden Middlebrooks**

*DBE Coordinator*

☎ 470-503-5624

✉ [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

PURIS FAMILY OF COMPANIES

Inliner Solutions | Inland Waters Pollution Control | LiquiForce | PM Construction | Murphy Pipeline Contractors | Liner Products

**From:** Ashden Middlebrooks  
**Sent:** Friday, November 21, 2025 8:29 AM  
**Subject:** REMINDER & NOTICE OF ADDENDA : INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation

**REMINDER & NOTICE OF ADDENDA**

Please note the bid date was changed to December 3<sup>rd</sup>, 2025, we will now be accepting quotes until **December 1<sup>st</sup>, 2025**.

Bid Documents, addenda, and plans may be reviewed at the following links:  [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

Thank you!



**Ashden Middlebrooks**

*DBE Coordinator*

☎ 470-503-5624

✉ [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

PURIS FAMILY OF COMPANIES

Inliner Solutions | Inland Waters Pollution Control | LiquiForce | PM Construction | Murphy Pipeline Contractors | Liner Products

**From:** Ashden Middlebrooks  
**Sent:** Tuesday, November 11, 2025 10:58 AM  
**Subject:** REMINDER : INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation

**REMINDER**

Bid Documents, addenda, and plans may be reviewed at the following links:  [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

**Please note there was a typo on the original due date below, all bids must be received in our office by: November 18<sup>th</sup>, 2025**

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

Thank you!



**Ashden Middlebrooks**

*DBE Coordinator*

☎ 470-503-5624

✉ [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

**From:** Ashden Middlebrooks  
**Sent:** Tuesday, November 4, 2025 11:10 AM  
**Subject:** INVITATION TO BID: North Port, FL - Inflow & Infiltration Mitigation

**INVITATION TO BID**

**Projects: Inflow & Infiltration Mitigation, North Port, FL**

Inliner Solutions LLC is requesting bids from certified minority firms on the above-mentioned project. Your company came up during our research process.

- Please let us know if you are interested
- Yes, I am interested!
  - No, I am not interested. – Reason:

We are soliciting subcontractor bids for this project from firms who have the capability to perform the following work and/or supply the following materials. To make bidding this project as economically feasible as possible, we have broken down the scopes as listed below.

- Chemical Grouting
- Traffic Control
- Bypass/Dewater
- Sewer Clean/CCTV
- Testing

If you can quote other portions of this project, please do so. Please include the duration of the work you are submitting a quote for. If you are not including traffic control in your quote, please identify any traffic control needs you may have.

Bid Documents, addenda, and plans may be reviewed at the following links: [Contract Documents & Addenda](#)

Please contact me at 470-503-5624 if you have any questions about the bid or issues accessing the link.

All bids must be received in our office by: **October 18<sup>th</sup>, 2025**

Please forward quotes to: [Danielle.Lee@puriscorp.com](mailto:Danielle.Lee@puriscorp.com) & [Jillian.Lugo@puriscorp.com](mailto:Jillian.Lugo@puriscorp.com)

This is a solicitation for a proposal to perform work on a subcontracted basis. Neither this solicitation nor any response hereto shall be construed as a binding agreement. It is the parties' understanding that PURIS's and/or its affiliates' acceptance of any proposal submitted in response to this solicitation is non-binding and subject to the execution of a definitive, written subcontract agreement. Pending the execution of such written subcontract agreement, any company responding to this solicitation shall be deemed to have waived the argument that it relied to its detriment in anticipation of a definitive subcontract agreement being finalized.

Inliner Solutions, LLC is willing to review any responsible quote and will negotiate terms, if appropriate. We will notify your company if your bid is accepted for this project. We require that all subcontractors be able to adhere to and acquire insurance and obtain bonding per the Owner's contract specifications. If you need assistance with obtaining bonding, loan capital, lines of credit, insurance, or joint pay agreements, contact us and we will review your needs and direct you to available agencies for assistance, if appropriate. The Company policy does not allow for providing lines of credit to subcontractors. At Puris, we make it a priority to have our subcontractors paid in a timely manner. We can review a subcontractor agreement with you if you require more information. We encourage you to bid as a consortium on the project, if it is too large for you to bid on individually. We will not be interested in joint venturing or a partnership arrangement on this project. Puris, LLC is an Equal Opportunity Employer.

Under such circumstances where Your Company is intending to use subcontractors, must ensure the following steps are taken:

- Step 1: Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable through outreach and recruitment activities by placing qualified DBEs on solicitation lists whenever they are potential sources.
- Step 2: Establishing delivery schedules, where the requirement permits to encourage participation by DBEs. The prime contractor should allow a 30-day minimum advertising period for bidding.
- Step 3: Dividing total requirements, when economically feasible, into small tasks or quantities, to permit maximum participation of DBEs.
- Step 4: Encourage contracting with a consortium of DBEs, when a contract is too large for one of these firms to handle individually.
- Step 5: Using the services and assistance of the United States Small Business Administration (SBA) and the Minority Business Development Agency (MBDA), US Department of Commerce, and any local agencies available.

Thank you for your consideration. Please feel free to call us if you have questions or concerns.



**Ashden Middlebrooks**

DBE Coordinator

📞 470-503-5624

✉️ [ashden.middlebrooks@puriscorp.com](mailto:ashden.middlebrooks@puriscorp.com)

Script for recorded voice message delivered to potential subcontractors

Call Multiplier Script – Reminder

Hi,

This is Ashden with Inliner Solutions calling to remind you that we are requesting quotes for **Inflow & Infiltration Mitigation project in North Port, FL** by close of business December 1<sup>st</sup>. For additional questions, call 470-503-5624 and leave a brief voicemail for a call back.

Thank you.

**Campaign Summary**

**Campaign Settings**

**Start date/time** 11/21/25 10:45 AM  
**End date/time** 11/21/25 10:48 AM  
**Status** Completed  
**Members reached** 401  
**Total members** 484  
**Message length** 20 seconds  
**Message credits used** 401

**Caller ID** (470) 503-5624  
**Started by** (470) 503-5624  
**Do not contact before** 08:00 AM  
**Do not contact after** 05:15 PM  
**Continue next day** No  
**Time zone** US/Eastern  
**Maximum attempts** 1

**Reached Members (401)**

Show 500  per page < Prev | 1  of 1 | Next >

| Name  | Called Phone   | First Call        | Delivery Time     | Calls |
|---|----------------|-------------------|-------------------|-------|
| 1ST CHOICE ENGINEERING, CONSTRUCTION, & DEVELOPMENT LLC | (904) 372-8933 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| 2ND MILE M.C. LLC                                       | (772) 529-1036 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| 305 BROTHERS ALL IN ONE                                 | (305) 331-1851 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| 321 Homes, Inc  | (321) 600-4607 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| 36T Cleaning Services LLC                               | (813) 483-9807 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| 4M GENERAL CONTRACTORS LLC                              | (813) 924-6602 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| 814 SAND INC  | (850) 814-7263 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| A & A FONTE INC   | (305)<br>512-<br>4739 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| A POWER SYSTEMS INC   | (786)<br>251-<br>9059 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AAA QUEEN BEE CONSTRUCTION INC                                      | (765)<br>913-<br>9012 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ABSOLUTE TOP CONCRETE & MASONRY<br>LLC                              | (850)<br>358-<br>0447 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AC CONCRETE ENTERPRISES INC   | (904)<br>768-<br>2394 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ACA CONTRACTORS, INC.   | (954)<br>975-<br>0363 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ACME ORGANIZATION INC   | (305)<br>206-<br>7698 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ACOUSTICORP, LLC DBA LOOR<br>CONSTRUCTION                           | (407)<br>733-<br>8378 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ACRE ENGINEERING AND<br>CONSTRUCTION INC                            | (786)<br>663-<br>7625 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ADVANCED TRAFFIC SERVICES LLC                                       | (303)<br>434-<br>2836 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AEG ENVIRONMENTAL SERVICES CORP.<br>DBA ANY & EVERYTHING GOES, INC. | (407)<br>949-<br>7558 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| AF USA CONSTRUCTION CORP                               | (786)<br>622-<br>4061 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AFFINE ENGINEERING AND SURVEYING<br>INC                | (407)<br>421-<br>5534 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AG Williams Enterprises LLC                            | (813)<br>415-<br>6318 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ALASUR INTERIOR CORP                                   | (786)<br>308-<br>6048 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ALBRIGHT INTERNATIONAL, INC.                           | (310)<br>871-<br>9410 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ALEXANDER AIR & HEATING INC                            | (305)<br>519-<br>0312 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ALLBRIGHT ENGINEERING INC FKA<br>SNUBBS CONSULTING INC | (305)<br>562-<br>6318 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ALLIED CONTRACTORS INC                                 | (305)<br>819-<br>4599 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ALPIZAR CONSTRUCTION AND<br>ASSOCIATES CORP.           | (786)<br>357-<br>7731 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AMBIENT TECHNOLOGIES INC                               | (727)<br>328-<br>0268 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AMG OPERATIONS LLC                                     | (850)<br>524-<br>6475 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| Andrevy Solutions LLC  | (813)<br>473-<br>2438 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AOR INTERNATIONAL LLC (LEISNOI<br>DEVELOPMENT COMPANY LLC)             | (321)<br>236-<br>4565 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Ariel Gonzalez   | (941)<br>340-<br>7673 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ARTEMIS CONSULTING COLLECTIVE INC                                      | (813)<br>215-<br>1273 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ARTIS GROUP SERVICES LLC   | (770)<br>498-<br>7727 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ATLAS ENGINEERING GROUP LTD  | (847)<br>753-<br>8020 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AUM CONSTRUCTION INC   | (305)<br>456-<br>4848 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AVINO & ASSOCIATES INC   | (305)<br>265-<br>5030 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AYD CONTRACTOR LLC   | (305)<br>305-<br>3391 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AYOROA SIMMONS LLC   | (859)<br>324-<br>0493 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| AZAR DESIGN CO, ARCHITECTURE,<br>LANDSCAPE ARCHITECTURE,<br>ENGINEERIN | (716)<br>856-<br>3933 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called Phone      | First Call        | Delivery Time     | Calls |
|---|-------------------|-------------------|-------------------|-------|
| Azulejo, Inc.                                       | (305)<br>895-4110 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| B & S IRONWORKS LLC                                 | (718)<br>401-4339 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| B&R PROJECT MANAGEMENT INC                          | (303)<br>304-2098 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| BACALLAO CONSTRUCTION & ENGINEERING DEVELOPMENT LLC | (305)<br>665-5542 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| BACO ENGINEERING CONTRACTOR INC DBA BACO            | (954)<br>247-8044 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| BALI CONSULTING LLC                                 | (321)<br>251-7908 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Barnes Construction                                 | (850)<br>252-7608 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| BARNES FERLAND AND ASSOCIATES INC                   | (407)<br>896-8608 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| BARRIGON PLASTERING INC                             | (678)<br>985-9860 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Barrios Roofing & Waterproofing LLC                 | (239)<br>888-4078 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| BCSS LLC  | (770)<br>834-4681 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| BD CONSTRUCTION AND DEVELOPMENT, INC.                 | (754)<br>237-<br>9794 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BIG SKY WATER AND SEWER, INC.                         | (734)<br>637-<br>4243 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BIMNYC LLC  | (212)<br>433-<br>3553 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BLACKWATER ENVIRONMENTAL GROUP LLC                    | (410)<br>252-<br>7870 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BLALOCK PLUMBING, LLC                                 | (786)<br>488-<br>1236 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BLOOM COMPANIES LLC                                   | (414)<br>771-<br>3390 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BLUE MARLIN ENGINEERING LLC                           | (407)<br>217-<br>4464 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BRANCH ENTERPRISES INC                                | (786)<br>229-<br>9756 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BRIGGS BROTHER ENTERPRISE CO                          | (678)<br>749-<br>1375 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BRILLIANT TOUCH GRAPHIC DESIGN & MARKETING CONSULTING | (810)<br>394-<br>5033 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BROWN & PHILLIPS INC                                  | (561)<br>615-<br>3988 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| BUILD TECH CONSTRUCTION AND CONSULTANT GROUP INC | (954)<br>251-<br>9598 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BULLDOG CONCRETE CUTTING & DRILLING LLC          | (561)<br>379-<br>3967 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BULLDOG SITEWORK LLC                             | (352)<br>267-<br>4664 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BULLZEYE EQUIPMENT & SUPPLY LLC                  | (843)<br>899-<br>4001 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| BV GROUP & ASSOCIATES INC                        | (904)<br>725-<br>6362 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| C & I CONSTRUCTION AND DESIGN INC                | (305)<br>255-<br>6067 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| C & L LANDSCAPE INC                              | (904)<br>353-<br>6620 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| C H PEREZ & ASSOC CONSULTING ENGR                | (305)<br>592-<br>1070 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| C.L. ELIAS CONSTRUCTION, INC.                    | (305)<br>662-<br>3837 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| C2 Consulting Group                              | (706)<br>536-<br>0403 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CABTEL ENGINEERING AND CONSTRUCTION INC          | (305)<br>788-<br>4598 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name                                      | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| CALVO DURAN, LLC                          | (305)<br>794-<br>0053 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CAPPS LAND MANAGEMENT AND<br>MATERIAL LLC | (904)<br>693-<br>8644 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CB CONCRETE FINISHING                     | (954)<br>529-<br>1254 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CBI INTERNATIONAL GROUP INC               | (404)<br>315-<br>9889 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CCTV MASTER LLC                           | (410)<br>662-<br>1765 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CDC GROUP & ASSOCIATES, INC.              | (786)<br>493-<br>4276 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CDH UTILITY SOLUTIONS                     | (404)<br>465-<br>3341 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CEI SERVICES INC                          | (256)<br>770-<br>7317 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Centennial Management Corp                | (305)<br>821-<br>0330 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Centurion Security Group                  | (305)<br>964-<br>7651 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CHEROKEE ENTERPRISES INC                  | (305)<br>828-<br>3353 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called Phone          | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| Christian Brown                                       | (941)<br>875-<br>5544 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CJ DISASTER REPAIR LLC                                | (407)<br>619-<br>6369 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Clay Enterprises                                      | (319)<br>540-<br>9175 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| COMBINED INDUSTRIES LLC                               | (904)<br>591-<br>8102 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| COMMUNITY REHABILITATION CENTER<br>TRANSPORTATION LLC | (904)<br>355-<br>6797 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| COMPETITIVE EDGE PARTNERS &<br>CONSULTING LLC         | (407)<br>203-<br>7064 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| COMTECH ENGINEERING INC                               | (305)<br>397-<br>8283 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CON SOUTH INC   | (770)<br>679-<br>9674 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CONBUILD LLC  | (786)<br>407-<br>0999 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CONCRETE BY M&J INC                                   | (305)<br>910-<br>1852 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CONCRETE PRO INC                                      | (954)<br>802-<br>4353 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| CONSTRUCT GROUP CORP   | (305)<br>824-<br>8845 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CONSTRUCTION BUSINESS OPERATIONS<br>INC                              | (305)<br>333-<br>5636 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CONSTRUCTION SERVICES<br>INTERNATIONAL CORP. DBA CSI<br>CONSTRUCTION | (305)<br>418-<br>0949 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CONSTRUCTION SERVICES OF ORANGE<br>PARK INC                          | (904)<br>545-<br>9465 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CONTRACTORS SERVICES UNLIMITED<br>INC DBA CSU FLORIDA                | (305)<br>213-<br>7778 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CORNERSTONE BARRICADES INC   | (352)<br>373-<br>8001 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Creative Lawn Care & Maintenance                                     | (407)<br>906-<br>7088 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CROWLEY ENGINEERING LLC  | (219)<br>322-<br>4422 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CUNANO BUILDERS CORPORATION  | (786)<br>258-<br>3719 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| CUSTOM CLEANING & MANAGEMENT<br>SERVICES CORP.                       | (561)<br>746-<br>2700 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| D & D CONCRETE AND MORE LLC  | (904)<br>872-<br>9334 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called Phone      | First Call        | Delivery Time     | Calls |
|--|-------------------|-------------------|-------------------|-------|
| D A C P CONSTRUCTION LLC   | (985)<br>306-4005 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| D HONORE CONSTRUCTION LLC  | (225)<br>751-3078 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DALLAS AERIAL SURVEYS INC DBA DAS GEOSPATIAL                     | (214)<br>349-2200 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Dan Enterprises Team LLC   | (786)<br>450-1555 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DAYBREAK DESIGN BUILD GROUP LLC                                  | (305)<br>302-1167 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DB CIVIL CONSTRUCTION LLC  | (386)<br>256-7460 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DE ZAYAS BITAR CONSTRUCTION CO                                   | (786)<br>262-8003 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DEEM CONSTRUCTION CORP   | (718)<br>850-0963 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DenRos Electric, Inc.  | (786)<br>250-7034 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DENSON CONSTRUCTION INC  | (813)<br>267-8357 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Developing Assistance to a Vas Innovative Society Community Deve | (954)<br>669-0209 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| Diverse Professional Solutions LLC               | (813)<br>323-<br>4333 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| DM ENTERPRISES OF BALTIMORE LLC                  | (443)<br>600-<br>6141 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| DOMINION BUILDERS LLC DBA DAG                    | (305)<br>661-<br>2700 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| DONE WRIGHT AC AND ELECTRIC<br>SERVICE INC       | (305)<br>986-<br>5506 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Double H Air Conditioning and Heating Inc        | (904)<br>759-<br>3968 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| DUNCAN & DUNCAN CONSTRUCTION<br>MANAGEMENT, INC. | (904)<br>347-<br>1382 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| E F GAINES SURVEYING SERVICES INC                | (239)<br>822-<br>4565 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| E PLUS ENGINEERING AND<br>CONSTRUCTION LLC       | (305)<br>283-<br>9816 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| E. R. BAIN & ASSOCIATES, LLC                     | (407)<br>468-<br>4086 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| EAGLE ENGINEERING CONTRACTOR, INC                | (786)<br>539-<br>9316 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ECO-2000 INC                                     | (352)<br>793-<br>5060 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| EDRUSH CONSULTING AND DEVELOPMENT GROUP LLC | (843)<br>494-<br>9504 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| EDWARDS CONSTRUCTION GROUP LLC              | (912)<br>373-<br>6808 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ELASTIZELL OF ST LOUIS INC                  | (636)<br>225-<br>4311 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ELEMENT ENGINEERING GROUP LLC               | (813)<br>386-<br>2101 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ELEVATED DESIGN AND CONSTRUCTION LLC        | (352)<br>872-<br>5994 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Elite Business Strategies, LLC              | (850)<br>320-<br>6108 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| EMARIN GROUP LTD                            | (708)<br>567-<br>1675 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| EMPIRE COACH LINE, INC.                     | (407)<br>888-<br>2624 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ENDESCO INC                                 | (301)<br>987-<br>8776 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ENGENUITY GROUP INC                         | (561)<br>655-<br>1151 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ENOVATE CONSULTING LLC                      | (908)<br>363-<br>5299 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name                                   | Called Phone          | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| EPIC CONTRACTORS AND MATERIALS LLC     | (708)<br>676-<br>6964 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ERVIN BISHOP CONSTRUCTION INC          | (813)<br>996-<br>6560 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ESRP CORPORATION                       | (813)<br>381-<br>5017 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ESSNOVA SOLUTIONS INC                  | (888)<br>405-<br>3189 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| EVERYONE CAN ACHIEVE CORPORATION       | (302)<br>333-<br>2269 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| F R ALEMAN & ASSOCIATES INC            | (305)<br>591-<br>8777 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FALCON CONTRACTING INC                 | (561)<br>965-<br>9481 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FASTWAY SERVICES, LLC                  | (407)<br>666-<br>3597 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FEATHERHALL DESIGN & CONSTRUCTION, LLC | (786)<br>580-<br>1772 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Feick Security Corporation             | (305)<br>259-<br>3000 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FLOTECH ENVIRONMENTAL LLC              | (305)<br>505-<br>5565 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name                                       | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| FORMULA CONSTRUCTION INDUSTRIES<br>CORP    | (786)<br>339-<br>1810 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FORTIS INDUSTRIES LLC                      | (240)<br>750-<br>0687 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Fortune Urban Construction                 | (305)<br>460-<br>9900 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Foster and Son Electrical Contractors, Inc | (305)<br>345-<br>3134 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FOUR SEASONS TRAFFIC CONTROL LLC           | (802)<br>417-<br>6143 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FRESHER LLC                                | (404)<br>859-<br>4588 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FullCover Roofing Systems, Inc.            | (305)<br>386-<br>5800 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| FUSION CONSULTING ASSOCIATES LLC           | (954)<br>372-<br>6090 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| G-FORCE TRAFFIC CONTROL INC                | (860)<br>383-<br>5053 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GAINNEY'S CONCRETE PRODUCTS, LLC           | (225)<br>567-<br>2700 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GAMAX CONSULTING INC                       | (786)<br>709-<br>8124 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| GARCIA CIVIL CONTRACTORS LLC                | (407)<br>580-<br>6051 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GATOR BORING & TRENCHING INC                | (850)<br>477-<br>0742 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GENERAL CONSTRUCTION MASTER CORP            | (305)<br>691-<br>4426 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GEOGRAPHIC SYSTEMS, LLC                     | (321)<br>279-<br>6019 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GERMAN DELAWARE INC                         | (407)<br>635-<br>0949 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Grace Roofing & Sheet Metal Enterprise, LLC | (954)<br>733-<br>7332 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GREEN LABEL CONSTRUCTION INC                | (305)<br>262-<br>1339 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Grimes Consulting Group LLC                 | (786)<br>707-<br>0167 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GROUND BREAKING WORKS                       | (305)<br>527-<br>6743 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GROUP II INC                                | (786)<br>621-<br>5576 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| GWP CONSTRUCTION INC                        | (352)<br>351-<br>2412 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| HABANA EXCAVATING INC                           | (561)<br>689-<br>0058 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HABER & SONS PLUMBING INC                       | (305)<br>461-<br>8653 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HALMAG SOLUTIONS INC                            | (786)<br>493-<br>3990 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Hard Hats Construction LLC                      | (239)<br>206-<br>1246 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Harold?s Carpet and General Contracting         | (833)<br>547-<br>8887 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HARTEC GROUP INC                                | (786)<br>471-<br>4294 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HELPING HANDS TRANSPORTATION AND<br>COURIER LLC | (813)<br>401-<br>9986 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HIGHWAY SPECIALTIES INC                         | (850)<br>256-<br>3397 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HITEK ENGINEERING INC                           | (786)<br>992-<br>6906 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HOLLON CONTRACTING LLC                          | (334)<br>671-<br>1911 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HORIZON CONTRACTORS INC                         | (305)<br>828-<br>2050 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| HUDSON AND ASSOCIATES LLC                              | (314)<br>768-<br>3616 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HUNTER CONTRACTORS, LLC                                | (407)<br>466-<br>1753 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HYATT SURVEY SERVICES INC                              | (941)<br>748-<br>4693 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| HZ CONSTRUCTION, INC.                                  | (407)<br>375-<br>0716 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| I.B.B., INC.   | (813)<br>949-<br>4786 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ICON GROUP ENGINEERS LLC DBA ICON<br>GROUP CONTRACTORS | (305)<br>501-<br>4817 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| IN DEPTH INC   | (386)<br>202-<br>2771 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| instyle cabinets llc                                   | (610)<br>348-<br>7930 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| INTERSTATE PROFESSIONAL GROUP INC                      | (817)<br>917-<br>7023 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ITRANSPORT SERVICES INC                                | (305)<br>740-<br>0441 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| J & M Plastering, Inc.                                 | (305)<br>992-<br>8694 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called Phone          | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| J BONFILL AND ASSOCIATES INC                         | (305)<br>598-<br>8383 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| J T Flooring & Carpentry Installation Services, Inc. | (786)<br>417-<br>2788 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| J&J RENOVATIONS LLC DBA TOLT CONSTRUCTION            | (407)<br>633-<br>1302 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JACK'S CONCRETE SERVICE INC                          | (786)<br>229-<br>5951 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JAMES FLETCHER CONSTRUCTION INC                      | (619)<br>405-<br>9316 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JAmoa Enterprise, llc                                | (910)<br>391-<br>7820 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JM BUILDERS FLA INC                                  | (305)<br>522-<br>4809 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JM DIAMOND TIMBER AND CONSERVATION INC               | (850)<br>675-<br>5324 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JMP GROUP LLC  | (786)<br>383-<br>5710 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JOEANNETHOMASJOSEPH                                  | (239)<br>888-<br>9878 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JOHN B. WEBB & ASSOCIATES, INC.                      | (407)<br>622-<br>9322 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name                                   | Called Phone          | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| JOHN BELL CONSTRUCTION, INC.           | (305)<br>458-<br>5666 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JONES BENITEZ CORPORATION              | (305)<br>821-<br>1699 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JORRIN CONSTRUCTION MANAGEMENT COMPANY | (305)<br>608-<br>7880 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JOSEPH L COLE INC                      | (305)<br>385-<br>7240 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JRL UNDERGROUND UTILITIES INC          | (239)<br>919-<br>0045 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JRT CONSTRUCTION CO                    | (305)<br>557-<br>9911 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| JS & L SITE INC                        | (305)<br>969-<br>8076 | 11/21/25 10:47<br>AM | 11/21/25 10:47<br>AM | 1     |
| K & A Turnkey Homes, LLC               | (786)<br>273-<br>6442 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| KAILAS CORP. D/B/A KAILAS CONTRACTORS  | (305)<br>722-<br>0099 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| KALI ANDRA SQUARE LLC                  | (954)<br>347-<br>8111 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| KAPCOOK ENTERPRISES LLC                | (813)<br>616-<br>5477 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| Karen's DownSouth Carwash LLC                           | (786)<br>608-<br>4636 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| KARINAS LAKEFRONT MAINTENANCE<br>LLC                    | (407)<br>399-<br>9715 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| KBC CONSTRUCTION LLC                                    | (407)<br>506-<br>4015 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Kesoki Painting LLC                                     | (786)<br>279-<br>2297 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| king carter enterprise inc                              | (941)<br>445-<br>1371 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| King Construction and Energy<br>Management.LLC          | (407)<br>300-<br>9832 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| KINGS SERVICE SOLUTIONS, LLC                            | (407)<br>704-<br>8542 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Koskeys Virtuous Cleaning LLc                           | (352)<br>461-<br>4760 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| KRISJAY AND ASSOCIATES LLC                              | (904)<br>699-<br>0601 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| L & S DIVERSIFIED LLC                                   | (407)<br>681-<br>3836 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| L H P GROUP INC DBA LITTLE RIVER<br>BUILDING & SUPPLIES | (305)<br>759-<br>4141 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| Lady Painters at Work llc  | (786)<br>715-<br>2654 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| LCN GROUP, INC.  | (305)<br>318-<br>2686 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| LEGO CONSTRUCTION CO   | (305)<br>381-<br>8421 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| LETKE SECURITY CONTRACTORS, INC.                                       | (443)<br>463-<br>2111 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Linda D Williams (DBA) L.D.W Construction<br>Company                   | (216)<br>323-<br>4941 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| LONGITUDE SURVEYORS, LLC   | (305)<br>463-<br>0912 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| LUNACON ENGINEERING GROUP CORP<br>DBA LUNACON CONSTRUCTION GROUP<br>CO | (786)<br>293-<br>0035 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| M & M TRUCKING COMPANY INC   | (334)<br>887-<br>3976 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| M & N CONSTRUCTION GROUP LLC   | (786)<br>312-<br>3368 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| M&D ENVIRONMENTAL SERVICES LLC   | (585)<br>519-<br>7416 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| M&G Janitorial Services  | (813)<br>430-<br>0980 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name                                       | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| MAC195 ENGINEERING CORPORATION             | (786)<br>574-<br>7463 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MAER HOMES LLC DBA MAER<br>CONSTRUCTION    | (904)<br>329-<br>3277 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MAG CONSTRUCTION, INC. DBA THE<br>PLUMBERS | (305)<br>667-<br>6925 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MAGGOLC INC                                | (786)<br>291-<br>2949 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MANUEL G VERA & ASSOCIATES INC             | (305)<br>221-<br>6210 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Manuel Padilla Inc                         | (239)<br>872-<br>6657 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MAR B PLUMBING CORPORATION                 | (305)<br>635-<br>4554 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MARCDAN INC                                | (786)<br>264-<br>1765 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MARIN & MARIN CONSTRUCTION INC             | (305)<br>594-<br>1882 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Marquez Builders Group, LLC                | (813)<br>693-<br>7406 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MARTINEZ GEOSPATIAL INC                    | (651)<br>686-<br>8424 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| MATERIALS MANAGERS & ENGINEERS<br>INC          | (404)<br>702-<br>2510 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Matthew Hunter                                 | (941)<br>423-<br>5813 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MATTHIS CONSTRUCTION COMPANY<br>INCORPORATED   | (904)<br>328-<br>9996 | 11/21/25 10:47<br>AM | 11/21/25 10:47<br>AM | 1     |
| MBATTLE CONSTRUCTION LLC                       | (727)<br>214-<br>4301 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MCDELT LLC                                     | (850)<br>602-<br>0240 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MCKENZIE CONTRACTING LLC                       | (813)<br>454-<br>4429 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MCO CONSTRUCTION & SERVICES INC                | (305)<br>693-<br>4344 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MCQ CONSTRUCTION SERVICES INC DBA<br>MCQ GROUP | (786)<br>425-<br>1456 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MEJIA INTERNATIONAL GROUP CORP                 | (954)<br>591-<br>5519 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Meraki Design & Construction, LLC.             | (954)<br>993-<br>6757 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MESSIER & ASSOCIATES INC                       | (502)<br>515-<br>2454 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| MIGHTY CONSTRUCTION GROUP                                       | (786)<br>775-<br>0821 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Mike?s Commercial & Residential Cleaning Services, LLC          | (850)<br>212-<br>0428 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MILLENNIALS CONSTRUCTION LLC                                    | (404)<br>421-<br>5111 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MORA UNITED LLC   | (786)<br>236-<br>3013 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MTN RESOURCES LLC   | (407)<br>616-<br>6890 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MULBERRY PROPERTY SOLUTIONS LLC                                 | (954)<br>906-<br>0411 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MUNOZ ENGINEERING CORP. DBA AMENDED FROM MUNOZ ENGINEERING P.C. | (973)<br>784-<br>3889 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MV Electrical Services, Inc.                                    | (786)<br>262-<br>4175 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MVP SALES AND MARKETING, LLC                                    | (720)<br>256-<br>3444 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| MWA Construction Group  | (786)<br>365-<br>6034 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| NATIONAL EARTH SYSTEMS LLC                                      | (202)<br>717-<br>2257 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| NATIONAL TRAFFIC SOLUTION INC                                     | (786)<br>508-<br>7600 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| New Century Development 2.0+ Co.                                  | (305)<br>303-<br>0149 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| NEXUS CONTRACTING INC   | (904)<br>377-<br>0660 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| NONSTOP CONSTRUCTION LLC  | (305)<br>297-<br>2161 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| NORTH STAR GROUP INC  | (305)<br>219-<br>1203 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| NORTHWEST SUPPORT SERVICES INC                                    | (904)<br>294-<br>4664 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| NUSTANDARD DBA NUSTANDARD<br>ENGINEERING NUSTANDARD<br>CONSULTING | (619)<br>618-<br>1998 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| OM INNOVATION CONSTRUCTION LLC                                    | (904)<br>504-<br>8330 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ON POINT SURVEYING INC  | (407)<br>989-<br>8102 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| OPTIMAL POINT SOLUTIONS LLC                                       | (407)<br>640-<br>1799 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| OPTIMAL SURVEYING & MAPPING INC                                   | (850)<br>270-<br>2138 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| Orbit Signs, Inc.   | (305)<br>250-<br>8500 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| OSBORNE TRAINING & CONSULTING<br>GROUP LLC                          | (904)<br>800-<br>9797 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PABON ENGINEERING INC   | (786)<br>218-<br>3547 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PALMA PAVING AND CONCRETE INC                                       | (786)<br>586-<br>6389 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PARADISE AWNINGS CORPORATION DBA<br>PARADISE ARCHITECTURAL PANELS A | (305)<br>597-<br>5714 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PARADISE CONSTRUCTION CORP  | (305)<br>222-<br>2982 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PARAGON CONSTRUCTION UNLIMITED<br>INC                               | (954)<br>292-<br>6776 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Parker Construction Enterprises, Inc                                | (407)<br>777-<br>4560 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Patricia Butler   | (402)<br>306-<br>9755 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PDC MANAGEMENT GROUP, LLC   | (904)<br>962-<br>2379 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PEDRAIL SYSTEMS LLC   | (844)<br>473-<br>3724 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| PEWEL GROUP, CORP  | (305)<br>775-<br>1517 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PINNACLE CONSULTING ENTERPRISES<br>INC                             | (786)<br>251-<br>8059 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PLANACTIVE STUDIO LLC  | (407)<br>454-<br>1291 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Plywood Business Group, LLC  | (305)<br>392-<br>0036 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PMG PROJECT MANAGEMENT GROUP<br>LLC                                | (281)<br>802-<br>0746 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| POTTY GIRL LLC   | (337)<br>269-<br>2006 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PRECISION MEASUREMENTS INC DBA<br>PRECISION MEASUREMENTS SURVEYING | (757)<br>368-<br>0945 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PREFERRED CONSTRUCTION MGT CO INC                                  | (973)<br>853-<br>6060 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PRISM SURVEYING INC  | (561)<br>204-<br>1035 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ProFicient Construction Company Inc                                | (954)<br>658-<br>4876 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PROJECT MANAGEMENT TECHNOLOGIES<br>INC DBA PROMATECH INC           | (856)<br>314-<br>8468 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| PROJECT XANADU & CO                             | (754)<br>246-<br>8857 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PROJECTSTAR MANAGEMENT<br>CONSULTANTS           | (407)<br>619-<br>3599 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PUMP OUTS UNLIMITED INC                         | (305)<br>620-<br>7005 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| PYRAMID CONSTRUCTION LLC                        | (786)<br>486-<br>7409 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| QST, INC  | (904)<br>238-<br>3515 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| QUEST PROJECT CONTROLS, INC DBA CM<br>SOLUTIONS | (626)<br>639-<br>2813 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| R&B Remodeling, Inc                             | (954)<br>605-<br>4787 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| R.M. CHIN & ASSOCIATES, INC.                    | (312)<br>595-<br>2000 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| RAM INDUSTRIES LLC                              | (860)<br>904-<br>9256 | 11/21/25 10:47<br>AM | 11/21/25 10:47<br>AM | 1     |
| RAMIREZ GROUP LLC                               | (219)<br>798-<br>7185 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| RAPID RESPONSE TRAFFIC CONTROL                  | (336)<br>706-<br>3462 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| RECLAIM COMPANY LLC                                 | (304)<br>366-<br>7070 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| RELIANT CONSTRUCTION GROUP                          | (305)<br>724-<br>7898 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Rieth Plumbing,LLC                                  | (941)<br>465-<br>8974 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| RJR CONSTRUCTION, INC.                              | (305)<br>244-<br>1837 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| RMK Consulting, LLC DBA Kodiak Property Maintenance | (407)<br>353-<br>7100 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| ROBAYNA AND ASSOCIATES INC                          | (305)<br>823-<br>9316 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Rock Solid Construction & Development Inc.          | (813)<br>200-<br>8825 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Rosa Lawn Maintenance                               | (407)<br>234-<br>6575 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Royal Cleaning Services                             | (904)<br>661-<br>8733 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Royal Service Network, LLC                          | (786)<br>586-<br>9707 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Royale painting and pressure washing inc            | (813)<br>850-<br>4171 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name   | Called Phone          | First Call           | Delivery Time        | Calls |
|--|-----------------------|----------------------|----------------------|-------|
| RT GEOSOLUTIONS INC  | (786)<br>975-<br>8588 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| RUFF NEX LLC   | (410)<br>845-<br>8740 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SAFETY COMPLIANCE SOLUTIONS LLC                                  | (843)<br>607-<br>0060 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SAGE CONSTRUCTION GROUP CORP                                     | (305)<br>336-<br>7383 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SALOMON CONSTRUCTION & ROOFING CORP DBA SALOMON ROOFING & WATERP | (305)<br>883-<br>1856 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SALVAL Construction, LLC   | (786)<br>554-<br>6140 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SCR MECHANICAL LLC   | (786)<br>369-<br>0465 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SEA DIVERS CORP  | (786)<br>367-<br>8904 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SELECTIVE CONSTRUCTION LLC                                       | (917)<br>605-<br>1289 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SETTIMIO CONSULTING SERVICES INC                                 | (850)<br>341-<br>0507 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SHUKLA CONSTRUCTION LLC  | (352)<br>602-<br>1316 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called Phone          | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| SILER EXCAVATING LLC  | (423)<br>784-<br>0287 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SK QUALITY CONTRACTOR INC DBA SK<br>CONSTRUCTION COMPANY              | (305)<br>485-<br>8802 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SLAZAR CONSTRUCTION INC   | (305)<br>412-<br>6355 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SMART CONCRETE TECHNOLOGIES LLC                                       | (773)<br>359-<br>7776 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SOP CONSULTING LLC DBA SOP<br>CONSULTING AND CONSTRUCTION<br>SERVICES | (305)<br>498-<br>2587 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Sourcing and Asset Management LLC                                     | (305)<br>205-<br>4538 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SOUTH PENINSULA SURVEYING CORP  | (305)<br>687-<br>9191 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SOUTHEAST ALLEGIANCE, LLC   | (888)<br>874-<br>2434 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Southeastern medical consulting group, inc                            | (404)<br>789-<br>7702 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SOUTHERN FLORIDA PAVING GROUP LLC                                     | (954)<br>522-<br>5680 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SOUTHERN INFRASTRUCTURE<br>CONSULTING GROUP, INC                      | (904)<br>708-<br>6355 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| SSN ENGINEERING LLC   | (561)<br>951-<br>3864 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| START SMART LLC   | (504)<br>324-<br>1110 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| STRADA PROFESSIONAL SERVICES LLC                                  | (205)<br>307-<br>6655 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Suarez Grading Enterprises, Inc                                   | (813)<br>663-<br>9037 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SUN UP ENTERPRISES INC  | (954)<br>384-<br>1675 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Sunrise City Concrete Services Inc                                | (772)<br>201-<br>2850 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SUNSHINE ROOFING & SHEET METAL<br>CORP D/B/A SUNSHINE CONTRACTING | (305)<br>885-<br>7998 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SUPREME ROOFING & CONSTRUCTION<br>INC                             | (786)<br>229-<br>9331 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SURAGE & ASSOCIATES LLC   | (904)<br>347-<br>1811 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Sustainable Design And Construction Services<br>Inc               | (786)<br>426-<br>1854 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| SYNERGY DEVELOPMENT PARTNERS                                      | (404)<br>254-<br>4755 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called<br>Phone       | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| T & T CONSTRUCTION AND ENTERPRISE<br>LLC DBA SEA BOARD CONSTRUCTION | (850)<br>766-<br>5090 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| T1 BUILDNET INC   | (863)<br>956-<br>7440 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TELEQO TECHNICAL SOLUTIONS INC                                      | (703)<br>966-<br>4683 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| The BlackStar Companies LLC   | (888)<br>864-<br>7773 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| The First Community Christian Pentecostal<br>Church of God Inc      | (407)<br>860-<br>8807 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| THE G STEEL GROUP LLC   | (888)<br>477-<br>1340 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| THE ROSE GROUP LLC  | (904)<br>353-<br>1353 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| THE STOUT GROUP, LLC  | (786)<br>355-<br>7627 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| THREEZ COMPANY LLC  | (904)<br>422-<br>9224 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| Timeless-Cs LLC   | (813)<br>447-<br>2160 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TJR GROUP INC   | (912)<br>267-<br>6714 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name  | Called Phone          | First Call           | Delivery Time        | Calls |
|---|-----------------------|----------------------|----------------------|-------|
| TMS MANAGEMENT SPECIALISTS LLC                          | (954)<br>477-<br>7271 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TORX BUILDERS, LLC                                      | (866)<br>305-<br>8679 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TOUGH CUT CONCRETE SERVICES INC                         | (815)<br>464-<br>8462 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TRADE SOLUTIONS, LLC DBA PRONTO CONSTRUCTION DEVELOPERS | (954)<br>504-<br>5958 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TRAN PRODUCTS LLC DBA POLYGON SOLUTIONS                 | (614)<br>620-<br>9343 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TRINTEC CONSTRUCTION INC DBA ICON ROOFING               | (305)<br>685-<br>3001 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TRUE LAWN CARE AND LANDSCAPING LLC                      | (850)<br>364-<br>3431 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TSC Associates Inc.                                     | (954)<br>316-<br>8952 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TVC CONSTRUCTION CORP                                   | (786)<br>347-<br>7497 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| TYLER COMMUNICATION & ASSOCIATES                        | (404)<br>923-<br>0038 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |
| U.H. SERVICES GROUP                                     | (504)<br>458-<br>5230 | 11/21/25 10:46<br>AM | 11/21/25 10:46<br>AM | 1     |

| Name                                       | Called Phone      | First Call        | Delivery Time     | Calls |
|--|-------------------|-------------------|-------------------|-------|
| UNDER CITY UTILITY SERVICES INC            | (786)<br>229-9226 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| UNITED UNDERGROUND UTILITY CORPORATION     | (305)<br>554-7878 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| UPSET CONCRETE INC                         | (602)<br>625-1183 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| UTILITY ASSET MANAGEMENT INC               | (478)<br>847-2301 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| UTILITY MAINTENANCE GROUP, LLC (PART-TIME) | (407)<br>325-3709 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| V&G CONSTRUCTION SOLUTIONS, CORP.          | (786)<br>492-9796 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| VILLA-FUERTE CONSTRUCTION LLC              | (863)<br>444-0143 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| VIVID CONSULTING GROUP LLC                 | (813)<br>965-4440 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| VPR CONSTRUCTION CORPORATION               | (954)<br>859-5496 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| W T COMP INC                               | (321)<br>972-9373 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| We Are Now Inc                             | (863)<br>800-0798 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

| Name                               | Called Phone   | First Call        | Delivery Time     | Calls |
|------------------------------------|----------------|-------------------|-------------------|-------|
| WESTON ENTERPRISE CORP             | (239) 810-5831 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| WILLOUGHBY ROBINSON ASSOCIATES LLC | (704) 895-5350 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Windows & More Solutions inc       | (786) 786-8848 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| WRANGLER CONSTRUCTION INC          | (305) 278-4719 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Xena Management Group Inc.         | (305) 258-4005 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Y & T Plumbing, Corp.              | (305) 255-8919 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Z Roofing and Waterproofing Inc    | (305) 623-7663 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| ZAHLENE ENTERPRISES INC            | (305) 805-6858 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| ZEPHYR CONSTRUCTION MANAGEMENT LLC | (904) 571-5228 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

Unreached Members (83)

Show 500  per page < Prev | 1  of 1 | Next >

| Name                        | Called Phone   | First Call        | Last Call         | Calls |
|-----------------------------|----------------|-------------------|-------------------|-------|
| AAP CONSTRUCTION GROUP CORP | (954) 549-8285 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| AEAK LLC                    | (310) 650-8099 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

| Name   | Called Phone   | First Call        | Last Call         | Calls |
|--|----------------|-------------------|-------------------|-------|
| AJ GENERAL CONSTRUCTION SERVICES INC           | (813) 391-5783 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| AJIL CONSTRUCTION INC                          | (786) 547-2686 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| ALDER AIRFIELD SERVICES LLC                    | (817) 915-1642 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| All Administrative Solutions, LLC              | (727) 677-1076 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Altrian, Inc                                   | (305) 925-3336 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| B-LINE CONSTRUCTION INC                        | (305) 253-8896 | 11/21/25 10:48 AM | 11/21/25 10:48 AM | 1     |
| BECQTECH CONSTRUCTION ENTERPRISES INC          | (305) 663-1901 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| BENDER PROPERTIES AND ACQUISITION SERVICES INC | (386) 734-9866 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| BETACON LLC                                    | (833) 882-8453 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| BLUE HOME BUILDERS CORP DBA BH BUILDERS        | (954) 394-5232 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| BOFAM CONSTRUCTION COMPANY INC                 | (754) 245-0102 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Bonez life pet rescue                          | (407) 350-2192 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Brooks construction site cleaning LLC          | (941) 580-0868 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| BUILDINGS-BRIDGES-ROADWAY-GROUP                | (305) 815-2861 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| CANYON CONSTRUCTION INC                        | (305) 763-8869 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| CAPE CONSTRUCTION LLC                          | (225) 925-5600 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| CAPITAL UNDERGROUND CONSTRUCTION LLC           | (305) 310-7742 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| CASIMIR UNDERGROUND CONSTRUCTION, INC.         | (786) 284-2222 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| CENTRAL SOUTHERN CONSTRUCTION CORP             | (904) 503-2353 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| Commercial Lawn Care Services                  | (727) 573-5284 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| CONCRETE SERVICES UNLIMITED INC                | (850) 514-5380 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Creative Lawn Care & Maintenance               | (407) 906-7087 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

| Name   | Called Phone   | First Call        | Last Call         | Calls |
|--|----------------|-------------------|-------------------|-------|
| CS4 SERVICES NORTH<br>CAROLINA LLC                 | (678) 772-0635 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| D2 CONSTRUCTION INC                                | (786) 732-6815 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| Del-Mar Solutions Inc                              | (407) 276-1177 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DELOACH ENGINEERING<br>SCIENCE PLLC                | (407) 421-3234 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| DuCon LLC  | (941) 803-0400 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| EAC MANAGEMENT GROUP<br>LLC                        | (561) 485-2487 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| EPIC CONSULTANTS INC                               | (305) 615-1616 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| ESEKIEL SERVICES LLC                               | (813) 315-0358 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Everett Painting Company, Inc                      | (786) 985-4875 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| FLEITES CONSTRUCTION<br>GROUP INC                  | (305) 216-4027 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| FLEMING EXECUTIVE GROUP,<br>INC                    | (954) 691-0429 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| FLORIDA CITY ENGINEERING<br>CONTRACTORS INC        | (786) 367-3516 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Freeman & Freeman Inc                              | (239) 466-0022 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Fulmore Industries                                 | (443) 974-2057 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| GEORGE'S WELDING SERVICES,<br>INC.                 | (305) 822-2445 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| GILLEY CONSTRUCTION INC                            | (931) 728-3296 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| HARMONBK LLC                                       | (203) 668-4235 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| HELPING HANDS<br>TRANSPORTATION AND<br>COURIER LLC | (813) 531-2759 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| I & C EARTHMOVERS CORP                             | (305) 225-1503 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| J. LEWIS AND COMPANY (PART-<br>TIME)               | (407) 342-5915 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| JACKSON MASONRY INC                                | (305) 949-4700 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| JM SANITATION LLC                                  | (504) 345-9727 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

| Name  | Called Phone   | First Call        | Last Call         | Calls |
|---|----------------|-------------------|-------------------|-------|
| JMAC GROUP DBA CRAFT SAFETY INSPECTIONS           | (823) 864-2396 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| JOINT SERVICES GROUP LLC                          | (407) 308-2081 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| JSK INTERNATIONAL INC DBA JSK ARCHITECTURAL GROUP | (305) 448-1986 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| KENSTRUCTION DYNAMICS INC                         | (813) 732-1962 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| KING CABLE CONSTRUCTION CORP                      | (786) 873-3884 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| LEFLORE CONSTRUCTION LLC                          | (769) 233-7791 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| LMR CONSTRUCTION INC                              | (863) 635-4651 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Lorraine's Janitorial Services, LLC               | (786) 646-8106 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| MAR'S CONTRACTORS INC                             | (786) 278-2122 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| MEER CONSULTING GROUP LLC                         | (954) 300-1022 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Mo' Bro's, LLC                                    | (563) 499-4818 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| NEXTGEN Contracting & Roofing LLC                 | (832) 591-7495 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| OHANA CONSTRUCTION GROUP LLC                      | (305) 608-1020 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| ONAIR, INC.                                       | (786) 930-8749 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| PMCM CONSULTING SERVICES LLC                      | (702) 350-5313 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| Poinciana Development Group, Inc.                 | (305) 469-5806 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| PT PROS INC                                       | (305) 790-7493 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| PURA VIDA ENGINEERING SERVICES                    | (407) 203-3804 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| RENCO DEVELOPMENT INC                             | (954) 993-2039 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| RG UNDERGROUND ENGINEERING INC                    | (305) 386-6293 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| ROADWAY CONSTRUCTION LLC                          | (786) 842-3952 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| ROGERS CONCRETE SERVICES LLC                      | (863) 241-4631 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Rogers Roofing Corp.                              | (350) 322-0160 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |

| Name  | Called Phone   | First Call        | Last Call         | Calls |
|---|----------------|-------------------|-------------------|-------|
| SJD Consultants Inc                               | (904) 710-9952 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Smiley's Restoration and Painting Services, LLC   | (813) 810-5750 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| SQUARE CONTRACTING INC                            | (972) 646-7570 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| State Star Lawn Service LLC                       | (973) 978-4329 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Superior Roofing and Construction LLC             | (850) 716-9722 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| TCS Empire, Inc.                                  | (305) 234-8355 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| TECHNIC TRUCKING LLC DBA MOLD REMOVAL TECHNIC LLC | (941) 705-8161 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| THE BANNERMAN GROUP INC                           | (305) 216-4215 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |
| TOP SLAB 1, LLC                                   | (386) 206-5137 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| TRANSAMERICA CONSTRUCTION COMPANY                 | (305) 572-9551 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| TRIPLE CROWN CONSTRUCTION, LLC                    | (407) 470-8021 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| TYLER COMMUNICATIONS, INC                         | (404) 694-3066 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| USA TRADERS LLC                                   | (615) 947-3650 | 11/21/25 10:46 AM | 11/21/25 10:46 AM | 1     |
| Zelaya's Contracting Services                     | (813) 683-1977 | 11/21/25 10:47 AM | 11/21/25 10:47 AM | 1     |

© 2025 CallMultiplier. All Rights Reserved



Inliner Solutions, LLC  
2531 Jewett Lane  
Sanford, FL 32771

Date: December 03, 2025

**City of North Port**

Attn: Procurement Department  
4970 City Hall Boulevard  
North Port, FL 34286

**Subject:** Certification of Compliance – RFB No. 2025-43, Inflow and Infiltration Mitigation

Inliner Solutions, LLC hereby certifies that the Cured-In-Place Pipe (CIPP) product proposed for use under RFB No. 2025-43 will fully conform to the project requirements as outlined in the Scope of Work and as delineated in the specifications provided by the City of North Port.

We further certify that:

1. **Experience of Personnel:** Our installation personnel have a minimum of five (5) years of active experience in the commercial installation of CIPP systems.
2. **Installation History:** Inliner Solutions, LLC has successfully installed in excess of 750,000 linear feet of CIPP product in wastewater collection systems of similar size, length, and configuration to those contained in this contract. These installations have been completed in accordance with industry standards and documented by verifiable references, which we are prepared to provide upon request.

We appreciate the opportunity to submit our qualifications and look forward to partnering with the City of North Port on this important project. Should you require additional information or documentation, please do not hesitate to contact us.

Sincerely,

Thomas Gettsegen  
Chief Legal Officer & Assistant Secretary

**PURIS FAMILY OF COMPANIES**



**Five Municipal CIPP Clients Work History  
Inliner Solutions, LLC**

|                              | Reference 1                                      | Reference 2                  | Reference 3                                     | Reference 4  | Reference 5   |
|------------------------------|--|------------------------------|---|--|---|
| <b>Project Owner:</b>        | Pinellas County                                  | City of Bradenton            | City of Casselberry, FL                         | City of Deltona, FL                                      | City of Sanford   |
| <b>Contact Person:</b>       | Mark Demyan                                      | Kim Clayback, PE             | Matt Baker                                      | Jeff Elder   | Mack McKinley   |
| <b>Phone Number:</b>         | 727-464-4606                                     | 941-708-6300 x224            | 407-262-7700                                    | 386-878-8100   | 407-688-5030  |
| <b>Email Address:</b>        | mdemyan@pinellas.gov                             | kim.clayback@bradentonfl.gov | matt.baker@casselberry.org                      | Not Provided   | Mack.McKinley@Sanfordfl.gov   |
| <b>Address:</b>              | 22211 US 19 N, Building 16                       | 1411 9th Street W.           | 95 Triplet Lake Dr.,                            | 2345 Providence Blvd                                     | 300 N. Park Ave.  |
| <b>City/State:</b>           | Clearwater, FL                                   | Bradenton, FL                | Casselberry, FL                                 | Deltona FL   | Sanford, FL   |
| <b>Zip Code:</b>             | 33756  | 34205                        | 32707   | 32738  | 32771   |
| <b>Project Description:</b>  | Co-Op Storm and Sanitary CIPP pipelining project | 2022 CIPP Lining & MH Rehab  | FY23 Gravity Sewer Lining (RFP-2019-0467) TO 16 | Storm Line Rehab Cleaning & Video Recording (PO 2205897) | Sanitary Sewer System Improvements<br>Project Number WW1404 (PO038470)<br>PBA19/20-69 |
| <b>Pipe Sizes:</b>           | 8"-60"   | 8"-18"                       | 8"-10"  | 8"   | 8"-18"  |
| <b>Total LF for Project:</b> | 10,900   | 16,062                       | 9,500   | 27,000   | 39,974  |
| <b>CIPP Manufacturer:</b>    | Liner Products                                   | Liner Products               | Liner Products                                  | Liner Products   | Liner Products  |
| <b>Project Amount:</b>       | 9M initial 16M total                             | approx 1.2M                  | 367,972.25                                      | 1M   | 2.3M initial 4M total   |
| <b>Contract Duration:</b>    | 5 years  | <1 year                      | 1 Year +  | <1 year  | 1.5 Years   |
| <b>Completion Date:</b>      | 12/31/2023                                       | 12/31/2022                   | 9/30/2024                                       | 6/9/2024   | 3/22/2022   |
| <b>NTP:</b>                  | 2/27/2018  | 8/1/2022                     | 10/10/2023                                      | 10/1/2023  | 12/31/2024  |



# Specialty Testing Services

## TEST REPORT (CIP PROPERTIES)

**CLIENT:** INLINER SOLUTIONS  
 1585 ROADHAVEN DR.  
 STONE MOUNTAIN, GA 30083  
**ATTN:** Tyler Peterman

**Project Name:** Dekalb County GSRR  
**Project No.:** 1301418  
**PO#:** SC-345271  
**Line Segment #:** 15-187-s059 to 15-187-s044  
**Diameter (in.):** 12  
**Thickness (mm):** 7.5

**TEST DATE:** 4/08/24  
**REPORT DATE:** 4/08/24  
**REPORT NO.:** 499-24-0052

**Specimen Prepared By:** R. Woods  
**Specimen Tested By:** R. Woods

|                            |                                 |                          |
|----------------------------|---------------------------------|--------------------------|
| <b>REMARKS:</b>            | <b>SAMPLES RECEIVED 4/02/24</b> | <b>TEMPERATURE: 72 F</b> |
| <b>CONDITION PROCEDURE</b> | <b>ASTM D618 PROCEDURE A.</b>   | <b>Humidity: 50%</b>     |

### FLEXURAL PROPERTIES (ASTM D-790 Type 1 Procedure B)

| SAMPLE ID                 | Depth<br>In. | Width<br>In. | FLEXURAL YIELD<br>STRENGTH<br>PSI | MODULUS OF<br>ELASTICITY<br>PSI |
|---------------------------|--------------|--------------|-----------------------------------|---------------------------------|
| 1                         | .330         | .742         | 6298                              | 403296                          |
| 2                         | .334         | .736         | 6785                              | 421878                          |
| 3                         | .318         | .754         | 7092                              | 469525                          |
| 4                         | .321         | .740         | 7005                              | 442044                          |
| 5                         | .323         | .742         | 6326                              | 442175                          |
| <b>Mean</b>               |              |              | <b>6701</b>                       | <b>435784</b>                   |
| <b>Standard Deviation</b> |              |              | <b>372</b>                        | <b>24835</b>                    |

### THICKNESS PROPERTIES (ASTM D-3567)

| Reading #           | 1   | 2    | 3    | 4    | 5    | 6    | 7    | 8    |
|---------------------|-----|------|------|------|------|------|------|------|
| <b>Thickness mm</b> | 8.1 | 8.33 | 8.39 | 8.16 | 8.25 | 8.19 | 8.05 | 8.37 |

| Min. Thickness mm | Max. Thickness mm | Avg. Thickness mm |
|-------------------|-------------------|-------------------|
| 8.05              | 8.39              | 8.230             |

Remarks: Test results relate only to the samples submitted.

Respectfully Submitted,  
Specialty Testing Services

Rob Anchors  
Operations Manager

**Laboratory Address:**  
3151 Rex St.  
Leeds, AL 35094

**Mailing and Shipping Address:**  
3179 Green Valley Rd.  
Vestavia, AL 35243

**Telephone Numbers:**  
Rob: (205) 962-8410  
Raymond: (205) 960-9524



# Specialty Testing Services

## TEST REPORT (CIP PROPERTIES)

**CLIENT:** INLINER SOLUTIONS  
 1585 ROADHAVEN DR.  
 STONE MOUNTAIN, GA 30083  
**ATTN:** Eli Howard

**Project Name:** Dekalb County GSRR  
**Project No.:** 1301418  
**PO#:** SC-345271  
**Line Segment #:** 15-183-s097 to 15-183-s096  
**Diameter (in.):** 8  
**Thickness (mm):** 7.5

**TEST DATE:** 07/26/24  
**REPORT DATE:** 07/26/24  
**REPORT NO.:** 499-24-0079

**Specimen Prepared By:** R. Woods  
**Specimen Tested By:** R. Woods

|                            |                                  |                          |
|----------------------------|----------------------------------|--------------------------|
| <b>REMARKS:</b>            | <b>SAMPLES RECEIVED 07/23/24</b> | <b>TEMPERATURE: 72 F</b> |
| <b>CONDITION PROCEDURE</b> | <b>ASTM D618 PROCEDURE A.</b>    | <b>Humidity: 50%</b>     |

### FLEXURAL PROPERTIES (ASTM D-790 Type 1 Procedure B)

| SAMPLE ID                 | Depth In. | Width In. | FLEXURAL YIELD STRENGTH PSI | MODULUS OF ELASTICITY PSI |
|---------------------------|-----------|-----------|-----------------------------|---------------------------|
| 1                         | .237      | .720      | 5450                        | 347855                    |
| 2                         | .241      | .723      | 5947                        | 340588                    |
| 3                         | .238      | .716      | 6353                        | 401201                    |
| 4                         | .246      | .695      | 5467                        | 370751                    |
| 5                         | .244      | .731      | 6269                        | 392858                    |
| <b>Mean</b>               |           |           | <b>5897</b>                 | <b>370650</b>             |
| <b>Standard Deviation</b> |           |           | <b>427</b>                  | <b>26692</b>              |

### THICKNESS PROPERTIES (ASTM D-3567)

| Reading #           | 1    | 2    | 3    | 4    | 5    | 6    | 7    | 8    |
|---------------------|------|------|------|------|------|------|------|------|
| <b>Thickness mm</b> | 6.21 | 6.22 | 6.17 | 6.15 | 6.11 | 6.28 | 6.07 | 6.15 |

| Min. Thickness mm | Max. Thickness mm | Avg. Thickness mm |
|-------------------|-------------------|-------------------|
| 6.07              | 6.28              | 6.170             |

**Remarks:** Test results relate only to the samples submitted.

Respectfully Submitted,  
Specialty Testing Services

Raymond Woods  
Laboratory Manager

Rob Anchors  
Operations Manager

**Laboratory Address:**  
3151 Rex St.  
Leeds, AL 35094

**Mailing and Shipping Address:**  
3179 Green Valley Rd.  
Vestavia, AL 35243

**Telephone Numbers:**  
Rob: (205) 962-8410  
Raymond: (205) 960-9524



# Specialty Testing Services

## TEST REPORT (CIP PROPERTIES)

**CLIENT:** INLINER SOLUTIONS  
 1585 ROADHAVEN DR.  
 STONE MOUNTAIN, GA 30083  
**ATTN:** Eli Howard

**Project Name:** Dekalb County GSRR  
**Project No.:** 1301418  
**PO#:** SC-345271  
**Line Segment #:** 15-069-s025 to 15-069-s023  
**Diameter (in.):** 8  
**Thickness (mm):** 7.5

**TEST DATE:** 07/26/24  
**REPORT DATE:** 07/26/24  
**REPORT NO.:** 499-24-0080

**Specimen Prepared By:** R. Woods  
**Specimen Tested By:** R. Woods

|                            |                           |                          |
|----------------------------|---------------------------|--------------------------|
| <b>REMARKS:</b>            | SAMPLES RECEIVED 07/23/24 | <b>TEMPERATURE:</b> 72 F |
| <b>CONDITION PROCEDURE</b> | ASTM D618 PROCEDURE A.    | <b>Humidity:</b> 50%     |

### FLEXURAL PROPERTIES (ASTM D-790 Type 1 Procedure B)

| SAMPLE ID                 | Depth In. | Width In. | FLEXURAL YIELD STRENGTH PSI | MODULUS OF ELASTICITY PSI |
|---------------------------|-----------|-----------|-----------------------------|---------------------------|
| 1                         | .240      | .726      | 5941                        | 362321                    |
| 2                         | .234      | .734      | 5294                        | 323671                    |
| 3                         | .240      | .732      | 4586                        | 295507                    |
| 4                         | .251      | .740      | 6469                        | 403527                    |
| 5                         | .246      | .734      | 6243                        | 405356                    |
| <b>Mean</b>               |           |           | <b>5705</b>                 | <b>358076</b>             |
| <b>Standard Deviation</b> |           |           | 765                         | 48522                     |

### THICKNESS PROPERTIES (ASTM D-3567)

| Reading #           | 1    | 2   | 3    | 4    | 5    | 6    | 7    | 8    |
|---------------------|------|-----|------|------|------|------|------|------|
| <b>Thickness mm</b> | 6.25 | 6.3 | 6.21 | 6.19 | 6.15 | 6.09 | 6.11 | 6.32 |

| Min. Thickness mm | Max. Thickness mm | Avg. Thickness mm |
|-------------------|-------------------|-------------------|
| 6.09              | 6.32              | 6.203             |

Remarks: Test results relate only to the samples submitted.

Respectfully Submitted,  
Specialty Testing Services

Raymond Woods  
Laboratory Manager

Rob Anchors  
Operations Manager

**Laboratory Address:**  
3151 Rex St.  
Leeds, AL 35094

**Mailing and Shipping Address:**  
3179 Green Valley Rd.  
Vestavia, AL 35243

**Telephone Numbers:**  
Rob: (205) 962-8410  
Raymond: (205) 960-9524



# Specialty Testing Services

## TEST REPORT (CIP PROPERTIES)

**CLIENT:** INLINER SOLUTIONS  
 1585 ROADHAVEN DR.  
 STONE MOUNTAIN, GA 30083

**Project Name:** Dekalb County GSRR  
**Project No.:** 1301418  
**PO#:** SC-345271  
**Line Segment #:** 15-212-s001\_15-212-s002  
**Diameter (in.):** 8  
**Thickness (mm):** 7.5

**TEST DATE:** 07/08/24  
**REPORT DATE:** 07/09/24  
**REPORT NO.:** 499-24-0064

**Specimen Prepared By:** R. Woods  
**Specimen Tested By:** R. Woods

|                             |                                  |                          |
|-----------------------------|----------------------------------|--------------------------|
| <b>REMARKS:</b>             | <b>SAMPLES RECEIVED 07/02/24</b> | <b>TEMPERATURE: 72 F</b> |
| <b>CONDITION PROCEDURE:</b> | <b>ASTM D618 PROCEDURE A.</b>    | <b>Humidity: 50%</b>     |

### FLEXURAL PROPERTIES (ASTM D-790 Type 1 Procedure B)

| SAMPLE ID                 | Depth<br>In. | Width<br>In. | FLEXURAL YIELD<br>STRENGTH<br>PSI | MODULUS OF<br>ELASTICITY<br>PSI |
|---------------------------|--------------|--------------|-----------------------------------|---------------------------------|
| 1                         | .243         | .707         | 6519                              | 362259                          |
| 2                         | .236         | .706         | 5417                              | 345798                          |
| 3                         | .238         | .708         | 5544                              | 351409                          |
| 4                         | .245         | .705         | 6630                              | 393685                          |
| 5                         | .235         | .726         | 4792                              | 281678                          |
| <b>Mean</b>               |              |              | <b>5780</b>                       | <b>346966</b>                   |
| <b>Standard Deviation</b> |              |              | <b>779</b>                        | <b>40927</b>                    |

### THICKNESS PROPERTIES (ASTM D-3567)

| Reading #           | 1    | 2    | 3    | 4   | 5    | 6    | 7    | 8    |
|---------------------|------|------|------|-----|------|------|------|------|
| <b>Thickness mm</b> | 6.26 | 6.28 | 6.33 | 6.2 | 6.23 | 6.17 | 6.25 | 6.29 |

| Min. Thickness mm | Max. Thickness mm | Avg. Thickness mm |
|-------------------|-------------------|-------------------|
| 6.17              | 6.33              | 6.251             |

**Remarks:** Test results relate only to the samples submitted.

Respectfully Submitted,  
Specialty Testing Services

Rob Anchors  
Operations Manager

**Laboratory Address:**  
3151 Rex St.  
Leeds, AL 35094

**Mailing and Shipping Address:**  
3179 Green Valley Rd.  
Vestavia, AL 35243

**Telephone Numbers:**  
Rob: (205) 962-8410  
Raymond: (205) 960-9524



# Specialty Testing Services

## TEST REPORT (CIP PROPERTIES)

**CLIENT:** INLINER SOLUTIONS  
1585 ROADHAVEN DR.  
STONE MOUNTAIN, GA 30083

**ATTN:** Tyler Peterman

**Project Name:** Dekalb County GSRR  
**Project No.:** 1301418  
**PO#:** SC-345271  
**Line Segment #:** 15-247-S059 to 15-247-S058  
**Diameter (in.):** 8  
**Thickness (mm):** 6

**TEST DATE:** 3/1/24  
**REPORT DATE:** 3/4/24  
**REPORT NO.:** 499-24-0035

**Specimen Prepared By:** R. Woods  
**Specimen Tested By:** R. Woods

**REMARKS:** SAMPLES RECEIVED 2/27/24  
**CONDITION PROCEDURE:** ASTM D618 PROCEDURE A.

**TEMPERATURE:** 72 F  
**Humidity:** 50%

### FLEXURAL PROPERTIES (ASTM D-790 Type 1 Procedure B)

| SAMPLE ID          | Depth In. | Width In. | FLEXURAL YIELD STRENGTH PSI | MODULUS OF ELASTICITY PSI |
|--------------------|-----------|-----------|-----------------------------|---------------------------|
| 1                  | .273      | .691      | 4979                        | 273491                    |
| 2                  | .267      | .721      | 4464                        | 262987                    |
| 3                  | .274      | .714      | 5704                        | 318077                    |
| 4                  | .272      | .691      | 4792                        | 310768                    |
| 5                  | .278      | .697      | 4610                        | 299168                    |
| Mean               |           |           | 4910                        | 292898                    |
| Standard Deviation |           |           | 484                         | 23790                     |

### THICKNESS PROPERTIES (ASTM D-3567)

| Reading #    | 1   | 2    | 3    | 4    | 5    | 6    | 7    | 8   |
|--------------|-----|------|------|------|------|------|------|-----|
| Thickness mm | 6.8 | 6.98 | 6.92 | 6.84 | 6.71 | 6.81 | 6.75 | 6.9 |

| Min. Thickness mm | Max. Thickness mm | Avg. Thickness mm |
|-------------------|-------------------|-------------------|
| 6.71              | 6.98              | 6.839             |

**Remarks:** Test results relate only to the samples submitted.

Respectfully Submitted,  
Specialty Testing Services

Rob Anchors  
Operations Manager

**Laboratory Address:**  
3151 Rex St.  
Leeds, AL 35094

**Mailing and Shipping Address:**  
3179 Green Valley Rd.  
Vestavia, AL 35243

**Telephone Numbers:**  
Rob: (205) 962-8410  
Raymond: (205) 960-9524



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name   | Location            | Owner Name   | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|--|---------------------|--|----------------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Maintenance & Lining of Drainage Lines (BPW2415MM-B)                         | Cape Coral, FL      | City of Cape Coral, FL   | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 54,724.00                  | 1/1/2024                     | 12/31/2028               |
| 10-047-3S North Shore 1 Rehabilitation, NSA                                  | Chicago, IL         | Metropolitan Water Reclamation District of Greater Chicago             | 14,792                     | 15"  | 72"   | \$ 44,987,654.00              | 3/1/2024                     | 3/31/2028                |
| Mainline Lining - James Livingston S Blueprint CIP 650875-120210             | Columbus, OH        | City of Columbus, OH   | 118,621                    | 6"   | 36"   | \$ 16,431,350.65              | 6/9/2025                     | 5/19/2027                |
| INDOT R-42287-A Lloyd Expressway West  | Evansville, IN      | Indiana Department of Transportation                                   | 325                        | 42"  | 42"   | \$ 203,750.00                 | 2/24/2025                    | 10/1/2026                |
| Clifton WSS55574 Groveton Dr Sewer Rehabilitation                            | Laurel, MD          | Washington Suburban Sanitary Commission (WSSC)                         | 3,886                      | 8"   | 8"  | \$ 2,631,381.00               | 6/9/2025                     | 6/10/2026                |
| Dnu5ee Trunk Line (Inside RCC) Rehabilitation; CWSRF Project No. CS010292-35 | Dothan, AL          | City of Dothan, AL   | 47,660                     | 8"   | 30"   | \$ 11,361,440.00              | 3/15/2025                    | 5/4/2026                 |
| Goose Creek Interceptor (I) Rehabilitation; Contract No. 17273               | Louisville, KY      | Louisville & Jefferson County MSD                                      | 11,600                     | 15"  | 36"   | \$ 3,181,975.00               | 4/1/2025                     | 3/27/2026                |
| Old Town Sanitary Sewer Rehab 2025-002                                       | Mead, CO            | Town of Mead   | 1,125                      | 8"   | 8"  | \$ 186,415.25                 | 7/7/2025                     | 1/3/2026                 |
| Lakewood Bennett-Bear Creek Farms CIPP Services Hampden                      | Golden, CO          | Bennett, Bear Creek Farms Water & Sanitation District                  | 1,086                      | 8"   | 8"  | \$ 58,956.00                  | 6/2/2025                     | 12/31/2025               |
| HI-LIN Water & Sanitation District CIP SS CIPP 25-005                        | Golden, CO          | Hi-Lin Water & Sanitation District                                     | 1,107                      | 8"   | 8"  | \$ 59,922.00                  | 6/23/2025                    | 12/31/2025               |
| Annual Pipeline Maintenance Contract 2025                                    | Woodmoor, CO        | Woodmoor WSD District No. 1, CO  | 2,000                      | 8"   | 8"  | \$ 111,000.00                 | 5/1/2025                     | 12/31/2025               |
| R-42444-A State Road 2 Resurfice   | Rolling Prairie, IN | Indiana Department of Transportation                                   | 1,727                      | 12"  | 30"   | \$ 448,224.00                 | 5/27/2024                    | 12/31/2025               |
| 2025 Sewer Lining Project  | Denver, CO          | Roborough WSD  | 15,188                     | 6"   | 10"   | \$ 712,581.00                 | 5/9/2025                     | 12/31/2025               |
| RFP #23-544 Sewer Relining (3) years Mansions (21-096) Sub Work              | Flint, MI           | City of Flint, MI  | 24,150                     | 8"   | 12"   | \$ 1,265,366.00               | 3/4/2024                     | 12/31/2025               |
| Large Diameter Sewer Main Rehabilitation 2025 253C009061                     | Cincinnati, OH      | MSD of Greater Cincinnati, OH  | 3,513                      | 36"  | 36"   | \$ 3,230,480.00               | 6/2/2025                     | 12/31/2025               |
| CSO-Culvert Outfall Inspection; NEORS-078                                    | Cleveland, OH       | Northeast Ohio Regional Sewer District                                 | 2,129                      | 12"  | 36"   | \$ 3,825,626.35               | 2/10/2025                    | 12/31/2025               |
| Sanitary Sewer Rehabilitation & WWTP Improvements                            | Nashville, IN       | Town of Nashville, IN  | 25,800                     | 8"   | 12"   | \$ 1,078,500.00               | 7/30/2024                    | 12/29/2025               |
| 2025 CIPP Rehabilitation (Arrowhead); Project No. D3888700                   | Montgomery, AL      | The Water Works and Sanitary Sewer Board of the City of Montgomery, AL | 10,721                     | 30"  | 30"   | \$ 6,142,838.00               | 3/3/2025                     | 12/28/2025               |
| Collection System Trenchless Improvements 2025 Renewal 1                     | Westminster, CO     | City of Westminster, CO  | 10,376                     | 8"   | 12"   | \$ 570,000.00                 | 4/14/2025                    | 12/1/2025                |
| Cured in Place Stormwater Pipe Rehabilitation - 21014-110                    | St. Petersburg, FL  | City of St. Petersburg, FL   | 6,500                      | 12"  | 72"   | \$ 2,829,300.00               | 12/1/2022                    | 12/1/2025                |
| FY2025 CIPP Project  | Laramie, WY         | City of Laramie  | 5,850                      | 8"   | 30"   | \$ 516,575.00                 | 5/5/2025                     | 11/30/2025               |
| WV-24-001-004 CIPP Lining @ Airport Connector                                | Chattanooga, TN     | City of Chattanooga, TN  | 577                        | 8"   | 8"  | \$ 74,060.00                  | 5/1/2024                     | 11/1/2025                |
| WV-24-001-003 CIPP Lining @ Dodson Ave                                       | Chattanooga, TN     | City of Chattanooga, TN  | 1,561                      | 8"   | 8"  | \$ 182,880.00                 | 5/1/2024                     | 11/1/2025                |
| WV-24-001-005 CIPP Lining @ Wilcox Blvd                                      | Chattanooga, TN     | City of Chattanooga, TN  | 2,429                      | 10"  | 10"   | \$ 286,740.00                 | 5/1/2024                     | 11/1/2025                |
| R-43288-A - Small Structure Replacement                                      | Angola, IN          | Indiana Department of Transportation                                   | 220                        | 76"  | 78"   | \$ 352,200.00                 | 12/16/2024                   | 10/31/2025               |
| South & Central AWWTF Primary Treatment and Digester Blower Improvements     | Fort Myers, FL      | City of Fort Myers, FL   | 1,000                      | 20"  | 30"   | \$ 397,800.00                 | 1/1/2024                     | 10/31/2025               |



**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**

| Project Name   | Location             | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorec) |
|--|----------------------|--|---------------------|--|---|-------------------------------|------------------------------|-------------------------|
| CIPP FY25-1 Contract: 2025-28  | Owensboro, KY        | Regional Water Resource Agency, KY                   | 12,549              | 8"   | 27"   | \$ 900,807.00                 | 6/2/2025                     | 10/30/2025              |
| INDOT R-43269-A Small Structure Pipe Lining  | Fort Wayne, IN       | Indiana Department of Transportation                 | 725                 | 72"  | 90"   | \$ 1,378,165.00               | 4/7/2025                     | 10/4/2025               |
| Storm FY25 Release 1   | Orlando, FL          | City of Orlando, FL                                  | 666                 | 10"  | 12"   | \$ 39,419.13                  | 3/1/2025                     | 10/1/2025               |
| Roosevelt Creek Channel 5 Improvements (PID 002123A)                               | St. Petersburg, FL   | Pinellas County Public Works, FL                     | 1,323               | 15"  | 54"   | \$ 299,935.00                 | 10/1/2024                    | 10/1/2025               |
| Ocoee Dowlail CT 27IN CIPP   | Ocoee, FL            | City of Ocoee, FL                                    | 56                  | 27"  | 27"   | \$ 15,120.00                  | 6/19/2025                    | 9/30/2025               |
| Flightline Blvd  | Deland, FL           | City of Deland, FL                                   | 924                 | 36"  | 36"   | \$ 58,231.64                  | 5/27/2025                    | 9/30/2025               |
| Stormwater Pipe Lining Services - Burnham Woods, etc - 4 Locations                 | North Lauderdale, FL | City of North Lauderdale, FL - Public Works          | 22,315              | 12"  | 48"   | \$ 986,252.00                 | 2/6/2025                     | 9/30/2025               |
| Village Green Storm CIPP   | Bradenton, FL        | City of Bradenton, FL                                | 1,542               | 15"  | 36"   | \$ 196,559.00                 | 5/1/2025                     | 9/19/2025               |
| 22-0006-JT-2023 Sewer Point Repair & Improvements Project - Group A - Release 3    | Clewiston, FL        | City of Clewiston, FL                                | 8,737               | 6"   | 24"   | \$ 370,661.00                 | 9/7/2024                     | 9/6/2025                |
| Contract 13251E: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 18a IEPA | Chicago, IL          | City of Chicago, IL - Department of Water Management | 10,916              | 12"  | 48"   | \$ 2,374,040.50               | 2/12/2025                    | 9/6/2025                |
| P.S. C to P.S. A Sanitary Sewer Rehabilitation                                     | Newark, OH           | Licking County Board of Commissioners, OH            | 11,184              | 6"   | 24"   | \$ 1,665,599.00               | 5/19/2025                    | 9/31/2025               |
| Trenchless Stormwater Pipe Rehabilitation  | Sandy Springs, GA    | City of Sandy Spring, GA                             | 503                 | 18"  | 30"   | \$ 104,001.70                 | 5/26/2025                    | 8/26/2025               |
| 21_236_INS_ZZ_21   | Johns Creek, GA      | Johns Creek GA (10965)                               | 610                 | 18"  | 30"   | \$ 84,842.55                  | 6/30/2025                    | 8/14/2025               |
| Mini Basin 1641A Sewer Rehabilitation  | Knoxville, TN        | Knoxville Utilities Board, TN                        | 5,965               | 8"   | 10"   | \$ 283,699.00                 | 6/2/2025                     | 8/12/2025               |
| 2025 Work Release 1 - 8-inch CIPP  | Hollywood, FL        | City of Hollywood, FL                                | 2,221               | 8"   | 8"  | \$ 126,462.00                 | 5/1/2025                     | 8/3/2025                |
| West of Andrews CIPP (PIGGYBACK HOLLYWOOD IFB-001-23-02)                           | Oakland Park, FL     | City of Oakland Park, FL                             | 14,535              | 8"   | 12"   | \$ 791,824.00                 | 5/12/2025                    | 8/2/2025                |
| Ahlers Road Storm Repair - 2025  | W Lafayette, IN      | Purdue University, IN                                | 617                 | 18"  | 18"   | \$ 86,353.00                  | 4/4/2025                     | 8/1/2025                |
| Centerville 2023 Arpa Sanitary Sewer Rehabilitation                                | Herrford, KY         | City of Centerville, TN                              | 200                 | 8"   | 8"  | \$ 45,000.00                  | 3/30/2025                    | 7/31/2025               |
| Lining 2025 - Bellevue Drive   | Kendallville, IN     | City of Kendallville, IN                             | 1,350               | 8"   | 8"  | \$ 78,827.00                  | 4/14/2025                    | 7/31/2025               |
| Poplar Hill Davis Corner 24" Gravity Sewer   | Suffolk, VA          | Hampton Roads Sanitation District (HRSD)             | 1,662               | 24"  | 24"   | \$ 286,442.00                 | 3/25/2025                    | 7/31/2025               |
| Annual Rossville Blvd  | Chattanooga, TN      | City of Chattanooga                                  | 2,446               | 8"   | 24"   | \$ 497,395.00                 | 6/2/2025                     | 7/31/2025               |
| South Bend Equalization Basin Project; Bowen Job No. 1424011                       | South Bend, IN       | South Bend Public Works, IN                          | 312                 | 96"  | 96"   | \$ 757,800.00                 | 4/14/2025                    | 7/31/2025               |
| 2024 Sanitary Sewer Lining Project   | Rock Springs, WY     | City of Rock Springs, CO                             | 5,540               | 18"  | 18"   | \$ 845,138.00                 | 12/1/2024                    | 7/31/2025               |
| 2025 Sewer Rehabilitation Project  | Whitehall, OH        | City of Whitehall, OH                                | 5,630               | 8"   | 21"   | \$ 870,279.20                 | 3/10/2025                    | 7/31/2025               |
| CT24-3986 - Wolf Creek Sanitary Trunk Lines Installation                           | Dayton, OH           | City of Dayton                                       | 5,331               | 36"  | 54"   | \$ 3,090,572.20               | 12/10/2024                   | 7/31/2025               |
| 2024-2025 Sewer Lining Project   | North Ogden, UT      | North Ogden City, UT                                 | 4,900               | 8"   | 6"  | \$ 415,790.00                 | 11/26/2024                   | 7/30/2025               |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location             | Owner Name   | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sored) |
|---|----------------------|--|----------------------------|--|---|-------------------------------|------------------------------|-------------------------|
| Jefferson Sewer Interceptor Rehabilitation; Contract No. 007B-S   | Jefferson, MD        | Frederick County, MD - Division of Water & Sewer Utilities | 3,733                      | 10"  | 12"   | \$ 938,650.00                 | 4/1/2025                     | 7/30/2025               |
| Sewer Lining - Williams Ln - I-15 to 800 N Expressway 1400 E - 1240 S to River Bottoms Rd                                     | Spanish Fork, UT     | City of Spanish Fork, UT                                   | 7,307                      | 15"  | 24"   | \$ 1,491,248.60               | 5/19/2024                    | 7/25/2025               |
| South Norfolk Area Gravity Sewer Improvements Phase II; No. 592-01  | Norfolk, VA          | Hampton Roads Sanitation District, VA                      | 2,649                      | 8"   | 18"   | \$ 878,425.00                 | 6/15/2025                    | 7/24/2025               |
| INDOT R-42269-A Small Structure Pipe Lining   | Shelbyville, IN      | Indiana Department of Transportation                       | 0                          | #N/A   | #N/A  | \$ 216,200.00                 | 3/10/2025                    | 7/15/2025               |
| Cured In Place Pipe Project   | Dyersburg, TN        | City of Dyersburg, TN                                      | 33,706                     | 8"   | 36"   | \$ 2,666,196.00               | 7/15/2024                    | 7/15/2025               |
| Project No. 210-4-110 Stormwater Drainage Line Rehabilitation - First Renewal FY24  | St. Petersburg, FL   | City of St. Petersburg, FL                                 | 3,861                      | 15"  | 72"   | \$ 1,343,443.06               | 7/8/2024                     | 7/7/2025                |
| Emergency Part Liner Woodspoint Dr  | Florence, KY         | City of Florence   | 10                         | 15"  | 15"   | \$ 23,000.00                  | 6/24/2025                    | 6/30/2025               |
| 4 Locations Towne Chur, Wood Ridge, Hidden Lake, Meadow Hills (PIGGYBACK Volusia 22-B 4HO)                                    | Sanford, FL          | City of Sanford, FL  | 1,380                      | 15"  | 36"   | \$ 213,956.00                 | 12/19/2024                   | 6/30/2025               |
| Sanitary Sewer EDA Rehab Project - Contract 2 - Phase 4B  | Greenville, TN       | Town of Greenville, TN                                     | 5,052                      | 6"   | 12"   | \$ 348,725.00                 | 4/10/2025                    | 6/30/2025               |
| Lake in the Hills Lakes of Boulder Ridge 2025 Improvement   | McHenry, IL          | Lakes of Coulter Ridge POA                                 | 218                        | 12"  | 36"   | \$ 55,890.00                  | 5/12/2025                    | 6/15/2025               |
| Pleasant Street Phase 1 Reconstruction from River Road to 11th Street EN-231-11   | Noblesville, IN      | City of Noblesville, IN - Utilities Dept.                  | 229                        | 60"  | 60"   | \$ 180,022.00                 | 2/1/2023                     | 6/15/2025               |
| Sewer Main Relining 2025  | St. George, UT       | City of St. George, UT                                     | 4,200                      | 8"   | 18"   | \$ 503,075.00                 | 3/10/2025                    | 6/15/2025               |
| Contract 202003956 - Waste Water Rehabilitation Program - Parent Contract - 3rd Extension                                     | Colorado Springs, CO | Colorado Springs Utilities, CO (CSU)                       | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | See Associated Work Orders    | 6/16/2024                    | 6/15/2025               |
| Storm Water Improvements by CIPP-2025   | Florence, KY         | City of Florence, KY                                       | 946                        | 15"  | 24"   | \$ 164,015.00                 | 4/14/2025                    | 6/13/2025               |
| Warren Co. Correctional   | Cincinnati, OH       | Warren County, OH  | 596                        | 8"   | 10"   | \$ 196,464.00                 | 5/12/2025                    | 6/9/2025                |
| Sewer System Rehabilitation TDEC ARPA # WW-PDC-1  | Dresden, TN          | City of Dresden, TN  | 6,175                      | 8"   | 8"  | \$ 344,950.00                 | 11/26/2024                   | 6/7/2025                |
| IFB 24-067 / Resolution: 24-97. Wastewater Collection System Rehabilitation and Improvements (PO 24-1963)                     | Miramar, FL          | City of Miramar, FL  | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 1,040,475.70               | 6/17/2024                    | 6/5/2025                |
| 22-B-41HO - Pipe Lining and Rehabilitation of Stormwater Structures; Work Order 1-3   | Daytona Beach, FL    | Volusia County, FL   | 664                        | 18"  | 36"   | \$ 82,255.00                  | 10/14/2024                   | 6/1/2025                |
| 2024 Sewer Rehab Project  | Greenwood, IN        | City of Greenwood, IN                                      | 16,865                     | 8"   | 18"   | \$ 1,332,975.00               | 9/1/2024                     | 6/1/2025                |
| R-42753-A1-69 Concrete Pavement Restoration, Pipe Lining & Overlay  | Evansville, IN       | Indiana Department of Transportation                       | 675                        | 33"  | 54"   | \$ 503,079.00                 | 4/1/2024                     | 5/31/2025               |
| Kings Post Rd Storm (PIGGYBACK Volusia 22-B-41HO)   | Rockledge, FL        | City of Rockledge, FL                                      | 423                        | 18"  | 24"   | \$ 63,450.00                  | 3/3/2025                     | 5/30/2025               |
| Aurora 2025 Sani CIPP Lining 42" Grove St   | Chicago, IL          | City of Aurora   | 445                        | 42"  | 42"   | \$ 130,600.00                 | 5/6/2025                     | 5/30/2025               |
| Sanitary Sewer Improvements - Change Order  | Bunker Hill, IN      | City of Bunker Hill, IN                                    | 861                        | 8"   | 12"   | \$ 163,394.00                 | 4/1/2025                     | 5/30/2025               |
| Contract 21-36: On Call Services - Storm Pipe Lining Service - Renewal 3 of 3 - Work Order: 211-236-INS-Z1-14                 | Johns Creek, GA      | City of Johns Creek, GA                                    | 456                        | 18"  | 24"   | \$ 56,792.22                  | 4/14/2025                    | 5/29/2025               |
| Cokesbury Ct Lining 2020-2021-184 (PO 1009943)  | Middleburg, FL       | Clay County, FL  | 955                        | 18"  | 48"   | \$ 230,000.00                 | 9/17/2024                    | 5/24/2025               |
| Citywide Pipe & MH Lining, Renewal & Rehab (PIGGYBACK St. Aug Beach 23-07-MCA-ILS) - Work Order - South Wilson Ave PO #083332 | Cocoa, FL            | City of Cocoa, FL  | 230                        | 60"  | 60"   | \$ 167,790.00                 | 3/24/2025                    | 5/23/2025               |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name   | Location           | Owner Name   | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|--|--------------------|--|----------------------------|--|---|-------------------------------|------------------------------|--------------------------|
| INDOT B-43538 Small Structure Pipeline   | Muncie, IN         | Indiana Department of Transportation                 | 0                          | N/A  | N/A   | \$ 279,000.00                 | 3/1/2025                     | 5/22/2025                |
| Basin 67 Phase 1 Sewer Rehabilitation  | Knoxville, TN      | Knoxville Utilities Board (KUB), TN                  | 4,320                      | 8"   | 8"  | \$ 296,960.00                 | 4/14/2025                    | 5/16/2025                |
| Emergency Stop 11 & Shelby   | Indianapolis, IN   | Citizens Energy Group                                | 100                        | 30"  | 30"   | \$ 96,000.00                  | 4/23/2025                    | 5/15/2025                |
| 23-C-00003: Citywide Stormwater Gravity Rehabilitation by Cured-In-Place Pipe (CIPP)                         | Tampa, FL          | City of Tampa, FL                                    | 4,214                      | 15"  | 42"   | \$ 700,208.00                 | 6/17/2024                    | 5/15/2025                |
| 2024 Storm Sewer Project   | Rock Springs, WY   | City of Rock Springs, CO                             | 0                          | N/A  | N/A   | \$ 2,186,040.00               | 1/6/2025                     | 5/14/2025                |
| FY25 Annual Resurfacing Pipe Lining - Task Order PB 24-03  | Bay County, FL     | Bay County, FL                                       | 2,146                      | 18"  | 42"   | \$ 411,030.00                 | 1/6/2025                     | 5/6/2025                 |
| NCHP Pipeline Replacement  | Columbus, OH       | City of Columbus, OH                                 | 6,714                      | 8"   | 36"   | \$ 713,427.00                 | 11/7/2024                    | 5/6/2025                 |
| Contract 21-36: On Call Services - Storm Pipe Lining Service - Renewal 3 of 3 - Work Order: 21-236-INS-22-20 | Johns Creek, GA    | City of Johns Creek, GA                              | 176                        | 18"  | 18"   | \$ 69,976.96                  | 4/3/2025                     | 5/5/2025                 |
| Storm Sewer Rehabilitation Improvements; Barge No. 37697-03  | Cartersville, GA   | City of Cartersville, GA                             | 508                        | 24"  | 24"   | \$ 442,125.00                 | 2/1/2025                     | 5/2/2025                 |
| Snitary LS 6 CIPP  | Wilton Manors, FL  | City of Wilton Manors, FL                            | 7,553                      | 8"   | 8"  | \$ 408,760.00                 | 2/14/2025                    | 5/1/2025                 |
| Emergency CIPP - Monterey Rd   | Stuart, FL         | City of Stuart, FL                                   | 654                        | 10"  | 12"   | \$ 52,406.00                  | 4/14/2025                    | 4/30/2025                |
| Sewer Rehab Project L, J, & K  | Hamilton, OH       | Butler County Water and Sewer Department, OH         | 783                        | 8"   | 8"  | \$ 66,898.00                  | 4/10/2025                    | 4/30/2025                |
| Sewer System Rehabilitation Phase 1; TDEC ARPA # WW-PDC-2  | Woodland Mills, TN | City of Woodland Mills, TN                           | 734                        | 8"   | 10"   | \$ 79,120.00                  | 4/1/2025                     | 4/30/2025                |
| CIPP Lining Phase 3  | Dayton, OH         | Departments of Army and Defense                      | 80,283                     | 8"   | 30"   | \$ 5,688,790.00               | 10/11/2024                   | 4/30/2025                |
| Contract 132636: PN7511E (Far South) Sewer Main Lining Program - Area 5 - 18a IEPA                           | Chicago, IL        | City of Chicago, IL - Department of Water Management | 5,270                      | 12"  | 24"   | \$ 1,124,833.45               | 12/18/2024                   | 4/17/2025                |
| Contract 132636: PN7511D (South) Sewer Main Lining Program - Area 4 - 21a IEPA                               | Chicago, IL        | City of Chicago, IL - Department of Water Management | 5,275                      | 12"  | 42"   | \$ 1,133,731.38               | 12/18/2024                   | 4/17/2025                |
| Summit Glen Storm Rehab  | Norcross, GA       | City of Peachtree Corners, GA                        | 200                        | 24"  | 24"   | \$ 43,000.00                  | 3/1/2025                     | 4/11/2025                |
| 170113402 SOM; Plating CIPP Lining   | Pew Paw, MI        | State of Michigan-OTMB                               | 2,489                      | 12"  | 18"   | \$ 772,835.00                 | 11/1/2024                    | 4/7/2025                 |
| Tangewood Sanitary Sewer Replacement; Project No. 2505   | New Haven, IN      | City of New Haven, IN                                | 250                        | 12"  | 12"   | \$ 44,000.00                  | 2/5/2025                     | 3/31/2025                |
| YNG Taxway H Rehab   | Vienna, OH         | Western Reserve Port Authority, OH                   | 600                        | 15"  | 36"   | \$ 160,200.00                 | 2/10/2025                    | 3/31/2025                |
| Eaton Ave Hanover St Sewer Lining  | Hamilton, OH       | City of Columbus, OH                                 | 5,466                      | 8"   | 15"   | \$ 358,719.00                 | 2/10/2025                    | 3/31/2025                |
| Annual Sanitary Sewer Rehabilitation Services #21-05 (C-2021-167) - Change Order No. 5 - Amendment 1,4       | Conyers, GA        | Rockdale County, GA - Water Resources                | 7,510                      | 8"   | 12"   | \$ 1,989,962.82               | 11/1/2024                    | 3/31/2025                |
| Contract 132636: PN7511E (Far South) Sewer Main Lining Program - Area 5 - Parent Contract                    | Chicago, IL        | City of Chicago, IL - Department of Water Management | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 28,772,380.00              | 11/15/2020                   | 3/31/2025                |
| Contract 132636: PN7511D (South) Sewer Main Lining Program - Area 4 - Parent Contract                        | Chicago, IL        | City of Chicago, IL - Department of Water Management | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 31,244,655.00              | 11/15/2020                   | 3/31/2025                |
| 2023 ARPA Improvements, WW-PDC-2 Sewer Rehab   | Grand Junction, TN | City of Grand Junction, TN                           | 3,000                      | 8"   | 8"  | \$ 126,000.00                 | 12/17/2024                   | 3/30/2025                |
| 2024 Storm Drain CIPP Lining   | Holladay, UT       | City of Holladay, UT                                 | 13,022                     | 12"  | 48"   | \$ 2,509,927.20               | 4/28/2024                    | 3/30/2025                |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name   | Location           | Owner Name   | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|--|--------------------|--|----------------------------|--|---|-------------------------------|------------------------------|--------------------------|
| W-24-001-006 Komatsu PS Feed Lines CIPP Lining   | Chattanooga, TN    | City of Chattanooga, TN                              | 201                        | 8"   | 8"  | \$ 40,280.00                  | 1/24/2025                    | 3/28/2025                |
| W-24-001-007 Tennessee River 17 CIPP Lining  | Chattanooga, TN    | City of Chattanooga, TN                              | 2,021                      | 8"   | 8"  | \$ 245,850.00                 | 1/24/2025                    | 3/28/2025                |
| Rocky Top Sanitary Sewer Rehabilitation  | Rocky Top, TN      | City of Rocky Top, TN                                | 9,220                      | 6"   | 18"   | \$ 670,800.00                 | 5/22/2024                    | 3/27/2025                |
| Contract 1183152: PN7511B (North) Sewer Main Lining Program - Area 2 - Parent Contract                                 | Chicago, IL        | City of Chicago, IL - Department of Water Management | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 31,697,030.00              | 11/15/2020                   | 3/21/2025                |
| Contract 1183154: PN7511A (Far North) Sewer Main Lining Program - Area 1 - Parent Contract                             | Chicago, IL        | City of Chicago, IL - Department of Water Management | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 32,640,350.00              | 11/15/2020                   | 3/21/2025                |
| Contract 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - Parent Contract                               | Chicago, IL        | City of Chicago, IL - Department of Water Management | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 34,066,280.00              | 11/15/2020                   | 3/21/2025                |
| Contract 21-236-INS-22-19: On Call Services - Storm Pipe Lining Service - Renewal 3 of 3 - Work Order 21-236-INS-22-19 | Johns Creek, GA    | City of Johns Creek, GA                              | 313                        | 18"  | 18"   | \$ 84,957.89                  | 2/3/2025                     | 3/20/2025                |
| Contract 132592: PNC7511B (North) Sewer Lining Program - Area 2 - 16a IEPA   | Chicago, IL        | City of Chicago - Department of Water Management     | 6,102                      | 12"  | 30"   | \$ 1,346,704.22               | 11/18/2024                   | 3/18/2025                |
| Emergency Stormwater Pipe Repair - 71st Ave; PO 425-0632   | Seminole, FL       | City of Seminole, FL                                 | 44                         | 18"  | 18"   | \$ 18,237.34                  | 1/15/2025                    | 3/15/2025                |
| 2024 Annual Sewer Lining - Friedrich Neighborhood - Phase 1 - Contract U1246; Project No. 2022.01.119                  | Evansville, IN     | City of Evansville, IN - Water & Sewer Utility       | 13,226                     | 8"   | 24"   | \$ 2,101,593.50               | 12/1/2024                    | 3/14/2025                |
| Mayport Sewer System Rehab (12325-1-301)   | Jacksonville, FL   | American Water Military                              | 10,187                     | 8"   | 24"   | \$ 1,618,004.00               | 3/11/2024                    | 3/11/2025                |
| CIPP 36" Sewer Line Rehabilitation - Esquire Manor   | Largo, FL          | City of Largo, FL                                    | 532                        | 50"  | 36"   | \$ 49,700.00                  | 12/12/2024                   | 3/1/2025                 |
| Pleasant View CIPP/Collax; Project No. QPS-000420  | Golden, CO         | Pleasant View Water & Sanitation District            | 777                        | 8"   | 8"  | \$ 49,404.00                  | 1/20/2025                    | 2/26/2025                |
| B-6-24-50 Cured in Place Pipe  | Merritt Island, FL | Brevard County, FL                                   | 691                        | 18"  | 18"   | \$ 61,665.95                  | 10/28/2024                   | 2/28/2025                |
| Collage - Jessup, Park; Subcontract 3024-05-4012   | Huntington, IN     | City of Huntington, IN                               | 2,780                      | 8"   | 8"  | \$ 143,201.28                 | 1/1/2025                     | 2/28/2025                |
| Quantum Park/Castilla Lane - Stormwater Piping Rehabilitation & Installation (UTL22-013-PO241716)                      | Boynton Beach, FL  | City of Boynton Beach, FL                            | 595                        | 6"   | 54"   | \$ 168,020.00                 | 1/7/2025                     | 2/28/2025                |
| Spanish Main Yacht   | Longbeach Key, FL  | Spanish Main Yacht Club, Inc                         | 3,658                      | 8"   | 8"  | \$ 179,168.00                 | 9/9/2024                     | 2/28/2025                |
| Culvert Reliner; Contract No. 241024 - Repair  | Speedway, IN       | Indianapolis Motor Speedway                          | 165                        | 66"  | 66"   | \$ 586,298.00                 | 1/13/2025                    | 2/28/2025                |
| Contract 132516: PNC7511A (Far North) Sewer Lining Program - Area 1 - 17a IEPA   | Chicago, IL        | City of Chicago - Department of Water Management     | 4,103                      | 12"  | 24"   | \$ 900,842.95                 | 11/4/2024                    | 2/27/2025                |
| Contract 132636: PNC7511E (Far South) Sewer Main Lining Program - Area 5 - 17a IEPA                                    | Chicago, IL        | City of Chicago - Department of Water Management     | 4,775                      | 12"  | 36"   | \$ 1,207,854.50               | 8/13/2024                    | 2/25/2025                |
| 6788 Brandon Mill Road Stormwater System Rehabilitation; RFB: WPH23-022263   | Sandy Springs, GA  | City of Sandy Springs, GA                            | 170                        | 18"  | 18"   | \$ 48,360.00                  | 1/15/2025                    | 2/15/2025                |
| Division A WWTP & Lift Station Improvements, Project No. 243521-04-001   | Brownstown, IN     | Town of Brownstown, IN                               | 12,500                     | 6"   | 15"   | \$ 716,237.00                 | 8/23/2024                    | 2/14/2025                |
| New Bridge Street Sewer Replacement & Rehabilitation (SCIP A-23-C009)  | Bamberg, SC        | Bamberg, SC - Board of Public Works                  | 14,282                     | 8"   | 10"   | \$ 1,677,825.00               | 2/15/2024                    | 2/14/2025                |
| 2024 Wastewater CIPP Lining Project and 2024 Stormwater CIPP Lining Project  | Jasper, IN         | City of Jasper, IN                                   | 3,399                      | 8"   | 30"   | \$ 301,116.00                 | 8/12/2024                    | 2/8/2025                 |
| Contract 132655: PNC7511D (South) Sewer Lining Program - Area 4 - 19a IEPA   | Chicago, IL        | City of Chicago - Department of Water Management     | 2,006                      | 12"  | 42"   | \$ 961,071.86                 | 10/15/2024                   | 2/7/2025                 |
| Collection System Rehabilitation 2024  | Indianapolis, IN   | Ben Davis Conservancy District                       | 86,753                     | 8"   | 30"   | \$ 5,782,995.00               | 3/28/2024                    | 2/2/2025                 |



**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**

| Project Name  | Location             | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice To Proceed (NTP) Date | Completion Date (Sched) |
|---|----------------------|--|---------------------|--|---|-------------------------------|------------------------------|-------------------------|
| Contract 21-236: On Call Services - Storm Pipe Lining Service - Renewal 3 of 3 - Work Order: 21-236-INS-22-18 | Johns Creek, GA      | City of Johns Creek, GA                                  | 211                 | 18"  | 24"   | \$ 68,886.45                  | 1/2/2025                     | 2/1/2025                |
| Brownstown Highschool 15 inch CIPP  | Brownstown, IN       | Brownstown School Corporation                            | 416                 | 15"  | 15"   | \$ 35,250.00                  | 1/6/2025                     | 1/31/2025               |
| 2024 Sewer Rehabilitation Project: Job No. 2346069.00   | Lakewood, CO         | Lakewood Water & Sanitation District, CO                 | 3,989               | 6"   | 12"   | \$ 307,177.00                 | 10/7/2024                    | 1/31/2025               |
| 50th and Charolain 60 inch Sewer Rehabilitation   | Chicago, IL          | Exelon Business Services LLC                             | 278                 | 60"  | 60"   | \$ 448,130.00                 | 11/25/2024                   | 1/31/2025               |
| 2024 Sanitary Sewer Rehabilitation  | Batesville, IN       | City of Batesville, IN                                   | 1,770               | 18"  | 21"   | \$ 327,540.00                 | 12/1/2024                    | 1/30/2025               |
| Washington Street & Clins Street CSO Interceptor Sewer Project Contract: B - Sewer Rehabilitation             | Norwalk, OH          | City of Norwalk, OH                                      | 7,547               | 24"  | 33"   | \$ 1,537,814.00               | 2/1/2024                     | 1/21/2025               |
| D10 ODNR Culvert Liner MRG  | McConnelsville, OH   | Ohio Department of Transportation                        | 181                 | 36"  | 36"   | \$ 112,292.00                 | 1/2/2025                     | 1/17/2025               |
| Sewer Lining Replacement and Rehabilitation: 2024-025   | Lauderhill, FL       | City of Lauderdale, FL                                   | 10,200              | 6"   | 10"   | \$ 777,889.00                 | 10/1/2024                    | 1/16/2025               |
| Greens Rd Cured-In-Place Rehabilitation   | Hollywood, FL        | City of Hollywood, FL                                    | 242                 | 24"  | 24"   | \$ 48,560.00                  | 12/10/2024                   | 1/9/2025                |
| Contract: 132635: (South) Sewer Lining Program - Area 4 - 18a - CDWM Project No. 7511D                        | Chicago, IL          | City of Chicago - Department of Water Management         | 495                 | 72"  | 72"   | \$ 786,045.09                 | 9/9/2018                     | 1/2/2025                |
| Contract 202003956: Waste Water Rehabilitation Program - 2024 LCRP 129 CIPP - Task/Release: 2024-001353       | Colorado Springs, CO | Colorado Springs Utilities, CO (CSU)                     | 10,503              | 8"   | 8"  | \$ 614,263.50                 | 8/12/2024                    | 1/1/2025                |
| 2024 Southwest Metropolitan Sanitary Sewer Main Rehabilitation Project  | Littleton, CO        | Southwest Metropolitan Water and Sanitation District, CO | 340                 | 8"   | 10"   | \$ 30,852.00                  | 6/9/2024                     | 12/31/2024              |
| CO24-026B Bow Mar Sanitary Sewer Main Rehabilitation Project  | Littleton, CO        | Bow Mar Water & Sanitation District                      | 473                 | 8"   | 8"  | \$ 56,637.00                  | 4/22/2024                    | 12/31/2024              |
| 2024 Sanitary Sewer Capital Improvements Project - CIPP and Top Hats  | Englewood, CO        | Cherry Hills North Metropolitan District, CO             | 817                 | 8"   | 8"  | \$ 65,562.00                  | 9/3/2024                     | 12/31/2024              |
| Gabo Rd Storm   | North Port, FL       | City of North Port, FL                                   | 328                 | 36"  | 36"   | \$ 108,329.00                 | 12/17/2024                   | 12/31/2024              |
| Highland Oaks   | Pompano Beach, FL    | City of Pompano Beach, FL                                | 2,210               | 8"   | 8"  | \$ 146,430.00                 | 9/30/2024                    | 12/31/2024              |
| Collection System Trenchless Improvements   | Westminster, CO      | City of Westminster, CO                                  | 4,124               | 8"   | 15"   | \$ 216,384.00                 | 9/16/2024                    | 12/31/2024              |
| Young American Infrastructure Improvements Sanitary Sewer Rehabilitation - CRW                                | Castle Rock, CO      | Town of Castle Rock, CO                                  | 4,460               | 6"   | 8"  | \$ 322,837.00                 | 8/5/2024                     | 12/31/2024              |
| Pipe Lining Services - INSB0724 (PIGGYBACK Volusia 22-B-41HO)   | Deberry, FL          | City of Deberry, FL                                      | 2,662               | 15"  | 24"   | \$ 334,525.00                 | 10/1/2024                    | 12/31/2024              |
| Contract 202003956: Waste Water Rehabilitation Program - 2023 LCRP 124 CIPP - Task/Release: 2023-001242       | Colorado Springs, CO | Colorado Springs Utilities, CO (CSU)                     | 5,426               | 8"   | 10"   | \$ 352,009.00                 | 4/29/2024                    | 12/31/2024              |
| ODOT 240172 D05 CUL FY2024  | Zanesville, OH       | Ohio Department of Transportation                        | 1,433               | 18"  | 42"   | \$ 450,120.00                 | 8/19/2024                    | 12/31/2024              |
| ODOT 315A25-1 District 6 / PO 389254 / Req 143724   | Delaware, OH         | Ohio Department of Transportation                        | 1,173               | 15"  | 36"   | \$ 450,459.00                 | 7/1/2024                     | 12/31/2024              |
| 2024 Lincoln Ave CIPP Project   | Lone Tree, CO        | City of Lone Tree, CO                                    | 265                 | 84"  | 84"   | \$ 560,835.00                 | 9/19/2024                    | 12/31/2024              |
| 2024 Roxborough Lining  | Littleton, CO        | Roxborough Water & Sanitation, CO                        | 16,992              | 6"   | 12"   | \$ 722,205.00                 | 6/24/2024                    | 12/31/2024              |
| CIPP Lining & Grouting LS-2, LS-4, LS-8, LS-9, LS-12 Basins   | Wilton Manors, FL    | City of Wilton Manors, FL                                | 17,323              | 8"   | 21"   | \$ 1,162,118.75               | 8/1/2024                     | 12/31/2024              |
| Sanitary Sewer System Improvements Project Number WW1504 (PO038270) PBA19/20-69                               | Sanford, FL          | City of Sanford, FL                                      | 39,974              | 8"   | 18"   | \$ 2,300,000.00               | 3/22/2022                    | 12/31/2024              |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location                  | Owner Name   | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|--|---------------------------|--|----------------------------|--|---|-------------------------------|------------------------------|--------------------------|
| FY23-24 Sewer & Manhole Rehabilitation Program (2348-01)   | Davenport, IA             | City of Davenport, IA  | 10,425                     | 6"   | 48"   | \$ 2,649,893.00               | 1/1/2024                     | 12/31/2024               |
| 2024 CIPP Rehabilitation (Upper NEVI)  | Montgomery, AL            | Water Works & Sanitary Sewer Board of the City of Montgomery, AL (WWSSB) | 8,982                      | 30"  | 42"   | \$ 5,072,641.00               | 5/5/2024                     | 12/31/2024               |
| Misc. MH Rehabilitation Services 24-B-775  | Largo, FL                 | City of Largo, FL - Engineering Services                                 | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 2,327,020.00               | 1/1/2024                     | 12/31/2024               |
| 2024 CIPP Rehabilitation   | Dubois, IN                | Patoka Lake Regional Water & Sewer District                              | 1,485                      | 8"   | 10"   | \$ 94,240.00                  | 12/2/2024                    | 12/30/2024               |
| 2022 Sanitary Sewer CIPP Program   | Lincoln Park, MI          | City of Lincoln Park, MI   | 28,088                     | 10"  | 24"   | \$ 2,419,428.00               | 2/6/2023                     | 12/30/2024               |
| Weston & Brevard CIPP  | Sefford, FL               | Envirowaste Services Group   | 7,661                      | 8"   | 10"   | \$ 293,650.00                 | 9/9/2024                     | 12/27/2024               |
| 9th Ave W and 9th S: W Storm Pipe Lining (PIGSBACK) VO 22-B-41(HO)   | Bradenton, FL             | City of Bradenton, FL  | 113                        | 24"  | 24"   | \$ 29,655.00                  | 10/21/2024                   | 12/21/2024               |
| 2024 CIPP Project  | Pueblo, CO                | Blende Sanitation District, CO   | 815                        | 8"   | 12"   | \$ 58,351.00                  | 8/22/2024                    | 12/20/2024               |
| Contract: 132634: PNC7511C (Central) Sewer Lining Program - Area 3 - 15a IEPA  | Chicago, IL               | City of Chicago - Department of Water Management                         | 5,306                      | 12"  | 24"   | \$ 1,264,312.66               | 7/17/2024                    | 12/19/2024               |
| Contract 132634: PN7511C (Central) Sewer Lining Program - Area 3 - 17a IEPA  | Chicago, IL               | City of Chicago - Department of Water Management                         | 6,937                      | 12"  | 24"   | \$ 1,726,250.68               | 7/17/2024                    | 12/19/2024               |
| Clifton Ave from MLK to Howell Sewer Replacement Project 10240785  | Cincinnati, OH            | Metropolitan Sewer District of Greater Cincinnati                        | 3,040                      | 21"  | 24"   | \$ 543,072.50                 | 5/2/2024                     | 12/17/2024               |
| T-11984 - PPR7A Pre-Overlay Pipe Lining Projects   | Colorado Springs, CO      | City of Colorado Springs, CO   | 705                        | 10"  | 36"   | \$ 431,462.50                 | 8/5/2024                     | 12/10/2024               |
| Contract: 132635: PN7511B (North) Sewer Lining Program - Area 2 - 15a IEPA   | Chicago, IL               | City of Chicago - Department of Water Management                         | 7,412                      | 12"  | 15"   | \$ 1,571,699.22               | 7/22/2024                    | 12/9/2024                |
| Stormwater 6 Locations (PIGSBACK) VO 22-B-41(HO)   | Lakeland, FL              | City of Lakeland, FL   | 1,993                      | 15"  | 36"   | \$ 329,743.00                 | 11/5/2024                    | 12/5/2024                |
| 2023-2026 Emergency Storm Sewer Point Repair - 2024 Jerry Murphy (2) 48in Culverts   | Pueblo, CO                | City of Pueblo, CO   | 176                        | 48"  | 48"   | \$ 160,350.00                 | 10/23/2024                   | 12/1/2024                |
| Precoat Metals Facility Storm Lines - Phase 2  | Hawesville, KY            | Precoat Metals   | 767                        | 21"  | 36"   | \$ 222,440.00                 | 10/31/2024                   | 12/1/2024                |
| RFQ for 15" & 36" CIPP - PO No. WPC 79 24  | Seymour, IN               | City of Seymour, IN  | 396                        | 15"  | 36"   | \$ 89,300.00                  | 11/11/2024                   | 11/30/2024               |
| NE 8th Ave, NE 43rd Ct, NE 34th St, NW 36th St; (PIGSBACK) HOLLYWOOD (FB-001-23-02) - PO# 250347 00  | Oakland Park, FL          | City of Oakland Park, FL   | 1,515                      | 8"   | 15"   | \$ 98,452.00                  | 11/1/2024                    | 11/30/2024               |
| Cranberry Run Storm Sewer CIPP   | Village of Montpelier, OH | Village of Montpelier, OH  | 682                        | 54"  | 54"   | \$ 319,827.00                 | 8/26/2024                    | 11/30/2024               |
| Cured-In-Place Pipe Liner Project Project No. 24-117649-RB   | Golden, CO                | Jefferson County, CO   | 990                        | 54"  | 54"   | \$ 462,650.00                 | 9/9/2024                     | 11/30/2024               |
| Pan American Emergency (PIGSBACK) VO 22-B-41(HO)   | North Port, FL            | City of North Port, FL   | 170                        | 15"  | 30"   | \$ 45,840.00                  | 10/14/2024                   | 11/22/2024               |
| Main Street Streetscape Franklin (11349-05)  | Franklin, OH              | City of Franklin, OH   | 4,301                      | 8"   | 15"   | \$ 183,492.00                 | 11/27/2023                   | 11/22/2024               |
| 2024 Stormwater Maintenance Section B Pipe Cleaning and Inspections (PO 24000580), C Pipe Lining (PO 24000581), D Barmac Removal (PO 24000582) - Work Orders | Clearwater, FL            | City of Clearwater, FL   | 1,900                      | 18"  | 48"   | \$ 358,044.00                 | 6/18/2024                    | 11/20/2024               |
| R-42193-A Small Structure Pipe Lining - Hog town 54" SR 64   | Marietta, IN              | Indiana Department Of Transportation                                     | 126                        | 54"  | 54"   | \$ 100,170.00                 | 5/1/2024                     | 11/15/2024               |
| R-40563-A SR 42 Asphalt Resurface, Small Structure Replacement & Pipe Lining   | Monrovia, IN              | Indiana Department Of Transportation                                     | 80                         | 78"  | 78"   | \$ 206,000.00                 | 5/1/2024                     | 11/15/2024               |
| R-42373-A, SR327 & SR4 & I-69  | Angola, IN                | Indiana Department of Transportation                                     | 625                        | 72"  | 72"   | \$ 621,675.00                 | 9/1/2024                     | 11/15/2024               |



**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**

| Project Name   | Location               | Owner Name   | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (N/P) Date | Completion Date (Sored) |
|--|------------------------|--|----------------------------|--|---|-------------------------------|------------------------------|-------------------------|
| Contract 23-01: Sewer System Improvements, APPA Sewer Rehabilitation   | Humboldt, TN           | Humboldt Utilities, TN   | 9,375                      | 8"   | 15"   | \$ 1,329,132.79               | 9/9/2024                     | 11/13/2024              |
| Pipe Lining Continuing Services Contract - Task Order PB 24-01   | Bay County, FL         | Bay County, FL   | 1,493                      | 15"  | 48"   | \$ 346,532.00                 | 9/2/2024                     | 11/8/2024               |
| 24A Sewer Rehabilitation Project   | Salt Lake City, UT     | Granger-Hunter Improvement District                                | 4,076                      | 8"   | 27"   | \$ 538,836.00                 | 5/6/2024                     | 11/4/2024               |
| Collection System Relining Project 2024  | Windsor, CO            | Town of Windsor, CO  | 2,841                      | 12"  | 27"   | \$ 131,101.00                 | 5/6/2024                     | 11/1/2024               |
| 2024 Sewer Lining  | Chesterton, IN         | Town of Chesterton, IN   | 1,751                      | 8"   | 24"   | \$ 279,502.00                 | 9/30/2024                    | 11/1/2024               |
| Emergency Rehabilitation - Plum Grove Road   | Schaumburg, IL         | The Metropolitan Water Reclamation District of Greater Chicago     | 488                        | 42"  | 42"   | \$ 347,835.00                 | 8/13/2024                    | 11/1/2024               |
| Project 216165: Red & Purple Modernization (RPM) Phase One Project   | Chicago, IL            | Chicago Transit Authority, IL                                      | 1,178                      | 15"  | 48"   | \$ 1,362,805.00               | 7/22/2024                    | 11/1/2024               |
| Storm CR 216 / PO-106955   | Green Cove Springs, FL | Clay County, FL  | 62                         | 24"  | 24"   | \$ 14,780.00                  | 8/8/2024                     | 10/31/2024              |
| Parker Water 12in CIPP   | Parker, CO             | Park Water & Sanitation District, CO                               | 166                        | 12"  | 12"   | \$ 28,754.00                  | 10/8/2024                    | 10/31/2024              |
| Town Center Blvd: FL24-062-1   | Orlando, FL            | Orange County, FL  | 91                         | 24"  | 24"   | \$ 34,125.00                  | 9/20/2024                    | 10/31/2024              |
| 100 Woodcliff Circle Emergency CIPP  | Signal Mountain, TN    | Hamilton County Water and Wastewater Treatment Authority           | 190                        | 8"   | 8"  | \$ 47,900.00                  | 10/21/2024                   | 10/31/2024              |
| FY2024 Lakeland 3 Locations  | Lakeland, FL           | City of Lakeland, FL - Public Works Construction & Maint. Division | 358                        | 18"  | 24"   | \$ 48,354.00                  | 6/10/2024                    | 10/31/2024              |
| B-41467-A, Morgan County, Small Structure, SR67 Various Locations  | Indianapolis, IN       | Indiana Department of Transportation                               | 560                        | 48"  | 78"   | \$ 497,200.00                 | 8/16/2024                    | 10/31/2024              |
| Annual Rehabilitation - Borceaux and Metro Center MWS Project 22-SC-0241; OAP A.22.01 (PO 6555393)   | Nashville, TN          | Metro Govt of Nashville & Davidson County Water & Sewer            | 21,100                     | 8"   | 18"   | \$ 6,134,185.00               | 12/4/2023                    | 10/29/2024              |
| B-42378-A Small Structure Pipe Lining - STR No 1 County Rd 115   | Goshen, IN             | Indiana Department of Transportation                               | 306                        | 30"  | 30"   | \$ 151,470.00                 | 5/1/2024                     | 10/25/2024              |
| Annual Sanitary Rehabilitation Services 21-09 (C-2021-57) FY 2024 WO Contract  | Cuyahoga, OH           | Rockdale County, GA - Water Resources                              | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 3,999,997.70               | 10/26/2023                   | 10/25/2024              |
| Storm Line Rehabilitation Cleaning & Video Recording Amendment #2 IFB20-0398   | Orlando, FL            | City of Orlando, FL - Water Reclamation Division                   | 3,368                      | 12"  | 36"   | \$ 390,787.00                 | 12/19/2023                   | 10/21/2024              |
| R-38526-A Road Reconstruction & Bridge Rehabilitation - 1-465  | Fulus, IN              | Indiana Department of Transportation                               | 300                        | 48"  | 48"   | \$ 116,500.00                 | 6/17/2022                    | 10/15/2024              |
| 2024 Cured in Place Pipe (PN-2024.983.4042)  | Colorado Springs, CO   | Widfield Water and Sanitation District                             | 7,363                      | 8"   | 8"  | \$ 337,772.25                 | 8/19/2024                    | 10/1/2024               |
| Dist: B - DOT315425-1 - 122369 - 12-inch and 21-inch   | Wilmington, OH         | Ohio Department of Transportation                                  | 128                        | 12"  | 21"   | \$ 47,593.50                  | 9/20/2024                    | 10/10/2024              |
| Cuyahoga Street CIP-B Phase 1A Lining - Cuyahoga Street Pipes  | Covington, GA          | City of Covington, GA  | 857                        | 18"  | 18"   | \$ 181,803.00                 | 7/8/2024                     | 10/8/2024               |
| Contract 132636: PN7511E (Far South) Sewer Main Lining Program - Area 5 (Far South - Immediately South of W. 79th St. up to and including South City Limits) - SubOrder 16a IEPA | Chicago, IL            | City of Chicago, IL - Department of Water Management               | 5,257                      | 12"  | 36"   | \$ 1,079,240.70               | 6/10/2024                    | 10/8/2024               |
| Fairchild Plaza East, NO. 4070-301   | Washington, DC         | FPE Development, LLC C/O Jonathan Rose Companies                   | 360                        | 24"  | 24"   | \$ 96,655.00                  | 9/30/2024                    | 10/5/2024               |
| Novel 14, NO. 3917-343   | Washington, DC         | CC 14th Street, L.P.   | 180                        | 24"  | 24"   | \$ 96,655.00                  | 9/30/2024                    | 10/5/2024               |
| Forte Residence - South Flagler Drive  | West Palm Beach, FL    | American Engineering & Development Corporation                     | 176                        | 15"  | 15"   | \$ 25,784.00                  | 9/30/2024                    | 10/2/2024               |
| DSU East 15" CIPP-Project No. 2485   | Columbus, OH           | Ohio Department of Transportation                                  | 74                         | 15"  | 15"   | \$ 20,350.00                  | 9/17/2024                    | 9/30/2024               |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location               | Owner Name                                      | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Soread) |
|--|------------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| PB221-23 Installation of Cured-In-Place Pipe (CIPP) Fawn Ridge Subdivision CIPP Stormwater System Rehab WO 274-23                | Orange City, FL        | City of Orange City, FL - Utilities             | 286                 | 15"  | 24"   | \$ 46,913.00                  | 3/6/2024                     | 9/30/2024                |
| Stormwater Pipe Rehab Services - CIPP Lining (PO 23-02127)   | Longwood, FL           | City of Longwood, FL                            | 470                 | 18"  | 24"   | \$ 64,620.00                  | 9/20/2023                    | 9/30/2024                |
| 5600 Flagler Storm Partial Project   | West Palm Beach, FL    | PO Stormwater Solutions, Inc                    | 741                 | 15"  | 24"   | \$ -106,333.00                | 10/31/2023                   | 9/30/2024                |
| Acorn Chase Lining (Agreement 2022/2023-193) PO 1007751  | Green Cove Springs, FL | Clay County, FL - Board of County Commissioners | 280                 | 42"  | 42"   | \$ 117,565.00                 | 3/6/2024                     | 9/30/2024                |
| Balletinas Country Club - 48" CIPP Lining Project  | Palm Beach Gardens, FL | Balletinas Country Club                         | 276                 | 48"  | 48"   | \$ 120,612.00                 | 4/1/2024                     | 9/30/2024                |
| Cured-In-Place Pipe Services (PO 1006118) (Contract 2020/2021-194)   | Green Cove Springs, FL | Clay County, FL - Board of County Commissioners | 703                 | 18"  | 30"   | \$ 133,846.00                 | 10/1/2023                    | 9/30/2024                |
| Maintenance & Repair of Distribution & Collection Systems 11050 (PO 10943)   | Stuart, FL             | City of Stuart, FL                              | 2,891               | 8"   | 10"   | \$ 146,107.00                 | 5/1/2024                     | 9/30/2024                |
| 2024 Storm CIPP - PO 24-03491  | Apopka, FL             | City of Apopka, FL                              | 939                 | 18"  | 48"   | \$ 152,730.00                 | 4/17/2024                    | 9/30/2024                |
| 23/24-055 Cured-In-Place Pipe Services for Henley Rd. ARPA Drainage (2022/2023-193 PRJ 100658) PO 1008421                        | Green Cove Springs, FL | Clay County, FL - Board of County Commissioners | 856                 | 18"  | 36"   | \$ 159,762.00                 | 4/15/2024                    | 9/30/2024                |
| SW Emergency Pipe Lining Repairs (PO 24-000840)  | Tequesta, FL           | Village of Tequesta, FL                         | 843                 | 18"  | 42"   | \$ 174,801.00                 | 1/5/2024                     | 9/30/2024                |
| WW 955-097 CCTV, Cleaning & Rehab for Basin #15 (PO 235306) Piggback from City of Hollywood/Program CIPP contract (FB-001-23-01) | Homestead, FL          | City of Homestead, FL                           | 733                 | 8"   | 8"  | \$ 198,132.00                 | 10/1/2023                    | 9/30/2024                |
| 2023 CIPP Lining - Ph1 (Adams Ct, Arthur Ct, Canessa Ct, Satellite Ave & Rosada etc.)  | Satellite Beach, FL    | City of Satellite Beach, FL                     | 1,254               | 15"  | 30"   | \$ 202,991.00                 | 9/20/2023                    | 9/30/2024                |
| 23/24 Pipe Lining Project (POs 24000656-00 & 24000657-00)  | New Port Richey, FL    | City of New Port Richey, FL                     | 3,569               | 6"   | 36"   | \$ 271,952.00                 | 3/1/2024                     | 9/30/2024                |
| Interstate Main Relining Phase 2   | Florence, KY           | City of Florence, KY                            | 1,307               | 12"  | 18"   | \$ 359,265.00                 | 8/19/2024                    | 9/30/2024                |
| FY23 Gravity Sewer Lining (RFP-2019-0467) TO 16  | Casselberry, FL        | City of Casselberry, FL                         | 9,500               | 8"   | 10"   | \$ 367,975.00                 | 10/10/2023                   | 9/30/2024                |
| 2nd Street Lining - Gravity Main Lining Agreement (PB2019-0467) PO 23-06063  | Apopka, FL             | City of Apopka, FL                              | 10,600              | 6"   | 10"   | \$ 436,537.50                 | 10/1/2023                    | 9/30/2024                |
| FY24 Gravity Sewer Lining (RFP-2019-0467) TO 18 (PO 083079)  | Casselberry, FL        | City of Casselberry, FL                         | 11,448              | 6"   | 10"   | \$ 449,950.00                 | 6/18/2024                    | 9/30/2024                |
| 2024 Storm Pipe Lining (PO 082702)   | Casselberry, FL        | City of Casselberry, FL                         | 2,538               | 15"  | 48"   | \$ 504,900.00                 | 2/15/2024                    | 9/30/2024                |
| 2024 Storm Project 23-07-MCA-ILS PO 240706   | Margate, FL            | City of Margate, FL - Public Works Department   | 4,338               | 15"  | 30"   | \$ 643,272.00                 | 3/6/2024                     | 9/30/2024                |
| 22-B-761 - FY 23 Trenchless Sanitary and Storm Sewer Rehabilitation Services (WO 7832) PO 007146                                 | Largo, FL              | City of Largo, FL - Engineering Services        | 1,277               | 15"  | 30"   | \$ 813,613.20                 | 4/1/2024                     | 9/30/2024                |
| Storm Sewer Rehabilitation by Cured-In-Place Pipe Technology (RFQ - 0206-19) TO 16   | Jacksonville, FL       | City of Jacksonville, FL - Public Works         | 4,669               | 15"  | 54"   | \$ 1,101,600.00               | 3/5/2024                     | 9/30/2024                |
| WW2401 2024 Sanitary Services Improvements (PB Casselberry) PO 040126  | Sanford, FL            | City of Sanford, FL                             | 13,064              | 6"   | 10"   | \$ 1,235,756.50               | 2/19/2024                    | 9/30/2024                |
| Large Diameter Sanitary Sewer Lining (Phase 3) & South Main Street Sanitary Sewer Rehabilitation                                 | Sylvania, OH           | City of Sylvania, OH                            | 2,889               | 10"  | 12"   | \$ 1,254,596.00               | 1/1/2024                     | 9/30/2024                |
| 2024 CIPP (Piggback) Largo 22-B-761 and St. Augustine Beach 23-07-MCA-ILS)   | Ocoee, FL              | City of Ocoee, FL                               | 580                 | 15"  | 30"   | \$ 110,150.00                 | 9/16/2024                    | 9/26/2024                |
| 20475 Biscayne Boulevard   | Aventura, FL           | PO Stormwater Solutions, Inc                    | 1,403               | 12"  | 18"   | \$ 124,442.00                 | 9/16/2024                    | 9/30/2024                |
| 131n Ave Emergency Lining (PIGGYBACK Hollywood 7103A)  | Oakland Park, FL       | City of Oakland Park, FL                        | 204                 | 6"   | 6"  | \$ 17,586.00                  | 9/15/2024                    | 9/16/2024                |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location           | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notices to Proceed (NIP) Date | Completion Date (Sorted) |
|---|--------------------|--|---------------------|--|---|-------------------------------|-------------------------------|--------------------------|
| Bethany Drive   | Port St. Lucie, FL | St. Lucie West Service District                      | 168                 | 18"  | 18"   | \$ 44,964.00                  | 9/9/2024                      | 9/13/2024                |
| 2024 State Street CIPP  | Newburgh, IN       | Town of Newburgh, IN                                 | 111                 | 12"  | 12"   | \$ 40,525.00                  | 7/15/2024                     | 9/1/2024                 |
| R-42695-A Small Structure Pipe Lining   | Fremont, IN        | Indiana Department Of Transportation                 | 517                 | 48"  | 78"   | \$ 395,735.00                 | 6/12/2023                     | 9/1/2024                 |
| Hancock Street 30" Emergency Project  | Louisville, KY     | Louisville MSD, KY                                   | 440                 | 30"  | 30"   | \$ 143,775.00                 | 7/23/2024                     | 8/31/2024                |
| 16th Street Emergency Sewer Lining  | Bedford, IN        | City of Bedford, IN                                  | 2,935               | 8"   | 15"   | \$ 167,665.00                 | 7/31/2024                     | 8/31/2024                |
| Middletown Collection System Improvements   | Middletown, IN     | Town of Middletown, IN                               | 1,167               | 12"  | 24"   | \$ 175,954.00                 | 7/24/2024                     | 8/31/2024                |
| FY24 City-Wide Stormwater Pipe Lining (Contract 21-112A) PO 2400061.5 - TO #1                     | Alpharetta, GA     | City of Alpharetta, GA- Public Works Department      | 7,531               | 18"  | 36"   | \$ 1,109,096.42               | 3/29/2024                     | 8/31/2024                |
| 24-011387- Pipe Lining Project on Bayward Lane  | Rockledge, FL      | City of Rockledge, FL                                | 132                 | 21"  | 21"   | \$ 19,630.00                  | 7/1/2024                      | 8/30/2024                |
| ODOT 233008 SR 435 Minor Reconstruction Design Build Project, Fayette County, CIPP                | Jeffersonville, OH | Ohio Department of Transportation                    | 155                 | 24"  | 24"   | \$ 49,580.00                  | 8/26/2024                     | 8/30/2024                |
| B-42385-A Small Stream Replacement & Pipe Lining  | Jeffersonville, IN | Indiana Department Of Transportation                 | 70                  | Over 100"  | Over 100"                                       | \$ 223,650.00                 | 5/1/2024                      | 8/30/2024                |
| SC10 & SC11 Sanitary Sewer Upgrades (#2305)   | Aurora, CO         | City of Aurora, CO- Water                            | 671                 | 8"   | 15"   | \$ 64,752.00                  | 1/29/2024                     | 8/29/2024                |
| B-42298-A Small Structure Lining - Connelly Ditch   | Clay City, IN      | Indiana Department Of Transportation                 | 52                  | 90"  | 90"   | \$ 209,200.00                 | 7/22/2024                     | 8/29/2024                |
| Contract 132635 Sewer Main Lining Program - South Area 4 (751D), 17a IEPA                         | Chicago, IL        | City of Chicago, IL - Department of Water Management | 4,357               | 12"  | 48"   | \$ 894,447.56                 | 6/1/2024                      | 8/29/2024                |
| Winding Ridge Circle CIPP   | Melbourne, FL      | Laurelwood at Bay Side Lakes HOA, FL                 | 264                 | 24"  | 24"   | \$ 37,224.00                  | 8/26/2024                     | 8/27/2024                |
| 23-014W - Walton Road Culvert Linings   | Fort Pierce, FL    | St. Lucie County, FL - Water Quality Division        | 300                 | 48"  | 72"   | \$ 542,028.00                 | 4/17/2024                     | 8/23/2024                |
| Contract 1325146: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 15a IEPA               | Chicago, IL        | City of Chicago, IL - Department of Water Management | 7,983               | 12"  | 21"   | \$ 1,694,823.08               | 3/14/2024                     | 8/19/2024                |
| 240089-C-PH: 955-076 Castworks Lane   | Tarpon Springs, FL | City of Tarpon Springs, FL                           | 887                 | 18"  | 30"   | \$ 131,430.00                 | 5/15/2024                     | 8/15/2024                |
| On call Stormwater Rehabilitation Services - Multiple Locations - FY24                            | Suwanee, GA        | City of Suwanee, GA                                  | 3,241               | 18"  | 42"   | \$ 1,636,301.00               | 7/15/2024                     | 8/15/2024                |
| RFP 22-03 Standby Stormwater Repair Unit Price Contract - Work Order #2                           | Dunwoody, GA       | City of Dunwoody, GA                                 | 839                 | 18"  | 36"   | \$ 594,771.40                 | 5/14/2024                     | 8/14/2024                |
| Collection System Pipe and Manhole Lining (WW Project 7)  | Bluffton, IN       | City of Bluffton, IN                                 | 36,900              | 8"   | 24"   | \$ 3,463,567.00               | 8/14/2023                     | 8/14/2024                |
| LTCP Project 7 & 6 H22181.14  | Huntington, IN     | City of Huntington, IN                               | 2,914               | 12"  | 54"   | \$ 1,309,524.00               | 6/1/2024                      | 8/10/2024                |
| 2024 Sewer Lining Project   | Norwalk, OH        | City of Norwalk, OH                                  | 2,906               | 8"   | 15"   | \$ 165,180.00                 | 6/20/2024                     | 8/9/2024                 |
| RFQ-0208-19- Storm Sewer Rehabilitation by Cured-in-Place Pipe Technology - Project 17, Sites 1-9 | Jacksonville, FL   | City of Jacksonville, FL                             | 3,432               | 15"  | 66"   | \$ 635,887.00                 | 4/11/2024                     | 8/9/2024                 |
| JUL20013 - Boynton Lakes Blvd and Gouvier Harbor  | Boynton Beach, FL  | City of Boynton Beach, FL                            | 10,340              | 8"   | 10"   | \$ 499,670.00                 | 7/8/2024                      | 8/7/2024                 |
| DO7315A25-1 District 8 Lining - Added Culvers (PID 110573)  | Hamilton, OH       | Ohio Department of Transportation                    | 334                 | 15"  | 36"   | \$ 114,671.00                 | 5/16/2024                     | 8/1/2024                 |
| R-44427-A: Small Structure Pipe Lining /Morgan Co.  | Morgan Co., IN     | Indiana Department Of Transportation                 | 309                 | 48"  | 45"   | \$ 190,035.00                 | 7/10/2024                     | 8/1/2024                 |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location             | Owner Name  | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorect) |
|--|----------------------|---|----------------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Sanitary Sewer System Rehabilitation   | Ashburn, GA          | City of Ashburn, GA   | 13,484                     | 8"   | 8"  | \$ 1,263,835.00               | 2/1/2024                     | 8/1/2024                 |
| Wells Fargo - Sitas Facility Storm Drain & Downspout Repair (21002646)                       | Winston-Salem, NC    | Wells Fargo Bank, NA  | 1,409                      | 15"  | 36"   | \$ 383,717.88                 | 5/1/2024                     | 7/31/2024                |
| Wastewater Utility Improvements  | Bunker Hill, IN      | City of Bunker Hill, IN   | 195                        | 8"   | 8"  | \$ 39,975.00                  | 7/1/2024                     | 7/30/2024                |
| COG2024-14 Rehabilitation of Pipeline Cured-In-Place Pipe 36" Outer Line (Allenby-Kimbrough) | Germentown, TN       | Germentown, TN  | 1,561                      | 36"  | 36"   | \$ 688,763.00                 | 6/1/2024                     | 7/30/2024                |
| Emergency 30" Sanitary Sewer Rehabilitation  | Newburgh, IN         | Town of Newburgh, IN  | 210                        | 30"  | 30"   | \$ 114,450.00                 | 6/14/2024                    | 7/29/2024                |
| Contract 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 15a IEPA            | Chicago, IL          | City of Chicago, IL - Department of Water Management                              | 11,852                     | 12"  | 48"   | \$ 2,592,887.26               | 2/5/2024                     | 7/29/2024                |
| Sanitary Sewer Reconstruction 2023 Lining (Wingfoot & Canal Construction)                    | Akron, OH            | City of Akron, OH   | 22,137                     | 6"   | 54"   | \$ 3,806,080.50               | 2/6/2024                     | 7/28/2024                |
| Contract 132636: PN7511E (Far South) Sewer Main Lining Program - Area 5 - 15a IEPA           | Chicago, IL          | City of Chicago, IL - Department of Water Management                              | 5,198                      | 12"  | 24"   | \$ 1,009,517.08               | 4/1/2024                     | 7/27/2024                |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 15a IEPA               | Chicago, IL          | City of Chicago, IL - Department of Water Management                              | 7,015                      | 12"  | 15"   | \$ 1,419,823.63               | 4/1/2024                     | 7/27/2024                |
| Sylvan Drive Culvert Pipe Lining - Fremont Township  | Fremont Township, IL | Fremont Township Highway Department, IL   | 120                        | 24"  | 24"   | \$ 43,780.00                  | 7/8/2024                     | 7/26/2024                |
| PAR 1425 Aurora Westside Interceptor Rehabilitation  | Aurora, CO           | Metro Wastewater Reclamation District   | 16,002                     | 30"  | 42"   | \$ 10,241,710.00              | 5/30/2024                    | 7/26/2024                |
| 233035 - Runway 5R-23L Package 3   | Indianapolis, IN     | City of Indianapolis, IN - Airport Authority                                      | 752                        | 30"  | 30"   | \$ 218,080.00                 | 6/24/2024                    | 7/24/2024                |
| Lift Station 02C & Lift Station 25B (Oltand Piggyback Contract) (PO's 2308506 & 2401246)     | Bradenton, FL        | City of Bradenton, FL   | 15,189                     | 8"   | 8"  | \$ 645,124.00                 | 1/15/2024                    | 7/15/2024                |
| Contract 1183152: PN7511B (North) Sewer Main Lining Program - Area 2 - 14a IEPA              | Chicago, IL          | City of Chicago, IL - Department of Water Management                              | 9,147                      | 12"  | 36"   | \$ 2,060,248.65               | 2/5/2024                     | 7/14/2024                |
| New Life Way Pipe Lining, Project #23079   | Highlands Co., FL    | Highlands County, FL - Board of County Commissioners - Road and Bridge Operations | 39                         | 15"  | 15"   | \$ 18,608.00                  | 7/8/2024                     | 7/9/2024                 |
| 1207 Formosa Ave West (PO M000000114843) Y20-1050-R2 Storm Sewer Slip Lining                 | Orange City, FL      | Orange County, FL - Roads and Drainage  | 310                        | 18"  | 18"   | \$ 26,350.00                  | 5/7/2024                     | 7/7/2024                 |
| 2024 Cured In Place Pipe Installation - Fort Knox & Paecliff Hardin County 02-3046           | Radcliff, KY         | Hardin County Water District No. 1, KY  | 6,015                      | 6"   | 18"   | \$ 467,575.00                 | 4/8/2024                     | 7/7/2024                 |
| R-42689-B Small Structure Pipe Lining  | AVILLA, IN           | Indiana Department Of Transportation  | 435                        | 36"  | 42"   | \$ 232,235.00                 | 2/1/2024                     | 7/1/2024                 |
| 2024 CIPP Project - 1555 Palm Beach Lakes Blvd   | West Palm Beach, FL  | City of West Palm Beach, FL   | 87                         | 15"  | 15"   | \$ 22,270.00                  | 2/19/2024                    | 6/30/2024                |
| Pipe Lining & Rehabilitation of Stormwater Structures, 22-B-4110                             | Cocoa, FL            | City of Cocoa, FL - Public Works Department                                       | 1,252                      | 12"  | 24"   | \$ 155,095.00                 | 1/2/2024                     | 6/30/2024                |
| 2024 Sewer Relining Project 24-105   | St. George, UT       | City of St. George Water, UT - Services/Wastewater Collections                    | 8,630                      | 6"   | 21"   | \$ 765,042.00                 | 4/29/2024                    | 6/30/2024                |
| County Club Ridge (PB-Volusia 750-4140-2) PO 050405  | North Port, FL       | City of North Port, FL - Public Works Department                                  | 2,911                      | 15"  | 36"   | \$ 320,811.00                 | 1/15/2024                    | 6/28/2024                |
| Sewer & Storm Lining 2023-00000805   | Ann Arbor, MI        | City of Ann Arbor, MI   | 6,225                      | 6"   | 18"   | \$ 635,895.90                 | 4/8/2024                     | 6/28/2024                |
| Sewer Repair (KSC) 1A001.4105.0026 (Prime Contract 80KSC023FA177) SCE-000125                 | Brevard, FL          | Kennedy Space Center  | 11,097                     | 6"   | 12"   | \$ 1,368,900.00               | 12/4/2023                    | 6/15/2024                |
| Contract 202003956 - Waste Water Rehabilitation Program - Parent Contract - 2nd Extension    | Colorado Springs, CO | Colorado Springs Utilities, CO (CSU)  | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | TBD - See Associated Projects | 6/16/2023                    | 6/15/2024                |
| Starling Yard - Rehabilitation Services Street Sewer Lines                                   | Columbus, OH         | City of Columbus, OH  | 20                         | 36"  | 36"   | \$ 65,000.00                  | 6/10/2024                    | 6/14/2024                |



**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**

| Project Name   | Location               | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|--|------------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Sanitary Sewer Lining & MH Rehab RFP 2019-0467 (PO 240363-00)  | DeLana, FL             | City of Deltona, FL                                  | 27,000              | 8"   | 8"  | \$ 1,000,000.00               | 10/1/2023                    | 6/8/2024                 |
| B-42371-A Small Structure Pipe Lining - Crooked Creek  | Jasnoville, IN         | Indiana Department Of Transportation                 | 141                 | 48"  | 48"   | \$ 93,765.00                  | 4/15/2024                    | 6/1/2024                 |
| B-42356-A Small Structure Pipe Lining - Beech Grove  | Indianapolis, IN       | Indiana Department Of Transportation                 | 152                 | 54"  | 54"   | \$ 175,680.00                 | 4/1/2024                     | 6/1/2024                 |
| Pipe Lining for Oakleaf Parkway 2020-2021-184 (PO 1008540)   | Green Cove Springs, FL | Clay County, FL - Board of County Commissioners      | 44                  | 36"  | 36"   | \$ 24,382.00                  | 4/25/2024                    | 5/31/2024                |
| Prinson Blvd Gravity Sewer Main Rehabilitation   | Rockledge, FL          | City of Rockledge, FL                                | 1,168               | 8"   | 8"  | \$ 225,686.00                 | 4/1/2024                     | 5/31/2024                |
| 2023 Sanitary Sewer Rehabilitation Cured In Place (CIPP) Project AEW 0190-0489   | Fraser, MI             | City of Fraser, MI                                   | 6,596               | 10"  | 24"   | \$ 452,243.00                 | 3/4/2024                     | 5/31/2024                |
| 2023 Pipeline Rehabilitation Project   | Sandy, UT              | City of Sandy, UT - Suburban Improvement District    | 15,316              | 10"  | 24"   | \$ 1,040,166.00               | 10/30/2023                   | 5/31/2024                |
| Curec-In-Place Pipe Lining Improvements Contract 1   | Carleton, MI           | Village of Carleton, MI                              | 13,740              | 8"   | 24"   | \$ 2,413,289.00               | 6/5/2023                     | 5/31/2024                |
| Emergency 36inch-ODOT  | Liberty Township, OH   | Ohio Department of Transportation                    | 106                 | 36"  | 36"   | \$ 69,392.00                  | 5/13/2024                    | 5/30/2024                |
| On Call for Sanitary Sewer Cured In Place Pipe Lining Contract W-22-004-201 Res 31503 WO - W-24-001-002 CIPP Lining at Tremont St    | Chattanooga, TN        | City of Chattanooga, TN                              | 500                 | 20"  | 20"   | \$ 152,115.00                 | 4/1/2024                     | 5/30/2024                |
| On Call for Sanitary Sewer Cured In Place Pipe Lining Contract W-22-004-201 Res 31503 WO - W-24-001-001 CIPP Lining At Central & 3rd | Chattanooga, TN        | City of Chattanooga, TN                              | 650                 | 20"  | 20"   | \$ 165,865.00                 | 4/1/2024                     | 5/30/2024                |
| FY24 Sewer Rehabilitation Program  | Beverly Hills, MI      | Village of Beverly Hills, MI                         | 1,717               | 8"   | 15"   | \$ 169,901.00                 | 3/1/2024                     | 5/30/2024                |
| 2023 Sanitary Sewer Rehabilitation - 2346064-00  | Greenwood Village, CO  | Havana Water & Sanitation District, CO               | 4,941               | 8"   | 12"   | \$ 332,796.00                 | 3/1/2024                     | 5/30/2024                |
| Sanitary Sewer Lining & Manhole Rehabilitation (IFB 22-0181) PO 20616 Kirman Rd Lining - Seal Perform                                | Otlando, FL            | City of Otlando, FL - Water Reclamation Division     | 2,842               | 42"  | 48"   | \$ 913,470.00                 | 11/11/2023                   | 5/30/2024                |
| Contract: 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3-15a IEPA   | Chicago, IL            | City of Chicago, IL - Department of Water Management | 8,805               | 12"  | 48"   | \$ 2,396,880.89               | 11/20/2023                   | 5/13/2024                |
| 2023 Sanitary Sewer & Storm Rehabilitation Project   | Warsaw, IN             | City of Warsaw, IN                                   | 3,964               | 6"   | 24"   | \$ 723,902.00                 | 11/27/2023                   | 5/10/2024                |
| Sewer Lining on Ohio Street  | Kendallville, IN       | City of Kendallville, IN                             | 720                 | 10"  | 10"   | \$ 60,880.00                  | 9/20/2024                    | 5/1/2024                 |
| R-41592-B Small Structure Pipe Lining Project and Small Structure Replacement - Project 180011130005T1                               | Russellville, IN       | Indiana Department Of Transportation                 | 5,393               | 10"  | 60"   | \$ 157,835.00                 | 11/30/2023                   | 5/1/2024                 |
| 2023 Sanitary Sewer Rehabilitation Project   | Reynoldsburg, OH       | City of Reynoldsburg, OH                             | 7,040               | 8"   | 18"   | \$ 572,460.00                 | 1/8/2024                     | 5/1/2024                 |
| Gregory Meadows Phase II - Sanitary Pipe Repair  | Lake Orion, MI         | Orion Township, MI                                   | 660                 | 10"  | 10"   | \$ 41,282.00                  | 3/4/2024                     | 4/30/2024                |
| Emergency 36"  | Satellite Beach, FL    | City of Satellite Beach, FL                          | 250                 | 36"  | 36"   | \$ 63,550.00                  | 9/7/2024                     | 4/30/2024                |
| Clay Street 30" Emergency  | Louisville, KY         | Louisville Metropolitan Sanitation District, KY      | 420                 | 30"  | 30"   | \$ 113,400.00                 | 3/27/2024                    | 4/30/2024                |
| Phase 1 - 2023 Sewer Rehabilitation Project  | Franklin, KY           | City of Franklin, KY                                 | 1,700               | 6"   | 8"  | \$ 121,200.00                 | 4/1/2024                     | 4/30/2024                |
| North Chicago 24-Inch Abbvie Sanitary Sewer Lining   | North Chicago, IL      | Abbvie, Inc.   | 1,125               | 24"  | 24"   | \$ 369,200.00                 | 2/12/2024                    | 4/30/2024                |
| Prairie Oaks Sanitary Sewer Rehab  | Lafayette, IN          | City of Lafayette, IN                                | 2,543               | 30"  | 36"   | \$ 1,288,975.00               | 1/1/2024                     | 4/30/2024                |
| 2023 Storm Sewer Rehabilitation Project (BLR 12320)  | Hoffman Estates, IL    | Village of Hoffman Estates, IL                       | 2,400               | 24"  | 48"   | \$ 1,498,048.00               | 9/24/2023                    | 4/30/2024                |

| Project Name   | Location              | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount(\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|--|-----------------------|--|---------------------|--|---|------------------------------|------------------------------|--------------------------|
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 14a IEPA                         | Chicago, IL           | City of Chicago, IL - Department of Water Management               | 7,470               | 12"  | 18"   | \$ 1,515,746.95              | 11/27/2023                   | 4/30/2024                |
| Dakridge Forest Subdivision Stormwater Improvements Phase 2  | Sandy Springs, GA     | City of Sandy Springs, GA  | 676                 | 18"  | 30"   | \$ 118,673.00                | 7/23/2024                    | 4/24/2024                |
| Contract 132635: PN7511E (Far South) Sewer Main Lining Program - Area 5 - 14a IEPA                     | Chicago, IL           | City of Chicago, IL - Department of Water Management               | 7,863               | 12"  | 54"   | \$ 1,512,985.72              | 12/4/2023                    | 4/22/2024                |
| Bee Slough Sewer Rehabilitation  | Evansville, IN        | City of Evansville, IN - Water & Sewer Utility                     | 1,125               | 60"  | 60"   | \$ 1,861,305.00              | 11/20/2023                   | 4/18/2024                |
| Contract 132618: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 14a IEPA                     | Chicago, IL           | City of Chicago, IL - Department of Water Management               | 9,346               | 10"  | 24"   | \$ 2,018,646.76              | 10/26/2023                   | 4/19/2024                |
| Rehabilitation of Sanitary Sewer Piping (PO20240391)   | Pembroke Pines, FL    | City of Pembroke Pines, FL   | 820                 | 10"  | 10"   | \$ 36,740.00                 | 1/2/2024                     | 4/2/2024                 |
| 22-03 Standby Stormwater Repair Unit Price Contract WO24-1 Holly Bank Circle                           | Dunwoody, GA          | City of Dunwoody, GA   | 245                 | 18"  | 21"   | \$ 73,683.62                 | 3/5/2024                     | 4/2/2024                 |
| 2023 Sewer Rehabilitation Program  | Algonac, MI           | City of Algonac, MI  | 3,520               | 8"   | 18"   | \$ 274,368.50                | 2/5/2024                     | 4/1/2024                 |
| Twin 72-inch Sanitary Sewer Replacement & Rehabilitation   | Raleigh, NC           | City of Raleigh, NC - Water Department                             | 1,400               | 72"  | 72"   | \$ 1,820,787.00              | 2/13/2024                    | 4/1/2024                 |
| 468 Lucerne Ave 15" CIPP   | Tampa, FL             | City of Tampa, FL  | 127                 | 15"  | 15"   | \$ 25,086.00                 | 1/31/2024                    | 3/31/2024                |
| Cured in Place Lining Services, Contract No W-22-004-10(31503) North Recycle Lining (WO W-22-026-001)  | Chattanooga, TN       | City of Chattanooga, TN  | 300                 | 18"  | 18"   | \$ 70,875.00                 | 3/1/2024                     | 3/31/2024                |
| CWSRF Sewer System Improvements  | South Pittsburg, TN   | City of South Pittsburg, TN  | 1,800               | 8"   | 8"  | \$ 140,400.00                | 3/1/2024                     | 3/31/2024                |
| FY 2024 CIPP Lining (PO 255335)  | Lakeland, FL          | City of Lakeland, FL - Public Works Construction & Maint. Division | 3,128               | 15"  | 60"   | \$ 567,464.00                | 1/3/2024                     | 3/31/2024                |
| 31523-4 District 8 Lining (PID 100912 & 110578)  | Cincinnati, OH        | Ohio Department of Transportation                                  | 392                 | 12"  | 30"   | \$ 15,428.75                 | 1/8/2024                     | 3/30/2024                |
| Highline Canal Line  | Greenwood Village, CO | Hillcrest Water & Sanitation District, CO                          | 150                 | 8"   | 8"  | \$ 22,000.00                 | 2/12/2024                    | 3/29/2024                |
| 24" Sewer Rehabilitation   | Brownstown, MI        | South Huron Valley Utility Authority, MI                           | 500                 | 24"  | 24"   | \$ 95,775.00                 | 3/4/2024                     | 3/29/2024                |
| 2023 Valley Sanitary Sewer Main Rehabilitation Project   | Littleton, CO         | Valley Sanitation District, CO                                     | 1,416               | 8"   | 10"   | \$ 105,395.00                | 1/29/2024                    | 3/29/2024                |
| Contract 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 14a IEPA                      | Chicago, IL           | City of Chicago, IL - Department of Water Management               | 7,502               | 12"  | 24"   | \$ 2,072,584.74              | 10/4/2023                    | 3/27/2024                |
| Sanitary Sewer CIPP Project (ITB 01-CIPP2-23)  | Boynton Beach, FL     | City of Boynton Beach, FL  | 520                 | 8"   | 20"   | \$ 699,780.00                | 1/17/2024                    | 3/16/2024                |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 13a IEPA                         | Chicago, IL           | City of Chicago, IL - Department of Water Management               | 20,397              | 10"  | 48"   | \$ 3,946,637.17              | 9/19/2023                    | 3/10/2024                |
| 8" CIPP for West Lafayette MH 770-MH-579   | West Lafayette, IN    | City of West Lafayette, IN   | 310                 | 8"   | 8"  | \$ 24,800.00                 | 3/5/2024                     | 3/6/2024                 |
| Contract: 44000010426- Sewer Rehabilitation Contract - 1s: Extension - Parent Contract and Work Orders | Fairfax, VA           | Fairfax County, VA   | 911                 | 8"   | 12"   | \$ 1,635,695.26              | 3/8/2023                     | 3/7/2024                 |
| 18-inch Culvert BAZN1149-0-432 Relining  | Jasper, IN            | Dubois County Highway Department                                   | 110                 | 18"  | 18"   | \$ 43,450.00                 | 2/21/2024                    | 2/29/2024                |
| Sewer System Maintenance Services  | Maurice, OH           | City of Maurice, OH  | 2,936               | 8"   | 12"   | \$ 139,086.00                | 12/11/2023                   | 2/29/2024                |
| E. Exchange St. - Complex Street Improvements PO 23018-800-00  | Akron, OH             | City of Akron, OH  | 1,090               | 8"   | 30"   | \$ 197,962.00                | 12/18/2023                   | 2/29/2024                |
| Contract 132636: PN7511E (Far South) Sewer Main Lining Program - Area 5 - 13a IEPA                     | Chicago, IL           | City of Chicago, IL - Department of Water Management               | 12,862              | 10"  | 30"   | \$ 2,585,651.29              | 9/7/2023                     | 2/29/2024                |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location                        | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|--|---------------------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| 3230 Master Dr. CIPP Lining  | Clearwater, FL                  | City of Clearwater, FL   | 180                 | 15"  | 15"   | \$ 22,740.00                  | 2/5/2024                     | 2/28/2024                |
| 2024 CIPP Lining Contract (WO 1) PO 044346 (PG - Largo)                                | Venice, FL                      | City of Venice, FL   | 246                 | 60"  | 60"   | \$ 174,546.00                 | 2/12/2024                    | 2/23/2024                |
| 2023 Multiple Locations Stormwater Lining (TB 23-135-G (Contract:2023000071)           | Roswell, GA                     | City of Roswell, GA  | 3,388               | 18"  | 36"   | \$ 598,830.00                 | 8/21/2023                    | 2/17/2024                |
| Replacement Sewer Contract 2023  | Indianapolis, IN                | Ben Davis Conservancy District                                     | 2,062               | 8"   | 8"  | \$ 166,998.00                 | 10/27/2023                   | 1/31/2024                |
| 92EM06419 Guilford & North Split Priority  | Indianapolis, IN                | Citizens Energy Group (CEG)  | 653                 | 12"  | 18"   | \$ 239,781.00                 | 12/6/2023                    | 1/31/2024                |
| Lawson Army Airfield Drain Basin Repair - Phase 1 C-02                                 | Columbus, GA                    | Fort Benning/Fort Moore/Lawson Army Airfield                       | 4,963               | 8"   | 54"   | \$ 3,653,863.00               | 12/10/2021                   | 1/31/2024                |
| 12" CIPP Sewer Rehab - Hatch Lake Parkway  | Valparaiso, IN                  | Valparaiso City Services, IN                                       | 190                 | 12"  | 12"   | \$ 34,995.00                  | 11/13/2023                   | 1/30/2024                |
| Coal Creek 10" CIPP & Concrete Encasement  | Veedsburg, IN                   | Town of Veedsburg, IN  | 692                 | 10"  | 10"   | \$ 165,525.00                 | 1/10/2024                    | 1/30/2024                |
| Culvert Rehabilitation (PID 104893) Contract: 31524-8 (PO 509641)                      | Quaker City, OH                 | Ohio Department of Transportation                                  | 1,194               | 36"  | 42"   | \$ 651,295.00                 | 11/20/2023                   | 1/30/2024                |
| Contract 132516: PN751A (Far North) Sewer Main Lining Program - Area 1 - 13a IEPA      | Chicago, IL                     | City of Chicago, IL - Department of Water Management               | 11,680              | 12"  | 24"   | \$ 2,747,227.65               | 8/23/2023                    | 1/29/2024                |
| 92RH03712 Madison & National Large Diameter Sewer Rehabilitation                       | Indianapolis, IN                | Citizens Energy Group (CEG)  | 3,886               | 24"  | 24"   | \$ 1,835,644.00               | 10/16/2023                   | 1/23/2024                |
| Cured In Place Pipe (CIPP) RFQ-0208-19 Contract: #010675 TO 14 (PO 668811-24)          | Jacksonville, FL                | City of Jacksonville, FL - Public Works                            | 2,296               | 30"  | 54"   | \$ 726,072.00                 | 11/22/2023                   | 1/21/2024                |
| Contract 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 13b IEPA      | Chicago, IL                     | City of Chicago, IL - Department of Water Management               | 13,603              | 12"  | 30"   | \$ 3,643,369.40               | 7/6/2023                     | 1/17/2024                |
| (SL - 2319 R1 S1-11-01 - Sewer Rehab Part A Rev) (Contract: 18000016079)               | Richmond, VA                    | City of Richmond, VA - Department of Public Utilities              | 7,193               | 8"   | 12"   | \$ 1,380,460.58               | 7/17/2023                    | 1/1/2024                 |
| Privateer Rd CIPP (res 2023-61 PO 00102169)  | Village of North Palm Beach, FL | Village of North Palm Beach, FL                                    | 357                 | 15"  | 15"   | \$ 33,761.00                  | 9/1/2023                     | 12/31/2023               |
| Inflow/Infiltration - Cured In-Place Pipe Lining Program 7103A (Work Orders 1.2 & 3)   | Hollywood, FL                   | City of Hollywood, FL - Department of Public Utilities             | 639                 | 8"   | 8"  | \$ 38,697.00                  | 9/1/2023                     | 12/31/2023               |
| OC Y21-7048 Pump Station RIR Package 21  | Orlando, FL                     | Orange County Utilities Department, FL                             | 377                 | 8"   | 12"   | \$ 65,400.00                  | 9/24/2023                    | 12/31/2023               |
| 2023 Sewer Lining Work - Additional Work (PO 2023-0244)                                | Chesteron, IN                   | Town of Chesteron Utility  | 1,147               | 12"  | 15"   | \$ 136,372.00                 | 12/1/2023                    | 12/31/2023               |
| Brunswick 2023 Storm Sewer Slip Lining Contract: 23306                                 | Brunswick, OH                   | City of Brunswick, OH  | 2,345               | 12"  | 15"   | \$ 149,065.00                 | 11/6/2023                    | 12/31/2023               |
| Trenchless Sanitary & Storm Sewer Rehabilitation Services Rel 1 (PO-005833) (22-B-761) | Largo, FL                       | City of Largo, FL - Engineering Services                           | 340                 | 54"  | 72"   | \$ 249,284.00                 | 6/26/2023                    | 12/31/2023               |
| Southern Pines Sewer Lining 2022-23  | Southern Pines, NC              | Town of Southern Pines, NC   | 5,234               | 8"   | 8"  | \$ 267,466.00                 | 4/6/2023                     | 12/31/2023               |
| 2023 Storm Rehab   | Lakeland, FL                    | City of Lakeland, FL - Public Works Construction & Maint. Division | 1,759               | 15"  | 60"   | \$ 356,718.00                 | 7/1/2023                     | 12/31/2023               |
| 2023 Pilgrim Hills   | Canton, MI                      | Charter Township of Canton, MI                                     | 4,766               | 10"  | 10"   | \$ 380,055.00                 | 7/17/2023                    | 12/31/2023               |
| Parramore CIPP from Harding to Miller  | Orlando, FL                     | City of Orlando, FL - Water Reclamation Division                   | 11,432              | 8"   | 18"   | \$ 397,047.50                 | 3/1/2023                     | 12/31/2023               |
| 2022-2023 Lining Program   | Berkley, MI                     | City of Berkley, MI  | 6,690               | 10"  | 24"   | \$ 420,336.00                 | 5/1/2023                     | 12/31/2023               |
| Cured-In-Place Pipe Installation 20-577 (PO23020968)                                   | Barrow, FL                      | Polk County, FL - Roads & Drainage                                 | 2,796               | 18"  | 36"   | \$ 423,333.00                 | 6/1/2023                     | 12/31/2023               |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location                           | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|--|------------------------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| 2023 Sewer Lining Program  | Dearborn Heights, MI               | City of Dearborn Heights, MI                                   | 17,913              | 8"   | 21"   | \$ 1,000,246.00               | 4/10/2023                    | 12/31/2023               |
| Sanitary Sewer Lining Contract (2021-2023) CIP 640403-100001                             | Columbus, OH                       | City of Columbus, OH - Department of Utilities                 | 6,100               | 8"   | 36"   | \$ 1,086,597.00               | 3/22/2022                    | 12/31/2023               |
| Storm Sewer Cured-in-Place Pipe Lining (167-0513-CP) Release 16C (PO-458269 & 455855)    | Clearwater, FL                     | Pinellas County, FL - Public Works Department                  | 14,024              | 8"   | 60"   | \$ 1,114,435.51               | 9/18/2023                    | 12/31/2023               |
| Storm Sewer Rehabilitation by Cured-in-Place Pipe (CIPP) Technology (0208-19)            | Jacksonville, FL                   | City of Jacksonville, FL - Public Works                        | 4,903               | 15"  | 54"   | \$ 1,154,607.00               | 8/1/2023                     | 12/31/2023               |
| Sanitary Sewer System Rehabilitation FR-761  | Flat Rock, MI                      | City of Flat Rock, MI  | 18,282              | 8"   | 18"   | \$ 1,194,420.46               | 5/1/2023                     | 12/31/2023               |
| Grassy Sewer Rehab. LS011-R22035, LS012-R23068, LS014-R23037, LS027-R23038, LS190-R23039 | Jupiter, FL                        | Loxahatchee River District                                     | 27,942              | 8"   | 10"   | \$ 1,207,800.46               | 6/13/2023                    | 12/31/2023               |
| 2022 Sanitary Sewer Lining Program   | New Boston, MI                     | Huron Charter Township, MI                                     | 9,428               | 12"  | 21"   | \$ 2,864,163.00               | 5/1/2023                     | 12/31/2023               |
| Chemical Grouting & Pipe Lining 202000-1062 Ext 2  | Charlotte, NC                      | City of Charlotte, NC  | 243                 | 15"  | 36"   | \$ 66,438.00                  | 12/15/2023                   | 12/30/2023               |
| W-22-004-201-002 Brained Coil Course Lining  | Chattanooga, TN                    | City of Chattanooga, TN  | 1,075               | 12"  | 12"   | \$ 175,100.00                 | 11/30/2023                   | 12/30/2023               |
| Precoat Metals Facility Storm Lines - Phase 1  | Hawesville, KY                     | Precoat Metals   | 829                 | 18"  | 36"   | \$ 244,750.00                 | 5/2/2023                     | 12/30/2023               |
| 24-Inch Sanitary Sewer CIPP Lining   | Denver, CO                         | North Washington Sanitary District                             | 148                 | 24"  | 24"   | \$ 41,300.00                  | 9/25/2023                    | 12/29/2023               |
| Purrrington Meadowbrook Fairview Metro District 2023                                     | Littleton, CO                      | Purrrington Civil  | 1,215               | 8"   | 8"  | \$ 60,530.00                  | 7/10/2023                    | 12/29/2023               |
| 2023 Capital Improvement Projects  | Morrison, CO                       | Willowbrook Water & Sanitation District, CO                    | 1,325               | 8"   | 8"  | \$ 67,615.00                  | 10/16/2023                   | 12/29/2023               |
| 8-10 inch Sanitary Sewer Lining - CIPP   | Denver, CO                         | Evergreen Metropolitan District, CO                            | 3,039               | 8"   | 10"   | \$ 186,747.00                 | 11/1/2023                    | 12/29/2023               |
| Contract 1183152: PN7511B (North) Sewer Main Lining Program - Area 2 - 12a IEPA          | Chicago, IL                        | City of Chicago, IL - Department of Water Management           | 5,367               | 10"  | 48"   | \$ 1,243,451.06               | 8/28/2023                    | 12/26/2023               |
| Contract 1183152: PN7511B (North) Sewer Main Lining Program - Area 2 - 13a IEPA          | Chicago, IL                        | City of Chicago, IL - Department of Water Management           | 5,367               | 10"  | 48"   | \$ 1,243,451.06               | 8/28/2023                    | 12/26/2023               |
| Airport Storm Sewer Culvert Lining - 20263   | Bloomington, IN                    | Monroe County Airport  | 480                 | 24"  | 24"   | \$ 70,800.00                  | 12/18/2023                   | 12/22/2023               |
| 2023 Liners PO - 2023-00048363   | Flint, MI                          | Genesee County, MI - Drain Commissioner Water & Waste Services | 910                 | 8"   | 36"   | \$ 280,580.00                 | 10/23/2023                   | 12/22/2023               |
| Kerr Russell Inflow Project (CC 32807) (CIP-65090-113180)                                | Columbus, OH                       | City of Columbus, OH - Department of Utilities                 | 668                 | 36"  | 48"   | \$ 288,073.00                 | 12/11/2023                   | 12/22/2023               |
| 2023 Infrastructure Maintenance and Rehabilitation Services - As Needed Services         | Charter Township of Northville, MI | Charter Township of Northville, MI                             | 2,151               | 8"   | 10"   | \$ 298,913.50                 | 9/14/2023                    | 12/22/2023               |
| Contract 112516: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 12a IEPA       | Chicago, IL                        | City of Chicago, IL - Department of Water Management           | 13,989              | 12"  | 27"   | \$ 3,238,738.71               | 6/7/2023                     | 12/19/2023               |
| Contract 112516: PN7511D (South) Sewer Main Lining Program - Area 4 - 12a IEPA           | Chicago, IL                        | City of Chicago, IL - Department of Water Management           | 11,284              | 12"  | 36"   | \$ 2,352,757.95               | 6/26/2023                    | 12/18/2023               |
| Quantum Park Stormwater Piping Rehabilitation & Installation (UTL22013 - PO 231617)      | Boynton Beach, FL                  | City of Boynton Beach, FL                                      | 1,300               | 36"  | 60"   | \$ 469,777.00                 | 8/16/2023                    | 12/13/2023               |
| CIPP Sewer Lining Project 22-0199-CIP  | Clearwater, FL                     | Pinellas County, FL - Public Works Department                  | 6,083               | 8"   | 27"   | \$ 1,566,616.00               | 12/14/2022                   | 12/13/2023               |
| Contract 112636: PN7511E (Far South) Sewer Main Lining Program - Area 5 - 12a IEPA       | Chicago, IL                        | City of Chicago, IL - Department of Water Management           | 6,884               | 12"  | 36"   | \$ 1,812,207.44               | 7/6/2023                     | 12/8/2023                |
| Contract 1183152: PN7511B (North) Sewer Main Lining Program - Area 2 - 11a IEPA          | Chicago, IL                        | City of Chicago, IL - Department of Water Management           | 10,317              | 12"  | 30"   | \$ 2,403,375.43               | 6/12/2023                    | 12/4/2023                |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name   | Location             | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sored) |
|--|----------------------|--|---------------------|--|---|-------------------------------|------------------------------|-------------------------|
| RFP-23-48298 Fairground Street Improvements  | Marietta, GA         | City of Marietta, GA                                     | 46                  | 36"  | 36"   | \$ 28,110.00                  | 11/20/2023                   | 12/1/2023               |
| Green Springs Sewer  | Newburgh, IN         | Town of Newburgh, IN                                     | 608                 | 8"   | 15"   | \$ 47,638.00                  | 3/13/2023                    | 12/1/2023               |
| R-4350B-A I-65 Resurface & Deck Overlay  | Warren, IN           | Indiana Department Of Transportation                     | 153                 | 36"  | 36"   | \$ 79,560.00                  | 3/1/2023                     | 12/1/2023               |
| Walnut Street Reconstruction   | North Vernon, IN     | City of North Vernon, IN                                 | 1,740               | 8"   | 24"   | \$ 102,180.00                 | 8/1/2022                     | 12/1/2023               |
| 2023 Capital Improvements Project  | Evergreen, CO        | Southwest Metropolitan Water and Sanitation District, CO | 3,919               | 8"   | 15"   | \$ 175,099.00                 | 4/10/2023                    | 12/1/2023               |
| 2023 Sewer Rehabilitation Program  | Farmington Hills, MI | Oakland County Water Resource Commission                 | 13,229              | 8"   | 18"   | \$ 945,324.00                 | 8/15/2023                    | 12/1/2023               |
| Sanitary Sewer Reconstruction 2021 Large Diameter (23012-A00-00)                         | Akron, OH            | City of Akron, OH - Department of Public Service         | 19,072              | 8"   | 60"   | \$ 2,534,628.00               | 1/25/2023                    | 12/1/2023               |
| 2021 CDBG - Sewer System Rehab (S1610)   | Huntsville, TN       | Town of Huntsville, TN                                   | 1,300               | 8"   | 8"  | \$ 126,624.00                 | 11/1/2023                    | 11/30/2023              |
| Annual Sanitary Sewer Services 10/30-11/30   | Conyers, GA          | Rockdale County, GA - Water Resources                    | 4,201               | 8"   | 12"   | \$ 214,213.00                 | 10/30/2023                   | 11/30/2023              |
| W-22-004-201-001 CIPP Lining at Sydney Street  | Chattanooga, TN      | City of Chattanooga, TN                                  | 595                 | 24"  | 24"   | \$ 274,100.00                 | 11/1/2023                    | 11/30/2023              |
| Interstate Main Line Relining Project 20-21-SAN-014                                      | Florence, KY         | City of Florence, KY                                     | 1,024               | 15"  | 18"   | \$ 345,725.00                 | 11/1/2023                    | 11/30/2023              |
| 2023 Cured In Place Pipe Lining  | Milton, FL           | Santa Rosa County, FL                                    | 4,781               | 12"  | 42"   | \$ 739,810.00                 | 2/27/2023                    | 11/30/2023              |
| 2023 Sewer Lining Program  | Bowling Green, OH    | City of Bowling Green, OH                                | 9,339               | 6"   | 33"   | \$ 840,706.00                 | 10/9/2023                    | 11/30/2023              |
| Large Diameter Sanitary Sewer Lining (Phase 2) Contract 21-2022                          | Sylvania, OH         | City of Sylvania, OH                                     | 4,045               | 36"  | 36"   | \$ 1,097,358.30               | 11/30/2022                   | 11/30/2023              |
| 2023 CIPP Rehabilitation Project   | Bluffdale, UT        | South Valley Sewer District, UT                          | 12,900              | 21"  | 42"   | \$ 6,143,389.00               | 3/20/2023                    | 11/22/2023              |
| West Street Improvements Phase III B Project (EMP-23-006                                 | Mishawka, IN         | City of Mishawaka, IN                                    | 1,344               | 15"  | 36"   | \$ 180,291.00                 | 5/1/2023                     | 11/10/2023              |
| 2023 Sewer Rehabilitation by Full Length C.I.P.P. Lining                                 | Pleasant Ridge, MI   | City of Pleasant Ridge, MI                               | 1,430               | 16"  | 24"   | \$ 177,570.00                 | 9/5/2023                     | 11/7/2023               |
| Contract 132636; PN751.E (Far South) Sewer Main Lining Program - Area 5 - 11a IEPA       | Chicago, IL          | City of Chicago, IL - Department of Water Management     | 19,444              | 12"  | 48"   | \$ 4,368,399.61               | 4/25/2023                    | 11/6/2023               |
| FY Urban Paving (WAP US-42/SR63 10.62/5.26 - PID 110419.23-01                            | Lebanon, OH          | City of Lebanon, OH                                      | 140                 | 30"  | 30"   | \$ 36,260.00                  | 10/9/2023                    | 11/1/2023               |
| Tremmel Branch Culvert Improvements  | Falls Church, VA     | City of Falls Church, VA                                 | 150                 | 48"  | 48"   | \$ 134,417.00                 | 8/1/2023                     | 11/1/2023               |
| 2022 Pipe Lining   | Ormond Beach, FL     | Volusia County, FL - Roads & Bridge                      | 1,415               | 15"  | 36"   | \$ 194,008.00                 | 11/1/2022                    | 11/1/2023               |
| IOC-N Storm Lining (FAW Job #10852-20-1) Ph 1  | Indianapolis, IN     | Rolls Royce Corporation, Indianapolis                    | 1,275               | 54"  | 54"   | \$ 760,975.00                 | 9/11/2023                    | 11/1/2023               |
| 315-23 Liner Pipe/Cured-In-Pipe-Pipe (CIPP)/Joint Seal Gation (PO 840233) (CRA-30-15-24) | Gallion, OH          | Ohio Department of Transportation                        | 163                 | 36"  | 36"   | \$ 85,471.00                  | 7/15/2023                    | 10/31/2023              |
| 315-23 Liner Pipe/Cured-In-Pipe-Pipe (CIPP)/Joint Seal Loran (PO 840323) (LOB-460-1.131) | North Ridgeville, OH | Ohio Department of Transportation                        | 210                 | 36"  | 36"   | \$ 114,950.00                 | 7/15/2023                    | 10/31/2023              |
| 315-23 Liner Pipe/Cured-In-Pipe-Pipe (CIPP)/Joint Seal Erie (PO 840243) (ER-2-18-289     | Huron, OH            | Ohio Department of Transportation                        | 710                 | 42"  | 42"   | \$ 407,278.00                 | 7/15/2023                    | 10/31/2023              |
| E7P32-SR 682-Resurfacing Pinellas County FPN 441652                                      | St. Petersburg, FL   | Florida Department of Transportation                     | 2,862               | 15"  | 36"   | \$ 410,260.00                 | 9/29/2023                    | 10/31/2023              |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name   | Location              | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Start) |
|--|-----------------------|---|---------------------|--|---|-------------------------------|------------------------------|-------------------------|
| Job Corps EDA Sanitary Sewer - Contract 2-2022                                     | Morganfield, KY       | Union County/Fiscal Court/City of Morganfield, KY     | 27,546              | 6"   | 8"  | \$ 1,086,156.00               | 4/3/2023                     | 10/31/2023              |
| Sanitary Sewer Rehabilitation by COPP (PID 0013333)                                | Seminole, FL          | Pineellas County, FL - Public Works Department        | 62,716              | 8"   | 15"   | \$ 2,771,079.25               | 8/1/2022                     | 10/31/2023              |
| Brady Square Phase 2 Sewer Rehab ISL 2402 (Contract:18000016079)                   | Richmond, VA          | City of Richmond, VA - Department of Public Utilities | 600                 | 12"  | 12"   | \$ 56,951.93                  | 8/29/2023                    | 10/29/2023              |
| Area E, Area G & Interceptor CIPP Lining   | Calowell, OH          | Village of Calowell, OH                               | 3,438               | 8"   | 18"   | \$ 278,566.00                 | 9/19/2023                    | 10/27/2023              |
| Spread Eagle Mt. Storm Sewer Lining - ARPA (Jetico Project 05-69-34-4015)          | Littleton, CO         | Jefferson County, CO                                  | 1,772               | 18"  | 36"   | \$ 446,108.00                 | 6/30/2023                    | 10/27/2023              |
| 2023 Wastewater & Stormwater Lining Project  | Jasper, IN            | City of Jasper, IN - Wastewater Department            | 1,994               | 8"   | 30"   | \$ 274,390.00                 | 9/25/2023                    | 10/25/2023              |
| Mini Basin 34A1 Sewer Rehab and Replacement  | Knowville, TN         | Knowville Utilities Board (KUB)                       | 6,300               | 8"   | 8"  | \$ 478,950.00                 | 9/11/2023                    | 10/23/2023              |
| Contract:1183154; PN7511C (Central) Sewer Main Lining Program - Area 3 - 12a I-EPA | Chicago, IL           | City of Chicago, IL - Department of Water Management  | 5,200               | 54"  | 54"   | \$ 3,158,959.85               | 4/10/2023                    | 10/22/2023              |
| North Street Sanitary Inceptor Rehabilitation                                      | Fremont, OH           | City of Fremont, OH                                   | 11,639              | 18"  | 36"   | \$ 3,989,959.00               | 6/15/2023                    | 10/21/2023              |
| Lake Barkley Waste Water Infrastructure  | Cantiz, KY            | State of Kentucky                                     | 2,164               | 6"   | 10"   | \$ 195,446.00                 | 9/25/2023                    | 10/16/2023              |
| Sanitary Sewer Lining  | Village of Maybes, MI | Monroe County, MI - Drain Commissioner                | 1,200               | 12"  | 18"   | \$ 101,500.00                 | 8/10/2023                    | 10/15/2023              |
| Storm Drain Lining Replacement 0584-001  | Fernandina Beach, FL  | Amelia Island Plantation Community Associate          | 1,312               | 15"  | 24"   | \$ 245,415.00                 | 9/25/2023                    | 10/15/2023              |
| Cured-In-Place Pipe Lining 18" Emergency (PO-362474) DOT 31524-8                   | Powell, OH            | Ohio Department of Transportation                     | 66                  | 18"  | 18"   | \$ 23,784.00                  | 10/2/2023                    | 10/6/2023               |
| B-4257-B Small Structure Pipe Lining on I-65 & I-465                               | Indianapolis, IN      | Indiana Department of Transportation                  | 165                 | 36"  | 36"   | \$ 79,200.00                  | 1/1/2023                     | 10/1/2023               |
| 2023 Stormwater Pipe Rehabilitation - CIPP Lining Method                           | Peachtree City, GA    | City of Peachtree City, GA                            | 9,403               | 15"  | 36"   | \$ 1,082,818.00               | 6/1/2023                     | 10/1/2023               |
| R-43168-B Small Structure Pipe Lining along I-469 & SR 930                         | New Haven, IN         | Indiana Department of Transportation                  | 3,363               | 42"  | 90"   | \$ 5,743,950.00               | 1/1/2023                     | 10/1/2023               |
| PO-220378 Cronwell Dr  | Terpon Springs, FL    | City of Terpon Springs, FL                            | 224                 | 15"  | 15"   | \$ 20,778.00                  | 2/27/2023                    | 9/30/2023               |
| 24-Inch BCCMP Lining Project   | Palm Bay, FL          | Bridgewater HOA                                       | 214                 | 24"  | 24"   | \$ 41,552.00                  | 2/27/2023                    | 9/30/2023               |
| Baldwin Park Construction Package 2-1 (Biddle Way & Derran Ln)                     | Orlando, FL           | Urban Orlando Community Development District, FL      | 289                 | 24"  | 24"   | \$ 55,992.00                  | 6/30/2023                    | 9/30/2023               |
| Storm Drain Lining #450-22-01  | Wilton Manors, FL     | City of Wilton Manors, FL                             | 784                 | 15"  | 30"   | \$ 125,554.50                 | 1/3/2023                     | 9/30/2023               |
| 2023 Stormwater Pipe Rehabilitation  | Holly Hill, FL        | City of Holly Hill, FL                                | 1,424               | 12"  | 24"   | \$ 158,798.00                 | 5/15/2023                    | 9/30/2023               |
| CIPP Pipe Re-Lining 22-513 (PO-80264)  | Cocoa, FL             | City of Cocoa, FL - Public Works Department           | 1,171               | 15"  | 36"   | \$ 158,789.25                 | 12/12/2022                   | 9/30/2023               |
| SW Emergency Pipe Lining Repairs (PO 23-000765)                                    | Tequesta, FL          | Village of Tequesta, FL                               | 797                 | 18"  | 48"   | \$ 217,188.00                 | 3/6/2023                     | 9/30/2023               |
| Chancellor Drive - (TC0306422) Y20-1050-R2   | Orlando, FL           | Orange County, FL - Roads and Drainage                | 902                 | 54"  | 54"   | \$ 346,556.00                 | 5/15/2023                    | 9/30/2023               |
| Areas ABDE CIPP Lining (PO 230842)   | Margate, FL           | City of Margate, FL - Public Works Department         | 2,302               | 15"  | 36"   | \$ 365,760.00                 | 3/27/2023                    | 9/30/2023               |
| Cured-In-Place Pipe (CIPP) Lining in Various Stormwater Pipes Citywide             | North Lauderdale, FL  | City of North Lauderdale, FL - Public Works           | 2,917               | 15"  | 36"   | \$ 462,149.00                 | 8/17/2023                    | 9/30/2023               |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location              | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|---|-----------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| FY2023 Rehab  | Allamonte Springs, FL | City of Allamonte Springs, FL                        | 23,182              | 8"   | 15"   | \$ 497,190.00                 | 12/19/2022                   | 9/30/2023                |
| Countywide Pipe and Manhole Lining, Renewal & Rehabilitation 21-MCC-GRA-13180 TO #1           | St. Augustine, FL     | St. Johns County, FL                                 | 2,445               | 18"  | 54"   | \$ 559,854.00                 | 7/10/2023                    | 9/30/2023                |
| As Needed Install CIPP Lining for Sanitary Wastewater Infrastructure Assets (23-0270)         | Jupiter, FL           | Lovehatchee River District                           | 25,514              | 8"   | 12"   | \$ 1,125,000.00               | 1/3/2023                     | 9/30/2023                |
| FY 23 Lining Project (PB Polk County 20-577)  | Palm Bay, FL          | City of Palm Bay, FL - Public Works                  | 2,496               | 15"  | 72"   | \$ 1,161,395.00               | 3/17/2023                    | 9/30/2023                |
| Albany Pipe Rehabilitation - 2021-1443-06   | Albany, GA            | City of Albany, GA                                   | 9,930               | 30"  | 30"   | \$ 6,940,470.00               | 5/1/2023                     | 9/30/2023                |
| R-44156-B Small Structure Replacement & Pipe Lining (8528378)                                 | La Porte, IN          | Indiana Department Of Transportation                 | 81                  | 72"  | 72"   | \$ 102,655.00                 | 7/10/2023                    | 9/29/2023                |
| SL - 2342 Station Access Sewer Rehabilitation Rev (Contract: 18000016079)                     | Richmond, VA          | City of Richmond, VA - Department Public Utilities   | 851                 | 8"   | 8"  | \$ 129,214.92                 | 8/1/2023                     | 9/15/2023                |
| Contract:132635; PN751D (South) Sewer Main Lining Program - Area 4 - 11a IEPA                 | Chicago, IL           | City of Chicago, IL - Department of Water Management | 13,736              | 12"  | 54"   | \$ 3,349,228.98               | 9/28/2023                    | 9/12/2023                |
| R-40537-A Small Structure Pipe Lining   | Cayuga, IN            | Indiana Department Of Transportation                 | 93                  | 48"  | 60"   | \$ 116,450.00                 | 7/1/2023                     | 9/9/2023                 |
| Turtle Creek Flood Station CIPP   | Carleisle, IN         | Sullivan County Highway Department, IN               | 190                 | 36"  | 36"   | \$ 142,500.00                 | 9/5/2023                     | 9/9/2023                 |
| CIPP Lining of Sanitary Sewer Segments 2022-Release 1 Grid2968 (Contract 22-0006-UT)          | Clearwater, FL        | City of Clearwater, FL                               | 9,409               | 8"   | 12"   | \$ 393,507.00                 | 5/3/2023                     | 9/4/2023                 |
| 6th Street Lining Project   | Fort Meade, FL        | City of Fort Meade, FL                               | 424                 | 12"  | 12"   | \$ 40,528.00                  | 7/5/2023                     | 9/1/2023                 |
| OSU Cannon Drive BP #6 Mirror Lake Storm Sewer (2422-215)                                     | Columbus, OH          | The Ohio State University                            | 243                 | 24"  | 24"   | \$ 54,189.00                  | 5/8/2023                     | 9/1/2023                 |
| KYTC Boone 221309 - Call 105 STP 8201 (001) Mineola Pike (KY 3076)                            | Eranger, KY           | Kentucky Transportation Cabinet                      | 248                 | 54"  | 54"   | \$ 110,960.00                 | 5/25/2023                    | 9/1/2023                 |
| R-4145F-A Small Structure, New & Pipe Lining  | Bourbon, IN           | Indiana Department Of Transportation                 | 299                 | 42"  | 48"   | \$ 161,374.50                 | 5/8/2023                     | 9/1/2023                 |
| Storm 2023 (PO 2303269)   | Bradenton, FL         | City of Bradenton, FL                                | 601                 | 36"  | 42"   | \$ 137,716.00                 | 5/1/2023                     | 8/31/2023                |
| Mull Avenue Sewer Improvements (PO 22041-D00)   | Akron, OH             | City of Akron, OH                                    | 2,184               | 10"  | 18"   | \$ 217,063.00                 | 8/1/2022                     | 8/31/2023                |
| Sewer Line at Clair Street (PO BL19598)   | Portsmouth, OH        | City of Portsmouth, OH                               | 335                 | 18"  | 18"   | \$ 37,520.00                  | 5/2/2023                     | 8/30/2023                |
| West Side Transmission Main - Alien Avenue SE Sanitary Sewer Replacement (20230726-HMK-LINER) | Akron, OH             | City of Akron, OH                                    | 332                 | 30"  | 30"   | \$ 89,450.00                  | 8/23/2023                    | 8/30/2023                |
| Contract:132516; PN751A (Far North) Sewer Main Lining Program - Area 1 - CHare Sewer Lining   | Chicago, IL           | City of Chicago, IL - Dept. of Aviation              | 4,162               | 10"  | 12"   | \$ 234,036.62                 | 4/3/2023                     | 8/30/2023                |
| Pierce St. Outfall Sanitary Sewer Rehabilitation  | Lakewood, CO          | Lakewood Water & Sanitation District, CO             | 5,077               | 8"   | 10"   | \$ 360,550.00                 | 5/1/2023                     | 8/29/2023                |
| Contract:1183152; PN751B (North) Sewer Main Lining Program - Area 2 - 10a IEPA                | Chicago, IL           | City of Chicago, IL - Department of Water Management | 17,323              | 12"  | 36"   | \$ 3,524,613.04               | 2/26/2023                    | 8/20/2023                |
| IU Project - 20200494 - BU0008 Multi-Building Storm-Sewer Clean/Televise/Repairs              | Bloomington, IN       | Indiana University Trustees                          | 679                 | 12"  | 24"   | \$ 167,646.00                 | 8/1/2023                     | 8/15/2023                |
| Storm Sewer Sijp Lining Rehabilitation Y20-1050-R2  | Orlando, FL           | Orange County, FL - Roads and Drainage               | 1,357               | 15"  | 36"   | \$ 181,100.00                 | 4/13/2022                    | 8/11/2023                |
| Contract:132636; PN7511E (Far South) Sewer Main Lining Program - Area 5 - 08a IEPA            | Chicago, IL           | City of Chicago, IL - Department of Water Management | 15,862              | 12"  | 48"   | \$ 3,392,727.19               | 8/17/2022                    | 8/9/2023                 |
| Storm CIPP - F2350984   | Gastonia, NC          | The Lubrizol Corporation                             | 184                 | 36"  | 42"   | \$ 249,999.23                 | 8/1/2023                     | 8/7/2023                 |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location            | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|---|---------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Contract 1183154- PN7511C (Central) Sewer Main Lining Program - Area 3 - 11a IEPA           | Chicago, IL         | City of Chicago, IL - Department of Water Management | 13,240              | 12"  | 48"   | \$ 2,872,345.16               | 2/28/2023                    | 8/7/2023                 |
| ISL-2325 R1 - Kelghy Road Storm Sewer Rehabilitation (Contract 18000016079)                 | Richmond, VA        | City of Richmond, VA - Department Public Utilities   | 355                 | 21"  | 21"   | \$ 49,189.49                  | 6/1/2023                     | 8/2/2023                 |
| ISL 2330 R1 - 2500 BLK Courland Ave Sewer Rehabilitation (Contract 18000016079)             | Richmond, VA        | City of Richmond, VA - Department Public Utilities   | 1,100               | 12"  | 12"   | \$ 326,456.20                 | 6/1/2023                     | 8/2/2023                 |
| Mountain View Road Stormwater Project   | Shelville, GA       | City of Shelville, GA                                | 84                  | 30"  | 30"   | \$ 14,500.00                  | 4/5/2023                     | 8/1/2023                 |
| 2023 Sustainable Sewer Solutions  | Upper Arlington, OH | City of Upper Arlington, OH                          | 4,590               | 8"   | 10"   | \$ 143,071.10                 | 5/9/2022                     | 8/1/2023                 |
| Storm Sewer Cured In Place Pipelining 167-0513-CP(J) (PO 446712)                            | St. Petersburg, FL  | Pineellas County, FL - Public Works Department       | 4,377               | 8"   | 18"   | \$ 219,506.00                 | 8/16/2021                    | 8/1/2023                 |
| 2022 Sustainable Sewer Solutions  | Upper Arlington, OH | City of Upper Arlington, OH                          | 5,943               | 8"   | 15"   | \$ 263,519.70                 | 5/9/2022                     | 6/1/2023                 |
| Sanitary Sewer Rehab 2023 2024  | Swartz Creek, MI    | City of Swartz Creek                                 | 10,689              | 8"   | 15"   | \$ 648,992.00                 | 4/10/2023                    | 8/1/2023                 |
| Westwinds & Crosswinds Drive Bridge Replacement (PID700A and 702A)                          | Palm Harbor, FL     | Pineellas County, FL - Public Works Department       | 135                 | 8"   | 8"  | \$ 27,185.00                  | 7/10/2023                    | 7/31/2023                |
| 2023 City of Perry Sewer Lining   | Perry, MI           | City of Perry, MI                                    | 670                 | 8"   | 8"  | \$ 35,845.00                  | 6/19/2023                    | 7/31/2023                |
| Main Street CIPP (PO 33436)   | Kendallville, IN    | City of Kendallville, IN                             | 683                 | 10"  | 12"   | \$ 36,250.00                  | 10/20/2022                   | 7/31/2023                |
| R-42568 - A Small Structures & Drains Construction  | Batesville, IN      | Indiana Department Of Transportation                 | 126                 | 36"  | 36"   | \$ 63,000.00                  | 6/1/2023                     | 7/31/2023                |
| Woods End Lane Phase 2  | Charlotte, NC       | City of Charlotte, NC - Storm Water Division         | 60                  | 72"  | 72"   | \$ 77,400.00                  | 7/17/2023                    | 7/31/2023                |
| R-41467 - A Small Structure Pipe Lining   | Muncie, IN          | Indiana Department Of Transportation                 | 152                 | 54"  | 54"   | \$ 102,640.00                 | 5/15/2023                    | 7/31/2023                |
| 8" CIPP of 1882 LF in Various locations   | Greenville, NC      | City of Greenville, NC - Utilities                   | 1,882               | 8"   | 8"  | \$ 107,274.00                 | 6/12/2023                    | 7/31/2023                |
| 2023 Shortline Sewer Rehabilitation & Replacement   | Knoxville, TN       | Knoxville Utilities Board (KUB)                      | 2,279               | 8"   | 10"   | \$ 165,195.00                 | 4/1/2023                     | 7/31/2023                |
| GM Bay City SW Infrastructure Rehabilitation  | Bay City, MI        | General Motors, LLC                                  | 250                 | 42"  | 42"   | \$ 298,451.00                 | 5/1/2023                     | 7/31/2023                |
| FY2023 Stormwater Pipe Rehabilitation Project PO 23-1478 (PB - St. Johns #21-MCC-GRA-13190) | Seminole, FL        | City of Seminole, FL - Public Works Department       | 2,663               | 15"  | 36"   | \$ 321,763.50                 | 6/1/2023                     | 7/31/2023                |
| 2022 8-inch to 12-inch CIPP Lining Project (802213721_001)                                  | Roxborough, CO      | Roxborough Park Metropolitan District, CO            | 16,561              | 8"   | 12"   | \$ 749,669.00                 | 1/2/2022                     | 7/31/2023                |
| Overlook Apartments B' CIPP   | Bloomington, IN     | Bloomington Overlook Apartment                       | 265                 | 9"   | 8"  | \$ 36,625.00                  | 7/20/2023                    | 7/30/2023                |
| R-41496-A Intersection Improvement and Small Structure Pipe Lining - Project 170269600573   | Muncie, IN          | Indiana Department Of Transportation                 | 210                 | 48"  | 48"   | \$ 127,050.00                 | 6/26/2023                    | 7/30/2023                |
| R-41485-A Small Structure Replacement (2569)  | Various, IN         | Indiana Department Of Transportation                 | 112                 | 48"  | 48"   | \$ 102,800.00                 | 5/15/2023                    | 7/29/2023                |
| Sewer Lining 2023 (PO 2023-0137)  | Chesterton, IN      | Town of Chesterton Utility                           | 1,135               | 15"  | 15"   | \$ 129,310.00                 | 7/10/2023                    | 7/28/2023                |
| R-41422-A Small Structure Pipe Lining, Small Structure Replacement                          | Leavenworth, IN     | Indiana Department Of Transportation                 | 329                 | 48"  | 48"   | \$ 160,000.00                 | 6/12/2023                    | 7/28/2023                |
| Storm Pipe Rehabilitation - 5440 Claire Rose Lane   | Atlanta, GA         | Tiller Walk HOA                                      | 129                 | 18"  | 18"   | \$ 76,665.00                  | 5/7/2023                     | 7/25/2023                |
| CIPP Lining Project 2023  | Bedford, IN         | City of Bedford, IN                                  | 7,975               | 6"   | 12"   | \$ 349,539.00                 | 6/19/2023                    | 7/24/2023                |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location                           | Owner Name   | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (N/P) Date | Completion Date (Sorted) |
|--|------------------------------------|--|----------------------------|--|---|-------------------------------|------------------------------|--------------------------|
| 2022 CIPP Pkg 1 - Small and Medium Diameter (WO 77055)   | Fort Wayne, IN                     | City of Fort Wayne, IN - Utilities                   | 40,888                     | 8"   | 36"   | \$ 4,352,887.00               | 6/29/2022                    | 7/23/2023                |
| 2022 Sewer Rehab (LUB2022SEW)  | Loudon, TN                         | City of Loudon, TN - Utilities                       | 6,915                      | 8"   | 15"   | \$ 484,105.00                 | 6/5/2023                     | 7/10/2023                |
| McCormick's Creek State Park Sewer System Improvements Division "B" - Sanitary System Rehabilitation | Spencer, IN                        | Town of Spencer, IN                                  | 14,106                     | 8"   | 10"   | \$ 1,076,971.00               | 9/19/2022                    | 7/6/2023                 |
| Sewer Clay Pipeline Structural Lining Using CIPP Technology 22-UJ041 (PO 221724)                     | Miramar, FL                        | City of Miramar, FL                                  | 315                        | 8"   | 8"  | \$ 14,375.00                  | 7/1/2022                     | 7/1/2023                 |
| Murphy USA New Build - 4950 E Evans Ave. - 022004-21-1800  | Denver, CO                         | Murphy USA   | 140                        | 12"  | 12"   | \$ 24,760.00                  | 5/22/2023                    | 6/30/2023                |
| Village of Franklin As-Needed Construction Services and Enclosed Storm Sewer Rehabilitation          | Franklin, MI                       | Village of Franklin, MI                              | 805                        | 6"   | 15"   | \$ 74,545.00                  | 2/27/2023                    | 6/30/2023                |
| Central Avenue Pike Sewer Replacement  | Knoxville, TN                      | Knoxville Utilities Board (KUB)                      | 270                        | 20"  | 20"   | \$ 92,805.00                  | 6/26/2023                    | 6/30/2023                |
| FY23 CMOM Infrastructure Rehabilitation Program  | Louisville, KY                     | Louisville Metropolitan Sanitation District, KY      | 230                        | 30"  | 30"   | \$ 106,950.00                 | 6/1/2023                     | 6/30/2023                |
| 2022 Infrastructure Maintenance and Rehabilitation Services - As Needed Services                     | Charter Township of Northville, MI | Charter Township of Northville, MI                   | 6,608                      | 8"   | 12"   | \$ 315,054.00                 | 11/1/2022                    | 6/30/2023                |
| FY 23 Phase 1 Lining (TO PB23-02)  | Panama City, FL                    | Bay County, FL - Department of Water & Sewer         | 1,626                      | 15"  | 48"   | \$ 533,547.00                 | 5/30/2023                    | 6/30/2023                |
| Sewer System Maintenance Services (as needed)  | Bay City, MI                       | City of Bay City, MI                                 | 13,557                     | 8"   | 30"   | \$ 1,112,150.00               | 11/1/2022                    | 6/30/2023                |
| 21-096 Sewer Relining  | Flint, MI                          | City of Flint, MI                                    | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | \$ 2,300,000.00               | 2/17/2020                    | 6/30/2023                |
| R-40793-A Pavement Replacement (30230973036927)  | Angola, IN                         | Indiana Department Of Transportation                 | 130                        | 48"  | 48"   | \$ 93,730.00                  | 6/5/2023                     | 6/28/2023                |
| Contract 132516: RN7511A (Far North) Sewer Main Lining Program - Area 1 - 11a IEPA                   | Chicago, IL                        | City of Chicago, IL - Department of Water Management | 2,085                      | 12"  | 15"   | \$ 412,085.84                 | 4/27/2023                    | 6/26/2023                |
| 2022 Wastewater CIPP Lining Project  | Jasper, IN                         | City of Jasper, IN - Wastewater Department           | 3,260                      | 8"   | 12"   | \$ 139,190.00                 | 6/5/2023                     | 6/23/2023                |
| Contract 132516: RN7511A (Far North) Sewer Main Lining Program - Area 1 - 10a IEPA                   | Chicago, IL                        | City of Chicago, IL - Department of Water Management | 16,404                     | 10"  | 36"   | \$ 2,956,722.78               | 1/13/2023                    | 6/21/2023                |
| OIP 91 Sanitary Sewer Trenchless Lining (B1.4-23)  | Concord, NH                        | City of Concord, NH                                  | 5,474                      | 8"   | 24"   | \$ 320,460.00                 | 3/3/2023                     | 6/15/2023                |
| Contract 202003956 - Waste Water Rehabilitation Program - Parent Contract - 1st Extension            | Colorado Springs, CO               | Colorado Springs Utilities, CO (CSU)                 | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | TBD - See Associated Projects | 6/16/2022                    | 6/15/2023                |
| Rolling Hills Subdivision Gravity Sewer Lift Station and Force main Project: #267-0-001              | Loxahatchee, FL                    | Loxahatchee River District                           | 3,000                      | 8"   | 8"  | \$ 130,500.00                 | 6/8/2022                     | 6/8/2023                 |
| 18th & Broadway 24" Emergency  | Louisville, KY                     | City of Louisville, KY                               | 225                        | 24"  | 24"   | \$ 91,800.00                  | 6/1/2023                     | 6/3/2023                 |
| FY 23 Oak Road Project (49RR06025)   | Westfield, IN                      | Citizens Energy Group (CEG)                          | 5,014                      | 18"  | 21"   | \$ 1,443,800.00               | 3/20/2023                    | 6/2/2023                 |
| Hitch & Peters - Large Diameter Sewer Lining   | Evansville, IN                     | City of Evansville, IN - Water & Sewer Utility       | 4,977                      | 15"  | 21"   | \$ 846,827.75                 | 1/25/2023                    | 6/1/2023                 |
| Michigan Medicine Courtyard Phase 2 P-00018073   | Ann Arbor, MI                      | The Regents of the University of Michigan-Medical    | 135                        | 10"  | 21"   | \$ 56,750.00                  | 4/10/2023                    | 5/31/2023                |
| High Manor Neighborhood (job setup says 5,000 LF)  | Evansville, IN                     | Citizens Energy Group (CEG)                          | 93                         | 48"  | 54"   | \$ 791,071.00                 | 1/24/2023                    | 5/30/2023                |
| Lincoln/Chambers Pipe Repair Project SP 2022-013 (PO2022460)   | Parker, CO                         | Board of Commissioners of the County of Douglas, CO  | 326                        | 18"  | 60"   | \$ 235,758.00                 | 11/7/2022                    | 5/23/2023                |
| Acres Green Pipe Repair Project SP 2022-012  | Castle Rock, CO                    | Board of Commissioners of the County of Douglas, CO  | 640                        | 18"  | 18"   | \$ 287,029.00                 | 1/9/2023                     | 5/23/2023                |



**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**

| Project Name   | Location           | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|--|--------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| 2021 CDBE Sanitary Sewer Rehab and Flow Meter Replacements   | Spring City, TN    | Town of Spring City, TN   | 125                 | 10"  | 10"   | \$ 30,500.00                  | 5/15/2023                    | 5/17/2023                |
| Steinmeier Dr Emergency CIPP   | Indianapolis, IN   | Citizens Energy Group (CEG)   | 398                 | 10"  | 10"   | \$ 24,890.00                  | 4/27/2023                    | 5/15/2023                |
| 900 South Reconstruction, 300 West to 500 East, PH 1   | Salt Lake City, UT | Salt Lake City Corporation - Community & Neighbormoods Engineering Division | 260                 | 8"   | 8"  | \$ 36,500.00                  | 9/1/2021                     | 9/9/2023                 |
| 300 West Reconstruction, 2100 South to 900 South - (1124042 - 316202)  | Salt Lake City, UT | Salt Lake City Corporation, UT  | 8,156               | 8"   | 21"   | \$ 500,000.00                 | 7/17/2021                    | 9/9/2023                 |
| Mitchell Street Shortline Sewer Rehabilitation & Replacement   | Knoxville, TN      | Knoxville Utilities Board (KUB)   | 5,717               | 8"   | 12"   | \$ 311,487.75                 | 1/23/2023                    | 5/1/2023                 |
| 36-23 Waste Water Infrastructure Upgrade Ph. 1, KY Derm Village Slate Resort Park  | Gilbertsville, KY  | State of Kentucky Department of Facilities                                  | 7,879               | 8"   | 8"  | \$ 386,071.00                 | 1/27/2023                    | 5/1/2023                 |
| Lower Northside Interceptor Lining (2022.1031, CCC Inliner - 22220)  | Akron, OH          | City of Akron, OH - Department of Public Service                            | 6,421               | 36"  | 48"   | \$ 2,755,379.00               | 1/25/2023                    | 5/1/2023                 |
| 2023 Storm System Improvements   | Anderson, SC       | City of Anderson, SC  | 545                 | 18"  | 24"   | \$ 457,050.00                 | 2/26/2023                    | 4/28/2023                |
| Contract 1132636; PN7511E (Far South) Sewer Main Lining Program - Area 5 - 10a IEPA  | Chicago, IL        | City of Chicago, IL - Department of Water Management                        | 8,454               | 12"  | 54"   | \$ 1,941,267.57               | 11/23/2022                   | 4/27/2023                |
| Dustman Interceptor (WW Project 3)   | Buffton, IN        | City of Buffton, IN   | 1,285               | 18"  | 36"   | \$ 196,945.00                 | 8/1/2022                     | 4/18/2023                |
| CI 30-Inch Storm Lining (PO23056833)   | Bradenton, FL      | City of Bradenton, FL   | 8,051               | 8"   | 18"   | \$ 481,170.26                 | 1/17/2023                    | 4/17/2023                |
| SC2, SC5 and S. Ouray Way Sanitary Sewer Upgrades Project  | Aurora, CO         | City of Aurora, CO - Water  | 1,361               | 8"   | 8"  | \$ 58,222.00                  | 5/1/2022                     | 4/14/2023                |
| Contract 1183152; PN7511B (North) Sewer Main Lining Program - Area 2 - 9a IEPA   | Chicago, IL        | City of Chicago, IL - Department of Water Management                        | 7,443               | 12"  | 36"   | \$ 1,506,157.19               | 11/15/2022                   | 4/11/2023                |
| C204633 Future I-74 (Winston-Salem Northern Beltway)   | Winston Salem, NC  | North Carolina Dept of Transportation                                       | 1,609               | 8"   | 16"   | \$ 147,926.00                 | 11/1/2022                    | 4/1/2023                 |
| CIPP Lining PO 1162  | West Jefferson, NC | Town of West Jefferson, NC  | 1,596               | 8"   | 8"  | \$ 164,794.00                 | 10/22/2022                   | 4/1/2023                 |
| Watermain Lining US-23 PO 2023-00045463  | Flint, MI          | Genesee County, MI - Drain Commissioner Water & Waste Services              | 280                 | 12"  | 12"   | \$ 215,000.00                 | 2/10/2023                    | 4/1/2023                 |
| R-41-41-A Small Structure Pipe Lining along SR 60 & SR 450   | Shoals, IN         | Indiana Department of Transportation  | 260                 | 90"  | 90"   | \$ 480,100.00                 | 11/15/2022                   | 4/1/2023                 |
| Red Bank Sewer Basins 5,6 & 7 Rehabilitation Project   | Chattanooga, TN    | Hamilton County, TN - Water & Wastewater Treatment Authority                | 9,370               | 6"   | 15"   | \$ 574,755.00                 | 1/24/2023                    | 4/1/2023                 |
| 2022 Sewer Improvements  | Bexley, OH         | City of Bexley, OH  | 6,404               | 8"   | 21"   | \$ 631,196.50                 | 1/24/2023                    | 4/1/2023                 |
| Greenfield Lining Project PO 06351   | Bay City, MI       | Bay County, MI  | 1,430               | 8"   | 8"  | \$ 72,215.00                  | 12/16/2022                   | 3/31/2023                |
| 2023 CIPP Lining (Pos 2300766, 2300903, & 2211122)   | Bradenton, FL      | City of Bradenton, FL   | 6,907               | 8"   | 10"   | \$ 284,280.97                 | 11/1/2022                    | 3/31/2023                |
| 17-157 CIPP Lining Project (PO 23201488-00)  | Wallingford, CT    | Town of Wallingford, CT - Department of Public Works                        | 216                 | 12"  | 12"   | \$ 10,912.00                  | 2/23/2023                    | 3/23/2023                |
| Public Sanitary Lift Station and Force Main Improvements for Alton Place   | Hilliard, OH       | Alton Place LLC   | 515                 | 24"  | 24"   | \$ 109,695.00                 | 1/4/2023                     | 3/23/2023                |
| Assignment (SU-2313; S1-1-02 Sewer Rehabilitation Annual Sewer Inspection & Rehabilitation Services - Cured In Place Pipe (CIPP) Contract 138000016079 | Richmond, VA       | City of Richmond, VA - Department Public Utilities                          | 381                 | 12"  | 12"   | \$ 996,170.00                 | 9/22/2022                    | 3/22/2023                |
| Contract 1326335; PN7511D (South) Sewer Main Lining Program - Area 4 - 3a IEPA   | Chicago, IL        | City of Chicago, IL - Department of Water Management                        | 7,146               | 12"  | 36"   | \$ 1,158,978.86               | 10/17/2022                   | 3/21/2023                |
| Contract 1183152; PN7511B (North) Sewer Main Lining Program - Area 2 - 6a IEPA   | Chicago, IL        | City of Chicago, IL - Department of Water Management                        | 13,530              | 10"  | 36"   | \$ 2,490,998.43               | 9/22/2022                    | 3/16/2023                |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location              | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notices to Proceed (NTP) Date | Completion Date (Sorted) |
|--|-----------------------|--|---------------------|--|---|-------------------------------|-------------------------------|--------------------------|
| Contract 132516: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 8a IEPA  | Chicago, IL           | City of Chicago, IL - Department of Water Management | 15,877              | 12"  | 36"   | \$ 2,510,201.16               | 9/22/2022                     | 3/16/2023                |
| Contract 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 8a IEPA   | Chicago, IL           | City of Chicago, IL - Department of Water Management | 7,365               | 12"  | 36"   | \$ 1,495,091.20               | 10/7/2022                     | 3/11/2023                |
| Contract 132636: PN7511E (Far South) Sewer Main Lining Program - Area 5 - 09a IEPA   | Chicago, IL           | City of Chicago, IL - Department of Water Management | 12,113              | 12"  | 36"   | \$ 2,337,906.88               | 9/15/2022                     | 3/9/2023                 |
| Contract: 4400010426: Sewer Rehabilitation Contract - Initial Term - Parent Contract and Work Orders                                 | Fairfax, VA           | Fairfax County, VA - Public Works                    | 28,724              | 8"   | 16"   | \$ 1,656,589.00               | 3/8/2021                      | 3/7/2023                 |
| Contract 132516: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 8a IEPA  | Chicago, IL           | City of Chicago, IL - Department of Water Management | 4,987               | 12"  | 36"   | \$ 1,040,080.81               | 11/9/2022                     | 3/2/2023                 |
| North Ohio Street Reconstruction   | Greenville, OH        | City of Greenville, OH                               | 1,566               | 12"  | 24"   | \$ 146,832.00                 | 1/11/2023                     | 3/1/2023                 |
| Marabar Heights Sanitary Rehabilitation 2022   | Reynoldsburg, OH      | City of Reynoldsburg, OH                             | 6,750               | 8"   | 18"   | \$ 563,049.75                 | 10/1/2022                     | 3/1/2023                 |
| Stormwater Repair and Improvement FY22-E (TK22150385)  | Charlotte, NC         | City of Charlotte, NC - Storm Water Division         | 994                 | 15"  | 18"   | \$ 122,100.00                 | 10/22/2022                    | 2/10/2023                |
| GL 2225 SJ-01-04 Sewer Rehabilitation Phase 1, Part A (Contract: 18000016079)  | Richmond, VA          | City of Richmond, VA - Department Public Utilities   | 5,831               | 8"   | 30"   | \$ 1,721,350.83               | 6/13/2022                     | 2/8/2023                 |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 8a IEPA  | Chicago, IL           | City of Chicago, IL - Department of Water Management | 17,134              | 12"  | 36"   | \$ 2,881,172.26               | 8/17/2022                     | 2/8/2023                 |
| Pipe Lining for Road Rehab Phase 2 (TO - PS 22-03) (PB on Polk County 20-577)  | Panama City, FL       | Bay County, FL - Road and Bridges                    | 2,167               | 18"  | 48"   | \$ 387,985.00                 | 2/7/2022                      | 2/7/2023                 |
| RFP-2019-0467 - Sanitary Sewer, Manhole and Lift Station Wet Well Rehabilitation (PO 080684 & 080658)                                | Casselberry, FL       | City of Casselberry, FL                              | 7,533               | 8"   | 10"   | \$ 299,951.00                 | 5/31/2022                     | 2/5/2023                 |
| Sewer Service Replacement - Atlantic Avenue  | Knoxville, TN         | Knoxville Utilities Board (KUB)                      | 300                 | 8"   | 8"  | \$ 32,275.00                  | 1/27/2023                     | 2/1/2023                 |
| 2022 Re.1 - Storm Line Rehabilitation Cleaning & Video (IFB20-0588)  | Orlando, FL           | City of Orlando, FL - Water Reclamation Division     | 1,296               | 15"  | 24"   | \$ 213,244.78                 | 2/1/2022                      | 2/1/2023                 |
| 22-0005 UT-2023 Sewer Point Repairs and Improvements Project (Re1)   | Cleawater, FL         | City of Cleawater, FL                                | 8,475               | 8"   | 8"  | \$ 294,585.76                 | 11/1/2022                     | 2/1/2023                 |
| Sanitary Sewer Rehabilitation Project - Trunk Sewer & Misc. Lateral Improvements   | Oregon, OH            | City of Oregon, OH                                   | 3,990               | 8"   | 24"   | \$ 311,232.00                 | 1/4/2023                      | 2/1/2023                 |
| 2022-32 Sewer Rehabilitation - Hobston Grove 42IN Sewer Line   | Bowling Green, KY     | Bowling Green, KY - Municipal Utility                | 1,200               | 42"  | 42"   | \$ 717,800.00                 | 12/15/2022                    | 2/1/2023                 |
| Sewer Repair Conroy Windermere Rd (PO 28019)   | Windermere, FL        | Summit Broadband                                     | 204                 | 24"  | 24"   | \$ 46,416.00                  | 1/3/2023                      | 1/31/2023                |
| R-41849-A Added Travel Lanes, Bridge Rehab and Asphalt Resurface on I-65 (P20266)  | Columbus, IN          | Indiana Department Of Transportation                 | 156                 | 48"  | 48"   | \$ 102,960.00                 | 1/4/2023                      | 1/31/2023                |
| ISDC 3 (Contract 5001)   | Fort Leonard Wood, MO | US Army Corp of Engineers                            | 77,109              | 8"   | 12"   | \$ 5,393,596.00               | 10/1/2019                     | 1/31/2023                |
| Contract 1183152: PN7511B (North) Sewer Main Lining Program - Area 2 - 7a IEPA   | Chicago, IL           | City of Chicago, IL - Department of Water Management | 11,976              | 10"  | 36"   | \$ 2,425,933.66               | 8/8/2022                      | 1/30/2023                |
| C204389 US 29 70 (GC Job #962)   | Lewington, NC         | North Carolina Dept of Transportation                | 212                 | 60"  | 60"   | \$ 98,600.00                  | 1/23/2022                     | 1/25/2023                |
| CIPP Lining & Grouting   | Bar Harbor, ME        | Bar Harbor, ME - Wastewater Department               | 836                 | 6"   | 15"   | \$ 72,175.00                  | 11/22/2022                    | 1/23/2023                |
| GL 2303 Idewood Ave Sewer Rehab (Contract: 18000016079)  | Richmond, VA          | City of Richmond, VA - Department Public Utilities   | 124                 | 42"  | 42"   | \$ 72,642.45                  | 8/19/2022                     | 1/16/2023                |
| Sewer Rehabilitation - CIPP Lining (H-CAC Bay Contract (LC22-11817) Old Mill/Mountain View/Old Farms/Entlord 02-4829-53431 (PO-2455) | Avon, CT              | Town of Avon, CT                                     | 2,341               | 8"   | 8"  | \$ 116,432.00                 | 12/1/2022                     | 1/1/2023                 |
| UST & Florida Ave CIPP Lining Waiva 5402   | Coral Gables, FL      | IBIS Building Corp                                   | 136                 | 8"   | 8"  | \$ 14,660.00                  | 2/1/2022                      | 12/31/2022               |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location                   | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|---|----------------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Schumacher Road Pipe Lining Project #22031 (PO - 230400)  | Sebring, FL                | Highlands County Board of County Commissioners - Road and Bridge Operations | 124                 | 24"  | 24"   | \$ 29,298.00                  | 11/28/2022                   | 12/31/2022               |
| 927U00634 Pleasant Run Deep Tunnel  | Indianapolis, IN           | Citizens Energy Group (CEG)   | 85                  | 12"  | 12"   | \$ 73,560.00                  | 11/8/2022                    | 12/31/2022               |
| B-39233-A Bridge and Small Structure Replacement on SR 32 & SR 37                                       | Noblesville, IN            | Indiana Department Of Transportation  | 307                 | 30"  | 30"   | \$ 108,985.00                 | 11/7/2022                    | 12/31/2022               |
| Booneville I&I Replacement Project Contract 2   | Booneville, KY             | City of Booneville, KY  | 3,264               | 8"   | 8"  | \$ 11,640.80                  | 6/20/2022                    | 12/31/2022               |
| D5 Culverts Columbus I-70 Culverts (200253)   | New Concord, OH            | Ohio Department of Transportation   | 695                 | 18"  | 27"   | \$ 123,905.88                 | 3/1/2022                     | 12/31/2022               |
| 2023 Sewer Rehab  | Dubois, IN                 | Pelicki Lake Regional Water & Sewer District                                | 1,700               | 8"   | 12"   | \$ 187,980.00                 | 11/9/2022                    | 12/31/2022               |
| 48" CIPP @ San Filippo Dr PB 20-577 Cured-In Place Pipe Installation Services (PO222052)                | Palm Bay, FL               | City of Palm Bay, FL - Public Works   | 586                 | 48"  | 48"   | \$ 205,276.00                 | 10/1/2022                    | 12/31/2022               |
| Memorial Conveyance (CSO Rack #26) Contact:05242026CINC   | Akron, OH                  | City of Akron, OH   | 844                 | 42"  | 48"   | \$ 246,700.00                 | 7/1/2022                     | 12/31/2022               |
| Carlton Arms Apartments CIPP Rehab  | Lakeland, FL               | Mahaffey Apartment Company  | 892                 | 36"  | 48"   | \$ 282,176.00                 | 10/24/2022                   | 12/31/2022               |
| Bessemer Ditch Lining Project (22074-01)  | Pueblo, CO                 | City of Pueblo, CO  | 3,151               | 8"   | 15"   | \$ 288,780.00                 | 9/26/2022                    | 12/31/2022               |
| Hotel Plaza Boulevard Pipe Lining Project (CO06194)   | Lake Buena Vista, FL       | Ready Creek Improvement District  | 450                 | 54"  | 72"   | \$ 406,550.00                 | 6/20/2022                    | 12/31/2022               |
| Culvert Lining Project - PID 1009312 DOT 31523  | Harrisonville Township, OH | Ohio Department of Transportation   | 1,082               | 15"  | 36"   | \$ 462,178.00                 | 8/3/2022                     | 12/31/2022               |
| Contract:202003956: Waste Water Rehabilitation Program - 2021 LCERP 112 CIPP - Task/Release:2021.02983  | Colorado Springs, CO       | Colorado Springs Utilities, CO (CSU)  | 14,000              | 8"   | 8"  | \$ 485,196.95                 | 2/17/2021                    | 12/31/2022               |
| Contract:202003956: Waste Water Rehabilitation Program - 2021 LCERP 111 CIPP - Task/Release: 2021.02982 | Colorado Springs, CO       | Colorado Springs Utilities, CO (CSU)  | 14,810              | 8"   | 8"  | \$ 540,144.73                 | 2/16/2021                    | 12/31/2022               |
| 2022 CIPP Lining & MH Rehab   | Bradenton, FL              | City of Bradenton, FL   | 16,662              | 6"   | 10"   | \$ 1,276,005.48               | 8/1/2022                     | 12/31/2022               |
| R01-T150M2 PPRTA Pipe Lining Projects   | Colorado Springs, CO       | City of Colorado Springs - CO - Utilities & Pikes Peak Rural Transportation | 1,540               | 12"  | 30"   | \$ 2,282,707.00               | 8/1/2022                     | 12/31/2022               |
| Contract:132636: PN7511E (Far South) Sewer Main Lining Program - Area 5 - 06a/EPA                       | Chicago, IL                | City of Chicago, IL - Department of Water Management                        | 17,192              | 12"  | 36"   | \$ 3,235,585.12               | 5/16/2022                    | 12/31/2022               |
| Mainline Lining - Near South Blueprint Area (CIP No 650875-122190) PO-266091                            | Columbus, OH               | City of Columbus, OH  | 77,090              | 8"   | 24"   | \$ 6,271,333.20               | 6/1/2021                     | 12/31/2022               |
| Collection Systems Rehabilitation CIPP Lining   | Fort Wright, KY            | Sanitation District No. 1, KY   | 67,739              | 6"   | 48"   | \$ 7,809,090.00               | 6/20/2020                    | 12/31/2022               |
| 2022 CIPP Lining Projects   | Orlando, FL                | City of Orlando, FL - Water Reclamation Division                            | 4,456               | 12"  | 36"   | \$ 840,422.21                 | 10/17/2022                   | 12/30/2022               |
| 2021 Sanitary Sewer Rehabilitation Project  | Delaware, OH               | Delaware County Regional Sewer District                                     | 2,889               | 6"   | 15"   | \$ 310,665.38                 | 5/30/2022                    | 12/27/2022               |
| Wastewater System Improvements  | Jasonville, IN             | City of Jasonville, IN  | 7,980               | 8"   | 12"   | \$ 325,560.00                 | 8/8/2022                     | 12/27/2022               |
| 2022 May/fair Area Cured In Place Pipe Segmental Relining   | Augusta, ME                | Greater Augusta, ME - Utility District                                      | 5,842               | 8"   | 24"   | \$ 234,593.50                 | 10/22/2022                   | 12/23/2022               |
| Upper Walnut Creek Sanitary Sewer Improvements (PO65467)  | Raleigh, NC                | City of Raleigh, NC - Water Department                                      | 2,300               | 24"  | 24"   | \$ 667,000.00                 | 8/22/2022                    | 12/22/2022               |
| Garvin Park Sink Hole - 60inch CIPP Emergency   | Evansville, IN             | City of Evansville, IN - Water & Sewer Utility                              | 800                 | 60"  | 60"   | \$ 777,600.00                 | 11/8/2022                    | 12/22/2022               |
| Contract:1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 8a/EPA                         | Chicago, IL                | City of Chicago, IL - Department of Water Management                        | 8,356               | 12"  | 36"   | \$ 2,042,483.06               | 6/20/2022                    | 12/12/2022               |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name  | Location           | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|---|--------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| PB178-22 Installation of Cured-In-Place Pipe - Fawn Ridge                         | Orange City, FL    | City of Orange City, FL - Utilities                                      | 660                 | 24"  | 36"   | \$ 106,171.80                 | 11/7/2022                    | 12/9/2022                |
| 210536 SR-125 Four Lane Resurfacing CLE112408                                     | Amelia, OH         | Ohio Department of Transportation  | 97                  | 24"  | 24"   | \$ 41,128.00                  | 6/20/2022                    | 12/1/2022                |
| 24" CIPP Sewer Rehabilitation, ClearPath 1-465 Sanitary Sewer Relocations         | Indianapolis, IN   | Citizens Energy Group (CEG)  | 448                 | 24"  | 24"   | \$ 137,312.00                 | 10/10/2022                   | 12/1/2022                |
| Bynum Mill Village Sewer Rehabilitation   | Pittsboro, NC      | Chatham County, NC - Utilities   | 2,960               | 8"   | 8"  | \$ 170,605.00                 | 9/6/2022                     | 12/1/2022                |
| 2022 Sanitary Sewer Pipeline Rehabilitation Project CFC-22-68                     | Englewood, CO      | City of Englewood, CO - Utilities Division                               | 5,570               | 8"   | 8"  | \$ 455,555.55                 | 5/20/2022                    | 12/1/2022                |
| 2022 Sanitary & Storm Sewer Lining Program  | Skokie, IL         | Village of Skokie, IL  | 12,680              | 8"   | 36"   | \$ 1,059,182.00               | 4/1/2022                     | 12/1/2022                |
| Northeast Area Sewer Lining (20-242016)   | Rochelle, IL       | City of Rochelle, IL   | 72                  | 36"  | 48"   | \$ 40,594.00                  | 11/10/2022                   | 11/30/2022               |
| 2022 Sewer Lining Projects  | Westbrook, ME      | City of Westbrook, ME  | 1,600               | 8"   | 15"   | \$ 56,280.00                  | 10/31/2022                   | 11/30/2022               |
| R-40507-A Road Reconstruction on SR 103   | New Castle, IN     | Indiana Department of Transportation                                     | 61                  | 96"  | 96"   | \$ 146,400.00                 | 5/9/2022                     | 11/30/2022               |
| CJH Creek CCR/ELG Project Jefferson County - Madison Indiana                      | Madison, IN        | Indiana Kentucky Electric Corporation/Ohio Valley Electric Corporation   | 300                 | 36"  | 36"   | \$ 238,500.00                 | 11/6/2022                    | 11/30/2022               |
| East Interceptor Sewer Rehabilitation   | Middletown, OH     | City of Middletown, OH   | 2,430               | 42"  | 42"   | \$ 1,151,123.00               | 8/1/2022                     | 11/30/2022               |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 7a IEPA     | Chicago, IL        | City of Chicago, IL - Department of Water Management                     | 17,149              | 12"  | 42"   | \$ 3,067,007.54               | 5/16/2022                    | 11/27/2022               |
| Contract 11631-62: PN7511B (North) Sewer Main Lining Program - Area 2 - 6a IEPA   | Chicago, IL        | City of Chicago, IL - Department of Water Management                     | 19,359              | 12"  | 48"   | \$ 4,278,725.38               | 5/16/2022                    | 11/27/2022               |
| Valley View 24" CIPP Lining (HGAC)  | Hamilton, NJ       | Hamilton Township, NJ  | 120                 | 24"  | 24"   | \$ 36,910.00                  | 9/26/2022                    | 11/29/2022               |
| Phase 3 CSO Jeffersonville Interceptor 2203045-015                                | Jeffersonville, IN | City of Jeffersonville, IN - Sewer Board                                 | 5,255               | 18"  | 48"   | \$ 544,712.00                 | 7/19/2021                    | 11/24/2022               |
| 2021 CIPP Rehabilitation Project - Contract - D344300                             | Montgomery, AL     | Water Works & Sanitary Sewer Board of the City of Montgomery, AL (WWSSB) | 25,902              | 18"  | 36"   | \$ 5,982,893.00               | 8/1/2021                     | 11/24/2022               |
| R-1 CIPP Lining   | Camden, ME         | Maine Department of Transportation                                       | 200                 | 18"  | 18"   | \$ 47,000.00                  | 10/22/2022                   | 11/22/2022               |
| Fairview Ave CIPP   | Auburn, ME         | Auburn, ME - Sewerage District   | 1,835               | 8"   | 10"   | \$ 77,698.75                  | 10/22/2022                   | 11/22/2022               |
| R-39293-A Pavement Replacement & Bridge Deck Overlay US 35                        | Greentown, IN      | Indiana Department of Transportation                                     | 74                  | 12"  | 12"   | \$ 24,124.00                  | 11/15/2021                   | 11/15/2022               |
| CIPP Pipe Re-Lining Various Areas 22-651 (PO 78964) PB Polk County 20-577         | Cocoa, FL          | City of Cocoa, FL - Public Works Department                              | 714                 | 18"  | 48"   | \$ 146,070.00                 | 11/10/2021                   | 11/10/2022               |
| 2022 CIPP Pkg 3 - Small and Medium Diameter Storm                                 | Fort Wayne, IN     | City of Fort Wayne, IN - Utilities                                       | 3,509               | 12"  | 24"   | \$ 294,976.00                 | 7/11/2022                    | 11/9/2022                |
| Contract 132516: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 7a IEPA | Chicago, IL        | City of Chicago, IL - Department of Water Management                     | 14,975              | 12"  | 60"   | \$ 2,684,968.12               | 5/16/2022                    | 11/7/2022                |
| TP07-18 Trenchless Pipeline Rehabilitation Services                               | Enfield, CT        | Town of Enfield, CT - Water Pollution Control                            | 3,200               | 8"   | 8"  | \$ 156,750.00                 | 10/22/2022                   | 11/2/2022                |
| R-40528-B Full-Depth Reclamation SR 38  | Franklin, IN       | Indiana Department of Transportation                                     | 82                  | 36"  | 36"   | \$ 51,250.00                  | 5/1/2022                     | 11/1/2022                |
| CIPP 8" Crawly Line PB RFP2019-0467 (PO 22-05750)                                 | Apopka, FL         | City of Apopka, FL   | 3,454               | 8"   | 8"  | \$ 127,028.00                 | 8/30/2022                    | 10/31/2022               |
| 2022 Sanitary Sewer Lining Projects   | Auburn, ME         | Auburn, ME - Sewerage District   | 4,354               | 8"   | 12"   | \$ 129,233.00                 | 5/16/2022                    | 10/31/2022               |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location              | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sched) |
|---|-----------------------|---|---------------------|--|---|-------------------------------|------------------------------|-------------------------|
| Cure-In Place Pipe Services (Contract 2020/2021-164)  | Middleburg, FL        | Clay County, FL - Board of County Commissioners       | 989                 | 15"  | 36"   | \$ 142,851.75                 | 8/30/2022                    | 10/31/2022              |
| 4439-001-375-000 2022 CIPP Projects   | Mooresville, IN       | Town of Mooresville, IN                               | 5,150               | 15"  | 15"   | \$ 356,850.00                 | 10/3/2022                    | 10/31/2022              |
| Sewer Lining FY22 (Year 3 PO 22001678)  | Simsbury, CT          | Town of Simsbury, CT - Water Pollution Control Agency | 7,684               | 6"   | 15"   | \$ 504,533.95                 | 7/1/2022                     | 10/31/2022              |
| Runway SR-23L & Taxway D Strengthening & Capacity Enhancement (Package #1)                    | Indianapolis, IN      | City of Indianapolis, IN - Airport Authority          | 5,380               | 15"  | 42"   | \$ 853,808.00                 | 5/9/2022                     | 10/31/2022              |
| Storm Line Rehab Cleaning & Video Recording (PB20-0388) Loc 7                                 | Orlando, FL           | City of Orlando, FL - Water Reclamation Division      | 3,549               | 15"  | 72"   | \$ 887,077.20                 | 6/1/2022                     | 10/31/2022              |
| Hickory/NC DOT EB6038 Joint Venture Project Aviation Walk, Pedestrian & Bike Bridge and Trail | Hickory, NC           | Town of Hickory, NC and NCDOT                         | 135                 | 30"  | 30"   | \$ 47,450.00                  | 8/22/2022                    | 10/22/2022              |
| Storm Drainage System Rehab - Mary Street   | Folkston, GA          | Charlton County, GA                                   | 1,502               | 18"  | 24"   | \$ 246,760.00                 | 6/20/2022                    | 10/20/2022              |
| Replacement Claims for P11.7 and 9  | Burlington, VT        | City of Burlington, VT - Department of Public Works   | 540                 | 6"   | 6"  | \$ 150,000.00                 | 8/22/2022                    | 10/15/2022              |
| Water Resources Distribution and Collection System Improvements - Rel 1                       | Burlington, VT        | City of Burlington, VT - Department of Public Works   | 47,050              | 8"   | 48"   | \$ 6,744,196.00               | 9/30/2021                    | 10/15/2022              |
| R-41874-A Asphalt Resurface, Small Str Pipe Lining and Replacement                            | Burlington, IN        | Indiana Department Of Transportation                  | 199                 | 48"  | 84"   | \$ 208,125.00                 | 5/30/2022                    | 10/14/2022              |
| 2021 Sewer System Rehabilitation WMS 20105  | Hendersonville, TN    | Hendersonville, TN - Utility District                 | 9,005               | 8"   | 15"   | \$ 2,215,628.00               | 2/21/2022                    | 10/6/2022               |
| R-42153-A US 30 Asphalt Resurface & Replacement Superstructures                               | Warsaw, IN            | Indiana Department Of Transportation                  | 188                 | 30"  | 30"   | \$ 62,990.00                  | 1/1/2022                     | 10/1/2022               |
| Storm Line Rehabilitation, Cleaning & Video Recording (PB20-0388 Yr1 (Work Order 3))          | Orlando, FL           | City of Orlando, FL - Water Reclamation Division      | 1,650               | 12"  | 48"   | \$ 88,076.00                  | 7/26/2021                    | 10/1/2022               |
| Five Points Roundabout CIPP Lining (PID 106128)   | Hamilton, OH          | The Board of County Commissioners Butler County, OH   | 305                 | 12"  | 24"   | \$ 133,750.00                 | 5/19/2022                    | 10/1/2022               |
| Gravity Sewer Lining (PB Casselberry 2020-08) PO R20220105 (2022-0103)                        | Clermont, FL          | City of Clermont, FL                                  | 400                 | 8"   | 8"  | \$ 14,300.00                  | 3/11/2022                    | 9/30/2022               |
| 2022 CIPP Lining  | Orlando, FL           | City of Orlando, FL - Water Reclamation Division      | 302                 | 8"   | 8"  | \$ 19,630.00                  | 9/12/2022                    | 9/30/2022               |
| 210494 Four Lane Resurfacing (Morrow) Contract MRW110060                                      | Mount Gilead, OH      | Ohio Department of Transportation                     | 313                 | 15"  | 18"   | \$ 28,905.00                  | 7/1/2022                     | 9/30/2022               |
| Storm Line Rehab Cleaning & Video Recording (PO 2205897)                                      | Deltona, FL           | City of Deltona, FL                                   | 300                 | 24"  | 24"   | \$ 39,812.00                  | 7/11/2022                    | 9/30/2022               |
| B-40473-A Bridge Removal, Pipe Lining & Intersection Improvement                              | Albion, IN            | Indiana Department Of Transportation                  | 136                 | 72"  | 72"   | \$ 133,170.00                 | 7/15/2022                    | 9/30/2022               |
| Stormwater Pipe Rehabilitation - FY22 (PO 22-1928)  | Seminole, FL          | City of Seminole, FL - Public Works Department        | 1,308               | 18"  | 36"   | \$ 163,727.94                 | 7/1/2022                     | 9/30/2022               |
| 2022 Sewer Lining (HGAC) PO2023-00000044  | Batavia, NY           | City of Batavia, NY                                   | 3,321               | 6"   | 10"   | \$ 193,269.50                 | 5/16/2022                    | 9/30/2022               |
| Storm Water Rehabilitation 2020 (PO S 21-05139, 21-05144, 21-05145, 21-05146, & 21-05147)     | Apopka, FL            | City of Apopka, FL                                    | 1,513               | 18"  | 30"   | \$ 200,528.07                 | 2/14/2022                    | 9/30/2022               |
| PB20-0388 Storm Line Rehab, Cleaning & Video (PO 22-02168 & 22-02201)                         | Apopka, FL            | City of Apopka, FL                                    | 1,443               | 24"  | 36"   | \$ 200,528.27                 | 2/14/2022                    | 9/30/2022               |
| Pipe Rehabilitation Services Per St. Johns County Contract #21-MCC-GRA-131390 (PO 049463)     | North Port, FL        | City of North Port, FL - Public Works Department      | 2,634               | 6"   | 36"   | \$ 387,707.50                 | 8/15/2022                    | 9/30/2022               |
| 2019-0467E Sanitary Services/Emergency Cleaning - Robin Rd & Barclay Ave Contract 2019-0467E  | Altamonte Springs, FL | City of Altamonte Springs, FL - Resource Management   | 10,367              | 8"   | 10"   | \$ 389,071.00                 | 11/1/2021                    | 9/30/2022               |
| GUC-WPCA 22-04-18 CIPP Lining (PO 70482)  | Groton, CT            | City of Groton, CT - Utilities                        | 7,207               | 6"   | 8"  | \$ 402,360.00                 | 5/9/2022                     | 9/30/2022               |



**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**

| Project Name   | Location          | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Scored) |
|--|-------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| IFB-16-0007 Sanitary Sewer & Lining Manhole Rehabilitation Phase 47 CIPP Mercy Dr (PO-0000016342) Re: SCN 002074 | Orlando, FL       | City of Orlando, FL - Water Reclamation Division     | 3,859               | 24"  | 24"   | \$ 684,734.03                 | 3/28/2022                    | 9/30/2022                |
| 92EM05763231st & Fuckle Emergency Sewer  | Indianapolis, IN  | Citizens Energy Group (CEG)                          | 130                 | 30"  | 30"   | \$ 791,165.00                 | 9/15/2022                    | 9/30/2022                |
| Road Rehab Pipe Lining Phase 4   | Panama City, FL   | Bay County, FL - Stormwater                          | 2,854               | 15"  | 48"   | \$ 818,832.00                 | 6/1/2022                     | 9/29/2022                |
| Keil Street, Mill Street, & Margin Street Sewer Improvements   | Orono, ME         | Town of Orono, ME                                    | 3,330               | 8"   | 8"  | \$ 99,000.00                  | 5/1/2022                     | 9/28/2022                |
| 2021 Annual Sewer Lining & Manhole Rehabilitation - Part 2 (U1155)   | Evansville, IN    | City of Evansville, IN - Water & Sewer Utility       | 8,646               | 8"   | 33"   | \$ 1,050,110.50               | 1/1/2022                     | 9/28/2022                |
| GIL 2223 SJ-01-03 Phase 1 Part A Sewer Rehabilitation (Contract:16000016079)                                     | Richmond, VA      | City of Richmond, VA - Department Public Utilities   | 5,728               | 8"   | 33"   | \$ 1,389,210.69               | 4/25/2022                    | 9/23/2022                |
| 17-157 CIPP Lining Project (PO 23200794-00)  | Wallingford, CT   | Town of Wallingford, CT - Department of Public Works | 4,126               | 8"   | 15"   | \$ 165,482.00                 | 8/22/2022                    | 9/22/2022                |
| Duke Energy McGuire Nuclear Station  | Huntersville, NC  | Duke Energy  | 2,713               | 12"  | 24"   | \$ 329,333.00                 | 6/22/2022                    | 9/22/2022                |
| Contract:1183154; PN7511C (Central) Sewer Main Lining Program - Area 9 - 7a IEPA                                 | Chicago, IL       | City of Chicago, IL - Department of Water Management | 17,063              | 12"  | 36"   | \$ 3,503,912.03               | 3/7/2022                     | 9/18/2022                |
| Continuation of Sewer Lining (20230308-00)   | Southington, CT   | Town of Southington, CT                              | 19,533              | 8"   | 16"   | \$ 799,969.00                 | 8/8/2022                     | 9/17/2022                |
| 220063 Culvert Replacement (Washington) Contract:WAS14127  | Marietta, OH      | Ohio Department of Transportation                    | 393                 | 48"  | 48"   | \$ 216,665.00                 | 7/1/2022                     | 9/15/2022                |
| 2021 Sewer System Improvements - Contract 121  | Ashland City, TN  | Ashland City, TN - Public Works                      | 825                 | 8"   | 10"   | \$ 41,050.00                  | 8/22/2022                    | 9/5/2022                 |
| GIL 2222 SH-08 Battery Park Area Sewer Rehab Ph 1 (Contract:18000016079)   | Richmond, VA      | City of Richmond, VA - Department:Public Utilities   | 2,799               | 8"   | 18"   | \$ 950,345.51                 | 3/29/2022                    | 9/1/2022                 |
| 92EM05766 Aerial Sewer Emergency Project   | Indianapolis, IN  | Citizens Energy Group (CEG)                          | 295                 | 24"  | 24"   | \$ 212,265.00                 | 7/21/2022                    | 8/30/2022                |
| Little River Sewer Rehabilitation  | Laurens, SC       | City of Laurens, SC - Commission of Public Works     | 4,013               | 8"   | 24"   | \$ 952,726.00                 | 3/29/2022                    | 8/25/2022                |
| Wastewater System Upgrades, Contract 12  | Milo, ME          | Lincoln Sanitary District                            | 135                 | 6"   | 8"  | \$ 21,150.00                  | 6/22/2022                    | 8/22/2022                |
| GIL 2224 Chippendale Parkway Storm Sewer Rehabilitation (Contract:18000016079)                                   | Richmond, VA      | City of Richmond, VA - Department Public Utilities   | 187                 | 24"  | 24"   | \$ 91,529.72                  | 7/22/2022                    | 8/22/2022                |
| Sanitary Sewer Lining Project (06-2022)  | State College, PA | Borough of State College, PA                         | 4,302               | 8"   | 8"  | \$ 567,870.00                 | 6/20/2022                    | 8/22/2022                |
| Morgana & Burke System Improvements (1233)   | Cleveland, OH     | Northest Ohio Regional Sewer District (NEORSD)       | 841                 | 12"  | 20"   | \$ 187,500.00                 | 9/1/2020                     | 8/21/2022                |
| Mini Basin22A1 Rehabilitation and Replacement - Phase 1, #2960   | Knoxville, TN     | Knoxville Utilities Board (KUB)                      | 2,795               | 8"   | 8"  | \$ 117,871.50                 | 7/25/2022                    | 8/19/2022                |
| R-42210-A Road Reconstruction Lining Project   | New Haven, IN     | Indiana Department Of Transportation                 | 228                 | 36"  | 36"   | \$ 66,120.00                  | 7/19/2022                    | 8/15/2022                |
| BDCI Sanitary Sewer Rehabilitation Project - Phase 2   | Centennial, CO    | Soungate Water & Sanitation District, CO             | 5,800               | 42"  | 42"   | \$ 2,568,085.00               | 7/1/2022                     | 9/15/2022                |
| ITB20-07 FEMA Pipe Repairs Phase 1 & 2   | Panama City, FL   | Bay County, FL - Road and Bridges                    | 1,941               | 18"  | 48"   | \$ 474,230.00                 | 3/15/2022                    | 8/12/2022                |
| 2022 Sewer Improvements Project  | Denver, CO        | North Washington Sanitary District                   | 2,554               | 8"   | 8"  | \$ 262,891.00                 | 4/4/2022                     | 8/11/2022                |
| Contract:132636; PN7511E (Far South) Sewer Main Lining Program - Area 5 - 05a IEPA                               | Chicago, IL       | City of Chicago, IL - Department of Water Management | 5,671               | 12"  | 48"   | \$ 1,031,946.48               | 10/11/2021                   | 8/9/2022                 |
| Contract:132636; PN7511E (Far South) Sewer Main Lining Program - Area 5 - 04a IEPA                               | Chicago, IL       | City of Chicago, IL - Department of Water Management | 11,051              | 12"  | 48"   | \$ 2,146,653.37               | 8/25/2021                    | 8/9/2022                 |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location             | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (S/rect) |
|--|----------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Contract 132636: PN751.1E (Far South) Sewer Main Lining Program - Area 5 - 023 IEPA                | Chicago, IL          | City of Chicago, IL - Department of Water Management               | 14,807              | 12"  | 48"   | \$ 2,247,461.15               | 3/4/2021                     | 8/9/2022                 |
| Contract 132636: PN751.1E (Far South) Sewer Main Lining Program - Area 5 - 033 IEPA                | Chicago, IL          | City of Chicago, IL - Department of Water Management               | 18,674              | 12"  | 48"   | \$ 3,150,402.74               | 5/31/2021                    | 8/9/2022                 |
| SH 7 (Lower) Permanent Repair Project - Construction Package 1 - State Highway 7 (Project 104-882) | Boulder, CO          | Colorado Department of Transportation                              | 300                 | 24"  | 24"   | \$ 101,566.00                 | 6/1/2022                     | 8/1/2022                 |
| 106381 - AWS - DWM (WO LU 70)  | Decatur, GA          | DeKalb County, GA - Department of Public Works - Roads & Drainage  | 3,684               | 8"   | 15"   | \$ 1,021,690.70               | 4/20/2022                    | 8/1/2022                 |
| R-40483-A Small Structure Replacement & Pipe Lining  | Hagerstown, IN       | Indiana Department of Transportation                               | 160                 | 48"  | 48"   | \$ 91,200.00                  | 2/1/2022                     | 7/31/2022                |
| B-40608-A Bridge and Small Structure Replacement and Pipe Lining                                   | Rensselaer, IN       | Indiana Department of Transportation                               | 262                 | 48"  | 48"   | \$ 11,790.00                  | 7/5/2022                     | 7/31/2022                |
| FY 21 Various Gravity Sewer Lining (RFP-2019-0467) TO 8 (PO - 79603)                               | Casselberry, FL      | City of Casselberry, FL  | 11,993              | 8"   | 10"   | \$ 419,921.00                 | 8/20/2021                    | 7/31/2022                |
| Phouse Sewer Ph 1 to Ph 4 Trenchless Rehabilitation (PO-4501716962/0001)                           | Bedford Park, IL     | Ingration, Inc   | 1,260               | 30"  | 36"   | \$ 702,636.00                 | 11/18/2021                   | 7/31/2022                |
| Interceptor CIPP from 33rd Place to 30th Ave and Sand Creek  | Aurora, CO           | City of Aurora, CO - Water   | 2,729               | 36"  | 36"   | \$ 1,072,560.00               | 11/7/2021                    | 7/31/2022                |
| 2021 Community Crossings Matching Grant CIPP Project   | Newburgh, IN         | Town of Newburgh, IN   | 45                  | 18"  | 18"   | \$ 28,594.00                  | 7/4/2022                     | 7/30/2022                |
| 13413 - Buffalo Trace WWTP (Contract 13413.028)  | Frankfort, KY        | Buffalo Trace Distillery   | 65                  | 12"  | 12"   | \$ 45,000.00                  | 7/1/2022                     | 7/30/2022                |
| 92E M05926 Winnipeg Emergency Sewer Rehabilitation (PO-268695)                                     | Indianapolis, IN     | Citizens Energy Group (CEG)  | 300                 | 30"  | 30"   | \$ 64,070.00                  | 6/29/2022                    | 7/30/2022                |
| Bidgemore Sewer Rehabilitation Project   | Thompson Station, TN | Town of Thompson Station, TN                                       | 2,000               | 8"   | 8"  | \$ 229,400.00                 | 7/11/2022                    | 7/30/2022                |
| Annual Sanitary Sewer Rehab Services 21-09 (POC-2021-167)  | Conyers, GA          | Rockdale County, GA - Water Resources                              | 5,300               | 8"   | 8"  | \$ 956,567.04                 | 2/10/2022                    | 7/30/2022                |
| CIPP Lining - HGAC PO 22-02970   | Hamilton, NJ         | Hamilton Township, NJ  | 480                 | 6"   | 6"  | \$ 43,120.00                  | 6/6/2022                     | 7/29/2022                |
| 2022 CIPP Mariner Drive  | Warsaw, IN           | City of Warsaw, IN   | 220                 | 15"  | 15"   | \$ 39,860.00                  | 7/19/2022                    | 7/25/2022                |
| River Oaks Wastewater 1.5inch Interceptor Pipeline Project   | North Augusta, SC    | City of North Augusta, SC  | 1,895               | 18"  | 18"   | \$ 162,970.00                 | 4/19/2022                    | 7/17/2022                |
| Ranch Road CIPP  | Charlotte, NC        | City of Charlotte, NC - Storm Water Division                       | 218                 | 15"  | 15"   | \$ 23,673.74                  | 4/30/2022                    | 7/14/2022                |
| Lawrence Street WPCF Improvements  | Lancaster, OH        | City of Lancaster, OH  | 130                 | 20"  | 20"   | \$ 32,500.00                  | 7/1/2021                     | 7/1/2022                 |
| 2022 Sanitary Sewer Lining Project   | New Port Richey, FL  | City of New Port Richey, FL  | 3,360               | 8"   | 12"   | \$ 137,866.48                 | 5/31/2022                    | 7/1/2022                 |
| Emergency Repairs (Fogwater Dr, Lake Hollingsworth & Wengewood)                                    | Lakeland, FL         | City of Lakeland, FL - Public Works Construction & Maint. Division | 666                 | 15"  | 54"   | \$ 188,253.00                 | 6/27/2022                    | 7/1/2022                 |
| 2022 CIPP Lining Acadia - PO 20220261  | Rockland, ME         | Town of Rockland, ME   | 406                 | 8"   | 8"  | \$ 1,784,150                  | 5/9/2022                     | 6/30/2022                |
| 2021 Storm Rehab Projects - County   | Daytona Beach, FL    | Volusia County, FL - Roads & Bridge                                | 4,718               | 12"  | 24"   | \$ 18,350.00                  | 9/20/2021                    | 6/30/2022                |
| 9 Boston Street CIPP & Grouting  | Salem, MA            | City of Salem, MA  | 405                 | 8"   | 8"  | \$ 24,410.00                  | 12/1/2021                    | 6/30/2022                |
| 17-157 CIPP Lining Project (PO 22200886-00)  | Wallingford, CT      | Town of Wallingford, CT - Department of Public Works               | 1,489               | 8"   | 8"  | \$ 60,473.00                  | 4/18/2022                    | 6/30/2022                |
| Boynton Gateway CIPP Lining  | Somerville, MA       | Boynton Gateway Owners, LLC  | 295                 | 24"  | 30"   | \$ 63,150.00                  | 3/2/2022                     | 6/30/2022                |

**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**



| Project Name  | Location         | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|---|------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| R-38903-A Small Structure Pipe Lining along SR 362  | Marysville, IN   | Indiana Department Of Transportation                  | 65                  | 54"  | 54"   | \$ 68,460.00                  | 10/27/2021                   | 6/30/2022                |
| 2022 Trenchless Sewer Linn Rehabilitation (PO-22920048)   | Derry, NH        | Town of Derry, NH                                     | 1,712               | 8"   | 8"  | \$ 71,344.00                  | 5/9/2022                     | 6/30/2022                |
| Boone Dam Remediation Project - 30Inch CIPP   | Kingsport, TN    | Tennessee Valley Authority (TVA)                      | 190                 | 30"  | 30"   | \$ 73,899.00                  | 6/6/2022                     | 6/30/2022                |
| R-42465-A Small Structure Replacement - Hwy 5   | Van Buren, IN    | Indiana Department Of Transportation                  | 40                  | 66"  | 66"   | \$ 75,000.00                  | 4/1/2022                     | 6/30/2022                |
| 19005-CN-039 Renovation & Modernization of Bradley Barracks   | West Point, NY   | US Army Corp of Engineers                             | 441                 | 12"  | 24"   | \$ 77,909.00                  | 3/7/2022                     | 6/30/2022                |
| 92EM05768, 2919 Arlington Sewer Emergency   | Indianapolis, IN | Citizens Energy Group (CEG)                           | 342                 | 15"  | 15"   | \$ 79,031.40                  | 5/19/2022                    | 6/30/2022                |
| R-40562-A Small Structure Replacement & Pipe Lining - Vincennes District  | Fulda, IN        | Indiana Department Of Transportation                  | 61                  | 72"  | 72"   | \$ 84,790.00                  | 3/1/2022                     | 6/30/2022                |
| R-38979-A Small Structure Replacement on SR 26  | Sharpsville, IN  | Indiana Department Of Transportation                  | 173                 | 60"  | 60"   | \$ 92,555.00                  | 4/1/2022                     | 6/30/2022                |
| 2022 CIPP Lining Penn Bay Acres (HGAC)  | Rochland, ME     | Town of Rochland, ME                                  | 2,150               | 8"   | 8"  | \$ 93,037.50                  | 5/9/2022                     | 6/30/2022                |
| 92EM05768 Pierson Emergency Repairs   | Indianapolis, IN | Citizens Energy Group (CEG)                           | 463                 | 24"  | 24"   | \$ 116,537.60                 | 6/1/2022                     | 6/30/2022                |
| Roadway Reconstruction and Related work on Route 110 & Route 108 Federal Aid Project NO STIP-0034(010)X (608761-16-09) (Subcontract C21-025-S011)   | Haverhill, MA    | Massachusetts Department of Transportation            | 1,300               | 24"  | 24"   | \$ 138,900.00                 | 2/15/2022                    | 6/30/2022                |
| Storm Sewer Slip Lining (Rehabilitation) Y20-1050 (Ext 2)   | Orlando, FL      | Orange County, FL - Roads and Drainage                | 1,022               | 15"  | 48"   | \$ 141,738.00                 | 5/23/2022                    | 6/30/2022                |
| BWSC 18-308-003 Neponset Av - 13451   | Boston, MA       | Boston, MA - Water & Sewer Commission (BWSC)          | 940                 | 15"  | 48"   | \$ 158,300.00                 | 5/9/2022                     | 6/30/2022                |
| 17-157 CIPP Lining Project (Year 4 no PO)   | Wallingford, CT  | Town of Wallingford, CT - Department of Public Works  | 4,295               | 8"   | 12"   | \$ 184,050.00                 | 9/9/2021                     | 6/30/2022                |
| Cured in Place Pipe Lining (PO 220368)  | Canton, CT       | Town of Canton, CT - Water Pollution Control Division | 3,142               | 6"   | 18"   | \$ 200,575.00                 | 2/17/2022                    | 6/30/2022                |
| R-43585-A Small Structure Pipe Lining   | Greenfield, IN   | Indiana Department Of Transportation                  | 410                 | 42"  | 84"   | \$ 318,500.00                 | 2/15/2022                    | 6/30/2022                |
| Western Ave, Academy Street & and Co Road Storm Drain Sewer Improvements  | Bath, ME         | City of Bath, ME                                      | 3,385               | 6"   | 36"   | \$ 335,775.00                 | 10/11/2021                   | 6/30/2022                |
| Storm Sewer Pipe CIPP - Various Fee Locations SWF - 16A, 16C, 18B (WO 003325A/2625615, 003325A/2064A16, 003325A/04511A, 2064A16, 2064C17, 2064A17) Various Locations in Pinellas County, FL | Clearwater, FL   | Pinellas County, FL - Public Works Department         | 3,625               | 12"  | 48"   | \$ 496,466.80                 | 5/2/2022                     | 6/30/2022                |
| FY2022 Sewer Pipe Lining (20221913-00)  | Southington, CT  | City of Southington, CT                               | 13,832              | 6"   | 20"   | \$ 797,274.00                 | 2/17/2022                    | 6/30/2022                |
| CIPP of Sewer Lines PH 7  | Southington, CT  | City of Southington, CT                               | 17,655              | 6"   | 18"   | \$ 799,996.00                 | 6/6/2021                     | 6/30/2022                |
| Silver Creek Trunk Sewer Rehabilitation Project Phase 3B  | Park City, UT    | Snyderville Basin Water Reclamation District, UT      | 5,000               | 24"  | 24"   | \$ 3,422,525.00               | 4/1/2022                     | 6/30/2022                |
| Sardis Road 72Inch  | Charlotte, NC    | City of Charlotte, NC                                 | 156                 | 72"  | 72"   | \$ 162,000.00                 | 4/14/2022                    | 6/29/2022                |
| CIPP Lining 17" B56K (DO-75-052022-13195-1 & DO 75-052022-13197-1)  | Ormond Beach, FL | Volusia County, FL - Roads & Bridge                   | 1,037               | 12"  | 18"   | \$ 91,718.00                  | 6/6/2022                     | 6/17/2022                |
| Browns Run, Niederdale Way - 12Inch & 18Inch  | Middletown, OH   | Madison Township Trustees, OH                         | 1,551               | 12"  | 18"   | \$ 92,105.00                  | 6/6/2022                     | 6/17/2022                |
| Main St. Sanitary Sewer Lining - Emergency - PO-20221339  | Trumbull, CT     | Town of Trumbull, CT                                  | 944                 | 21"  | 21"   | \$ 168,838.00                 | 6/6/2022                     | 6/17/2022                |
| Wright Quad Renovations - Union St.   | Bloomington, IN  | Indiana University Trustees                           | 110                 | 10"  | 10"   | \$ 20,050.00                  | 5/25/2022                    | 6/15/2022                |

**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**



| Project Name  | Location             | Owner Name  | CIPP Total Footages        | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sored) |
|---|----------------------|---|----------------------------|--|---|-------------------------------|------------------------------|-------------------------|
| Contract:202003956: Waste Water Rehabilitation Program - Parent Contract - Initial Term 20221458                      | Colorado Springs, CO | Colorado Springs Utilities, CO (CSU)                            | See Associated Work Orders | See Associated Work Orders                       | See Associated Work Orders                      | TBD - See Associated Projects | 6/15/2020                    | 6/15/2022               |
| Trenchless Pipe Rehab TB-SWE-22-16 Seminole Woods & Ullian Trail (PO 2022-1489 & 20221458)                            | Palm Coast, FL       | City of Palm Coast, FL  | 390                        | 48"  | 54"   | \$ 161,388.00                 | 5/6/2022                     | 6/13/2022               |
| Contract:132516: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 6a IEPA                                     | Chicago, IL          | City of Chicago, IL - Department of Water Management            | 11,366                     | 12"  | 48"   | \$ 2,148,562.70               | 12/20/2021                   | 6/13/2022               |
| Mini Basin 17A1a Sewer Rehabilitation & Replacement   | Knowlton, TN         | Knowlton Utilities Board (KUB)                                  | 3,718                      | 8"   | 8"  | \$ 145,757.00                 | 5/9/2022                     | 6/6/2022                |
| Parkdale Mill 36inch  | Belmont, NC          | Parkdale Mills, Inc   | 100                        | 36"  | 36"   | \$ 45,850.00                  | 3/21/2022                    | 6/4/2022                |
| Annual CIPP Projects (PO 037221, 037784)  | Sanford, FL          | City of Sanford, FL   | 8,318                      | 8"   | 10"   | \$ 277,017.50                 | 6/2/2021                     | 6/2/2022                |
| 92EM05097 Raymond St Red Burton Sewer Rehabilitation (CBA 1234)   | Indianapolis, IN     | Citizens Energy Group (CEG)                                     | 463                        | 24"  | 24"   | \$ 987,995.80                 | 3/14/2022                    | 6/2/2022                |
| 92EM05774 - Belmont & Michigan Sewer Emergency  | Indianapolis, IN     | Citizens Energy Group (CEG)                                     | 352                        | 24"  | 24"   | \$ 198,241.00                 | 4/18/2022                    | 6/1/2022                |
| 4SR05087 Oak Ridge and Maple Ridge Rehab (PO 265036)  | Indianapolis, IN     | Citizens Energy Group (CEG)                                     | 2,424                      | 18"  | 21"   | \$ 812,512.92                 | 3/14/2022                    | 6/1/2022                |
| 92RR04383 Centennial Small Diameter Sewer Rehab Construction (264284)   | Indianapolis, IN     | Citizens Energy Group (CEG)                                     | 14,285                     | 8"   | 15"   | \$ 1,421,405.32               | 1/1/2022                     | 6/1/2022                |
| White River Interceptor Rehabilitation RFP 106  | Muncie, IN           | City of Muncie, IN - Sanitary District                          | 14,528                     | 24"  | 30"   | \$ 2,948,705.00               | 11/1/2021                    | 6/1/2022                |
| Northside Drainage Improvements (C21011)  | Brownsburg, IN       | Town of Brownsburg, IN  | 50                         | 12"  | 12"   | \$ 27,000.00                  | 9/15/2021                    | 5/31/2022               |
| 2022 I-4 Ultimate CIPP Lining   | Orlando, FL          | Florida Department of Transportation                            | 828                        | 18"  | 36"   | \$ 143,182.00                 | 1/13/2022                    | 5/31/2022               |
| 2022 Sanitary Sewer CIPP Program  | Clearwater, FL       | City of Clearwater, FL  | 21,646                     | 8"   | 8"  | \$ 909,058.50                 | 3/21/2022                    | 5/31/2022               |
| OSU Lacrosse Stadium - Ruschilli 22-001D - 36in CIPP Lining (OSU-190889)  | Columbus, OH         | The Ohio State University - Facilities Operations & Development | 82                         | 36"  | 36"   | \$ 28,150.00                  | 5/2/2022                     | 5/30/2022               |
| Smith Branch 03 Sewer Rehabilitation 041-19-20-BF   | Columbia, SC         | City of Columbia, SC  | 32,685                     | 8"   | 12"   | \$ 1,142,281.00               | 5/17/2021                    | 5/30/2022               |
| Charlotte Storm FY 2022E (Groveswood Dr)  | Charlotte, NC        | City of Charlotte, NC - Storm Water Division                    | 158                        | 15"  | 15"   | \$ 19,875.00                  | 3/9/2022                     | 5/23/2022               |
| 2022 Sewer Line Rehabilitation PO 1082  | West Jefferson, NC   | Town of West Jefferson, NC                                      | 3,271                      | 8"   | 8"  | \$ 200,000.00                 | 2/22/2022                    | 5/23/2022               |
| 2020 Sanitary Sewer & Force Main Rehabilitation (CGID20211032) (WO 2020-02-0625, 2020-01-00563, 2020-08-04481)        | Gwinnett County, GA  | Gwinnett County, GA - Water Resources                           | 7,000                      | 8"   | 8"  | \$ 267,400.00                 | 3/17/2022                    | 5/17/2022               |
| The Bohemian Lining   | Lake Worth, FL       | Jackson Land Development  | 431                        | 8"   | 8"  | \$ 23,294.25                  | 4/13/2022                    | 5/13/2022               |
| Road Rehab Phase 3 Pipe Lining (TO PS 22-06) (PB on Polk County 20-577)   | Panama City, FL      | Bay County, FL - Road and Bridges                               | 2,657                      | 12"  | 42"   | \$ 477,398.00                 | 3/15/2022                    | 5/13/2022               |
| Homet Ave. Sanitary Sewer Repair & Rehabilitation   | Beech Grove, IN      | City of Beech Grove, IN   | 297                        | 8"   | 8"  | \$ 72,886.75                  | 4/1/2022                     | 5/6/2022                |
| Contract:118315A; PN7511C (Central) Sewer Main Lining Program - Area 3 - 6a IEPA                                      | Chicago, IL          | City of Chicago, IL - Department of Water Management            | 11,617                     | 12"  | 48"   | \$ 2,196,718.38               | 11/10/2021                   | 5/4/2022                |
| Storm Sewer Rehabilitation Y20-1050-R1 (WO -286232, 286241, 286243, 286244, 286252, 286336, 2869762, 290033 & 291713) | Orlando, FL          | Orange County, FL - Roads and Drainage                          | 2,578                      | 15"  | 30"   | \$ 351,304.00                 | 3/7/2022                     | 5/2/2022                |
| GIL 22112 Janine Road Sewer Rehabilitation (Contract:16000016079)   | Richmond, VA         | City of Richmond, VA - Department Public Utilities              | 6,071                      | 8"   | 24"   | \$ 646,688.38                 | 12/20/2021                   | 5/2/2022                |
| Sanitary Sewer Replacement & Retaining Wall Rehabilitation ReBid Contract:1-2020                                      | Sabree, KY           | City of Sabree, KY  | 1,550                      | 8"   | 8"  | \$ 64,400.00                  | 9/20/2021                    | 5/1/2022                |

CIPP Work History (5 Years)  
Inliner Solutions, LLC



| Project Name   | Location           | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sored) |
|--|--------------------|---|---------------------|--|---|-------------------------------|------------------------------|-------------------------|
| GL 2216R1 S Colonial Ave Sewer Rehabilitation & GL2210R1 Brookland Park Alley Sewer (Contract:16000016079) | Richmond, VA       | City of Richmond, VA - Department Public Utilities            | 1,182               | 12"  | 15"   | \$ 247,083.42                 | 3/15/2022                    | 5/1/2022                |
| Mile Post 58.59 Turnpike Lining (PO-2022145) (Contract:315-23  | Swanton, OH        | Ohio Turnpike & Infrastructure Commission                     | 131                 | 18"  | 18"   | \$ 37,594.00                  | 4/19/2022                    | 4/30/2022               |
| 2020 CDBG Granite Sanitary Sewer System Improvements Hill Village Area S22-2001-3                          | Social Circle, GA  | City of Social Circle, GA                                     | 911                 | 8"   | 8"  | \$ 40,277.50                  | 4/20/2022                    | 4/30/2022               |
| Lift Station 26 Basin (I abatement Project) (19-B-645) PO-002226   | Largo, FL          | City of Largo, FL - Engineering Services                      | 2,464               | 8"   | 8"  | \$ 84,525.95                  | 3/6/2022                     | 4/30/2022               |
| Storm Sewer Cured-In-Place Pipe Lining (187-0513-CP) 002747K Seminole Bypass Canal - 102nd Ave N (WO-16)   | Seminole, FL       | Pinellas County, FL - Public Works Department                 | 200                 | 10"  | 10"   | \$ 106,854.00                 | 4/11/2022                    | 4/30/2022               |
| Cured-In-Place Pipe Services (PO 1000634) (Contract: 2020/2021-184)  | Middletown, FL     | Clay County, FL - Board of County Commissioners               | 655                 | 18"  | 36"   | \$ 125,340.00                 | 3/14/2022                    | 4/30/2022               |
| Shoreline Storage Tunnel 1536  | Cleveland, OH      | Northwest Ohio Regional Sewer District (NEORSD)               | 216                 | 24"  | 42"   | \$ 1,253,705.00               | 4/4/2022                     | 4/30/2022               |
| 2021 Sanitary Sewer Lining Program   | Lisle, IL          | Village of Lisle, IL  | 2,212               | 8"   | 36"   | \$ 149,782.60                 | 3/7/2022                     | 4/22/2022               |
| Judson & Semmel CIPP   | Charlotte, NC      | City of Charlotte, NC - Storm Water Division                  | 151                 | 15"  | 15"   | \$ 18,120.00                  | 1/15/2022                    | 4/15/2022               |
| Storm Sewer Rehabilitation Y20-1050-R1 (WO 2302289, 2302294, 2302297, 2302398, 2303000, 2303011 & 2303013) | Orlando, FL        | Orange County, FL - Roads and Drainage                        | 1,380               | 15"  | 18"   | \$ 196,149.00                 | 2/15/2022                    | 4/15/2022               |
| 2021 Cured In Place Pipe Program (CPR21-0002NC1)   | Centennial, CO     | Southeast Metro Stormwater Authority (SEMSWA)                 | 4,063               | 15"  | 42"   | \$ 861,296.00                 | 12/15/2021                   | 4/15/2022               |
| 2021 Sanitary Sewer Rehabilitation   | Lafayette, IN      | City of Lafayette, IN   | 7,865               | 8"   | 42"   | \$ 936,463.00                 | 1/1/2022                     | 4/15/2022               |
| AbbVie Storm Sewer Lining Upgrades Areas 28 & 29   | Chicago, IL        | AbbVie, Inc.  | 726                 | 10"  | 30"   | \$ 325,000.00                 | 3/11/2022                    | 4/14/2022               |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 10a IEPA                             | Chicago, IL        | City of Chicago, IL - Department of Water Management          | 8,914               | 12"  | 36"   | \$ 1,572,968.45               | 11/16/2021                   | 4/11/2022               |
| Contract 1185154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 10a IEPA                          | Chicago, IL        | City of Chicago, IL - Department of Water Management          | 8,254               | 12"  | 36"   | \$ 1,744,061.71               | 11/15/2021                   | 4/11/2022               |
| Caney Creek Sewer Basin CIPP & Pipe Bursting   | Greenville, KY     | City of Greenville, KY - Greenville Utilities Commission      | 14,000              | 8"   | 8"  | \$ 454,600.00                 | 3/7/2022                     | 4/10/2022               |
| 36inch Lining - Universal Blvd   | Orlando, FL        | City of Orlando, FL - Streets & Stormwater                    | 165                 | 36"  | 36"   | \$ 88,320.15                  | 3/21/2022                    | 4/6/2022                |
| McNutt Dining Renovations 209610-00  | Bloomington, IN    | Indiana University Trustees                                   | 2,134               | 8"   | 15"   | \$ 76,820.00                  | 11/5/2020                    | 4/1/2022                |
| 15 Inch Storm Sewer CIPP Lining near 1615 Market Street  | Denver, CO         | Layton Construction   | 95                  | 15"  | 15"   | \$ 34,340.00                  | 3/1/2022                     | 3/31/2022               |
| Eco Greenhouse/BEV 2329 - Victorian Village  | Columbus, OH       | Kaufmann Development  | 131                 | 30"  | 30"   | \$ 36,991.50                  | 3/14/2022                    | 3/31/2022               |
| Arfield Sanitary Sewer Improvements (25317-004)  | Cleveland, OH      | Cleveland Hopkins International Airport, Dept of Port Control | 1,922               | 12"  | 15"   | \$ 127,672.00                 | 2/1/2022                     | 3/30/2022               |
| BL076-18 Sanitary Sewer & Force Main Rehabilitation (GCID020211033) (WO 2021-07-03517) 4500 Satellite Blvd | Durham, GA         | Gwinnett County, GA - Water Resources                         | 5,493               | 8"   | 24"   | \$ 678,793.87                 | 2/15/2022                    | 3/30/2022               |
| 2022 Birch CIPP Projects   | Croydon, IN        | Town of Croydon   | 493                 | 8"   | 8"  | \$ 31,555.00                  | 3/21/2022                    | 3/24/2022               |
| IFB 21-05-385 Purple Line Bus Rapid Transit Project  | Lawrence, IN       | Indianapolis Public Transportation Corporation                | 3,099               | 8"   | 15"   | \$ 236,803.38                 | 3/7/2022                     | 3/18/2022               |
| Emerson Road Pipe Liner  | Middletown, OH     | Middletown Township Board of Trustees                         | 75                  | 36"  | 36"   | \$ 15,837.75                  | 3/1/2022                     | 3/15/2022               |
| 2022 Sanitary Sewer CIPP Project   | Southern Pines, NC | Town of Southern Pines, NC                                    | 10,317              | 6"   | 10"   | \$ 363,028.50                 | 12/15/2021                   | 3/15/2022               |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location             | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|--|----------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| 2021 Wastewater CIPP Lining Project  | Jasper, IN           | City of Jasper, IN - Wastewater Department                        | 3,690               | 12"  | 24"   | \$ 227,135.00                 | 10/31/2021                   | 3/13/2022                |
| 167-0513-CP(I) Storm Sewer Cured In Place Pipelining (CIPP) PO 448259                              | Pinellas Park, FL    | Pinellas County, FL - Public Works Department                     | 1,854               | 8"   | 12"   | \$ 90,632.53                  | 2/25/2022                    | 3/7/2022                 |
| 2021 Sewer Improvements  | Bexley, OH           | City of Bexley, OH  | 3,273               | 8"   | 30"   | \$ 228,531.50                 | 1/1/2022                     | 3/2/2022                 |
| 92RR03710 - Pleasant Run Parkway and Sherman Drive Large Diameter Sewer Rehabilitation (PO 256400) | Indianapolis, IN     | Citizens Energy Group (CEG)                                       | 1,569               | 48"  | 48"   | \$ 1,887,304.62               | 11/18/2021                   | 3/2/2022                 |
| 2019 Sewer, Point-Repair & Improvements 17-0060-UT (PO 19000119)                                   | Clearwater, FL       | City of Clearwater, FL  | 7,864               | 8"   | 10"   | \$ 329,973.00                 | 1/27/2022                    | 3/1/2022                 |
| 6IL-2205 SH-12-04 Sewer Rehabilitation (Contract 18000016079)                                      | Richmond, VA         | City of Richmond, VA - Department Public Utilities                | 4,918               | 8"   | 36"   | \$ 1,394,102.62               | 11/1/2021                    | 3/1/2022                 |
| Sewer Main CIPP & Associated Lateral Reconnections at Lakeshore Estates, PH2                       | Palm Harbor, FL      | Pinellas County, FL - Public Works Department                     | 2,480               | 8"   | 8"  | \$ 110,230.00                 | 2/14/2022                    | 2/28/2022                |
| 2021 Sewer Lining Contract   | Indianapolis, IN     | Ben Davis Conservancy District                                    | 3,185               | 8"   | 12"   | \$ 127,425.00                 | 1/12/2022                    | 2/28/2022                |
| 1063931 - AWS - DWM Priority 5 CIPP (WO - LI-69)   | Tucker, GA           | DeKalb County, GA - Department of Public Works - Roads & Drainage | 1,718               | 8"   | 12"   | \$ 191,450.00                 | 12/22/2021                   | 2/28/2022                |
| Stormwater Pipe Lining on Elizabeth St. (22SW03) (PB Volusia City Agreement 70047) PO 220065       | Holly Hill, FL       | City of Holly Hill, FL  | 1,387               | 12"  | 30"   | \$ 192,308.00                 | 12/15/2021                   | 2/28/2022                |
| 92RED5485 - ClearPath 465 Sanitary Relocations (PO 260837)   | Indianapolis, IN     | Citizens Energy Group (CEG)                                       | 263                 | 30"  | 30"   | \$ 284,464.70                 | 1/24/2022                    | 2/28/2022                |
| 1063931 - AWS - DWM Priority 3 CIPP (WO - LI-67)   | Atlanta, GA          | DeKalb County, GA - Department of Public Works - Roads & Drainage | 1,704               | 8"   | 10"   | \$ 346,535.33                 | 12/22/2021                   | 2/28/2022                |
| 1063931 - AWS - DWM Priority 2 CIPP (WO - LI-65)   | Decatur, GA          | DeKalb County, GA - Department of Public Works - Roads & Drainage | 3,389               | 8"   | 18"   | \$ 946,007.07                 | 12/22/2021                   | 2/28/2022                |
| FY20 Sanitary Sewer Rehabilitation Project COF 20-04-1   | Charlotte, NC        | City of Charlotte, NC - Storm Water Division                      | 2,757               | 8"   | 12"   | \$ 100,184.00                 | 8/26/2021                    | 2/22/2022                |
| B Inc Emergency WW1,133836 & WW138665 (WO 37458809-40)   | Colorado Springs, CO | City of Colorado Springs, CO - Utilities (CSU)                    | 176                 | 6"   | 8"  | \$ 14,960.00                  | 1/21/2022                    | 2/20/2022                |
| 20-577 CIPP Insulation (WO 5) (PO22004590)   | Lakeland, FL         | Polk County, FL - Roads & Drainage                                | 1,604               | 15"  | 24"   | \$ 189,519.00                 | 1/3/2022                     | 2/20/2022                |
| FY21-1 Sanitary Sewer Rehabilitation Project - SM 21.1-01 & BR 21.1-01                             | Charlotte, NC        | City of Charlotte, NC - Storm Water Division                      | 5,266               | 8"   | 10"   | \$ 153,763.75                 | 8/23/2021                    | 2/19/2022                |
| Rosedale Hills Neighborhood Drainage Improvements Phase 1 (SD-39-062)                              | Indianapolis, IN     | Citizens Energy Group (CEG)                                       | 125                 | 8"   | 8"  | \$ 29,228.10                  | 1/10/2022                    | 2/15/2022                |
| 36inch CIPP Rehabilitation @ Carlton Arms  | Lakeland, FL         | Mahaffey Apartment Company  | 202                 | 36"  | 36"   | \$ 50,950.00                  | 1/10/2022                    | 2/10/2022                |
| Contract:132516- PN7511A (Far North) Sewer Main Lining Program - Area 1 - 5a IEPA                  | Chicago, IL          | City of Chicago, IL - Department of Water Management              | 7,222               | 12"  | 21"   | \$ 1,114,640.18               | 9/27/2021                    | 2/9/2022                 |
| Contract:11633152- PN7511B (North) Sewer Main Lining Program - Area 2 - 5a IEPA                    | Chicago, IL          | City of Chicago, IL - Department of Water Management              | 6,598               | 12"  | 48"   | \$ 1,115,518.61               | 9/27/2021                    | 2/9/2022                 |
| Residential Road IDIQ Contract - Piscataway Basin - Contract PMS337A11. (TO 34) CICRLLR6651G20     | Fort Washington, MD  | Washington Suburban Sanitary Commission (WSSC)                    | 4,250               | 8"   | 8"  | \$ 2,098,446.53               | 7/14/2021                    | 2/9/2022                 |
| Contaminated Stormwater Lines Basin Modification   | Gallatin, TN         | Tennessee Valley Authority (TVA)                                  | 200                 | 24"  | 24"   | \$ 73,500.00                  | 1/24/2022                    | 2/1/2022                 |
| Storm-Sewer Pipe CIPP - Various Fee Locations SWF R-15 (WO 0003325A/2625814)                       | St. Petersburg, FL   | Pinellas County, FL - Public Works Department                     | 2,004               | 15"  | 36"   | \$ 198,631.15                 | 12/1/2021                    | 2/1/2022                 |
| 92EM05463 - 36In & Illinois Sewer Emergency - Sanitary Sewer Rehabilitation (PO 260603)            | Indianapolis, IN     | Citizens Energy Group (CEG)                                       | 321                 | 42"  | 42"   | \$ 214,929.60                 | 12/9/2021                    | 2/1/2022                 |
| 2021 Stormwater Management (2021-SWM-UPC) Peppergress Trail CIPP                                   | Marietta, GA         | Cobb County, GA   | 195                 | 48"  | 48"   | \$ 87,450.00                  | 1/4/2022                     | 1/31/2022                |

| Project Name  | Location      | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorter) |
|---|---------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| 2021 Western Ave CIPP Segmental Relining  | Augusta, ME   | Greater Augusta, ME - Utility District                   | 4,482               | 8"   | 12"   | \$ 137,703.00                 | 11/18/2021                   | 1/31/2022                |
| Habitat for Humanity Lining Project - Poole Place Habitat   | Cornelius, NC | Habitat for Humanity of the Charlotte Region             | 1,268               | 15"  | 24"   | \$ 94,824.46                  | 11/1/2021                    | 1/30/2022                |
| 21316 Maplecrest Drive Storm Drainage Improvement Plan  | Charlotte, NC | City of Charlotte, NC - Storm Water Division             | 540                 | 15"  | 30"   | \$ 88,670.00                  | 10/25/2021                   | 1/23/2022                |
| FY21-1 Sanitary Sewer Rehabilitation Project - FM 21.1-02 Four Mile Basin - Gateshead Lane                              | Matthews, NC  | City of Charlotte, NC - Storm Water Division             | 2,790               | 8"   | 8"  | \$ 98,198.05                  | 10/25/2021                   | 1/23/2022                |
| Slamvalley Dr Storm Drainage Improvement Project  | Charlotte, NC | City of Charlotte, NC - Storm Water Division             | 383                 | 36"  | 54"   | \$ 118,835.00                 | 10/25/2021                   | 1/23/2022                |
| Contract: 132635; PN7511D (South) Sewer Main Lining Program - Area 4 - 6a IEPA  | Chicago, IL   | City of Chicago, IL - Department of Water Management     | 5,592               | 12"  | 48"   | \$ 956,257.60                 | 10/11/2021                   | 1/19/2022                |
| 2021 Selenium Reduction Project 21-021. (WW1503)  | Pueblo, CO    | City of Pueblo, CO - Wastewater Department               | 14,223              | 6"   | 10"   | \$ 707,352.00                 | 6/21/2021                    | 1/17/2022                |
| Contract: 1183154; PN7511C (Central) Sewer Main Lining Program - Area 3 - 5a IEPA                                       | Chicago, IL   | City of Chicago, IL - Department of Water Management     | 11,005              | 12"  | 48"   | \$ 2,197,630.56               | 7/26/2021                    | 1/17/2022                |
| 2020 Cured In Place Pipe Project  | Laramie, WY   | City of Laramie, WY - Engineering Department             | 1,173               | 8"   | 8"  | \$ 396,137.00                 | 5/1/2021                     | 1/10/2022                |
| Contract: 1183152; PN7511B (North) Sewer Main Lining Program - Area 2 - 4a IEPA   | Chicago, IL   | City of Chicago, IL - Department of Water Management     | 10,390              | 12"  | 48"   | \$ 2,306,414.01               | 7/15/2021                    | 1/6/2022                 |
| Storm Water Repair & Improvements FY2021-G Rel 1 (TK211502957)  | Charlotte, NC | City of Charlotte, NC - Storm Water Division             | 233                 | 15"  | 24"   | \$ 29,430.00                  | 10/6/2021                    | 1/4/2022                 |
| PS 89 Sections 9-13-14 Resolution No R 2021-222 & PS 85 - (PB Casselberry RFP 2019-0467) PO 2021-0000894 & 2022-0000362 | Davie, FL     | Town of Davie - Utilities                                | 1,332               | 8"   | 8"  | \$ 24,403.75                  | 9/10/2021                    | 1/1/2022                 |
| 2021 Sanitary Sewer Improvements  | Niwot, CO     | Niwot Sanitation District                                | 10,848              | 8"   | 18"   | \$ 412,317.00                 | 10/18/2021                   | 1/1/2022                 |
| East Franklinton Sanitary Sewer, Storm Sewer & Water Improvements PN3 1650560-100002 & 690236-100116 (C2324)            | Columbus, OH  | City of Columbus, OH - Sewer Systems Engineering Section | 8,320               | 8"   | 48"   | \$ 1,080,674.00               | 10/25/2021                   | 1/1/2022                 |
| Trenchless Sewer Pipeline Rehabilitation RFP B21-013  | Derry, NH     | Town of Derry, NH  | 541                 | 8"   | 8"  | \$ 17,717.75                  | 7/1/2021                     | 12/31/2021               |
| 2021 PWSD Rowley Downs Lining   | Parker, CO    | Parker Water & Sanitation District                       | 300                 | 8"   | 8"  | \$ 17,750.00                  | 4/1/2021                     | 12/31/2021               |
| River Isles Lining  | Bradenton, FL | City of Bradenton, FL                                    | 227                 | 15"  | 15"   | \$ 21,197.50                  | 11/22/2021                   | 12/31/2021               |
| Storm Sewer Replacement: PP661 - Abraham Lincoln High School  | Denver, CO    | Denver Public Schools Facility Management                | 400                 | 12"  | 12"   | \$ 23,400.00                  | 9/9/2021                     | 12/31/2021               |
| Parkview Ave Sewer Replacement  | Knoxville, TN | Knoxville Utilities Board (KUB)                          | 305                 | 12"  | 12"   | \$ 29,595.00                  | 12/15/2021                   | 12/31/2021               |
| 2021 Sewer Lining Project   | Westbrook, ME | City of Westbrook, ME                                    | 1,042               | 10"  | 12"   | \$ 39,597.20                  | 7/1/2021                     | 12/31/2021               |
| Trenchless Pipeline Rehabilitation Services (HGAC BUY Contract: TP07-18) PO 13370042-00                                 | Enfield, CT   | Town of Enfield, CT - Water Pollution Control            | 210                 | 30"  | 30"   | \$ 41,172.50                  | 10/19/2021                   | 12/31/2021               |
| Clean, Inspect & Line pipe located at NW 62nd Ave (PO 220478) PB ST John's City 21-MCC-GR-13190                         | Margate, FL   | City of Margate, FL - Public Works Department            | 408                 | 24"  | 24"   | \$ 46,012.50                  | 12/8/2021                    | 12/31/2021               |
| WRF Biocept (2016-045-00)   | Akron, OH     | City of Akron, OH  | 200                 | 12"  | 15"   | \$ 54,270.00                  | 3/30/2020                    | 12/31/2021               |
| 2021-1-4 Ultimate CIPP Lining (90002960-OS-142914)  | Orlando, FL   | Florida Department of Transportation                     | 1,430               | 8"   | 48"   | \$ 59,750.00                  | 8/13/2021                    | 12/31/2021               |
| Metrose Circle - Lawn - Limerock CIPP   | Rockland, ME  | Town of Rockland, ME                                     | 1,820               | 8"   | 8"  | \$ 79,538.00                  | 7/6/2021                     | 12/31/2021               |
| 707 S Millies Ave   | Orlando, FL   | City of Orlando, FL - Water Reclamation Division         | 258                 | 20"  | 20"   | \$ 79,673.99                  | 4/26/2021                    | 12/31/2021               |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location           | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sored) |
|--|--------------------|--|---------------------|--|---|-------------------------------|------------------------------|-------------------------|
| Beacham St. & Williams St.   | Chelsea, MA        | City of Chelsea, MA  | 1,980               | 6"   | 12"   | \$ 81,380.18                  | 6/14/2021                    | 12/31/2021              |
| Village Green Lining   | Bradenton, FL      | City of Bradenton, FL  | 634                 | 30"  | 30"   | \$ 86,841.00                  | 11/22/2021                   | 12/31/2021              |
| RFP 6408 Town Wide Pipe Lining   | Trumbull, CT       | Town of Trumbull, CT   | 1,525               | 12"  | 24"   | \$ 129,710.00                 | 7/1/2021                     | 12/31/2021              |
| East Boston Sewer Separation - Phase III - 19-309-002  | Boston, MA         | Boston, MA - Water & Sewer Commission (BWSC)                       | 1,310               | 10"  | 24"   | \$ 133,160.00                 | 9/20/2021                    | 12/31/2021              |
| Sewer Pipe Lining - Lincoln Street, Roosevelt Avenue, Washington Street  | Florida, NY        | Village of Florida, NY   | 3,700               | 8"   | 8"  | \$ 140,363.00                 | 7/1/2021                     | 12/31/2021              |
| 2021 PW OPS Rural Culvert Repair Project SP2021-015 (PO 411501)  | Larkspur, CO       | Douglas County, CO - Department of Public Works                    | 626                 | 15"  | 24"   | \$ 140,564.00                 | 10/4/2021                    | 12/31/2021              |
| E Central/Roseard Drive- Ductile Iron Lining   | Otsego, FL         | City of Otsego, FL - Water Reclamation Division                    | 741                 | 15"  | 15"   | \$ 141,326.50                 | 4/9/2021                     | 12/31/2021              |
| North Interceptor CIPP Rehabilitation Project  | Rockland, ME       | Town of Rockland, ME   | 1,797               | 10"  | 16"   | \$ 144,233.75                 | 7/1/2021                     | 12/31/2021              |
| PWNFR-165 Stormwater CIPP - Storm Sewer Lining (WO 006325A-2064A16) PO 448251  | Tarpon Springs, FL | Pinellas County, FL - Public Works Department                      | 1,844               | 12"  | 42"   | \$ 167,490.98                 | 11/19/2021                   | 12/31/2021              |
| BWSC 20-309-012 South Boston Sewer Separation Project: CHSRF No. 7012  | Boston, MA         | Boston, MA - Water & Sewer Commission (BWSC)                       | 1,490               | 12"  | 36"   | \$ 185,820.00                 | 7/1/2021                     | 12/31/2021              |
| Gravity Sewer Main Rehabilitation (Contract 04-1-14) Royal Palm  | Plantation, FL     | City of Plantation, FL   | 1,370               | 15"  | 36"   | \$ 187,828.00                 | 10/25/2021                   | 12/31/2021              |
| USAF Storm Drain WPAFB OH, FA660115D0011, FA86020F0162   | Dayton, OH         | Department of the Air Force  | 1,816               | 12"  | 36"   | \$ 235,735.00                 | 8/1/2020                     | 12/31/2021              |
| 92FM05482 - West Meridian Drive and 62nd St. Emergency Sewer Rehabilitation (PO 260605)                                | Indianapolis, IN   | Citizens Energy Group (CEG)  | 1,276               | 12"  | 12"   | \$ 285,420.80                 | 12/6/2021                    | 12/31/2021              |
| 2021 Roxborough 30" Lining/Bypass  | Littleton, CO      | Roxborough Water & Sanitation District, CO                         | 3,456               | 8"   | 24"   | \$ 351,440.00                 | 5/1/2021                     | 12/31/2021              |
| 19-B-645 LH Station 2 I&I Abatement Project (PO-74810)   | Largo, FL          | City of Largo, FL - Engineering Services                           | 6,830               | 8"   | 15"   | \$ 361,756.20                 | 10/18/2021                   | 12/31/2021              |
| McKeesport 2021 Lining (T021013-002 Rev 2)   | McKeesport, PA     | Pennsylvania American Water Company (PAWC)                         | 1,153               | 10"  | 15"   | \$ 387,671.34                 | 10/13/2021                   | 12/31/2021              |
| On-Call Sewer Rehabilitation   | Simsbury, CT       | Town of Simsbury, CT - Water Pollution Control Agency              | 20,675              | 8"   | 15"   | \$ 650,000.00                 | 6/1/2021                     | 12/31/2021              |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - sa EPA   | Chicago, IL        | City of Chicago, IL - Department of Water Management               | 9,623               | 12"  | 48"   | \$ 1,388,171.33               | 8/10/2021                    | 12/31/2021              |
| Interceptor Rehabilitation 2020-2022 RWHTF PAR 1363 West & Southside Interceptor                                       | Denver, CO         | Metro Wastewater Reclamation District                              | 21,724              | 16"  | 48"   | \$ 7,912,685.00               | 5/1/2021                     | 12/31/2021              |
| Beltline Ph2 CIPP Installation   | Hamilton, OH       | City of Hamilton, OH   | 56                  | 30"  | 30"   | \$ 25,760.00                  | 2/1/2021                     | 12/30/2021              |
| 2019 Annual Contract for Cured-In-Place Pipe for Sanitary Sewer Rehabilitation (2021 Extension)<br>Contract MS712-2643 | Mobile, AL         | Board of Water & Sewer Commission of the City of Mobile, AL        | 5,931               | 8"   | 8"  | \$ 188,018.75                 | 10/10/2021                   | 12/30/2021              |
| SIL 21-04-SH-12-03 Sewer Rehab (Contract: 18000016079)   | Richmond, VA       | City of Richmond, VA - Department Public Utilities                 | 7,001               | 8"   | 36"   | \$ 2,022,770.22               | 6/19/2021                    | 12/30/2021              |
| Annual Storm Lining (PO 288837)  | Lakeland, FL       | City of Lakeland, FL - Public Works Construction & Maint. Division | 561                 | 18"  | 36"   | \$ 104,956.00                 | 11/22/2021                   | 12/29/2021              |
| Jordan River Tunnel (Contract # 215055-001)  | Bloomington, IN    | City of Bloomington, IN  | 359                 | 24"  | 24"   | \$ 41,285.00                  | 4/21/2021                    | 12/21/2021              |
| Large Diameter Lining 2021 Sweetser (U1146)  | Evansville, IN     | City of Evansville, IN - Water & Sewer Utility                     | 3,613               | 54"  | 54"   | \$ 2,163,057.00               | 5/21/2021                    | 12/21/2021              |
| Baker Avenue Sanitary Sewer Rehabilitation & Replacement   | Knoville, TN       | Knoville Utilities Board (KUB)                                     | 377                 | 6"   | 6"  | \$ 14,655.00                  | 12/13/2021                   | 12/20/2021              |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location                           | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Surrend) |
|---|------------------------------------|---|---------------------|--|---|-------------------------------|------------------------------|---------------------------|
| I/I Remediation Program Phase 2 (CO 1)  | Northbridge, MA                    | Town of Northbridge, MA   | 1,051               | 6"   | 8"  | \$ 86,854.00                  | 6/7/2021                     | 12/19/2021                |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 3a IEPA                       | Chicago, IL                        | City of Chicago, IL - Department of Water Management              | 20,862              | 12"  | 48"   | \$ 3,615,917.77               | 6/6/2021                     | 12/19/2021                |
| 2021 Infrastructure Maintenance and Rehabilitation Services - As Needed Services                    | Charter Township of Northville, MI | Charter Township of Northville, MI                                | 5,318               | 8"   | 15"   | \$ 251,823.00                 | 8/2/2021                     | 12/17/2021                |
| Storm Sewer Cured-In-Place Pipelining (CIPP) (Co-Op) (PID # 003325A, 167-0513-CP[DF] Rel 14         | Cleawater, FL                      | Pinellas County, FL - Public Works Department                     | 2,678               | 15"  | 48"   | \$ 326,934.60                 | 11/17/2021                   | 12/17/2021                |
| Woodland Hills 2021 CIPP  | Celastine, IN                      | Patoka Lake Regional Water & Sewer District                       | 1,658               | 8"   | 8"  | \$ 63,833.00                  | 7/15/2021                    | 12/12/2021                |
| 2020 CDBG Sewer System Improvements   | Crossville, TN                     | City of Crossville, TN  | 4,705               | 8"   | 8"  | \$ 385,810.00                 | 7/19/2021                    | 12/9/2021                 |
| Contract 132516: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 4a IEPA                   | Chicago, IL                        | City of Chicago, IL - Department of Water Management              | 11,401              | 12"  | 42"   | \$ 1,997,798.23               | 7/7/2021                     | 12/9/2021                 |
| Main Street - Phase 2 (PID 106164)  | Akron, OH                          | City of Akron, OH   | 1,874               | 12"  | 42"   | \$ 918,830.00                 | 3/1/2021                     | 12/5/2021                 |
| UTL-22-01-2021 Wastewater Collection System Rehabilitation  | Winooski, VT                       | City of Winooski, VT  | 1,630               | 6"   | 12"   | \$ 89,960.00                  | 9/21/2021                    | 12/9/2021                 |
| Yucatan Dr. CIPP (Contract 20-0398)   | Olando, FL                         | City of Olando, FL - Streets & Stormwater                         | 1,249               | 30"  | 42"   | \$ 201,855.00                 | 10/19/2021                   | 12/9/2021                 |
| Bay Street Manhole, Sewer and Sewer Laterals Lining Project (PO RG046802)                           | Portsmouth, OH                     | City of Portsmouth, OH  | 688                 | 10"  | 10"   | \$ 46,698.00                  | 8/23/2021                    | 12/11/2021                |
| 21-8612 CenterPoint US62 Pipe (PO 21-8612-01)   | Mount Vernon, IN                   | CenterPoint Energy  | 347                 | 72"  | 78"   | \$ 389,160.00                 | 10/25/2021                   | 12/11/2021                |
| 210215-C-AM Pipe Lining Peninsula w/Crossbow Ln, Grand Blvd (PO 210884) PB St. Johns County         | Tarpon Springs, FL                 | City of Tarpon Springs, FL  | 475                 | 18"  | 36"   | \$ 58,455.00                  | 10/15/2021                   | 11/30/2021                |
| 21-05 - 21-MCC-GR-131390  | Atlanta, GA                        | Site Engineering  | 403                 | 18"  | 24"   | \$ 76,755.00                  | 10/25/2021                   | 11/30/2021                |
| Chamblee Tucker Road Shopping Center CIPP   | Largo, FL                          | City of Largo, FL - Engineering Services                          | 1,480               | 15"  | 42"   | \$ 195,890.50                 | 10/14/2021                   | 11/30/2021                |
| 19-B-645 Stormwater CIPP - Cove Dr (PO-000445)  | Dunwoody, GA                       | DeKalb County, GA - Department of Public Works - Roads & Drainage | 1,482               | 8"   | 8"  | \$ 211,424.60                 | 10/25/2021                   | 11/30/2021                |
| 1063937 - AWS - DWM Priority 1 CIPP (WO-LL-64) Peachtree Rd   | Rockledge, FL                      | Brevard County, FL - Commissioners Public Works Department        | 1,789               | 36"  | 48"   | \$ 519,053.00                 | 10/11/2021                   | 11/30/2021                |
| Cured-In-Place Pipe Installation For Silver Springs Estates Subdivision (TOB-5-21-67) Contract 6353 | Greenville, TN                     | City of Greenville, TN - Water Commission                         | 13,516              | 8"   | 18"   | \$ 552,563.00                 | 8/2/2021                     | 11/26/2021                |
| Sanitary Sewer Rehab Project - Phase 3  | Bloomington, IN                    | Indiana University Trustees                                       | 1,960               | 6"   | 10"   | \$ 69,982.00                  | 7/21/2021                    | 11/21/2021                |
| 20200237 - BL000B Multi-Building Sanitary Sewer Inspection/Repairs for RPS                          | Hamilton, OH                       | Board of County Commissioners of Butler County, OH                | 10,322              | 12"  | 48"   | \$ 1,320,361.40               | 9/9/2021                     | 11/19/2021                |
| #2021-08 - Cured In Place Pipe repairs of Various Storm Sewers - PH 2                               | Charlotte, NC                      | City of Charlotte, NC - Storm Water Division                      | 857                 | 42"  | 48"   | \$ 304,590.00                 | 7/21/2021                    | 11/18/2021                |
| FY 21 Stormwater Repair & Repair Contract, McKnitt Lane CIPP  | Indianapolis, IN                   | Indiana Department of Transportation                              | 1,190               | 48"  | 60"   | \$ 1,155,916.50               | 8/1/2021                     | 11/15/2021                |
| R-40957-A Small Structure Pipe Lining   | Liste, IL                          | Village of Liste, IL  | 858                 | 54"  | 66"   | \$ 348,049.15                 | 10/26/2020                   | 11/8/2021                 |
| 2020 Storm Sewer Lining   | Chicago, IL                        | City of Chicago, IL - Department of Water Management              | 20,004              | 12"  | 48"   | \$ 4,559,659.04               | 5/12/2021                    | 11/8/2021                 |
| Contract 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 3a IEPA                    | Nashville, TN                      | Metropolitan Development & Housing Agency                         | 185                 | 48"  | 48"   | \$ 108,050.00                 | 10/25/2021                   | 11/11/2021                |
| Cayce Place Utilities Contract 20-171 (PO #2)   | Cleawater, FL                      | City of Cleawater, FL   | 249                 | 8"   | 12"   | \$ 29,050.00                  | 9/23/2021                    | 10/31/2021                |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location              | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorel) |
|---|-----------------------|--|---------------------|--|---|-------------------------------|------------------------------|-------------------------|
| Wainwright Middle School CIPP Rehabilitation (PO 21799WMS)  | Lafayette, IN         | Tippecanoe School Corporation                        | 426                 | 18"  | 18"   | \$ 41,748.00                  | 10/1/2021                    | 10/31/2021              |
| 19-B-645 Stormwater CIPP - Oval Drive E (PO-001039)   | Largo, FL             | City of Largo, FL - Engineering Services             | 498                 | 15"  | 15"   | \$ 42,326.00                  | 10/9/2021                    | 10/31/2021              |
| 2021 Citrus Chase Plaza Storm Water Drainage (PB St. John's Countywide Pipe & MH Lining, Renewal and Rehab Svcs 21-MCC-CRA-13190) PO 211131 | Margate, FL           | City of Margate, FL                                  | 882                 | 24"  | 48"   | \$ 160,065.00                 | 9/7/2021                     | 10/31/2021              |
| Academy Manor CIPP (Pigback Contract) PBA19/20-69   | Sanford, FL           | City of Sanford, FL                                  | 7,933               | 8"   | 10"   | \$ 300,845.50                 | 4/19/2021                    | 10/31/2021              |
| Pipe Lining - Sunrise Estates (PB Casselberry RFP 2019-0467)  | Coconut Creek, FL     | City of Coconut Creek, FL                            | 346                 | 8"   | 8"  | \$ 26,932.00                  | 9/27/2021                    | 10/30/2021              |
| Sewer Pipe Lining - Greco Avenue  | Coral Gables, FL      | City of Coral Gables, FL                             | 1,388               | 8"   | 8"  | \$ 40,263.00                  | 9/13/2021                    | 10/29/2021              |
| Springwood Villas Ph2 Sanitary Sewer Lining   | Pinellas Park, FL     | Springwood Villas II HOA                             | 1,823               | 8"   | 8"  | \$ 87,504.00                  | 9/27/2021                    | 10/27/2021              |
| Old State Utility Sewer Rehabilitation - Phase 2 (U1.103)   | Evansville, IN        | City of Evansville, IN - Water & Sewer Utility       | 10,030              | 8"   | 10"   | \$ 696,505.00                 | 5/21/2021                    | 10/21/2021              |
| R-41069-B, Small Structure Pipe Lining  | New Haven, IN         | Indiana Department of Transportation                 | 871                 | 60"  | 78"   | \$ 771,550.00                 | 8/21/2021                    | 10/21/2021              |
| Phase III World's Fair CIPP (SW2019-07)   | Knoxville, TN         | City of Knoxville, TN                                | 2,083               | 12"  | 42"   | \$ 295,896.00                 | 7/12/2021                    | 10/12/2021              |
| Contract 132516: PN75114 (Fair North) Sewer Main Lining Program - Area 1 - 3a (EPA)   | Chicago, IL           | City of Chicago, IL - Department of Water Management | 12,882              | 12"  | 42"   | \$ 2,246,162.73               | 4/19/2021                    | 10/10/2021              |
| Solectron Parking Lot CIPP  | Charlotte, NC         | Solectron Corp                                       | 293                 | 12"  | 24"   | \$ 43,535.00                  | 8/10/2021                    | 10/8/2021               |
| Sanitary Sewer CIPP Rehabilitation Ariana Blvd  | Auburndale, FL        | City of Auburndale, FL                               | 815                 | 8"   | 12"   | \$ 44,433.00                  | 10/4/2021                    | 10/5/2021               |
| 2020 CDRG Sewer System Rehabilitation   | LaFollette, TN        | LaFollette, TN - Utilities Board                     | 1,595               | 8"   | 10"   | \$ 79,650.00                  | 9/27/2021                    | 10/3/2021               |
| 2021 CIPP Lining Release 2 (PB Orlando) (PB 20-0396)  | Altamonte Springs, FL | Seminole County Public Works, FL                     | 950                 | 15"  | 36"   | \$ 101,885.00                 | 8/6/2021                     | 10/1/2021               |
| Winfield Stormwater Drainage Repairs - Priority 1 (PO-20210554)   | Maitland, FL          | City of Maitland, FL - Public Works Department       | 2,398               | 15"  | 36"   | \$ 287,568.00                 | 8/19/2021                    | 10/1/2021               |
| 2020 Sewer Rehabilitation SRF 2018-417-01   | Cleveland, TN         | City of Cleveland, TN - Utilities                    | 16,410              | 8"   | 8"  | \$ 293,634.00                 | 1/15/2021                    | 10/1/2021               |
| 2021 Sanitary Sewer Lining  | Titusville, FL        | City of Titusville, FL                               | 7,698               | 8"   | 10"   | \$ 295,627.00                 | 7/12/2021                    | 10/1/2021               |
| 2021 Sanitary Sewer Rehabilitation 2046041.00   | Greenwood Village, CO | Havana Water & Sanitation District, CO               | 5,683               | 8"   | 15"   | \$ 661,038.00                 | 6/1/2021                     | 10/1/2021               |
| Storm Sewer Lining (PO 21-792, 21-793) (Pigback Casselberry RFP-2019-0467)  | Wilton Manors, FL     | City of Wilton Manors, FL                            | 464                 | 6"   | 24"   | \$ 34,315.00                  | 5/10/2021                    | 9/30/2021               |
| Storm Line Rehabilitation, Cleaning & Video (PB 20-0398 Orlando) (PO 20210296)  | North Lauderdale, FL  | City of North Lauderdale, FL - Public Works          | 724                 | 15"  | 24"   | \$ 70,571.00                  | 8/10/2021                    | 9/30/2021               |
| Cured-in Place Pipe Services 2020-2021-384  | Middleburg, FL        | Clay County, FL - Board of County Commissioners      | 450                 | 18"  | 36"   | \$ 84,311.07                  | 9/20/2021                    | 9/30/2021               |
| Line Gravity Sewer Pipe (PO's 21-06406, 21-06407, & 21-06408)   | Apopka, FL            | City of Apopka, FL                                   | 3,439               | 8"   | 8"  | \$ 126,548.00                 | 9/17/2021                    | 9/30/2021               |
| 92EM65371 Camelback Sewer Emergency (PO 257480)   | Indianapolis, IN      | Citizens Energy Group (CEG)                          | 270                 | 8"   | 6"  | \$ 128,777.10                 | 9/20/2021                    | 9/30/2021               |
| Long Lake Pump Station (Contract Y17-1036) PO 262981 Ref Y20-1050-R1  | Orlando, FL           | Orange County, FL - Roads and Drainage               | 962                 | 48"  | 48"   | \$ 205,287.00                 | 9/6/2021                     | 9/30/2021               |
| Storm Pipe Lining (PO 20210313)   | North Lauderdale, FL  | City of North Lauderdale, FL - Public Works          | 2,661               | 12"  | 18"   | \$ 230,404.00                 | 8/16/2021                    | 9/30/2021               |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name   | Location         | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|--|------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Contract 1183152: PN7511B (North) Sewer Main Lining Program - Area 2 - 3a IEPA       | Chicago, IL      | City of Chicago, IL - Department of Water Management              | 14,481              | 12"  | 48"   | \$ 2,454,748.24               | 4/22/2021                    | 9/28/2021                |
| R-41126-A Small Structure Pipe Lining  | Mount Vernon, IN | Indiana Department Of Transportation                              | 482                 | 60"  | 72"   | \$ 334,825.00                 | 6/21/2021                    | 9/21/2021                |
| Fremont Place Sewer Rehabilitation & Replacement                                     | Knoxville, TN    | Knoxville Utilities Board (KUB)                                   | 960                 | 8"   | 8"  | \$ 52,752.00                  | 8/23/2021                    | 9/17/2021                |
| 20-0368 Storm Line Rehabilitation -47737   | Seminole, FL     | Seminole County Public Works, FL                                  | 2,632               | 18"  | 36"   | \$ 381,567.00                 | 7/12/2021                    | 9/17/2021                |
| Scioto Peninsula 24"   | Columbus, OH     | City of Columbus, OH - Sewer Systems Engineering Section          | 246                 | 24"  | 24"   | \$ 44,000.00                  | 9/1/2020                     | 9/15/2021                |
| GIL 2147 300 Albemarle Storm Sewer Repair & Rehab (Contract 16000016079)             | Richmond, VA     | City of Richmond, VA - Department Public Utilities                | 144                 | 21"  | 21"   | \$ 201,146.29                 | 6/19/2021                    | 9/15/2021                |
| 2015 Waterline Project 1 (PO 42533)  | Raleigh, NC      | City of Raleigh, NC - Utilities Department                        | 1,550               | 8"   | 8"  | \$ 65,000.00                  | 6/14/2021                    | 9/12/2021                |
| RS-3590B-A (1600414) Small Structure Pipe Lining CV 015-045-58.72 Culvert            | Warsaw, IN       | Indiana Department Of Transportation                              | 186                 | 72"  | 72"   | \$ 176,995.00                 | 7/19/2021                    | 9/2/2021                 |
| Emergency 24" CIPP Installation - Clark St.  | Warsaw, IN       | City of Warsaw, IN  | 325                 | 24"  | 24"   | \$ 55,600.00                  | 8/4/2021                     | 9/1/2021                 |
| Small Diameter Sewer CIPP  | Bedford, IN      | City of Bedford, IN   | 7,887               | 8"   | 12"   | \$ 320,143.00                 | 2/8/2021                     | 9/1/2021                 |
| 92EM05291.46TH & Emerson Sewer Emergency (PO 253810)                                 | Indianapolis, IN | Citizens Energy Group (CEG)                                       | 831                 | 21"  | 21"   | \$ 469,024.90                 | 7/2/2021                     | 9/1/2021                 |
| 21-014H Block L & South Goodale Imp.   | Columbus, OH     | City of Grandview Heights, OH                                     | 30                  | 30"  | 30"   | \$ 14,450.00                  | 7/1/2021                     | 8/31/2021                |
| King St. Easement - Sewer Lining at Pesse St. (PO 13350233) HGACBuy Contract TP07-1B | Enfield, CT      | Town of Enfield, CT - Water Pollution Control                     | 603                 | 8"   | 8"  | \$ 26,837.05                  | 5/6/2021                     | 8/31/2021                |
| 4th Street Improvements (PO 2101)  | Akron, OH        | City of Akron, OH   | 1,256               | 8"   | 24"   | \$ 70,751.00                  | 5/5/2021                     | 8/31/2021                |
| Ductile Iron Pipe Lining (DIP)   | McDonough, GA    | Henry County Water Authority, GA                                  | 3,437               | 8"   | 8"  | \$ 221,351.50                 | 7/12/2021                    | 8/31/2021                |
| PW2101 Storm Pipe Lining - Lake Ann Ln (PO 075743)                                   | Casselberry, FL  | City of Casselberry, FL   | 1,488               | 36"  | 36"   | \$ 233,413.00                 | 7/25/2021                    | 8/31/2021                |
| 92RR03692, Lafayette and White River Large Diameter Sewer Rehabilitation (PO 247120) | Indianapolis, IN | Citizens Energy Group (CEG)                                       | 4,119               | 42"  | 54"   | \$ 2,852,548.45               | 3/1/2021                     | 8/31/2021                |
| Indian Run Pipe Rehab Per H-GAC Contract TP07-18 (PO-13350057-00)                    | Enfield, CT      | Town of Enfield, CT - Water Pollution Control                     | 417                 | 8"   | 8"  | \$ 19,359.95                  | 8/12/2021                    | 8/30/2021                |
| Greenwich - Bobolink CIPP  | Greenwich, CT    | Highland Sewer & Drain Services                                   | 391                 | 8"   | 8"  | \$ 23,440.00                  | 8/16/2021                    | 8/30/2021                |
| CIPP Lining of 15" Sewer Main  | Salem, MA        | The Essex Street Lofts, LLC                                       | 286                 | 15"  | 15"   | \$ 28,545.00                  | 6/24/2021                    | 8/30/2021                |
| Contract 1063631, AWS - Creekwood Terrace Sewer Repairs (WO LI-56)                   | Decatur, GA      | DeKalb County, GA - Department of Public Works - Roads & Drainage | 420                 | 8"   | 8"  | \$ 350,345.00                 | 5/9/2021                     | 8/30/2021                |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 2a IEPA        | Chicago, IL      | City of Chicago, IL - Department of Water Management              | 17,673              | 12"  | 48"   | \$ 2,383,193.24               | 3/2/2021                     | 8/30/2021                |
| Pipeline Equipment Maintenance & Repair - (PO- PD 800 60400426210030)                | Gainesville, FL  | City of Gainesville, FL - Public Works                            | 109                 | 18"  | 18"   | \$ 29,577.00                  | 7/26/2021                    | 8/27/2021                |
| 180118 - IR-71 - 0B 42 Hamilton County   | Cincinnati, OH   | Ohio Department of Transportation                                 | 316                 | 18"  | 18"   | \$ 53,665.34                  | 8/2/2021                     | 8/24/2021                |
| 2021 CIPP Sewer Rehab Contract 1B (21-22) PO 2021-010000377                          | Evanston, IL     | City of Evanston, IL  | 3,691               | 8"   | 36"   | \$ 332,221.00                 | 6/21/2021                    | 8/24/2021                |
| Contract 132516: PN7511A (Far North) Sewer Main Lining Program - Area 1 - 2a IEPA    | Chicago, IL      | City of Chicago, IL - Department of Water Management              | 18,875              | 12"  | 48"   | \$ 3,366,283.76               | 2/5/2021                     | 8/19/2021                |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location           | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notices to Proceed (NPI) Date | Completion Date (Sorted) |
|---|--------------------|--|---------------------|--|---|-------------------------------|-------------------------------|--------------------------|
| 18" CIPP Pond Overflow Rehabilitation   | North Vernon, IN   | Country Square Lakes Community Association           | 180                 | 18"  | 18"   | \$ 24,080.00                  | 7/26/2021                     | 8/15/2021                |
| Chadworth Drain Improvement   | Charlotte, NC      | City of Charlotte, NC                                | 150                 | 24"  | 24"   | \$ 31,500.00                  | 5/10/2021                     | 8/6/2021                 |
| Storm 2021 - Release 3 Y20-1050-RM  | Otlando, FL        | Orange County, FL - Roads and Drainage               | 421                 | 36"  | 72"   | \$ 151,958.00                 | 7/15/2021                     | 8/6/2021                 |
| ASCD 2020 CIP/L Project   | Aspen, CO          | Aspen Consolidated Sanitation District               | 5,693               | 6"   | 12"   | \$ 233,044.00                 | 5/1/2021                      | 8/7/2021                 |
| 92RE04363 North Spill Sewer Rehab (PO 251981)   | Indianapolis, IN   | Citizens Energy Group (CEG)                          | 2,373               | 15"  | 42"   | \$ 642,680.80                 | 3/15/2021                     | 8/1/2021                 |
| B-40870-A Small Structure Pipe Lining   | Cloverdale, IN     | Indiana Department of Transportation                 | 233                 | 66"  | 66"   | \$ 172,420.00                 | 6/1/2021                      | 7/31/2021                |
| 2021 Storm (Release 1) Cranmore Court   | Belle Isle, FL     | City of Belle Isle, FL                               | 148                 | 18"  | 18"   | \$ 14,726.00                  | 6/30/2021                     | 7/30/2021                |
| Emergency CIPP Sewer Lining - 7th & Sycamore (PO 23066)   | Columbus, IN       | City of Columbus, OH - Department of Utilities       | 470                 | 8"   | 8"  | \$ 34,515.00                  | 6/3/2021                      | 7/30/2021                |
| First Creek - Gill Avenue/Fifth Avenue CIPP Project 1158  | Knoxville, TN      | Knoxville Utilities Board (KUB)                      | 1,035               | 18"  | 18"   | \$ 291,675.00                 | 3/1/2021                      | 7/29/2021                |
| Contract 1183152: PN7511B (North) Sewer Main Lining Program - Area 2 - 2a IEPA  | Chicago, IL        | City of Chicago, IL - Department of Water Management | 16,464              | 12"  | 48"   | \$ 2,745,210.60               | 1/14/2021                     | 7/27/2021                |
| 2021 Sewer Inspection & Lining, Phase 4 (PO-4501584765-0002)  | Bedford Park, IL   | Ingredion, Inc                                       | 1,466               | 18"  | 36"   | \$ 615,626.00                 | 4/12/2021                     | 7/26/2021                |
| Hoskins & Harrison Storm Work   | Charlotte, NC      | City of Charlotte, NC - Storm Water Division         | 152                 | 15"  | 18"   | \$ 17,715.00                  | 4/26/2021                     | 7/25/2021                |
| 6521 Selton House Storm Work  | Charlotte, NC      | City of Charlotte, NC                                | 225                 | 36"  | 36"   | \$ 57,375.00                  | 4/26/2021                     | 7/25/2021                |
| Emergency CIPP Lining - 161st St. & Oak Rd CEG Westfield  | Indianapolis, IN   | Citizens Energy Group (CEG)                          | 4,930               | 18"  | 18"   | \$ 88,790.00                  | 6/21/2021                     | 7/21/2021                |
| PW SWF R 11b - Stormwater CIPP (003325A/2625B11)  | St. Petersburg, FL | Pinellas County, FL - Public Works Department        | 1,709               | 12"  | 36"   | \$ 196,786.50                 | 6/21/2021                     | 7/21/2021                |
| Contract 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 2a IEPA  | Chicago, IL        | City of Chicago, IL - Department of Water Management | 16,534              | 12"  | 48"   | \$ 2,785,609.47               | 2/5/2021                      | 7/9/2021                 |
| Sanitary Sewer Improvements & Utility Tunnel Renovation (DRIC - 19F074)   | Orient, OH         | Ohio Department of Rehabilitation & Correction       | 317                 | 8"   | 8"  | \$ 36,867.00                  | 2/1/2021                      | 7/1/2021                 |
| Contract 1183154: PN7511C (Central) Sewer Main Lining Program - Area 3 - 4a IEPA  | Chicago, IL        | City of Chicago, IL - Department of Water Management | 268                 | 48"  | 54"   | \$ 172,541.61                 | 5/9/2021                      | 7/1/2021                 |
| Pretuxent 48" Raw Water Main Ph 1 & 2 (Project No - 2025114) 25-115685002-S   | Laurie, MD         | Washington Suburban Sanitary Commission (WSSC)       | 356                 | 48"  | 48"   | \$ 190,720.00                 | 6/21/2021                     | 7/1/2021                 |
| Phase 3 Wastewater Collection & Treatment System Improvements III-C: Market Street Sewer Lining & III-L: Greenwood Sewer Lining | Wheeling, WV       | City of Wheeling, WV                                 | 3,868               | 15"  | 42"   | \$ 1,349,030.00               | 5/11/2020                     | 7/1/2021                 |
| Boynton Beach Drainage Lines  | Boynton Beach, FL  | City of Boynton Beach, FL                            | 176                 | 12"  | 18"   | \$ 17,896.00                  | 5/15/2021                     | 6/30/2021                |
| GIL 2143 1100 W. Cary St & 3500 Griffin Sewer Rehab (Contract 16000016079)  | Richmond, VA       | City of Richmond, VA - Department Public Utilities   | 387                 | 12"  | 12"   | \$ 130,659.19                 | 4/19/2021                     | 6/30/2021                |
| GIL2124 2900 Chamberlayne Ave Sewer Rehab (Contract 16000016079)  | Richmond, VA       | City of Richmond, VA - Department Public Utilities   | 133                 | 12"  | 12"   | \$ 253,724.99                 | 4/19/2021                     | 6/30/2021                |
| IDIQ C16000A1.1 Palm Branch Sewer Basins (Task 20)  | Greenbelt, MD      | Washington Suburban Sanitary Commission (WSSC)       | 1,551               | 24"  | 27"   | \$ 318,654.60                 | 3/15/2021                     | 6/30/2021                |
| Sanitary Sewer Rehabilitation Project 2020  | Medina, OH         | Board of County Commissioners of Medina Co., OH      | 11,548              | 8"   | 16"   | \$ 374,800.70                 | 1/25/2021                     | 6/30/2021                |
| Marion WPCC Enhancement Ph1   | Marion, OH         | City of Marion, OH                                   | 220                 | 24"  | 24"   | \$ 104,000.00                 | 9/1/2020                      | 6/28/2021                |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name  | Location             | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|---|----------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Pineblas County PS 302 (1-60630-02)   | Palm Harbor, FL      | Pineblas County, FL - Utilities                      | 10                  | 24"  | 24"   | \$ 15,500.00                  | 5/28/2021                    | 6/27/2021                |
| 2020 Sanitary Sewer Pipe Relining   | Jasper, IN           | City of Jasper, IN - Wastewater Department           | 3,534               | 8"   | 21"   | \$ 168,801.00                 | 1/3/2021                     | 6/25/2021                |
| Wastewater Collection System Improvements Project                                 | Hymers, IN           | Town of Hymers, IN                                   | 600                 | 8"   | 8"  | \$ 24,000.00                  | 4/21/2021                    | 6/21/2021                |
| 2021 Storm CIPP Y20-1050 - Piedmont Wekiva Rd (PO-275454)                         | Orlando, FL          | Orange County, FL - Roads and Drainage               | 1,324               | 16"  | 30"   | \$ 227,607.00                 | 4/15/2021                    | 6/15/2021                |
| 2021 Stormwater Repairs - Release 2   | Orlando, FL          | City of Orlando, FL - Water Reclamation Division     | 3,002               | 15"  | 33"   | \$ 451,259.00                 | 4/26/2021                    | 6/11/2021                |
| Center Lake Storm Sewer Rehab   | Warsaw, IN           | City of Warsaw, IN                                   | 2,111               | 36"  | 36"   | \$ 219,922.00                 | 1/11/2021                    | 6/10/2021                |
| FY 18 Additional Work   | Cary, NC             | Town of Cary, NC                                     | 2,677               | 8"   | 12"   | \$ 85,984.00                  | 5/10/2021                    | 6/9/2021                 |
| 24" CIPP Lining (CIPP)  | Cleveland, OH        | City of Cleveland, OH                                | 190                 | 24"  | 24"   | \$ 35,000.00                  | 5/21/2021                    | 6/1/2021                 |
| 92EM05182 - 3710 Glencalm Lane Small Diameter Sewer Emergency (PO 250961)         | Indianapolis, IN     | Citizens Energy Group (CEG)                          | 340                 | 10"  | 10"   | \$ 44,179.00                  | 5/3/2021                     | 6/1/2021                 |
| Storm Drain Cured-In-Place Pipe Lining at Carrollyn Manor 7 (PO 046436)           | Westminster, MD      | Carroll County, MD - Resource Management             | 351                 | 16"  | 30"   | \$ 87,585.00                  | 4/1/2021                     | 5/31/2021                |
| State Street Water Main Emergency Repair  | Pittsfield, MA       | Charter Township of Pittsfield, MI                   | 1,600               | 16"  | 16"   | \$ 68,350.00                  | 11/23/2020                   | 5/31/2021                |
| 92RR03202 20th & Broadway Large Diameter Sewer Rehabilitation                     | Indianapolis, IN     | Citizens Energy Group (CEG)                          | 1,302               | 20"  | 24"   | \$ 288,793.80                 | 1/3/2021                     | 5/31/2021                |
| 171914 Tarpon PS 42 Sewer Repair  | Tarpon Springs, FL   | City of Tarpon Springs                               | 154                 | 8"   | 8"  | \$ 12,420.00                  | 4/27/2021                    | 5/30/2021                |
| Carriage House CMP Storm Lining   | Nokomis, FL          | The Inlets Common Facilities Corporation             | 198                 | 21"  | 24"   | \$ 35,685.00                  | 4/28/2021                    | 5/30/2021                |
| 92EM05038 75th Street Sewer Emergency   | Indianapolis, IN     | Citizens Energy Group (CEG)                          | 470                 | 24"  | 24"   | \$ 419,768.00                 | 3/23/2021                    | 5/30/2021                |
| Contract 132636 PN7511E (Far South) Sewer Main Lining Program - Area 5 - 01a IEPA | Chicago, IL          | City of Chicago, IL - Department of Water Management | 15,566              | 12"  | 48"   | \$ 2,254,000.91               | 12/2/2020                    | 5/26/2021                |
| 2021 Capital Improvements Projects  | Colorado Springs, CO | Academy Sanitation District                          | 1,137               | 8"   | 8"  | \$ 37,910.00                  | 4/21/2021                    | 5/21/2021                |
| CSO Improvements, Phase 8A, 1-2019  | New Boston, OH       | Village of New Boston, OH                            | 3,865               | 8"   | 16"   | \$ 246,461.00                 | 1/15/2021                    | 5/14/2021                |
| 2020 General Construction Project - Scioto Pointe (20-017)                        | Columbus, OH         | City of Columbus, OH                                 | 130                 | 48"  | 48"   | \$ 48,750.00                  | 3/1/2021                     | 5/4/2021                 |
| Contract 132516 PN7511A (Far North) Sewer Main Lining Program - Area 1 - 1a IEPA  | Chicago, IL          | City of Chicago, IL - Department of Water Management | 16,018              | 12"  | 48"   | \$ 2,703,351.89               | 11/10/2020                   | 5/4/2021                 |
| New WhiteLand Stormwater Improvements (20-049)                                    | New WhiteLand, IN    | Town of New WhiteLand, IN                            | 111                 | 18"  | 18"   | \$ 26,425.00                  | 2/8/2021                     | 5/3/2021                 |
| Dollar Tree - WhiteLand Commons 787 N US 31 (2020-39)                             | WhiteLand, IN        | Convenience Centers, LLC c/o Therio Investments      | 396                 | 18"  | 18"   | \$ 48,750.00                  | 2/8/2021                     | 5/1/2021                 |
| Wabash Avenue B-41 to J9-44   | Chesterton, IN       | Town of Chesterton Utility                           | 1,473               | 18"  | 18"   | \$ 82,798.00                  | 3/17/2021                    | 5/1/2021                 |
| 2020 Miscellaneous Sewer Lining   | Springfield, OH      | City of Springfield, OH                              | 4,443               | 8"   | 33"   | \$ 447,736.00                 | 1/15/2021                    | 5/1/2021                 |
| #4198 - Cured In Place Pipe (2021-00000173)                                       | Owensboro, KY        | City of Owensboro, KY                                | 1,628               | 15"  | 30"   | \$ 196,840.00                 | 12/1/2020                    | 4/30/2021                |
| CIPP 21-11 FY 21-1  | Owensboro, KY        | Regional Water Resource Agency                       | 2,580               | 30"  | 36"   | \$ 437,915.00                 | 12/1/2020                    | 4/30/2021                |



**CIPP Work History (5 Years)**  
**Inliner Solutions, LLC**

| Project Name   | Location         | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notices to Proceed (NTP) Date | Completion Date (Sorted) |
|--|------------------|--|---------------------|--|---|-------------------------------|-------------------------------|--------------------------|
| Contract 1163132: PN7511R (North) Sewer Main Lining Program - Area 2 - 1a IEPA       | Chicago, IL      | City of Chicago, IL - Department of Water Management         | 20,659              | 12"  | 48"   | \$ 3,301,141.10               | 10/9/2020                     | 4/22/2021                |
| Contract # 2046025 / 2020 Capital Improvement Program (CIP) Project (Sanitary Sewer) | Centennial, CO   | East Cherry Creek Valley Water & Sanitation District         | 4,181               | 12"  | 12"   | \$ 244,273.50                 | 12/15/2020                    | 4/4/2021                 |
| COBE 2019 Wastewater Collection Improvements S1533                                   | Rockwood, TN     | City of Rockwood, TN - Water, Sewer & Gas                    | 514                 | 8"   | 8"  | \$ 20,861.00                  | 2/1/2021                      | 4/2/2021                 |
| Wastewater System Improvements Division B-Collection System                          | Fort Branch, IN  | Town of Fort Branch, IN                                      | 5,775               | 8"   | 12"   | \$ 112,095.00                 | 1/27/2020                     | 4/1/2021                 |
| Contract 1183134: PN7511C (Central) Sewer Main Lining Program - Area 3 - 1a IEPA     | Chicago, IL      | City of Chicago, IL - Department of Water Management         | 16,942              | 12"  | 48"   | \$ 2,471,147.02               | 10/29/2020                    | 4/1/2021                 |
| Sanitary Sewer Rehab Phase V UCO708261.8   | Union City, OH   | Village of Union City, OH                                    | 8,233               | 8"   | 16"   | \$ 519,090.00                 | 1/1/2020                      | 3/31/2021                |
| Contract 132635: PN7511D (South) Sewer Main Lining Program - Area 4 - 1a IEPA        | Chicago, IL      | City of Chicago, IL - Department of Water Management         | 12,633              | 12"  | 48"   | \$ 2,360,139.25               | 10/7/2020                     | 3/31/2021                |
| School Annex Sewer Line Repair   | Pontiac, OH      | Clay Local Schools   | 308                 | 8"   | 8"  | \$ 19,592.00                  | 2/1/2021                      | 3/30/2021                |
| Red Bank Sewer Rehabilitation 2020 (20-329)  | Chattanooga, TN  | Hamilton County, TN - Water & Wastewater Treatment Authority | 1,300               | 8"   | 8"  | \$ 58,350.00                  | 1/18/2021                     | 3/28/2021                |
| ORD Pedestrian Tunnel Renovations H1181-18-00 (FHP Job 2131)                         | Chicago, IL      | City of Chicago, IL - Dept of Aviation                       | 1,708               | 12"  | 78"   | \$ 1,189,705.00               | 9/4/2020                      | 3/15/2021                |
| Sanitary Replacement - Jordan Ave & 10th St.   | Bloomington, IN  | Indiana University Trustees                                  | 822                 | 8"   | 8"  | \$ 28,770.00                  | 1/15/2021                     | 2/19/2021                |
| Emergency CIPP Installation 56th & Havanna St Interceptor PAR 1363 (PO-140970)       | Denver, CO       | Metro Wastewater Reclamation District                        | 638                 | 27"  | 27"   | \$ 220,865.00                 | 1/21/2021                     | 1/31/2021                |
| 2020 CIPP Sewer Rehabilitation Contract B (20-41)                                    | Evanston, IL     | City of Evanston, IL   | 1,986               | 36"  | 36"   | \$ 371,265.00                 | 9/28/2020                     | 1/30/2021                |
| 92E M04696 - 225 E. 11th Street Sewer Emergency                                      | Indianapolis, IN | Citizens Energy Group (CEG)                                  | 350                 | 18"  | 18"   | \$ 38,898.20                  | 1/12/2021                     | 1/29/2021                |
| Shell St. Sewer Rehabilitation (PO 203073-00)  | East Chicago, IN | City of E. Chicago, IL - Board of Public Works               | 544                 | 18"  | 18"   | \$ 83,040.00                  | 1/14/2021                     | 1/29/2021                |
| 2020 Sanitary Sewer Improvements - CIPP - 20-025                                     | Litterton, CO    | Ken-Caryl Ranch Water & Sanitation District                  | 2,270               | 8"   | 15"   | \$ 129,535.00                 | 10/26/2020                    | 1/15/2021                |
| 6" CIPP Lining Project   | Santa Claus, IN  | Town of Santa Claus, IN                                      | 551                 | 8"   | 8"  | \$ 23,693.00                  | 12/13/2020                    | 1/1/2021                 |
| CIPP FY 20-2 (2020-16)   | Owensboro, KY    | Regional Water Resource Agency                               | 7,587               | 8"   | 18"   | \$ 333,268.00                 | 9/1/2020                      | 1/1/2021                 |
| E4 Sewer Basin Improvements Ph1  | Maryville, TN    | City of Maryville, TN  | 122                 | 8"   | 8"  | \$ 21,102.00                  | 11/1/2020                     | 12/31/2020               |
| 2020 Sanitary Sewer Capital Improvements Project - Cured in Place Pipe               | Parker, CO       | Hi-Lin Water & Sanitation District                           | 631                 | 8"   | 8"  | \$ 27,142.00                  | 11/1/2020                     | 12/31/2020               |
| Duchman Lane CIPP (66-20)  | Seymour, IN      | City of Seymour, IN - Board of Public Works                  | 120                 | 36"  | 36"   | \$ 34,200.00                  | 12/10/2020                    | 12/31/2020               |
| 2019 CDBG Sewer Improvements   | Englewood, TN    | Town of Englewood, TN  | 1,980               | 8"   | 10"   | \$ 60,850.00                  | 11/1/2020                     | 12/31/2020               |
| W. Stale & McDowell Sanitary Sewer Improvements                                      | Columbus, OH     | Danbert, Inc   | 457                 | 24"  | 24"   | \$ 66,980.00                  | 10/29/2020                    | 12/31/2020               |
| Tetra Tech 36 and 48 Inch CIPP Storm Lining  | Denver, CO       | Insurance Auto Auctions                                      | 500                 | 36"  | 42"   | \$ 102,750.00                 | 5/11/2020                     | 12/31/2020               |
| MDOT CALL NO2 Contract ID 2500   | Flint, MI        | Michigan Department of Transportation                        | 360                 | 12"  | 12"   | \$ 113,580.00                 | 3/12/2020                     | 12/31/2020               |
| I-69 Utility Relocation Project  | Bloomington, IN  | City of Bloomington, IN - Utilities Department               | 830                 | 15"  | 36"   | \$ 220,400.00                 | 6/20/2020                     | 12/31/2020               |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name   | Location                           | Owner Name   | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|--|------------------------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| 2020 Infrastructure Maintenance and Rehabilitation Services - As Needed Services                                       | Charter Township of Northville, MI | Charter Township of Northville, MI                         | 11,824              | 8"   | 12"   | \$ 269,680.35                 | 9/30/2020                    | 12/31/2020               |
| 2019 Highlands Ranch Large Pipe Repair SF 2019-023   | Littleton, CO                      | Douglas County, CO - Department of Public Works            | 2,079               | 36"  | 36"   | \$ 328,023.00                 | 4/2/2020                     | 12/31/2020               |
| A-Line 24-Inch Sanitary Sewer Rehabilitation   | Littleton, CO                      | Lakehurst Water & Sanitation District, CO                  | 3,139               | 20"  | 20"   | \$ 425,325.00                 | 9/1/2020                     | 12/31/2020               |
| Kelly Conveyance (CSO Rack 3) 19003 (2016-027-00)  | Akron, OH                          | City of Akron, OH  | 725                 | 48"  | 48"   | \$ 489,000.00                 | 9/14/2020                    | 12/31/2020               |
| MSA Storm Sewer System Repairs and Ditching  | Indianapolis, IN                   | Citizens Energy Group (CEG)                                | 1,217               | 15"  | 42"   | \$ 700,000.00                 | 6/1/2020                     | 12/31/2020               |
| 20-001 (WW1503), 2020 Selenium Reduction Project   | Pueblo, CO                         | City of Pueblo, CO - Wastewater Department                 | 20,812              | 8"   | 15"   | \$ 799,480.00                 | 3/20/2020                    | 12/31/2020               |
| Roadway Construction: 300 W (1000 N. to North Temple) Sewer Rehab Project 625002933                                    | Salt Lake City, UT                 | Salt Lake City Corporation, UT                             | 6,257               | 8"   | 36"   | \$ 2,241,554.00               | 5/1/2020                     | 12/31/2020               |
| #200253 CUL-FY2020 Culvert Replacement   | Bowling Green, OH                  | Ohio Department of Transportation                          | 685                 | 18"  | 27"   | \$ 123,028.00                 | 7/6/2020                     | 12/30/2020               |
| Cikana State Fish Hatchery (300DM-550-12-01)   | Martinsville, IN                   | Indiana Department of Administration Public Works Division | 2,938               | 10"  | 15"   | \$ 234,070.00                 | 11/2/2020                    | 12/30/2020               |
| FY2019 Small Main Lining Project 19-055  | Pueblo, CO                         | City of Pueblo, CO - Wastewater Department                 | 7,515               | 6"   | 18"   | \$ 630,462.50                 | 3/16/2020                    | 12/30/2020               |
| 92EM04755 Emergency - 5061 E. Washington St. Sewer   | Indianapolis, IN                   | Citizens Energy Group (CEG)                                | 312                 | 18"  | 18"   | \$ 57,482.17                  | 9/15/2020                    | 12/25/2020               |
| 92EM04765 Illinois & Louisiana Sewer   | Indianapolis, IN                   | Citizens Energy Group (CEG)                                | 171                 | 36"  | 36"   | \$ 89,512.76                  | 9/15/2020                    | 12/25/2020               |
| Contract 202003956: Waste Water Rehabilitation Program - 2020 LCERP -104 CIPP - Task/Release: 2020.05878               | Colorado Springs, CO               | Colorado Springs Utilities, CO (CSU)                       | 12,235              | 8"   | 8"  | \$ 477,415.98                 | 4/20/2020                    | 12/20/2020               |
| Contract 202003956: Waste Water Rehabilitation Program - 2020 LCERP -105 CIPP - Task/Release: 2020.15819               | Colorado Springs, CO               | Colorado Springs Utilities, CO (CSU)                       | 2,530               | 8"   | 8"  | \$ 482,113.51                 | 10/19/2020                   | 12/15/2020               |
| Contract 202003956: Waste Water Rehabilitation Program - 2020 LCERP -107 CIPP - Task/Release: 2020.16197               | Colorado Springs, CO               | Colorado Springs Utilities, CO (CSU)                       | 10,701              | 6"   | 8"  | \$ 444,739.24                 | 10/29/2020                   | 12/15/2020               |
| 2020 CIPP Sewer Rehabilitation   | Evansville, IN                     | City of Evansville, IN                                     | 8,759               | 8"   | 24"   | \$ 497,831.00                 | 5/1/2020                     | 12/14/2020               |
| Contract 201419958: Sanitary Sewer Rehabilitation Construction Services - 2019 CSRR 98 CIP - Task/Release: 2019.16632  | Colorado Springs, CO               | Colorado Springs Utilities, CO (CSU)                       | 12,000              | 8"   | 8"  | \$ 517,294.00                 | 11/25/2019                   | 12/10/2020               |
| Contract 201419958: Sanitary Sewer Rehabilitation Construction Services - 2019 CSRR 97 CIP - Task/Release: 2019.16630  | Colorado Springs, CO               | Colorado Springs Utilities, CO (CSU)                       | 12,824              | 6"   | 8"  | \$ 529,949.49                 | 11/19/2019                   | 12/10/2020               |
| Contract 201419958: Sanitary Sewer Rehabilitation Construction Services - 2019 CSRR 100 CIP - Task/Release: 2019.18361 | Colorado Springs, CO               | Colorado Springs Utilities, CO (CSU)                       | 7,599               | 24"  | 24"   | \$ 1,513,277.35               | 12/20/2019                   | 12/10/2020               |
| South Weinbach Avenue Large Diameter Sewer Rehabilitation (U1099)  | Evansville, IN                     | City of Evansville, IN - Water & Sewer Utility             | 2,548               | 60"  | 72"   | \$ 2,284,986.00               | 6/1/2020                     | 12/2/2020                |
| OTIC 70-20-01 Slope Repair Milepost 136.2 (245-20)   | Wakeman, OH                        | Ohio Turnpike & Infrastructure Commission                  | 140                 | 30"  | 30"   | \$ 55,020.00                  | 6/25/2020                    | 12/1/2020                |
| Parkdale Ave - Roadway Reconstruction & Waterline Replacement 46-5143 (2020-06-13; Subcontract 796)                    | Toledo, OH                         | City of Toledo, OH   | 1,876               | 8"   | 12"   | \$ 87,780.00                  | 8/10/2020                    | 11/30/2020               |
| 2020 Sewer Lining Program  | Bowling Green, OH                  | City of Bowling Green, OH                                  | 1,872               | 10"  | 24"   | \$ 117,477.00                 | 8/13/2020                    | 11/30/2020               |
| Cured In Place Repairs of Various Storm Sewers Ph 1(Contract - 2020-15)  | West Chester, OH                   | Board of County Commissioners, Butler County, OH           | 3,443               | 12"  | 42"   | \$ 768,747.50                 | 8/31/2020                    | 11/30/2020               |
| R-38564-B Small Structure Pipe Lining  | Coshen, IN                         | Indiana Department of Transportation                       | 266                 | 66"  | 72"   | \$ 212,625.00                 | 10/1/2020                    | 11/27/2020               |
| 20C: Sewer Rehabilitation Project  | West Valley City, UT               | Granger Hunter Improvement District                        | 10,141              | 8"   | 27"   | \$ 429,950.00                 | 6/1/2020                     | 11/27/2020               |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name   | Location              | Owner Name                                    | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|--|-----------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Columbus Crew Training Facility (20-014B)                              | Columbus, OH          | Cleveland Browns Football Co, LLC             | 250                 | 30"  | 30"   | \$ 50,000.00                  | 8/1/2020                     | 11/20/2020               |
| 2020 CIPP Project  | Parker, CO            | Piney Water & Wastewater District             | 1,398               | 15"  | 18"   | \$ 76,042.00                  | 8/20/2020                    | 11/16/2020               |
| 2020 Sewer Main Capital Improvement Project (1040-0003)                | Wheat Ridge, CO       | Westridge Sanitation District, CO             | 3,576               | 8"   | 8"  | \$ 115,152.00                 | 10/1/2020                    | 11/15/2020               |
| R-33953-D Small Structure Replacement & Pipe Lining on US 30           | Plymouth, IN          | Indiana Department Of Transportation          | 520                 | 60"  | 60"   | \$ 206,500.00                 | 9/14/2020                    | 11/14/2020               |
| 1418018 MSD 2018 BAN Projects (1418018037-1)                           | Muncie, IN            | City of Muncie, IN - Sanitary District        | 427                 | 18"  | 18"   | \$ 50,363.96                  | 10/25/2020                   | 11/11/2020               |
| Walmart 1443 Lining (TO - 1443-02) WMSWR20-OH                          | Cincinnati, OH        | Apex Companies, LLC                           | 380                 | 15"  | 15"   | \$ 40,660.00                  | 10/19/2020                   | 11/1/2020                |
| 92EM004794, Burwood Emergency SDR                                      | Indianapolis, IN      | Citizens Energy Group (CEG)                   | 110                 | 12"  | 12"   | \$ 95,249.43                  | 10/25/2020                   | 10/31/2020               |
| Johnson City Downtown Wastewater Improvements                          | Johnson City, TN      | City of Johnson City, TN                      | 1,406               | 18"  | 24"   | \$ 283,430.00                 | 10/1/2020                    | 10/31/2020               |
| R-40527-A Small Structure  | Lafayette, IN         | Indiana Department Of Transportation          | 1,990               | 42"  | 66"   | \$ 1,260,388.10               | 8/1/2020                     | 10/31/2020               |
| 92EM046833, 3007 Coast Drive Emergency SDR                             | Indianapolis, IN      | Citizens Energy Group (CEG)                   | 331                 | 15"  | 15"   | \$ 47,394.09                  | 10/28/2020                   | 10/30/2020               |
| R-41827-A Small Structure Pipe Lining                                  | Huntington, IN        | Indiana Department Of Transportation          | 319                 | 78"  | 76"   | \$ 287,100.00                 | 8/10/2020                    | 10/30/2020               |
| R-38726-A Small Structure Replacement, Piping Lining & Paved Invert    | Otwell, IN            | Indiana Department Of Transportation          | 161                 | 48"  | 72"   | \$ 266,390.00                 | 7/20/2020                    | 10/23/2020               |
| Fort Leonard Wood Hospital Replacement Contract 1912DQ-19-C-4011       | Fort Leonard Wood, MO | US Army Corp of Engineers                     | 170                 | 12"  | 12"   | \$ 20,400.00                  | 9/1/2020                     | 10/20/2020               |
| 92RR03161, Prospect II Large Diameter Sewer Rehabilitation CBA 1234    | Indianapolis, IN      | Citizens Energy Group (CEG)                   | 624                 | 24"  | 33"   | \$ 219,630.49                 | 8/6/2020                     | 10/10/2020               |
| 201929A - Collection System Improvements Phase 2                       | Shirley, IN           | Town of Shirley, IN                           | 1,397               | 8"   | 12"   | \$ 84,194.00                  | 7/1/2020                     | 10/6/2020                |
| KYTC1-275  | Hebron, KY            | Kentucky Transportation Cabinet               | 1,220               | 42"  | 72"   | \$ 691,000.00                 | 6/25/2020                    | 10/1/2020                |
| Silver Creek Trunk Sewer Rehabilitation Project Phase 2 (163-16-01.04) | Park City, UT         | Snyville Basin Water Reclamation District, UT | 20,709              | 15"  | 24"   | \$ 4,986,760.00               | 10/19/2019                   | 10/1/2020                |
| 92RU00128 Langsdale Small Diameter Sewer Rehabilitation                | Indianapolis, IN      | Citizens Energy Group (CEG)                   | 390                 | 15"  | 15"   | \$ 84,194.00                  | 7/1/2020                     | 9/30/2020                |
| 14674200264 Belmont Culverts (PO-11564) W512DQ19C4011                  | Belmont, OH           | Ohio Department of Transportation             | 256                 | 48"  | 48"   | \$ 87,040.00                  | 9/1/2020                     | 9/30/2020                |
| 92RR04353 Tiana Ct. & 92RR04354 Pike Plaza Small Diameter Sewer Rehab  | Indianapolis, IN      | Citizens Energy Group (CEG)                   | 1,000               | 12"  | 12"   | \$ 97,008.85                  | 7/1/2020                     | 9/30/2020                |
| 92RR02607 Summerfield Force Main Discharge Rehabilitation              | Indianapolis, IN      | Citizens Energy Group (CEG)                   | 560                 | 21"  | 21"   | \$ 315,667.23                 | 7/1/2020                     | 9/30/2020                |
| 92RR03690 Raymond & State Large Diameter Sewer Rehabilitation          | Indianapolis, IN      | Citizens Energy Group (CEG)                   | 2,500               | 48"  | 48"   | \$ 1,823,808.89               | 7/1/2020                     | 9/30/2020                |
| R-37704-A Road Reconstruction, Bridge Replacement & Thin Deck Overlay  | Van Buren, IN         | Indiana Department Of Transportation          | 182                 | 96"  | 96"   | \$ 254,100.00                 | 10/19/2019                   | 9/28/2020                |
| 4005 Krait Street Sewer Main Rehabilitation - 412-20606                | Clarksville, TN       | Clarksville, TN - Gas & Water Department      | 954                 | 30"  | 36"   | \$ 357,420.00                 | 4/1/2020                     | 9/28/2020                |
| Ringold Rd. Sewer Main Rehabilitation                                  | Clarksville, TN       | Clarksville, TN - Gas & Water Department      | 2,943               | 15"  | 30"   | \$ 383,311.92                 | 5/4/2020                     | 9/28/2020                |
| 92EM04729 - 9550 Allisonville Rd Sewer Emergency                       | Indianapolis, IN      | Citizens Energy Group (CEG)                   | 200                 | 15"  | 15"   | \$ 306,126.04                 | 6/8/2020                     | 9/5/2020                 |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location            | Owner Name                                     | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|---|---------------------|--|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| R-37788-A Small Structure Pipe Lining                                   | Cloverdale, IN      | Indiana Department Of Transportation           | 1,124               | 42"  | 66"   | \$ 546,730.00                 | 7/1/2020                     | 9/4/2020                 |
| R-41831-A - Small Structure Pipe Lining                                 | Fort Wayne, IN      | Indiana Department Of Transportation           | 52                  | 54"  | 54"   | \$ 59,800.00                  | 5/25/2020                    | 9/1/2020                 |
| CIPP F/A 20-1 (2020-11)   | Owensboro, KY       | Regional Water Resource Agency                 | 14,527              | 8"   | 24"   | \$ 946,789.00                 | 4/1/2020                     | 8/31/2020                |
| CIP 1258 Intraocean Pipe Repair   | West Chester, OH    | West Chester Township, OH                      | 600                 | 15"  | 18"   | \$ 51,600.00                  | 6/15/2020                    | 9/30/2020                |
| Bethel Road Culverts  | Columbus, OH        | City of Columbus, OH - Department of Utilities | 92                  | 24"  | 24"   | \$ 40,800.00                  | 4/10/2020                    | 8/29/2020                |
| Hazel Storage Basin (CSO Rack 10 and 11)                                | Akron, OH           | City of Akron, OH                              | 3,989               | 24"  | 48"   | \$ 1,682,825.00               | 10/19/2019                   | 9/27/2020                |
| Harr Sauner Storm Sewer (20-1901)                                       | Hillsboro, OH       | City of Hillsboro, OH                          | 70                  | 36"  | 36"   | \$ 28,980.00                  | 7/6/2020                     | 8/20/2020                |
| 92END690, 92RE04679 & 92RE04687 Butler Small Diameter Sewer Rehab       | Indianapolis, IN    | Citizens Energy Group (CEG)                    | 989                 | 10"  | 10"   | \$ 76,733.40                  | 6/15/2020                    | 8/20/2020                |
| 2019-2020 Sewer Improvements CIPP Lining                                | Kendallville, IN    | City of Kendallville, IN                       | 4,202               | 8"   | 12"   | \$ 243,279.00                 | 10/19/2019                   | 9/20/2020                |
| Lane Ave  | Upper Arlington, OH | City of Upper Arlington, OH                    | 480                 | 12"  | 15"   | \$ 42,850.00                  | 6/20/2020                    | 8/18/2020                |
| 2020 Sanitary Sewer Relining  | Jasper, IN          | City of Jasper, IN - Wastewater Department     | 270                 | 15"  | 15"   | \$ 21,600.00                  | 3/1/2020                     | 8/15/2020                |
| Seminole Force Main Extension Project                                   | Radcliff, KY        | Hardin County Water District No. 1, KY         | 947                 | 12"  | 15"   | \$ 51,640.00                  | 6/20/2020                    | 9/11/2020                |
| 2019 CIPP Sewer Rehabilitation Project EN-314                           | Noblesville, IN     | City of Noblesville, IN - Utilities Dept.      | 1,692               | 24"  | 30"   | \$ 436,695.00                 | 6/15/2020                    | 9/1/2020                 |
| Mini-Basin 20A5 Phase II Sewer and Water Rehabilitation and Replacement | Knoxville, TN       | Knoxville Utilities Board (KUB)                | 1,130               | 8"   | 8"  | \$ 54,407.50                  | 4/20/2020                    | 7/31/2020                |
| 2019 CIPP and Point Repairs   | Columbus, OH        | Franklin County, OH - Sanitary District 4      | 16,420              | 8"   | 21"   | \$ 2,456,845.00               | 12/19/2019                   | 7/9/2020                 |
| Holiday Park/Rock Garden 12" PO 2236898                                 | Indianapolis, IN    | Citizens Energy Group (CEG)                    | 118                 | 12"  | 12"   | \$ 38,232.00                  | 10/24/2019                   | 7/9/2020                 |
| W Madison Avenue Sewer Rehab  | Athens, TN          | City of Athens, TN                             | 268                 | 18"  | 18"   | \$ 51,895.00                  | 6/1/2020                     | 7/1/2020                 |
| Sevilla Road CIPP   | Akron, OH           | City of Akron, OH                              | 300                 | 30"  | 30"   | \$ 81,500.00                  | 9/20/2020                    | 7/1/2020                 |
| MSD 2018 BAN Projects - CSO-099 CIPP Lining -1418018                    | Muncie, IN          | City of Muncie, IN - Sanitary District         | 1,494               | 8"   | 15"   | \$ 102,360.50                 | 1/20/2020                    | 7/1/2020                 |
| CIPP Lining 2019  | Ashland, KY         | City of Ashland, KY                            | 1,117               | 8"   | 15"   | \$ 525,785.00                 | 2/1/2020                     | 7/1/2020                 |
| 2020 Shortline Sewer Project (21.05)                                    | Knoxville, TN       | Knoxville Utilities Board (KUB)                | 1,329               | 6"   | 8"  | \$ 71,659.99                  | 3/1/2020                     | 6/30/2020                |
| Waterloo Rd. 36" CIPP   | Akron, OH           | City of Akron, OH                              | 990                 | 30"  | 30"   | \$ 266,400.00                 | 4/20/2020                    | 6/30/2020                |
| 2020 Willow Ave Cured in Place Pipe Project                             | Cookeville, TN      | City of Cookeville, TN                         | 7,180               | 8"   | 8"  | \$ 300,145.00                 | 4/16/2020                    | 6/30/2020                |
| I-65 Southeast Indiana Project: R-28940-A (25170964-55)                 | Columbus, IN        | Indiana Department Of Transportation           | 562                 | 60"  | 72"   | \$ 529,900.00                 | 10/19/2019                   | 6/30/2020                |
| 2019 Sanitary Sewer Improvements  | Bexley, OH          | City of Bexley, OH                             | 5,400               | 8"   | 8"  | \$ 361,435.00                 | 2/24/2020                    | 6/23/2020                |
| R-39392-A Small Structure Pipe Lining                                   | Sullivan, IN        | Indiana Department Of Transportation           | 522                 | 72"  | 90"   | \$ 554,100.00                 | 10/28/2019                   | 6/19/2020                |



**CIPP Work History (5 Years)**  
Inliner Solutions, LLC

| Project Name  | Location              | Owner Name                                      | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NIP) Date | Completion Date (Sorted) |
|---|-----------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| Annual Stormwater CIPP (RFP 18-04)                                      | Dunwoody, GA          | City of Dunwoody, GA                            | 620                 | 18"  | 42"   | \$ 143,642.49                 | 5/11/2020                    | 6/10/2020                |
| 12" CIPP Clyde Room Expansion   | Fort Wayne, IN        | Iron clad Excavating, Inc.                      | 170                 | 12"  | 12"   | \$ 24,350.00                  | 4/1/2020                     | 6/1/2020                 |
| OSU Oplomerty School Lining   | Columbus, OH          | The Ohio State University                       | 165                 | 12"  | 12"   | \$ 24,750.00                  | 3/1/2020                     | 6/1/2020                 |
| Wastewater Collection System Improvements Project                       | Hymera, IN            | Town of Hymera, IN                              | 4,483               | 8"   | 8"  | \$ 146,390.00                 | 2/24/2020                    | 6/1/2020                 |
| Maple Street Sanitary Sewer Lining                                      | Jeffersonville, IN    | City of Jeffersonville, IN - Sewer Board        | 6,393               | 10"  | 24"   | \$ 295,465.00                 | 4/20/2020                    | 6/1/2020                 |
| 5292 - 2019 Transmission Main Project                                   | Lircolnwood, IL       | Village of Lincolnwood, IL                      | 2,248               | 15"  | 36"   | \$ 674,684.50                 | 11/19/2019                   | 6/1/2020                 |
| Leonora Place Sewer Shortline Rehabilitation & Replacement (2027)       | Knoxville, TN         | Knoxville Utilities Board (KUB)                 | 1,416               | 8"   | 18"   | \$ 97,690.00                  | 3/15/2020                    | 5/31/2020                |
| R-39395-A Small Structure Pipe Lining & Paved Invert                    | Leopold, IN           | Indiana Department Of Transportation            | 407                 | 54"  | 54"   | \$ 191,620.00                 | 10/19/2019                   | 5/30/2020                |
| 92EMD-501 Cold Spring - Walnut St - Enterprise St. Emergency            | Indianapolis, IN      | Citizens Energy Group (CEG)                     | 1,832               | 12"  | 15"   | \$ 195,466.00                 | 4/20/2020                    | 5/30/2020                |
| Sanitary Collection System Rehabilitation - MH 58 to LS 2               | Montgomery, IN        | Town of Montgomery, IN                          | 2,350               | 8"   | 8"  | \$ 149,870.00                 | 2/1/2020                     | 5/1/2020                 |
| Old Downtown Powell Area CIPP   | Powell, TN            | Halsdale Powell Utility District, TN            | 4,849               | 8"   | 8"  | \$ 173,450.00                 | 1/2/2020                     | 5/1/2020                 |
| 38th & Kessler 24" Storm Sewer CIPP Large Diameter Contract (PO 227074) | Indianapolis, IN      | Citizens Energy Group (CEG)                     | 234                 | 60"  | 60"   | \$ 181,180.00                 | 10/9/2019                    | 5/1/2020                 |
| 2019 Sewer Rehab Area 1   | Greenwood Village, CO | Havana Water & Sanitation District, CO          | 5,469               | 8"   | 18"   | \$ 266,940.00                 | 8/19/2019                    | 5/1/2020                 |
| 2019 CIPP Projects  | Knoxville, TN         | City of Knoxville, TN                           | 2,011               | 15"  | 48"   | \$ 326,270.00                 | 1/20/2020                    | 5/1/2020                 |
| 2019 Sewer Rehabilitation Project                                       | Tulahoma, TN          | Tulahoma Utilities Authority, TN                | 6,614               | 12"  | 15"   | \$ 392,746.00                 | 8/19/2019                    | 5/1/2020                 |
| LTCP Phase 1 Improvements 1419044                                       | Montpelier, IN        | City of Montpelier, IN                          | 5,442               | 12"  | 15"   | \$ 480,650.00                 | 8/19/2019                    | 5/1/2020                 |
| Cleaning & Lining of Clay pipe in the Alley of 1450 Cherokee Rd.        | Louisville, KY        | Louisville Metropolitan Sanitation District, KY | 350                 | 8"   | 8"  | \$ 19,250.00                  | 4/16/2020                    | 4/30/2020                |
| 8 inch CIPP   | Shadyside, OH         | Atlas Environmental Management, LLC             | 305                 | 8"   | 8"  | \$ 22,675.00                  | 4/2/2020                     | 4/30/2020                |
| 190531 Culver Replacement D09-CR FY2020                                 | Peebles, OH           | Ohio Department of Transportation               | 596                 | 30"  | 33"   | \$ 178,980.00                 | 3/20/2020                    | 4/20/2020                |
| B-41750-A Small Structure Maint & Repair                                | La Crosse, IN         | Indiana Department Of Transportation            | 115                 | 48"  | 54"   | \$ 123,270.00                 | 4/13/2020                    | 4/17/2020                |
| 2019-w220 s103 c189 Creek Filing No. 1: CIPP Rehab                      | Colorado Springs, CO  | SNA Development, LLC                            | 293                 | 6"   | 8"  | \$ 17,951.00                  | 4/10/2020                    | 4/15/2020                |
| Old Kingston Pike CIPP S1517  | Knoxville, TN         | Knoxville Utilities Board (KUB)                 | 615                 | 8"   | 8"  | \$ 29,070.00                  | 2/1/2020                     | 4/15/2020                |
| R-39391-A Bridge Thin Deck Overlay and Small Structure Pipe Lining      | Mount Vernon, IN      | Indiana Department Of Transportation            | 760                 | 54"  | 66"   | \$ 505,210.00                 | 8/5/2019                     | 4/1/2020                 |
| US50 Sanitary Sewer Project - Seymour Water Pollution Control 19-11125  | Seymour, IN           | City of Seymour, IN - Board of Public Works     | 2,419               | 12"  | 12"   | \$ 154,813.00                 | 3/1/2020                     | 3/30/2020                |
| PID 190108 Rehabilitation 12-Inch CIPP                                  | Toledo, OH            | Ohio Department of Transportation               | 308                 | 12"  | 12"   | \$ 36,260.00                  | 3/1/2020                     | 3/18/2020                |
| 8" Sanitary Sewer CIPP Lining & Manhole Rehabilitation                  | Lamar, CO             | City of Lamar, CO - Public Works                | 1,063               | 8"   | 10"   | \$ 65,106.00                  | 1/20/2020                    | 3/15/2020                |



CIPP Work History (5 Years)  
Inliner Solutions, LLC

| Project Name  | Location                 | Owner Name  | CIPP Total Footages | Smallest Diameter Pipe CIPP Performed on Project | Largest Diameter Pipe CIPP Performed on Project | Original Contract Amount (\$) | Notice to Proceed (NTP) Date | Completion Date (Sorted) |
|---|--------------------------|---|---------------------|--|---|-------------------------------|------------------------------|--------------------------|
| First Creek Mini-Basin 02A1 Rehabilitation & Replacement Project (1332) | Knoxville, TN            | Knoxville Utilities Board (KUB)                       | 2,340               | 6"   | 8"  | \$ 88,855.00                  | 2/15/2020                    | 3/15/2020                |
| 2019 Stormwater Lining Project South 600 East                           | South Salt Lake City, UT | City of South Salt Lake City, UT                      | 1,414               | 12"  | 18"   | \$ 82,600.00                  | 1/1/2020                     | 3/12/2020                |
| Community Drive CIPP WPC 15-20  | Seymour, IN              | City of Seymour, IN - Board of Public Works           | 132                 | 12"  | 12"   | \$ 16,994.00                  | 3/2/2020                     | 3/5/2020                 |
| Columbus Hilton @ Convention Center                                     | Columbus, OH             | Franklin County, OH - Convention Facilities Authority | 486                 | 24"  | 30"   | \$ 110,000.00                 | 12/1/2019                    | 3/1/2020                 |
| 2019 Sewer Inceptor Repair and Replacements (FB-4602-19-DH)             | Grand Junction, CO       | City of Grand Junction, CO                            | 15,661              | 12"  | 24"   | \$ 1,655,905.00               | 4/1/2019                     | 3/1/2020                 |
| Blueprint Clintonville Phase 3 Lining Project                           | Columbus, OH             | City of Columbus, OH                                  | 11,011              | 8"   | 20"   | \$ 698,407.00                 | 5/19/2019                    | 2/29/2020                |
| Love's Creek Sub-Basin 20 Trunk Sewer Rehabilitation - 934 (PO 125013)  | Knoxville, TN            | Knoxville Utilities Board (KUB)                       | 4,585               | 24"  | 24"   | \$ 1,625,705.00               | 6/15/2019                    | 2/25/2020                |
| Massillon Road Emergency  | Akron, OH                | City of Akron, OH                                     | 350                 | 27"  | 27"   | \$ 79,200.00                  | 1/30/2020                    | 2/21/2020                |
| 19-001 Hyatt Place Wastewater Construction 2019-5095                    | Colorado Springs, CO     | A & A Enterprises of Colorado Springs, Inc.           | 250                 | 8"   | 8"  | \$ 15,550.00                  | 2/6/2020                     | 2/11/2020                |
| 150183 Jackson Slide Repair SR 32-16 (PID 102045)                       | Jackson, OH              | Ohio Department of Transportation                     | 185                 | 30"  | 30"   | \$ 41,250.00                  | 6/19/2019                    | 2/1/2020                 |
| 12" Sewer Rehabilitation Project  | Kirklin, IN              | Town of Kirklin, IN                                   | 65                  | 12"  | 12"   | \$ 19,230.00                  | 12/15/2019                   | 1/30/2020                |
| Spillway Pipes Lining   | Sugar Grove, OH          | Hide A Way Hills Club                                 | 300                 | 21"  | 21"   | \$ 75,000.00                  | 9/18/2019                    | 1/10/2020                |
| R-37650-A Concrete Pavement: Restoration & Pipe Lining                  | Perrysburg, IN           | Indiana Department of Transportation                  | 183                 | 42"  | 42"   | \$ 107,160.00                 | 7/19/2019                    | 1/1/2020                 |



1468 West Hospital Road • Paoli, Indiana 47454

Phone: (812) 723-0244 • Fax: (812) 723-0405

---

## **Product Information**

# **Polyester Felt Cured-In-Place Pipe Lining Tube for Installation Using the Inversion Method**

**Revised January 1, 2019**

---

Company Profile

Product Types

Overview of Tube Construction

Quality Assurance

Materials

Product Design, Documentation, and Scheduling

Finished Products

---



**Product Information**  
**Polyester Felt Cured-In-Place Pipe**  
**Lining Tube for Installation Using the Inversion Method**

---

### **Company Profile**

Liner Products, LLC is a worldwide supplier of quality lining tubes to the cured-in-place pipe (CIPP) industry. The Liner Products manufacturing facility, located in Paoli, Indiana, occupies approximately 120,000 square feet of production and administrative area.

### **Product Types**

The information contained in this book pertains to polyester felt CIPP lining tubes designed for installation using the inversion method. This installation technique utilizes a flexible tube with an exterior thermoplastic coating. Lining tubes may be manufactured with a single layer or multiple layer construction, depending upon the required thickness. The tube is impregnated with a thermosetting resin and inverted into place inside the host pipe. The resin is then cured to produce a finished cured-in-place pipe which is continuous and conforms to the host conduit.

A preliner may be pulled or inverted into the host pipe prior to inversion of the resin impregnated tube to control resin migration and contamination. Inversion tubes may be installed with a removable calibration hose so that the remote end of the CIPP is left open and expanded to the pipe wall after the calibration hose is removed.

### **Overview of Tube Construction**

Polyester felt CIPP lining tubes are generally manufactured from one or more needed polyester felt layers constructed together to form a tube. Each tube is tailor made to diameter, thickness, and length per the customer's specifications. These customer specifications usually originate from measurements of the host pipe and a CIPP thickness design.

The specified diameter of each tube is achieved by slitting felt for individual layers to a calculated width before closure into tubular form. Seams in the tube are formed by either heat bonding or stitching the adjoining edges.

Appropriate sizing for each tube is determined in the tube design phase. Tubes are typically undersized to prevent wrinkling of the liner along the length of the pipe and minimize wrinkling at bends and points where the diameter of the pipe may be substantially reduced, such as offset joints and areas of significant deflection.

The specified thickness of each tube is achieved through combinations of the number of layers and the respective thicknesses of each of the layers. The outermost layer of each tube is coated with an impermeable thermoplastic film to allow for vacuum-assisted resin impregnation of the tube, resin containment, and containment of the fluid(s) used to invert the tube and cure the resin.

Seams in the coated layer are sealed with a thermoplastic sealing strip which is bonded to the exterior of the coated layer. All seams are inspected to ensure an adequate bond between the coated layer and the sealing strip.

## Quality Assurance

Liner Products maintains a quality control laboratory in which quality assurance testing and documentation is performed for all component materials, manufacturing processes, and finished tubes to ensure conformance with customer specifications and applicable standards. All lining tubes comply with applicable ASTM standards, including ASTM D5813, ASTM F1216, and ASTM F1743.

All felt used in the manufacture of lining tubes is individually numbered and quality tested to specifications for thickness, weight, and density in accordance with ASTM standards and material specifications. Thermoplastic coated felts are also tested for coating thickness. Each roll is individually tested before incorporation into inventory and nonconforming materials are rejected.

All finished tubes are quality tested for length, circumference, thickness, and quality of construction in accordance with ASTM standards and manufacturing specifications.

## Materials

Specifications for each raw material component are formalized in a Material Specification. Each lot of incoming materials is inspected and quality tested for conformance with the governing Material Specification.

### *Polyester Felt*

Polyester felt is generally received in the form of rolls, each of which is uniquely numbered for identification. The properties of polyester felt which are measured and recorded are given in Table 1.

Table 1. Tested Polyester Felt Properties

| Property         | Description of Test                               |
|------------------|---|
| Roll width       | Measured with approved steel rule                 |
| Thickness        | Measured with ASTM specified gage                 |
| Weight           | Measured with approved electronic balance         |
| Density          | Calculated from thickness and weight measurements |
| Tensile strength | Supplier certified                                |

### *Thermoplastic Coated Polyester Felt*

Inversion tubes have a polyurethane or polypropylene coating to allow for resin impregnation of the tube and containment of the fluid(s) used for inversion and curing.

Polyester felt which is coated with a thermoplastic film is received in roll form. Each roll is uniquely numbered for identification. The properties of thermoplastic coated polyester felt which are measured and recorded are listed in Table 2.

Table 2. Tested Thermoplastic Coated Polyester Felt Properties

| Property          | Description of Test                                    |
|-------------------|--|
| Roll width        | Measured with approved steel rule                      |
| Felt thickness    | Measured with ASTM specified gage                      |
| Felt weight       | Measured with approved electronic balance              |
| Felt density      | Calculated from thickness and weight measurements      |
| Coating thickness | Measured with approved gage                            |
| Coating weight    | Calculated from thickness and felt weight measurements |
| Tensile strength  | Supplier certified                                     |

### *Thermoplastic Sealing Strips*

Seams in the coated layer are sealed with an impermeable thermoplastic sealing strip which is bonded to the exterior of the coated layer.

The properties of thermoplastic sealing strips which are received in roll form are measured and recorded as shown in Table 3.

Table 3. Tested Thermoplastic Sealing Strip Properties

| Property                | Description of Test                               |
|-------------------------|---|
| Sealing strip thickness | Measured with approved gage                       |
| Sealing strip weight    | Measured with approved electronic balance         |
| Sealing strip density   | Calculated from thickness and weight measurements |

## **Product Design, Documentation, and Scheduling**

### *Product Design*

Before production, a tube design is generated to determine the planned construction of the tube. The design of each tube requires the determination of the sequence and specific attributes of individual layers to be combined in the construction of the tube in order to meet the customer's specifications. The specific attributes of each layer include:

1. Felt thickness
2. Coating type (if applicable)
3. Coating thickness (if applicable)
4. Total layer width (or circumference)
5. Individual felt width(s)
6. Overlap width(s)
7. Number of seam(s)
8. Location of seam(s)

### *Tube Construction Worksheet*

A Tube Construction Worksheet is generated for each tube to be manufactured. The Tube Construction Worksheet identifies the tube and planned product design and serves as the primary quality control document. Information regarding specific attributes of each tube (i.e., diametrical transitions, thickness changes, etc.), the felt rolls used in fabrication, process information, and identification of the manufacturing technicians participating in each phase of production are recorded on the Tube Construction Worksheet.

### *Tube Identification*

Each lining tube is assigned a unique tube number for identification and traceability. These numbers are generated sequentially. Each tube is permanently marked with its tube number.

### *Production Scheduling*

Production of lining tubes is scheduled to best meet customer delivery requirements. After each tube has been designed it is entered into the production schedule. The production schedule is kept current by updating schedule information as the manufacture of individual tubes is commenced and completed.

### **Finished Products**

Each finished lining tube is quality tested to ensure it meets customer specifications. A quality control technician takes a sample from the full circumference of each end of each tube to be destructively tested. The properties of finished tubes which are measured and recorded are listed in Table 4.

Table 4. Tested Finished Product Properties

| Property                      | Description of Test                                   |
|-------------------------------|---|
| Tube length                   | Measured with footage counter or other approved means |
| Tube circumference            | Measured with approved flexible rule                  |
| Tube thickness                | Measured with ASTM specified gage                     |
| Coating thickness and quality | Measured with approved gage and visual inspection     |
| Sealing strip bond            | Visual inspection                                     |
| Quality of construction       | Visual inspection                                     |

The seams of all inversion tubes are subjected to a separate visual inspection to ensure a secure bond between the outer coating and thermoplastic sealing strips. Any finished lining tube not meeting customer specifications is rejected.



1468 West Hospital Road • Paoli, Indiana 47454 • Phone: (812) 723-0244 • Fax: (812) 723-0405

## Product Specification

---

### ***Product Type***

Polyester Felt Cured-In-Place Pipe (CIPP) Lining Tube – Inversion

---

### ***Product Description***

Flexible polyester felt tube with an exterior thermoplastic coating, manufactured with a single or multiple layer construction, depending upon required thickness.

---

### ***General Installation Technique***

The tube is saturated with resin and inverted into place inside the host pipe. The resin is then cured to produce the finished cured-in-place pipe. A preliner may be pulled or inverted into the host pipe prior to inversion of the resin saturated tube to control resin migration and contamination.

---

### ***Resins***

Compatible with polyester, vinyl ester, non-styrene, and epoxy resins. Resins may be cured using a variety of methods, including ambient and semi-ambient cures, hot water, and steam.

---

### ***Tube Coatings***

Inversion tubes may be constructed with a polyurethane or polypropylene coating, depending upon application and customer specifications. Coating thickness is dependent upon application.

---

### ***Tube Sizes***

Diameter: 4" to 120"  
Thickness: 3 mm to 85 mm  
Length: Customer specified

### ***Tube Tensile Strength***

Minimum: 750 psi

---

Complies with applicable ASTM standards, including ASTM D5813 and ASTM F1216.

Variations of this general product type may be manufactured for specific applications.  
Consult Liner Products, LLC for technical guidance.

---



Inliner Technologies, LLC  
1468 West Hospital Road  
Paoli, IN 47454

February 12, 2024

Inliner Solutions LLC  
1585 Roadhaven Dr  
Stone Mountain, GA 30083

**Re: Certification of Installation Contractor – Inliner Solutions LLC**

To Whom It May Concern:

This letter certifies that over 38 million linear feet of Inliner® Cured-in-Place Pipe renewal systems have been installed for the rehabilitation of wastewater collection lines in the United States since 1991. The Inliner method consists of the application of non-woven tubes manufactured by Liner Products, LLC and specially engineered thermosetting resins to provide lining systems designed for a useful life of 50 years or more.

Please be advised that Inliner Solutions LLC, with crews based in Georgia, Indiana, Maryland, Ohio, Florida, Colorado, Michigan and Illinois, is a certified and trained installer of the Inliner® Cured-in-Place Pipe renewal system. Inliner Solutions extensive experience qualifies them to install the product in accordance with both ASTM F1216 and ASTM F1743.

Inliner Technologies, LLC, through our network of certified installers, is proud to provide high quality, cost-effective, trenchless products to meet our customers' needs and requirements.

Should you have any questions or require additional information or details, please contact me directly at [keith.oxner@puriscorp.com](mailto:keith.oxner@puriscorp.com) .

Sincerely,

INLINER TECHNOLOGIES, LLC

A handwritten signature in black ink, appearing to read "Keith B. Oxner", written in a cursive style.

Keith B. Oxner, P.E.  
Development Engineer



Inliner Technologies, LLC  
1468 West Hospital Road  
Paoli, IN 47454

T [812-723-0704]  
inliner.com

April 5, 2022

Inliner Solutions LLC  
4520 N. State Road 37  
Orleans, IN 47452

**Re: Certification of Compliance – Inliner Solutions LLC**

To Whom It May Concern:

Please be advised that Inliner Solutions LLC, with crews based in Indiana, Maine, Maryland, Ohio, Florida, North Carolina, Georgia, Colorado, Michigan, Illinois and Minnesota, is an authorized licensee of Inliner Technologies, LLC, and as such, is a certified and trained installer of the Inliner® Cured-in-Place Pipe renewal system. Inliner Solutions extensive experience qualifies them to install the product in accordance with both ASTM F1216 and ASTM F1743.

This also certifies that the Inliner® Cured-in-Place Pipe lining is designed per the requirements of ASTM F1216, and the installed product fully meets all the requirements of ASTM F1216 and ASTM F1743.

Inliner Technologies, LLC, through our network of certified installers, is proud to provide high quality, cost-effective, trenchless products to meet our customers' needs and requirements.

Should you have any questions or require additional information or details, please contact me directly at (812) 723-0704.

Sincerely,

INLINER TECHNOLOGIES, LLC

A handwritten signature in black ink, appearing to read 'Keith B. Oxner', written in a cursive style.

Keith B. Oxner, P.E.  
Development Engineer



# PERRY JOHNSON REGISTRARS, INC.

## *Certificate of Registration*

*Perry Johnson Registrars, Inc., has audited the Quality Management System of:*

### **Liner Products**

**1468 West Hospital Road, Paoli, IN 47454 United States**

*(Hereinafter called the Organization) and hereby declares that Organization is in conformance with:*

**ISO 9001:2015**

*This Registration is in respect to the following scope:*

***Design and Manufacture of Cured-In-Place Pipe Materials for the Pipeline Rehabilitation Industry***

*This Registration is granted subject to the system rules governing the Registration referred to above, and the Organization hereby covenants with the Assessment body duty to observe and comply with the said rules.*



Terry Boboige, President

Perry Johnson Registrars, Inc. (PJR)  
755 West Big Beaver Road, Suite 1340  
Troy, Michigan 48084  
(248) 358-3388

*The validity of this certificate is dependent upon ongoing surveillance.*

*Effective Date:*  
May 31, 2025

*Expiration Date:*  
May 30, 2028

*Certificate No.:*  
C2025-00678



# PERRY JOHNSON REGISTRARS, INC.

## *Certificate of Registration*

*Perry Johnson Registrars, Inc., has audited the Quality Management System of:*

### ***Inliner Solutions***

***4520 North State Road 37, Orleans, IN 47452 United States***

*(Hereinafter called the Organization) and hereby declares that Organization is in conformance with:*

***ISO 9001:2015***

*This Registration is in respect to the following scope:*

***Design, Saturation and Rehabilitation of Existing Pipelines Using Both Felt and Fiberglass / UV Based Cured in Place Process***

*This Registration is granted subject to the system rules governing the Registration referred to above, and the Organization hereby covenants with the Assessment body duty to observe and comply with the said rules.*



Terry Boboige, President

Perry Johnson Registrars, Inc. (PJR)  
755 West Big Beaver Road, Suite 1340  
Troy, Michigan 48084  
(248) 358-3388

*The validity of this certificate is dependent upon ongoing surveillance.*

*Effective Date:*

February 16, 2025

*Expiration Date:*

February 15, 2028

*Certificate No.:*

C2025-00908

# LANCE NELSON

Construction Manager

## EXPERIENCE

15 years

## YEARS WITH INLINER SOLUTIONS

13 years

## TRAINING & CERTIFICATION

OSHA 10

CPR

Confined Space

Erosion Control

Excavation

Small Hydraulic Crane

ATTSA Mot Advanced

Smith Driving System

Move Smart Training

CDL Class B Tanker

Mr. Nelson has been with Inliner Solutions, LLC since 2009. He is a dynamic, dedicated, and proficient Construction Manager with experience in directing and supervising full-cycle and close out projects. Mr. Nelson is an excellent communicator and team builder with a strategic focus on safety, quality and compliance while being detailed oriented and cost conscious to achieve accuracy and efficiency. His core competencies are Strategic Problem Solving, Interpersonal Skills, "Zero Accident" Safety Mindset, Project Management, Quality Consciences and Leadership & Team Building. His experience ranges from job costing, scheduling self-performing crews and subcontractors work, and overall management and oversight of the project.

As a Construction Manager, he is responsible for providing leadership, oversight and strategic direction to the Chief Estimator, Project Managers, Superintendents, and ancillary construction business managers to ensure profitability.

## RESPONSIBILITIES

- Partner with the Regional/Area Managers and Group Construction Manager to establish coreestimating and construction competencies within the Region/Area to ensure operational efficiency standards are met.
- Coordinate the recruiting, staffing and development of construction and estimating personnel to ensure the team "delivers the goods" in its construction business.
- Oversee total construction effort to ensure project is constructed in accordance with design, budget, and schedule. Includes interfacing with client representatives, A/E representatives, union officials, subcontractors, and security.
- Plan, coordinate and/or supervise activities of all company personnel on assigned project(s) to be certain work is completed under budget and on schedule.
- Authorize and approve all project personnel transactions (hiring, transfers, wages, etc.), purchase requisitions, change requests, to ensure corporate/business unit objectives are met.
- Ensure all company, client, and project policies, procedures, and standards are followed for adherence to core values.
- Maintain official project log and documentation files to track project status.
- Analyze training needs and opportunities and work with the OD Department to ensure needs are met.
- Understand, support, and comply with corporate safety initiatives to ensure a safe work environment.

## REPRESENTATIVE EXPERIENCE

### CIPP Lining Experience

- Over 5,000 LF of 8"-24" diameter for Orange County Storm, Seminole County, Volusia County, Brevard County, Bay County, JEA, and Dade County.
- Over 500 LF of 24" diameter and larger for Orange County Storm, Seminole County, Volusia County, Brevard County, Bay County, JEA, and Dade County.
- Over The Hole and On-Site Wet Out Installations performed in Virginia on 1,400 LF of 54" diameter and in Kentucky on 1,300 LF of 72" diameter.

### Pipe Bursting Experience

- Over 5,000 LF of 8"-12" diameter
- Over 500 LF of 15" diameter or larger

### Geopolymer Lining Experience

- Projects including unique requirements for setup and execution (i.e. wetland area, airport, industrial, installation lengths of 750' or more, bypass of 18" diameter and larger, etc.)



# RICHARD HERRMANN

Project Manager

## EXPERIENCE

18 years

## YEARS WITH INLINER SOLUTIONS

<1 year

## EDUCATION

BS – Civil Engineering – Cleveland State University, OH

## TRAINING & CERTIFICATION

OSHA 30

Fundamentals of Engineering

Mr. Herrmann has been with Inliner Solutions, LLC since 2024 and has over 18 years of combined construction experience. As a Project Manager, he supervises and facilitates the construction phase of projects by directly managing subcontractors and providing oversight and project support for production, safety, quality, and project management standards. In addition, he works directly with field crews and subcontractors to meet expected production rates and establishes effective rapport with clients to ensure their satisfaction by communicating daily with Inspectors and Engineers

## RESPONSIBILITIES

- Lead foreman in the field directly responsible for 3-5 laborers on crew; primary jobsite contact
- Conducts daily Take-5's; reviewing tasks for the day and job site hazards ensuring that crew adheres to Company safety policies
- Instructs and trains new hires on installation of various rehab methods
- Expert knowledge of all equipment and maintenance of Company assets
- Accurately tracks time, production footages, and job-related expenses, charging to appropriate budget codes

## REPRESENTATIVE PROJECTS

### Emergency CIPP – Monterey Road | Stuart, FL

APRIL 2024 – APRIL 2024 | 654 LF | 10"- 12" CIPP | \$52,406.00

Urgent, emergency contract consisting of 335 linear feet of 10" and 319 linear feet of 12" diameter CIPP lining of sanitary sewers. Other ancillary work included traffic control and manhole rehabilitation.

## PROFESSIONAL EXPERIENCE PRIOR TO INLINER

### United Survey | Cleveland, OH

June 2019 – June 2024

Served as Area Manager overseeing all aspects of project management, project administration, and estimating on small and large sewer rehab projects, having also been involved in daily operations, research and equipment/software procurement.

### Independence Excavating, Inc. | Independence, OH

August 2017 – June 2019

Served as Project Manager and Estimator on major demolition projects.

Select Achievements:

USG Conveyor Demolition - \$228,584

IUOE Local 18 Building Demolition - \$362,213

NASA B24 Demolition - \$391,538

NASA B35 Demolition - \$1,500,744

AEP Alexandria, Indiana-Area Demolition and Environmental Remediation of Three Substations - \$1,270,843

# MARSHALL MACK

Superintendent

## EXPERIENCE

13 years

## YEARS WITH INLINER SOLUTIONS

9 years

## TRAINING & CERTIFICATION

CPR

First Aid

Confined Space Training

Mr. Mack has been with Inliner Solutions, LLC since 2016 and has over 13 years of combined construction experience. As a superintendent, he supervises and facilitates the construction phase of projects by directly managing subcontractors and providing oversight and project support for production, safety, quality, and project management standards. In addition, he works directly with field crews and subcontractors to meet expected production rates and establishes effective rapport with clients to ensure their satisfaction by communicating daily with Inspectors and Engineers.

## RESPONSIBILITIES

- Lead foreman in the field directly responsible for 3-5 laborers on crew; primary jobsite contact
- Conducts daily Take-5's; reviewing tasks for the day and job site hazards ensuring that crew adheres to Company safety policies
- Instructs and trains new hires on installation of various rehab methods
- Expert knowledge of all equipment and maintenance of Company assets
- Accurately tracks time, production footages, and job-related expenses, charging to appropriate budget codes

## REPRESENTATIVE PROJECTS

### 2024 Storm Project 23-07-MCA-ILS PO 240706 | Margate, FL

MARCH 2024 - SEPT 2024 | 4,338 LF | 15"- 30" CIPP | \$643,272.00

Project consisted of 375 linear feet of 15", 929 linear feet of 18", 500 linear feet of 21", 1,023 linear feet of 24", and 1,511 linear feet of 30" diameter CIPP lining of storm sewers.

### As Needed Install CIPP Lining for Sanitary Wastewater Infrastructure Assets (23-0270) | Jupiter, FL

JAN 2023 - SEPT 2023 | 25,514 LF | 8"- 12" CIPP | \$1,125,000.00

Project consisted of 23,020 linear feet of 8", 549 linear feet of 10", and 1,945 linear feet of 12" diameter sanitary sewers on an on-call, as-needed basis.

### Project Name | City, State

JUNE 2022 - JUNE 2023 | 3,000 LF | 8" CIPP | \$130,500.00

Project consisted of 3,000 linear feet of 8" diameter CIPP lining of sanitary sewers.



Secretary's Certificate of  
Inliner Solutions, LLC  
(The "Company")

The undersigned hereby certifies, on behalf of the Company, as follows:

- 1) He is the duly elected and qualified President and Chief Executive Officer:
- 2) The following individuals are the duly elected and qualified officers the company, (each an "Officer" and collectively the "Officers") elected by the Board of Directors of the Company of occupying the positions set forth next to their respective names below:

Michael Fegan – President and Chief Executive Officer  
Robert Hille II – Chief Financial Officer and Secretary  
Shaun Kologinczak - Chief Operating Officer and Assistant Secretary  
Thomas Gottsegen – Chief Legal Officer and Assistant Secretary  
Denise McClanahan - Chief Strategy Officer and Assistant Secretary  
Laurie Rainey - Treasurer  
Terry Bell - Assistant Secretary  
Andrew Warner - Assistant Secretary  
Jimmie McManis - Assistant Secretary  
Michael Smyth - Assistant Secretary  
Marc Towne - Assistant Secretary  
Justin Harris - Assistant Secretary

- 3) Each of the Officers is duly authorized, on behalf of the Company, to bid upon and enter into any competitive contract (each a "Bid" and collectively the "Bids") related to the Company's business, and is hereby authorized, on behalf of the Company, to execute and deliver any contracts, agreements or documents required in connection with any such Bid (such authority conferred on the Officers the Board of Directors of the Company effective February 20, 2025.)

A handwritten signature in cursive script, appearing to read "Michael Fegan".

By: \_\_\_\_\_  
Michael Fegan, President and Chief Executive Officer

Dated: February 20, 2025



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**  
**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

**SIMPSON, ERIC**

INLINER SOLUTIONS, LLC  
2531 JEWETT LANE  
SANFORD FL 32771

**LICENSE NUMBER: CUC1225229**

**EXPIRATION DATE: AUGUST 31, 2026**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



ISSUED: 09/12/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.