
 

 
 

12/03/2021 

PROJECT: City of North Port – Demolition at Aquatic Center  

 

SUBJ:  Scope of Work  

 

 
Summary Scope: 

 

This project consists of demolition services to be performed at the Aquatic Center located at 5650 N. Port Blvd., 

North Port, FL 34287. 

 

Detailed Scope of Work: 

 

Provide labor, material, and equipment to perform demolition services to the main building and pump building in 

accordance with the site walk performed on November 10, 2021.  

- Install perimeter silt fence around areas as required  

- Demolition of the pool entrance main building including the two overhangs, bushes, trees, flagpole, two 

restrooms, water heater, and wall AC units  

- Demolition of the pump aquatic building including the chemical tanks, pool piping, backfill interior pits, 

interior slotted fencing, exterior pool water heater, bushes, trees, and the chain link fence in the front with 

the small overhang 

- Removal and reinstallation of wheel stops affected by the demolition are included  

- Rough grade disturbed areas 

- Re-seed disturbed areas.  Watering not included 

- Temp fencing to be installed around work area 

- Asbestos testing and sampling are included prior to the start of demolition.  If remediation work is 

necessary, this will be addressed in a separate change order supplemental proposal 

- Asphalt repair is included from damage done from the demolition  

- Existing white perimeter fencing is to remain  

- Pavers and concrete walkways are to remain.  Some areas may get damaged during demolition activities 

- Electrical mains are to be de-energized and verified by Florida Power and Light in the transformer.  All 

power to be disconnected and other utilities to the structures to be inactive; by owner 

 

 

Clarifications: 

 

- Work to be performed during normal/regular business hours as defined: Monday through Friday, 7:00am 

to 3:30pm with holidays excluded 

- Demolition permit included.  No additional permits required 

- Owner/client contents within each building must be removed prior to demolition  

- Dumpsters to be provided by GC 

- Certified Payroll / Davis-bacon wages are not included 

- Liability insurance included 

650 GARDEN COMMerce PARKWAY, SUITE 100 

Winter garden, fl 34787 

Phone 407.770.2180 

Fax 407.770.2181 

 



 

- Builder’s risk insurance not included 

- Bond not included 

- Any engineering, design and drawings are excluded  

- Certified As-builts not included   

- No Liquidated Damages 

- Any unforeseen conditions are excluded 

 

 

 www.johnson-laux.com 
CGC1519701 

 

 



Work Order Signature Document

EZIQC Contract No.:  FL-WCA-GC04-041019-JLC

CONP - Demolition at Aquatic Center

New Work Order

099940.00

Modify an Existing Work Order

Work Order Title: 

Work Order Number.: Work Order Date:

X

12/07/2021

Johnson-Laux Construction, LLCCity of North PortOwner Name: Contractor Name:

Contact:

Phone:

Contact:

Phone:

James Powell

4074532261

Garrett Woods

941.240.8087

Work to be Performed

Work to be performed as per the Final Detailed Scope of Work Attached and as per the terms and conditions of EZIQC 

Contract No FL-WCA-GC04-041019-JLC. 

Brief Work Order Description:

Will not apply:Liquidated Damages Will apply:

Estimated Completion Date:  

Estimated Start Date:  Time of Performance

X

Work Order Firm Fixed Price: $66,078.36

Owner Purchase Order Number:  

Approvals

Date DateContractorOwner

 2.00
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 3.00

Detailed Scope of Work

Garrett WoodsJames PowellTo: From:

SOURCEWELL - FL - Flagler Schools City of North Port

245 Education Wy 4790 City Hall Blvd

Bunnell, FL 32110 North Port, FL 34286

4074532261 941.240.8087

Work Order Number:

December 07, 2021Date Printed: 

099940.00

CONP - Demolition at Aquatic CenterWork Order Title:

Brief Scope:

Revised FinalPreliminary X

The following items detail the scope of work as discussed at the site. All requirements necessary to accomplish the items 

set forth below shall be considered part of this scope of work.

Please see attached detailed scope of work.

Subject to the terms and conditions of JOC Contract FL-WCA-GC04-041019-JLC.

DateContractor

DateOwner
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Contractor's Price Proposal - Summary

Owner PO #:

CONP - Demolition at Aquatic Center

099940.00

FL-WCA-GC04-041019-JLCIQC Master Contract #:

Work Order #:

Title:

Re:

December 07, 2021Date:

Proposal Value:

Contractor: Johnson-Laux Construction, LLC

$66,078.36

$11,117.17Alternate for slab removal

$23,950.97Section - 01

$15,186.08Section - 02

$581.86Section - 10

$2,400.37Section - 31

$12,841.91Section - 32

Proposal Total

Thisl total represents the correct total for the proposal.  Any discrepancy between line totals, 

sub-totals and the proposal total is due to rounding.

$66,078.36
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 5.00

Contractor's Price Proposal - Detail

CONP - Demolition at Aquatic Center

099940.00

FL-WCA-GC04-041019-JLCIQC Master Contract #:

Work Order #:

Owner PO #:

Title:

Re:

December 07, 2021Date:

Proposal Value:

Contractor: Johnson-Laux Construction, LLC

$66,078.36

(Excludes)Equip. MaterialLabor

Line TotalDescriptionUOMMod.ItemSect.

Alternate for slab removal

01  74   19   00 0036 Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee1 $1,418.25CY

Installation =x x  1,418.25
FactorUnit PriceQuantity Total

 27.67  1.2814 40.00

dump fees for demoed slabs

02  41   13   13 0028 >3" To 6" By Machine, Break-up And Remove Welded Wire Reinforced 

Concrete Paving

2 $6,716.59SY

Installation =x x  6,716.59
FactorUnit PriceQuantity Total

 13.65  1.2814 384.00

demo of building slabs

31  05   13   00 0007 Native Soil/Dirt - Common Fill3 $2,646.73CY

Installation =x x  2,646.73
FactorUnit PriceQuantity Total

 22.95  1.2814 90.00

bring in fill dirt to bring back to grade level after removing slabs

31  23   16   36 0017 Backfilling Around Building Foundations And Other Structures By Skid -Steer 

Loader

4 $239.88CY

Installation =x x  239.88
FactorUnit PriceQuantity Total

 2.08  1.2814 90.00

backfill dirt after removing slabs

31  23   16   36 0017 0020 For >50 To 250, Add5 $95.72MOD

Installation =x x  95.72
FactorUnit PriceQuantity Total

 0.83  1.2814 90.00

$11,117.17Subtotal for Alternate for slab removal

Section - 01

01  22   16   00 0002 Reimbursable FeesReimbursable Fees will be paid to the contractor for eligible 

costs.  Insert the appropriate quantity to adjust the base cost to the actual 

Reimbursable Fee. If there are multiple Reimbursable Fees, list each one 

separately and add a comment in the "note" block to identify the Reimbursable 

Fee (e.g. sidewalk closure, road cut, various permits, extended warranty, 

expedited shipping costs, etc.). A copy of each receipt shall be submitted 

with the Price Proposal.

6 $1,925.00EA

Installation =x x  1,925.00
FactorUnit PriceQuantity Total

 1.00  1.1000 1,750.00

permit fee allowance

01  22   20   00 0024 PlumberFor tasks not included in the Construction Task Catalog® and as 

directed by owner only.

7 $922.20HR

Installation =x x  922.20
FactorUnit PriceQuantity Total

 44.98  1.2814 16.00

plumber to cut and cap sewer lines at each building and disconnect water at meter for each building
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Contractor's Price Proposal - Detail Continues..

Work Order Title:

Work Order Number: 099940.00

CONP - Demolition at Aquatic Center

Section - 01

01  22   20   00 0031 Pipefitters, Air Conditioning And RefrigerationFor tasks not included in the 

Construction Task Catalog® and as directed by owner only .

8 $922.20HR

Installation =x x  922.20
FactorUnit PriceQuantity Total

 44.98  1.2814 16.00

HVAC tech to draw down and dispose of HVAC refrigerant

01  22   23   00 0173 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With 

Full-Time Operator

9 $1,929.66DAY

Installation =x x  1,929.66
FactorUnit PriceQuantity Total

 752.95  1.2814 2.00

asphalt restoration

01  22   23   00 0275 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator10 $2,627.01DAY

Installation =x x  2,627.01
FactorUnit PriceQuantity Total

 683.37  1.2814 3.00

equipment needed for backfilling and rough grading

01  22   23   00 0538 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator11 $1,703.57DAY

Installation =x x  1,703.57
FactorUnit PriceQuantity Total

 664.73  1.2814 2.00

trenching to install silt fence

01  22   23   00 1375 18 CY Rear Dump Truck With Full-Time Truck Driver12 $5,564.02WK

Installation =x x  5,564.02
FactorUnit PriceQuantity Total

 4,342.14  1.2814 1.00

hauling away of demo debris

01  56   26   00 0143 Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months13 $2,255.26LF

Installation =x x  2,255.26
FactorUnit PriceQuantity Total

 3.52  1.2814 500.00

temp fence for work area

01  56   26   00 0143 0072 For >250 To 500, Deduct14 -$224.25MOD

Installation =x x -224.25
FactorUnit PriceQuantity Total

-0.35  1.2814 500.00

01  56   26   00 0143 0075 For Shade Cloth, Add15 $1,633.79MOD

Installation =x x  1,633.79
FactorUnit PriceQuantity Total

 2.55  1.2814 500.00

01  56   26   00 0158 Temporary Chain Link Fence Panels (Portable) SandbagIncludes placement 

and removal.

16 $330.45BAG

Installation =x x  330.45
FactorUnit PriceQuantity Total

 3.07  1.2814 84.00

sand bags for temp fence stands

01  58   13   00 0012 Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign17 $162.07EA

Installation =x x  150.54
FactorUnit PriceQuantity Total

 117.48  1.2814 1.00

Demolition x x =  11.53 9.00  1.2814 1.00

temp signage for construction zone

01  71   13   00 0002 Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback 

Flatbed TruckIncludes loading, tie-down of equipment, delivery of equipment, 

off loading on site, rigging, dismantling, loading for return and transporting 

away. For equipment such as trenchers, skid-steer loaders (bobcats), 

industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping 

and articulating boom manlifts with up to 40' boom lengths, etc.

18 $456.92EA

Installation =x x  456.92
FactorUnit PriceQuantity Total

 178.29  1.2814 2.00

skid steer and trencher
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Contractor's Price Proposal - Detail Continues..

Work Order Title:

Work Order Number: 099940.00

CONP - Demolition at Aquatic Center

Section - 01

01  71   13   00 0003 Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor 

Trailer With Up To 53' BedIncludes loading, tie-down of equipment, delivery of 

equipment, off loading on site, rigging, dismantling, loading for return and 

transporting away. For equipment such as bulldozers, motor scrapers, 

hydraulic excavators, gradalls, road graders, loader-backhoes, heavy duty 

construction loaders, tractors, pavers, rollers, bridge finishers, straight mast 

construction forklifts, telescoping boom rough terrain construction forklifts, 

telescoping and articulating boom manlifts with >40' boom lengths, etc.

19 $819.43EA

Installation =x x  819.43
FactorUnit PriceQuantity Total

 639.48  1.2814 1.00

roller

01  74   19   00 0031 Traditional Building Construction Materials Landfill Dump Fee20 $2,086.63CY

Installation =x x  2,086.63
FactorUnit PriceQuantity Total

 13.57  1.2814 120.00

dump fees for demoed building materials

01  74   19   00 0032 Trees, Stumps And Brush, Landfill Dump Fee21 $837.01CY

Installation =x x  837.01
FactorUnit PriceQuantity Total

 16.33  1.2814 40.00

dump fees for misc shrubs and trees next to buildings that will need to be removed

$23,950.97Subtotal for Section - 01

Section - 02

02  41   16   13 0015 By Machine, Masonry Construction Building Demolition22 $6,817.05CCF

Installation =x x  6,817.05
FactorUnit PriceQuantity Total

 20.00  1.2814 266.00

removal of main building

02  41   16   13 0015 0004 For Up To 500, Add23 $2,045.11MOD

Installation =x x  2,045.11
FactorUnit PriceQuantity Total

 6.00  1.2814 266.00

02  41   16   13 0018 By Machine, Wood Frame Construction Building Demolition24 $2,522.82CCF

Installation =x x  2,522.82
FactorUnit PriceQuantity Total

 17.12  1.2814 115.00

removal of pump house building

02  41   16   13 0018 0004 For Up To 500, Add25 $757.44MOD

Installation =x x  757.44
FactorUnit PriceQuantity Total

 5.14  1.2814 115.00

02  41   19   13 0072 Saw Cut Minimum ChargeFor projects where the total saw cutting charge is 

less than the minimum charge, use this task exclusively. This task should not 

be used in conjunction with any other tasks in this section.

26 $677.07EA

Installation =x x  677.07
FactorUnit PriceQuantity Total

 528.38  1.2814 1.00

saw cut asphalt

02  65   00   00 0044 Removal and Disposal Of Hazardous Liquids From Tank27 $80.34GAL

Installation =x x  80.34
FactorUnit PriceQuantity Total

 1.14  1.2814 55.00

get rid of chlorine barrel in pump house building

02  82   13   00 0002 Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring28 $659.77HR

Installation =x x  659.77
FactorUnit PriceQuantity Total

 64.36  1.2814 8.00

provide a digital report by an accredited asbestos surveyor and licensed consultant for test results
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Contractor's Price Proposal - Detail Continues..

Work Order Title:

Work Order Number: 099940.00

CONP - Demolition at Aquatic Center

Section - 02

02  82   13   00 0004 Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing29 $1,626.48EA

Installation =x x  1,626.48
FactorUnit PriceQuantity Total

 42.31  1.2814 30.00

asbestos material sampling required for demolition

$15,186.08Subtotal for Section - 02

Section - 10

10  75   16   00 0012 25' Exposed Height, Tapered Satin Aluminum Flagpole5-1/2" butt diameter, 

3-1/2" top diameter and 0.188" wall.

30 $581.86EA

Installation =x x  0.00
FactorUnit PriceQuantity Total

 2,049.42  1.2814 0.00

Demolition x x =  581.86 454.08  1.2814 1.00

demo of existing flagpole

$581.86Subtotal for Section - 10

Section - 31

31  23   16   36 0021 Compaction Of Fill Or Subbase For Building Foundations and Other Structures 

by Vibratory Plate, Air Tamper, Etcetera

31 $469.51CY

Installation =x x  469.50
FactorUnit PriceQuantity Total

 4.58  1.2814 80.00

compact fill dirt - 2 lifts

31  23   16   36 0021 0024 For >50 To 250, Add32 $187.60MOD

Installation =x x  187.60
FactorUnit PriceQuantity Total

 1.83  1.2814 80.00

31  23   16   36 0024 Rough Grading For Building Foundations And Other Structures by Machine33 $260.02SY

Installation =x x  260.02
FactorUnit PriceQuantity Total

 0.57  1.2814 356.00

rough grade

31  23   16   36 0025 Finish Grading For Building Foundations And Other Structures by Machine34 $419.68SY

Installation =x x  419.68
FactorUnit PriceQuantity Total

 0.92  1.2814 356.00

finish grade

31  25   14   26 0004 2' High Silt Fence with Stakes at 6' On Center35 $852.13LF

Installation =x x  852.13
FactorUnit PriceQuantity Total

 1.33  1.2814 500.00

erosion control

31  25   14   26 0017 Removal Of Silt Fence And Stakes36 $211.43LF

Installation =x x  211.43
FactorUnit PriceQuantity Total

 0.33  1.2814 500.00

$2,400.37Subtotal for Section - 31

Section - 32

32  01   16   71 0008 Up To 3" Depth, Limited Cold Milling Of Asphalt37 $8,602.40SY

Installation =x x  8,602.40
FactorUnit PriceQuantity Total

 15.12  1.2814 444.00

mill down asphalt were damaged from equipment
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Contractor's Price Proposal - Detail Continues..

Work Order Title:

Work Order Number: 099940.00

CONP - Demolition at Aquatic Center

Section - 32

32  01   16   71 0008 0020 For >100 To 1,000, Deduct38 -$4,301.20MOD

Installation =x x -4,301.20
FactorUnit PriceQuantity Total

-7.56  1.2814 444.00

32  12   13   13 0005 Tack Coat, 0.10 Gallon/SY39 $352.74SY

Installation =x x  352.74
FactorUnit PriceQuantity Total

 0.62  1.2814 444.00

tack coat before placing new asphalt

32  12   13   13 0005 0373 For >300 To 500, Add40 $17.07MOD

Installation =x x  17.07
FactorUnit PriceQuantity Total

 0.03  1.2814 444.00

32  12   16   13 0039 1-1/4" Thick Leveling Course, S-I And S-III41 $5,143.23SY

Installation =x x  5,143.23
FactorUnit PriceQuantity Total

 9.04  1.2814 444.00

new asphalt on damaged areas from equipment

32  12   16   13 0039 0531 For >100 To 500, Add42 $2,571.62MOD

Installation =x x  2,571.62
FactorUnit PriceQuantity Total

 4.52  1.2814 444.00

32  17   13   33 0001 Removal And Relocation Of Precast Concrete Wheel Stop43 $168.25EA

Installation =x x  168.25
FactorUnit PriceQuantity Total

 13.13  1.2814 10.00

32  92   19   19 0006 Turf Mix, Push Spreader Or Hand4 LB/MSF spread rate. Mixture of three 

varieties of bluegrass and one improved perennial ryegrass.

44 $287.80MSF

Installation =x x  287.80
FactorUnit PriceQuantity Total

 44.92  1.2814 5.00

grass seed

$12,841.91Subtotal for Section - 32

Proposal Total

This total represents the correct total for the proposal.  Any discrepancy between line totals, 

sub-totals and the proposal total is due to rounding.

$66,078.36
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Subcontractor Listing

099940.00

CONP - Demolition at Aquatic Center

FL-WCA-GC04-041019-JLCIQC Master Contract #:

Work Order #:

Owner PO #:

Title:

Re:

December 07, 2021Date:

Proposal Value:

Contractor: Johnson-Laux Construction, LLC

$66,078.36

%DutiesName of Contractor Amount

No Subcontractors have been 

selected for this Work Order

 0.00$0.00

 6.00
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