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NFL Stadiums & Practice Facilities

Services:
Professional Civil Engineering

Landscape Architecture 
Master IrrigaƟ on Systems
Playing Field Engineering

ConstrucƟ on AdministraƟ on

HHEINNNZ FIELDD STADDIUM, PITTSTSBURRGH 
SSTEEELERS
Prepared construcƟ on plans for the  
professional football playing fi eld design 
documents. The design package included 
the proposed fi nished surface grading, 
underdrain collecƟ on system, drawing details, 
and associated wriƩ en specifi caƟ ons. This 
was a natural turf playing fi eld design.

RRELIIANT STAADIUMM, HOUSTON TEXXANS   
Prepared construcƟ on plans for the 
professional football playing fi eld design 
documents. The design package included 
the proposed fi nished surface grading, 
underdrain collecƟ on system, drawing details, 
and associated wriƩ en specifi caƟ ons. This 
was a specialized design using a palleƟ zed 
tray system of natural and syntheƟ c turf.

UUNIVVVERSITYY OF PPHOENIX STTADIUUM, 
AARIZZZONA CAARDINNALS
Prepared the conceptual feasibility study and 
alternaƟ ve design concepts for the proposed 
natural turf removable playing fi eld. The 
conceptual removable natural turf playing 
fi eld design was approved for construcƟ on by 
the Arizona Cardinals ownership based on the 
original documentaƟ on presented.

TTAMMPA BAY BBUCCCANEERS TTRAR INIING 
FAFACIILITY PLAAYINGG FIELDS, TTAAMPAA, FLORIDDDA 

Prepared construcƟ on plans for the  
professional pracƟ ce football playing fi eld 
design documents. The design package 
included the proposed fi nished surface 
grading, underdrain collecƟ on system, 
drawing details and wriƩ en specifi caƟ ons.
Designed as natural turf playing fi elds.

NNEWWW YORK GGIANTTS TRAININNG FACACILITY, 
EEASSTT RUTHEERFORRD, NJ

Prepared construcƟ on plans for the  
professional pracƟ ce football playing fi elds 
design documents. The design package 
included the proposed fi nished surface 
grading, underdrain collecƟ on system, 
drawing details and wriƩ en specifi caƟ ons.
Designed as both natural and syntheƟ c turf.

MMETTTLIFE NFLL STADADIUM,
EEASSTT RUTHEERFORRD, NJ

Metlife Stadium is the only NFL stadium to be 
shared by two teams, the New York Gaints and 
New York Jets. Prepared construcƟ on plans 
for the stadium football playing fi eld design. 
The fi eld was designed to accommodate both 
natural and syntheƟ c turf surfaces.

RRAYYMMOND JAAMES S STADIUM, TAMPPA BAY
BBUCCCCANEERRS  

Prepared a complete set of site civil plans, 
permiƫ  ng, and construcƟ on administraƟ on 
for the new 65,000 Tampa NFL Stadium. On a 
160 acre site. The playing fi eld was designed 
to accommodate both professional football 
and MLS soccer. This was a natural turf playing 
fi eld design. 

AALLTTTEL STADDIUM’S’S NFL TRAAINI INGG FACILITTTY, 
JAACKKKSONVILLLE JAAGUARS 

Various members of the fi rm have par  cipated on the above related projects.

Prepared construcƟ on plans for the 
professional football playing fi eld design 
documents. The design package included the 
proposed fi nished surface grading, underdrain 
collecƟ on system and drawing details. This 
was a mixture of both natural and arƟ fi cial 
turf playing fi eld surfaces.

SSUPPEER BOWWL XXXXXV - NFL SSUPERR BOWL 
VVILLLLAGE 

Assisted Tampa Sports Authority in the 
planning of the overall Super Bowl XXXV 
event.  Provided addiƟ onal data collecƟ on 
and assisted in the master site planning of the 
“Super Bowl Village”. The village was design 
and constructed for the pre-game public 
event acƟ viƟ es. 

SPSPORRRTING KCC CLUBB SOCCER R VILLAAGE IN 
SSWOOOPE PARKK - CHAAMPIONSHIPP FIELLD - 
PPROOFFESSIONAAL PLAAYING FIELDD PEERR REVIEWWW

Prepared a value engineering review and 
report for the championship mulƟ -use 
athleƟ c fi eld; made sound professsional value 
engineering recommendaƟ on on the natural 
playing fi eld sub-surface drainage collecƟ on 
system based on 85% complete construcƟ on 
plans and wriƩ en specifi caƟ ons documents.



Collegiate Facilities 

Services:
Professional Civil Engineering

Landscape Architecture 
Master IrrigaƟ on Systems
Playing Field Engineering

ConstrucƟ on AdministraƟ on

AARIZZZOONA STATATE UNNIVIVERSITY –– PACKKARD 
SSTADDDIUM BASSEBALLL PLAYING FFIELD, TEMPE, 
AARIZZZONA 

Prepared a complete set of baseball playing 
fi eld design documents that met the NCAA 
standards and provided construcƟ on 
administraƟ on. The design package included 
the proposed fi nished surface grading, 
underdrain collecƟ on system, master 
irrigaƟ on, irrigaƟ on control and associated 
wriƩ en specifi caƟ ons. This was a natural turf 
playing fi eld system design.

BBENTTTLEY COLLLEGE E – BASEBAALLL  / TTRAR CK 
&& MUULTI-USE PLAYYING FIELD, WWALTHHAM, 
MMASSSSACHUSEETTS

Prepared construcƟ on plans for the  baseball 
fi eld and mulƟ -use fi eld design documents. 
The design met the NCAA standards. The 
design package included all the proposed 
fi nished surface grading, underdrain 
collecƟ on system, drawing details, and 
associated wriƩ en specifi caƟ ons. 

UUNIVVVERSITY OOF SOOUUTH FLORRIDIDA – 
BBASEEEBALL / SSOFTBBALL COMPLLEX ANND 
PPRACACCTICE FOOOTBALALL FIELDS, TTAMPAA, FLORIDDDA

Prepared construcƟ on plans for the  stadium 
baseball fi eld, stadium soŌ ball fi eld, and three  
pracƟ ce football fi elds design documents. 
The design package included the proposed 
fi nished surface grading, underdrain 
collecƟ on system, drawing details, and 
associated wriƩ en specifi caƟ ons. This project 
contained both natural and syntheƟ c playing 
fi eld surface turf.

AAUBUUURN UNIVVERSITTY – NEW INN-FIELLD AND OOOUT 
DDOOOOR RUNNING TRRACK

The design package included the proposed 
in-fi eld turf area and running track. Prepared   
fi nished surface grading, underdrain 
collecƟ on system, drawing details, and 
associated wriƩ en specifi caƟ ons. 

INNDIAAANA UNIVVERSITTY – FIELD HHOCKKEY / 
SSOCCCCER FIELLD, BLOOOMINGTONN, INDIIANA

Prepared construcƟ on plans for the   hockey 
and soccer playing fi eld design documents. 
The design package included the proposed 
fi nished surface grading, underdrain 
collecƟ on system, drawing details, and 
associated wriƩ en specifi caƟ ons.

MMORRRRIS BROWWN COOLLEGE – AASTS ROPLP AY 
SSOCCCCER FIELLD, ATLLANTA, GEORRGIA

Prepared construcƟ on plans for the soccer 
fi eld design documents. The design package 
included the proposed fi nished surface 
grading, underdrain collecƟ on system, 
drawing details, and associated wriƩ en 
specifi caƟ ons. This project contained arƟ fi cial 
playing fi eld surface turf. 

PAPAE TTEC PARKK SOCCCCER STADDIUI M – ROR CHESTTTER R
RRHINNNOS/PLAYYING FFIELD DRAINNAGE, RROCHESTTTER 
NNEWWW YORK
Prepared construcƟ on plans for the soccer 
fi eld design documents. The design package 
included the proposed fi nished surface 
grading, underdrain collecƟ on system, 
drawing details, and associated wriƩ en 
specifi caƟ ons. 

Various members of the fi rm have par  cipated on the above related projects.

Prepared construcƟ on plans for the stadium 
baseball fi eld design documents. The design 
package included the proposed  fi nished 
surface grading, underdrain collecƟ on 
system, drawing details, and the related 
playing fi eld wriƩ en specifi caƟ ons.

AAUTOOOZONE PAARK SSTADIUM, MEEMPHISIS, 
TTENNNNESSEE –– PLAYYING FIELD DDRAINAAGE 

EELONNN COLLEGGE ATHHLETIC COMMPLEXX,
FFOOOTTBALL STTADIUMM, ELON NC..

Prepared a complete set of football playing 
fi eld design documents that met the NCAA 
standards and provided construcƟ on 
administraƟ on. The design package included 
the proposed fi nished surface grading, 
underdrain collecƟ on system, master 
irrigaƟ on, irrigaƟ on control and associated 
wriƩ en specifi caƟ ons. This was a natural turf 
playing fi eld system design.

UUNIVVVERSITY OOF NOOTRE DAME SSTADIIUM 
EEXPAAANSION-SSUN STTUDY ANALYYSIS

Prepared a Sun / Shade  analysis of the 
reduced sun light impact will have to 
the exisƟ ng stadium natural playing fi eld 
surface as it relates to the proposed stadium 
renovaƟ ons.



Major League Baseball Spring Training Facilities

Services:
Professional Civil Engineering

Landscape Architecture
Master IrrigaƟ on Systems
Playing Field Engineering

ConstrucƟ on AdministraƟ on

RROGGEER DEANN STADDIUM & SPRINI G TRRAINING 
FAFACILLITY - FL L MARLLINS & ST LOOUIS CARDINAAALS

Prepared a complete set of site civil plans, 
permiƫ  ng and construcƟ on administraƟ on. 
This project included a 7,000 seat stadium, 
two clubhouses, twelve (12) major league and 
minor league pracƟ ce fi elds and associated 
maintenance and accessory faciliƟ es on a 90 
acre site.

MMINNNNESOTA TWINNS SPRING TRAINNING 
FAFACIILITY FOORT MYMYERS, FLORRIDA
Prepared a complete set of site civil plans, 
permiƫ  ng, construcƟ on administraƟ on and 
cerƟ fi caƟ ons of compleƟ on. This project 
included a 7,500 seat stadium, minor league 
clubhouse, maintenance facility, four pracƟ ce 
fi elds, two pracƟ ce infi elds, four soŌ ball 
fi elds, and two pracƟ ce soccer fi elds. 

NNEWWW YORK YYANKEKEES SPRINNG G TRAAINING 
FAFACIILITY, TAAMPA, FLORIDA
Prepared a complete set of site civil plans, 
permiƫ  ng, and site civil construcƟ on and 
post-construcƟ on services. This project 
included a 10,000 seat stadium, a major 
league pracƟ ce fi eld, and playing fi eld for the  
Hillsborough Community College. 

CCINCCCINNATI REDSS SPRING TTRAININI G 
FAFACIILITY, PLLANT CCITY, FLORIDA
Prepared a complete set of site civil plans, 
permiƫ  ng, construcƟ on administraƟ on, and 
cerƟ fi caƟ ons of compleƟ on. This project 
included a 6,000 seat stadium, major league 
clubhouse, four pracƟ ce fi elds, and one 
pracƟ ce infi eld. 

RREDD SOX SPPRINGG TRAINING G FACILIL TY, LEEEE
CCOUUUNTY, FLOORIDAA
Prepared civil site plan, site civil grading 
plans, professional playing fi eld plans, and 
assisted in local and state permiƫ  ng. This 
project included a10,000 seat stadium, major 
and minor league clubhouse constructed as 
part of the main stadium structure, baƫ  ng 
tunnel building, maintenance facility, stadium 
fi eld, six pracƟ ce fi elds, and fi ve community 
use pracƟ ce soccer fi elds. 
SSURRPPRISE REECREAATION/SPPRIR NG TTRAININNGG 
FAFACILITY, AZZ – K.CC. ROYALS && TEXXAS 
RRANNGGERS 
Prepared a complete set of site civil plans, 
permiƫ  ng and construcƟ on administraƟ on. 
This project included a 9,000 seat stadium, 
two clubhouses, one stadium playing fi eld, 
twelve major league and minor league pracƟ ce 
fi elds, associated maintenance and accessory 
faciliƟ es, and three community use grass 
soccer fi elds. All playing fi elds were natural 
turf and have 100% irrigaƟ on coverage. The 
Surprise Lake was designed and constructed 
to provide reclaim irrigaƟ on water for this 
complex as well as the remainder of the 
adjacent water use demands for the complex.
SSCOOTOTTSDALELE STAADIUM/ SPRIR NG TTRAININNG G
FAFACIILITY, AZZ – SAAN FRANCISSCO GGIANTS

Prepared a complete set of site civil plans, 
permiƫ  ng and construcƟ on administraƟ on. 
This project included a 12,000 seat stadium, 
one clubhouse, one stadium playing fi eld, 
one major league and minor league pracƟ ce 
fi eld, one infi eld, and associated maintenance 
and accessory faciliƟ es. All playing fi elds were 
natural turf.
GGOOOODYEAR SSPRINNG TRAININNG FAACILITY, AAAZ – 
CCLEVVELAND  INDIAANS & CINCCINNAATI REDSSS

Prepared a complete set of site civil plans, 
permiƫ  ng and construcƟ on administraƟ on. 
This project included two clubhouses, six 
major league and minor league pracƟ ce 
fi elds, four pracƟ ce infi elds, and associated 
maintenance and accessory faciliƟ es. All 
playing fi elds were natural turf.

TTAMMPPA RAYSS SPRRIING TRAININING FFAACILITY, 
PPORRRT CHARLOTTTE, FLORIDAA

Various members of the fi rm have par  cipated on the above related projects.

Prepared a  complete set of site civil plans, 
permiƫ  ng, and integraƟ on of wetlands 
into the project’s stormwater management 
system. This project included the renovaƟ on 
of a exisƟ ng 6,500 seat stadium, minor league 
clubhouse, new major league clubhouse, fi ve 
(5) pracƟ ce fi elds, and one pracƟ ce infi eld on 
an 80 acre site.



Various members of the fi rm have par  cipated on the above related projects.

Major League Baseball Stadiums

Services:
Professional Civil Engineering

Landscape Architecture
Master IrrigaƟ on Systems
Playing Field Engineering

ConstrucƟ on AdministraƟ on

NNEWWW YORK YYAANKEEES STADIUMM - BROONX, NY

Prepared a complete set of baseball playing 
fi eld design documents that met the Majo 
League Baseball (MLB) standards. The design 
package included the proposed fi nished 
surface grading, underdrain collecƟ on 
system, master irrigaƟ on, irrigaƟ on control 
and associated wriƩ en specifi caƟ ons. This 
was a natural turf playing fi eld system design.

TTARRGGET FIELLD STTADIUM-MINNNESOOTA TWIINNS

WWASSSHINGTOON NAATIONALS STAT DIUUM

MMIAMMMI MARLLINS SSTADIUM-FLLORIDDA MARLLIINSS

Design team members are naƟ onally 
recognized licensed design playing fi eld 
professionals in several states and experts 
in the master sports complex planning, 
project management, design, permiƫ  ng and 
construcƟ on administraƟ on of natural and/
or syntheƟ c turf playing fi eld systems. As a 
design team member on these projects, FTE is 
very proud of the commitment of our various 
staff  members and clients that incorporate 
sustainable “GREEN” technology design 
elements into these projects.

FFTE’SSS LAND && SPORRTS DEVELOOPMENNT DIVISIOOON

Miami Marllininss Ball Park: in 2012 is the fi rst 
retractable roof building in the world to 
receive LEED cerƟ fi caƟ on. 

Taarrgettt FField: was named the “Greenest Ballpark 
in America” by the U.S. Green Building Council 
and earned LEED (Leadership in Energy & 
Environmental Design) SILVER cerƟ fi caƟ on for 
New ConstrucƟ on, the Twins have become the 
fi rst professional sports franchise to also aƩ ain 
LEED SILVER CerƟ fi caƟ on for the operaƟ on and 
maintenance of their facility. 

WWashhhini gton NaƟaƟoonals Balalll Park: was the 
naƟ on’s fi rst major professional stadium to 
become LEED SILVER CerƟ fi ed by the U.S. Green 
Building Council. The project incorporates a 
variety of sustainable design elements.
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Prepared a complete set of baseball playing 
fi eld design documents that met the Majo 
League Baseball (MLB) standards. The design 
package included the proposed fi nished 
surface grading, underdrain collecƟ on 
system, master irrigaƟ on, irrigaƟ on control 
and associated wriƩ en specifi caƟ ons. 
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Prepared a complete set of baseball playing 
fi eld design documents that met the Majo 
League Baseball (MLB) standards. The design 
package included the proposed fi nished 
surface grading, underdrain collecƟ on 
system, master irrigaƟ on, irrigaƟ on control 
and associated wriƩ en specifi caƟ ons. This 
was a natural turf playing fi eld system design.

Prepared a complete set of baseball playing 
fi eld design documents that met the Majo 
League Baseball (MLB) standards. The design 
package included the proposed fi nished 
surface grading, underdrain collecƟ on 
system, master irrigaƟ on, irrigaƟ on control 
and associated wriƩ en specifi caƟ ons. This 
was a natural turf playing fi eld system design.

Prepared a complete set of baseball playing 
fi eld design documents that met the Majo 
League Baseball (MLB) standards. The design 
package included the proposed fi nished 
surface grading, underdrain collecƟ on 
system, master irrigaƟ on, irrigaƟ on control 
and associated wriƩ en specifi caƟ ons. This 
was a natural turf playing fi eld system design.
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  TAB 2.  QUALIFICATIONS OF THE FIRM

Florida Transportation Engineering, Inc. (FTE) was founded in 1989 and currently has a total staff of 29 professional engineers, 
landscape architects, surveyors, technicians, and support personnel. FTE is certified DBE and MBE firm. FTE’s Land and Sports 
Development Division members are nationally award winning licensed design professionals in several states and experts in the 
master planning, project management, design and construction administration of natural and/or synthetic turf playing field systems. 
The scope of services varies depending on the types of athletic complex being considered. The firm design resume experience 
ranges from high school athletics, NCAA multi-use sports complexes, municipality community parks and recreational tournament 
sports complexes to professional multi-use sports complexes, MLS, MLB and NFL Stadiums. In addition, FTE provided completed 
design services from the state of the art irrigation system design, playing field surface drainage, playing field under drain collection 
systems and construction QA/QC inspection services.  

The firm is headquartered in Punta Gorda, Florida and has additional offices located in Tampa, Doral and Chipley, Florida, as well 
as in the states of Georgia, Kansas and Missouri. Our international offices are located in Hyderabad, India and Cali Valle, Colombia.

Corporate Headquarter
Responsible Office:

8250 Pascal Drive 

Punta Gorda, FL 33950

Ph 941-639-2818

Fax 941-639-4851

Principal in Charge:

Ravi Devaguptapu, PE, PTOE

P.941.639-2818 ext. 101

c. 941.628.6295

Email: ravi@fteinc.net

Project Manager:

William J. (Bill) McBride

P.941.639-2818 ext. 121

c. 816.830.8616

Email: bmcbride@fteinc.net

FTE carries all the necessary Licenses and Insurances required to provide professional engineering and additional design services 
and has substantial financial stability.
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ARCHITECT-ENGINEER QUALIFICATIONS 1. SOLICITATION NUMBER (If any) 

RFP‐2014‐13 
PART II – GENERAL QUALIFICATIONS 

(If a firm has branch offices, complete for each specific branch office seeking work.) 
2a. FIRM (or branch office) NAME 3. YEAR ESTABLISHED 4. DUNS NUMBER 

Florida Transportation Engineering, Inc. (FTE)‐Sports Division        1989    788914810 
2b. STREET 5. OWNERSHIP 

8250 Pascal Drive  a. TYPE 

2c. CITY 2d. STATE 2e. ZIP CODE Corporation 
Punta Gorda  Florida  33950  b. SMALL BUSINESS STATUS 

6a. POINT OF CONTACT NAME AND TITLE N/A 
William J. McBride, Sr ‐Director of Sports/Land Development  7. NAME OF FIRM (if block 2a is a branch office) 

6b. TELEPHONE NUMBER 6c. E-MAIL ADDRESS Florida Transportation Engineering, Inc. (FTE) 
(941)‐639‐2818 ext. 121  bmcbride@fteinc.net 

8a. FORMER FIRM NAME(S) (if any) 8b. YR. ESTABLISHED 8c. DUNS NUMBER 

N/A    

9. EMPLOYEES BY DISCIPLINE 10. PROFILE OF FIRM’S EXPERIENCE AND  
ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS 

a. Function  
Code b. Discipline 

c. No. of employees a. Profile 
Code b. Experience 

c. Revenue 
Index Number 
(see below) (1) FIRM (2) BRANCH 

02  Administrative  3 2 C08  Codes, Standards, Ordinances  1 
07  Biologist  1 1 G04  Graphic Information System Srvcs  1 
08  CADD Technician  3 1 H07  Highways, Streets, Airfield Paving  1 
12  Civil Engineer  4 1 L03  Landscape Architecture  2 
14  Computer Programmer  1 1 L06  Lighting  2   
15  Construction Inspector  1 1 P05  Planning  3 
16  Construction Manager  1 0 S01  Safety Engng; Accident Studies  2 
29  GIS Specialist  1 1 T03  Traffic/Transportation Engineering  4 
38  Land Surveyor  1 1 Z01  Zoning / Land Use / DRI Studies  1 
39  Landscape Architect  1 0      
47  Planner: Urban/Regional  2 1      
48  Project Manager  2 2      
58  Technician/Analyst  10 7      
60  Transportation Engineer  4 0      

 Total 35 19    

11. ANNUAL AVERAGE PROFESSIONAL 
SERVICES REVENUES OF FIRM  

FOR LAST 3 YEARS 
(insert revenue index number shown at right) 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 

1. Less than $100,000 
2. 2.  $100,000 to less than $250,000 
3. $250,000 to less than $500,000 
4. $500,000 to less than $1 million 
5. $1 million to less than $2 million 

6. $2 million to less than $5 million 
7. $5 million to less than $10 million 
8. $10 million to less than $25 million 
9. $25 million to less than $50 million 
10. $50 million or greater 

a. Federal Work 6 
B. Non-Federal Work 4 
c. Total Work 6 

12. AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

a. SIGNATURE b. DATE 

 
 12/16/2013 

c. NAME AND TITLE 

Ravi Devaguptapu, PE, PTOE, President 
AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 5/1/2004 

STANDARD FORM 330 (1/2004) PAGE 6 



Q
u

a
l

if
ic

a
t

io
n

s
 o

f
 t

h
e

 P
r

o
je

ct


 T
e

a
m

3
.



RAVI DEVAGUPTAPU, PE, PTOE
ENGINEER OF RECORD
19 YEARS OF EXPERIENCE

EDUCATION:	
	 Arizona State University-Master of Arts in Civil Engineering
              B.S., Civil, JNTU India
	                                     Massasoit Community College
PROFESSIONAL REGISTRATIONS:	
	 Professional Engineer: FL (53150)
              Professional Engineer: AL (30803)
              Professional Engineer: AR: (14201)
              Professional Engineer: KS (22820)
              Professional Engineer: GA (034439)
              Professional Engineer: MO (000162)
              Professional Engineer: NC: (036979)
              Professional Engineer: TN (113596)
              Professional Engineer: SC (27710)
              Professional Engineer: TX (112339)
              PTOE (1112)

PROFESSIONAL AFFILIATIONS:		
              National Recreation and Park Association (NRPA) Member No. 254369
              Sports Turf Managers Associates (STMA), USA, Member No: 111910
              Sports Turf Association (STA) Canada, Member #13-1055R
              Sports Turf Managers Associates (STMA)
              Sport Turf International Committee Member 
	 	
SELECTED PROJECT EXPERIENCE:

•	 New Atlanta Falcons (NFL) Multi-Use Stadium 
       Atlanta, GA

•	 University of Notre Dame (ND) Football Stadium
       South Bend, IN

•	 University of West Florida (UWF) Multi-Use Sports Complex 
       Pensacola, FL

•	 University of Southern Illinois (USIC) Baseball Stadium 
       Carbondale, IL

•	 University of Houston (UH) New Football Stadium
       Houston, TX

•	 Sporting KC at Swope Park (MLS) Championship Field
       Kansas City, KS

•	 Raymond James (NFL) Stadium - Tampa Bay Buccaneers
       Tampa, FL

•	 Legends Field Spring Training Facility -(MLB) New York Yankees
        Tampa, FL



WILLIAM J. (BILL) MCBRIDE, SR.
PROJECT MANAGER/DESIGNER
22 YEARS OF EXPERIENCE

EDUCATION:	
	 Pennsylvania State University
	 Turf Consultant Certification Program
               University of Massachusetts-Liberal Arts (L.A.) Business
               Massasoit Community College- Business Law/Architectural Design
               U.S. Army Military Academy-Leadership
               LEED Green Associate Training
                                    Massasoit Community College
PROFESSIONAL CERTIFICATIONS:	
	 Stormwater Management Inspector#28512
               Occupational Safety & Health Trainer-(Train the-Trainer)
               Hunter Irrigation Technician Certification

PROFESSIONAL AFFILIATIONS:		
              American Planning Association (APA) #283537
              National Recreation and Park Association (NRPA)
	 Sports Turf Managers Association (STMA), Member #1036  
              Sports Turf Managers Technical Advisory Committee Member
	 Sports Turf Managers National Awards Committee Member		
 	 Sports Turf Association (STA) Canada, Member #13-1056A
	 Intership with Tampa Bay Rays 2009 Season
	
SELECTED PROJECT EXPERIENCE:

•	 City of North Port-NCAA Feasibility Tournament Complex Study
       North Port, FL
•	 City of North Port Atwater Community Sports Complex QA 
       North Port, FL
•	 Charlotte County Sports Park
       Port Charlotte, FL
•	 Lee County Multi-Use Sports Complex-JetBlue Park
        Fort Myers, FL
•	 City of Surprise Multi-Use Sports Complex
        Surprise, AZ
•	 University of South Florida (USF) Multi-Use Athletic Complex
        Tampa, FL
•	 University of West Florida (UWF) Multi-Use Athelic Complex
       Pensacola, FL
•	 University of Notre Dame (ND) Football Stadium
        South Bend, IN
•	 New Atlanta Falcons (NFL) Multi-Use Stadium 
        Atlanta, GA
•	 Reliant NFL/Rodeo Stadium – Houston Texans/Playing Field Drainage
       Houston, TX
•	 TSA Multi-Purpose Stadium – Arizona Cardinals/Playing Field Concepts
       Tempe, AZ
•	 Raymond James NFL Stadium - Tampa Bay Buccaneers
       Tampa, FL
•	 New York Yankees Ball Park
        Bronx, New York
 



JOSEPH P. DALY, PLA, LEED AP
SENIOR LANDSCAPE ARCHITECT
16 YEARS OF EXPERIENCE

EDUCATION:	
	 Bachelor of Landscape Architecture 
               Kansas State University
	                                     Massasoit Community College
PROFESSIONAL REGISTRATIONS:	
              Missouri Landscape Architecture-License #LA-2008010464
              Kansas Landscape Architecture-License No. 818
              Florida Landscape Architecture-License – Pending
              LEED Accredited Professional – USGBC 2004
              
PROFESSIONAL AFFILIATIONS:		
              National Recreation and Park Association (NRPA) Member No. 254371
              American Society of Landscape Architects, Prairie Gateway Chapter
              Past President
              Council of Landscape Architectural Registration Boards – Certified
	
SELECTED PROJECT EXPERIENCE:

•	 New Atlanta Falcons (NFL) Multi-Use Stadium 
       Atlanta, GA

•	 University of Notre Dame (ND) Football Stadium
        South Bend, IN

•	 University of West Florida (UWF) Multi-Use Sports Complex 
        Pensacola, FL

•	 University of Southern Illinois (USIC) Baseball Stadium 
       Carbondale, IL

•	 University of Houston (UH) New Football Stadium
       Houston, TX
   
•	 Sporting KC at Swope Park (MLS) Championship Field
       Kansas City, KS 

•	 Overland Park Soccer Complex 
       Overland Park, KS 

•	 US Soccer Foundation – Design Grant Master planning 
       National 

•	 Heard County Recreation Complex
       Heard County, GA 

•	 University of Missouri Kansas City Soccer Stadium
       Kansas City, MO
  
•	 Grantville Park Recreation Complex – Phase 2
       Coweta County, GA

 



STEVE PADGETT, AIA, NCARB, LEED AP BD+C 
VICE PRESIDENT
15 YEARS OF EXPERIENCE

EDUCATION:	
	 Master of Architecture, Clemson University 
	 Bachelor of Science, Clemson University

PROFESSIONAL REGISTRATION:	
	 Florida Licensed Architect #AR95286
	 American Institute of Architects (AIA), Member
	 National Council of Architectural Registration Board (NCARB)
	 LEED Accredited Professional, U.S. Green Building Council

PROFESSIONAL AFFILIATIONS:		
	 Sarasota County Sports Commission, Advisory Committee
	 Sarasota Chamber of Commerce
	 Gulf Coast Builder’s Exchange
	 Charlotte County Chamber of Commerce		
 	 EDC Sarasota Business Climate Committee
		  	
SELECTED PROJECT EXPERIENCE:

IMG Academy- Bradenton, Florida
IMG West Campus Master Plan
Prince Tennis Innovation Center
IMG Academy Multi Sport Complex
IMG Academy Student Residence Hall
IMG Academy Wellness Center and Spa 
Gatorade Sports Science Institute
IMG Academy Golf Academy Clubhouse
IMG Academy Fieldhouse
IMG Academy Baseball Complex
Ignite 360 Fitness Center

Pittsburgh Pirates- Bradenton, Florida
McKechnie Field renovations and additions
Pirate City Athlete Housing 
Pirate City training rooms and practice fields

Manatee County School Board- Bradenton, Florida
Manatee High School Concessions, Locker Room and Restroom 
Palmetto High School Locker Room and Restroom
Bayshore High School Locker Room, Concession, Restroom 
Bayshore High School Track and Football Field
Bayshore High School 4,000 seat stadium and pressbox

Sarasota County School Board- Sarasota, Florida
Booker High  - Tennis Courts, Baseball, Softball Fields and Pressbox
Riverview High ticket, concessions and entry gate

Saint Stephens Episcopal School- Bradenton, Florida
Multipurpose synthetic field with pressbox, 400 meter track, New Baseball Field, 
Renovated Softball Field, 200s.f. fieldhouse, Concession and restroom building



STUART HENDERSON
PROJECT DESIGNER
12 YEARS OF EXPERIENCE

EDUCATION:	
	 Bachelor of Science in Architecture, University of Cincinnati

PROFESSIONAL REGISTRATION:	
	 Florida Licensed Architect #AR96481
	
PROFESSIONAL AFFILIATIONS:		
	 AIA - Northwest Pennsylvania Member Chair 2009
	 Mercyhurst University Buildings and Grounds Committee
	 Mercyhurst University Sustainability Committee
	
SELECTED PROJECT EXPERIENCE:

IMG Academy- Bradenton, Florida
IMG West Campus Master Plan
Prince Tennis Innovation Center
IMG Academy Multi Sport Complex
IMG Academy Student Residence Hall
IMG Academy Fieldhouse
IMG Academy Baseball Complex
Ignite 360 Fitness Center

Sarasota County - Sarasota, Florida
BMX Track and Ramp Replacement
Celery Fields Park Pavillion

Stuart worked on the following projects while at other firms:
Mercyhurst University Tullio Field Conceptual Football Stadium Design
Erie, PA 

Mercyhurst University Softball Complex Conceptual Design
Erie, PA

Mercyhurst University Center for Academic Engagement
Erie, PA

Mercyhurst University North East Campus
Michelle and Tom Ridge Health and Safety Building
Erie, PA

Erie Sports Store
Erie, PA 

Bayfront Center for Maritime Studies	
Erie, PA

Millcreek Marketplace
Erie, PA



KIRK BAUER
INTERN ARCHITECT
11 YEARS OF EXPERIENCE

EDUCATION:	
	 Master of Architecture, University of Florida
	 Bachelor of Design with Emphasis in Architecture, University of Florida

PROFESSIONAL AFFILIATIONS:		
	 Manatee Architects Association, President
		  	
SELECTED PROJECT EXPERIENCE:

IMG Academy - Bradenton, Florida
IMG West Campus Master Plan
IMG Academy Multi-sport Complex
IIMG Academy Fieldhouse
Ignite 360 Fitness Center

Saint Stephens Episcopal School - Bradenton, Florida
Multipurpose synthetic field with pressbox
400 meter track, New Baseball Field
Renovated Softball Field
200s.f. fieldhouse
Concession and restroom building

Tara Golf and Country Club - Bradenton, Florida
Phase II Master Plan

Selby Botanical Gardens  - Sarasota, Florida
Great Room Renovation

Bank of the Ozarks - Bradenton, Florida
Bradenton Branch Bank 

Goodwill Manasota - Bradenton, Florida
Corporate Campus

Darwin Brewery - Bradenton, Florida
Production Brewery and Beer Garden

Kirk worked on the following projects prior to Fawley Bryant:
IMG Academy - Bradenton, Florida 
IMG Gymnasium
Covered Turf Building
Pro-Lockers
Basketball Lockers
Sports Therapy Building

Cox Chevrolet - Bradenton, Florida 
Dealership
Used Car building
Detail building

Conley Subaru - Bradenton, Florida
Dealership



JOSEPH S. MENEN, PE, PSM
STORMWATER ENGINEER
28 YEARS OF EXPERIENCE

EDUCATION:

	 Bachelor of Science in Civil Engineering 
	                                     Massasoit Community College
PROFESSIONAL REGISTRATIONS:

	 FL PE    No. 44745   Civil Engineering
              FL PSM No. 5256     Land Surveyor & Mapper 

Mr. Menen joined the firm of Charlotte Engineering & Surveying, Inc. in 1992, 
and is currently President and Chairman. He has over 28 years of experience in 
the planning, design, permitting and management of roadways, commercial & 
residential subdivisions (DRIs), agricultural projects, commercial shopping centers, 
sports facilities, regional parks, sanitary sewer collection systems, effluent disposal 
systems, and regional stormwater modeling in Southwest Florida since 1986. He 
also has over 27 years of experience in land surveying     
              		
SELECTED PROJECT EXPERIENCE:

•	 George Mullen Center  Sidewalk Addition and Drainage Improvements 
       North Port, FL

•	 City of North Port Youth/Community Center
       North Port, FL

•	 North Port Fleet Maintenance Facility
       North Port, FL

•	 North County Regional Park (O’Donnell Park)
       Port Charlotte, FL

•	 Raymond James (NFL) Stadium - Tampa Bay Buccaneers
       Tampa, FL

•	 Legends Field Spring Training Facility -(MLB) New York Yankees
        Tampa, FL



JOHN T. SWEN, RLA, ASLA
LANDSCAPE ARCHITECT
31 YEARS OF EXPERIENCE

EDUCATION:
	 University of Florida
               Bachelors of Landscape Architecture (BLA)
                                   Massasoit Community College
PROFESSIONAL REGISTRATIONS:
	 FL  LA No.   1032   Landscape Architect
              AZ LA No. 36796    Landscape Architect

PROFESSIONAL AFFILIATIONS:
             American Society of Landscape Architects

Mr. Swen joined the firm of Charlotte Engineering and Surveying, Inc. in June of 
2000 and brings to the firm an extensive background in site planning, and landscape 
and irrigation design.

Mr. Swen graduated from the University of Florida and began his professional career 
in 1981 as an intern landscape architect with the City of Gainesville. Thereafter, he 
relocated to southwest Florida in 1982, where he took a position as Vice President 
of Design for a large landscape and irrigation construction firm.  In 1985, Mr. Swen 
became project manager with the landscape architecture and planning firm of 
Causey, Bender, and Jones in Fort Myers, Florida. In 1988, Mr. Swen opened the 
firm of John T. Swen and Associates, and expanded the firm from small residential 
and commercial projects to large-scale residential subdivisions, commercial 
developments and municipal projects.
           	 	
SELECTED PROJECT EXPERIENCE:

•	 George Mullen Center  Sidewalk Addition and Drainage Improvements 
       North Port, FL

•	 City of North Port Youth/Community Center
       North Port, FL

•	 North Port Fleet Maintenance Facility
       North Port, FL

•	 North County Regional Park (O’Donnell Park)
       Port Charlotte, FL

•	 South County Regional Park 
       Port Charlotte, FL



WARREN “BARRY” MCLEOD, P.S.M. 
SENIOR VICE PRESIDENT-SURVEY
32 YEARS OF EXPERIENCE

EDUCATION:	
	 College-Level Courses Relating to Business and 
  	 Survey Computations

PROFESSIONAL REGISTRATION:	
	 Florida Registered Land Survey No. 4855

PROFESSIONAL AFFILIATIONS:		
	 Florida Society of Professional Surveyors                                                                                                                                        
    	   & Mappers
	 Charlotte Harbor Chapter, Florida Society                                                                                                                                          
   	   of Professional Surveyors and Mappers
	 American Congress of Surveying and Mapping
	 National Society of Professional Surveyors
	 Lemon Bay Sunrise Rotary Club
	 	

SELECTED PROJECT EXPERIENCE:

Legacy Park
Venice, FL

Maxine Barritt Park
Venice, FL

Lemon Bay High School Reconstruction
Englewood, FL

Loop Phase IA Water Interconnect
Charlotte County, FL

Longboat Key Rehabilitation of Lift Stations G and 2D-A
Longboat Key, FL

Lakewood Ranch Reclaimed Water Eastern Expansion
Bradenton, FL

Wastewater and Reuse Interconnect between Rotonda 
  Utilities and Englewood Water District
Rotonda, FL

Oyster Creek Regional Park
Englewood, FL

Fruitville Wastewater Treatment Plant Expansion
Sarasota, FL



KREG MAHEU, P.E. 
VICE PRESIDENT OF ENGINEERING
28 YEARS OF EXPERIENCE

EDUCATION:	
	 Bachelor of Science,Civil Engineering
	 University of Maine, 1983

PROFESSIONAL REGISTRATION:	
	 Professional Engineer, Florida No. 45766

PROFESSIONAL AFFILIATIONS:		
	 Florida Stormwater Association
	 Peace River Engineering Society, Past President
	 Gov’t Relation Committee, Englewood Chamber
	 Charlotte Local Education Foundation, Bd. of Trustees	 	

SELECTED PROJECT EXPERIENCE:

Legacy Park
Venice, FL

Maxine Barritt Park
Venice, FL

Lemon Bay High School Reconstruction
Englewood, FL

Loop Phase IA Water Interconnect
Bradenton, FL

Honore Avenue 16” Water Main Extension
Sarasota, FL

Lakewood Ranch Reclaimed Water Eastern Expansion
Bradenton, FL

Wastewater and Reuse Interconnect between Rotonda 
  Utilities and Englewood Water District
Rotonda, FL

Punta Gorda Middle School/Charlotte HS Reconstruction
Punta Gorda, FL

Fruitville Wastewater Treatment Plant Expansion
Sarasota, FL



KARL F. HEES, P.E., S.I. F.ASCE
PRESIDENT
18 YEARS OF EXPERIENCE

EDUCATION:
	 Bachelor of Science Civil Engineering, University of South Florida
	 A.A. Major German/Russian, University of Maryland
	
PROFESSIONAL REGISTRATION:
	 Florida Licensed Professional Engineer #59795
	 Florida Special Inspector License #7008381
	 Georgia Licensed Professional Engineer #025478
	 North Carolina Licensed Professional Engineer #034640
	 Colorado Licensed Professional Engineer #43056
	 New York Licensed Professional Engineer #086774
	 Texas Licensed Professional Engineer #110557
	
PROFESSIONAL AFFILIATIONS:
	 American Concrete Institute
	 Florida Structural Engineers Association
	 Veteran Owned Small Business
	 American Society of Civil Engineers (Fellow)
	 National Concrete Masonry Association
	 American Institute of Steel Construction
	 City of Sarasota – Board of Rules & Appeals

SELECTED PROJECT EXPERIENCE:
IMG Academy Baseball Dugout
Bradenton, FL
	
IMG Academy Concessions Building Restroom
Bradenton, FL

IMG Academy Gatorade Sports Science Institute
Bradenton, FL

IMG Academy Research and Development
Bradenton, FL

St. Stephen’s Athletic Field House
Bradenton, FL

St. Stephen’s Athletic Field Dugouts
Bradenton, FL

St. Stephen’s Athletic Field Maintenance Building
Bradenton, FL



WILLIAM JORDAN STEWART, P.E., NCEES, LEED AP	
PRINCIPAL/SR. ELECTRICAL ENGINEER
35 YEARS OF EXPERIENCE

EDUCATION:
	 Bachelor of Electrical Engineering, (BSEE), University of Kentucky
	
PROFESSIONAL REGISTRATION:
	 Florida Licensed Professional Engineer (PE37457)
	 National Council of Examiners for Engineers and Surveyors (NCEES) 
	 LEED Accredited Professional, US Green Building Council

SELECTED PROJECT EXPERIENCE:
Charlotte County Parks and Recreation, Charlotte County, FL
Provided engineering services for numerous projects such as gymnasium and 
concession(s) building design, athletic field lighting including football, soccer 
and baseball fields, skate park, tennis and basketball courts and pool and pool 
deck lighting.  Charlotte County projects include O’Donnell, Oyster Creek and 
South County Park facilities.

Charlotte Park Sports Facility, Port Charlotte, FL
Provided engineering design services for stadium fire alarm and 
communications system meeting Owner and NFPA requirements for the 
spring training facilities of the Tampa Bay Rays.

IMG  Academy, Bradenton, FL
Architectural engineers for a sports complex with a wide range of athletic 
facilities including golf academy and clubhouse, wellness spa, tennis center, 
multisports complex, and fieldhouse.  

McKechnie Field, Bradenton, FL
Complex wide upgrade of the spring training sports stadium of the Pittsburg 
Pirates included new visitor’s clubhouse, home clubhouse renovations, 
concessions concourse with food service and skybox and grandstand 
upgrades.  Designs included a fully integrated and secure Information and 
Communications Technologies (ICT) fiber optic, copper and wireless backbone 
supporting voice, video, security, access control and data.  Project was 
completed on an extremely tight time and budget schedule.

Out-of-Door Academy, Lakewood Ranch FL
Provided architectural engineering services for numerous campus sports 
facility projects such as gymnasium and concession(s) building design as well 
as athletic field lighting including football, soccer and baseball fields.



C.J. FISHMAN
PRESIDENT
33 YEARS OF EXPERIENCE

EDUCATION:	
	 Bachelor of Science in Business Administration,
	 Ohio Northern University

AWARDS:
2011 Goodwill Foundation Ambassador of the Year
2011 Sarasota County Outstanding Leadership Award
Boundary Crosser Award, SCOPE (Sarasota County Openly Plans for 
Excellence) – 2007
City of Venice Pillar of the Community Award for extraordinary service to the 
citizens of Venice– 2001
Charles ‘Doc’ Matson Award, Venice-Nokomis Rotary Club for Community 
Service & Leadership – 1999
Distinguished Leader Award, Sarasota County Leadership Alumni Association 
– 1996
Small Business Person of the Year Award, Venice Area Chamber of Commerce 
– 1990

CIVIC AFFILIATIONS:
Economic Development Corporation of Sarasota County, Florida – Past 
Chairman , Board of Directors
Member Manatee Economic Development Corporation
Member Lakewood Ranch Business Alliance
Boys and Girls Club of Venice – Advisory Board Past Chairman
Venice Area Regional Medical Center – Board of Directors
All Faiths Food Bank South Sarasota County – Advisory Committee
Advisory Board Member of the USF School of Hotel & Restaurant 
Management
Venice Area Chamber of Commerce – Past President 1995
		  	
SELECTED PROJECT EXPERIENCE:

IMG Academy - Bradenton, Florida
Prince Tennis
IMG Academy Football Concessions
IMG Academy Baseball Concessions

Baltimore Orioles Spring Training- Sarasota, Florida
Ed Smith Stadium New Food and Beverage Service throughout the stadium

Bayside Church  - Bradenton, Florida
New Kitchen and Concession for Expansion



ARCHITECT – ENGINEER QUALIFICATIONS 

PART I – CONTRACT SPECIFIC QUALIFICATIONS 

A. CONTRACT INFORMATION 
1. TITLE AND LOCATION (City and State) 

Professional Design & Engineering Services for the Multipurpose Fields at Butler Park 
2. PUBLIC NOTICE DATE 3. SOLICITATION OR PROJECT NUMBER 

11/19/2013  RFP No. 2014‐13 

B. ARCHITECT – ENGINEER POINT OF CONTACT 
4. NAME AND TITLE 

William J. McBride, Project Manager 
5. NAME OF FIRM 

Florida Transportation Engineering, Inc. (FTE) Sports Division 
6. TELEPHONE NUMBER 7. FAX NUMBER 8. E-MAIL ADDRESS 

(941)‐639‐2818 ext. 121  (941)‐639‐4851  bmcbride@fteinc.net 

C. PROPOSED TEAM 
(Complete this section for the prime contractor and all key subcontractors.) 

 (Check) 

9. FIRM NAME 10. ADDRESS 11. ROLE IN THIS CONTRACT 
 

P
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a. X    

Florida Transportation 
Engineering, Inc. (FTE)‐Sports 
Division 

8250 Pascal Drive 
Punta Gorda, FL 33950 

Prime Planning and Civil 
Engineering  Design 

Consultant  CHECK IF BRANCH OFFICE 

b.   X  Fawley Bryant Architects, Inc.  
5391 Lakewood Ranch Blvd, N 

Suite 300 
Sarasota, FL 34240 

Architectural Design 
Consultant 

 CHECK IF BRANCH OFFICE 

c.   X  CES/American Consultants  1700 El JoBean Road 
Port Charlotte, FL 33948 

Stormwater and Landscape 
Design Consultant 

 CHECK IF BRANCH OFFICE 

d.   X DMK Associates 421 Commercial Ct., Suites C‐D 
Venice, FL 34292 

Surveying and Utility Design 
Consultant 

 CHECK IF BRANCH OFFICE 

e.   X Hees & Associates, Inc.  
1381 Fifth Street 

   Sarasota, FL 34236 
 

Structural Engineering 
Consultant 

f.   X 
Stewart Engineering Consultants, 
Inc. 

1859 Northgate Blvd 
Sarasota FL 34234  

MEP and Sports Lighting 
Consultant 

 CHECK IF BRANCH OFFICE 

D. ORGANIZATIONAL CHART OF PROPOSED TEAM  (Attached) 
AUTHORIZED FOR LOCAL REPRODUCTION 
MANDATORY USE DATE OF FORM 6/2004 

STANDARD FORM 330 (1/2004) PAGE 1 
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e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Charlotte County Sports Complex  

Port Charlotte Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2007 2009 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Project Manager responsible for the overall on-site civil engineering design documents, including paving, grading 
and drainage plans, stormwater management design and playing fields, along with associated construction and 
post construction services. 

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

William J. McBride, Sr         Project Manager 
A. TOTAL B. WITH CURRENT FIRM 

22 1.2 
15. FIRM NAME AND LOCATION (City and State)   

Florida Transportation Engineering, Inc. (FTE) Punta Gorda, Florida, 33950 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

Pennsylvania State University 

Turf Consultant Certification Program 

Massasoit Community College- Architectural Design 

FDEP Stormwater Management Inspector #28512 

Occupational Safety & Health Trainer 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

American Planning Association (APA) #283537,   National Recreation and Park Association (NRPA) 
Sports Turf Managers Association (STMA), Member #1036, Sports Turf Managers Technical Committee Member 
Sports Turf Association (STA) Canada, Member #13-1056A 
Internship with the Tampa Bay Rays Grounds Crew 2009 Season 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

University of West Florida (UWF) Multi-Use Sports Complex 

Pensacola, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-Going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Project manager responsible for the overseeing of the plan production and specifications relating to the Soccer, 
Baseball, Softball and outdoor track facility playing fields, irrigation, underdrain collection system and QA/QC 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Atwater Community Park-Playing Field Quality Assurance 

North Port, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2010 2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Quality Assurance Playing Field Consultant for the City of North Port Little League Baseball Clover Leaf prior to 
issuance to the general contractor for substantial compliance of the facility.  

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

City of North Port Feasibility Study for NCAA Baseball 
Tournament Complex, North Port Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2010 2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Prepared and presented varies conceptual master planned NCAA baseball tournament sports complex designs, 
playing field turf matrix options and cost estimates at the request of the City Commission.  Work Order 42269 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Lee County Sports Complex-Jet Blue Park 

Fort Myers, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2009 2011 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Prepared the overall on-site civil engineering design documents, including parking lot design grass and paved, 
concourse hardscape, grading and drainage plans and playing fields; Schematic Design thru Construction Design. 



 

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Ravi V. Devaguptapu, P.E., PTOE           Engineer of Record 
A. TOTAL B. WITH CURRENT FIRM 

19 19 
15. FIRM NAME AND LOCATION (City and State)   

Florida Transportation Engineering, Inc. (FTE) Punta Gorda, Florida, 33950 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

M.S. Civil Engineering, Arizona State University, 1994 

B.S. Civil Engineering, JNTU, India  

Professional Engineer, FL No. 53150; GA No. 034439; 

TN, No.00113596; SC, No. 27710; AL, No. 08235; AR, 

No. 14201, TX 112339 

Professional Traffic Operations Engineer No. 1112 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Florida Engineering Society and Peace River Engineering Society (Former Chapter President)  
Sports Turf Managers Associates (STMA), USA, Member No: 1036  
Sports Turf Association (STA), Canada, Member No.:  13-1055R 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

University of West Florida (UWF) Multi-Use Sports Complex 

Pensacola, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-Going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Engineer of Record: for the Conceptual Documents for the Synthetic and Natural Playing Field Design, surface 
grading, sub-surface drainage, irrigation and specifications. Scope required the firm to analysis the various turf 
manufacture. Scope also required QA/QC construction administration. 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

University of Houston New Football Stadium Playing Field 

Houston, Texas 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-Going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Engineer of Record: for the Complete set of Construction Documents for the Synthetic Playing Field Design, sub-
surface drainage, irrigation and specifications. Scope required the firm to analysis the various manufacture and 
make a recommendations. Scope also required QA/QC construction administration. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Southern Illinois University at Carbondale Baseball Stadium 
Specifications- Natural Turf Playing Field-NCAA 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2012 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Complete set of Construction Performance Playing Field Natural Turf Specifications and designed the stadium 
sub-surface drainage collection system. Scope also required QA/QC construction administration. 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

New Atlanta Falcons NFL Stadium-Multi-Use Playing Field Design  
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-Going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Engineer of Record: for the Complete set of Construction Documents and Performance Playing Field Synthetic 
Turf Specifications and designed the stadium sub-surface drainage collection system. Scope also required QA/QC 
construction administration. Field must meet the NFL and FIFA requirements for this multi-use venue and event 
field. 

 

 



 

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Joseph P. Daly, PLA, LEED AP  Planning/Playing Field Designer 
A. TOTAL B. WITH CURRENT FIRM 

15 1 
15. FIRM NAME AND LOCATION (City and State)   

Florida Transportation Engineering, Inc. (FTE) Punta Gorda, Florida, 33950 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

Kansas State University 

Bachelors of Landscape Architecture  

Landscape Architect – Missouri LA-2008010464 

Landscape Architect – Kansas No. 818FDEP  
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Joe is a Licensed Landscape Architect (MO & KS) with over 15 years of experience in site master planning, landscape 
architectural design and construction management.  His work has focused on land planning and athletic facility 
design on large and small scale projects through to the detailing / construction documents and construction.  
Combining these talents with his ability to interact effectively and efficiently with the client, consultants and 
contractors allows for a streamline, cost effective and successful project each time. 
- 2004 Honor Award – Zona Rosa Lifestyle Center, Kansas City, MO – ASLA Prairie Gateway Chapter 
- 2009 Capstone Award – The Falls at Crackerneck, Independence, MO – The Kansas City Business Journal 
- 2009 Capstone Award – ONE Nineteen, Leawood, KS – The Kansas City Business Journal 
- 2009 Landmark Award – The Black Archives of Mid America – The Landworks Commission of Kansas City, MO. 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

University of West Florida (UWF) Multi-Use Sports Complex 

Pensacola, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-Going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Prepared Complete set of Conceptual Documents for the Synthetic and Natural Playing Field Design, sub-surface 
drainage, irrigation and specifications. Scope required the firm to analysis the various turf manufacture. 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

University of Houston New Football Stadium Playing Field 

Houston, Texas 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-Going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Prepared Complete set of Construction Documents for the Synthetic Playing Field Design, sub-surface drainage, 
irrigation and specifications. Scope required the firm to analysis the various turf manufacture. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Overland Park Soccer Complex 

Overland Park, Kansas – 12 field Synthetic Turf Soccer Complex  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2008 2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Prepared Complete set of Construction Documents for the Tournament Soccer Complex including Synthetic 
Playing Field Designs, sub-surface drainage, irrigation and specifications. Scope required the firm to analysis the 
various synthetic turf manufactures. 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

University of Notre Dame (ND) Football Stadium-Sun Study 
Analysis. South Bend, Indiana 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Prepare an analysis of the proposed renovations to the existing University (Historical) Football Stadium. The 
proposed renovations will require portions of the existing stadium top level elevation to increase in height 
possibly reducing the actual seasonal reduction in natural sun light on the playing field surface. 



 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

St. Stephens Athletic Field- Bradenton, Florida 
Design Architect 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2012 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The project includes a new 1,800 seat lighted soccer/football field with an 8-lane track, new baseball field, and 
reconstructed softball field.  Amenities include a new concession building, ticket booths and restrooms; 7,200 s.f. 
fieldhouse, a 5,000 s.f. maintenance building; Jumbo-tron electronic scoreboard, and additional parking. 
 STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Steve Padgett, AIA, NCARB, LEED AP BD+C         Principal Architect 
A. TOTAL B. WITH CURRENT FIRM 

15 13 
15. FIRM NAME AND LOCATION (City and State)   

Fawley Bryant Architects, Inc. - Sarasota, Florida 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

Master of Architecture, Clemson University 
Bachelor of Science, Clemson University 

Registered Architect, State of Florida AR95286 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

American Institute of Architects (AIA), Member                   National Council of Architectural Registration Board (NCARB) 
LEED Accredited Professional, U.S. Green Building Council 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Multi Sports Complex- Bradenton, Florida 
Principal Architect 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The 4,000 seat complex features lighted multipurpose fields, 400-meter track and field events. It is 
equipped with a state-of-the-art TV-ready pressbox with coach, press, radio rooms and hospitality suites. 
Multiple concession areas, ticketing windows and parking spaces are available to handle any size event.  

 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Fieldhouse- Bradenton, Florida 
Principal Architect 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2014 2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The IMG fieldhouse will house football, lacrosse and baseball. It is a two story, 40,000sf building that will include locker 
rooms for each of the sports with visitor and officials/umpire locker rooms.  The facility will house a large equipment room, 
laundry facilities, coaches and team offices, editing rooms, team meeting rooms. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG West Campus Master Plan, Bradenton, Florida 

Principal Architect 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On going  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The master plan design and programming component includes coordination of 200+ acres for the expansion for the multi 
sports complex, fieldhouse, student residences, baseball fields, football fields, lacrosse fields, restrooms, concessions, 
central plaza, parking, retention, security, and utilities.    

 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

McKechnie Field Redevelopment- Bradenton, Florida 
Design Architect 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2012 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Spring Training Facility for the Pittsburgh Pirates Baseball Club with “fan-friendly” renovations including 
the 19,000 s.f. elevated boardwalk, concessions, toilet rooms, catering kitchen and expanded seating.  

 



 

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Stuart Henderson, AIA        Design Architect 
A. TOTAL B. WITH CURRENT FIRM 

12 2.5 
15. FIRM NAME AND LOCATION (City and State)   

Fawley Bryant Architects, Inc. - Sarasota, Florida 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

Bachelor of Architecture, University of Cincinnati Registered Architect, State of Florida AR96481 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

NCARB, AIA- Northwest Pennsylvania Member Chair 2009; Mercyhurst University Buildings and Grounds Committee; 
Mercyhurst University Sustainability Committee 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Multi Sports Complex - Bradenton, Florida  
Design Architect 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The 4,000 seat complex features lighted multipurpose fields, 400-meter track and field events. It is 
equipped with a state-of-the-art TV-ready pressbox with coach, press, radio rooms and hospitality suites. 
Multiple concession areas, ticketing windows and parking spaces are available to handle any size event.  

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG West Campus Master Plan - Bradenton, Florida  
Design Architect  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The master plan design and programming component includes coordination of 200+ acres for the expansion for the multi 
sports complex, fieldhouse, student residences, baseball fields, football fields, lacrosse fields, restrooms, concessions, 
central plaza, parking, retention, security, and utilities.    

 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Field House  - Bradenton, Florida 
Design Architect 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2014 2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The IMG fieldhouse will house football, lacrosse and baseball. It is a two story, 40,000sf building that will include locker 
rooms for each of the sports with visitor and officials/umpire locker rooms.  The facility will house a large equipment room, 
laundry facilities, coaches and team offices, editing rooms, team meeting rooms. 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Mercyhurst University Tulio Field Football Stadium - Erie, PA  
Conceptual Design 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2009  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm 

Design concepts for the renovation and expansion of Tulio Field Football Stadium to include 6,000 seats, 
pressbox, coaches office, locker rooms, restrooms and concessions.  

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Mercyhurst University Softball Complex  - Erie, PA 
Conceptual Design 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2009  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm 

Design concepts for a new softball complex with batting cages, bull pen, restrooms, and a landscaped park.  

 



 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Covered Turf Building - Bradenton, Florida 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2010 2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

20,000 s.f. open air training facility with synthetic turf system. The Design includes drop down nets for soccer 
training, lacrosse training wall, sprinting track, and group exercise areas.  
  

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Kirk Bauer, Associate AIA         Intern Architect 
A. TOTAL B. WITH CURRENT FIRM 

11 1 
15. FIRM NAME AND LOCATION (City and State)   

Fawley Bryant Architects, Inc. - Sarasota, Florida 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

Master of Architecture, University of Florida 

Bachelor of Design with Emphasis in Architecture, University 
of Florida 

Intern Architect, State of Florida 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Incumbent President- Manatee Architects Association 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Multi Sports Complex- Bradenton, Florida 

Project Coordination 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The 4,000 seat complex features lighted multipurpose fields, 400-meter track and field events. It is 
equipped with a state-of-the-art TV-ready pressbox with coach, press, radio rooms and hospitality suites. 
Multiple concession areas, ticketing windows and parking spaces are available to handle any size event.  

 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Fieldhouse- Bradenton, Florida 
Project Coordination 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2014 2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The IMG fieldhouse will house football, lacrosse and baseball. It is a two story, 40,000sf building that will include locker 
rooms for each of the sports with visitor and officials/umpire locker rooms.  The facility will house a large equipment room, 
laundry facilities, coaches and team offices, editing rooms, team meeting rooms. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

St. Stephens Athletic Field- Bradenton, Florida 
Project Coordination 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2012 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The project includes a new 1,800 seat lighted soccer/football field with an 8-lane track, new baseball field, and 
reconstructed softball field.  Amenities include a new concession building, ticket booths and restrooms; 7,200 s.f. 
fieldhouse, a 5,000 s.f. maintenance building; Jumbo-tron electronic scoreboard, and additional parking. 

 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Gymnasium- Bradenton, Florida 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2011 2011 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

35,000 s.f., 1500 seat Basketball facility containing 2 courts, locker rooms, offices, and exercise mezzanine. The 
design includes multi-sport court configurations, bio-channel classic sports flooring, and an NCAA Div. I quality 
lighting system.  

 



 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Legend’s Field Baseball Complex-New York Yankees 

Tampa, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

1994 1996 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Mr. Menen was responsible for the overseeing of the QA/QC of the pre and post construction services for this 
project.   

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Joseph S. Menen, P.E./P.S.M. Stormwater Engineer 
A. TOTAL B. WITH CURRENT FIRM 

28 18 
15. FIRM NAME AND LOCATION (City and State)   

Charlotte Engineering & Surveying, Inc., Port Charlotte, Florida  

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

Bachelor of Science in Civil Engineering  
FL PE    No. 44745   Civil Engineering 

FL PSM No. 5256     Land Surveyor & Mapper 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Mr. Menen joined the firm of Charlotte Engineering & Surveying, Inc. in 1992, He has over 28 years of experience in 
the planning, design, permitting and management of roadways, commercial & residential subdivisions (DRIs), sports 
facilities, regional parks, and regional stormwater modeling in Southwest Florida since 1986.  

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

George Mullen Center  Sidewalk Addition and Drainage 
Improvements 

North Port, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-Going  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Engineer of Record:  Is currently in the design and permitting stage for the addition of approximately 1780 LF of 
8’ wide pervious concrete sidewalks, permits from the Southwest Florida Water Management. District. 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

North Port Youth/Community Center 

North Port, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2009 2011 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Project Engineer:  CES designed and permitted the North Port Youth/Community Center on a 25 acre site. The 
stormwater was designed, permitted, constructed, certified completion to City of North Port & SFWMD. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

North Port Fleet Maintenance Facility 

North Port, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2011 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Project Engineer.  The North Port Fleet Maintenance Facility consists of a 15.06 acre project area within a 20.15 
acre site. Price Boulevard drainage improvements were also included in the design and permitting. 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

North County Regional Park 

Charlotte County, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2004 2005 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Mr. Menen was responsible for the design and permitting through Charlotte County, SWFWMD, FDEP 
Stormwater and Environmental, and Florida Fish & Wildlife services. 



 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

South County Regional Park 

Charlotte County, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2004 2005 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

South County Regional Park consisted of a 103.3 acre public park project.  Mr. Swen’s role in this project 
consisted of project design and planning and landscape architecture of all park improvements. 

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

John T. Swen, RLA/ASLA         Landscape Architect 
A. TOTAL B. WITH CURRENT FIRM 

31 13 
15. FIRM NAME AND LOCATION (City and State)   

Charlotte Engineering & Surveying, Inc., Port Charlotte, Florida  

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

University of Florida 

Bachelors of Landscape Architecture (BLA)  

FL  LA No.   1032   Landscape Architect 
AZ LA No. 36796    Landscape Architect 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

American Society of Landscape Architects 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

George Mullen Center  Sidewalk Addition and Drainage 
Improvements 

North Port, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-Going  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Mr. Swen’s role in the George Mullen Center project will be providing landscape architecture services to include 
design and permitting.  

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

North Port Youth/Community Center 

North Port, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2009 2011 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Mr. Swen provided landscape architecture services consisting of landscape and irrigation design, construction 
drawings and construction inspections.  

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

North Port Fleet Maintenance Facility 

North Port, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2011 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The North Port Fleet Maintenance Facility consists of a 15.06 acre project area within a 20.15 acre site.  Mr. 
Swen’s role in this project consisted of project design, planning and landscape architecture. 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

North County Regional Park 

Charlotte County, FL  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2004 2005 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

The project consisted of the design and permitting of a 103.3 acre public park project.  Mr. Swen’s role in this 
project consisted of project design and planning and landscape architecture of all park improvements. 



 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Out of Door Academy, Sarasota, FL 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2008/2013 2009/2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

EOR for athletic field lighting projects with concession buildings (2008). Subsequently designed a gymnasium 
(2013).  
 

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

William J. Stewart, PE, LEED AP 
BD+C 

Sr. Electrical Engineer/Engineer-of-
Record (EOR) 

A. TOTAL B. WITH CURRENT FIRM 

35 22 
15. FIRM NAME AND LOCATION (City and State)   

Stewart Engineering Consultants, Inc., Sarasota, FL   

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

BSEE – Electrical Engineering 
State of Florida – Electrical Engineering 

FL PE37457 (Electrical) 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Member: ASHRAE, ASPE, NCEES, NFPA, NSPE, USGBC 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Charlotte Co Parks & Recreation, Charlotte Co, FL 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2007 2007 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

EOR for numerous projects such as gymnasium and concession(s) building design, athletic field lighting including 
football, soccer and baseball fields, skate park, tennis and basketball courts and pool and pool deck lighting.  
Charlotte County projects include O’Donnell, Oyster Creek and South County Park facilities. 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Charlotte Park Sports Facility, Port Charlotte, FL 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2009 2009 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

EOR for stadium fire alarm and communications system meeting Owner and NFPA requirements for the spring 
training facilities of the Tampa Bay Rays. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG  Academy, Bradenton, FL 

 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2010 On-going 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

EOR for a sports complex with a wide range of athletic facilities including golf academy and clubhouse, wellness 
spa, tennis center, multisports complex, and fieldhouse.   

 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

McKechnie Field, Bradenton, FL 

 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2009 2011 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

EOR for complex wide upgrade of the spring training sports stadium of the Pittsburg Pirates included new 
visitor’s clubhouse, home clubhouse renovations, concessions concourse with food service and skybox and 
grandstand upgrades.  Designs included a fully integrated and secure Information and Communications 
Technologies (ICT) fiber optic, copper and wireless backbone supporting voice, video, security, access control and 
data.  Project was completed on an extremely tight time and budget schedule. 

 



 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

St. Stephens Field House, Bradenton, FL 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

  

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Principal Engineer. Oversee the design, analysis and construction administration for approx. 1,400 sq. ft. 
concession/restroom building constructed of masonry bearing walls to the underside of steel bar joist roof 
system with metal deck. 

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Karl F. Hees, P.E., S.I., F.ASCE 
Structural Engineer-Principal in 
Charge 

A. TOTAL B. WITH CURRENT FIRM 

18 7 
15. FIRM NAME AND LOCATION (City and State)   

HEES & ASSOCIATES, INC., Sarasota, Florida 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

       Bachelor of Science Civil Engineering,  

 University of South Florida, 1994 

FL PE#59795, GA PE#025478, NC PE#034640, CO 

PE#43056, NY PE#086774, TX PE #110557,  

FL Special Inspector #7008381 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Mr. Hees has over 18 years overall structural engineering experience, including 13 years as a licensed Professional 
Engineer. He has experience in structural design of sports facilities, construction administration, supervision of 
project personnel, interaction between clients and contractors, threshold inspections, and has computer experience 
with many of the structural software platforms available today. Mr. Hees is a Fellow of the American Society of Civil 
Engineers and he serves on the Board of Rules & Appeals at the City of Sarasota. 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Academy Baseball Field Dugouts, Bradenton, FL 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Principal Engineer. Oversee the design, analysis and construction administration of cmu load bearing walls to the 
underside of a pre-engineered, precast, pre-stressed hollow core slab roof structure. 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Academy Restroom/Concessions Building, Bradenton, FL 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Principal Engineer. Oversee the design, analysis and construction administration of load bearing cmu to the 
underside of a steel bar joist with metal deck roof system. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

IMG Academy Gatorade Sports Sciences Institute, Bradenton, FL 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2011 2011 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Principal Engineer. Oversee the design, analysis and construction administration for approx. 1,700 sq. ft. interior 
light gauge steel partition walls and complex steel framing. 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

St. Stephens Field House, Bradenton, FL 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Principal Engineer. Oversee analysis and construction administration for approx. 7,500 sq. ft. field house. Load 
bearing cmu to the underside of a steel framed roof with metal deck and concrete. Designed to support future 
second floor. 

 



 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

WW & Reuse Interconnect between Rotonda Utilities and EWD 
 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2007 2007 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Redirected ww from Rotonda to EWD WWRF.  Reuse lines constructed simultaneously to enable EWD to dispose 

of effluent on Rotonda golf courses. Design/permit and supervised construction of @ 2 mi of 12” force mains, lift 

station mod., meter installation, reuse holding lakes and terminal facilities.  
STANDARD FORM 330(6/2004)  

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Kreg E. Maheu, P.E.           Utilities Engineer 
A. TOTAL B. WITH CURRENT FIRM 

28 11 
15. FIRM NAME AND LOCATION (City and State)   

DMK Associates, Inc. (Venice, FL) 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

Bachelor of Science/Civil Engineering 
University of Maine 

Florida Professional Engineer No. 45766 
 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Florida Advanced MOT training; Florida Engineering Society, National Society of Professional Engineers, Peace River 

Engineering Society, Government Relation Committee-Englewood Chamber, Lemon Bay League  

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Legacy Park (Venice, FL) 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Design/permit restoration of Hatchett Creek; Evaluate multi-modal transportation options; Evaluate existing 
structure as possible restroom; Public workshops; design/permit park amenities; fundraising opportunities for 
band shell; Assess overall park campus for future recreational uses.  

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Maxine Barritt (Tramonto Vista) Park (Venice, FL) 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

9/2010 9/2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Design/build included parking, access drives, restrooms, pavilion & shelter locations, playground area, plaza area, 
boardwalks, multipurpose trails and beach/dune lookouts.  Responsible for all civil engineering including coastal 
permitting, stormwater mgmt, utilities design, & construction management services.  

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Loop Phase IA Interconnect (Charlotte County, FL) 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

10/2012 10/2012 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Design 12 mi. of 24 “ pipeline, a Regionally Integrated Loop System connecting water supply systems of 
PRMRWSA, Charlotte County and City of Punta Gorda capable of providing 4 - 10 MGD of bulk water in both 
directions, between Charlotte County and the City. Included a 7,400 feet "Open Cut" crossing of Peace River.  

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Lemon Bay High School Reconstruction (Englewood, FL) 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2014 2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Design, permitting and construction services w/final build out including 3-story classroom, cafeteria, gymnasium, 

field house, admin. buildings, energy plant, athletic fields, and bus loop and parking areas. 
 



 

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

LWR Reclaimed Water Eastern Expansion Study (Lakewood 
Ranch, FL) 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2007 5/2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

 Performed route surveying for Phase 1, 15,100’ of 20” reclaimed water line and Phase 2 for 11,000’ of 12” 

reclaimed water line. 

 
 

STANDARD FORM 330 (1/2004) PAGE 2   

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT 

(Complete one Section E for each key person.) 
12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE 

Warren "Barry" McLeod, PSM            Survey 
A. TOTAL B. WITH CURRENT FIRM 

32 32 
15. FIRM NAME AND LOCATION (City and State)   

DMK Associates, Inc. (Venice, FL) 

16. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 

College-Level Courses Relating to Business and  

  Survey Computations 
 

Florida Registered Land Surveyor No. 4855 
 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) 

Florida Society of Professional Surveyors and Mappers;  Charlotte Harbor Chapter, Florida Society of Professional 

Surveyors and Mappers; American Congress of Surveying and Mapping; National Society of Professional Surveyors 

19. RELEVANT PROJECTS 

a. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Legacy Park (Venice, FL) 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On-going  
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Design/permit restoration of Hatchett Creek; evaluate multi-modal transportation options; evaluate existing 
structure as possible restroom; public workshops; design/permit park amenities; fundraising opportunities for 
band shell; assess overall park campus for future recreational uses. 

b. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Maxine Barritt (Tramonto Vista) Park (Venice, FL) 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

9/2010 9/2010 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Design/build included parking, access drives, restrooms, pavilion & shelter locations, playground area, plaza area, 
boardwalks, multipurpose trails and beach/dune lookouts.  Responsible for all civil engineering including coastal 
permitting, stormwater mgmt, utilities design, & construction management services. 

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Loop Phase IA Interconnect (Charlotte County, FL) 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

10/2012 10/2012 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Performed 100’wide, 7500’ long bathymetric survey of Peace River; strip topo survey of 11 mi of roads and open 

space; stake location @ 60 soil borings; locate existing utilities as flagged and wetland boundaries. 

d. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED 

Lemon Bay High School Reconstruction (Englewood, FL) 
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2014 2014 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Project Surveyor for 750-seat auditorium complex and master drainage plan, aerial control surveys, topographic 

surveys for drainage run-off and construction layout for drainage, utilities, ball fields, etc. 

 
 

 



 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

1 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

New Atlanta Falcons Multi‐Use NFL Stadium‐Playing Field Consultants 
Atlanta, Georgia  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On‐Going   

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

City of Atlanta/Georgia World 
Congress 

 Kent McLaughlin, AIA, LEED AP  
 Project Architect  

(618)‐472‐3360 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

New Atlanta Falcons Multi‐Use (NFL) Stadium‐Playing Field Consultants 
Atlanta, Georgia 
Project Size Approx.: New NFL Football Stadium  
Scope of Services: 
FTE has been selected and has completed the Schematic Design Documents for this Multi‐Use 
playing field that meets both the NFL and FIFA standards. The playing field programming is 
proposed to host a various number of other venues and events other than football and soccer. The programming also 
includes:  NCAA Basketball final four tournaments, Rock Concerts, 
Monster Truck and several other events.  

The major design challenge is developing a playing field system that is 
multi‐use related, low maintenance cost and is extremely flexible to 
handle any possible programming events in the future. The most critical 
design requirement for this field is providing a safe playing field 
condition when being use by the National Football League or Major 
League Soccer.  

The firm has been be contracted to prepare all the related playing field design documents from Schematic Design to 
Construction Documents and provide pre and post construction services to insure quality assurance and quality control 
measures are being met in order to meet the NFL and FIFA standards.   

Architect:                 THREE S I X T Y ARCHITECTURE, Kansas City 
                                             WWW. 360ARCHITECTS.COM                     
Completion Date:    On‐Going 
Client:                    360 Architecture, Inc. 
Construction Cost:           $1,200,000,000 
 
 
FTE Key Personnel:  
Joseph P. Daly, PLA, LEED AP 
Ravi V. Devaguptapu, PE 
William J. McBride, Sr. 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

FTE Punta Gorda, FL  PLAYING FIELD CONSULTANTS 

STANDARD FORM 330 (1/2004) PAGE 3 

http://www.360architects.com/


 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

              2 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

University of West Florida (UWF) East Campus Sports Complex 
Pensacola, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On‐Going   

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

University of West  Florida 
 

Warren A. Emo, AIA, NCARB, CGC 
EMO Architects, Inc. 

(850)‐222‐8000 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

University of West Florida (UWF) East Campus Sports Complex 
Baseball, Softball, Soccer and In‐Field Running Track Playing Fields 
Pensacola, FL                                                               
Scope of Services:  
The East Campus Sports Complex included a new Baseball Stadium, Softball Stadium, Soccer 
Stadium and renovations to the existing In‐Field Running Track all playing fields are being designed 
meet all NCAA/FIFA regulations and requirements for Baseball, Softball and Soccer tournaments, venues and events. 

FTE is responsible for all athletic playing field designs, from schematic design to construction documents which requires 
professional coordination with the project architect and site civil engineering firm. The playing fields are currently being 
designed for both natural /synthetic turf depending on the final University programming requirements. All playing fields 
shall have new state of the art underdrain collection systems, master underdrain pump station, The overall irrigation 
system will be designed utilizing an innovative design approach to water conservation, This approach of utilizing ET rates 
based on a proposed central controller computerized system which will monitor the actual turf grass moisture VS typical 
sports field turf management practices.  

 In addition, FTE is responsible for all pre and post construction services which includes the following:  Project cost 
modeling during each phase of plan development, maintain project milestone dates, attend administration meetings, 
bid documentation and final bid reviews, shop drawing review and approvals, QA/QC, construction meetings, punch list 
preparation and final playing field contractors substantial compliance.   

 

Architect:             EMO Architects, Inc. 

Completion Date:         On‐Going (several year project)  

Client:                EMO Architects, Inc. 
                                         1126 Thomasville Road 
                                         Tallahassee, FL 32303 
FTE Key Personnel: 
William J. McBride, Sr 
Joseph P. Daly, PLA, LEED AP 
Ravi V. Devaguptapu, PE 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

FTE  Punta Gorda, FL  PLAYING FIELD CONSULTANT 

STANDARD FORM 330 (1/2004) PAGE 3 



 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

              3 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

Charlotte County Sports Complex 
Port Charlotte, Florida  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2007  2009 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

Charlotte County Board of County 
Commissioners 

 Caryn Huff‐Charlotte County PM  (941)‐743‐1995 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

Charlotte County Sports Complex 
Port Charlotte, Florida 
Project Size Approx.: 80 Ac. 
Scope of Services: 
To design and renovate the old stadium complex and property to a state‐of‐the‐art 
Community Multi‐Use Activity Complex and Spring Training Facilities. 
The main ballpark stadium with a total capacity of approximately 6,500 fans (including 
standing room and grass berm seating), five (5) practice fields, one (1) practice infield and 
other adjoining facilities that will house both the Major and Minor League operations. 
 
This complex is used all year around by the general public and other private 
baseball camps, Stone Crabs Minor League and Community Softball 
organizations. It is used for generating additional revenue from various Rock 
Concerts to other community use non‐profit organizations.  
 
The engineering services included the assistants with the master site 
planning, parking lot design, grass parking, paved paving, pedestrian 
hardscape grading design, ADA review for complex compliance, coordinate 
and obtain all Local and State required permits. Design all playing fields for a 
natural playing field turf installation, graded all the playing fields to meet the 
MLB standards and design the master under drain collection systems and 
under drain lift station. Directly coordinated with Charlotte County Law 
Enforcement relating to game day event traffic planning; and prepared 
exhibits based on the approved traffic mitigation plan.  
                                   
Architect:    Populous(formerly HOK Sport) – Kansas City 
Completion Date:  2009 
Client:      Charlotte County B.C.C. 
                               Port Charlotte, FL 
Cost of Construction:      $27,000,000  
FTE Key Personnel:  
William J. McBride, Sr.‐Site Civil Project Manager 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

FTE 
(Formerly Terra Sport, Inc.) 

Punta Gorda, FL  CIVIL/PLAYING FIELD CONSULTANT 

STANDARD FORM 330 (1/2004) PAGE 3 



 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

4 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

New University of Houston (UH) Football Stadium‐Playing Field Design 
Houston, Texas  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On‐Going  N/A 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

University of Houston (UH) NCAA  Ron Gilbert,  RA,  
 Senior Project Architect 

(713)‐871‐8484 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

University of Houston 
Houston, Texas 
Project Size Approx.: New Stadium Playing Field 
Scope of Services: 
To design a state‐of‐the‐art synthetic turf football 
field that meets NCAA regulation and requirements. 
The University requested that the playing design 
team evaluated several synthetic turf manufactures 
and provided a professional recommendation on 
what product would be best suitable use for the 
highly anticipated programming requirements of this 
multi‐use field. In addition, the University requested 
that we design the master playing field to 
incorporate a full underdrain collection system, 
playing field irrigation system and perimeter 
concrete walkway around the seating bowl. 

Architect:    Page Southerland Page‐Houston, Texas 

Completion Date:  Currently Under Construction 
Client:                   University of Houston 
                               Houston, Texas 
Cost of Construction:      $1.400.000  (Playing Field Design System Only)  

 
FTE Key Personnel:  
Joseph P. Daly, PLA, LEED AP 
Ravi V. Devaguptapu, PE 
William J. McBride, Sr. 

 
 

 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

FTE Punta Gorda, FL  PLAYING FIELD CONSULTANTS 

STANDARD FORM 330 (1/2004) PAGE 3 



 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

5 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

Southern Illinois University at Carbondale ‐  Playing Field Design 
Carbondale, Illinois  

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013  2013 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

Southern Illinois University at 
Carbondale  

 Matt McCammon, AIA, LEED AP 
 Project Architect 

(618)‐472‐3360 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

Southern Illinois University at Carbondale  
Richard “Itchy” Jones Stadium Renovation  
Project Size: Renovation of Stadium Playing Field 
Scope of Services: 
To prepare the project playing field performance specifications for 
natural/synthetic playing field surface as it related to the renovation of the 
existing stadium baseball field. The playing field specification contained all the 
required playing field components necessary in order to meet the NCAA 
standards and insurance that the quality assurance and quality control 
program for the playing field construction would result in the standards being 
met. In addition, the University requested that the new playing field design 
incorporate a new state of the art sub‐surface underdrain collection system 
and details for the new playing field renovation. We have also been retained 
to provide on‐site quality control and quality assurance during construction. 

 

Architect:    THREE S I X T Y ARCHITECTURE, Kansas City 
                                                WWW. 360ARCHITECTS.COM                     
Completion Date:   Currently Under Construction Completion 2014 
Client:                    Southern Illinois University at Carbondale (SIUC) 
 
Cost of Construction: $ 850.000  (Playing Field Design System Only)  
 
 
 
 
FTE Key Personnel:  
Joseph P. Daly, PLA, LEED AP 
Ravi V. Devaguptapu, PE 
William J. McBride, Sr. 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

FTE  Punta Gorda, FL  PLAYING FIELD CONSULTANTS 

STANDARD FORM 330 (1/2004) PAGE 3 

http://www.360architects.com/


 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

6 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

Saint Stephen’s Athletic Fields 
Bradenton, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013  2013 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

Saint Stephens Episcopal School  Jan Pullen, Headmaster  (941)746‐2121 
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

Fawley|Bryant Architects, Inc.  Sarasota, FL  Architecture 

Saint Stephen’s Athletic Fields 
Bradenton, Florida  
 
PROJECT SIZE: 6,500 s.f. 
 
FEATURES:  The  project  includes  a  new  1,800  seat 
lighted  soccer/football  field with an 8‐lane  track, new 
baseball  field,  and  reconstructed  softball  field.  
Amenities  include  a  new  concession  building,  ticket 
booths and restrooms; 7,200 s.f. fieldhouse, a 5,000 s.f. 
maintenance  building;  Jumbo‐tron  electronic 
scoreboard, and additional parking. 
 
 
 

STANDARD FORM 330 (1/2004) PAGE 3 

 



 

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

              7 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

IMG Academy Multi Sports Complex 
Bradenton, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013  2013 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

IMG Academy  Chip McCarthy, Director of Planning 
and Development 

(941) 752‐2435 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

Fawley|Bryant Architects, Inc.  Sarasota, FL  Architecture, Interior Design 

IMG Academy Multi Sports Complex 
Bradenton, Florida  
 
PROJECT SIZE: 200 acres  
 
FEATURES:   The 4,000  seat complex  features  lighted 
multipurpose  fields,  400‐meter  track  and  field 
events.  It  is  equipped  with  a  state‐of‐the‐art  TV‐
ready  pressbox  with  coach,  press,  radio  rooms  and 
hospitality  suites.  Multiple  concession  areas, 
ticketing  windows  and  parking  spaces  are  available 
to handle any size event. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

              8 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

IMG Academy Field House 
Bradenton, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2014  2014 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

IMG Academy  Chip McCarthy, Director of Planning 
and Development 

(941) 752‐2435 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

Fawley|Bryant Architects, Inc.  Sarasota, FL  Architecture, Interior Design 

IMG Academy Field House 
Bradenton, Florida  
 
PROJECT SIZE: 40,000 s.f.  
 
FEATURES:  The IMG fieldhouse will house football, lacrosse 
and  baseball.  It  is  a  two  story,  40,000sf  building  that  will 
include  locker rooms for each of the sports with visitor and 
officials/umpire locker rooms.  The facility will house a large 
equipment  room,  laundry  facilities,  coaches  and  team 
offices, editing rooms, team meeting rooms. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

             9 

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

IMG Academy West Campus Master Plan 
Bradenton, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

On Going  On Going 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

IMG Academy  Chip McCarthy, Director of Planning 
and Development 

(941) 752‐2435 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

Fawley|Bryant Architects, Inc.  Sarasota, FL  Architecture, Planning 

IMG Academy West Campus Master Plan 
Bradenton, Florida  
 
PROJECT SIZE: 200+ acres  
 
FEATURES:    The  master  plan  design  and  programming 
component  includes  coordination  of  200+  acres  for  the 
expansion for the multi sports complex, fieldhouse, student 
residences,  baseball  fields,  football  fields,  lacrosse  fields, 
soccer fields, restrooms, concessions, central plaza, parking, 
retention, security, and utilities.    
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT 

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20, EXAMPLE PROJECT KEY NUMBER 

           10    

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED 

McKechnie Field Redevelopment for the Pittsburgh Pirates and 
Bradenton Maruaders, Bradenton, Florida 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2013  2013 

23. PROJECT OWNER’S INFORMATION 
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER 

City of Bradenton  Carl Callahan, Chief of Staff, City of 
Bradenton 

(941) 932‐9461 

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT 

a. (1) Firm Name (2) FIRM LOCATION (City and State) (3) ROLE 

Fawley|Bryant Architects, Inc.  Sarasota, FL  Architecture, Interior Design 

McKechnie Field Redevelopment for the Pittsburgh 
Pirates and Bradenton Maruaders 
Bradenton, Florida  
PROJECT COST: $9.7 million  
FEATURES:  Spring Training Facility for the Pittsburgh 
Pirates Baseball Club with “fan‐friendly” renovations 
including  the  19,000  s.f.  elevated  boardwalk, 
concessions,  toilet  rooms,  catering  kitchen  and 
expanded seating. 
 
AWARDS:   Named by Ballpark Digest as the 2013 Best 
Ballpark Renovation over $1million. 
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

26. NAMES OF KEY 
PERSONNEL  

(From Section E, Block 
12) 

27. ROLE IN THIS 
CONTRACT 

(From Section E,  
Block 13) 

28. EXAMPLE PROJECTS LISTED IN SECTION F 
(Fill in “Example Projects Key” section below before completing table. Place “X” 

under project key number for participation in same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

William J. McBride  Project Manager  X  X X X X      
Ravi Devaguptapu, 
PE, PTOE 

Engineer of Record  X X  X X      
Joe Daly, LA, LEED AP  Playing Field Designer  X X  X X      
Steve Padgett, AIA, 
LEED AP 

Principal Architect (PM) 
     X X X X X 

Stuart Henderson  Design Architect 
      X X X  

Kirk Bauer  Intern Architect       X X X X  
Joseph S. Menen, PE   Stormwater Engineer            

John T. Swen, RLA    Landscape Architect    X        

Warren McLeod, PSM        Project Surveyor            

Kreg E. Maheu, P.E        Utility Engineer            

Karl Hees, P.E. Structural Engineer      X     

William Stewart, P.E. MEP Sports Lighting   X    X X  X 

            

            

            

            

29. EXAMPLE PROJECTS KEY 

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) 

1 New Atlanta Falcons Multi‐Use Stadium Playing Field  6 Saint Stephens Athletic Field 

2 University of West Florida Multi‐Use Sports Complex  7 IMG Multi Sports Complex  

3 Charlotte County Sports Complex  8 IMG Field House 

4 University of Houston Football Stadium  9 IMG West Campus Master Plan 

5 Southern Illinois University Baseball Stadium Field  10 McKechnie Field Redevelopment 
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H. ADDITIONAL INFORMATION 

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED. 

In additional to the project listed above, various FTE Sports Division members have participated in the professional design 
and construction administrative services on the below listed projects: 
Municipality Parks and Recreational Sports Complexes 

• City of North Port QA Consultant for Atwater Community Park  
• City of North Port –Master NCAA Baseball Tournament Feasibility Study 
• City of Goodyear Spring Training Facility / Phase 2 – Cincinnati Reds 
• City of Goodyear Spring Training Facility / Phase 1 – Cleveland Indians 
• City of Scottsdale Spring Training Facility Renovations – S.F. Giants 
• City of Surprise Recreation/Spring Training Facility – K.C. Royals & Texas Rangers(*)National Award 
• City of Jupiter‐Roger Dean Stadium & Spring Training Facility ‐ St. Louis Cardinals/ Florida Marlins(*)National Award 
• City of Tampa‐Legend’s Field Spring Training Facility ‐ New York Yankees 

               
National Football Stadium Projects (NFL) 

• Alltel Stadium’s NFL Training Facility – Jacksonville Jaguars 
• Reliant NFL/Rodeo Stadium – Houston Texans/Playing Field Drainage 
• TSA Multi‐Purpose Stadium – Arizona Cardinals/Playing Field Concepts 
• Raymond James NFL Stadium ‐ Tampa Bay Buccaneers 

 
Major League Baseball Stadium Projects (MLB) 

• New York Yankees Ball Park‐Bronx, New York 
• Washington Nationals Ball Park‐Washington Nationals‐LEED SILVER 
• Target Field‐Minnesota Twins‐LEED SILVER 
• Miami Marlins Ball Park‐Florida Marlins‐LEED GOLD 

 
Collegiate Sports Facility Projects (NCAA) 

• University of Miami Football Practice Fields 
• University of Notre Dame Football Stadium 
• Southern Illinois University Baseball Stadium Field 
• University of South Florida Sports Complex 
• Arizona State University – Packard Stadium Playing Field 
• Auburn University – New Outdoor Track & Field Facility 
• Indiana University – Field Hockey and Soccer Fields 
• Bentley College – Baseball / Track & Multi‐use Playing Field 
• Elon University ‐ Rhodes Stadium / Football – Soccer & New Outdoor Track & Field Facility 
• Morris Brown College – Astroplay Soccer Field   

I.  AUTHORIZED REPRESENTATIVE 
The foregoing is a statement of facts. 

 31. SIGNATURE 32. DATE 

 
12/16/2013 

33. NAME AND TITLE 

Ravi Devaguptapu, PE, PTOE, President 
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  TAB 3.  QUALIFICATIONS OF THE TEAM

3.2 SUB-CONSULTANTS:

FAWLEY|BRYANT - PROJECT ARCHITECT

FAWLEY|BRYANT (F|B) is an award-winning firm providing strategic consulting, project development, planning, architecture, 
interior design and sustainability services to clients from offices in Bradenton and Sarasota, Florida.  F|B’s strengths lie in 
their design talent, which is a product of their passion, diverse experience, commitment to client’s goals, and “green” 
design innovation. F|B specializes in LEED design and has an experienced staff of LEED Accredited Professionals with a 
strong focus on sustainable design. 

Richard Fawley Architects and Michael P. Bryant Architect merged in 1994 to form Fawley Bryant Architects. Rick and Mike 
joined forces after seeing a growing need within the community for a more diversified architectural firm able to handle 
larger and more complex projects for Manatee County and beyond. 

FAWLEY|BRYANT has since grown to an 17-person firm.  Project types have also increased in size and complexity and 
F|B is well positioned to meet the challenges this growing community offers. FAWLEY| BRYANT incorporates the latest 
technology in the creation and design of multiple project types such as municipal; primary, secondary and post-secondary 
education; industrial; clubhouse, recreational and hospitality design; commercial centers; medical offices; corporate office 
and headquarters buildings.  F|B also offers interior design and space planning; 2D and 3D graphics; computer renderings 
and animation; spatial programming and space utilization studies; and master planning and feasibility studies. 

FAWLEY|BRYANT ’s objective is to help clients maximize the potential of their real estate assets.  They do this by 
understanding their project needs, addressing the inherent constraints, and providing them with appropriate architectural 
solutions.  FAWLEY|BRYANT ’s goal is to maintain a level of open communication between the Owner, Contractor, and 
Design Team that will result in the delivery of a quality project - ON TIME and ON BUDGET.

CES/AMERICAN - STORMWATER PERMITTING/LANDSCAPING & IRRIGATION

CES/American has been providing civil engineering services in South West Florida since 1979 and currently has offices 
in Port Charlotte. The firm utilizes state-of-the-art computer hardware and software in all of its engineering and project 
management operations. CES has extensive local background and experience related to storm water management, 
drainage systems, roadway design and sidewalk design. CES has earned a solid reputation with all their clients, and strives 
to continue this valuable asset with all their projects. CES has concentrated their services in South West Florida which 
include Lee, Charlotte, Sarasota, Desoto, Manatee, Pinellas, Hillsborough, and Pasco County.  CES has been involved with 
municipal projects including public schools, college campuses, regional park facilities, public libraries and professional, 
college & high school sports facilities.  CES began providing landscape architecture services in 2000 and has actively been 
involved in numerous planning and landscape projects throughout Southwest Florida.  The firm’s most recently completed 
landscape projects are the Morgan Family Youth Center and the Fleet Maintenance Facility, both located in North Port, FL.

DMK ASSOCIATES, INC. - SURVEYING & UTILITIES

DMK Associates has played a significant role in the growth of Southwest Florida since the firm’s inception over thirty years ago 
in Englewood. DMK is a Florida Corporation, employing 24 professional and support staff.  The firm, as well as its individual 
professionals, has developed a reputation as highly competent, with expertise in all areas of civil engineering including, land 
development, stormwater, transportation, environmental, survey as well as permitting and construction inspection. A Venice office 
was established in 2001. DMK’S current offices are located at 421 Commercial Court immediately off I-75.
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  TAB 3.  QUALIFICATIONS OF THE TEAM

HEES & ASSOCIATES, INC. - STRUCTURAL ENGINEERING

Hees & Associates, Inc. has been in business since June 2006. Hees & Associate’s office is located within the city limits of Sarasota, 
in the Rosemary district, and has been since May of 2008.  Hees & Associates (H&A), is a full service structural engineering firm 
with expertise in public, commercial and residential structures as well as threshold inspections. We are registered with the Florida 
Board of Engineers with a certificate of authorization # 27043. Karl F. Hees, P.E., S.I., F.ASCE President, has been a Special Inspector, 
qualified to perform threshold inspection, since March of 2006. H&A currently employs four employees. 

STEWART ENGINEERING CONSULTANTS - MECHANICAL, ELECTRICAL, PLUMBING (MEP) 
ENGINEERING & SPORTS LIGHTING CONSULTANTS

Stewart Engineering Consultants, Inc., founded in 1991, is a full service mechanical, plumbing, fire protection and electrical consulting 
engineering firm. Stewart Engineering serves five market segments: Commercial and Mixed-use Developments, Residential, 
Institutional, Industrial, and Advanced Technology: Smart Energy/Smart Infrastructure. Stewart has a well-established track record of 
meeting clients’ design, budget and schedule goals and objectives. Stewart Engineering is one of the largest full-service mechanical 
and electrical engineering firms headquartered in the Sarasota/Manatee County area.

FISHMAN & ASSOCIATES, INC. - FOOD SERVICE/COMMERCIAL KITCHEN CONSULTANT

Fishman and Associates, Inc. is an independent commercial food service design and planning organization based in Venice, Florida. 
Fishman specializes in commercial food service design providing layout specifications and equipment cost budgets, for new and 
remodeled food service facilities. Included in their state of the art CAD design services are a complete set of working drawings 
including an equipment layout, equipment schedule (indicating the mechanical and electrical demands), plumbing and electrical 
rough-ins, and to further complement our drawings, specifications and cut sheet brochures. All of these services are provided in 
order to complete the food service design in accordance with the client’s program.
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  TAB 4. PROJECT MANAGER’S EXPERIENCE

1. SITE CIVIL PROJECT MANAGER 
William J. (Bill) McBride, Project Manager/Designer – FTE: Bill has 22 years of sports industry 
engineering design experience including; master planning, project management, city and state 
approval process, design workshops, public involvement, schematic design, design development, 
construction documents, written specifications and construction administration. When you 
combine his years of sports industry experience along with his military leadership skills, you have 
an effective pro-active manager whose primary focus is completing the task on time; maintaining a 
quality product and within budget constraints.

Some of Bill’s relevant project management experience includes:
•  Tampa Rays renovation project for the new spring training facility in Port Charlotte, FL 
•  Lee County Sports Complex-JetBlue Park, Fort Myers, FL
•  Raymond James NFL Stadium, Tampa, FL
•  City of Surprise Community Recreation Campus, Surprise, FL
•  Arizona, Arizona State University NCAA Packard Bell Baseball Stadium Complex, Tempe, AZ
•  City of Jupiter-Roger Dean Stadium & Spring Training Facility - St. Louis Cardinals/ Florida Marlins
•  Reliant NFL/Rodeo Stadium, Houston Texans/Playing Field Drainage 
•  University of South Florida Sports Complex, Tampa, FL
•  City of Tampa-Legend’s Field Spring Training Facility - New York Yankees and numerous other projects 			 
    throughout the state and county. 

2. ARCHITECTURE PROJECT MANAGER
Steve Padgett, AIA, NCARB, LEED AP BD+C, Principal/Project Manager – Fawley|Bryant: A 
Charlotte County native and graduate of Clemson University, Steve joined Fawley Bryant in 2001 
and has seen tremendous changes and growth in the region. As Vice President, Steve is part of the 
executive team that leads Fawley Bryant’s expansion and is engaged in the full operations of the 
firm. Steve plays an important role in Fawley Bryant’s regional expansion into design sectors such 
as commercial, education and sports architecture. Steve serves as an advisory board member for 
Sarasota County’s Sports Commission. 

Some of Steve’s relevant project management experience includes:
•  IMG Academy - Bradenton, FL - West Campus Master Plan; Multi Sport Complex; Fieldhouse;Baseball Complex
•  Manatee County School Board- Bradenton, FL - Manatee High School Concessions, Locker Room and Restroom; 	
    Palmetto High School Locker Room and Restroom; Bayshore High School Locker Room, Concession, Restroom; 		
    Bayshore High School Track and Football Field; Bayshore High School 4,000 seat stadium and pressbox; 
•  Sarasota County School Board- Sarasota, FL - Booker High tennis courts; Booker High Baseball and Softball 		
    Fields; Booker High Pressbox; Riverview High ticket, concessions and entry gate
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  TAB 5. APPROACH/PROJECT CONTROL

A. PROJECT MANAGEMENT CAPABILITIES 
FTE sports division staff members have provided a variety of services including: site civil design, project management, master 
planning, playing field design, QA/QC, peer review, budgeting, and technical analysis for the following similar projects on time and 
within budget constraint within the last five years: 

•	 University of Notre Dame Football Stadium Sun/Shade Study,  South Bend, Indiana –2013
•	 Southern Illinois University at Carbondale, Carbondale, Illinois Baseball Stadium Field –2013
•	 Sporting KC (MLS) Soccer at Swope Park-Championship Field Peer Review (VE) –2013
•	 Atwater Community Park, City of North Port, Florida-Playing Field Quality Assurance –2010
•	 City of North Port Feasibility Study for NCAA Baseball Tournament Complex –2010  
•	 Overland Park Soccer Complex, Kansas City, MO – 12 Soccer Field Completed –2010  
•	 Lee County Sports Park-JetBlue Park, Fort Myers, Florida –2010
•	 University of Southwest Florida  Multi-Use Sports Complex, Tampa Florida –2010
•	 Charlotte County Sport Complex, Port Charlotte, Florida –2009

The scope of services may have varied on the above listed projects. However, the coordination and management of each project 
required the same level of professional approach and commitment to time lines and budgets. 

B. SCHEDULE
Our team partners rely on communication 
and effective leadership to reach our goal of 
bringing a project in on time and within budget. 
Our project manager and project team are 
committed to using these tools to ensure the 
success of this project. We take seriously the 
motto, “To work in Sports missing a design or 
construction deadline is not an option”.

Techniques for Meeting Schedule
The first step we must take is to meet with 
City of North Port to collaborate on a project 
schedule. During this meeting we will discuss the 
stakeholders’ expectations, goals, budgets, permits, constraints and any other factors or information our team needs to make this 
project successful. Once everyone conveys all the peripheral elements of the project, we can begin to plan and implement a realistic 
and workable schedule. Effective project schedules are created by determining every task required for the project, what resources 
are necessary to complete the task, and how to execute each task. The task list is then prioritized with the interdependencies 
between the tasks identified and documented within the proposed project schedule. The initial schedule is an estimate which is 
continually updated as each task is completed and as information affecting the task completion dates are received. Every consultant 
and employee working on a project takes personal responsibility in completing their portion of the task accurately and on time. We 
believe in documented accountability rather than the assumed accountability. Our Project Manager, Bill McBride, is the Director of 
Land/Sports Development thus he has control over all of FTE’s resources to complete each task. Bill will be available when needed 
for coordination and as a local liaison with the many City of North Port department connections. We will use the following direct 
control techniques to maintain the project schedule. 
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  TAB 5. APPROACH/PROJECT CONTROL

12

                                        Proposed Project Schedule 

Conceptual Design Package    6 weeks
Conceptual Site Plan  FTE‐Fawley|Bryant 

CES/America 
     2 weeks   

Data Collection 
Permit Review 

FTE‐Fawley|Bryant 
CES/America/DMK 

      2 weeks   

Infrastructure & Field 
Design/Budget 

FTE‐Fawley|Bryant 
CES/America/DMK 

      2 weeks 3 
weeks 

 

60% Design development Package     6 weeks 
Schematic Design/Pricing 
(Match Scope to Budget) 

FTE‐Fawley|Bryant 
CES/America 

      5 weeks   

Outline Specifications  
Up‐Date Cost Estimate 

FTE‐Fawley[Bryant 
CES/America/DMK 

      1 weeks   

100% Construction Documents     6 weeks
100% Construction Documents 
and Specifications and Up‐Date 
Cost Estimate 

 
FTE‐Fawley|Bryant 
CES/America/DMK 

      6 weeks   

Final Documents    2 weeks 
Final Documents and 
Specifications and Final Cost 
Estimate/Permits 

 
FTE‐Fawley|Bryant 
CES/America/DMK 

      2 weeks 
 Bid‐Ready Plans 
and Specifications 

 

City of North Port Review from Conceptual to Final Documents    6 weeks 
The total review time by City of 
North Port Staff during project 
development and approval.  

 
Varies Departments and     

Development Review Board 

   

The following due dates have been outlined:

• Notice to Proceed: February 24, 2014 
• Conceptual Design Due: (45 Days) – April 9, 2014 
• *Staff Review (14 Days) – April 24, 2014 
• 60% Design Development Documents (45 Days) – June 6, 2014 
• *Staff Review (14 Days) – June 23, 2014 
• 100% Construction Documents: (45 Days) – August 13, 2014 
• *Staff Review (14 Days) – August 27, 2014 
• Final Plans/Bid Documents: (15 Days) – September 11, 2014 

A formal Microsoft Project Schedule will be prepared outlining the major milestone dates for all 
associated tasks and reviewed with the City Project Manager one week after Notice to Proceed. 

 



  TAB 5. APPROACH/PROJECT CONTROL

Progress Meetings With City of North Port – City of North 
Port staff and our team will have appropriate planning 
and progress meetings to review the schedule, issues, 
calculations, plans, deliverables, permits, etc. The time, 
frequency, and place of these meetings will be determined 
when the initial project schedule is made and adjusted as 
needed. It is our experience that these meetings occur more 
frequently at project kick-off and towards the completion of 
the project. Minutes are kept and distributed with notes, 
statements, direction and adjustments as needed. 
 
Weekly Status Reports – We make it a priority to issue weekly 
progress reports, regardless of the amount of activity, to 
ensure open dialogue with City and regulatory agencies. This 
will allow the project manager to have a weekly snapshot of 
progress, % complete, and schedule events or milestones. 
The project manager will in-turn be able to report ‘up the 
chain of command’ clearly and effectively. 
 
In-house Project Review and Meetings – All our project 
teams have internal controls to keep the resources and goals of each project focused and scheduled. These reviews and meetings 
allow us to analyze each task and work out critical issues or constraints, and level or supplement resources. 

Quality Control and Peer Reviews – Senior professionals in the company 
conduct independent peer reviews and critiques. This brings in a fresh set of 
eyes to analyze and approach the project. 
 
Project Review Interface with the City – Projects such as this will have various 
City departments input. From sight lines, utilities, setbacks, landscaping, 
operation and maintenance, lighting, risk management, etc. all will have some 
level of review and input. Our technique to interface at various points in the 
schedule will allow competent and timely review. With this technique surprises 
are avoided during construction and all have input at the time it is needed.  The 
intent is to meet the program goals of ALL USERS. 
 

Other Agency or Utilities Coordination – Our team often works on projects in which coordination must be made with non-City of 
North Port agencies and/or private utilities. Non-coordination with some of these entities like FPL can cause significant delays to a 
City of North Port project with utility adjustments. Poles must be moved, or wires re-routed, or services relocated. We will cross-
coordinate with these entities to ensure no or minimal schedule delays occur. We have the relationships (and contact information) 
with the field personnel and management of these entities. As always, this coordination will be documented in the weekly status 
reports mentioned above. 

Parties Responsible for Adherence to Schedule
As the point person between City of North Port and the project team, Bill McBride will ensure these techniques are used in order to 
keep the project on schedule and on-task. 
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  TAB 5. APPROACH/PROJECT CONTROL

C. RECENT, CURRENT & PROJECTS WORKLOAD
Currently all members of the FTE design team availability is very high. All members of the team are 100% committed to this project. 
FTE is highly capable of providing all the professional project management, planning, complete site civil engineering, land surveying, 
expedited permitting, and playing field designs. However, FTE believes that it’s in the best interest of the City and the success of 
the project that we incorporate other local design professionals having historical knowledge of the site. The team is made up of all 
local talented members with municipal sports parks development experience. FTE understands the pressure that can be placed on 
project managers and key City staff members when it is given inaccurate information relating to proposed budgets. Our team is very 
confident and capable of preparing current industry standard “accurate budgets”     That’s what we do, day to day.

D. COST
Planned Control Techniques - Cost control techniques utilized in project management include: 
 
Scope – The scope of services defines the City’s objectives and our services. This becomes the binding document upon which 
budget, schedule and quality are based. We will be monitoring the scope, which in turn means we will be monitoring costs. 
 
Communication with Clients – Bill will interact with the City of North Port project manager at appropriate intervals to ensure costs 
are met. With monthly invoices, project cost estimations and progress review meetings, both the City and team members will be 
informed about the schedule and costs at all times. 
 
Schedule – A detailed schedule will be established utilizing Microsoft Project scheduling software. This software allows for monitoring 
durations of independent tasks to assure that critical paths are achieved, such as the land surveying and utilities coordination. 
All tasks and sub- tasks will be reviewed by the FTE Project Manager for comparison against the project plan established at the 
initiation of the project. Standing meetings will be held with project team members to determine and review the status of the scope 
of work, schedule, and budget. If unplanned incidents occur at any time affecting the project schedule, then adjustments can be 
discussed and implemented utilizing the Microsoft Project model to achieve the desired schedule. The project schedule follows the 
team approach in that the data gathering and critical issue resolutions are planned, evaluated, and executed in the initial tasks of the 
project. This allows for the early assessment of potential problems and their resolution prior to the undertaking of extensive plans 
production tasks. This approach saves the City time and money.

14



  TAB 5. APPROACH/PROJECT CONTROL

Resource Management – Bill will assign key team members and resources to fit the scope, schedule and costs of the project. We 
pride ourselves and our team members who work efficiently and effectively to design a high quality project on time and within 
budget. At no time, will quality be compromised due to costs; we have proven this technique on other projects in the past.
 
Quality Control – Our proven quality 
control/quality assurance plan 
will ensure that the design is done 
right the first time. The process of 
delivering a quality project includes 
four components; selecting the best 
and most qualified team, setting 
expectations; regularly monitoring 
progress toward meeting the 
expectations and adjusting the plan 
of action to meet the expectations. 
This process requires cooperation, 
communication, coordination, 
flexibility and action. The Project 
Manager’s responsibility will be to 
define the quality control personnel 
responsibilities and the required 
actions for FTE and our team 
members. Prior to any submittal to 
the City, our review process will be followed to ensure that the contract plans are ready to be submitted to the City of North Port 
for review. With 22 years of specific expertise with sports complex projects under a variety of project delivery methods, the quality 
assurance and quality control policies and procedures we have developed has helped us maintain our continuous involvement in 
successful local and national sports projects.

Technology – Our CAPABILITIES include state-of-the-
art computer drawing, animation and graphic systems.  
Fawley Bryant produces our drawings in the B.I.M. 
(Building Information Modeling) system, which will 
become the future of all computer-based drawing 
software.

 

• B.I.M. allows a more comprehensive system of drawing 
coordination of building construction systems so there are 
fewer construction-related issues 

• B.I.M. gives the ability to data base and monitor materials 
and equipment for the Owner’s use in maintenance 

• B.I.M. allows on-demand 3-D views of every part of the 
building for easy viewing and understanding of the building 
design by the Owner 

 

15



  TAB 5. APPROACH/PROJECT CONTROL
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Program – One of the goals for this project is to create a design that allows for flexibility within the site.  Proper orientation, lighting, 
and sports specific standards all play a primary role in defining what options are available.  The ability to be creative and consider 
what opportunities are available will need to be vetted with the maintenance and operations, user groups, the budget, and the 
proposed uses of the fields.  The simple diagram below indicates flexibility by creating the overlapping uses of baseball, soccer, 
football, and lacrosse.  Other options could include field hockey or even volleyball.  There should be a strong sense of place that 
represents the City of North Port as well as a direct tie or link to the existing Community Center that makes this truly a sports and 
recreational hub.  



  TAB 5. APPROACH/PROJECT CONTROL

E. DEMONSTRATE ABILITY TO MEET PROJECT COST CONTROL
The above cost control techniques will help our team stay within the negotiated cost for the design and permitting of the project. 
We take pride in our ability to fairly scope out a project, negotiate a fee, and stay within our budget to deliver the project to the 
expectations of the client. The FTE team has performed projects for several communities locally and nationally utilizing these 
techniques successfully. Resulting in no changes orders being issued, unless change in scope and directed by the client.

Parties Responsible for Cost Control 
As the point person between City and the project resources, Bill McBride will ensure these techniques are used in order to keep the 
project costs controlled. Steve Padgett will also be involved in this as a key team member for the project. 

Construction Change Order - Strict quality control during design and accurate specifications are key factors in minimizing change 
order claims. To help stay within the contracted budget we have team members experienced with current construction techniques, 
who will assist in reviewing the project to identify any necessary design modifications. During the construction phase services, 
Bill or the appropriate assigned staff member such as Steve Padgett, will be available to work with the inspector, City staff, and 
contractor. Our team understands while many construction specifications are standard and can be used for numerous projects, 
these specifications and details must be appropriate for each element. To ensure minimal claims, we will provide clear and concise 
specifications that are customized to the location and conditions of the project.

17



  TAB 5. APPROACH/PROJECT CONTROL

F.  TEAM ROLES & RESPONSIBILITIES
The chart below clearly identifies the prime leadership roles and tasks associated with each sub consultant responsibilities.
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  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

LEE COUNTY SPORTS COMPLEX - JETBLUE PARK-Fort Myers, 
Florida

This community Multi-Use Sports Complex is to be used year round by the Community and the Boston Red Sox during spring 
training. The main ballpark stadium with a total capacity of approximately 11,000 fans (including standing room and grass berm 
seating), Seven (7) Baseball practice fields, six (6) community use soccer fields and other adjoining facilities that will house both the 
Major and Minor League operations and a rehabilitation center. Bill McBride was responsible for the project coordination of all the 
site civil design elements and site civil permitting. 

Schedule Control: Design meetings held weekly and bi-weekly to maintain design and permit schedule.

Cost Control: Quality of Design based on similar experience on projects of this size.

Construction Issues and How Resolved (if any): 

Completion: 2011 FTE(formerly Terra Sports, Inc. was responsible for all sub-consultants and permitting)

Reference: David Wood, Project Architect, Populous

(816) 221-1576	 David.Wood@populous.com

19



  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

ATWATER COMMUNITY PARK LITTLE LEAGUE SPORTS COMPLEX-
North Port, Florida

To At the request of the City of North Port Administration FTE (formerly Terra Sport) was retained to provide professional playing 
field evaluation of the newly constructed little league clover leaf baseball fields. The general contractor had submitted a formal 
letter of substantial compliance relating to the project completion.    Upon reviewing the documentations submitted by the general 
contractor with senior key staff members of the City of North Port. FTE (formerly Terra Sport) discovered that all the required 
information was not submitted relating to the playing fields. Based on the lack of quality assurance documentation required by the 
contract. The City formally put the contractor on written notification that the project was “not in substantial compliance”. 
 
FTE (formerly Terra Sport) was requested to conduct a field observation report and preliminary punch list pending the request/
review of the playing field topographic surveys. Upon receiving and reviewing the topographic survey of the surface grading, it 
was determined that the playing fields had not been constructed as per the approved playing field plans and resulted in an unsafe 
playable condition. Upon submission of the observation report and review of topographic survey information, a formal punch list of 
corrective actions was prepared and submitted to the City of North Port.  

The estimate of construction savings to the City of North Port requiring the contractor to correct the playing fields was estimated at 
approximately $100,000 dollars.

Cost Control: Saved the City of North Port prior to releasing General Contractor liability.

Completion: 2010 FTE(formerly Terra Sports, Inc. was responsible for Playing field Quality Control)

Reference: Sherry Borgsdorf, Director of General Services

(941) 426-7002	 sborgsdorf@cityofnorthport.com

Bill McBride was the Playing Field Quality Control Consultant on this project.
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  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

UNIVERSITY OF SOUTH FLORIDA MUTLI-USE SPORTS COMPLEX-
Tampa, Florida

To design a state-of-the-art single synthetic turf practice football and three (3) multi-use practice fields that meets NCAA standards 
for Football, Soccer and Lacrosse. The sports complex also included a new Baseball and Softball natural turf playing fields that 
was required to be designed and constructed to meet all NCAA regulations and requirements for possible Baseball and Softball 
tournament events. In addition, the University requested that we design all the playing fields to be fully design and constructed with 
under drain collection and irrigation systems.

Schedule Control: Design meetings held bi-weekly to maintain design and construction schedule.

Cost Control: Quality of Design Documents and Quality Assurance resulted in no change orders

Construction Issues and How Resolved (if any): None encountered

Completion: 2010 FTE(formerly Terra Sports, Inc. was responsible for Playing field design and Quality Control)

Reference: Algen Williams, LEED AP, Project Manager, Populous

(816) 329-4281	 Algen.Williams@populous.com
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  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

CHARLOTTE COUNTY SPORTS COMPLEX-Port Charlotte, Florida

This 80 acrea complex is used all year around by the general public and other private baseball camps, Stone Crabs Minor League and 
Community organizations. It is used for generating additional revenue from various Rock Concerts to other community use non-
profit organizations. The engineering services included the assistants with the master site planning, parking lot design, grass parking, 
paved paving, pedestrian hardscape grading design, ADA review for complex compliance, coordinate and obtain all Local and State 
required permits. Design all playing fields for a natural playing field turf installation, graded all the playing fields to meet the MLB 
standards and design the master irrigation system main. Full QA/QC was part of the construction services realted to this project.  

Bill McBride was the site civil project manager/designer and QA/QC consultant for this project.

Schedule Control: Design meetings held weekly and bi-weekly to maintain design and permit schedule.

Cost Control: During 30%, 60% and 90% Plans development cost estimates had been update.

Completion: 2009 FTE(formerly Terra Sports, Inc. was responsible for all sub-consultants and permitting)

Reference: David Wood, Project Architect, Populous - Caryn Huff-Charlotte County Project Manager

(816) 221-1576	 David.Wood@populous.com - (941) 743-1995   caryn.huff@charlottefl.com

22



  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

CITY OF SURPRISE RECEATIONAL MULTI-USE SPORTS CAMPUS-
Surprize, Arizona          (National Award Winning Project)

The master site planning, parking lot design, grass parking, paved paving, pedestrian 
hardscape grading design, ADA review for complex compliance, coordinate and obtain 
all Local and State required permits.Design all playing fields for a natural playing field 
turf installation, graded all the playing fields to meet the MLB standards and design 
the master under drain collection systems and under drain lift station. The complex 
has ten (10) practice one (1) fields, players conditioning field, four (4) public Multi-
Use fields and other adjoining facilities. The master irrigation system was designed to 
provided 1500 PGM ant 100 PSI to provide the water for complete 200 acre a project 
using the most state of the art products and design standards. The watering schedule 
was based on ET rates VS typical sports field management practices. Moisture control 
was incorporated into the playing field design to only provide the water required. 
“Water Conservation First”.Bill McBride was the site civil project manager on this 200 
acrea site development.

Schedule Control: Design/Construction meetings held weekly to maintain 

budget and construction schedule.

Cost Control: Design/Build partnership with City of Surprize

Construction Issues and How Resolved (if any): None encountered

Completion: 2003 FTE (formerly Terra Sports, Inc. was responsible for 

Complete Site Civil Engineering and Playing field design and Quality Control

Reference: David Wood, AIA, LEED AP, Project Architect, Populous

(816) 221-1576     David.Wood@populous.com

This project received three national awards from the Sports Turf Manager 

Association for the “Overall Best Sports Complex of the Year” in the nation 

in the year(s) 2004, 2005, 2006.
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  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

SAINT STEPHEN’S ATHLETIC FIELD - Bradenton, Florida

The project includes a new 1,800 seat lighted soccer/football field with an 8-lane track, new baseball field, and 
reconstructed softball field.  Amenities include a new concession building, ticket booths and restrooms; 7,200 
s.f. fieldhouse, a 5,000 s.f. maintenance building; Jumbo-tron electronic scoreboard, and additional parking. Total 
square footage is 6,500.

Completion: 2013 (project completed on time and within budget)

Reference: Jan Pullen, Headmaster, Saint Stephens Episcopal School

(941)746-2121		 jpullen@saintstephens.org
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  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

Spring Training Facility for the Pittsburgh Pirates Baseball Club with “fan-friendly” renovations including the 19,000 
s.f. elevated boardwalk, concessions, toilet rooms, catering kitchen and expanded seating.

Completion: 2013 (completed on time and within budget)

Reference: Carl Callahan, Chief of Staff, City of Bradenton

(941) 932-9461	 carl.callahan@cityofbradenton.com

MCKECHNIE FIELD REDEVELOPMENT FOR THE PITTSBURGH 
PIRATES AND BRADENTON MARAUDERS - Bradenton, Florida

25



  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

The 200 acre,  4,000 seat complex features lighted multipurpose fields, 400-meter track and field events. It is 
equipped with a state-of-the-art TV-ready pressbox with coach, press, radio rooms and hospitality suites. 
Multiple concession areas, ticketing windows and parking spaces are available to handle any size event.

Completion: 2014 (completed on time and within budget)

Reference: Chip McCarthy, Director of Planning and Development, IMG Academy

(941) 752-2435	 chip.mccarthy@img.com

IMG ACADEMY MULTI SPORTS COMPLEX - Bradenton, Florida

26



  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

IMG ACADEMY FIELD HOUSE -  Bradenton, Florida

The IMG fieldhouse will house football, lacrosse and baseball. It is a two story, 40,000sf building that will include locker rooms for 
each of the sports with visitor and officials/umpire locker rooms.  The facility will house a large equipment room, laundry facilities, 
coaches and team offices, editing rooms, team meeting rooms.

Completion: 2014 (completed on time and within budget)

Reference: Chip McCarthy, Director of Planning and Development, IMG Academy

(941) 752-2435	 chip.mccarthy@img.com
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  TAB 6.  PROFICIENCY IN SIMILAR PROJECTS

IMG ACADEMY WEST CAMPUS MASTER PLAN- Bradenton, Florida

The master plan design and programming component includes coordination of 200+ acres for the expansion for the 
multi sports complex, fieldhouse, student residences, baseball fields, football fields, lacrosse fields, soccer fields, 
restrooms, concessions, central plaza, parking, retention, security, and utilities.   

Completion: On Going

Reference: Chip McCarthy, Director of Planning and Development, IMG Academy

(941) 752-2435	 chip.mccarthy@img.com
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  TAB 7.  REFERENCES

William J. McBride, Sr-FTE Project Manager
Similar Project Experience and References
PROJECT REFERENCES No. 1
Charlotte County Sports Complex-Port Charlotte, Florida

Client:  Ms. Caryn Huff-Charlotte County Project Manager
              18500 Murdock Circle, Port Charlotte, Florida 33948
              Telephone: (941)-743-1995 Fax : (941)-743-1568 Email: caryn.huff@charlottefl.com

Description of Work:  Project Design and Management for the complete 80 Ac. site civil design, project permitting scheduling, 
coordination for required land surveying , local and state permitting, (Local Development Review Committee Board Review and 
obtain final site plan approval, FDEP, Modification of existing Surface Water Permit) Landscape Architectural, FPL, Costs estimating 
during each phase of plan development, playing field design and all associated pre and post QA/QC construction services.  

Completion: 2007-2009 Design/Build Project

Total Cost of Construction: $27,000,000, The project final cost was based on actual BCC approved funding.

PROJECT REFERENCES No. 2
University of South Florida Multi-Use Sports Complex-Tampa, Florida

Client:  Mr. Algen Williams, LEED, AP-Project Architect-Populous
              300 Wyandotte, Suite 200, Kansas City, Missouri 64105
              Telephone: (816)-329-4281 Fax : (861)-221-1578 Email: algen.williams@populous.com

Description of Work:  To design a state-of-the-art single synthetic turf practice football and three (3) multi-use practice fields that 
meets NCAA standards for Football, Soccer and Lacrosse. The sports complex also included a new Baseball and Softball natural turf 
playing fields that was required to be designed and constructed to meet all NCAA regulations and requirements for possible Base-
ball and Softball tournament events. In addition, the University requested that we design all the playing fields to be fully design 
and constructed with under drain collection and irrigation systems. 

Completion: 2008-2010

Total Cost of Construction: $1,400,000, The project estimate and actual cost was based fix fee maximum price.

PROJECT REFERENCES No. 3
Lee County Sport Complex-JetBlue-Fort Myers, Florida

Client:  Mr. David Wood, AIA, LEED, AP - Project Architect-Populous
              300 Wyandotte, Suite 200, Kansas City, Missouri 64105
              Telephone: (816)-221-1576 Fax : (861)-221-1578 Email: david.wood@populous.com

Description of Work:  The civil engineering services included the assistants with the master site planning of this 106 Ac. site, park-
ing lot design, grass parking, paved paving, Seven (7) Baseball practice fields, Six (6) Community use soccer fields, pedestrian hard-
scape grading design, ADA review for complex compliance, coordination and obtain all Local and State required permits. Design all 
playing fields for a natural playing field turf installation and final surface grading all the playing fields to meet the MLB standards. 

Completion: 2009-2011

Total Cost of Construction: $80,00,000, The project estimate and actual cost was based CM at risk maximum price.
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  TAB 7.  REFERENCES

Fawley Bryant Architects, Inc. 
Similar Project Experience and References
PROJECT REFERENCES No. 4
IMG Academies, Multi Sports Complex and Field House- Bradenton, Florida

Client:  Mr. Chip McCarthy, Director of Planning
              5500 34th Street West, Bradenton, Florida 34210
              Telephone: (941)-7452-2503 Fax : (941) 752-2536 Email: chip.mccarthy@img.com

Description of Work:  The 4,000 seat complex features lighted multipurpose fields, 400-meter track and field events. It is equipped 
with a state-of-the-art TV-ready pressbox with coach, press, radio rooms and hospitality suites. Multiple concession areas, ticket-
ing windows and parking spaces are available to handle any size event. The 2-story Field House will house football, lacrosse and 
baseball. 

Completion: 2013

Total Cost of Construction:  $11M

PROJECT REFERENCES No. 5
Saint Stephen’s Episcopal School Athletic Fields - Bradenton, Florida

Client:  Jan Pullen, Headmaster
              315 41st Street West, Bradenton, FL  34209
              Telephone: (941)746-2121 Fax : (941) 746-5699 Email: jpullen@saintstephens.org

Description of Work:  The project includes a new 1,800 seat lighted soccer/football field with an 8-lane track, new baseball field, 
and reconstructed softball field.  Amenities include a new concession building, ticket booths and restrooms; 7,200 s.f. fieldhouse, a 
5,000 s.f. maintenance building; Jumbo-tron electronic scoreboard, and additional parking.

Completion: 2013

Total Cost of Construction: $4,799,136

PROJECT REFERENCES No. 6
McKechnie Field Redevelopment for the Pittsburgh Pirates and Bradenton Maruaders- Bradenton, Florida

Client:  	 Mr. Trevor Gooby, Director of Florida Operations, Pittsburgh Pirates Baseball Club
	 1701 27th Street East, Bradenton, Florida 34208
              	 Telephone: (941) 747-3031 Fax : (941) 747-8151 Email: trevor.gooby@pirates.com

Description of Work:  Spring Training Facility for the Pittsburgh Pirates Baseball Club with “fan-friendly” renovations including the 
19,000 s.f. elevated boardwalk, concessions, toilet rooms, catering kitchen and expanded seating.

AWARDS:  
Named by Ballpark Digest as the 2013 Best Ballpark Renovation over $1million
Florida Planning and Zoning Association (FPZA) Design Excellence Award, 2013

Completion: 2013

Total Cost of Construction: $9,700,000
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  TAB 8. LITIGATION & INSURANCE

HAVE YOU BEEN INVOLVED IN LITIGATION IN THE LAST FIVE YEARS? 
FTE is committed to providing its clients with a level of quality and design excellence that meets or exceeds customary design 
industry standards. Notwithstanding this commitment, problems invariably arise during the design and construction process. FTE 
is sensitive to its clients’ desires that such problems be dealt with promptly and fairly. FTE works closely with its clients, consultants 
and other parties to resolve project-related issues without the need for litigation, arbitration or other formal dispute resolution 
proceedings. We have concluded that this is a direct result of the firm’s commitment to the quality assurance and quality control 
policies and procedures “no claims or lawsuits have resulted in verdicts against FTE”.

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

CONTACTPRODUCER NAME:
FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #

INSURER A :
INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL SUBRINSR POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITSPOLICY NUMBERLTR (MM/DD/YYYY) (MM/DD/YYYY)INSR WVD
GENERAL LIABILITY EACH OCCURRENCE $

DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY $PREMISES (Ea occurrence)

CLAIMS-MADE OCCUR MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG $
PRO- $POLICY LOCJECT

COMBINED SINGLE LIMITAUTOMOBILE LIABILITY (Ea accident) $
BODILY INJURY (Per person) $ANY AUTO

ALL OWNED SCHEDULED BODILY INJURY (Per accident) $AUTOS AUTOS
NON-OWNED PROPERTY DAMAGE $HIRED AUTOS (Per accident)AUTOS

$

UMBRELLA LIAB EACH OCCURRENCE $OCCUR
EXCESS LIAB CLAIMS-MADE AGGREGATE $

$DED RETENTION $
WC STATU- OTH-WORKERS COMPENSATION

TORY LIMITS ERAND EMPLOYERS' LIABILITY Y / N
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $N / AOFFICER/MEMBER EXCLUDED?
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMIT $DESCRIPTION OF OPERATIONS below

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2010 ACORD CORPORATION.  All rights reserved.
The ACORD name and logo are registered marks of ACORDACORD 25 (2010/05)

FTRAN-1 OP ID: CS

12/04/2013

Phone: 850-386-1111
Rogers, Gunter, Vaughn
Insurance, Inc.
1117 Thomasville Rd.
Tallahassee, FL 32303
Chris Smith

Fax: 850-385-9827

Travelers - The Phoenix Ins Co 02974
AIG Life Insurance CoFlorida Transportation

Engineering
8250 Pascal Drive
Punta Gorda, FL 33950

Everest National Insurance 10120

1,000,000
A X 4D760987 07/27/2013 07/27/2014 300,000

X 5,000
1,000,000
2,000,000
2,000,000

1,000,000
A X BA3D852116 07/06/2013 07/06/2014

X X 2,000,000
B 327567558 07/26/2013 07/26/2014 2,000,000

X Crisis Re 250,000
X

A UB4120T14313 08/17/2013 08/17/2014 1,000,000
1,000,000
1,000,000

C Professional 79AE002048131 06/08/2013 06/08/2014 Per Claim 1,000,000
Liability Aggregate 2,000,000

CITYNO1

City of North Port
4970 City Hall Blvd Suite 337
North Port, FL 34286

31



A
d

d
it

io
n

a
l

 I
n

f
o

r
m

a
t

io
n

9
.





William J
Director 
FTE 
8250 Pas
Punta Go
 

RE: Lette

 

To Whom

As a team
Summer 
professio
a profess
of our ta

In 2009, 
Training 
McBride’
played o
assisting

I would h
and team

 

Sincerely

Matt LaP

J. (Bill) McB
of Land/Spo

scal Drive 
orda, Florida

er of Recomm

m It May Co

m member o
Olympic Ga

onal qualitie
sional playin
lent to good

I had the op
Facility loca
’s Major Lea
n several pl
 in the desig

highly recom
m player atti

y, 

Porta 

ride, Sr         
orts Develop

a 33950 

mendation 

ncern, 

on the USA M
ames held in
es in utilizing
ng field desig
d use and be

pportunity to
ated in Port 
ague and Mi
aying fields 

gn of the pla

mmend Mr. 
itude will m

 

                     
pment 

Men’s Baseb
n Beijing, Ch
g our God gi
gner we fac
e humble fo

o meet Mr. 
Charlotte, F
inor League 
throughout

aying field.

McBride as 
ake him an 

                 

                     

ball Team an
ina. Mr. Mc
iven talents.
e the same 
r the gift we

McBride du
Florida. I was

sports field
t the United

a profession
asset to any

                  

                     

nd a Bronze
cBride and I 
. As a profes
challenges, 

e have been

uring a visit t
s extremely

d design expe
 States that

nal sports fie
y organizatio

October 7, 

e Medalist in
share the sa
ssional base
we must alw

n given. 

to the Tamp
y impressed 
erience. As 

t Mr. McBrid

eld designer
on.  

2013 

n the 2008 
ame 
eball player 
ways put 10

pa Bay Sprin
with Mr. 
a player, I h

de is credited

r. His knowl

or as 
00% 

g 

have 
d for 

edge 







 
 

 

 

 

 

 

 

    
   
 

City of Bradenton 
O

 

 

ffice of the Mayor 
   McKechnie Field renovations win Design Excellence Award 

The City of Bradenton's
McKechnie Field redevelopment 
has won the award for Design
Excellence by the Florida 
Planning and Zoning Asso-
ciation (FPZA).  

The Design Excellence Award
recognized McKechnie Field's
redevelopment for exhibiting
superior form and function.  

These renovations to the ball-
park were designed and built by 
Fawley Bryant Architects and
NDC Construction, respectively.

 

 

 

 

 

Mayor Wayne Poston 
101 Old Main Street 
Bradenton, FL 34205 

941-932-9450 
click here to e-mail 

 

 
 

 

 

 

McKechnie Field, the Spring Training home of
the Pittsburgh Pirates and summer home of the
Bradenton Marauders (Pirates’ minor league
team), was renovated during the offseason to 
provide fan-friendly amenities and enhance the
facility’s appeal as a sports tourism destination.  

The redevelopment, which was completed in
time for the 2013 Spring Training season, has
transformed how fans experience the baseball
stadium and increased Spring Training attend-
ance by a net 20% over other league teams,
said Rick Fawley, president of Fawley Bryant. 

 

"It’s not just about baseball anymore,” he said.
“The new outfield boardwalk circumnavigates the
stadium allowing patrons to just sit and relax or
interact with the players in the bullpens. 
Expanded concession areas in the Fan Plaza
feature a variety of menu items and an upgraded
sound system.” 

 

   

Other improvements include a tiki bar on the 
new boardwalk; new concessions and re-
strooms; more comfortable infield seating with 
seats that flip up to provide for better accessi-
bility between rows; permanent roofs above the 
infield seats and more.   

“This is just another example of how the re-
markably talented team at Fawley Bryant can 
take a vision and execute it in a way that makes 
everyone comfortable," Bradenton Mayor Wayne 
Poston said. "McKechnie Field is not only fan 
friendly, but family friendly as well. The 
increased attendance is testimony that the 
wonderful design works for the Pirates and for 

 

the City of Bradenton.”    

Brady Woods, the City's Development Services 
& Zoning Manager, accepted the award on 
behalf of the City, Pirates and Fawley Bryant. 
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 BPD’s JAG grant proposal 
The Bradenton Police Department
proposes to use its 2013-14 Edward
Byrne Memorial Justice Assistance
(JAG) Grant to buy two, fully-equipped
police cruisers. The public can view
and comment on this plan through July
9. Click here to view the plan in its
entirety. 

 
 

    Council meeting   
The City Council will 
meet at 8:30 a.m. to-
morrow. The meeting is 
open to the public in the 
City Hall Council 
Chambers, 101 Old Main 
St. Click here for the 
agenda. 

  All-Star Marauders 

The Marauders don’t return home 
until June 20, but you can watch 
three of them—Gregory Polanco, 
Alen Hanson and Nick Kingham—
at the All-Star Game this Saturday 
in Dunedin. Click here for more 
information. 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

http://www.cityofbradenton.com/index.asp?Type=B_BASIC&SEC=%7b1462F16E-7A40-4A43-942F-AEE04773DE05%7d�
http://www.cityofbradenton.com/index.asp?Type=B_BASIC&SEC=%7b1462F16E-7A40-4A43-942F-AEE04773DE05%7d�
http://www.cityofbradenton.com/index.asp?Type=B_BASIC&SEC=%7b8E43F5E9-77D2-422A-80F8-480AB85E12A3%7d�
http://www.cityofbradenton.com/index.asp?Type=B_BASIC&SEC=%7b8EA47A7C-D1CB-4056-B683-B2278D45D685%7d�
http://www.mealsonwheelsplus.org/renaissance-on-9th.php�
http://www.cityofbradenton.com/index.asp?Type=B_BASIC&SEC=%7b021A79C5-8F01-4517-BC68-F1EAAFD99101%7d�
http://www.manateeclerk.com/historical/ManateeVillage.aspx�
http://www.manateeplayers.com/�
http://www.southfloridamuseum.org/�
http://artcentermanatee.org/�
http://web.minorleaguebaseball.com/index.jsp?sid=t3390�
http://villageofthearts.com/�
http://www.riverrungolflinks.com/�
http://www.realizebradenton.com/�
http://www.cityofbradenton.com/vertical/Sites/%7B2D1C3C91-86C5-4ACC-86B6-6CFA76381D46%7D/uploads/byrnes_grant.pdf
http://www.cityofbradenton.com/index.asp?Type=B_EV&SEC=%7b627813E3-8271-4742-87E3-9F3DB36437EB%7d&DE=%7b4A42AF1C-8ED9-4DF8-9523-235C9F962C0A%7d
http://www.milb.com/news/article.jsp?ymd=20130604&content_id=49576606&fext=.jsp&vkey=news_t3390&sid=t3390
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