

**PROPOSAL OPENING: March 18, 2019**



**Bidder Name**

<b>Landfall Strategies</b>	<b>Rostan Solutions</b>	<b>Tetra Tech, Inc</b>	<b>Thompson Consulting Services</b>	<b>Tidal Basin</b>	<b>True North</b>	<b>Witt O'Brien LLC</b>
----------------------------	-------------------------	------------------------	-------------------------------------	--------------------	-------------------	-------------------------

POSITION	ESTIMATED HOURS	Landfall Strategies		Rostan Solutions		Tetra Tech, Inc		Thompson Consulting Services		Tidal Basin		True North		Witt O'Brien LLC	
		HOURLY LABOR RATE	EXTENDED TOTAL	HOURLY LABOR RATE	EXTENDED TOTAL	HOURLY LABOR RATE	EXTENDED TOTAL	HOURLY LABOR RATE	EXTENDED TOTAL	HOURLY LABOR RATE	EXTENDED TOTAL	HOURLY LABOR RATE	EXTENDED TOTAL	HOURLY LABOR RATE	EXTENDED TOTAL
Project/Operations Manager	180	\$ 63	\$ 11,340	\$ 80	\$ 14,400	\$ 70	\$ 12,600	\$ 65	\$ 11,700	\$ 125	\$ 22,500	\$ 95	\$ 17,100	\$ 80	\$ 14,400
Field Supervisor	210	\$ 43	\$ 9,030	\$ 46	\$ 9,660	\$ 42	\$ 8,820	\$ 49	\$ 10,290	\$ 95	\$ 19,950	\$ 75	\$ 15,750	\$ 51	\$ 10,710
Debris Site/Tower Monitors	1740	\$ 29	\$ 50,460	\$ 35	\$ 60,900	\$ 33	\$ 57,420	\$ 32	\$ 54,810	\$ 43	\$ 73,950	\$ 33	\$ 57,420	\$ 35	\$ 60,900
Field Debris Collection/Code Monitors	7830	\$ 29	\$ 227,070	\$ 33	\$ 258,390	\$ 33	\$ 258,390	\$ 32	\$ 246,645	\$ 35	\$ 274,050	\$ 33	\$ 258,390	\$ 35	\$ 274,050
Load Ticket Data Entry Clerks	2180	N/A	\$ -	N/A	\$ -	n/a	\$ -	N/C	\$ -	\$ 35	\$ 76,300	\$ -	\$ -	\$ 32	\$ 69,760
Billing/Invoice Analysts	60	N/C	\$ -	\$ 50	\$ 3,000	\$ 42	\$ 2,520	\$ 39	\$ 2,340	\$ 65	\$ 3,900	\$ 29	\$ 1,740	\$ 40	\$ 2,400
Project Assistants	150	\$ 29	\$ 4,350	\$ 30	\$ 4,500	\$ 32	\$ 4,800	N/C	\$ -	\$ 95	\$ 14,250	\$ 40	\$ 6,000	\$ 32	\$ 4,800
FEMA, FHWA Coordinator	20	\$ 85	\$ 1,700	\$ 110	\$ 2,200	\$ 85	\$ 1,700	\$ 65	\$ 1,300	\$ 155	\$ 3,100	\$ 168	\$ 3,360	\$ 110	\$ 2,200
Environmental Specialist	30	\$ 30	\$ 900	\$ 70	\$ 2,100	\$ 58	\$ 1,740	\$ 50	\$ 1,500	\$ 155	\$ 4,650	\$ 95	\$ 2,850	\$ 65	\$ 1,950
GIS Analyst	20	N/C	\$ -	\$ 70	\$ 1,400	\$ 55	\$ 1,100	\$ 49	\$ 980	\$ 155	\$ 3,100	\$ 75	\$ 1,500	\$ 60	\$ 1,200
Scheduler/Expeditor	100	N/A	\$ -	\$ 33	\$ 3,300	N/A	\$ -	N/C	\$ -	\$ 95	\$ 9,500	\$ 37	\$ 3,700	\$ 50	\$ 4,950
Data Manager	25	\$ 57	\$ 1,425	\$ 70	\$ 1,750	\$ 60	\$ 1,500	\$ 59	\$ 1,475	\$ 125	\$ 3,125	\$ 75	\$ 1,875	\$ 65	\$ 1,625
<b>Total of Extended Prices</b>		\$	<b>306,275</b>	\$	<b>361,600</b>	\$	<b>350,590</b>	\$	<b>331,040</b>	\$	<b>508,375</b>	\$	<b>369,685</b>	\$	<b>448,945</b>
<b>Other Positions</b>															
Electronic Ticketing				Included in price				\$2.500		Included in charges		2.00 on an estimated			

Automated Debris Management System (charge per hour applies to positions that require the use of an ADMS handheld device and hip printer)	would apply to all hourly rates for												
			Included in hourly rates	Uses ADMS									
Grant Consultant I													
Grant Consultant II						\$95.000	\$95.00						
Grant Consultant III													
Environmental/Scientist/Consultant			\$145.000	\$145.00									
Subject Matter Expert					\$200.000	\$200.00							
Project Manager/ Senior PA Consultant					\$145.000	\$145.00							
Planner/Analyst/Consultant II					\$125.000	\$125.00							
Planner/Analyst/Consultant I					\$110.000	\$110.000							
Administrative					\$45.000	\$45.00							
Senior Advisor- Disastor Recovery												\$260.000	\$260.00
Project Manager Recovery												\$168.000	\$168.00
Senior Disaster Recovery Specialist												\$155.000	\$155.00
Disaster Recovery Specialist												\$140.000	\$140.00
Mitigation Specialist												\$130.000	\$130.00
Appeals Specialist												\$155.000	\$155.00
Senior Planner												\$170.000	\$170.00
Planner												\$160.000	\$160.00
<b>Score for Cost</b>	<b>5</b>	<b>5</b>	<b>5</b>	<b>5</b>	<b>5</b>	<b>3</b>	<b>5</b>	<b>4</b>					
<b>Response Times</b>													
Contractor Staff would report to the City's EOC	4 hours aftr event/ After NTP was received	12 hours after event	24 hours after event	No more than 8 hours after event	48 hours after event	24 hours after the event	24-36 hours after a NTP with Purchase Order is received						
Contractor ready to assist the City with truck certification	4 hours after event/ After NTP was received	24 hours after event	48 hours after event	No more than 48 hours after event	96 hours after event	24 hours after the event	24-36 hours after a NTP with Purchase Order is received						
Contractor to have monitors ready to begin debris removal operations	6-8 hours of event/ After NTP was received	24 hours after event	72 hours after event	No more than 72 hours after event	96 Hours after event	48 hours after the event	24-36 hours after a NTP with Purchase Order is received						
<b>Score for Response Time</b>	<b>5</b>	<b>4</b>	<b>3</b>	<b>3</b>	<b>1</b>	<b>4</b>	<b>3</b>						