


CITY OF NORTH PORT PROFESSIONAL ARCHITECTURAL SERVICES - CONTINUING CONTRACTS FOR THE CITY OF NORTH PORT

REQUEST FOR PROPOSAL NO. 2023-16







18 November 2022

City of North Port 4970 City Hall Blvd., Ste. 337 North Port, FL 34286

Dear Ms. Ginny Duyn,

I am pleased to submit our qualifications for the "Professional Architectural Services – Continuing Services Contracts for City of North Port". We are excited for this opportunity to join your team to keep improving "A City where you can achieve anything". Our team and their families live, work, play, and learn in the City of North Port and are committed to continuing to create a positive change in their community; we are extremely interested in joining your team. PRA is characterized by the following:

EXPERIENCED | We have extensive experience with the City. Notably, we recently worked closely with North Port Fire Chief Scott Titus to complete the City of North Port Public Safety Building at Wellen Park. Our team has begun design on the City of North Port Building Services Building in Wellen Park and we have extensive experience permitting projects in North Port. Each of these has helped us dive deeply into the functional aspects of the City of North Port to refine our approach to design service delivery. PRA has been working with Civic clients for several decades and is currently administering multiple continuing contracts in Florida.

COLLABORATIVE | PRA believes the best solutions come when everyone contributes. We don't believe in leaving a meeting to work by ourselves "in the ivory tower." Instead, we prefer several targeted working meetings or workshops. We schedule these meetings to be on specific topics so we can invite key stakeholders to contribute, keeping the meeting concise and time sensitive. We strongly believe that projects improve through this dynamic exchange of information and ideas.

TRUSTED | We believe that public projects require a heightened level of care because the public has placed their trust in their leaders. We work with you to ensure critical project issues are resolved, documents are clear, and the decision-making process is easily understood and followed so that the finished project meets the functional, budgetary, and operational goals for the City of North Port. We believe this is our responsibility to our clients and the public. We take it seriously.

I hope the entirety of our proposal demonstrates that we are a unique combination of humble community servants and professionals with special expertise. Our team is excited about your project and looks forward to speaking with you about next steps.

Warm Regards,

John Holz, AIA, NCARB, LEED AP BD+C

Partner in Charge

941.348.3618 I jholz@prarch.com



209 south water street milwaukee, wisconsin 53204 414 359 3060 2310 crossroads drive suite 2000 madison, wisconsin 53718 608 240 9900 1970 main street suite 201 sarasota, florida 34236 941 444 8845 311 canyon wren drive buda, texas 78610 512 649 5627

innovative design with inspiring results | www.prarch.com

Partners: Michael Bahr, Kevin Broich, Michael Brush, Gregg Golden, John Holz, Devin Kack, Nicholas Kent, Steven Kieckhafer, Scott Kramer, Jason Puestow, Larry Schneider, Michael Sobczak



PROFESSIONAL EXPERIENCE

Plunkett Raysich Architects, LLP, was established in 1935 by founder Henry Plunkett. Through a series of acquisitions we are able to trace our roots back to 1890. Today, PRA is a multi-faceted firm of 70+ professionals specializing in creating and reimagining a variety of community environments. Since 1935 we have been providing professional services as a Limited Liability Partnership (LLP) as it relates to the City of North Port's project.

LOCATIONS

Sarasota, FL Madison, WI

1970 Main Street 2310 Crossroads Drive

Suite 201 Suite 2000

Sarasota, FL 34236 Madison, WI 53718 941.348.3618 608.240.9900

Austin, TX Milwaukee, WI

311 Canyon Wren Dr. 209 South Water Street Buda, TX 78610 Milwaukee, WI 53204

512.649.5627 414.359.3060

POINT OF CONTACT

Contact Person: John Holz, Partner Phone Number: 941.444.8845 E-Mail Address: jholz@prarch.com

Website: www.prarch.com

STAFF EXPERTISE

Plunkett Raysich Architects, LLP, is a full service architectural and interior design firm employing over 70 professionals broken into each expertise:

Architecture - 53 Interior Design - 6

Construction Administration - 4

Administrative - 11





SERVICES & SPECIALTIES

PLANNING

- Site Planning/New Urbanism Design
- Building Programming
- Master Planning
- Space Planning
- Capacity Studies
- Feasibility Studies
- Facility Maintenance Studies
- Technology Planning
- LEED®/Sustainable Design and Planning
- · Visioning and Facility Branding
- Facility Needs Assessment
- Rapid Access Prototyping

INTERIOR DESIGN

- Material and Color Selections
- Furniture Selection and Procurement
- Furniture and Finishes Standards
- Lighting
- Art and Accessory Selection
- Exterior and Interior Signage
- Graphics
- Window Treatments

ARCHITECTURAL


- Concept Development
- · Preliminary Design
- Schematic Design
- Construction Drawings and Specifications
- Cost Control
- Energy Conservation Analysis
- Engineering Coordination
- Building Information Modeling / 3D Modeling
- Code Compliance Consultancy

CONSTRUCTION

- Contractor Selection
- Bidding Review
- Construction Administration
- Product Review
- Schedule Tracking
- Quality Assurance
- Post Occupancy Evaluation



LICENSES AND CERTIFICATIONS









ARCHITECT-ENGINEER QUALIFICATIONS

_							
_	PART I - CONTRACT-SPECIFIC QUALIFICATIONS						
	A. CONTRACT INFORMATION						
				CATION (City and State)			
				Architectural Services - Continuing (Contracts for City of North Port (North Po		
	/28/			SE DATE	2023-16	IDEN	
				B. ARCHIT	FECT-ENGINEER POINT OF CONTACT		
			ND TI				
			Iz, A F FIR	IA, NCARB, LEED AP BD+C, Partne	Pr		
				[™] rsich Architects, LLP			
6.	TELE	PHO	ONE I	NUMBER 7. FAX NUMBER	8. E-MAIL ADDRESS		
94	1-4	44-	-884	6 N/A	jholz@prarch.com		
				(Complete this section	C. PROPOSED TEAM for the prime contractor and all key subcontr	actors)	
_	10	he	ck)	(Complete this section	To the prime contractor and all key subcontr		
	PRIME	Ω	SUBCON- TRACTOR	9. FIRM NAME	10. ADDRESS	11. ROLE IN THIS CONTRACT	
a.	✓	74	1 2 3 3 5 1 7 1 7 1 7 1 7 1 7 1 7 1 7 1 7 1 7 1	Plunkett Raysich Architects, LLP ✓ CHECK IF BRANCH OFFICE	1970 Main Street, Suite 201, Sarasota, FL, 34236	Architect	
b.				CHECK IF BRANCH OFFICE			
с.				CHECK IF BRANCH OFFICE			
d.				CHECK IF BRANCH OFFICE			
e.				CHECK IF BRANCH OFFICE			
f.				CHECK IF BRANCH OFFICE			
D.	OR	GA	NIZ	ATIONAL CHART OF PROPOSED TEA	M	✓ (Attached)	

prak

PROJECT TEAM



JOHN HOLZ AIA, NCARB, LEED AP B+C Partner In Charge

Total Experience: 31 years Years with PRA: 22 years

EDUCATION

REGISTRATION

Master of Architecture (UW - Milwaukee)

FL Architect (AR96377)

Bachelor of Science in Architectural Studies (UW - Milwaukee)

FL Interior Designer (ID6018)

AFFILIATIONS

Manatee Chamber of Commerce, Knights of Columbus Council 13341, Lakewood Ranch Business Alliance, Gulf Coast Builders Exchange (GCBX), National Council of Architectral Reg. Boards (NCARB), Manasota Black Chamber of Commerce

HIGHLIGHTED EXPERIENCE

- City of North Port Public Safety Building
- Cont. Services for School Board of Sarasota County
- Cont. Services for Manatee County School District
- Cont. Services for Tampa Bay Rays
- City of Madison Fire Station No. 11 and No. 12
- City of Beaver Dam Police Station
- Veterinary Surgery Center of Sarasota
- Our Lady of Angels Lakewood Ranch



JEDD HEAP AIA, LEED AP Project Manager, Associate

Total Experience: 24 years Years with PRA: 3 years

EDUCATION

REGISTRATION

Master of Architecture (University of South Florida) Bachelor of Architecture (University of Florida) FL Architect (AR95834)

AFFILIATIONS

Manatee County Planning Commission, 2018-2021, American Institute of Architects (AIA), Gulf Coast Builders Exchange (GCBX), Manasota Black Chamber of Commerce, Manatee Chamber of Commerce, Lakewood Ranch Business Alliance

HIGHLIGHTED EXPERIENCE

- City of North Port Public Safety Building
- Cont. Services for School Board of Sarasota County
- Cont. Services for Manatee County School District
- Gulf Coast Community Foundation Renovation
- Berlin Patten Ebling Attorneys at Law
- Humane Society of Sarasota County
- PGT Industries
- Bayside Pet Resort at Wellen Park





DEREK NEUMAN

AIA, NCARB Project Architect, Associate

Total Experience: 8 years Years with PRA: 6 years

EDUCATION REGISTRATION

Bachelor of Science in Architectural Studies (UW - Milwaukee) FL Architect (AR102346)

AFFILIATIONS

Young Leaders Alliance, Manatee Chamber of Commerce, American Institute of Architects (AIA), Lakewood Ranch Business Alliance, National Council of Architectural Reg. Boards (NCARB), Gulf Coast Builders Exchange (GCBX), Manasota Black Chamber of Commerce

HIGHLIGHTED EXPERIENCE

- City of North Port Public Safety Building
- City of North Port Building Services at Wellen Park
- Cont. Services for Tampa Bay Rays
- Cont. Services for Hardee County
- Cont. Services for Sarasota School District
- Our Lady of Angels Lakewood Ranch
- Veterinary Surgery Center of Sarasota
- Bergamot on 780 Apartment Community



SAMANTHA JOHNSON Assoc. AIA, LEED Green Associate Project Specialist

Total Experience: 8 years Years with PRA: 1 year

EDUCATION

Drafting and Design Technology (Suncoast Technical College)
Associate of Science, Construction Management (State College of Florida Manatee-Sarasota)

AFFILIATIONS

Young Leaders Alliance, Manatee Chamber of Commerce, Lakewood Ranch Business Alliance, Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange (GCBX)

HIGHLIGHTED EXPERIENCE

- Lake Erie College of Osteopathic Medicine (LECOM)
- Cont. Services for School Board of Sarasota County
- Cont. Services for Manatee County School District
- The Out-of-Door Academy Classroom Renovation
- Cont. Services for Tampa Bay Rays
- Lee Health Surfside Medical Office Building
- Catholic Diocese of Orlando
- SRQUS Creative Music Venue





KELSEY CLARK Interior Designer

Total Experience: 7 years Years with PRA: 1 year

EDUCATION

Bachelor of Science in Interior Design (Endicott College)


AFFILIATIONS

Lakewood Ranch Business Alliance, LWRBA Young Leaders Alliance, Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange (GCBX)

HIGHLIGHTED EXPERIENCE

- Berlin Patten Ebling Attorneys at Law
- Gulf Coast Community Foundation Renovation
- City of North Port Public Safety Building
- Lake Erie College of Osteopathic Medicine (LECOM)
- Humane Society of Sarasota County
- Peace Lutheran Church
- Lee Health Surfside Medical Office Building
- The Out-of-Door Academy
- Bayside Pet Resort at Wellen Park

ORGANIZATIONAL CHART





		(EY PERSONNEL P			RACT	
-10	<u> </u>	plete one Section E		son.)		\/F.A.D.Q. F.\/DEDIENIOF
12.	NAME	13. ROLE IN THIS CON	3. ROLE IN THIS CONTRACT			YEARS EXPERIENCE
Jol	nn Holz, AIA, NCARB, LEED AP BD+C	Partner in Charge	9	ľ	a. TOTAL 31	b. WITH CURRENT FIRM 22
15.	FIRM NAME AND LOCATION (City and State)	1				
PΙι	nkett Raysich Architects, LLP					
16.	EDUCATION (Degree and Specialization)		17. CURRENT PR	OFESSIONAL RE	GISTRATION	(State and Discipline)
Master of Architecture (University of Wisconsin-Milwaukee) Bachelor of Science in Architectural Studies (University of Wisconsin-Milwaukee) Florida Architect - AR96377 Florida Interior Designer - ID6018 Also licensed in MD, MI, MO, MS, NC, NY, OK, TX, and WI					C, NY, OK, TX, VA,	
Lal Co	18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) Lakewood Ranch Business Alliance (LWRBA) Board of Directors - Economic Development Chair, Knights of Columbus Council 13341, Sarasota Elks Lodge 2495, Manasota Black Chamber of Commerce, Gulf Coast Builders Exchange (GCBX), Manatee Chamber of Commerce					
		19. RELEVANT	PROJECTS			
	(1) TITLE AND LOCATION (City and State)				. ,	COMPLETED
				PROFESSIONA	L SERVICES (CONSTRUCTION (If applicable)
	City of North Port Public Safety Building (N	lorth Port, FL)		2020-2		2022
a.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND			_		rmed with current firm
	PRA was enlisted for architectural design services to create a new 24,288 sq ft public s structure houses fire rescue and police from east to west, joined at the center by a public an efficient layout, quality materials and sense of gravitas, the new public safety buildin forward.				entrance	plaza and lobby. With
	(1) TITLE AND LOCATION (City and State)					COMPLETED
				PROFESSIONA	L SERVICES (CONSTRUCTION (If applicable)
	Continuing Services for School Board of S	arasota, FL)	Ongoing	- 2025	Varies	
b.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ME&S Construction partnered with PRA as part of a design-build agreement on proconstruction cost. PRA is providing architectural design services for various project contract include a \$150,000 classroom renovation at Suncoast Polytechnical High repair at Venice Middle School (Venice, FL).			t on projects projects. The	up to \$4.5 e first two	projects under our
	(1) TITLE AND LOCATION (City and State)				` '	COMPLETED
				PROFESSIONA	L SERVICES (CONSTRUCTION (If applicable)
	Continuing Services for Manatee County S		denton, FL)	Ongoing		Varies
C.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee County S \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 so Rural Health clinic build-out.			e County Sch	nool Distric	
	(1) TITLE AND LOCATION (City and State)					COMPLETED
				PROFESSIONA	L SERVICES (CONSTRUCTION (If applicable)
	Continuing Services for Tampa Bay Rays ((Tampa, FL)		2013 - Or	ngoing	Varies
d.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND					rmed with current firm
ч.	PRA was recruited to provide architectural design services for a series of renoval Field. Renovations included space along the third base line, The Draft Room Sea and their center field fan location coined as "The Porch in Center Field".					
	(1) TITLE AND LOCATION (City and State)				(2) YEAR (COMPLETED
				PROFESSIONA	L SERVICES (CONSTRUCTION (If applicable)
	Continuing Services for Hardee County Sc		hula, FL)	Ongoi	ing	Varies
۵	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND					rmed with current firm
e.	PRA has been engaged to provide continu	ing services with H	ardee County	School Distri	ict for proje	ects under \$4.5 million.

	E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT					
		olete one Section E t		son.)		
12.	NAME	13. ROLE IN THIS CON	TRACT	-		YEARS EXPERIENCE
اما	dd Heap, AIA, LEED AP	 Senior Project Ma	nager		a. TOTAL	b. WITH CURRENT FIRM
	FIRM NAME AND LOCATION (City and State)	Joernor i Toject ivie	inagei		24	3
Plu	nkett Raysich Architects, LLP					
16.	EDUCATION (Degree and Specialization)		17. CURRENT PRO	OFESSIONAL RE	GISTRATION	(State and Discipline)
	ster of Architecture (University of South Flor chelor of Architecture (University of Florida)	ida)	Florida Archite	ect - AR9583	34	
Ma Bra	OTHER PROFESSIONAL QUALIFICATIONS (Publications, Or natee County Planning Commission, 2018-2 adenton, former Board of Directors, 2013, Ala ncoast, Past-President, American Institute of	21, City of Bradent A Florida Board of	on Afford. Hou Directors, 202	0, AIA Gulfo	oast, Past	-President, CSI
		19. RELEVANT I	PROJECTS			
	(1) TITLE AND LOCATION (City and State)				` '	COMPLETED
						CONSTRUCTION (If applicable)
	City of North Port Public Safety Building (No. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S			2020-2	-	2022
a.			04.000			rmed with current firm
	PRA was enlisted for architectural design se structure houses fire rescue and police from an efficient layout, quality materials and ser forward.	n east to west, join	ed at the cente	er by a public	entrance	plaza and lobby. With
	(1) TITLE AND LOCATION (City and State)					COMPLETED
				PROFESSIONA	L SERVICES (CONSTRUCTION (If applicable)
	Continuing Services for School Board of Sarasota County (Sarasota, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			Ongoing		Varies
b.	ME&S Construction partnered with PRA as construction cost. PRA is providing architection contract include a \$150,000 classroom renderepair at Venice Middle School (Venice, FL)	part of a design-b tural design servic ovation at Suncoas	es for various	t on projects projects. The	up to \$4.5 e first two	orojects under our
	(1) TITLE AND LOCATION (City and State)					COMPLETED
				PROFESSIONA	L SERVICES (CONSTRUCTION (If applicable)
	Continuing Services for Manatee County So		lenton, FL)	Ongoing		Varies
C.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee \$4.5 million in 2022. PRA was contracted to demolish and prepare an existin Rural Health clinic build-out.			e County Scl	nool Distric	
	(1) TITLE AND LOCATION (City and State)				٠,	COMPLETED
				PROFESSIONA	L SERVICES (CONSTRUCTION (If applicable)
	Gulf Coast Community Foundation Renovation	tion (Venice, FL)		2020-2	022	2022
d.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA was enlisted to provide architectural design services for a 4,600 sq ft rer along State Street. The building's interior was completely demolished to meet in a transformed office; new storefront opening on the west facade, board roo lounge, and a beautifully finished and inviting welcome area.			enovation on et the client's	an existin programn	natic desires, resulting
	(1) TITLE AND LOCATION (City and State)					COMPLETED
				PROFESSIONA	L SERVICES	CONSTRUCTION (If applicable)
	Berlin Patten Ebling Attorneys at Law (St. P			2018 - pi		Varies
e.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S		n Dotton O FL			rmed with current firm
e.	Since 2018, PRA has worked continuously Sarasota, Venice, Lakewood Ranch, and Significant Proposition, and building their	t. Petersburg Flori	da offices. The			



	E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT (Complete one Section E for each key person.)						
12.	NAME	13. ROLE IN THIS CON			14.	YEARS EXPE	RIENCE
					a. TOTAL	b. WITH CI	JRRENT FIRM
	rek Neuman, AIA, NCARB	Project Architect			8		6
	FIRM NAME AND LOCATION (City and State)						
	unkett Raysich Architects, LLP		Les ouppeur pp	25500101111 51	EQUATE A TION		
	EDUCATION (Degree and Specialization)		17. CURRENT PRO			(State and Dis	cipiine)
	chelor of Bachelor of Science in Architectura niversity of Wisconsin-Milwaukee)	a Studies	Florida Archite Wisconsin Arc	_			
An Ma	18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) American Institute of Architects (AIA), Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (YLA), National Council of Architectural Reg. Boards (NCARB)						
·	,	19. RELEVANT	PROJECTS				
	(1) TITLE AND LOCATION (City and State)				(2) YEAR	COMPLETED	
				PROFESSIONA	AL SERVICES	CONSTRUCTION	ON (If applicable)
	City of North Port Public Safety Building (No			2020-2			022
a.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA was enlisted for architectural design services to create a new 24,288 sq ft public safety building. It's campus-like structure houses fire rescue and police from east to west, joined at the center by a public entrance plaza and lobby. With an efficient layout, quality materials and sense of gravitas, the new public safety building honors history while looking forward.					npus-like Iobby. With	
	(1) TITLE AND LOCATION (City and State)				(2) YEAR	COMPLETED	
				PROFESSIONA	AL SERVICES	CONSTRUCTION	ON (If applicable)
	City of North Port Building Services at Wellen Park (North Port, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			2022 - 0	ngoing	Т	BD
b.	PRA has been engaged by the Matthews Development group to design the new North Wellen Park. In addition the +/- 10,000 sq ft building, this new facility will house other ci			new North F	Port Buildin		building in
	Wellen Park residents. (1) TITLE AND LOCATION (City and State)				(2) YEAR	COMPLETED	
				PROFESSIONA	` '		ON (If applicable)
	Continuing Services for Tampa Bay Rays (7	Гаmpa, FL)		Ongoing	- 2025	Va	aries
C.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND S	SPECIFIC ROLE		✓ Check if	project perfo	rmed with cu	rrent firm
C.	PRA was recruited to provide architectural design services for a series of renovations to Field. Renovations included space along the third base line, The Draft Room Season T and their center field fan location coined as "The Porch in Center Field".						
	(1) TITLE AND LOCATION (City and State)				٠,,	COMPLETED	
				PROFESSIONA	AL SERVICES	CONSTRUCTION	ON (If applicable)
	Continuing Services for Lee Memorial Healt		ers, FL)	2022 - 0	0 0		BD
d.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPRA has been engaged to provide continuing Three projects have been contracted include for Lee Health Corporate Offices in Cape Contracted the contracted included the contracted the contr	ng services with Lo ing interior renova	ee Memorial Ho tions to two ou	ealth Syster	n for proje	ormed with cu cts under \$ conceptual	4 million.
	(1) TITLE AND LOCATION (City and State)				(2) YEAR	COMPLETED	
				PROFESSIONA	AL SERVICES	CONSTRUCTION	ON (If applicable)
	Continuing Services for School Board of Sa		arasota, FL)	Ongoing			aries
e.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SIME&S Construction partnered with PRA as construction cost. PRA is providing architector contract include a \$150,000 classroom repair at Venice Middle School (Venice, FL)	part of a design-b tural design servic ovation at Suncoas	ces for various	on projects or on projects	up to \$4.5 e first two	projects ur	total ider our



	E. RESUMES OF KEY PERSONNEL PROPOSED FOR (Complete one Section E for each key personnel)		•	
12.	NAME 13. ROLE IN THIS CONTRACT		14	YEARS EXPERIENCE
		a. TOTA		b. WITH CURRENT FIRM
	elsey Clark Interior Designer		7	1
	FIRM NAME AND LOCATION (City and State)			
Plι	unkett Raysich Architects, LLP			
16.	EDUCATION (Degree and Specialization) 17. CURRENT PRO	OFESSIONAL REGISTR	RATION	(State and Discipline)
Ва	achelor of Science in Interior Design (Endicott College)			
	OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)			
	kewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce	e, Manasota Blacl	k Cha	mber of Commerce,
ΥO	oung Leaders Alliance (YLA)			
	19. RELEVANT PROJECTS			
	(1) TITLE AND LOCATION (City and State)	(2)	YEAR (COMPLETED
				CONSTRUCTION (If applicable)
	City of North Port Public Safety Building (North Port, FL)	2020-2021		2022
_	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	✓ Check if project	t perfo	rmed with current firm
a.	PRA was enlisted for architectural design services to create a new 24,288 so			
	structure houses fire rescue and police from east to west, joined at the center	er by a public entr	ance	plaza and lobby. With
	an efficient layout, quality materials and sense of gravitas, the new public sa	fety building hond	ors his	story while looking
	forward.			
	(1) TITLE AND LOCATION (City and State)			COMPLETED
		PROFESSIONAL SERV	/ICES	CONSTRUCTION (If applicable)
	Gulf Coast Community Foundation Renovation (Venice, FL)	2020-2022		2022
b.	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			rmed with current firm
	PRA was enlisted to provide architectural design services for a 4,600 sq ft re			
	along State Street. The building's interior was completely demolished to mee			
	in a transformed office; new storefront opening on the west facade, board rollounge, and a beautifully finished and inviting welcome area.	om, two divisible	COMM	nunity rooms, a
	(1) TITLE AND LOCATION (City and State)	(2)	YEAR (COMPLETED
		PROFESSIONAL SERV	/ICES	CONSTRUCTION (If applicable)
	Berlin Patten Ebling Attorneys at Law (St. Petersburg, FL)	2018 - present		Varies
_	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE		t perfo	rmed with current firm
C.	Since 2018, PRA has worked continuously with law firm, Berlin, Patton & Eb	ling, to renovate r	multip	le projects in their
	Sarasota, Venice, Lakewood Ranch, and St. Petersburg Florida offices. The	projects range fro	om a	few office build-outs to
	entire building renovation, and building their brand across the region.			
	(1) TITLE AND LOCATION (City and State)	(0)	VEAD (OMPLETED
	(1) TITLE AND LOCATION (City and State)			COMPLETED
	Lake Erie College of Osteopathic Medicine (LECOM) Expansion	PROFESSIONAL SERV		CONSTRUCTION (If applicable)
	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL)	PROFESSIONAL SERV	/ICES (CONSTRUCTION (If applicable) TBD
d.	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	PROFESSIONAL SERV Ongoing Check if project	/ICES	CONSTRUCTION (If applicable) TBD rmed with current firm
d.	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	PROFESSIONAL SERV Ongoing Check if project ervices for the des	t perfo	TBD med with current firm & construction of an
d.	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA is currently providing architectural design & engineering coordination se	Ongoing Check if project ervices for the desolor of Dentistry's S	t perforsign &	TBD THE TIME
d.	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA is currently providing architectural design & engineering coordination se expansion of the Lake Erie College of Osteopathic Medicine (LECOM) School approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinately equipment provider.	Ongoing Check if project ervices for the desolor of Dentistry's S	t perforsign &	TBD THE TIME
d.	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA is currently providing architectural design & engineering coordination se expansion of the Lake Erie College of Osteopathic Medicine (LECOM) School approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinately	Ongoing Check if project ervices for the desolor of Dentistry's Snating with the cli	t perfor sign & Simula ent, f	TBD THE TIME
d.	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA is currently providing architectural design & engineering coordination se expansion of the Lake Erie College of Osteopathic Medicine (LECOM) Scholapproximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinately equipment provider. (1) TITLE AND LOCATION (City and State)	Ongoing Check if project ervices for the desol of Dentistry's Snating with the cli	t performsign & Simulation of the Sign & Simulation of the Sign &	TBD THEN THEN THEN THEN THEN THEN THEN THEN
d.	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA is currently providing architectural design & engineering coordination se expansion of the Lake Erie College of Osteopathic Medicine (LECOM) Scholapproximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinately equipment provider. (1) TITLE AND LOCATION (City and State) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL)	PROFESSIONAL SERV Ongoing Check if project ervices for the desol of Dentistry's S nating with the cli (2) PROFESSIONAL SERV Ongoing	t performance to the performance	TBD
	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA is currently providing architectural design & engineering coordination se expansion of the Lake Erie College of Osteopathic Medicine (LECOM) Scholapproximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinated equipment provider. (1) TITLE AND LOCATION (City and State) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	PROFESSIONAL SERV Ongoing Check if project ervices for the desol of Dentistry's S nating with the cli (2) PROFESSIONAL SERV Ongoing Check if project	t performance to the performance	TBD Tmed with current firm Construction of an antion Lab from turniture provider, and COMPLETED CONSTRUCTION (If applicable) TBD Tmed with current firm
d.	Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA is currently providing architectural design & engineering coordination se expansion of the Lake Erie College of Osteopathic Medicine (LECOM) Schoolapproximately 1800 sq ft to approximately 2700 sq ft. Scope includes coording dental equipment provider. (1) TITLE AND LOCATION (City and State) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	Ongoing Check if projectervices for the desol of Dentistry's Snating with the clipped Professional Services (2) PROFESSIONAL SERVICES Ongoing Check if projected new modern edital	t performance of the performance	TBD TBD TME TRO TRO TRO TRO TRO TRO TRO TR



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT (Complete one Section & For each key person) 12. NAME 13. ROLE IN THIS CONTRACT 13. ROLE IN CONTRACT 14. TYPEARS EMPERIENCE 15. FIRM NAME AND LOCATION (Cly sex Stee) Plunkett Raysich Architects, LLP 15. FIRM NAME AND LOCATION (Cly sex Stee) Plunkett Raysich Architects, LLP 16. EUCATION (Cyge sex and specialists) Drafting and Design Technology (Suncoast Technical College) Associate of Science, Construction Management (State College) Plot of Profita Manatee-Sarasota) 19. OTHER PROFESSIONAL QUALIFICATIONs (Publicators, Operations, Treining, Awards, etc.) Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS 19. RELEVANT PROJECTS 19. RELEVANT PROJECTS 19. RELEVANT PROJECTS 10. THE AND LOCATION (City and Stee) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) PROFESSIONAL SERVICES DOSTRUCTION (if applicable) (Lakewood Ranch, FL) PRA is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sqt it approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and Stee) Continuing Services for School Board of Sarasota County (Sarasota, FL) (1) TITLE AND LOCATION (City and Stee) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) (3) TITLE AND LOCATION (City and Stee) (4) YEAR COMPLETED		E DECUMES OF KEY DEDOONNEL DE	202052 502	TIUG CONT	DAOT			
12. NAME								
Samantha Johnson, Assoc. AIA Project Specialist If. Firsh NAME AND LOCATION (city and State) Plunkett Raysich Architects, LLP If. EDUCATION (Pegres and Specialistor) Plunkett Raysich Architects, LLP If. EDUCATION (Pegres and Specialistor) Drafting and Design Technology (Suncoast Technical College) Assoc. AIA Ass	12.	· · · · · · · · · · · · · · · · · · ·			14	YEARS EXPERIENCE		
11s. Firth NAME AND LOCATION (City and State) Plunkett Raysich Architects, LLP 10. EDUCATION (Regives and Specialization) Drafting and Design Technology (Suncoast Technical College) Associated Science, Construction Management (State College) of Florida Manatee-Sarasota) 11s. OTHER PROFESSIONAL DUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (LWRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (YLA) 11s. OTHER PROFESSIONAL GUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) PRA is currently providing architectural design & engineering coordinating with the client, furnity provider, and dental equipment provider. (1) TITLE AND LOCATION (Planting) and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION of apprication of an expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furnity provider, and dental equipment provider. (1) TITLE AND LOCATION (Planting) and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION of apprication of a paproximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furnity provider, and dental equipment provider. (3) TITLE AND LOCATION (Planting) and State) (4) TITLE AND LOCATION (Planting) and State) (5) Title AND LOCATION (Planting) and State) (6) Title AND LOCATION (Planting) and State) (7) Title AND LOCATION (Plantin				-				
Plunkett Raysich Architects, LLP 10. EDUCATION (Degree and Specialization) 17. CURRENT PROFESSIONAL REGISTRATION (State and Discipline) 18. OTHER PROFESSIONAL QUALFICATIONS (Publications, Organizations, Training, Javards, set.) 18. OTHER PROFESSIONAL QUALFICATIONS (Publications, Organizations, Training, Javards, set.) 18. OTHER PROFESSIONAL QUALFICATIONS (Publications, Organizations, Training, Javards, set.) 18. OTHER PROFESSIONAL QUALFICATIONS (Publications, Organizations, Training, Javards, set.) 18. OTHER PROFESSIONAL QUALFICATIONS (Publications, Organizations, Training, Javards, set.) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) 19. RELEVANT PROJECTS (1) SIRRIE POSSIONAL SERVICES CONSTRUCTION (If applicable) Organization services for the design & construction of an expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) 20. PROFESSIONAL SERVICES (CONSTRUCTION (If applicable) Organization of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) Continuing Services for School Board of Sarasota County (Sarasota, FL) 10) BRIEF DESCRIPTION (Rief scope, size, cost, etc.) AND SPECIFIC ROLE PROFESSIONAL SERVICES (CONSTRUCTION (If applicable) Organization and Survices for Manatee County School District (Bradenton, FL) 10) BRIEF DESCRIPTION (Rief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide confiniting services with MCSD (Manatee County School District) for projects under \$	Sa	mantha Johnson, Assoc. AIA Project Specialist			8	1		
16. EDICATION (Pegree and Specialization) Drafting and Design Technology (Suncoast Technical College) Associate of Science, Construction Management (State College of Florida Manatee-Sarasota) 18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Amards, etc.) Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) 19. RELEVANT PROJECTS (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) (Lakewood Ranch, FL) (3) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (1) TITLE AND LOCATION (City and State) (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) (Continuing Services for School Board of Sarasota County (Sarasota, FL) (3) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (3) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (3) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (4) SPECIFIC ROLE (5) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (6) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (7) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (8) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (9) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) (3) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (4) TITLE AND LOCATION (City and State) (5) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (6) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPECIFIC ROLE (7) TITLE AND LOCATION (City and State) (8) SRREF DESCRIPTION (Roler scope, size, cost. etc.) AND SPE	15.	FIRM NAME AND LOCATION (City and State)		1		'		
Drafting and Design Technology (Suncoast Technical College) Associate of Science, Construction Management (State College) of Florida Manatee-Sarasota) 18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (Dry and State) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (10) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (10) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (11) TITLE AND LOCATION (Dry and State) (12) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) (13) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (14) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (15) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (16) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (17) TITLE AND LOCATION (Dry and State) (17) TITLE AND LOCATION (Dry and State) (18) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (19) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (19) SIRRIE POSSIONAL SERVICES (CONSTRUCTION (If applicable)) (19) TITLE AND LOCATION (Dry and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) (19) SIRRIE POSSIONITION (Dry and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) (19) SIRRIE POSSIONITION (Dry and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) (19) SIRRIE POSSIONITION (Dry and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) (19) SIRRIE POSSIONITION (Dry and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) (19) SIRRIE POSSIONITION (Dry and State) (19) SIRRIE POSSIONITION (Dry and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONS	PΙι	ınkett Raysich Architects, LLP						
Associate of Science, Construction Management (State College of Florida Manatee-Sarasota) 18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (Parel State) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, EL) (1) DIRRIF DESCRIPTION (Riner scope, size, cost, etc) AND SPECIFIC ROLE PRAI is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation (Provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (# applicable) Ongoing 2025 (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (# applicable) Ongoing 2025 (3) BRIEF DESCRIPTION (Riner scope, size, cost, etc) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Riner scope, size, cost, etc) AND SPECIFIC ROLE (4) TITLE AND LOCATION (City and State) (5) Ongoing 2025 (6) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (# applicable) Ongoing 2025 (7) Check if project performed with current firm PRA has been engaged to provide continuing services with MCSD (Manatee County School District (Provider School) Vertice, FL) (8) SRRIEF DESCRIPTION (Riner scope, size, cost, etc) AND SPECIFIC ROLE (9) SRRIEF DESCRIPTION (Riner scope, size, cost, etc) AND SPECIFIC R	16.	EDUCATION (Degree and Specialization)	17. CURRENT PR	OFESSIONAL RE	EGISTRATION	(State and Discipline)		
Associate of Science, Construction Management (State College of Florida Manatee-Sarasota) 18. OTHER PROFESSIONAL QUALIFICATIONS (Audications, Organizations, Training, Awards, etc.) Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) Lake Eric College of Ostopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Bolf acque, size, cost, etc.) AND SPECIFIC ROLE (1) TITLE AND LOCATION (City and State) PRA is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Eric College of Ostopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client unriture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) Continuing Services for School Board of Sarasota County (Sarasota, FL) (3) BRIEF DESCRIPTION (Bild acque, size, cost, etc.) AND SPECIFIC ROLE (2) YEAR COMPLETED FROFESSIONAL SERVICES (CONSTRUCTION (IT applicable)) (3) BRIEF DESCRIPTION (Bild acque, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Bild acque, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Bild acque, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Bild acque, size, cost, etc.) AND SPECIFIC ROLE (4) TITLE AND LOCATION (City and State) (2) Check if project performed with current firm PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under our contract into the description (Bild scipe, size, cost, etc.) AND SPECIFIC ROLE (1) TITLE AND LOCATION (City and State) (2) Check if project performed with current firm PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center,	Dra	afting and Design Technology (Suncoast Technical College)	Assoc. AIA					
15. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.) Lakewood Ranch Business Alliance (LVRBA), Manatee Chamber of Commerce, Manasota Black Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (1) SIRREF DESCRIPTION (River scope, size, cost. etc.) AND SPECIFIC ROLE PRA is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION) (rif applicable) Continuing Services for School Board of Sarasota County (Sarasota, FL) (3) SRIEF DESCRIPTION (Finef scope, size, cost. etc.) AND SPECIFIC ROLE (3) SRIEF DESCRIPTION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION) (rif applicable) (3) SRIEF DESCRIPTION (City and State) (4) YEAR COMPLETED (5) Check if project performed with current firm ME&S Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost, PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150, 000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (rif applicable)) (2) Check if project performed with current firm PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish	As	sociate of Science, Construction Management (State College	LEED Green	Associate				
Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (1) All Remains of the Cake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (1) All Remains of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) MEAS Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable) on projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) Continuing Services for Manatee County School District (Bradenton, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) Continuing Services for Manatee County School District (Bradenton, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) (3) BRIEF DESCRIPTION (First scope, size, cost. etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (First scope, size, cost. etc.) AND SPECIFIC ROLE (4) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) (5) Title AND LOCATION (City and State) (6) Title AND LOCATION (City and State) (7) Title AND LOCATION (City and State	of l	Florida Manatee-Sarasota)						
Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (1) All Remains of the Cake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (1) All Remains of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) MEAS Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable) on projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) Continuing Services for Manatee County School District (Bradenton, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) Continuing Services for Manatee County School District (Bradenton, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) (3) BRIEF DESCRIPTION (First scope, size, cost. etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (First scope, size, cost. etc.) AND SPECIFIC ROLE (4) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) (5) Title AND LOCATION (City and State) (6) Title AND LOCATION (City and State) (7) Title AND LOCATION (City and State								
Lakewood Ranch Business Alliance (LWRBA), Manatee Chamber of Commerce, Young Leaders Alliance (YLA) 19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (1) All Remains of the Cake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (1) All Remains of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) MEAS Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable) on projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) Continuing Services for Manatee County School District (Bradenton, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) Continuing Services for Manatee County School District (Bradenton, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) (3) BRIEF DESCRIPTION (First scope, size, cost. etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (First scope, size, cost. etc.) AND SPECIFIC ROLE (4) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) (5) Title AND LOCATION (City and State) (6) Title AND LOCATION (City and State) (7) Title AND LOCATION (City and State		OTHER PROFESSIONAL CHARGE STONE OF A STATE OF THE STATE O						
19. RELEVANT PROJECTS (i) TITLE AND LOCATION (City and State) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (a) SIRRIE DESCRIPTION (Einst scope, size, cost, etc.) AND SPECIFIC ROLE (A) Continuing Services for Manatee County School District (Bradenton, FL) (b) Continuing Services for Manatee County School District (Bradenton, FL) (c) The Continuing Services for Manatee County School District (Bradenton, FL) (d) TITLE AND LOCATION (Eity and State) (e) PROFESSIONAL SERVICES (CONSTRUCTION (if applicable) on a purposition of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (i) TITLE AND LOCATION (City and State) (c) Tonituing Services for School Board of Sarasota County (Sarasota, FL) (d) Title AND LOCATION (Find scope, size, cost, etc.) AND SPECIFIC ROLE (e) Continuing Services for School Board of Sarasota County (Sarasota, FL) (e) The Continuing Services for School Board of Sarasota County (Sarasota, FL) (f) Title AND LOCATION (Find scope, size, cost, etc.) AND SPECIFIC ROLE (g) SPECIFIC ROLE (g) YEAR COMPLETED (h) The County School (Venice, FL). (g) YEAR COMPLETED (g) Check if project performed with current firm because the provide construction on the provide construction of the provide continuing services with MCSD (Manatee County School District) for projects under S4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED (3) SRIEF DESCRIPTION (Find scope, size, cost, etc.) AND SPECIFIC ROLE (g) YEAR COMPLETED (h) The County School District (Bradenton, FL) (g) The County School District) for projects under S4.5 million in 2022. PRA was scoped to reconfigure the schools existing media center into new modern educ				n Managata	Plack Cha	ambor of Commoros		
19. RELEVANT PROJECTS (1) TITLE AND LOCATION (City and State) Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (a) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (b) RAL is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (iff applicable)) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) TITLE AND LOCATION (City and State) (5) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (6) SRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) TITLE AND LOCATION (City and State) (8) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (iff applicable)) (9) Check if project performed with current firm ME&S Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (iff applicable)) (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (iff applicable)) (3) SRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) TITLE AND LOCATION (City and State) (5) SRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (6) SRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if			or Commerce	e, Manasola	DIACK CITA	amber of Commerce,		
(2) YEAR COMPLETED Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (a) SBRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE FROFESSIONAL SERVICES CONSTRUCTION (if applicable)	10	ung Leaders Amarice (TLA)						
(2) YEAR COMPLETED Lake Eric College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) (a) SBRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE FROFESSIONAL SERVICES CONSTRUCTION (if applicable)		19. RELEVANT I	PROJECTS					
(Lakewood Ranch, FL) (Deposing TBD) (Askewood Ranch, FL) (Deposite performed with current firm PRA is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) Continuing Services for School Board of Sarasota County (Sarasota, FL) (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC ROLE (Displies Description (Binef scope, size, cost, etc.) AND SPECIFIC RO					(2) YEAR (COMPLETED		
Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) PRA is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Erie College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for School Board of Sarasota County (Sarasota, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) Check if project performed with current firm Description (Cyle) and State) (5) Continuing Services for Manatee County School District (Bradenton, FL) (6) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if project performed with current firm PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under sq. 4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) PROFESSIONAL SERVICES (CONSTRUCTION (If applicable)) (5) SPECIFIC PROFESSIONAL SERVICES (CONSTRUCTIO		Lake Erie College of Osteopathic Medicine (LECOM) Expansi	on	PROFESSIONA	L SERVICES	CONSTRUCTION (If applicable)		
PRA is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Eric College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (<i>City and State</i>) Continuing Services for School Board of Sarasota County (Sarasota, FL) BIRIEF DESCRIPTION (<i>Binef scope, size, ost, etc.</i>) AND SPECIFIC ROLE ME&S Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (<i>City and State</i>) Continuing Services for Manatee County School District (Bradenton, FL) Ongoing - 2025 Varies (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (<i>If applicable</i>) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (<i>Binef scope, size, cost, etc.</i>) AND SPECIFIC ROLE PROFESSIONAL SERVICES (CONSTRUCTION (<i>If applicable</i>) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (<i>Binef scope, size, cost, etc.</i>) AND SPECIFIC ROLE PROFESSIONAL SERVICES (CONSTRUCTION (<i>If applicable</i>) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (<i>Binef scope, size, cost, etc.</i>) AND SPECIFIC ROLE PROFESSIONAL SERVICES (CONSTRUCTION (<i>If applicable</i>) Ongoing - 2025 Varies (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (<i>If applicable</i>) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (<i>Binef scope, size, cost, etc.</i>) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (<i>Binef scope, size, cost, etc.</i>) AND SPECIFIC ROLE (4) TITLE AND LOCATION (<i>City and State</i>) (5) SHEEF DESCRIPTION (<i>Binef scope, size, cost, etc.</i>) AND SPECIFIC ROLE (6) SHEEF DESCRI		(Lakewood Ranch, FL)		Ongo	ing	TBD		
PRA is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Erie College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) Continuing Services for School Board of Sarasota County (Sarasota, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) TITLE AND LOCATION (City and State) (5) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoing - 2025 Varies (6) TITLE AND LOCATION (City and State) (7) THE AND LOCATION (City and State) (8) THE DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (9) THE AND LOCATION (City and State) (1) TITLE AND LOCATION (City and State) (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if project performed with current firm PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) PROFESSIONAL SERVICES CONSTRUCTION (If applicable) PROFESSIONAL SERVICES	2	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE		✓ Check if	project perfo	rmed with current firm		
approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider. (1) TITLE AND LOCATION (City and State) Continuing Services for School Board of Sarasota County (Sarasota, FL) (3) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (4) TITLE AND LOCATION (City and State) (5) Continuing Services for Manatee County School District (Bradenton, FL) (6) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if project performed with current firm PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) (1) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) (8) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (9) Check if project performed with current firm PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) (3) BRIEF DESCRIPTION (Bitel scope, size, cost, etc.) AND SPECIFIC ROLE (6) Check if proj	a.	PRA is currently providing architectural design & engineering	coordination s	ervices for th	ne design 8	& construction of an		
dental equipment provider. (1) TITLE AND LOCATION (City and State) Continuing Services for School Board of Sarasota County (Sarasota, FL) M&S Construction (Bird scope, size, cost, etc.) AND SPECIFIC ROLE M&S Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (I'l applicable) (3) BRIEF DESCRIPTION (Bird scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (I'l applicable) Ongoing 2025 Varies (2) Year Completed PROFESSIONAL SERVICES CONSTRUCTION (I'l applicable) Ongoing 10 TBD (3) BRIEF DESCRIPTION (Bird scope, size, cost, etc.) AND SPECIFIC ROLE (4) PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (3) BRIEF DESCRIPTION (Bird scope, size, cost, etc.) AND SPECIFIC ROLE (4) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (I'l applicable) Ongoing 17 TBD (5) Check if project performed with current firm PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.								
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) Ongoing - 2025 (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) Construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (5) TITLE AND LOCATION (City and State) (6) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if project performed with current firm PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) (6) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if project performed with current firm PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4.1 million.			ncludes coordi	nating with t	he client, f	urniture provider, and		
Continuing Services for School Board of Sarasota County (Sarasota, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (5) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (6) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Continuing Services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Manatee County School District (Bradenton, FL) (6) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if project performed with current firm PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (4) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) PROFESSIONAL SERVICES CONSTRUCTION (If applicable) (5) BRIEF DESCRIPTION (Brief scope, size, cos				1				
Continuing Services for School Board of Sarasota County (Sarasota, FL) Description (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Wheek if project performed with current firm M&S Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) Continuing Services for Manatee County School District (Bradenton, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoing - 2025 Varies (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing - 2025 Ongoing - 2025 Ongoing - 2025 Ongoing - 2025 Varies (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoin		(1) TITLE AND LOCATION (City and State)		PROFESSIONA				
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm ME&S Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES (CONSTRUCTION (if applicable)) Continuing Services for Manatee County School District (Bradenton, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD Continuing Services (Construction (if applicable) PROFESSIONAL SERVICES (Construction (if applic		Continuing Convices for Cohool Board of Corports County (Co	recete ELV					
ME&S Construction partnered with PRA as part of a design-build agreement on projects up to \$4.5 million in total construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) Continuing Services for Manatee County School District (Bradenton, FL) Ongoing - 2025 Varies (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) TITLE AND LOCATION (City and State) (5) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD Ongoing TBD PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD PROFESSIONAL SERVICES CONSTRUCTION (I		(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLF	irasola, FL)					
construction cost. PRA is providing architectural design services for various projects. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Manatee County School District (Bradenton, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (4) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) TBD (5) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (6) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if project performed with current firm PROFESSIONAL SERVICES CONSTRUCTION (If applicable) TBD (6) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE (7) Check if project performed with current firm PROFESSIONAL SERVICES CONSTRUCTION (If applicable) TBD	b.		uild agroomon					
contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School (Sarasota, FL) and hurricane repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) PROFESSIONAL SERVICES CONSTRUCTI		construction cost. PRA is providing architectural design service	es for various	projects The	up to \$4.5 e first two	projects under our		
repair at Venice Middle School (Venice, FL). (1) TITLE AND LOCATION (City and State) Continuing Services for Manatee County School District (Bradenton, FL) Continuing Services for Manatee County School District (Bradenton, FL) Continuing Services for Manatee County School District (Bradenton, FL) Ongoing - 2025 Varies (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Ries scope, size, cost, etc.) AND SPECIFIC ROLE (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Ries scope, size, cost, etc.) AND SPECIFIC ROLE (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PROFESSIONAL SERVICES CONSTRUCTION (If applicable)		contract include a \$150,000 classroom renovation at Suncoas	st Polytechnica	l High School	ol (Sarasot	ta, FL) and hurricane		
Continuing Services for Manatee County School District (Bradenton, FL) Continuing Services for Manatee County School District (Bradenton, FL) Continuing Services for Manatee County School District (Bradenton, FL) Continuing Services for Manatee County School District) Continuing Services for Manatee County School District) PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.			,	Ü	`	,		
Continuing Services for Manatee County School District (Bradenton, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.		(1) TITLE AND LOCATION (City and State)			(2) YEAR (COMPLETED		
C. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD (3) BRIEF DESCRIPTION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.				PROFESSIONA	L SERVICES	CONSTRUCTION (If applicable)		
PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.			lenton, FL)	Ongoing	- 2025	Varies		
PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.	C.							
Rural Health clinic build-out. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.	-							
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (if applicable) PROFESSIONAL SERVICES CONSTRUCTION (if applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.			pare an existir	ng 8,000 sq 1	tt classroo	m building for a new		
The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.		Rurai Health Clinic build-out.						
The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.	_	(1) TITLE AND LOCATION (City and State)		i	(2) YEAR (COMPLETED		
The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) Ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.		(,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		PROFESSIONA	. ,			
PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.		 The Out-of-Door Academy Classroom Renovation (Lakewood	I Ranch FI)	_				
PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.		(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	rranon, r Ej		•			
space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education. (1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.	a.	PRA has been engaged to reconfigure the schools existing m	edia center int					
(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.								
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.		expand their education.						
PROFESSIONAL SERVICES CONSTRUCTION (If applicable) Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.								
Continuing Services for Lee Memorial Health System (Ft. Myers, FL) 2022 - ongoing TBD (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.		(1) TITLE AND LOCATION (City and State)						
e. (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm			=. \					
PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million.			ers, FL)					
	e.							
Trainee araierts have been compacted including injenot tenovalions in two offinations clinics and a conceptual shace bian								
for Lee Health Corporate Offices in Cape Coral.			110115 to two 00	ııpalı c ııı Ciifii	os anu a C	onceptual space plan		

RELEVANT FLORIDA EXPERIENCE

Below details our highlighted, relevant Florida experience.

Lemon Bay Apartments of Englewood, Englewood, FL

The Waterfront Apartments on Hatchett Creek, Venice, FL

Gulfcoast Eye Center

Haines City Florida MedePlex Neuroscience Institute

Hardee County Schools High School Tennis Court Facility

HarborChase of Venice Facility Assessment

Hernando Desoto Historical Society

Heritage Harbour Golf & Eatery

Humane Society of Sarasota County

IntegraClick

2nd Floor North Renovation Accounting 2nd Floor Renovation

Legacy Golf Club Renovation

New Roc Management Northern Trust Building

Peace Lutheran Church

Pero Family Farms Corporate Lobby & Executive Offices

Risen Savior Lutheran Church Sanctuary

Emergency Department Expansion Centergate Offices Hillview Offices

St. Paul's Evangelical Lutheran Church

SRQUS Music Venue

Tampa Bay Rays Tropicana Field

Leftfield Ledge

Budweiser Porch

Outfielder Bar and Restaurant

Ballpark & Rec Entertainment Area

Food Hall Design

Front Office Renovation

Gate 4 & 5 Renovations

Home Plate Club

Suite Concourse Renovation

Marketing & Creative Services Offices

Outfielder Bar Renovation

Player Development Lab

Season Ticket Holder Club Renovation

Security Command Center

Suite Level Lounge

MacDilville Loge Seating

Veterinary Surgery Center of Sarasota

University of South Florida Sarasota-Manatee Student Center and Residence Hall

Sarasota Memorial Health System









(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State)

22. YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

Continuing Services for School Board of Sarasota County (Sarasota, FL)

Ongoing - 2025

Varies

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Sarasota County Schools	Jane Dreger	(941) 927-9000 x 69024

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

PRA as part of a design-build agreement with ME&S Construction of Sarasota for a three year renewable term from 2022-2025 on projects up to \$4.5 million in total construction cost. Our project scopes include building renovations and smaller new-builds on any of the elementary through high school campuses in the county. Each project must typically be designed, permitted, and constructed to avoid any conflicts while school is in session or where students and educators are actively using facilities. Our entire staff has been vetted and security screened by the District and its internal police department to become Florida Public Schools Contractors. We must meet strict requirements for drawing standards, building standards, and project delivery with our full team of mechanical, electrical, plumbing, fire protection and structural engineers, all of which are assigned to the same design-build agreement. The first two projects under our contract include a \$150,000 classroom renovation at Suncoast Polytechnical High School in Sarasota and hurricane repair at Venice Middle School (Venice, FL).

	25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT					
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
a.	Plunkett Raysich Architects, LLP	Sarasota, FL	Architect			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
b.						
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
C.						
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
d.						
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
е.						
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
f.						



(Present as many projects as requested by the agency, or 10 projects, if not specified.

Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

2

21. TITLE AND LOCATION (City and State)	22. YEAR COMPLETED		
	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)	
City of North Port Public Safety Building	2020-2021	2022	

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Wellen Park Development	Scott Titus	(941) 240-8152

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Fostering a sense of community and civic pride in the thriving West Villages, the new City of North Port Safety Building anchors the gateway to Downtown Wellen. The campus-like structure houses fire rescue and police from east to west, joined at the center by a public entrance plaza and lobby. Its footprint captures qualities of permanence and lightness, with a planar composition of brick, stucco, and glass. Whimsical abstractions of pike poles, essential in firefighting, carry prominent roof elements. Stretching 24,000 square feet along Tamiami Trail where it meets Preto Boulevard, the building's corner features bright red fire house doors. Here, a 1946 Seagrave fire truck is housed within a glassy display room, evoking the rich history of North Port Fire Rescue and glowing at night like a lantern for the community.

Facing east along Preto Boulevard, the new Station 86 provides offices, sleeping quarters and support space for the City of North Port and Sarasota County in this shared facility. A stair tower for rappelling, ladder, hose training, and other simulated conditions affords personnel on-site practice adjacent to a four bay, double-deep apparatus room. At nearly 6,000 square feet, the sun-lit bays ready the rescue vehicles and fire trucks with bright red metal and glass doors, their names boldly announced above. Just beyond the apparatus room, the entrance drive brings the public to the south-facing main entrance, where the full expanse of the campus can be experienced. Visible from left to right are the rescue helipad, a 1,600 square foot police garage for support equipment, dedicated parking for police, fire, visitors, and the Safety Building itself, all focused around a contemplative Hero Plaza. Here and throughout the facility, the men and women who have served are memorialized and honored for their dedication and achievements. Next to this plaza is the soaring main entrance and covered gathering space. From the public lobby, the fire rescue and police departments share a 1,000 square foot training room and fitness facility. To the right are the kitchen, dining and aforementioned fire rescue quarters. To the left are the reception, offices, meeting rooms, roll call room and support for the police department. A 1,400 square foot space is being built for anticipated expansion, to serve the community in its continued growth.











25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.			
	Plunkett Raysich Architects, LLP	Sarasota, FL	Architect
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
C.			
_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) I II (WI IVAIVIE	(2) I IKW LOOK HOW (Only and State)	(O) NOLL
u.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
e.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.			



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if n Complete one Section F for each project.)	20. EXAMPLE PROJECT KEY NUMBER 3	
21. TITLE AND LOCATION (City and State)	COMPLETED	
	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
Continuing Services for Manatee County (Bradenton, FL)	Ongoing - 2025	TBD
23. PROJECT OWNER'S INFORMAT		

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

a. PROJECT OWNER

Manatee County

PRA has been engaged to provide continuing services with MCSD (Manatee County School District) for projects under \$4.5 million in 2022. PRA was contracted to demolish and prepare an existing 8,000 sq ft classroom building for a new Rural Health clinic build-out.

b. POINT OF CONTACT NAME

Tom Yarger

	25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
a.	Plunkett Raysich Architects, LLP	Sarasota, FL	Architect	
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
b.				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
C.				
_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
d.				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
e.				
_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE	
f.				

STANDARD FORM 330 (REV. 7/2021) PAGE 3

c. POINT OF CONTACT TELEPHONE NUMBER

(941) 748-4501 x3003



(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

EXAMPLE PROJECT KEY NUMBER

1,

21. TITLE AND LOCATION (City and State)

22. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)

Continuing Services for Lee Memorial Health System (Ft. Myers, FL)

2022 - Ongoing TBD

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Lee Memorial Health System	Eric Anderson	(239) 343-6672

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

PRA has been engaged to provide continuing services with Lee Memorial Health System for projects under \$4 million. Three projects have been contracted including interior renovations to two outpatient clinics and a conceptual space plan for Lee Health Corporate Offices in Cape Coral.









25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.	Plunkett Raysich Architects, LLP	Sarasota, FL	Architect
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
с.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
е.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.) 21. TITLE AND LOCATION (City and State) Lake Erie College of Osteopathic Medicine (LECOM) Expansion (Lakewood Ranch, FL) 20. EXAMPLE PROJECT KEY NUMBER 5 PROFESSIONAL SERVICES Ongoing TBD

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
LECOM School of Dental Medicine	Delbert Riley	drbriley@lecom.edu

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

PRA is currently providing architectural design & engineering coordination services for the design & construction of an expansion of the Lake Erie College of Osteopathic Medicine (LECOM) School of Dentistry's Simulation Lab from approximately 1800 sq ft to approximately 2700 sq ft. Scope includes coordinating with the client, furniture provider, and dental equipment provider.

ME	(2) FIRM LOCATION (City and State)	I/o) BOLE
	(-,	(3) ROLE
	Sarasota, FL	
Raysich Architects, LLP		Architect
ME	(2) FIRM LOCATION (City and State)	(3) ROLE
ME	(2) FIRM LOCATION (City and State)	(3) ROLE
ME	(2) FIRM LOCATION (City and State)	(3) ROLE
	(9) 515144 9 9 4 5194 (9)	(0) 5015
ME	(2) FIRM LOCATION (City and State)	(3) ROLE
NAT.	(2) EIRM LOCATION (City and State)	(3) ROLE
MME	(2) FIRM LOCATION (City and State)	(3) ROLE
	Raysich Architects, LLP	Sarasota, FL (2) FIRM LOCATION (City and State) (3) FIRM LOCATION (City and State) (4) FIRM LOCATION (City and State) (5) FIRM LOCATION (City and State) (6) FIRM LOCATION (City and State) (7) FIRM LOCATION (City and State)



(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

16

21. TITLE AND LOCATION (City and State)	y and State)		22. YEAR	COMPLETED	
				PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
Berlin Patten Ebling Attorneys at La	w (St. Petersburg, FL)			2020-2021	2022

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Berlin Patten Ebling Attorneys at Law	Evan Berlin	(941) 954-9991

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Seeking a more prominent location in St. Petersburg, the partners at Berlin Patten Ebling (BPE) decided to relocate downtown. During their due diligence period, BPE hired PRA to provide several test fit options to confirm the space met their needs.

The design demolished all non-structural elements of the existing one-story building to accommodate their vision for downtown St. Petersburg.

During investigations it was discovered that the building originally had large openings on its primary facade. Taking advantage of this, PRA designed three large openings to create an inviting storefront entry that allows natural light deep into the space. High transom glass allows daylighting to reflect throughout the office while maintaining acoustical privacy.

The design splits the office into two primary zones. The front, public zone includes the waiting, reception and conference rooms and the rear, private zone includes the offices and workstations that require separation and security. A mezzanine was added to extend the open office area for workstations. The main conference room can be opened out to the reception area with operable storefront doors, creating a larger meeting area or event space for the partners. BPE's signature element is their refreshment bar which is proudly featured in the waiting room across from their trademark water feature.









25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.			
	Plunkett Raysich Architects, LLP	Sarasota, FL	Architect
h	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
C.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.			
_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
e.			
_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) I HAW NAME	(2) That Eoo, thore (ony and state)	(O) NOLE



(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

l_

21. TITLE AND LOCATION (City and State)	· -	22. YEAR COMPLETED	
		PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
Gulf Coast Community Foundation Re	enovation (Venice FL)	2020-2022	2022

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
Gulf Coast Community Foundation	Veronica Thames	(941) 486-4611

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Gulf Coast Community Foundation headquartered in Venice, Florida, desired a modern and elegant space for their new Philanthropic Center in downtown Sarasota. The organization's values and aspirations as well as their investment in the City of Sarasota are all accomplished here. The 4,600 square foot renovation is housed on the ground floor of an existing 10,000 square foot building along State Street. The building's interior was completely demolished and rebuilt to meet the client's programmatic desires.

The completed project transforms the once dark and dated building into a light filled office with large meeting spaces. It boasts new storefront openings on the west facade, which allows for the entrance of natural light. The program includes a board room, two divisible community rooms, a lounge and a beautifully finished and inviting welcome area. The design is truly a testament to the foundation's heart of nourishing and nurturing community development. It will undoubtedly be the philanthropic home for more than 1000 families who have created their own charitable funds and will continue to be a great investment in their forward thinking and mission driven endeavors.











25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.	Plunkett Raysich Architects, LLP	Sarasota, FL	Architect
	(1) FIRM NAME	·	(3) ROLE
b.		(2) FIRM LOCATION (Oily and State)	(3) NOLE
c.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
е.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.) 21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED PROFESSIONAL SERVICES CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL) CONSTRUCTION (If applicable) The Out-of-Door Academy Classroom Renovation (Lakewood Ranch, FL)

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER
The Out-of-Door Academy	Angel Cappar	(941) 554-3402

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

PRA has been engaged to reconfigure the schools existing media center into new modern educational functions. The space will be broken into a college advisement center, a classroom, and a business incubation lab for the students to expand their education.

	25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT				
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE		
a.	Plunkett Raysich Architects, LLP	Sarasota, FL	Architect		
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE		
b.					
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE		
С.					
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE		
d.					
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE		
е.					
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE		
t.					



(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

9

		1-	
21. TITLE AND LOCATION (City and State)	22. YEAR COMPLETED		
	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)	
Humane Society of Sarasota County Renovation (Sarasota, FL)	2020 - ongoing	2021	

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER			
Humane Society of Sarasota County	Anna Gonce	(941) 955-4131			

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Humane Society of Sarasota County undertook its largest renovation and expansion to date (40,000 sq ft). With the goal of increasing adoption rates, the design team worked closely with the organization to design a world-class adoption center and modernize existing shelter to better accommodate the animals in its care.

Additionally, the non-profit group has added veterinary clinic services for other smaller non-profits, a receiving center for donations and public surrenders, and a large multi-purpose space for puppy training and public functions.

New administrative offices, adoption counselor workstations, cat adoption center, and a dog isolation kennel ward has completed this multi-phase project.













25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Plunkett Raysich Architects, LLP	Sarasota, FL	Architect
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
	Plunkett Raysich Architects, LLP (1) FIRM NAME (1) FIRM NAME (1) FIRM NAME (1) FIRM NAME	Plunkett Raysich Architects, LLP Sarasota, FL (2) FIRM LOCATION (City and State) (1) FIRM NAME (2) FIRM LOCATION (City and State) (1) FIRM NAME (2) FIRM LOCATION (City and State) (1) FIRM NAME (2) FIRM LOCATION (City and State)



(Present as many projects as requested by the agency, or 10 projects, if not specified.

Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

10

21. TITLE AND LOCATION (City and State)	22. YEAR COMPLETED		
	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)	
Continuing Services for Tampa Bay Rays (Tampa FL)	2013 - Ongoing	Varies	

23. PROJECT OWNER'S INFORMATION

a. PROJECT OWNER	b. POINT OF CONTACT NAME	c. POINT OF CONTACT TELEPHONE NUMBER			
Tampa Bay Rays	Melanie Lenz	(727) 825-3137			

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Tampa Bay Rays recruited PRA over the years to do a series of renovations to their existing stadium, Tropicana Field. The renovations included space along the third base-line, The Draft Room Season Ticket Club, second floor offices, and their center field fan location coined as "The Porch in Center Field."

The Season Ticket Club blends hospitality and comfort to provide a unique experience for full season ticket holders. In addition to providing guests behind-the-scenes access to team staff, players, and coaches, the club features a variety of seating and entertainment options. The space is designed to feature the team's brand identity and foster the passionate connection between season ticket holders and the baseball club.

Both the Left Field Ledge and the Porch in Center Field are renovated spaces with re-imagined fan amenities with amplified game viewing, and food and beverage offerings. Each are designed to provide one-of-a-kind gameday experiences for fans. Designed in narrow schedules between off-seasons with swift feedback loops and responsive contract administration, these two projects represent PRA's commitment to help the Tampa Bay Rays achieve their operational goals in providing one of the friendliest entertainment environments in sports and engage fans from the their arrival to the final out.

On the mezzanine level of Tropicana Field, PRA designed new offices for the Creative and Marketing Department in a former 9,000 square foot museum space. Working expeditiously with the Tampa Bay Rays' user groups, City of St Petersburg Fire Marshal, Building Department, contractor and design-build engineers, the project was completed under difficult time constraints and Covid-19 protocols. New mechanical systems, sprinkler systems and lighting were routed creatively under an existing low floor deck to meet the goals of a dynamic work environment and greater sense of volume.









25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
a.			
	Plunkett Raysich Architects, LLP	Sarasota, FL	Architect
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
b.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
C.			
_	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
d.	(1) I HAWI IVANIE	(2) I IKW LOOK HOW (Only and State)	(O) NOLL
u.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
e.			
	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
f.			



G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS

26. NAMES OF KEY PERSONNEL (From Section E, Block 12)	27. ROLE IN THIS CONTRACT (From Section E, Block 13)	28. EXAMPLE PROJECTS LISTED IN SECTION F (Fill in "Example Projects Key" section below before completing t Place "X" under project key number for participation in same or simi		oleting ta or simila	ar role.)						
	, ,	1	2	3	4	5	6	7	8	9	10
John Holz	Partner in Charge	X	X	X	X	X	X	X	X	X	×
Jedd Heap	Project Manager	×	X	X			×	X	×	X	X
Derek Neuman	Project Architect	×	X	X	X	X	X				X
Kelsey Clark	Interior Designer		X	X	X	X	X	X	X	X	
Samantha Johnson	Project Specialist	X		X	X	X			X	X	X

29. EXAMPLE PROJECTS KEY

NUMBER	TITLE OF EXAMPLE PROJECT (From Section F)	NUMBER	TITLE OF EXAMPLE PROJECT (From Section F)
1	Cont. Services for Sarasota School District	6	Berlin Patten Ebling Attorneys at Law New Office
2	City of North Port Public Safety Building	7	Gulf Coast Community Foundation Renovation
3	Cont. Services Manatee County School District	8	The Out-of-Door Academy Classroom Renovation
4	Cont. Services for Lee Memorial Health Systems	9	Humane Society of Sarasota County Renovation
5	Lake Erie College of Osteopathic Medicine Reno.	10	Cont. Services for Tampa Bay Rays

prak

OUR APPROACH

The flexibility afforded by our team's size gives PRA the ability to efficiently and effectively execute projects at any scale. We take great care in matching the right team member with the project needs so the work can be completed one time. This approach means projects that have well managed construction budgets also realize the reward of lower architectural fees.

PRA approaches every project as an opportunity to improve the communities we serve. We do this by first carefully selecting the experienced team of design professionals that will guide the effort and then we execute a time-tested process that is based on authentic collaboration and honest communication. Together, PRA and the City of North Port team will make a complex undertaking manageable and ultimately make the community a stronger place.

While following traditional design and engineering phases, PRA works collaboratively with all stakeholders to ensure all voices are reflected in in the resulting work. Described below is our typical approach, detailing each phase of work that we will engage in as we turn vision into form. The approach will be tailored depending on the needs of potential projects.

DESIGN

1. Schematic Design

- Refine and confirm program, space needs and project scope
- Site analysis Utilities, zoning, ext
- Architectural Design
- Materials, Research, set quality standards
- Scheduling and Cost Estimates

Meetings

- Kick-off meeting
- Establish schedule and deadlines
- Design Presentation
- Authorization to Proceed

Deliverables

- Meeting minutes
- Schematic design options

2. Design Development

- Detailed plans for building elevations, materials selections, mechanical systems, plumbing systems, electrical/control systems and final design
- Energy modeling for mechanical and other building systems
- Define MEP and IT systems to support program
- Coordinate equipment support requirements
- Establish Bid Package strategy

Meetings

- Options Presentation
- Options Selections
- Review Project Schedule and Cost Estimate
- Authorization to Proceed

Deliverables

- Final development plans
- Material selections
- Project schedule

3. Construction Documents

- Prepare drawings and plan documents, e.g. site plan, MEPs, and structural plan
- Provide detailed construction documents and specification documents for bidding purposes
- Material documentation
- Finalize Project Specification
- Quality Control and review of documents

Meetings

Drawing coordination reviews

Deliverables

- Construction Documents
- Permit drawings



CONSTRUCTION

4. Bidding

- Assist CM in bidding the project to prospective contractors
- Assist with formulating responses to prospective bidders' questions
- Assist with Bid Evaluations

Meetings

- Pre-Bid Meeting
- Review Bids

Deliverables

• Bid evaluations

5. Construction Administration

- Provide construction administration and inspection services
- Construction Administration quality reviews
- Construction Field Observation
- Project Closeout

Meetings

- Regular Field Meetings
- On-site walk through
- Project Closeout
- Post Occupancy Walk-Through

Deliverables

- Pay requests
- Change order requests




SOFTWARE

We embrace technology when it helps our clients, either through better understanding of their project, or through enhanced accessibility to all project members.

RELEVANT TOOLS:

- Building Information Modeling
 - Revit
 - BIM360
 - Navisworks
 - Enscape
- Existing Conditions Documentation
 - Matterport
 - 3D Scanning

- Business applications
 - Adobe Creative Cloud
 - Microsoft Office
 - Deltek Vision
 - Newforma Project Center
 - Zoom



*Class Detection Model

BUILDING INFORMATION MODELING

AutoDesk Revit has been our primary BIM tool since the mid 2000's. We perform all design and drafting within Revit and can easily integrate engineering and construction models to enhance coordination of building systems and construction details. The entire project team works from shared 3D building models to increase the quality of the construction documents.

We further enhance Revit with a series of specialized applications:

- BIM360 hosts our Revit models in 'the cloud' and provides the entire team
 with access to a continuously updated building model. The architects, engineers, and constructors are assured of
 always having the latest information to work with.
- Navisworks enhances Revit's native ability to coordinate building systems with advanced clash detection. We regularly facilitate "coordination meetings" of the entire team using Navisworks to highlight areas where building components are in physical conflict, such as roof drains that do not entirely fit within walls or columns, or ductwork that has no room to run, or even sprinkler piping that attempts to be routed through structural systems.
- Lumion and Enscape enhance our ability to accurately illustrate final conditions of the space. Lumion provides more
 realistic lighting and materials rendering so that clients can confirm selected finishes. Enscape allows clients to spontaneously 'walk' through the 3D model in real-time. Our interactive process allows the team to work through multiple options quickly. Since clients can see the impacts of their decisions immediately, informed choices can be made
 much sooner in the project design phase.
- Cove.tool, ComCheck, Kinship, and Ideate are helped applications that assist the team with energy analysis, explore sun shading and shadow, evaluate lighting options, or assist with management of the building model, building components, or construction documentation.
- AutoCAD remains available within our office for specific clients requiring a .dwg file.

EXISTING CONDITIONS DOCUMENTATION

Matterport captures information from a 3D camera to creates fully immersive experiences within existing buildings. Our team uses the camera to capture images of the entire building(s). The system uses the visual capture to build a 3D model of existing conditions. We are then able to visually explore your building(s) to evaluate and document existing conditions right within the model, even adding annotations that explain conditions at critical areas. The model assists the team with a complete visual documentation of existing conditions, from which we can even measure critical dimensions!





*Images using Matterport in an client's existing school



VERONICA THAMES, COO Gulf Coast Community Foundation

VThames@gulfcoastcf.org (941) 486-4611

More about this project:













The Gulf Coast Community Foundation headquartered in Venice, Florida, desired a modern and elegant space for their new Philanthropic Center in downtown Sarasota. The organization's values and aspirations as well as their investment in the City of Sarasota are all accomplished here. The 4,600 square foot renovation is housed on the ground floor of an existing 10,000 square foot building along State Street. The building's interior was completely demolished and rebuilt to meet the client's programmatic desires.

The completed project transforms the once dark and dated building into a light filled office with large meeting spaces.

It boasts new storefront openings on the west facade, which allows for the entrance of natural light. The program includes a board room, two divisible community rooms, a lounge and a beautifully finished and inviting welcome area.

The design is truly a testament to the foundation's heart of nourishing and nurturing community development. It will undoubtedly be the philanthropic home for more than 1000 families who have created their own charitable funds and will continue to be a great investment in their forward thinking and mission driven endeavors.

JOHN LUCZYNSKI, SENIOR VICE PRESIDENT Wellen Park Developement

John.Luczynski@mattamycorp.com (941) 999-4822

More about this project:



"... the experience with PRA has been a pleasure, for both us and the City of North Port team members!"

Scott Titus
 Fire Chief, City of North Port Fire Rescue







Fostering a sense of community and civic pride in the thriving West Villages, the new City of North Port Safety Building anchors the gateway to Downtown Wellen. The campus-like structure houses fire rescue and police from east to west, joined at the center by a public entrance plaza and lobby. Its footprint captures qualities of permanence and lightness, with a planar composition of brick, stucco, and glass. Whimsical abstractions of pike poles, essential in firefighting, carry prominent roof elements. Stretching 24,000 square feet along Tamiami Trail where it meets Preto Boulevard, the building's corner features bright red fire house doors. Here, a 1946 Seagrave fire truck is housed within a glassy display room, evoking the rich history of North Port Fire Rescue and glowing at night like a lantern for the community.

Facing east along Preto Boulevard, the new Station 86 provides offices, sleeping quarters and support space for the City of North Port and Sarasota County in this shared facility. A stair tower for rappelling, ladder, hose training, and other simulated conditions affords personnel on-site practice adjacent to a four bay, double-deep apparatus room. At nearly 6,000 square feet, the sun-lit bays ready the rescue vehicles and fire trucks with bright red metal and glass doors, their names boldly announced above.

Just beyond the apparatus room, the entrance drive brings the public to the south-facing main entrance, where the full expanse of the campus can be experienced. Visible from left to right are the rescue helipad, a 1,600 square foot police garage for support equipment, dedicated parking for police, fire, visitors, and the Safety Building itself, all focused around a contemplative Hero Plaza. Here and throughout the facility, the men and women who have served are memorialized and honored for their dedication and achievements. Next to this plaza is the soaring main entrance and covered gathering space. From the public lobby, the fire rescue and police departments share a 1,000 square foot training room and fitness facility. To the right are the kitchen, dining and aforementioned fire rescue quarters. To the left are the reception, offices, meeting rooms, roll call room and support for the police department. A 1,400 square foot space is being built for anticipated expansion, to serve the community in its continued growth.

With an efficient layout, quality materials and sense of gravitas, the new North Port Public Safety Building honors history while looking forward, performing optimally for its first responders and department staff, and meeting the needs of the thriving West Villages for many years to come.

WILLIAM WALSH, VP OF STRATEGY & DEVELOPMENT Tampa Bay Rays

wwalsh@raysbaseball.com (727) 825-3137

More about this project:











"We've been most impressed with PRA's follow up and attention to detail. You have done a great job communicating and working with our in-house team, listening to our concerns and ideas, and reflecting those in a cohesive and coherent plan."

Melanie Lenz
 Chief Development Officer, Tampa Bay Rays

The Tampa Bay Rays recruited PRA over the years to do a series of renovations to their existing stadium, Tropicana Field. The renovations included space along the third base-line, The Draft Room Season Ticket Club, second floor offices, and their center field fan location coined as "The Porch in Center Field."

The Season Ticket Club blends hospitality and comfort to provide a unique experience for full season ticket holders. In addition to providing guests behind-the-scenes access to team staff, players, and coaches, the club features a variety of seating and entertainment options. The space is designed to feature the team's brand identity and foster the passionate connection between season ticket holders and the baseball club.

Both the Left Field Ledge and the Porch in Center Field are renovated spaces with re-imagined fan amenities with amplified game viewing, and food and beverage offerings. Each are designed to provide one-of-a-kind gameday

experiences for fans. Designed in narrow schedules between off-seasons with swift feedback loops and responsive contract administration, these two projects represent PRA's commitment to help the Tampa Bay Rays achieve their operational goals in providing one of the friendliest entertainment environments in sports and engage fans from the their arrival to the final out.

On the mezzanine level of Tropicana Field, PRA designed new offices for the Creative and Marketing Department in a former 9,000 square foot museum space. Working expeditiously with the Tampa Bay Rays' user groups, City of St Petersburg Fire Marshal, Building Department, contractor and design-build engineers, the project was completed under difficult time constraints and Covid-19 protocols. New mechanical systems, sprinkler systems and lighting were routed creatively under an existing low floor deck to meet the goals of a dynamic work environment and greater sense of volume.

EVAN BERLIN, MANAGING PARTNER

Berlin Patten Ebling Attorneys at Law

eberlin@berlinpatten.com (941) 954-9991

More about this project:











Seeking a more prominent location in St. Petersburg, the partners at Berlin Patten Ebling decided to relocate downtown. During their due diligence period, BPE hired PRA to provide several test fit options to confirm the space met their needs.

The design demolished all non-structural elements of the existing one-story building to accommodate their vision for downtown St. Petersburg.

During investigations it was discovered that the building originally had large openings on its primary facade. Taking advantage of this, PRA designed three large openings to create an inviting storefront entry that allows natural light deep into the space. High transom glass allows daylighting

to reflect throughout the office while maintaining acoustical privacy.

The design splits the office into two primary zones. The front, public zone includes the waiting, reception and conference rooms and the rear, private zone includes the offices and workstations that require separation and security. A mezzanine was added to extend the open office area for workstations. The main conference room can be opened out to the reception area with operable storefront doors, creating a larger meeting area or event space for the partners. BPE's signature element is their refreshment bar which is proudly featured in the waiting room across from their trademark water feature.

ANNA GONCE, EXECUTIVE DIRECTOR

Humane Society of Sarasota County


(941) 955-4131

More about this project:













The Humane Society of Sarasota County undertook its largest renovation and expansion to date. With the goal of increasing adoption rates, the design team worked closely with the organization to design a world-class adoption center and modernize existing shelter to better accommodate the animals in its care.

Additionally, the non-profit group has added veterinary

clinic services for other smaller non-profits, a receiving center for donations and public surrenders, and a large multi-purpose space for puppy training and public functions.

New administrative offices, adoption counselor workstations, cat adoption center, and a dog isolation kennel ward has completed this multi-phase project.

ATTACHMENT 3 - REFERENCES/CLIENT LISTING

The firm shall provide a minimum of five (5) business related references for which they are currently providing, or have provided within the last ten (10) years, services similar to the scope of services required by this RFP. A minimum of five (5) years' experience in projects of similar scope and size is required. Attach additional sheets if necessary.

1. Business/Customer Name: Gulf Coast Community Foundation
Name of Contact Person/Title: Veronica Thames, COO
Telephone# (941) 486-4611 Fax N/A E-mail VThames@gulfcoastcf.org
Address 601 Tamiami Trail South, Venice, FL 34285
Duration of Contract or business relationship (include project completion date) 2 years
Type of Services Provided Architectural design services Total Cost \$1,200,000
2. Business/Customer Name: Wellen Park Developement
Name of Contact Person/Title: John Luczynski, Senior Vice President
Telephone# (941) 999-4822 Fax N/A E-mail_John.Luczynski@mattamycorp.com
Address 19503 S West Villages Pkwy #14, Venice, FL 34293
Duration of Contract or business relationship (include project completion date) 3 years
Type of Services Provided Architectural design services Total Cost \$11,500,000
3. Business/Customer Name: Tampa Bay Rays
Name of Contact Person/Title: William Walsh, Vice President of Strategy and Development
Telephone# (727) 825-3137 Fax N/A E-mail_wwalsh@raysbaseball.com
Address One Tropicana Dr., St. Petersburg, FL 33705
Duration of Contract or business relationship (include project completion date) 10 years
Type of Services Provided Architectural design services Total Cost_\$2,750,000
17pe 010e1010e0 10010e0
COMPANY NAME: Plunkett Raysich Architects, LLP
SIGNATURE:

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL



4. Business/Customer Name: Berlin Patten Ebling Attorneys at Law
Name of Contact Person/Title: Evan Berlin, Managing Partner
Telephone# (941) 954-9991 Fax N/A E-mail eberlin@berlinpatten.com
Address 3700 South Tamiami Trail, Sarasota, FL 34239
Duration of Contract or business relationship (include project completion date) 5 years
Type of Services Provided Architectural design services Total Cost \$1,920,000
5. Business/Customer Name: Humane Society of Sarasota County
Name of Contact Person/Title: Anna Gonce, Exectutive Director
Telephone# (941) 955-4131 Fax N/A E-mail N/A
Address 2331 15th St, Sarasota, FL 34237
Duration of Contract or business relationship (include project completion date) 3 years
Type of Services Provided Architectural design services Total Cost \$8,000,000

COMPANY NAME: Plunkett Raysich Architects, LLP

SIGNATURE:

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL



LITIGATION

We are currently involved in a litigation in Wisconsin on an apartment building where the contractor did not properly install the specified and detailed flashings and siding on the building. This will be in court sometime next year. We have had no other litigations in the last five years. Our professional liability insurance policy is a 5 Million dollar per occurrence and 5 Million dollar in aggregate policy.





CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 4/21/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s)

this certificate does not come rights to the certificate holder in hea or such chaorsement(s).				
PRODUCER		CONTACT NAME:		
The Horton Group 10320 Orland Parkway		PHONE (A/C, No, Ext): 708-845-3917 FAX (A/C, No): 866-20		2-5917
Orland Park IL 60467		E-MAIL ADDRESS: Certificates@thehortongroup.com		
		INSURER(S) AFFORDING COVERAGE		NAIC#
		INSURER A: Everest National Ins. Co.		10120
NSURED Plunkett Raysich Architects LLP 209 South Water Street Milwaukee WI 53204	PLUNRAY-01	ınsurer в : Allmerica Financial Benefit Co	41840	
		INSURER c : Travelers Casualty and Surety Company of America		31194
		INSURER D: Citizens Insurance Company of America		31534
		INSURER E: Hanover American Insurance		36064
		INSURER F: Massachusetts Bay Insurance Co		22306
COVERACES	CEDTIFICATE NUMBER: 1267070570	DEVISION NUM	IDED.	

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR		TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMIT	s
F	Х	CLAIMS-MADE X OCCUR	Y	Y	LD1-H877947-00	1/1/2022	1/1/2023	EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 1,000,000 \$ 100.000
								MED EXP (Any one person)	\$ 10,000
		l						PERSONAL & ADV INJURY	\$ 1,000,000
	GEN	L'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE	\$ 2,000,000
		POLICY X PRO- JECT LOC						PRODUCTS - COMP/OP AGG	\$ 2,000,000
		OTHER:							\$
В	AU1	TOMOBILE LIABILITY	Y	Y	AW1 H878826 00	1/1/2022	1/1/2023	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000
	Х	ANY AUTO						BODILY INJURY (Per person)	\$
		OWNED SCHEDULED AUTOS ONLY						BODILY INJURY (Per accident)	\$
	Х	HIRED X NON-OWNED AUTOS ONLY						PROPERTY DAMAGE (Per accident)	\$
	Х	\$1,000 Comp/ X Coll Ded.						Uninsured Motorists	\$ 1,000,000
В	Х	UMBRELLA LIAB X OCCUR			Z21 H879713 00	1/1/2022	1/1/2023	EACH OCCURRENCE	\$ 5,000,000
		EXCESS LIAB CLAIMS-MADE						AGGREGATE	\$ 5,000,000
		DED X RETENTION \$ 0							\$
D		RKERS COMPENSATION EMPLOYERS' LIABILITY		Υ	WB1 H878848 00-Wisconsin	1/1/2022 1/1/2022	1/1/2023 1/1/2023	X PER OTH-	
-	ANY	PROPRIETOR/PARTNER/EXECUTIVE N	N/A		WZ1 H878815 00-All Other States	1/1/2022	1/1/2023	E.L. EACH ACCIDENT	\$ 1,000,000
	(Mar	ndatory in NH)	117.7					E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000
		s, describe under CRIPTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	\$ 1,000,000
B C A	Exe	perty cutive Liability essional Liability			Z21 H879713 00 107090085 AAEP000214-211	1/1/2022 1/1/2022 9/29/2021	1/1/2023 1/1/2023 9/29/2022	BPP Executive Liability Per Claim/Aggregate	2,000,000 1,000,000 5,000,000
-									

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Additional insured on a primary and noncontributory basis with respect to general liability and auto liability only when required by written contract. Waivers of subrogation applies to general liability, auto liability and workers' compensation in favor of the stated additional insureds only when required by written contract. Umbrella follows form.

CERTIFICATE HOLDER	CANCELLATION
EVIDENCE OF COVERAGE	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
EVIDENCE OF COVERAGE	AUTHORIZED REPRESENTATIVE TOMATORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

ACORD 25 (2016/03)

The ACORD name and logo are registered marks of ACORD



H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

A FORMALIZED QUALITY ASSURANCE SYSTEM

The Plunkett Raysich Architects Quality Assurance program is a documented, formalized system consisting of several procedures and required actions by our personnel to ensure the highest level of design and construction documents. The program is organized and consistently evaluated by a multi-office committee of our most senior staff, our Quality Assurance Department, and our Quality Assurance Manager.

DRAWING CHECKLIST

A major component of the program is a Drawing Checklist that requires all project participants, including our consulting engineers, to sign off on items to be included and coordinated in our construction drawings and specifications. This checklist also serves to make sure that all applicable code-related requirements are followed. The checklist has been used by our firm for over twenty years and contains numerous "lessons learned" from the years of use. The Drawing Checklist is continually updated by our Quality Assurance Manager and our Quality Assurance Department reviews quarterly.

STANDARD DETAILS

Another feature of the program is the use of standard starter details. We have developed over 650 details for numerous building types and construction methodologies. These details utilize not only proven construction detailing for each component of the building but also allows for time savings in the development of the plans. These standard starter details are re-reviewed and modified as our nation's energy codes become more stringent, along with each state code release to ensure the most current energy-efficient conditions are met with our building envelope details.



SCHEDULING

A well-defined project schedule is key to a successful project. PRA completes a detailed project schedule for every project, either in Excel format or as a Gantt chart utilizing Microsoft Project. Phases are listed by start and end date, and

subcategories define each milestone task with a completion date. As tasks are completed, the schedule is modified to provide a running status report on deadlines and goals.

CONTROLLING PROJECT COSTS

PRA consistently completes projects on or under budget, and we are experienced in working within budget constraints. Delivering projects outside the budget is not optional at PRA. We consider budget adherence to be a core measure of project success. A beautiful project that comes in over budget is not successful!

Life-cycle costs vs. first costs must be considered in each decision. Our project managers and design staff are trained to keep a close eye on budgets as a continuous effort. Each time an idea is brought to the team, we ask, "what is the impact on your vision?" and "what is the impact on the budget?" Our team will work with you to establish a budget, and as a team, we will design to that budget. Quality will be a top priority. We will make sure the big bold moves are done right. Then, we will work closely with the team to examine detailed design decisions to ensure we are creating the optimal solutions at the lowest possible cost. (cont. on next page)

I. AUTHORIZED REPRESENTATIVE The foregoing is a statement of facts. 32. DATE 11/18/2022

33. NAME AND TITLE

John Holz, Partner, AIA, NCARB, LEED AP BD+C

STANDARD FORM 330 (REV. 7/2021) PAGE 5



(cont. from previous page, SF-330 Section H)

DOCUMENT REVIEW & CLASH DETECTION

In addition to these measures, PRA employs the use of Electronic Document Reviews at 50%, 90%, and 100% completion with the owner, architect, and all consulting engineers present. Our intent is to electronically overlay all drawings (Architectural, Structural, Plumbing, Fire Protection, HVAC, Electrical, Telecommunications, etc.) to ensure conflicts are caught in advance of the bid process, all details of the design and construction of the project are scrutinized, and that the path is cleared for the production of fully coordinated documents. Near the completion of construction documents, a clash detection of the entire project is completed to ensure a fully coordinated drawing set.

PROJECT CHANGES

The Owner maintains the authority to make changes during the entire process. On average, the changes not generated by the Owner normally account for less than one percent of the construction cost.,

RENDERING CAPABILITIES

The visualization of your project is a crucial step in our project process. At PRA we employ a variety of software that enables us to render realistic spaces. We have the ability to offer visualization of your future spaces before they are constructed, so you understand exactly what the final environment will look like. Using Building Information Modeling Tools, we will design and construct a realistic virtual view of your project to ensure the longevity, functionality, aesthetics, and educational outcomes of your vision. Lumion and Enscape are the specific tools we use, which enhances our ability to accurately illustrate final conditions of the space. We will provide you visualizations with realistic lighting and materials, and you will be able to "walk" through your spaces in a 3-D real time model. Our interactive process allows the team to work through multiple options quickly. Since clients can see the impacts of their decisions immediately, informed choices can be made much sooner in the project design phase.



*Enscape: Realistic Exterior



*Enscape: Realistic Exterior



*Enscape: Realistic Interior



*Enscape: Realistic Exterior



ATTACHMENT 1 PROPOSAL SUBMITTAL SIGNATURE FORM

The undersigned attests to his/her authority to submit this proposal and to bind the firm herein named to perform as per Agreement if the firm is awarded the Agreement by the City.

The undersigned further certifies that he/she has read the Request for Proposal, Terms and Conditions, Insurance Requirements and any other documentation relating to this request and this proposal is submitted with full knowledge and understanding of the requirements and time constraints noted herein.

As addenda are considered binding as if contained in the original specifications, it is critical that the firm acknowledge receipt of same. The submittal may be considered void if receipt of an addendum is not acknowledged.

Addendum No. <u>1</u>				
Addendum No. 2			Dated	
Addendum No. 3	_ Dated <u>11/28/2</u> 2	Addendum No	Dated	
Company Name Plunk	ett Raysich Architec	ts, LLP		
414.359.3060	N/		N/A	
Telephone #	E-	Mail	Fax #	
209 South Water Street	i .			
Main Office Address				
Milwaukee		WI	53204	
City		State	Zip Code	
Address of Office Servi	cina City of North P	ort, if different than a	ibove: SAME AS ABOVE	
1970 Main Street, Suite				
	201			
Office Address				
Sarasota		FL	34236	
City		State	Zip Code	
941.444.8845	N/A		N/A	
Telephone #	E-mail		Fax #	
John Holz, Partner, AIA,	NCARB, LEED AP BI	D+C		
Name & Title of Firm R	epresentative		11/18/2022	
Signature			Date	

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

Page 40 of 93



Do you accept Visa? ☐YES ☒ NO

ATTACHMENT 2 STATEMENT OF ORGANIZATION

(Information Sheet for Transactions and Conveyances Corporation Identification)

The following information will be provided to the City of North Port for incorporation in legal documents. It is, therefore, vital all information is accurate and complete. Please be certain all spelling, and capitalization is exactly as registered with the state or federal government.

Name of Respondent: Plunkett Raysich Architects, LLP	'			
DBA (if any): N/A				
Type of Entity (Sole Proprietor, Corporation, LLC, LLP, F	Partnership, etc):	LLP		
Business Address: 1970 Main Street, Suite 201, Saraso	ta, FL 34236			
Phone: 941.444.8845	Fax:			
E-Mail_jholz@prarch.com			_	
Print Name and Title of person authorized to bind: $\underline{\ ^{Jo}}$	hn Holz, Partner			_
Federal Identification Number: 39-0797720			_	
Signature:				-
Respondent shall submit proof that it is authorized to do by law.				n is not required
Is this a Florida Corporation:	(Please Che	or or) No	
If not a Florida Corporation, In what state was it created: Name as spelled in that State:				
What kind of corporation is it:	⊠"For Profit"	or	Not for Profit"	
Is it in good standing: Authorized to transact business	∑Yes	or	No	
in Florida:	∑Yes	or	□No	
State of Florida Department of State Certificate of Auth	ority Document	No.: <u>LL</u>	P070003774	
Does it use a registered fictitious name:	Yes	or	⊠No	

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

Page 41 of 93



	of Officers:	NIA		NA		
1	President:	N/FS	Secretary:	(*/* `		
,	Vice President:	N/A	Treasurer:	N/A		
ı	Director:	NA	_Director:	N/A		
(Other: Managing Partner, So	ott Kramer	_Other:	N/A		
	f Corporation (As used in Flo tt Raysich Architects, LLP	rida):				
	(Spelled exactly as it is	registered with the	e state or federal go	vernment)		
Corporat	te Address:					
F	Post Office Box:					
(City, State Zip:					
9	Street Address:	209 S. Water S	t			
(City, State, Zip:	Milwaukee, W	I 53204			
STATE OF	Fflorida OFSarasota					
Sworn to	o and subscribed before me nally known to me or 🏻 has p	this 18 day of 8 produced his/her d	Iriver's license as ide	entification.	hims	who 檱
	CLARE L. WARD-JENKINS Notary Public - State of Flori Commission # GG 313026 My Comm. Expires May 9, 20 Bonded through National Notary As	23	Notary Public - Sta Print Name: <u>Clan</u> Commission No:	te of Florida	Jenkins -	

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

ATTACHMENT 3 - REFERENCES/CLIENT LISTING

The firm shall provide a minimum of five (5) business related references for which they are currently providing, or have provided within the last ten (10) years, services similar to the scope of services required by this RFP. A minimum of five (5) years' experience in projects of similar scope and size is required. Attach additional sheets if necessary.

Business/Customer Name: Gulf Coast Community Foundation					
Name of Contact Person/Title: Veronica Thames, COO					
Telephone# (941) 486-4611 Fax N/A E-mail VThames@gulfcoastcf.org					
Address 601 Tamiami Trail South, Venice, FL 34285					
Duration of Contract or business relationship (include project completion date) 2 years					
Type of Services Provided Architectural design services Total Cost \$1,200,000					
2. Business/Customer Name: Wellen Park Developement					
Name of Contact Person/Title: John Luczynski, Senior Vice President					
Telephone# (941) 999-4822 Fax N/A E-mail_John.Luczynski@mattamycorp.com					
Address 19503 S West Villages Pkwy #14, Venice, FL 34293					
Duration of Contract or business relationship (include project completion date) 3 years					
Type of Services Provided Architectural design services Total Cost \$11,500,000					
3. Business/Customer Name: Tampa Bay Rays					
Name of Contact Person/Title: William Walsh, Vice President of Strategy and Development					
Telephone# (727) 825-3137 Fax N/A E-mail wwalsh@raysbaseball.com					
Address One Tropicana Dr., St. Petersburg, FL 33705					
Duration of Contract or business relationship (include project completion date) 10 years					
Type of Services Provided Architectural design services Total Cost \$2,750,000					
··					
COMPANY NAME: Plunkett Raysich Architects, LLP					
SIGNATURE:					

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL



4. Business/Customer Name:_ Berlin Patten Ebling Attorneys at Law	
Name of Contact Person/Title: Evan Berlin, Managing Partner	
Telephone# (941) 954-9991 Fax N/A E-mail eberlin@berlinpatten.com	
Address 3700 South Tamiami Trail, Sarasota, FL 34239	
Duration of Contract or business relationship (include project completion date) 5 years	
Type of Services Provided Architectural design services Total Cost \$1,920,000	_
5. Business/Customer Name: Humane Society of Sarasota County	_
Name of Contact Person/Title: Anna Gonce, Exectutive Director	
Telephone# (941) 955-4131 Fax N/A E-mail N/A	_
Address 2331 15th St, Sarasota, FL 34237	
Duration of Contract or business relationship (include project completion date) 3 years	
Type of Services Provided Architectural design services Total Cost \$8,000,000	

COMPANY NAME: Plunkett Raysich Architects, LLP

SIGNATURE

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

43



ATTACHMENT 4 DRUG FRFF WORKPLACF FORM

	DRUG FREE WORKPLACE FORM
The	Plunkett Raysich Architects, LLP does:
	(Company Name)
1.	Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2.	Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3.	Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4.	In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5.	Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6.	Make a good faith effort to continue to maintain a drug free workplace through implementation of this section.
Che	eck one:
	As the person authorized to sign this statement, I certify that this firm complies fully with above requirements. As the person authorized to sign this statement, this firm does not comply fully with the above requirements. Offeror's Signature
	11/18/2022

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

Date

Page 45 of 93



ATTACHMENT 5 PUBLIC ENTITY CRIME INFORMATION

As provided by F.S. §287.133, a person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or perform work as a Contractor, Supplier, Subcontractor, or Consultant under a contract with any public entity, and may not transact business with any public entity in excess of the threshold amount provided in Section 287, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.

I,John Holz		being an authorized r	representative of the Respondent,
Plunkett Raysich Archit	ects, LLP	, located at1970 Main	Street, Suite 201
City: Sarasota	State: FL	Zip Code: _34236	, have read and understand
the contents above. I further o	ertify that Respondent	is not disqualified from replyin	g to this solicitation because of F.S.
§287.133. Signature:	749 Fax	Date:	2022
Federal ID #: <u>39-0797720</u>	·		
STATE OF Florida COUNTY OF Saraso	Ta		
Sworn to and subscribed before who is personally known to recommendation of the state of the sta	ne or □ has produced RD-JENKINS tate of Florida GG 313026 es May 9, 2023	nis/her driver's license as identi	fication. and Janhuns a. Ward-Tenkins

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

Page 46 of 93

ATTACHMENT 6 NON-COLLUSIVE AFFIDAVIT
State of Florida County of Sarasota Ss.
Before me, the undersigned authority, personally appeared: who, being first duly sworn, deposes and says that:
1. He/She is the Partner (Owner, Partner, Officer, Representative or Agent) of Plunkett Raysich Architects, LLP , the Respondent that has submitted the attached reply;
2. He/She is fully informed respecting the preparation and contents of the attached reply and of all pertinent circumstances respecting such reply;
3. Such reply is genuine and is not a collusive or sham reply;
4. Neither the said Respondent nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other respondent, firm, or person to submit a collusive or sham reply in connection with the work for which the attached reply has been submitted; or have in any manner, directly or indirectly sought by agreement or collusion, or communication or conference with any respondent, firm, or person to fix the price or prices in the attached reply or of any other respondent, or to fix any overhead, profit, or cost elements of the reply price or the reply price of any other respondent, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the reply work.
Signed, sealed and delivered this EIGHTEENTH day of NOVEMBER 200222 By: John J Holz (Printed Name) PARTNER IN CHARGE (Title)
STATE OF Florida
Sworn to and subscribed before me this 18 day of November, 20 27 by John Holz who is personally known to me or has produced his/her driver's license as identification. CLARE L. WARD-JENKINS Notary Public - State of Florida Commission # 66 313026 My Comm. Expires May 9, 2023 Bonded through National Notary Assn. Commission No: 46 313026

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

Page 47 of 93

ATTACHMENT 7 LOBBYING CERTIFICATION

"The undersigned hereby certifies, to the best of his or	her knowledge and belief, tha	nt":
STATE OF Florida		
COUNTY OF Sarasota		
This 18+H day NOVEMBER OF	f 2022	
representative of Plunkett Raysich Architects, LLP any of its agents agree to have no contact or communicate Port solicitation, with any City of North Port elected of individuals working with the city in respect to this requirement the restrictions outlined in the General Terms and Conditis prohibited. These persons shall not be lobbied, eigqualification and/or any other solicitations released by the process. The selection process is not considered find determination.	(Name of the contraction with, or discuss any mattericals, officers, their appointerest other than the designateritions of the Solicitation. Technicals individually or collective the city. To do so is grounds for	ees or their agents or any other staff or outside d Procurement Official Contact and to abide by nical questions directed to the project manager, ely, regarding any questions for bid, proposal, or immediate disqualification from the selection
(a) No City appropriated funds have been paid or will be attempting to influence either directly or indirectly are awarding of any City Contract.		
(b) If any funds other than City appropriated funds has influence a member of City Commission or an officer or complete and submit Standard Form-L "Disclosure Form	employee of the City in conn	ection with this contract, the undersigned shall
Signed, sealed and delivered this <u>Fighten-M</u>	By: (Printed N	HN J HOLZ
STATE OF Florida COUNTY OF Sarasota Sworn to (or affirmed) and subscribed before me by me November 2022, by John Hol Z. Personally Known OR Produced Identification	eans of X physical presence Clare L V Notary Public – State of	oronline notarization, this day of
THIS DAGE MIST BE	COMPLETED AND SURMITTED V	MILEROFOSAL

prak

ATTACHMENT 8 CONFLICT OF INTEREST FORM

F.S. §112.313 places limitations on public officers (including advisory board members) and employees' ability to contract with the City either directly or indirectly. Therefore, please indicate if the following applies:

PART I.		
	I am an employee, public officer or advisory board member of the City(List Position Or Board)	
	I am the spouse or child of an employee, public officer or advisory board member of the City Name:	
	An employee, public officer or advisory board member of the City, or their spouse or child, is an officer, partner, director, or proprietor of Respondent or has a material interest in Respondent. "Material interest" means direct or indirect ownership of more than 5 percent of the total assets or capital stock of any business entity. For the purposes of [§112.313], indirect ownership does not include ownership by a spouse or minor child. Name:	
	Respondent employs or contracts with an employee, public officer or advisory board member of the City Name:	
M	None Of The Above	
PART II	:	
Are you	u going to request an advisory board member waiver?	
	I will request an advisory board member waiver under §112.313(12)	
	I will NOT request an advisory board member waiver under §112.313(12)	
×	N/A	
	cy shall review any relationships which may be prohibited under the Florida Ethics Code and will disqualify any is whose conflicts are not waived or exempt.	
СОМРА	ANY: Plunkett Raysich Architects, LLP	
SIGNAT	TURE:	

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

Page 49 of 93



ATTACHMENT 9

DISCLOSURE FORM FOR

CONSULTANT/ENGINEER/ARCHITECT

Please select (only) one of the following three options:
Our firm has no actual, potential, or reasonably perceived, financial* or other interest** in the outcome of the project.
☐ Our firm has a potential or reasonably perceived financial* or other interest** in the outcome of the project as described here:
Our firm proposes to mitigate the potential or perceived conflict according to the following plan:
☐ Our firm has an actual financial* or other interest** in the outcome of the project as described here:
*What does "financial interest" mean?
If your firm, or employee of your firm working on the project (or a member of the employee's household), will/may be perceived to receive or lose private income depending on the government business choices based on your firm's findings and recommendations, this must be listed as a financial interest. An example would be ownership in physical assets affected by the government business choices related to this project. The possibility of contracting for further consulting services is not included in this definition and is not prohibited.
**What does "other interest" mean?
If your firm, or employee of your firm working on the project (or a member of the employee's household), will/may be perceived to have political, legal or any other interests that will affect what goes into your firm's findings and recommendations, or will be/may be perceived to be affected by the government business choices related to this project, this must be listed as another interest.
BUSINESS NAME: Plunkett Raysich Architects, LLP
NAME (PERSON AUTHORIZED TO BIND THE COMPANY): John Holz
SIGNATURE:
THIS PAGE MUST BE SUBMITTED WITH PROPOSAL

Page 50 of 93



ATTACHMENT 10 Scrutinized Company Certification Form

Company Name: Plunkett Raysich Archite	ects, LLP		
Authorized Representative Name and Title:	John Holz, Partner		
Address: 1970 Main Street, Suite 201		State:FL	_{ZIP} :34236
Phone Number: 941.444.8846	Email Address:_jholz	@prarch.com	
A company is ineligible to, and may not, bid or goods or services of any amount if, at the tim the company is on the Scrutinized Companie engaged in a boycott of Israel.	ne of bidding on, submitting	g a proposal for, or entering int	o or renewing such contract
A company is ineligible to, and may not, bid or goods or services of \$1 million or more if, at contract, the company is on the Scrutinized C Iran Petroleum Energy Sector List, created poperations in Cuba or Syria.	the time of bidding on, su companies with Activities in	ibmitting a proposal for, or end Sudan List, the Scrutinized Cor	tering into or renewing sucl npanies with Activities in the
	CHOOSE ONE OF THE FO	<u>DLLOWING</u>	
This bid, proposal, contract or contract on on behalf of the above-named company named company is not participating in a	, and as required by Florida	i <u>ces of less than \$1 million</u> . As t Statutes, section 287.135(5), I h	the person authorized to signereby certify that the above
This bid, proposal, contract or contract on behalf of the above-named company named company is not participating in a Scrutinized Companies with Activities in or Syria.	, and as required by Florida boycott of Israel, is not on t	Statutes, section 287.135(5), I h he Scrutinized Companies with	ereby certify that the above Activities in Sudan List or th
I understand that pursuant to Florida Statute of the contract if one is entered into, and ma	ay subject the above-named		
Print Name and Title: John Holz, Partner			
Date Certified: 11/18/2022			
Date Certified: 11/10/2022 Solicitation/Contract/PO Number (Completed by I	Purchasing):		

THIS PAGE MUST BE SUBMITTED WITH PROPOSAL Page 51 of 93



ATTACHMENT 11 VENDOR'S CERTIFICATION FOR E-VERIFY SYSTEM

STATE OF Florida COUNTY OF Sare 50 ta

The undersigned Vendor/Consultant/Contractor (Vendor), after being duly sworn, states the following:

- 1. Vendor is a person or entity that has entered into or is attempting to enter into a contract with the City of North Port (City) to provide labor, supplies, or services to the City in exchange for salary, wages or other renumeration.
- 2. Vendor has registered with and will use the E-Verify System of the United States Department of Homeland Security to verify the employment eligibility of:
 - a. All persons newly hired by the Vendor to perform employment duties within Florida during the term of the contract; and
 - b. All persons, including sub-contractors, sub-vendors or sub-consultants, assigned by the Vendor to perform work pursuant to the contract with the City.
- 3. If the Vendor becomes the successful Contractor who enters into a contract with the City, then the Vendor will comply with the requirements of Section 448.095, Fla. Stat. "Employment Eligibility", as amended from time to time.
- 4. Vendor will obtain an affidavit from all subcontractors attesting that the subcontractor does not employ, contract with, or subcontract with, an unauthorized alien as defined in 8 United States Code, Section 1324A(H)(3).
- 5. Vendor will maintain the original affidavit of all subcontractors for the duration of the contract.
- 6. Vendor affirms that failure to comply with the state law requirements can result in the City's termination of the contract and other penalties as provided by law.

VENDOR: Plunkett Raysich Architects, LLP (Vendor's Company Name)	
(Vendor signature)	
John Holz (Vendor's name printed)	
Partner (Title)	
Sworn to and subscribed before me by means of Xphysical present of Notary Public Personally Known OR Produced Identification	CLARE L. WARD-JENKINS Notary Public - State of Florida Commission # GG 313026 My Comm. Expires May 9, 2023 Bonded through National Notary Assn.
	NAME OF THE PROPERTY OF THE PR
THIS PAGE MUST BE COMPLETED AND SUBMITTED	J VVII PI PKUPUSAL

Page 52 of 93



ATTACHMENT 12 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS

This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000.

The Contractor certifies that, neither the firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of federal funds:

- (a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any federal department or agency;
- (b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against it for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a federal, state, or local government transaction or public contract; violation of federal or state antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) is presently indicted for or otherwise criminally or civilly charged by a federal, state, or local governmental entity with commission of any of the offenses enumerated in paragraph (b) of this certification; and
- (d) has within a three-year period preceding this certification had one or more federal, state, or local government public transactions terminated for cause or default.

The Contractor certifies that it shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this project by any federal agency unless authorized by the City of North Port.

The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and must include a requirement to comply with these regulations in any lower tier covered transaction it enters into.

This certification is a material representation of fact relied upon by the City of North Port. If it is later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the City of North Port, the Federal Government may pursue available remedies, including but not limited to suspension and/or debarment.

The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise from this offer.

The Contractor further agrees to include a provision requiring such compliance in its lower tier covered transactions.

Plunkett Raysich Architects, LLP	39-0797720		
Company Name (Contractor)	Tax\D Num	ber DUNS Number	
John Holz	_ do	- Au	
Authorized Representative Name	Authorized Representative Signature		
39-0797720	066889411	321E6	
Federal Issued Tax	DUNS Number	CAGE Code issued through www.sam.gov	
Identification Number		DATE: 11/18/2022	
(If Social Security number DO NOT enter)	DATE: 11/10/2022		

THIS PAGE MUST BE COMPLETED AND SUBMITTED WITH PROPOSAL

Page 53 of 93



ATTACHMENT 13 - CERTIFICATION REGARDING LOBBYING-FEDERAL

The undersigned certifies, to the best of his or her knowledge, that:

- 1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- 2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- 3. The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The Contractor certifies or affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this certification and disclosure, if any.

Signature of Contractor's Authorized Representative

John Holz

Name

Partner

Title

11/18/2022

Date

THIS PAGE MUST BE COMPLETED AND SUBMITTED WITH PROPOSAL

END OF PART IV

Page 54 of 93





NY DE VIEW

