
CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

AGREEMENT NO. 2025-01 

EMERGENCY RESPONSE SERVICES, DISASTER DEBRIS MANAGEMENT SERVICES AND 
ANCILLARY PREPARATION/RECOVERY SERVICES IN THE CITY OF NORTH PORT 

THIS NON-EXCLUSIVE AGREEMENT ("Agreement") is made and entered into this 14th day of October, 2025, 
by and between the City of North Port, Florida, a municipal corporation of the State of Florida, hereinafter 
referred to as the "City" and Ceres Environmental Services, Inc., a Florida Profit Corporation, whose principal 
place of business is located at 6371 Business Blvd, Suite 100, Sarasota, FL 34240, hereinafter referred to as 
the "Contractor." 

WITNESSETH 

Whereas, the City issued Request for Proposal No. 2025-01 on February 21, 2025 seeking the services of one 
or more qualified firms to support and assist the City in its emergency debris management and disaster 
response (the "RFP"); and 

Whereas, the Contractor timely submitted a proposal in response to the RFP ("Contractor's Submittal 
Package"); and 

Whereas, the City Commission, in session duly and publicly assembled, awarded the RFP to Contractor on 
October 14, 2025 (date) ("Effective Date"). 

The parties to this Agreement, in consideration of their mutual agreements, the RFP, and Contractor's 
Submittal Package, and all documents that may be executed as a result of this Agreement and promises 
hereinafter contained, bind themselves, their partners, successors, assigns, and legal representatives to all 
covenants, agreements, and obligations contained in the agreements and proposal documents executed 
between the parties, and do hereby further agree as follows: 

1. SCOPE OF SERVICES: 

A. Contractor agrees to diligently and timely perform services for the City as specified in the RFP for 
EMERGENCY RESPONSE SERVICES, DISASTER DEBRIS MANAGEMENT SERVICES AND ANCILLARY 
PREPARATION/RECOVERY SERVICES. The overall Scope of Services is described in Exhibit "A," which is 
attached hereto and incorporated as if set forth fully herein. All defined terms in the RFP are 
incorporated by reference. All capitalized terms used in this Agreement which are not otherwise 
defined in this document shall have the meaning defined in the RFP. 

B. Pre-Event Agreement. The parties acknowledge that this is a pre-event agreement. In the event the 
City desires to utilize the services of the Contractor, the parties agree to negotiate and enter into a 
separate "Work Assignment/Notice to Proceed" for each event project. The Notice to Proceed will be 
on a form prepared by the City and must include the specific scope of work, cost, and time of 
performance for each project. 

C. Contractor acknowledges and confirms that the City may engage multiple contractors and may 
designate a primary contractor to provide the services described in the "RFP". Once designated, the 
City must give preference to the primary contractor when assigning the work to be provided in 
association with the City's clean-up and recovery from a particular event. If the primary contractor is 
determined to be unable to perform by the City in its sole and absolute discretion, the City will 
proceed to authorize the secondary contractor(s) to provide services. 
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D. The following exhibits are attached hereto and incorporated as if set forth fully herein: 

1) Exhibit "A" - Scope of Services. 

2) Exhibit "B" - Response Time and Delivery. 

3) Exhibit "C" - Price Schedule. 

4) Exhibit "D" - Subcontractor List. 

5) Exhibit "E" - Site Authorization Letter from Florida Department of Environmental Protection 
(DEP) - Site A. 

6) Exhibit "F" - City's Work Assignment/Notice to Proceed Form. 

7) Exhibit "G" - Stump Conversion Table. 

8) Exhibit "H" - Hazardous Stump Worksheet. 

9) Exhibit "I" - Federal Compliance Requirements. 

10) Exhibit "J" -- The City of North Port's Debris Management Plan, dated Summer 2019. 

E. Incorporation of Request for Proposal No. 2025-01 Documents: The Request for Proposal 2025-01 
("RFP") and all specifications, attachments, and addenda, and the Contractor's response to RFP, are 
specifically made a part of this Agreement and are incorporated herein. In the event of a conflict 
between or among the documents or any ambiguity or missing specifications or instruction, the 
following priority is established: 

1) First, this Agreement (Agreement No. 2025-01) approved by the City Commission and the 
Supplemental FEMA Provisions attached (including all exhibits); 

2) Second, the RFP, including all attachments and addenda; 

3) Third, the Contractor's Submittal; and 

4) Fourth, Work Assignment/Notice to Proceed. 

F. All work performed pursuant to this Agreement must be done in accordance with the specifications 
set forth in the RFP and must be completed in a timely and professional manner. Contractor 
represents and warrants that it understands the specifications of the RFP and is capable of 
performing the services in a timely manner. The work to be performed under this Agreement is 
generally described as follows: 

1) DISASTER RECOVERY: 

a. EMERGENCY EVENT OPERATIONS CONTINGENCY. The City reserves the right to request and 
utilize the Contractor's services under this Agreement during a local, state, or federal 
declared emergency as may be deemed necessary by the City. 
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b. The City and the Contractor may negotiate additional services, as they directly relate to the 
services described in this Agreement. The City must present all additions to this Agreement 
to the appropriate award authority in the form of an Amendment for approval. 

c. CONTRACTOR SELECTION. The City reserves the right to award the Disaster Recovery 
agreement to more than one individual contractor. The Contractor, for this specific 
agreement is designated as the PRIMARY Contractor as further identified in the Agreement. 

2) PRE-EVENT: 

The City will first contact the designated Primary Contractor to determine its availability, capability, 
and rates for providing services in response to an event including services, equipment, and 
commodities authorized by the City; and the mobilization and completion time for the pre-event. 

a. If the Primary Contractor is capable to provide the services as may be required and at rates 
agreeable to the City, the City will place it on standby at no cost to the City. Should the 
Primary Contractor be unable to meet any of the requirements, the City will contact the 
Secondary Contractor(s) to obtain their ability to meet the requirements. The contractor that 
is deemed by the City as most able to perform as required will be issued a Pre-Event Notice 
(defined below) and placed on standby at no cost to the City. 

b. Upon the City's determination of need for activation of a contractor, and the City's selection 
of the Primary Contractor or a Secondary Contractor, the following shall govern the process: 

i. The City will issue a "Pre-Event Notice" to the Contractor based on the event. 

ii. The Pre-Event Notice will identify the event, establish the date and time of activation, 
the Contractor's submission of Performance and Payment bonds and all other 
requirements as provided in this Agreement. 

c. Contactor must sign and return the Pre-Event Notice in not more than eight (8) consecutive 
hours after receipt of the Pre-Event Notice. 

d. The City will issue the Contractor a form Work Assignment/Notice to Proceed. Contractor 
must deliver Performance and Payment Bonds in not more than one hundred and twenty 
(120) consecutive hours of both parties signing the Work Assignment/Notice to Proceed. 

3) POST-EVENT ACTIVATION: 

The City will issue a Post-Event Activation Notice to the Contractor identifying all services to be 
provided, including any changes to the Pre-Event Notice. The mobilization time for services and 
equipment must be provided in accordance with the Response Time and Delivery timeframe 
listed in Exhibit "B." 
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2. RESPONSIBILITIES OF THE CONTRACTOR: 

A. The Contractor must supervise and direct the work performed under this Agreement, and must not 
employ for work on the project any person without sufficient skill to perform the job for which the 

B. person is employed. The Contractor is solely responsible for all duties under this Agreement 
including, but not limited to, the techniques, sequences, procedures, and means, and for all 
coordination of the work. 

C. The Contractor assumes full responsibility for acts, negligence, or omissions of all its employees on 
the project, for those subcontractors and their employees, and for those of all other persons doing 
work under a subcontract with the Contractor. All contracts between the Contractor and any 
subcontractor(s) that the Contractor hires, must conform to the provisions of this Agreement and 
proposal documents and must incorporate in them the relevant portions of their subcontractor 
agreement. 

D. Completion of Work - The Contractor is to remove all equipment and temporary structures from all 
rights-of-way and adjacent property. Any surplus materials or rubbish must be discarded at the 
Contractor's expense. Restoration of property, both public and private, roadways and waterways, 
which may be damaged while performing work, shall be restored to previous existing condition at 
the Contractor's sole expense. 

3. FURNISHING OF LABOR AND MATERIALS: 

A. The Contractor must provide and pay for all labor, materials, and equipment, including tools, 
construction equipment and machinery, all transportation, and all other facilities and services 
necessary for the proper completion of the Work in strict conformity with the provisions of this 
Contract. 

B. The Contractor represents and warrants to the City that all equipment and materials used in the 
Work, and made a part of the structures thereon, or placed permanently in connection therewith, 
will be new unless otherwise specified in this Agreement and the RFP, of good quality, free of 
defects, and in conformity with this Agreement and the RFP. It is understood between the parties 
thereto that all equipment and materials not in conformity are defective. 

4. PUBLIC RECORDS LAW: 

In accordance with Florida Statutes, Section 119.0701, the Contractor must comply with all public records 
laws, and must specifically: 

A. Keep and maintain public records required by the City to perform the Work under this Agreement. 

1) The timeframes and classifications for records retention requirements must be in accordance 
with the General Records Schedule GSl-SL for State and Local Government Agencies. 

(See http:// dos.state. fl. us/library-archives/records-management/genera I-records-schedu les/). 

2) "Public records" means and includes those items specified in Florida Statutes, Section 
119.011(12), as amended from time to time, and currently defined as: All documents, papers, 
letters, maps, books, tapes, photographs, films, sound recordings, data processing software, or 
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other material, regardless of the physical form, characteristics, or means of transmission, made 
or received pursuant to law or ordinance or in connection with the transaction of official 
business with the City. The Contractor's records under this Agreement include but are not limited 
to, supplier/subcontractor invoices and contracts, project documents, meeting notes, e-mails 
and all other documentation generated during this Agreement. 

B. Upon request from the City's custodian of public records, provide the City, at no cost, with a copy of 
the requested records or allow the records to be inspected or copied within a reasonable time at a 
cost that does not exceed the cost provided for by law. All records kept electronically must be 
provided to the City, upon request from the City's custodian of public records, in a format compatible 
with the information technology systems of the City. 

C. Ensure that project records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the 
contract term and, if the Contractor does not transfer the records to the City following completion of 
the Agreement, for the time period specified in General Records Schedule GSl-SL for State and Local 
Government Agencies. 

D. Upon completion of the Agreement, transfer, at no cost, to the City all public records in the 
Contractor's possession or keep and maintain public records required by the City to perform the 
service. If the Contractor transfers all public records to the City upon completion of the Agreement, 
the Contractor shall destroy any duplicate public records that are exempt or confidential and exempt 
from public records disclosure requirements. If the Contractor keeps and maintains public records 
upon the completion of the Agreement, the Contractor shall meet all applicable requirements for 
retaining public records. 

E. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE 
PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN 
OF PUBLIC RECORDS AT CUSTODIAN OF PUBLIC RECORDS, 4970 CITY HALL 
BOULEVARD, NORTH PORT, FLORIDA 34286, 941.429.7063 OR HOTLINE 
941.429. 7270; E-MAIL: Publicrecordsrequest@northportfl.gov. 

F. Failure of the Contractor to comply with these requirements shall be a material breach of this 
Agreement. Further, the Contractor may be subject to penalties under Florida Statutes, Section 
119.10. 

5. TERM: 

A. This Agreement is in effect on the day of award through and including November 30, 2028. Should 
any active individual event extend beyond the expiration date of this Agreement, the term must be 
extended until the project has been satisfactorily and successfully completed and accepted by the 
City. The City retains the right to renew this initial Agreement under the same terms and conditions 
and upon mutual agreement with the Contractor. Agreements for commodities or contractual 
services may be renewed for a period that may not exceed three (3) years, or the term of the original 
agreement, whichever period is longer. Renewal of an Agreement for commodities or contractual 
services must be in writing and must be subject to the same terms and conditions set forth in the 
initial Agreement. A renewal agreement may not include any compensation for costs associated with 
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the renewal. Renewals are contingent upon satisfactory performance evaluations by the City and 
subject to the availability offunds. 

B. The City reserves the right to discontinue the Agreement in any year of a renewal period if it is 
deemed to be in the best interest of the City. 

C. NON-EXCLUSIVE AGREEMENT: No guarantee is expressed or implied as to the total quantity of 
commodities/services to be purchased under this Agreement. 

D. ORDERING: The City reserves the right to purchase commodities/services specified herein through 
contracts established by other governmental agencies or through separate procurement actions due 
to unique or special needs. If an urgent delivery is required, within a shorter period than the delivery 
time specified in the Agreement and if the Contractor is unable to comply therewith, the City 
reserves the right upon notice to the Contractor to purchase commodities/services from another 
source without penalty or prejudice to the City. 

E. SEPARATE PURCHASE ORDER: Contractor will receive a Notice to Proceed as commodities and/or 
services are required, at prices quoted per this Agreement. The Contractor may commence services 
upon receipt of a properly completed and fully approved Notice to Proceed. The separate purchase 
order may be issued in parallel to or after the Notice to Proceed is provided. 

6. AUTHORIZATION OF STANDBY STATUS: 

A. If the Primary Contractor is capable to provide the services as may be required and at rates agreeable 
to the City, the City will place it on standby at no cost to the City. Should the Primary Contractor be 
unable to meet any of the requirements, the City will contact the Secondary Contractor(s) to obtain 
their ability to meet the requirements. The contractor that is deemed by the City as most able to 
perform as required will be issued a Pre-Event Notice. 

B. The City will issue a written notice for Contractor to be placed on standby. 

C. Following the declaration of a local, state, or federal disaster event, the City will issue a Work 
Assignment/Notice to Proceed to the Contractor identifying the services and commodities to be 
provided. The mobilization time for services and equipment must be in accordance with this 
Agreement. The Work Order/Notice to Proceed will indicate the not-to-exceed amount for the 
services to be provided. 

7. EMERGENCY DEBRIS ROAD CLEARANCE "PUSH": 

A. The initial 72-hour period related to debris clearing is referred to as the "Push." During the Push the 
City will assign notices to proceed to the Contractor(s). 

B. Reimbursement for the Contractor's activities during the Push will be based exclusively on the unit 
and hourly rates provided in Exhibit "C." 

C. In the event the debris clearing is not completed within the Push, the Contractor must stop debris 
clearing and receive further direction from the City before continuing any Work. The City and 
Contractor must negotiate a "Not to Exceed" total for the remainder of the Push and compensation 
must be based on the unit and hourly rates stated in the price schedule provided in Exhibit "C." 
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8. LIQUIDATED DAMAGES: 

A. If the Contractor neglects, fails, or refuses to start the Work within the seventy-two (72) hours 
specified in the RFP, or mobilize in accordance with the Response Time and Delivery mobilization 
schedule in Exhibit "B," or any proper extension thereof granted by the City, then the Contractor 
agrees to pay City as liquidated damages for this negligence, failure, or refusal (but not as a penalty) 

the amount determined by the table provided below in section "C" for each day that expires after a time 
frame specified. The Contractor agrees to pay the City said sum for each and every calendar day that 
the Contractor is in default after the time stipulated in the Work Assignment/Notice to Proceed for 
complying with the mobilization timeline. The Contractor and City acknowledge and agree that said 
sum is not a penalty but liquidated damages for breach of contract. 

B. City and Contractor recognize that time is of the essence of this Agreement and that City will sustain 
a loss in public safety for its citizens if the Work is not started and/or completed strictly within the 
times specified in the RFP or Notice to Proceed plus any duly authorized extensions thereof. They 
also recognize the delays, expense, and difficulties involved in proving the actual loss suffered by City 
if the work is not completed on time. Accordingly, instead of requiring any such proof, the City and 
the Contractor agree that as liquidated damages for delay (but not as penalty) Contractor shall pay 
City the amount determined by the table provided below in section "C" for each day that expires 
after a time frame specified in the Notice to Proceed. 

C. Applicable liquidated damages are the amounts established in the following schedule: 

Work Assignment/Notice to Proceed Amount Daily Charge Per Calendar Day 
$50,000 and under ...................................................... $836.00 
Over $50,000 but less than $250,000 ......................... $884.00 
$250,000 but less than $500,000 ................................ $1,074.00 
$500,000 but less than $2,500,000 ............................. $1,742.00 
$2,500,000 but less than $5,000,000 ......................... $2,876.00 
5,000,000 but less than $10,000,000 ......................... $3,770.00 

9. PRICE REQUIREMENTS: 

A. Delivered Prices. Agreement prices are FOB freight prepaid and allowed/destination: public works 
address 1100 North Chamberlain Boulevard, North Port, Florida 34286. Agreement prices are 
inclusive of labor, equipment, transportation, freight, handling, delivery, surcharges, and any other 
incidental charges that may be required for the completion of work under this Agreement. The 
Agreement price schedule is defined in Exhibit "C." 

B. Maximum Ceiling Unit Prices. The prices included in this Agreement are maximum ceiling unit prices. 
The unit price for an event will be negotiated between the City and the Contractor after the event. 
Maximum ceiling unit prices that exceed the U.S. Federal Emergency Management Agency ("FEMA") 
approved unit prices for an event must be reduced to be equal or less than FEMA's allowed unit 
prices. 

C. Fixed Price Term. The Contractor must supply the City the items and/or services listed at firm 
delivered maximum ceiling prices for the first year of the initial Agreement term. 

D. Price Adjustments. 
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1) The City will allow one (1) price adjustment in the second year of the initial Agreement term and 
one (1) price adjustment in the third year of the initial Agreement term. It is at the City's 
discretion to continue the second and/or the third year of the initial Agreement term. Additional 
consideration by the City may be given for extreme and unforeseen volatility in the marketplace 
as specified below. Any price adjustment will require at least thirty (30) calendar days written 

notice from the Contractor to the City for approval. If the unit price adjustment request is for an 
increase, and the request is not submitted within this thirty-day timeframe, the Contractor will 
not be entitled to a price increase for the upcoming year. 

2) Price adjustments during the second and third year of the initial Agreement term are allowed, 
but shall only increase or decrease according to the latest version of data published by the U.S. 
Department of Labor, Bureau of Labor Statistics for the 12-month percentage change for the 
month of February, Consumer Price Index (CPI) Industry Series CUUR0300SA0, All items in South 
Urban, All Urban Consumers, not seasonally adjusted, with a base period of 1982-84=100.This 
request becomes effective thirty (30) days from the date the notice was received by the City 
from the Contractor for all purchases and services ordered after the effective date. 

3) Equitable Adjustments. Equitable adjustment(s) are temporary due to the reason for the 
adjustment. All equitable adjustments must be evaluated by the City to determine if the reason 
for the adjustment remains valid. When the reason for the adjustment is no longer valid, the City 
will terminate the adjustment and notify the Contractor. The City may, in its sole discretion, 
make an equitable adjustment in the Agreement terms or pricing if pricing or availability of 
supply is affected by extreme and unforeseen volatility in the marketplace that satisfy all the 
following criteria: 

a) The volatility is due to causes wholly beyond the Contractor's control; 

b) The volatility impacts the marketplace or industry, not just the particular source of supply for 
this Agreement; 

c) The impact on pricing or availability of supply is substantial; and 

d) The volatility impacts the Contractor's performance of this Agreement resulting in a 
substantial loss to the Contractor. 

4) Sales/Use Tax. Unless otherwise specified herein, unit prices do not include sales or use tax. 

5) The City reserves the right to renegotiate this Agreement if the prices exceed the current 
marketplace; and to amend this Agreement to incorporate FEMA approved price adjustments. 

6) Contract Renewal. Price adjustment is permitted during the optional renewal period. However, 
only one (1) adjustment for each year of the renewal period is permitted. 

10. INVOICING/PAYMENT: 

A. Payment to the Contractor must be issued by the City's Finance Department in accordance with 
Florida Statutes, Chapter 218, the Local Government Prompt Payment Act, upon receipt of the 
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Contractor's invoice and written approval of same by the City indicating that services have been 
rendered in conformity with this Agreement. The Contractor must submit an invoice for payment to 

the City for those specific tasks that were completed during the invoicing period. For those specific 
services that were partially completed, progress payments will be paid in proportion to the 
percentage of completed work on those specific services approved in writing by the City based on 
the percentage of the amount for those specific services. The Contractor's invoices must be in a form 
satisfactory to the City's Finance Department, who will initiate disbursements. 

B. Billing Cycle. Contractor must invoice the City on a thirty {30) consecutive calendar day basis 
reflecting the close of business on the last working day of the billing period. Serialized debris 
reporting tickets and disposal site verification of the actual cubic yardage for each load of debris or 
itemized stumps must support all invoices. Ancillary services must be invoiced in the same manner. 

C. Purchase Order numbers must appear on all invoices. Invoices must be detailed and annotate the 
services provided, unit prices, extended prices, and correlate to and include the following: 

1) Supporting documentation and invoices for services performed or goods furnished by the 
Contractor; and 

2) Copies of all subcontractor invoices and contracts between the Contractor and subcontractors. 

D. Except for the first progress payment, the Contractor must furnish a notarized Partial Release from 
all subcontractors, and suppliers. The Partial Release must include the period up to and including the 
most recent previous progress payment. The City reserves the right to request the Contractor to 
provide the City with "Consent of Surety" for any progress payment. 

D. Payment Penalty. Payments to the Contractor shall be reduced for any debris load which receives a 
penalty under FEMA rules and regulations. The Contractor shall receive 50% reduced payment for a 
load that receives a penalty, whether hand loaded or otherwise penalized. 

E. Final Payment. Prior to the release of final payment to the Contractor, the following must occur: 

1) The City must verify final completion and accept the Work; 

2) The Contractor must provide the City a notarized affidavit signifying that all subcontractors, 
suppliers, and laborers have been paid as provided by the subcontracts and procurements; and 

3) The Contractor must provide a Consent of Surety Company to Final Payment Form to the City. 

11. WARRANTY/GUARANTEES: 

A. Covenant Against Gratuities. The Contractor warrants that no gratuities (in the form of 
entertainment, gifts, or otherwise) were offered or given by Contractor, or any agent or 
representative of Contractor, to any officer or employee of City with the intent toward securing this 
Agreement or favorable treatment with respect to any determination concerning the performance of 
this Agreement. In the event of the breach of this warranty, the City is entitled to pursue the same 
remedies against the Contractor as it could in the event of the Contractor's default, including but not 
limited to termination of the Agreement. 
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B. Merchantability Warranty. The goods or items furnished must be of a merchantability quality. They 
must be suitable for the particular purpose as referenced in the Solicitation and supporting 
documents relating to the goods or items being purchased. 

C. Specification Warranty. The awarded Contractor warrants that all services will be in full accordance 
with the specifications and requirements of the RFP. 

12. CHANGE ORDER/ AMENDMENTS TO AGREEMENT: 

A. This Agreement constitutes the sole and complete understanding between the parties and 
supersedes all other agreements between them, whether oral or written, with respect to the subject 
matter. All requests for changes whether Change Orders (contingency funds for unforeseen/time 
extensions) or Amendments (not contingency funds/time extensions) to this Agreement must be 
made in writing and no amendment, change, or addendum to this Agreement is enforceable unless 
agreed to in writing by both parties and incorporated into this Agreement. The City Manager or 
designee may agree to amendments that do not increase compensation to Contractor. Only the City 
Commission may approve amendments that increase compensation or prices under this Agreement. 

B. Increases in compensation to the Contractor may be authorized by Change Order executed by the 
following City employees up to the dollar amount identified: 

1) Purchasing Manager: $34,999.99 or less. 

2) Purchasing Manager and Finance Director: $35,000.00 - $49,999.99. 

3) Purchasing Manager, Finance Director, and City Manager: $50,000.00 - $99,999.99. 

4) City Commission: $100,000 and above. 

C. The Contractor fully understands and accepts the City's Change Order/Amendment Policy. In the 
event the Contractor begins work on unauthorized changes prior to receiving a signed Change 
Order/Amendment they do so at their own expense and risk of not being compensated by the City 
for performing the unauthorized work. 

13. PERFORMANCE AND PAYMENT BOND: 

A. The Contractor must provide the City with a certified recorded Performance and Payment Bond from 
the Sarasota County Clerk's Office in the amount of 100% of the total work assignment(s) per each 
event within five (5) business days after receipt of a properly and fully executed notice to proceed 
pursuant to this Agreement. The Contractor is responsible and bears all costs associated to record 
the Performance and Payment Bond with Sarasota County Clerk's Office. Receipt of said recording 
and a certified copy of the Bond must be furnished to the City's Purchasing Division. In lieu of these 
requirements, if FEMA (with respect to a grant) or the State of Florida (with respect to a subgrant), 
has made a determination that FEMA or the state's interest is adequately protected through other 
means, they may accept the bonding policy and requirements of the applicant. 

B. Performance and payment bonds in the form of cash, certified check, or cashier check will be 
accepted by the City and held in an interest-bearing account. Interest earned will be retained by the 
City. The City will not accept personal, or company checks. Payment and Performance Bonds must be 
written by a Surety firm satisfactory to the City and must comply with Florida Statutes, Section 
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255.05(1). The Contractor's bond costs will be paid in full by the City in the first payment issued 
under this Agreement. 

C. The Performance and Payment Bond period is effective for a period of no less than one (1) year 
following the date the City's accepted Contractor's final work. 

D. In the event the City requires additional performance security as a result of any increase in the 
performance of the disaster event, the Contractor must obtain and deliver such additional security to 
the City within seventy-two (72) hours after receipt of a written request. The Contractor must record 

the performance bond in Sarasota County Clerk's Office and must provide the City with a certified 
copy within three (3) business days after receipt of a properly and fully executed work assignment(s) 
per Florida Statutes, Section 255.05(1)(a). All bonds and letters of credit are subject to the approval 
of the City. 

14. INSURANCE: 

The Contractor is required to supply, at their cost, the following minimum insurance coverage: 

A. Before performing any work under the Agreement, the Contractor must procure and maintain during 
the life of the Agreement the insurance listed below, unless otherwise specified. The policies of 
insurance must be primary and written on forms acceptable to the City and placed with insurance 
carriers approved and licensed by the Insurance Department in the State of Florida and meet a 
minimum financial AM Best and Company rating of no less than "Excellent." No changes are to be 
made to these specifications without prior written specific approval by the City Manager or designee. 
The City Manager or designee may alter the amounts or types of insurance policies required by the 
Agreement upon agreement with a Contractor. 

1) Workers' Compensation and Employer's Liability Insurance: Coverage to apply for all Contractor's 
employees at the statutory limits provided by state and federal laws. The policy must include 
Employers' Liability with a limit of $1,000,000 each accident; $1,000,000 each employee; and 
$500,000 policy limit for disease. 

2) Comprehensive Commercial General Liability Insurance: Occurrence form required. Aggregate 
must apply separately to the Agreement. Minimum $500,000 each occurrence; $1,000,000 
general aggregate; $1,000,000 products and completed ops; and $100,000 damage to rented 
premises. 

3) Automobile Insurance: To include all of a Contractor's vehicles owned, leased, hired, and non­
owned vehicles with limits of not less than $1,000,000 per each accident for property damage 
and for bodily injury, with contractual liability coverage for all work performed under the 
Agreement. 

4) Environment/Pollution Liability The policy must include Environmental/ Pollution Liability 
insurance with a limit of $500,000 for each occurrence and $500,000 aggregate. 

5) General Requirements: 

a) The City of North Port, Florida, is to be named as additional insured on Contractor's 
Comprehensive Commercial General Liability Policy. Certification of same is required. All 
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certificates of insurance must be on file with and approved by the City before 
commencement of any work activities under the Agreement. 

b) Any and all deductibles to the above referenced policies are the responsibility of the 
Contractor. No deductibles can be greater than ten percent (10%) of the individual 
insurance policy. The Contractor's insurance is considered primary for any loss regardless of 
any insurance maintained by the City. The Contractor is responsible for all insurance policy 
premiums, deductibles, or SIR (self-insured retentions) or any loss or portion of any loss that 
is not covered by any available insurance policy. 

c) All insurance policies must be issued by companies of recognized responsibility licensed to do 
business in the State of Florida and must contain a provision that prohibits cancellation 

unless the City is provided notice as stated within the policy. It is the Contractor's responsibility 
to provide notice to the City. 

8. WAIVER OF SUBROGATION: All required insurance policies are to be endorsed with a waiver of 
subrogation. The insurance companies, by proper endorsement or through other means, agree to 
waive all rights of subrogation against the City, its Commissioners, officials, agents, employees, and 
volunteers, and the City's insurance carriers, for losses paid under the terms of these polices that 
arise from the contractual relationship or work performed by the Contractor for the City. It is the 
Contractor's responsibility to notify their insurance company of the waiver of subrogation and 
request written authorization or the proper endorsement. Additionally, the Contractor, its officers, 
officials, agents, employees, volunteers, and any subcontractors, agree to waive all rights of 
subrogation against the City and its insurance carriers for any losses paid, sustained, or incurred, but 
not covered by insurance, that arise from the contractual relationship or work performed. This 
waiver also applies to any deductibles or self-insured retentions for which the Contractor or its 
agents may be responsible. 

C. POLICY FORM: 

1) All policies required by the Agreement, with the exception of Workers' Compensation, or unless 
specific approval is given by Risk Management through the City's Purchasing Office, are to be 
written on an occurrence basis, must name the City of North Port, Florida, its Commissioners, 
officers, agents, employees, and volunteers as additional insured as their interest may appear 
under the Agreement. lnsurer(s), with the exception of Workers' Compensation, must agree to 
waive all rights of subrogation against the City of North Port, Florida, its Commissioners, officers, 
agents, employees, or volunteers. 

2) Insurance requirements itemized in the Agreement, and required of the Contractor, must be 
provided by or on behalf of all subcontractors to cover their operations performed under the 
Agreement. The Contractor is responsible for any modifications, deviations, or omissions in these 
insurance requirements as they apply to subcontractors. 

3) Each insurance policy required by the Agreement must: 

i. Apply separately to each insured against whom claim is made and suit is brought, except 
with respect to limits of the insurer's liability. 
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ii. Be endorsed to state that coverage must not be suspended, voided, or cancelled by either 
party except after notice is delivered in accordance with the policy provisions. The 

Contractor is to notify the City Purchasing Office by written notice via certified mail, return 
receipt requested. 

4) The City retains the right to review, at any time, coverage, form, and amount of insurance. 

5) The procuring of required policies of insurance must not be construed to limit Contractor's 
liability nor to fulfill the indemnification provisions and requirements of the Agreement. The 
extent of Contractor's liability for indemnity of the City must not be limited by insurance 

coverage or lack thereof, or unreasonably delayed for any reason, including but not limited to, 
insurance coverage disputes between the Contractor and its carrier. 

6) The Contractor is solely responsible for payment of all premiums for insurance contributing to 
the satisfaction of the Agreement and is solely responsible for the payment of all deductibles and 
retentions to which such policies are subject, whether or not the City is an insured under the 
policy. Contractor's insurance is considered primary for any loss, regardless of any insurance 
maintained by the City. Contractor is responsible for all insurance policy premiums, deductibles, 
SIR (self-insured retentions) or any loss or portion of any loss that is not covered by any available 
insurance policy. 

7) Claims Made Policies will be accepted for hazardous materials and such other risks as are 
authorized by the City's Purchasing Office. All Claims Made Policies contributing to the 
satisfaction of the insurance requirements herein must have an extended reporting period 
option or automatic coverage of not less than two (2) years. If provided as an option, the 
Contractor agrees to purchase the extended reporting period on cancellation or termination 
unless a new policy is affected with a retroactive date, including at least the last policy year. 

8) Certificates of Insurance evidencing Claims Made or Occurrences form coverage and conditions 
to the Agreement, as well as the Agreement number and description of work, are to be furnished 
to the City's Purchasing Office (4970 City Hall Boulevard, Suite 337, North Port, FL 34286) prior to 
commencement of work AND a minimum of thirty (30) calendar days prior to expiration of the 
insurance contract when applicable. All insurance certificates must be received by the City's 
Purchasing Office before the Contractor is allowed to commence or continue any work pursuant 
to the Agreement. The Certificate of Insurance issued by the underwriting department of the 
insurance carrier must certify compliance with the insurance requirements provided herein. 

9) Notices of Accidents (Occurrences) and Notices of Claims associated with work being performed 
under the Agreement must be provided to the Contractor's insurance company and the City's 
Purchasing Office as soon as practicable after notice to the insured. 

10) The Certificate of Insurance must include the following: 

a) In the "Description of Operations/Special Provisions" section - "City of North Port is named 
as an additional insured, as their interests may appear on Commercial General Liability." 

b) In the "Certificate Holder" section - City of North Port, 4970 City Hall Boulevard, North 
Port, FL 34286. 
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15. INDEMNITY: 

A. TO THE EXTENT PERMITTED BY FLORIDA LAW, THE CONTRACTOR SHALL INDEMNIFY, DEFEND, AND 
HOLD HARMLESS THE CITY, ITS COMMISSIONERS, OFFICERS, AGENTS AND EMPLOYEES, FROM ALL 
LIABILITIES, FINES, CLAIMS, ASSESSMENTS, SUITS, JUDGMENTS, DAMAGES, LOSSES AND COSTS, 
INCLUDING CONSEQUENTIAL, SPECIAL, INDIRECT, AND PUNITIVE DAMAGES, (INCLUDING, BUT NOT 
LIMITED TO, REASONABLE ATTORNEYS' FEES AND COURT COSTS, WHETHER SUCH FEES AND COSTS 
ARE INCURRED IN NEGOTIATIONS, AT THE TRIAL LEVEL OR ON APPEAL, OR IN THE COLLECTION OF 
ATTORNEYS' FEES), ARISING OUT OF ANY ACTS, ACTIONS, BREACHES, NEGLECT OR OMISSIONS OF 
THE CONTRACTOR, OR CONTRACTOR'S OFFICERS, EMPLOYEES, AGENTS, SUBCONTRACTORS, AND 
OTHER PERSONS EMPLOYED OR UTILIZED BY THE CONTRACTOR IN THE PERFORMANCE OF, OR THE 
FAILURE TO PERFORM, UNDER THE AGREEMENT. THE AGREEMENT DOES NOT CONSTITUTE A 

WAIVER OF SOVEREIGN IMMUNITY AS TO ANY THIRD PARTIES NOR CONSENT BY THE CITY OR ANY OF 
ITS SUBDIVISIONS TO SUIT BY THIRD PARTIES. 

B. THE CITY SHALL PROVIDE ALL AVAILABLE INFORMATION AND ASSISTANCE THAT THE CONTRACTOR 
MAY REASONABLY REQUIRE REGARDING ANY CLAIM. IN THE EVENT OF A CLAIM, THE CITY SHALL 
PROMPTLY NOTIFY THE CONTRACTOR IN WRITING BY PREPAID CERTIFIED MAIL (RETURN RECEIPT 
REQUESTED) OR BY DELIVERY THROUGH ANY NATIONALLY RECOGNIZED COURIER SERVICE (SUCH AS 
FEDERAL EXPRESS OR UPS) WHICH PROVIDES EVIDENCE OF DELIVERY, AT THE ADDRESS PROVIDED 
FOR RECEIPT OF NOTICES IN THIS AGREEMENT. 

C. THE INSURANCE COVERAGE AND LIMITS REQUIRED IN THIS AGREEMENT MAY OR MAY NOT BE 
ADEQUATE TO PROTECT THE CITY AND SUCH INSURANCE COVERAGE WILL NOT BE DEEMED A 
LIMITATION ON THE CONTRACTOR'S LIABILITY UNDER THE INDEMNITY PROVIDED IN THIS SECTION. 
IN ANY PROCEEDINGS BETWEEN THE PARTIES ARISING OUT OF OR RELATED TO THIS INDEMNITY 
PROVISION, THE PREVAILING PARTY SHALL BE REIMBURSED ALL COSTS, EXPENSES AND REASONABLE 
ATTORNEY FEES THROUGH ALL PROCEEDINGS (AT BOTH TRIAL AND APPELLATE LEVELS). 

D. NOTHING IN THIS AGREEMENT SHALL BE DEEMED TO AFFECT THE RIGHTS, PRIVILEGES, LIMITATIONS, 
AND IMMUNITIES OF THE CITY AS SET FORTH IN FLORIDA STATUTES, SECTION 768.28. 

E. THE TERMS OF THIS SECTION SURVIVE THE TERMINATION OF THIS AGREEMENT. 

16. CONTRACTOR'S REPRESENTATIONS: 

A. In order to induce City to enter into this Agreement, Contractor makes the following representations 
and assurances to the City: 

1) The Contractor will furnish each of its subcontractors with copies of this Agreement and all 
associated documents (i.e., plans, drawings, specifications, etc.) as may be required for the Work. 

2) Contractor has familiarized itself with the nature and extent of this Agreement, the RFP and all 
documents related thereto, the Work, locality, and with all local conditions and federal, state, 
and local laws, ordinances, rules, and regulations that in any manner may affect cost, progress, 
or performance of the Work. 
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3) Contractor has given the City's Purchasing Manager written notice of all conflicts, errors, or 
discrepancies that it has discovered in any documents and the written resolution thereof by the 
City's Purchasing Manager is acceptable to the Contractor. 

4) Contractor warrants that all services performed will be by skilled and competent personnel to 
the highest professional standards required by this Agreement. 

B. Federal Compliance. The requirements under this contract may be funded in whole or in part with 
federal funds and as such, any resulting contract shall be subject to federal requirements including, 
but not limited to, those set forth in 2 C.F.R. Part 200, Appendix 11, and as otherwise may be listed 
herein. Contractor must comply with all federal requirements that bear on the Work including those 
specified herein under the "Supplemental FEMA Provisions". In the event of any conflict between the 
federal requirements and the Supplemental FEMA Provisions, the Supplemental FEMA Provisions 
shall control. 

17. CONTRACTOR'S AFFIDAVIT: 

When all work contemplated by this Agreement have been completed, inspected, and approved by the 
City, or its duly authorized agent, the Contractor must furnish the City with a Contractor's Affidavit for 
work performed on public property; and a Contractor's Affidavit for work performed on private property 
as required by the State of Florida Mechanic's Lien Law. Signed affidavits of payment must be provided 
by the Contractor and from all subcontractors hired by the Contractor. The affidavits must state whether 
the subcontractor(s) has been paid in full or whether there are payments remaining. A list of all 
subcontractors must be furnished to the City prior to any payments against this Agreement. 

18. INDEPENDENT CONTRACTOR: 

The Contractor is and shall be in the performance of all work services and activities performed under this 
Agreement, an independent contractor and not an employee, agent, or servant of the City. All persons 
engaged in any of the work or services performed pursuant to this Agreement are at all times, and in all 
places, subject to the Contractor's sole direction, supervision, and control. The Contractor must exercise 
control over the means and manner in which it and its employees perform the work, and in all respects the 
Contractor's relationship and the relationship of its employees to the City is that of an independent 
contractor and not as employees or agents of the City. The Contractor does not have the power or 
authority to bind the City in any promise, agreement, or representation other than as specifically provided 
for in this Agreement. The Contractor must not pledge the City's credit or make it a guarantor of 
payment of surety for any contract, debt, obligation, judgment, lien, or any form of indebtedness. The 
Contractor further warrants and represents that it has no obligation or indebtedness that would impair its 
ability to fulfill the terms of this Agreement. 

19. LICENSES AND PERMITS/LAWS AND REGULATIONS: 

The Contractor must pay all taxes required by law in connection with the activity performed under this 
Agreement including sales, use, and similar taxes, and unless mutually agreed to in writing to the 
contrary, must secure all licenses and permits necessary for proper completion of the Work, and the pay 
all fees relating to the Work. The Contractor must comply with all laws and ordinances, and the rules, 
regulations, and orders of all public authorities relating to the performance of the Work. The Contractor 
must notify the City promptly on the discovery of a conflict between the terms ofthis Agreement and the 
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above referenced requirements; and request an amendment to conform the contract to the applicable 
requirements. 

20. NONDISCRIMINATION: 

The City does not discriminate on the basis of race, color, national origin, sex, age, disability, family, or 
religious status in the administration of its programs, activities, or services. The Contractor must not 
administer this Agreement in an unlawfully discriminatory manner, nor deny participation in or the 
benefits of same to any individual based on that individual's race, color, national origin, sex, age, 
disability, family or religious status, marital status, sexual orientation, gender identity or expression, or 
physical characteristic. 

21. NOTICES: 

Any notice, demand, communication, or request required or permitted by this Contract must be sent by 
certified mail, return receipt requested, or by delivery through any nationally recognized courier service 

(Federal Express, UPS, USPS, and others) that provides evidence of delivery, at the address provided for 
receipt of notices in this Contract and e-mailed to: 

Asto CITY: 

With copies of Notices 
And Demands to: 

Road and Drainage Manager 
City of North Port Public Works Department 
1100 N. Chamberlain Blvd. 
North Port, Florida 34286 
Tel: 941.240.8090 
Fax: 941.240.8073 

City of North Port, Florida 
City Attorney's Office 
4970 City Hall Blvd. 
North Port, Florida 34286 
Tel: 941-429-7260 
With required electronic copy to: 

northportcityattorney@northportfl.gov 

As to CONTRACTOR: Tia, Laurie, Secretary 
Ceres Environmental Services, Inc. 
6371 Business Blvd, Suite 100 
Sarasota, FL 34240 
Tel: 941-358-6363 
Tia.Laurie@ceresenv.com 

Notices are effective when received at the physical addresses specified above. Changes in the 
respective addresses may be made from time to time by either party by written notice. This Section 
must not be construed to restrict the transmission of routine communications between 
representatives of the CMAR and the City. 
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22. ATTORNEY'S FEES: 
In any proceedings between the parties arising out of or related to this Agreement, the prevailing party 
must be reimbursed all costs, expenses, and reasonable attorneys' fees through all proceedings, at both 
trial and appellate levels, and in all proceedings including hearings and matters to determine entitlement 
to fees and reasonableness of amount. 

23. GOVERNING LAW, VENUE, AND SEVERABILITY: 

A. The laws of the State of Florida govern the rights, obligations, and remedies of the parties under this 
Agreement. The exclusive venues for any legal or judicial proceedings in connection with the 
enforcement or interpretation of this Agreement are the Circuit Court of the Twelfth Judicial Circuit 
in and for Sarasota County, Florida, and the United States District Court for the Middle District of 
Florida. 

B. In the event any court shall hold any provIsIon of this Agreement to be illegal, invalid, or 
unenforceable, such provision shell be deemed separate and severable, and the remaining provisions 
shall be valid and binding upon the parties. 

24. PARAGRAPH HEADINGS: 

The descriptive titles appearing in each respective paragraph thereof are for convenience only and are 
not a part of this Agreement and do not affect its construction. 

25. ENTIRE AGREEMENT: 

This Agreement incorporates and includes all prior negotiations, correspondence, agreements, or 
understandings between the parties, and the parties agree that there are no commitments, agreements 
or understandings concerning the subject matter of this Agreement that are not contained in this 
document. This Agreement supersedes all other agreements between the parties, whether oral or 
written, with respect to the subject matter. 

26. SCRUTINIZED COMPANIES: 

A. Certification. As required by Florida Statutes Section 287.135(2), for contracts of any amount, the 
Contractor must certify on a form provided by the City, that it is not on the Scrutinized Companies 
that Boycott Israel List, created pursuant to Florida Statutes Section 215.4725, and that it is not 
engaged in a boycott of Israel. 

B. Requirements. As required by Florida Statutes Section 287.135(5), for contracts of $1,000,000 or 
more, the Contractor must certify on a form provided by the City, that all of the following are true: 

(1) The Contractor is not on the Scrutinized Companies that Boycott Israel List, created pursuant to 
Florida Statutes Section 215.4725, and that it is not engaged in a boycott of Israel; and 

(2) The Contractor is not on the Scrutinized Companies with Activities in Sudan list or the Scrutinized 
Companies with Activities in Iran Petroleum Energy Sector list, created pursuant to Florida 
Statutes Section 215.473; and 

17 of 231 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

(3) The Contractor is not engaged in business operations in Cuba or Syria. 

C. Termination. If the Contractor provides a false certification or has been placed on one of the above­
noted Lists of Scrutinized Companies or has engaged in business operations in Cuba or Syria, the 
Contractor will be in breach of this Contract and the City may terminate this Contract. 

D. Penalty. 

(1) A Contractor that has been found to have provided a false certification may be subject to a civil 
penalty equal to the greater of $2 million or twice the amount of this Contract, plus all 
reasonable attorneys' fees and costs, including any costs for investigations that led to the finding 
of the false certification; and 

(2) Will be ineligible to bid on any contract with the City for three (3) years after the date the City 
determined that the Contractor submitted a false certification. 

REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK, SIGNATURES TO FOLLOW. 
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IN WITNESS WHEREOF, the parties have executed this Agreement on the dates as indicated below. 

STATE OF '\=' \ \JL'f'h 
COUNTYO~ 

CONTRACTOR 

CERES ENVIRONMENTAL SERVICES, INC. 

By: 0L~cSt~ 
Printed Name: Tia Laurie 
Title: Corporate Secretary 

ACKNOWLEDGEMENT 

The foregoing instr~ment was ac owledged before me by ~ns of ~ · physical presence o~ □ online 
notarization, on thiso\~day o ~ 20~ y \ \ ().__ '}Q...ITT\IL as \IX'yQfilR... ~t.J~ 

for0~~)> U\ \J1(Qr\·ffi~~ I ~'::> ~ I::!_, 

'c:N:~»~½1~ 
Notary Public (S 

i Personally Known OR_ Produced Identification 
Type of Identification Produced _________ _ ,~, Pti~, TRACEY ANH MANCINI 

(· ~ , , Notary Public· State of Florida 
\\~#} Commission# HH 415027 
······°'.r-.. / My Comm. Expires Jul 29, 2027 

aonded through National Notary Assn. 
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APPROVED by the City Commission of the City of North Port, Florida on---~ 202_ 

ATTEST 

HEATHER FAUST, MMC 
CITY CLERK 

APPROVED AS TO FORM AND CORRECTNESS 

MICHAEL GOLEN, CMP 
INTERIM CITY ATTORNEY 

CITY OF NORTH PORT, FLORIDA 

A. JEROME FLETCHER II, ICMA-CM, MPA 

CITY MANAGER 
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Exhibit "A" 

SCOPE OF SERVICE 

SCOPE OF SERVICES: The scope of work is a general guide to the work the City expects to be performed by 
the Contractor(s) and is not a complete listing of all services that may be required or desired. 

ADDITIONAL BACKGROUND: 

North Port is located approximately twelve miles east of the Gulf of Mexico. It is positioned on the southwest 
side of Florida in the southernmost part of Sarasota County, which is bordered on the south by Charlotte 
County, on the east by Desoto County and to the north by Manatee County. The City is comprised of 104± 
square miles and is the third largest city in the state. The 2020 Census named the City the largest city in 
Sarasota County with a population of 85,099 and it still is largely undeveloped. The City has 70,608 platted 
residential lots, 813 miles of roads .. 

DRAINAGE INFRASTRUCTURE 
The City drainage conveyance system is comprised of 1,613 miles of roadside swales with associated storm 
piping to direct discharge to 132 miles of manmade retention ditches {R-ditches) which are connected with 
79.1 miles interconnected man-made canals that discharge westerly to the Myakkahatchee Creek. 
Stormwater can also overflow southerly to canals in Charlotte County. There are 64 water control structures 
(WCS) in the canals to control the water levels and retain water for a potable water supply. Out of the 64 
WCS's, 23 are gated control structures, 28 are fixed weir structures, 5 are gated drop structures and 8 are 
drop structures. Most of these structures need substantial repairs or replacements. The City has replaced a 
total of 13 structures including 6 gated WCS. In addition to the swales, ditches, WCS and canals, the City 
various stormwater management pond systems throughout the City. 

ROADWAY AND TRANSPORTATION INFRASTRUCTURE 
The City of North Port has a total of 813 miles of roadways that vary in functional classification from local 
residential roads to arterial roads. Interstate 75 traverses the City near the northern part and US 41/Tamiami 
Trail traverses the City in the southern part. Both facilities are owned and maintained by the Florida 
Department of Transportation. 

SIGNALS AND LIGHTING 
The City currently maintains 22 traffic signals including the ones owned by FOOT along US 41. At this 
moment, we have several locations that we would like to perform signal warrant analyses and complete 
signal designs if the signals are warranted. 

SOLID WASTE: 
The City currently has 42,000 single and multi-family residential solid waste customers. The City currently has 
460 commercial accounts for garbage service. The City currently operations a Monday thru Friday pickup 
operations and each route is divided into designated route sections. About 60% of the City residential 
customers all receive one side of the street pickups. 

TRAILS, SIDEWALKS AND BIKE LANES 
The city has several miles of multi-use trails and bike lanes and many more in the plans. At this time, the City 
does not have a master plan for trails, sidewalks and bike lanes but is interested in completing one that will 
incorporate the existing trails, sidewalks and bike lanes and complete a citywide network. 
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BRIDGES 
There is a total of 47 vehicular bridges and 19 pedestrian and bicycle bridges within the City limits. The 
bridges were designed to accommodate a SO-year-design life and many of these bridges are approaching 40 
to 50 years of age. Some bridges are showing signs of deterioration and are expected to need some sort of 
preventive maintenance in the near future to extend their service life. 

ROADWAYS 
The City of North Port is responsible for maintaining approximately 813 miles of roads. Due to population 
and development growth in recent years, several roads are approaching their adopted Level of Service (LOS). 
The City is currently in the design phase for the Price Boulevard widening from Sumter Boulevard to Toledo 
Blade Boulevard. Based on current and projected growth, we anticipate other roads needing some capacity 
improvements in the near future as well as intersection studies and improvements. 

FACILITIES MAINTENANCE 
Public Works maintains all City owned facilities and buildings. As part of this contract, we expect to require 
services related to heating, ventilating and air conditioning (HVAC), general plumbing, and electrical designs 
and retrofits among others. 

1) OBJECTIVE 

City of North Port is preparing for future Disasters by entering into a pre-event contract for Debris 
Management Services and Ancillary Services. The City will accept proposals from qualified contractors with 
experience in disaster and debris removal services and the preparation, response, recovery, and mitigation 
phases of any emergency situation or disaster. It is the intent of City of North Port to award this contract to 
one (1) Primary Contractor, one (1) Secondary Contractor, and one (1) Tertiary Contractor. The Contractor(s) 
will be responsible for all debris operations listed within this contract. The City reserves the right to activate 
multiple contractors at the same time dependent upon the severity of the disaster and the availability of the 
contractors. 

The term of the Agreement shall be for three (3) years with the option to renew by written amendment for a 
period that may not exceed three (3) years, or the term of the original agreement, whichever period is 
longer. Should any active individual event extend beyond the expiration date of the Agreement, the project 
agreement shall be extended until the project has been satisfactorily and successfully completed and 
accepted. 

The current location for the Debris Management Site (DMS) for this Agreement is located on Price Boulevard, 
Price Blvd Site, North Port Lat 27.07220861/Long -82.16456796, PIO #0983-00-1010 (Site A). The City has 
requested Pre-Authorization for .the Fiveleaf Debris Site on Fiveleaf Road, North Port Lat 27-07413093/Long -
82.0600857 PIO # 1127-22-5736 (Site B). However, the City reserves the right to amend the OMS sites as 
deemed necessary. 

Services for contract shall include Emergency Debris Road Clearance (Push), Debris Removal (including tree, 
limb and stump removal in accordance with FEMA Guidelines), OMS Management and Transportation of 
Debris to disposal site. All work shall follow the Occupational Safety and Health Administration (OSHA) and 
Environmental Protective Agency (EPA) requirements to maintain a safe working environment. City has the 
right to increase or decrease the Contractor's assignment(s) and/or areas of operation within the scope of 
this Agreement. 
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The Contractor{s) shall also be responsible for providing various ancillary services to assist in other areas of 
emergency response and recovery as needed. The ancillary services to be provided as needed may include 
but are not limited to the following: 

• Emergency power generators. 

• Temporary satellite communications. 

• Temporary sanitary facilities. 

• Reefer and refrigerator container with ice delivery. 

• Potable water truck and drinking water. 

• Mobile fleet repair facilities, technicians, and mechanics. 

• Temporary signage and traffic control. 

• mobile food and water distribution site, tents, and furnishings, inclusive of operation and staffing. 

• Demolition of structures. 

• Emergency temporary dry-in of facilities. 

• Temporary security. 

• Temporary lighting. 

• Emergency cleaning of stormwater catch basins, culverts and wastewater appurtenances. 

• Temporary fueling facilities/equipment, inclusive of storage and dispensing. 

• Rental of various types of equipment {i.e. loaders, dump trucks, etc) with operators. 

• Temporary fencing. 

• Materials. 

The Contractor{s) may be required to conduct one (1)-day (up to 8-hours) annual planning and training 
activities with City throughout the term of the agreement. This planning and training shall include, at a 
minimum, preliminary DMS site review, review and update debris collection zone maps, review and update 
of primary road clearance routes, local subcontractor coordination, and items such as hazardous waste 
handling and FEMA guidelines. The cost for this planning and training shall be included in the unit cost for 
each activity and be at no additional cost to the City. 

The proposal shall outline the Bidder's ability to provide expert guidance with the current FEMA guidelines 
and regulations as they relate to disaster generated debris. All work will be in general conformity with the 
guidelines provided in the FEMA 325 Debris Management Guide and all other related FEMA and Federal 
contracting manuals as updated. 

2) MINIMUM QUALIFICATION REQUIREMENTS 

a. The Proposer (Company) shall have been in the DEBRIS MANAGEMENT/DISASTER RECOVERY business 
for a minimum of three (3) CONSECUTIVE YEARS under their current business name or former 
business name, if applicable . Copies of documentation demonstrating meeting this minimum 
requirement shall be submitted with your response. Examples of documentation may include, but not 
be limited to, local business tax receipts for three (3) years, corporation documents with date of 
inception, etc. 
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b. The Proposer shall currently be engaged in emergency disaster recovery services on a full-time basis, 
year-round. 

c. Proposers shall demonstrate a minimum of three (3) consecutive years' experience of engagement in 
the DEBRIS MANAGEMENT/DISASTER RECOVERY business as a prime contractor and participation in 
at least in one (1) event as the prime contractor in a jurisdiction of at least 50,000 people . Proposers 
shall demonstrate meeting this minimum qualification requirement in the reference section of the 
Response Form. Three (3) consecutive years of experience is defined as January 2021 through 
December 2023. Proposers shall provide ALL requested information in the Contact and Qualifications 
Form to demonstrate meeting this requirement. Proposer's not demonstrating minimum similar and 
acceptable experience may be deemed non-responsible. In the event the Proposer has performed 
work for the City, the City's experience shall be considered when evaluating references for 
determining a responsible Proposer. 

d. If the business is located outside of the state of Florida, the Proposer (Firm/Company) shall be 
currently licensed and legally permitted to perform services within the State of Florida. 
Documentation to support meeting this requirement may include a copy of their current Business Tax 
Receipt for the local government agency for which they reside or document filed with the State of 
Florida Division of Corporations. Copies of documentation demonstrating meeting this minimum 
requirement shall be submitted with your response. 

e. This Request for Proposal does not require a Bid Bond. However, the Bidder must submit with their 
Proposal a Letter of Bondability from their Surety Company (not the surety agent) showing their 
capacity which shall not be less than $1,000,000.00. Any issuer of a Letter of Bondability must be 
licensed to transact a fidelity and surety business in the State of Florida, with an A.M. Best rating of A­
(Excellent) or better. If the surety agent is named on the Surety's Power of Attorney as a true and 
lawful Attorney-in-fact, to make, execute, seal and deliver said letter then a letter from the surety's 
agent will be allowed as long as a copy of the Surety's Power of Attorney documenting said 
appointment is included with the Letter of Bondability. The failure of a Bidder to submit a letter of 
bondability as required above with their Proposal shall result in the rejection of the Proposal. 

f . The Proposer shall provide evidence of the Proposer's ability to obtain the insurance requirements as 
specified herein. 

g. The Proposer shall provide a letter from the insurance company stating deductibles for each required 
policy. No deductibles shall be greater than 10% of the individual insurance policy. 

Proposer shall meet all minimum requirements stated and shall provide copies and/or written 
documentation to substantiate meeting the requirements. 

3) CITY'S RIGHT TO INSPECT 

Proposer shall currently have adequate organization, facilities, equipment and personnel to insure 
services are performed and/or commodities are delivered. The City reserves the right before 
recommending any award, to inspect the facilities, organization and financial condition or to take any 
other action necessary to determine ability to perform in accordance with the specifications, terms and 
conditions herein. 
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4) CONTRACT AWARD REQUIREMENTS 

a. No proposal shall be accepted from, nor will any contract be awarded to, any person, who is in arrears 
to the City, upon any debt or contract, or who is a defaulter, as surety or otherwise, upon any 
obligation to the City, or who is deemed irresponsible or unreliable by the City. 

b. As a part of the evaluation process, the City may conduct a background investigation. Contractor's 
submission constitutes acknowledgement of the process and consent to such investigation. The City 
shall be the sole judge in determining Proposer's qualifications. 

c. Proposer shall be required to submit the following within three (3) business days after receipt of a 
properly and fully executed work assignment pursuant to this Agreement: 

i) Performance and Payment bond(s). 

ii) Properly Completed Certificate of Insurance for Contractor and all subcontractors. 

iii) Completed Subcontractor List. 

d. Failure to submit contract award requirements within the above stated timeframe shall cause the 
Proposer to forfeit their surety/bid bond, if a surety/bid bond is a requirement of this solicitation. 

5) GENERAL REQUIREMENTS 

a. The Contractor shall disclose to the City's Contract Administrator current and future debris 
management contractual obligations within the State of Florida throughout the term of the 
Agreement and provide reasonable assurance that such obligations will not preclude the Contractor 
from meeting its obligations under this Agreement. Such disclosure shall be provided to the City 
within thirty {30) days of entering into said contractual obligation. 

b. The Contractor agrees to hire or contract with willing local individuals and firms to provide labor and 
equipment for emergency services and to give local firms the first opportunity when awarding 
subcontracted work. The Contractor shall supply the City, on a yearly basis, a list of local individuals 
and firms under contract for performing services as a subcontractor. 

c. All payments under the Agreement shall be made only for services requested and approved by the 
City. There shall be no retainer paid in order to keep the Agreement in effect. 

d. The City seeks a company to specifically provide the designated services including operations and 
management, logistical support, construction and technical assistance after any of the following 
disaster situations including, but not limited to: hurricane, tornado, flooding, other wind driven severe 
weather disaster, natural disaster, manmade disaster or emergency. 

e. The City will contract for the provision of ancillary services, which may include but are not limited to; 
personnel, equipment, plans, procedures and other materials and capabilities necessary for post 
disaster situations on an as-needed basis as directed by the City by specific work assignment(s) to the 
Contractor. The Contractor must have available a wide variety of emergency preparedness, response, 
recovery and mitigation resources. 
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f. The Contractor shall be responsible for the following costs; travel, per diem, housing and meals for all 
of its employees and/or subcontractors. The Contractor will also be responsible for providing 
temporary office space for conducting its Work responsibilities when performing services, including 
but not limited to; temporary lighting, compressed air, security services, heat, power, water, toilets, 
and telephone service. 

g. When a Work Assignment is for post disaster mitigation, the Contractor shall provide an appropriate 
number of vehicles designed for such mitigation as well as all necessary personnel to ensure proper 
mitigation as determined by the City Manager. 

6) AGREEMENT DEFINITIONS: 

a. ACM -Asbestos Containing Material. 

b. Authorized Representative - City Manager or designee and/or contracted individuals designated by 
the City or City Debris Manager. 

c. CCSWDC - Central County Solid Waste Disposal Complex (also referred to as Sarasota County Landfill 
or Landfill) located at 4010 Knights Trail Road, Nokomis, FL 34275. 

d. CEI - Construction Engineering & Inspection. 

e. CFR - Code of Federal Regulations. Codification of the general and permanent rules published in the 
Federal Register by the Executive departments and agencies of the Federal Government. The Code is 
divided into 50 titles which represent broad areas subject to Federal regulation. Emergency 
Management and Assistance is Title 44. 

f. Chipping or Mulching - The process of reducing woody material, such as lumber and vegetative 
debris, by mechanical means into small pieces to be used as mulch or fuel. Woody debris can be 
reduced in volume by approx. 75 percent, based on data obtained during reduction operations. The 
terms "chipping" and "mulching" are often used interchangeably. 

g. City - City of North Port, Florida. 

h. City Debris Manager - The City Manager or designee, will coordinate the debris removal process and 
provide general oversight for all phases of debris removal operations within the City. 

i. Cleanup Crew - A group of individuals and/or an individual working for the disaster debris collection 
contractor collecting disaster debris. 

j. Clean Vegetative Debris - Clean, woody debris and other organic materials that can be chipped and 
mulched. Clean vegetative debris is free of treated lumber, plastic, household hazardous waste, 
construction and demolition debris, etc. 

k. Construction and Demolition Debris (C&D) - Damaged components of buildings and structures such 
as lumber and wood, gypsum wallboard, glass, metal, roofing material, tile, carpeting and floor 
coverings, window coverings, pipe, concrete, fully cured asphalt, equipment, furnishings, and fixtures. 

I. Contractor - An entity that receives an Agreement as defined in 2 C.F.R. §200.22; and/or the 
individual(s) or firm(s) to whom the award is made and who executes the Contract Documents. The 
Contractor is the same as the Successful Bidder. 
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m. Debris - Items and materials broken, destroyed, or displaced by a natural or man-made disaster. 
Includes, but is not limited to, vegetative debris, construction and demolition debris, sand, mud, silt, 
gravel, rocks, boulders, and vehicle and vessel wreckage, or as further defined by the Public Assistance 
Program and Policy Guide (PAPPG). 

n. Debris Clearance - Clearing roads by pushing debris to the roadside to accommodate emergency 
traffic. 

o. DMS - Debris Management Site - A site that is established when FEMA applicants are unable to take 
debris directly from the collection point to the final disposition location. A location to temporarily 
store, reduce, segregate, and/or process debris before it is hauled to a final disposal site. May also be 
referred to as a Temporary Debris Storage and Reduction Site (TDSR Site) or Temporary Debris Staging 
and Processing Facility (TDSPF). 

p. Debris Monitoring - Actions taken by the City, either by City staff or contractual services, in order to 
document eligible quantities and reasonable expenses during debris activities to ensure that the work 
complies with the contract scope-of-work and/or is eligible for Federal or State grant reimbursement. 

q. Debris Removal - Picking up debris and taking it to a debris management site, composting facility, 
recycling facility, permanent landfill or other reuse or end-use facility. 

Eligible Debris - Defined in the Public Assistance Program and Policy Guide (PAPPG) as: 

i) Must be associated with an eligible facility, including debris on the property of the eligible facility; 

ii} Removal of debris from improved public property and public rights-of-way (ROWs), including 
Federal-aid roads; 

iii} Residential debris, if City authorizes residents to place incident-related debris on public ROWs for a 
limited period of time, with the following exclusions: 

(a} Debris placed on public ROWs from commercial properties; 

(b) Debris placed on the public ROWs resulting from removal of materials related to the 
construction, repair, or renovation of either residential or commercial structures. 

Eligible means qualifying for and meeting the most current stipulated requirements (at the time 
written Notice to Proceed is issued and executed by the City to the Contractor} of the Public 
Assistance grant program, publication PAPPG and all current FEMA fact sheets, guidance documents 
and disaster-specific documents. Eligible also includes meeting any changes in definition, rules or 
requirements regarding debris removal reimbursement as stipulated by the Federal Emergency 
Management Agency during the course of a debris removal project. 

Ineligible Debris - Defined in the Public Assistance Program and Policy Guide PAPPG as: 

i} Debris removal from the following is not eligible : 

(a) Federally maintained navigable channels and waterways; 

(b} Flood control works under the authority of the Natural Resources Conservation Service (NRCS}; 
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(c) Agricultural land; and 

(d) Natural unimproved land, such as heavily wooded areas and unused areas. 

ii) Removing debris to restore the pre-disaster capacity of engineered facilities may be eligible as 
Permanent Work if the applicant can substantiate the pre-disaster capacity and maintenance of that 
facility. 

r. Debris Removal (Category A) - PAPPG defines debris removal activities, such as clearance, removal, 
and disposal are eligible as Category A if the removal is in the public interest based on whether the 
work: 

i) Eliminates immediate threats to lives, public health, and safety; 

ii) Eliminates immediate threats of significant damage to improved public or private property; 

iii) Ensures economic recovery of the affected community to the benefit of the community at large; or 

iv) Mitigates risk to life and property by removing substantially damaged structures and associated 
structures and appurtenances as needed to convert property acquired using HMGP funds to uses 
compatible with open space, recreation, or wetlands management practices. Such removal must 
be completed within 2 years of the declaration date unless extended by the FEMA Assistant 
Administrator of the Recovery Directorate. 

s. Debris Removal Contractor - Conducts debris removal operations per the terms of the agreement. 
Term includes primary Contractor, subcontractors and individual crews. 

t. Demobilization - Following the completion of services provided under the resulting agreement, the 
Contractor will remove all equipment, supplies and other associated materials involved in the services 
provided to the City. The contractor will leave all utilized sites clean and restored to the original state 
as approved by the City and verified through soil and groundwater samples. 

u. Demolition - The act or process of reducing a structure, as defined by State or local code, to a 
collapsed state. It contrasts with deconstruction, which is the taking down of a building while 
carefully preserving valuable elements for reuse. 

v. FDEP - Florida Department of Environmental Protection. 

w. Designated Area - Generally bounded by the City line and includes public property and rights-of-way 
within the City that was directly affected by a debris-generating event. 

x. DDIR - Detailed Damage Inspection Report. 

y. Disaster - any event, natural disaster, emergency, accident, or act of god that causes great damage or 
loss of life. The terms "Catastrophe", "Emergency Event", "Event", and "Storm" are used 
interchangeable herein. Examples of Disasters are hurricanes, tornadoes, floods, sink holes, and high 
wind storms. 
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z. Disaster Specific Guidance (DSG) is a policy statement issued in response to a specific post-event 
situation or need in a state or region by a Public Agency such as FEMA, FOOT, FHWA, etc. Each DSG is 
issued a number and is generally referred to, along with their numerical identification. 

aa. The Disaster Case Management Program (DCMP) is a federally funded program administrated by the 
Department of Homeland Security's Federal Emergency Management Agency (FEMA). In the event of 
a Presidentially declared disaster, the Governor of the impacted State may request the 
implementation of the DCMP if the declaration includes Individual Assistance. 

bb. DOT- Florida Department of Transportation. 

cc. Eligible Hanger - A hazardous limb that poses significant threat to the public. The current eligibility 
requirements for hazardous hangers according to PAPPG are: 

i) The limb must be greater than two inches in diameter at the point of breakage; 

ii) The limb must be suspended in a tree and threatening a public-use area; and 

iii) The limb must be located on improved public property. 

dd. Eligible Hazardous Stump - A stump is defined as hazardous and eligible for reimbursement if all of 
the following criteria are met. The current eligibility requirements for hazardous hangers according to 
PAPPG are: 

i) The stump has fifty percent (50%) or more of the root-ball exposed. 

ii) The stump is greater than twenty-four (24) inches in diameter when measured twenty-four (24) 
inches from the ground. 

iii) The stump is located on a public right-of-way. 

iv) The stump poses an immediate threat to public health and safety. 

ee. Eligible Household Hazardous Waste (HHW) - The Resource Conservation and Recovery Act (RCRA) 
defines hazardous waste as materials that are ignitable, reactive, toxic, corrosive or meet other listed 
criteria . Examples of Eligible HHW include items such as paints, cleaners, pesticides, etc. The eligibility 
criteria for HHW are as follows : 

i) HHW must be located within a designated disaster area and be removed from an Eligible 
applicant's improved property or right-of-way. 

ii) HHW removal must be the legal responsibility of the applicant. 

iii) HHW must be a result of the major disaster event. 

The collection of commercial disaster related hazardous waste is generally not eligible for 
reimbursement. Commercial hazardous waste will only be collected in the City with written 
authorization by the City Debris Manager. The disposal of all hazardous waste must be in accordance 
with all rules and regulations of local, state and federal regulatory agencies. 
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ff. Eligible leaner - A tree is considered hazardous and defined as an Eligible Leaner when the tree's 
present state is caused by a disaster, the tree poses an immediate threat to lives, public health and 
safety, or improved property, it has a diameter breast height {54" above the grade) of six inches or 
greater; and one or more of the following criteria are met: 

i) The tree has more than fifty percent (50%) of the crown damaged or destroyed. The crown shall 
mean the entire canopy of the tree; 

ii) The tree has a split trunk or broken branches that expose the heartwood. Heartwood shall mean 
wood that is altered from sapwood that provides chemical defense against decay-causing 
organisms and continues to provide structural strength to the trunk; 

iii) The tree has fallen or been uprooted within a public use area; and/or 

iv) The tree is leaning at an angle greater than thirty {30) degrees. 

gg. Eligible Vegetative Debris - As outlined in PAPPG, Eligible Vegetative Debris consists of whole trees, 
tree stumps, tree branches, tree trunks and other leafy material. Vegetative debris will largely consist 
of mounds of tree limbs and branches piled along the public ROW by residents and volunteers. 
Current eligibility criteria include: 

i) Debris must be located within a designated disaster area and be removed from an Eligible 
applicant's improved property or right-of-way. 

ii) Debris removal must be the legal responsibility of the applicant. 

iii) Debris must be a result of the major disaster event. 

hh. Eligible White Goods - As outlined in PAPPG, Eligible White Goods are defined as discarded disaster 
related household appliances such as refrigerators, freezers, air conditioners, heat pumps, microwave 
ovens, oven, ranges, dish washing machines, clothes washers and dryers, and water heaters. White 
goods can contain ozone-depleting refrigerants, mercury or compressor oils that the federal Clean Air 
Act prohibits from being released into the atmosphere. The Clean Air Act specifies that only qualified 
technicians may extract refrigerants from white goods before they can be recycled . The eligibility 
criteria for white goods are as follows : 

i) White goods must be located with a designated disaster area and be removed from an Eligible 
applicant's improved property or ROW. 

ii) White goods removal must be the legal responsibility of the applicant. 

iii) White goods must be a result of the major disaster event. 

ii. Emergency Relief Program - Provides for the funding of emergency roadway clearing and first pass 
disaster debris removal on federal aid highways. 

jj . EPA - United States Environmental Protection Agency. 

kk. ER - Emergency Relief. 

II. E-Waste - End of life electronics, typically televisions, computers and related peripheral components. 
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mm. FDEP - Florida Department of Environmental Protection (FDEP). 

nn. FOOT- Florida Department of Transportation . 

oo. FEMA- Federal Emergency Management Agency. 

pp. FEMA Public Assistance Program and Policy Guide, Publication #FP 104-009-2, January 2018 as 
amended (PAPPG) - This publication is specifically dedicated to the rules, regulations and policies 
associated with the debris removal process. Familiarity with this publication and any revisions, can aid 
a local government to limit the amount of non-reimbursable expenses. The PAPPG provides the 
framework for the debris removal process authorized by the Stafford Act including: 

i) Eliminating immediate threats to lives, public health and safety. 

ii) Eliminating immediate threats of significant damage to improved public or private property. 

iii) Ensuring the economic recovery of the affected community to the benefit of the community-at­
large. 

qq. FHWA- Federal Highway Administration. 

rr. Force Account Labor - Labor performed by the applicant's permanent, full time or temporary 
employees. 

ss. Garbage - Waste that is regularly picked up by an applicant. Common examples of garbage are food, 
packaging, plastics and papers. 

tt. Grinding - Reduction of disaster-related vegetative debris through mechanical means into small 
pieces to be used as mulch or fuel. Grinding may also be referred to as chipping or mulching. 

uu. Hand Loading - Debris that is loaded entirely by hand/manual labor without the assistance of loading 
equipment. 

vv. Hangers - See Eligible Hanger. 

ww. Hazardous Waste - Waste with properties that make it potentially harmful to human health or the 
environment. Hazardous waste is regulated under the Resource Conservation and Recovery Act 
(RCRA). In regulatory terms, a RCRA hazardous waste is a waste that appears on one of the four 
hazardous wastes lists or exhibits at least one of the following four characteristics: ignitability, 
corrosivity, reactivity or toxicity. Hazardous Waste includes the following; Household Hazardous 
Waste (HHW), Hazardous or Toxic Waste (HTW) and Industrial Waste (IW): Any waste or combination 
of wastes of a solid, liquid, contained gaseous, or semisolid form which because its quantity, 
concentration or physical, chemical or infectious characteristics may pose a substantial present or 
potential hazard to human health or the environment when improperly treated, stored, transported 
or disposed of, or otherwise managed. 

xx. HHW - Household Hazardous Waste. 
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yy. Hold Harmless - Generally, a contractual arrangement whereby one party agrees to hold the other 
party without responsibility for damage or other liability incurred as a result of a particular action or 
transaction. 

zz. Household Hazardous Waste - See Eligible Household Hazardous Waste. 

aaa. HWTSDF - Hazardous Waste Treatment, Storage and Disposal Facility. 

bbb. JRTS - The Jackson Road Transfer Station operated by the Sarasota County Solid Waste Management 
Division located at 250 S. Jackson Road, Venice, FL. 34292. 

ccc. Leaners - See Eligible Leaner. 

ddd. Mixed Debris - Mixture of various types of debris including, but not limited to, construction and 
demolition debris, vegetative, white goods, metals, household generated waste, household hazardous 
waste, abandoned vehicles, tires, etc. Vegetative Debris that has been mixed with construction and 
demolition debris or other materials at the load site prior to removal. The Contractor is required to 
sort mixed debris at the Load Sites if minor amounts of undesirables are present, as determined by 
City. 

eee. Monitor - Person that observes day-to-day operations of debris removal crews to ensure eligible 
work is being performed which meets the City's expectations and contractual requirements and are in 
compliance with all applicable Federal, State and local regulations. 

fff. Mulching or Chipping - See Chipping or Mulching. 

ggg. Mutual Aid Agreement - A written understanding between communities and State obligating 
assistance during a disaster. See FEMA RP9523.6, Mutual Aid Agreements for Public Assistance and 
Fire Management Assistance. 

hhh. National Response Plan (NRP) - A plan developed to facilitate the delivery of all types of Federal 
assistance to States following a disaster. It outlines the planning assumptions, policies, concept of 
operations, organizational structures and specific assignments and agencies involved in Federal 
assistance to supplement State, tribal and local efforts. 

iii. OSHA - Occupational Safety and Health Administration. 

jjj . Outbuilding - Any structure secondary to a house such as a barn, shed or outhouse separated from 
the main structure. 

kkk. PPE - Personal Protective Equipment. May also be referred to as "Safety Gear." 

Ill. Putrescent Debris - any debris that will decompose or rot, such as animal carcasses or other fleshy 
organic matter. 

mmm. Public Drop-Off Site - A City approved location where residents from designated locations may 
bring their own Eligible Debris. 

nnn. RACM - Regulated Asbestos Containing Material. 

ooo. RCRA- Resource Conservation and Recovery Act. 
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ppp. Recycling - The recovery or use of wastes as a raw material for making products of the same or 
different nature as the original product. 

qqq. Refrigerant - Ozone depleting compound that must be removed from white goods or other 
refrigerant containing items prior to recycling or disposal. 

rrr. Regulated Waste - Any waste that is regulated by the USEPA, FDEP or local rules/ordinances. 

sss. RFB - Request for Bid 

ttt. RFP - Request for Proposal. 

uuu. Right of Entry (ROE) - As used by FEMA, the document by which a property owner confers to an 
eligible applicant or its contractor or the United States Army Corps of Engineers the right to enter 
onto private property for a specific purpose without committing trespass. 

vvv.Right-of-Way (ROW) - The portions of land over which facilities such as highways, railroads or power 
lines are built. It includes land on both sides of the facility up to the private property line. 

www. RRC - Rapid Response Crew - A group of personnel that is commensurate with the size of the 
incident whom have the exclusive responsibility of first responder rescue activities. 

xxx. Scale/Weigh Station - A scale used to weigh trucks as they enter and leave a landfill. The difference 
in weight determines the tonnage dumped and a tipping fee is charged accordingly. It also may be 
used to determine the quantity of debris picked up and hauled. 

yyy. Soil, Mud, and Sand - Aggregate and organic materials often deposited as a result of floods, 
landslides, winds, and storm surges on improved public property and public rights-of-way. 
Facilities commonly affected by this type of debris include streets, sidewalks, storm and 
sanitary sewers, water treatment facilities, drainage canals and basins, parks, and public 
swimming pools. 

zzz. Sarasota County Landfill - Central County Solid Waste Disposal Complex, located at 4010 Knights Trail 
Road, Nokomis, FL 34275. 

aaaa. Task Order or Work Assignment - City document used to assign tasks/work to the Contractor. 

bbbb. TDSPF - Temporary Debris Staging and Processing Facility. Site where collected debris is taken by 
the debris removal contractors for staging and processing prior to final disposal. May also be 
referred to as a Debris Management Site (OMS). 

cccc. TDSR Site - Temporary Debris Storage and Reduction Site(s) are locations designated by the City 
for the storage and reduction of disaster related debris. 

dddd. Tipping Fee - A fee charged by landfills or other waste management facilities based on the weight 
or volume of debris dumped. 

eeee. United States Army Corps of Engineers (USACE) - A component of the United States Army 
responsible for constructing and maintaining military installations and other government-owned 
and controlled facilities. The USACE may be used by FEMA when direct Federal assistance, issued 
through a mission assignment, is needed. 
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ffff. Vegetative Debris - As outlined in PAPPG, eligible Vegetative Debris includes whole trees, stumps, 
trunks, branches and other leafy material. Vegetative debris will largely consist of mounds of tree 
limbs and branches piled along the public ROW by residents and volunteers. Current eligibility 
criteria include: 

i) Debris must be located within a designated area and be removed from an eligible applicant's 
improved 

property or right-of-way; and 
ii) Debris removal must be the legal responsibility of the applicant; and 
iii) Debris must be a result of the major disaster event. 

jjjj . Vehicles and Vessels - PAPPG defines as vehicles and vessels damaged, destroyed, displaced, or 
lost as a result of a disaster. Vehicles and vessels may be abandoned because of damage incurred 
or because the vehicle or vessel is not on the owner's property and ownership is undetermined . 

kkkk. Volatile Organic Compounds (VOCs) - voes are hydrocarbon compounds that have a low boiling 
point which allows them to evaporate quickly. Many voes are toxic and ground-water contaminants 
of concern because they may persist in and migrate with groundwater to a drinking water supply. 

1111. White Goods Debris- See Eligible White Goods. 

ACM 
C&D 
CBRA 
CBRN 
CBRS 
CCSWDC 
CEI 
CFR 
CTS 
CWA 
CZMA 
DDIR 
DEP 

OMS 
DOT 
ORM 
DTFL 
EO 
EPA 
ER 
ESA 
ESF 
FOOT 
FEMA 

ACRONYMS 

Asbestos Containing Material 
Construction and Demolition 
Coastal Barrier Resources Act 
Chemical, Biological, Radiological and Nuclear 

Coastal Barrier Resources System 
Central County Solid Waste Disposal Complex 
Construction Engineering and Inspection 
Code of Federal Regulations 
Central Transfer Station 
Clean Water Act 
Coastal Zone Management Act 

Detailed Damage Inspection Report 
Florida Department of Environmental Protection (Same as FDEP) 

Debris Management Site 
Department of Transportation 
Disaster Recovery Manager 
Debris Task Force Leader 
Executive Order 
Environmental Protection Agency 
Emergency Relief 
Endangered Species Act 
Emergency Support function 
Florida Department of Transportation 
Federal Emergency Management Agency 
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FHWA 
GIS 
GPS 
HHW 

HUD 
HWTSDF 
IA 

ICS 
JFO 
NEPA 
NHPA 

NPCC 
NRCS 
NRP 
OSHA 
PA 
PAPPG 
PDA 
PNP 
PPDR 

PPE 
PW 
RACM 

RCRA 
RFB 
RFP 
ROE 
ROW 
RRC 
SHPO 
TDSPF 
TDSR Site 
USACE 

USCG 
USDA 
WSRA 

Federal Highway Administration 
Geographic Information System 
Global Positioning system 
Household Hazardous Waste 
Department of Housing and Urban Development 
Hazardous Waste Treatment Storage and Disposal Facility 
Individual Assistance 
Incident Command System 
Joint Field Office 
National Environmental Policy Act 
National Historic Preservation Act 
North Port City Commission 
Natural Resources Conservation Service 
National Response Plan 
Occupational Safety and Health Administration 
Public Assistance 
Public Assistance Program and Policy Guide 

Preliminary Damage Assessment 
Private Non-Profit 
Private Property Debris removal 
Personal Protective Equipment 
Project Worksheet 
Regulated Asbestos Containing Material 
Resource Conservation and Recovery Act 
Request for Bid 
Request for Proposals 
Right-of-Entry 
Right-of-Way 

Rapid Response Crew 
State Historic Preservation Officer 
Temporary Debris Staging and Processing facility 
Temporary Debris Storage and Reduction Site 
United States Army corps of Engineers 
United States Coast Guard 
United States Department of Agriculture 
Wild and Scenic Rivers Act 

7) SCOPE OF WORK - GENERAL 

A. The City is requesting proposals from qualified and experienced Contractors to assist the City with 
debris removal, ancillary services, and recovery operations after disasters and/or emergency events. 
Duties shall include project management and coordination of recovery activities necessary to meet 
FEMA eligible requirements for full reimbursement. Contractor shall coordinate with FEMA, the City's 
monitoring sub-contractors and City Staff. Contractor shall provide; equipment and personnel needed 
to safely and rapidly remove, and properly dispose all storm related debris, data management, daily 
quantity and progress reports to City Staff, and community relation services. The Contractors may be 
assigned any other tasks as directed by the City Manager or designee. 
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B. The Contractor shall perform all services in a professional manner and in compliance with all applicable 
laws, federal, state and local agencies laws, ordinances, rules, regulations, policies, permits and 
guidelines of FEMA, FHWA, National Resource Conservation Service (NRCS), and FOOT. Only the 
highest quality of workmanship will be acceptable. Services, equipment and/or workmanship not 
conforming to the intent of the awarded Agreement or meeting the approval of the City may be 
rejected. Replacements and/or rework, as required, will be accomplished at no additional cost to the 
City. 

C. Contractor shall bear all of its own operating costs and is responsible for all permit fees, license fees, 
and maintenance of its own and subcontractor's trucks, and equipment to keep such property in 
condition and manner adequate to accomplish contracted services. All services shall be provided in an 
appropriate approved area where storm water laden pollutants will remain on site and not be 
transported to a state water body or stream leading to one. 

D. The Contractor shall provide expertise, technical guidance and consultation before, during and after 
the disaster event. The Contractor shall provide administrative support for contracted operations, on­
site management and safety staff to work with City staff, and field supervisors, operators, drivers, 
laborers (along with appropriate vehicles and equipment). housing, hand tools and all other incidentals 
to ensure a successful recovery operation. 

E. Under the resulting Agreement, work shall consist of coordinating and mobilizing an appropriate 
number of cleanup crews, as determined by the City Manager or designee. Work shall also include the 
clearing and removing of any and all "eligible" debris as most currently defined (at the time a Work 
Assignment/Notice to Proceed is issued and executed by the City for the Contractor) by the Public 
Assistance grant program guidelines, Federal Emergency Management Agency (FEMA) Public 
Assistance Program Policy Guide {PAPPG). all applicable state and federal Disaster Case Management 
documents, FEMA fact sheets and policies and as directed by the City. Eligible also includes meeting 
any changes in definition, rules or requirements regarding debris removal reimbursement as stipulated 
by FEMA during the course of a debris removal project. The aforementioned definition of "eligible" 
applies to all uses throughout Scope of Services. 

F. Work will include but is not limited to: 1) examining debris to determine whether or not debris is 
eligible; 2) loading the debris; 3) hauling debris to City approved DMS(s) or City approved Final Disposal 
Site(s); 4) reducing disaster related debris; 5) hauling reduced debris to a City approved Final Disposal 
Site; and 6) disposing of reduced debris at a City approved Final Disposal Site. Debris not defined as 
eligible by FEMA, PAPPG, state or federal policies will not be loaded, hauled, or dumped under this 
Contract unless written instructions are given to the Contractor by the City. It shall be the Contractor's 
responsibility to load, transport, reduce and properly dispose of any and all disaster/emergency 
generated debris which is the result of the event under which the Contractor was issued a Work 
Assignment/Notice to Proceed, unless otherwise directed by the City in writing. 

G. Work shall consist of coordinating and mobilizing an appropriate number of cleanup crews, as 
determined by the City Manager or designee. Work shall also include the clearing and removing of any 
and all "eligible" debris as required in the Work Assignment/Notice to Proceed. All work shall be 
performed in accordance with FEMA Public Assistance Program and Policy Guide, Publication #FP 104-
009-2, January 2018 or current version. No guarantee is expressed or implied as the volume of services, 
if any, that shall be procured under this Request for Proposal by the City. 

H. Documentation Management and Support activities include, but are not limited to: 
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i. Assisting the City in preparation of FEMA and State reports for reimbursement, including training 
of City employees and review of documentation prior to submittal; 

ii. Working closely with City and State Emergency Management, FEMA, and other agencies to ensure 
that debris collection, debris disposition, and all supporting data meet each agency's requirements 
for reimbursement eligibility; 

iii. Providing towers, lift equipment for site monitors, load tickets, field inspection reports and other 
data sufficient to provide substantiation for FEMA and State reimbursement. 

I. Additional support may include, but is not limited to providing; technical expertise, guidance, and 
participation in the following areas: 

i. Damage assessment to include plan development, procedure development, staff training and staff 
augmentation; 

ii. Comprehensive mitigation program to include mitigation plan, staff training, cost benefit analysis, 
project management, environmental review and staff augmentation; 

iii. Develop debris plan to include staff training; 

iv. Provide technical support and assistance in developing and dispersing public information. 

j . MOBILIZATION: 

i. Initial communication. The Contractor is responsible to contact the City Manager or designee 
ninety-six (96) hours, forty-eight (48) hours AND twenty-four (24) hours prior to an emergency 
event anticipated to affect the City. 

ii. The Contractor shall make every attempt to communicate via telephone with the City Manager or 
designee immediately after the event to receive an initial assessment of damage. The Contractor 
shall then report to the City's Emergency Operations Center (EOC). In the event the Contractor is 
unable to reach the City Manager or designee they shall report immediately to the designated City 
Emergency Operations Center. 

iii. Initial on-site response shall be deemed as having a Contractor's representative physically present 
at the North Port Emergency Operations Center within twelve (12) hours after notification of need. 
Performance shall be deemed as the commencement of work as defined by Work Assignment 
within twelve (12) hours of issuance of Work Assignment/Notice to Proceed. Should the recovery 
work not be fully underway within seventy-two (72) hours of the event, the liquidated damages 
clause herein shall be imposed. 

iv. Compensation for Standby Equipment related to Ancillary Recovery Services - Excluding Debris 
Management Services - Following are procedures should the need for immediate equipment no 
longer exist based on minimal storm damage or the storm by-passes the City: 

1. The City will release the equipment to the Contractor for deployment outside of the City. This 
process shall be in writing with the City Manager or designee signature authorizing the release 
of the equipment. 
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2. In the event the equipment cannot be redirected; the City shall compensate the Contractor 
based on a daily rate schedule or pro-rated fee based on the rate schedule. 

v. The Contractor shall not be compensated by the City nor invoice the City for stand-by services or 
equipment for debris management services. 

vi. The Contractor shall be responsible for placing all immediate need equipment, materials, and 
personnel on stand-by in a safe location to await deployment to the designated areas immediately 
following a disaster event. 

vii . The Contractor shall coordinate with the City a disaster recovery plan applicable to the event. The 
plan shall include: 

1. Verification of primary transportation routes, which require clearing; 

2. Debris removal strategy (i.e . landfill disposal site, DMS site, if required additional mileage to 
disposal site, etc}; 

3. Placement of emergency power at all traffic signals, if required; 

4. Placement of immediate need sanitary units, if required; 

5. Placement of immediate need reefer and refrigerator containers and ice supply, if required; 

6. Placement of a water trucks with potable water and emergency bottled water, if required; and 

7. Placement and operation of a temporary fleet maintenance facility, if required . 

viii. The Contractor shall deploy all resources for the following immediate need services within twelve 
(12} hours of issuance of Work Assignment/Notice to Proceed. Should the services or delivery not 
be fully underway or delivered within twenty-four (24} hours of the event, the liquidated damages 
clause as stated herein may be imposed: 

1. Equipment for clearing transportation routes; 

2. Equipment and materials to provide emergency power at facilities deemed essential by the 
City; 

3. Portable sanitary units; 

4. Reefer and refrigerator containers with ice delivery; 

5. Potable water trucks and emergency bottled water; 

6. Temporary fleet maintenance facility and services; 

7. Traffic control and signage; and 

8. Canteen to include staffing and operation. 
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ix. The Contractor shall be capable of mobilizing 100% of required resources within 96 hours following 
an event for all other services. 

x. The City shall direct the Contractor on the specific equipment to be delivered, set up and made 
ready for use. 

k. ANNUAL REQUIREMENTS 

i. No commitments for future purchases for this or any other project are implied and responding 
firms shall not infer any such intentions by the City. 

ii. The Contractor will appoint one of their employees as the key contact for approval by the City 
Manager or designee. 

iii. The Contractor shall provide a "clean as you go" policy and supervise and enforce such policy 
during ALL operations. 

iv. The Contractor shall advertise (business card size ad) for local subcontractors ANNUALLY in a local 
newspaper approved by the City. 

v. The Contractor shall prepare and present a written plan of operations annually in the month of 
May. 

vi. The Contractor shall provide a safe working environment for its employees and subcontractors. 

vii. The Contractor shall notify the City within twenty-four (24) hours of any Notices of Violation or 
other notice of any legal or regulatory actions taken against the Contractor or its subcontractors 
while conducting work within the scope of this Contract. The Contractor shall be responsible for 
responding to and completing any corrective action necessary in response to such notice, and for 
any fines resulting from any violations of federal, state or local laws or regulations. 

9. EMERGENCY DEBRIS ROAD CLEARANCE 

A. The Contractor shall mobilize management staff and at least the minimum required level of equipment 
to the City within twelve (12) hours following Notice to Proceed. 

B. The Contractor shall accomplish the cutting, tossing and/or pushing of debris from the primary 
transportation routes as identified by and directed by the City. This operational aspect of the Scope of 
Services shall be for the first seventy (70) hours after an Event and the issuance of a Notice to Proceed. 
Once this task is accomplished, or is sufficiently underway, the remainder of the work may begin as 
required by the Notice to Proceed. 

C. Contractor shall provide all labor, materials, equipment, tools, traffic control, signage and any other 
incidental items to accomplish services. This task of the Scope of Service shall be completed within the 
first twenty-four hours after mobilization in accordance with )7(j) above. 

D. Disposal of resulting debris shall be disposed of in accordance with the ROW Debris Management 
Program. 

E. The City will compensate the Contractor based on the Equipment/Labor Rate Schedule - Category B. 
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10. DEBRIS MANAGEMENT 

A. The Contractor shall accomplish the pick-up and hauling of all eligible debris to the designated OMS 
from the City's public rights-of-way, and shall maintain debris work sites to appropriate use standards, 
safety standards and regulatory requirements. 

8. The Contractor shall mobilize personnel and equipment for this task and shall be fully mobilized to 
begin debris removal operations within seventy-two (72) hours following the day of the disaster. Debris 
Removal work within the City will be prioritized by the City. 

C. The Contractor shall be responsible for obtaining, maintaining and complying with all required federal, 
state, and local permits for providing services. 

D. All work shall be in compliance with all local, state and federal laws and rules, including FDEP 
Environmental rules. 

E. Debris management services shall be defined as: 

i. Debris removal from City's public rights-of-way and transportation to the DMS or directly to 
disposal facility; 

ii. Quantifying and proper documentation of all debris; 

iii. Separation of FHWA eligible road debris from other debris, including quantifying and proper 
documentation; 

iv. DMS site management; 

v. Reduction of vegetative, C&D, and mixed debris; 

vi. Removal of refrigerant in white goods; 

vii. Removal of dead animal carcasses; and 

viii. Loading, transporting and disposal of reduced debris at designated disposal sites. 

ix. Waterway debris removal from City's waterways and transportation to City's public rights-of-way. 

1. Debris removed from waterways must be placed on the ROW or the closest 
Point of Access ("POA'') for conventional hauling, reduction, and haul out 
under Line-Item Nos. A.1-A.3, A.12, and A.16-A.17 respectively. 

2. The work specified in this section consists of clearing storm related debris 
from within publicly dedicated canals, primary drainage ditches, and public 
lakes throughout the City of North Port. All work under this section is for the 
clearing, removal, and proper disposal of all storm-related debris and 
vegetation including, but not limited to, fallen trees, building materials, and 
objects which have the potential for obstructing water flow within the Right 
of Way limits of each ditch, lake, and canal in the City of North Port. The 
limits of clearing each ditch and lake shall be from within the top of bank: 
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3. however, any debris or dead/damaged vegetation along and adjacent to the 
top of each bank which has the potential of falling or blowing into, and 
obstructing said ditch/ lake, shall also be removed. It shall be noted that some 
ditches are wet all year round . 

F. The City will compensate the Contractor based on the Rate Schedule - Category A. except for Tipping 
Fees as provided in this Agreement. The Disposal Costs (Tipping Fees) shall be paid by the Contractor 
directly to the disposal facility. The City will designate the approved Final Disposal Facility in 
consultation with the Contractor. Alternate Final Disposal Facility locations may be utilized as directed 
and approved by the City. The Contractor will be responsible to negotiate the Tipping Fees with the 
Final Disposal Facility, and to provide the City the per cubic yard Tipping Fee for each alternate 
location. The Contractor must pay the Tipping Fee to the approved Final Disposal Facility that meets 
local, state, and federal regulations for disposal of the debris. The City will reimburse the Contractor 
the actual Tipping fees paid as a pass-through cost consistent with the required documentation as 
provided in this Agreement. Prior to payment, the Contractor must submit to the City an invoice in 
hard copy and electronic format matching scale/weigh tickets numbers with each original serialized 
numbered load ticket or haul-out ticket verifying the actual weight for each load of debris as described 
in this agreement and other applicable information as requested by the City. The Contractor will also 
be required to provide proof of Contractor Tipping Fee payments to the approved Final Disposal 
Facility. 

G. The Contractor will not be compensated for disposing of any material NOT defined as eligible debris. 
The Contractor and City will inspect each load to verify the contents are in accordance with the 
accepted definition of eligible debris. If any load is determined to contain material that does not 
conform to the definition of eligible debris, the load will be ordered to be deposited at another landfill 
or receiving facility and no payment will be allowed for that load; the Contractor will not invoice the 
City for such loads. For each suitable load picked up, hauled and processed, a record of the total cubic 
yards hauled will be recorded by the Contractor and City on numbered tickets supplied by the 
Contractor. Copies of each load record will be available to the Contractor and the City's designee on 
site. Each invoice shall contain verification of each cubic yardage load ticket and also contain a 
summary sheet indicating, by day, the individual verified load receipt and invoice amounts. The City 
may temporarily remove any disputed amount line items in the bill from the invoice for review. 

H. Load tickets improperly completed by the Contractor and submitted to the City will be rejected and 
payment for the rejected tickets will be forfeited . 

I. ELIGIBLE DEBRIS 

i. The Contractor shall be responsible to provide all expertise, personnel, tools, materials, equipment, 
fuel, transportation, supervision, signage, traffic control and all other incidental costs and facilities 
of any nature to execute, complete and deliver the timely removal and lawful disposal of all eligible 
disaster-generated debris, including hazardous and industrial waste materials, as directed by the 
City. 

ii. The services shall provide for the cost effective and efficient removal and lawful disposal of debris 
accumulated on all public rights-of-way within City limits and City facilities, as may be directed by 
the City. Services will only be performed when requested and as designated by the City. 

iii. The debris is defined as five (5) types: 
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1. Construction & Demolition (C&D). 

2. Mixed Debris. 

3. Vegetative Debris. 

4. White Goods. 

5. Tires 

iv. The City and Contractor will tentatively plan the number of Passes/Sweeps for debris pick up 
following a complete assessment of the volume of disaster generated debris. Passes/Sweeps 
means the number of times a Contractor passes through a community to collect all disaster related 
debris from the right-of-way. This service is usually limited to three (3) passes through the 
community. 

v. The current location for the Debris Management Site (DMS) for this Agreement is located on 
Greenland Street Price Boulevard, Price Blvd Site Golf Course Site, North Port lat 
27:3:23.82627.07220861/long 82:6:46.512-82.16456796, PID #1135-10-02100983-00-1010 (Site A). 
The City has requested Pre-Authorization for the Yorkshire Site Five leave Debris Site on Langlais Five 
leaf Road Drive, North Port lat 27:06427-07413093/Long 82:090,-82.0600857 PID # 1126-23-
34181127-22-5736 (Site B). However, the City reserves the right to amend the DMS sites as deemed 
necessary. 

vi. HAND LOADING - The preference is for all debris to be mechanically and reasonably 
compacted. Debris monitors located at temporary or final debris disposal sites will reduce the 
observed capacity of each hand loaded truck or trailer by 50% because of the low compaction 
achieved by hand loading. For example, if a 40 cubic yard (CY) hand loaded truck or trailer arrives at a 
debris management or disposal site, and it appears to be 100% full, the actual quantity of debris in 
the truck or trailer will be recorded as 20 CY [(40CY /2)* 100%]. In the same manner, if the truck or 
trailer appears half full, the load will be recorded as 10 CY [(40 CY /2) * 50%). The maximum amount 
recorded for a hand loaded vehicle will be 50% of its measured capacity. The contractor shall receive 
50% reduced payment for a load that receives a penalty, whether hand loaded or otherwise 
penalized . 

J. EQUIPMENT 

i. The Contractor shall provide all equipment necessary to prepare the site(s), stockpile the debris, 
feed the grinder(s), air-curtain incinerator(s), and remove ash from the incinerator, load and haul 
for disposal of all non-grindable or non-burnable debris and ash residue, and any other equipment 
which may be necessary for the performance of this Agreement. 

ii. Prior to commencing debris reduction and disposal operations, the Contractor shall present to the 
City, for approval, a detailed description of all equipment to be used for debris handling, sorting, 
processing, incinerating, loading, and hauling, stating brand name, model and horsepower, 
(including all air-curtain incinerators) . 
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iii. All trucks and other equipment must be in compliance with all applicable federal, state, and local 
rules and regulations and shall meet all local FOOT requirements. 

iv. Any equipment that is hauling debris to the designated reduction site shall be capable of self­
dumping or removing its load without assistance from other equipment. 

v. Sideboards or other extensions to the bed are allowable provided they meet all applicable rules 
and regulations, cover the front and both sides, and are constructed in a manner to withstand 
severe operating conditions. The sideboard extensions shall be braced with metal reinforcing. The 
overall height of the hauling vehicle shall not exceed 13 feet 6 inches above the ground. All 
extensions are subject to acceptance or rejection by the City and shall be subject to 
examination/inspection by the City throughout the project 

vi. Damaged sideboards must be repaired prior to arriving at the dumpsite or the load will be rejected 
by the City and payment will not be made to the Contractor for the rejected load. 

vii. All trucks utilized in hauling debris shall be equipped with a tailgate that will effectively contain the 
debris on the vehicle while hauling and also permit the vehicle to be loaded to capacity. Gaps in the 
tailgate greater than two (2) inches will not be permitted. The tailgates shall be secured along the 

viii. edges with fasteners of sufficient strength to securely hold the tailgate closed during loading as 
needed and transit. Rubber bungee cords will not be permitted. 

ix. The Contractor, prior to use, will inspect all equipment to ensure all requirements are met and the 
equipment is in good overall condition, and is suitable for the intended work. The City reserves the 
right to refuse equipment that is deemed, by the City, to be unsafe or inadequate. 

x. All equipment used for hauling debris shall be measured and accurately marked for its load 
capacity. The Contractor shall supply pre-approved measurement forms for each hauling container 
used under this Agreement. 

xi. Prior to commencing debris removal operations, the Contractor shall present to the City all trucks 
or trailers that will be used for hauling debris, for the purpose of determining hauling capacity. The 
hauling capacity will be based on the interior dimensions of the hauler's container, and rounded 
down to the nearest whole cubic yard . 

xii. Hauling capacity, in cubic yards, will be recorded and clearly marked on each truck or trailer with 
permanent markings. Each truck or trailer will also be uniquely numbered for identification with a 
permanent marking. 

xiii. Trucks and trailers designated for use under this Agreement shall be equipped with a placard on 
the driver's side of the hauling container. The placard shall state the Contractor's name, the sub­
contractors name, individual and unique identification number and the total capacity in cubic yards 
of the hauling container. The Contractor shall furnish these signs. All signs shall be removed prior 
to performing work other than activities associated with this Agreement. 

xiv. Equipment used under this Agreement shall be rubber tired and sized properly to fit loading 
conditions. Excessively large loading equipment {3 CY and larger) and non-rubber tired equipment 
must be approved by the City. 
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xv. Hauling containers shall be a minimum of 15 cubic yards in volume unless approved by the City. 

xvi. Trailer type haulers shall be equipped with either tandem axles and/or dual tires, a minimum of 
four (4) tires are required on all trailers . The GVWR shall be a minimum of 10,000 pounds on all 
trailers. All trailers must have a legible manufacture's identification plate with ratings. 

xvii. Trucks or equipment that are designated for use under this Agreement shall not be used for any 
other work during the working hours of this Agreement. 

xviii. The Contractor shall not solicit work from private citizens or others to be performed in the 
designated work area during the period of this Agreement. 

xix. Under no circumstances will the Contractor mix debris hauled for others with debris hauled 
under this Agreement. 

K. TREES, TREE STUMP AND TREE LIMB REMOVAL 

i. The Contractor shall be responsible to provide all expertise, personnel, tools, materials, equipment, 
fuel, transportation, supervision, signage, traffic control and all other incidental costs and facilities 
of any nature to execute, complete the above service, as directed by the City. 

ii. All stump work performed shall be in accordance with PAPPG. 

iii. The Contractor shall remove and transport eligible tree, tree stumps and tree limbs, as directed by 
the City, to the DMS for reduction and disposal. 

iv. The City will authorize the Contractor to provide these services as they may be required . The 
Contractor shall be responsible for photographing and documenting tree location before removal 
on a Contractor provided log form, which shall include Latitude & Longitude of each stump as well 
as an address if one is available. 

v. The Contractor shall measure the tree/stump at breast height {54" above the grade) to determine 
the diameter of the trunk. If the tree/stump is not 54" above the grade, the Contractor shall 
measure the tree/stump at the highest point from the grade. Trees and stump shall be removed in 
an efficient and safe manner. 

vi. As directed by the City, the Contractor shall cut and remove hanging or broken limbs. 

vii. Once the tree/tree stump or limbs are removed and/or cut into manageable portions, the tree 
debris shall be removed and transported to the DMS for processing. 

viii. The loading, hauling of tree debris, processing of tree debris, and final disposal shall be conducted 
under the Right-of-Way debris management requirements and rate schedule . 

ix. The City will not compensate Contractor for those stumps and limbs that are detached in the ROW 
and are capable of being loaded with the standard debris removal equipment. 

x. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six {96) hours after disaster event. 

L. DEAD ANIMAL CARCASSES 
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The Contractor shall collect, transport, and legally dispose of dead animal carcasses, or part(s) thereof, 
including, but not limited to, dead livestock, poultry, household, domesticated and/or large animals in 
any permissible manner consistent with federal, state and local laws and regulations. 

M. HAZARDOUS WASTE SPILLS - if applicable 

i. The Contractor shall be responsible for reporting to the City and cleaning up all hazardous 
materials or waste spills caused by the Contractor's operations at no additional cost to the City. 

ii. Immediate containment actions shall be taken as necessary to minimize effect of any spill or leak. 
Cleanup and reporting shall be in accordance with applicable federal, state, and local laws and 
regulations. 

iii. Contractor shall provide and inspect spill response equipment including spill kits prior to start of 
the Project. Quantity of material needed on-site should be commensurate with the quantity of 
hazardous materials and waste the Contractor expects to have on-site. Contractor shall 
immediately, and at its own expense, take all steps necessary to curtail any discharge, spill, release 
or emission of Hazardous Materials and Waste and to mitigate any consequences to persons, 
property or the environment. 

iv. Spills shall be reported to the Florida Department of Environmental Protection (FDEP) - State 
Warning Point {1-800-320-0519) and the City immediately following discovery. A written follow-up 
report shall be submitted to the City no later than seven (7) days after the initial report. The 
written report shall be in narrative form, and at a minimum shall include the following: 

1. Description of the material spilled (including identity, quantity, manifest number, etc.). 

2. Determination as to whether or not the amount spilled is EPA/FDEP reportable, and when and 
to whom it was reported. 

3. Exact time and location of spill, including description of the area involved. 

4. Receiving stream or waters, and any surrounding waters. 

5. Cause of incident and equipment and personnel involved. 

6. Injuries or property damage. 

7. Duration of discharge. 

8. Containment procedures initiated. 

9. Summary of all communications Contractor has with the press/media, agencies, or government 
officials other than the City, which shall include but not be limited to description of cleanup 
procedures employed or to be employed at the site, including disposal location of spill residue. 

v. Contractor shall implement and maintain a safety program that meets the requirements of 29 CFR 
1910.120 and 29 CFR 1926.65 for any designated Hazardous Waste and Emergency Response 
(HAZWOPER) work. Designated HAZWOPER work includes any work that falls under the scope of 
OSHA HAZWOPER regulations or any work designated by the City as HAZWOPER work. The 
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Contractor shall provide documentation of worker HAZWOPER qualification (medical and training) 
to the City prior to allowing worker access to any designated HAZWOPER site. Additionally, 
Contractor shall maintain current HAZWOPER worker qualification documentation at the Project 
Site. 

N. RIGHT-OF-ENTRY (ROE) DEBRIS MANAGEMENT (If implemented by the City) 

i. The Contractor shall hold the Federal Government harmless from any and all liability for these 
services. All procedures relating to this service shall be in accordance with the Debris Management 
program should the City elect to implement such program. 

ii. The Contractor will exercise due diligence in removing ROE debris from private property, as 
authorized and directed by the City. Contractor also agrees to make reasonable efforts to save 
from destruction items that a property owner requests to save (i.e . trees, small buildings, etc.). 
Contractor will exercise caution when working around public utilities (i.e. gas, water, electric, etc.). 
Every effort will be made to locate these utilities, but the City does not warrant that all utilities will 
be located before debris removal commences, nor does Contractor warrant that utility damages 
will not occur as a result of properly conducted services. The Contractor shall repair any damage to 
utilities resulting from the Contractor's operations at no cost to the City. 

iii. The City will secure all necessary permissions, waivers and Right-of-Entry Agreements from real 
property owners required for the lawful removal of debris from real properties. 

0 . WHITE GOODS 

i. All procedures relating to this service shall be in accordance with the Debris Management Plan. 

ii. The Contractor shall be responsible for the removal of refrigerant from all white goods and 
processing in a legal manner. 

iii. The City reserves the right to maintain ownership of the white goods for recycling per the State of 
Florida pilot debris management plan. 

P. LOAD TICKETS 

i. A five (5) part Load Ticket will be used for recording volumes of debris removed and processed. 
Contractor shall submit an example load ticket with their response. 

ii. At a minimum, each ticket must contain the following information : 

1. The City of North Port, Florida, Debris Load Ticket (as a title). 

2. Contractor Name. 

3. Ticket Number. 

4. Load Site Location . 

5. Date. 
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6. Load Site Zone. 

7. Truck (Container) Number. 

8. Capacity (Container). 

9. Total Debris Volume (Quantity). 

10. Dump Site Name (Location). 

11. Debris Classification (Vegetation, C&D, Mixed, Other). 

12. Comment Section. 

13. Verification Signature Lines (Load Site, Dump Site Monitors, and Contractor). 

iii. A City Load Site Monitor or the City's monitoring contractor will issue a load ticket to the hauler 
prior to departure from the loading site. Upon arrival at the dumpsite, the vehicle operator will 
give the five (5) copies to the City Disposal Site Monitor at the dumpsite, the City will validate, 

iv. retain one copy, give one copy to the driver, and three copies to the Contractor (one copy for the 
sub-contractor and two copies for the prime contractor). 

v. The Debris Removal Contractor will not be permitted to unload the debris at a disposal site without 
an approved Load Ticket that was supplied by their assigned monitor. 

vi. The Contractor will not receive a Load Ticket for any loads that were not observed by a Load Site 
Monitor during loading without the approval of the City. 

vii. The Debris Removal Contractor shall supply all Load Tickets for the use of tracking the loads into 
the DMS. The DMS Management Contractor shall supply all Load Tickets for the use of tracking the 
final haul out of processed debris. 

viii. A City Dump Site Monitor will determine the total cubic yards of material received by visual 
inspection of the load. Trucks with partial loads will be adjusted down during this visual inspection 
by the City. Load measurements will be documented on Load Tickets. 

ix. The Contractor shall keep a daily updated log, in each DMS site inspection tower, of all loads 
received, including the total volume of debris in each load. 

x. The Contractor shall provide to the City a copy of all daily log sheets at the end of each business 
day. 

Q. TRAFFIC CONTROL 

i. The Contractor shall be responsible for control of pedestrian and vehicular traffic in the work area. 
The Contractor shall provide all flag persons, signs, equipment, and other devices necessary to 
meet federal, state, and local requirements. The traffic control personnel and equipment shall be 
in addition to the personnel and equipment required in other parts of this contract. At a minimum, 
one flag person shall be posted at each entrance to the work area to direct traffic. 
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ii. The Contractor shall be responsible for traffic control during operations performed by the 
Contractor's personnel and/or subcontractors. Traffic control shall be in conformance with the 
Federal Highway Administration, Manual on Uniform Traffic Control Devices, latest edition and the 
Florida Department of Transportation Roadway and Traffic Design Standards, latest edition. 

iii. The Contractor must be qualified and provide the City with copies of certifications to conduct 
traffic control operations on roads. 

iv. The foregoing requirements are to be considered as minimum and the Contractor's compliance 
shall in no way relieve the Contractor of final responsibility for providing adequate traffic control 
devices and methods for the protection of the public and employees throughout the work areas. 

R. DUMPSITES 

i. The Contractor shall use only debris dumpsites designated by the City, unless otherwise approved 
by the City. The Contractor shall haul vegetative debris to the site designated for vegetative debris 
and construction and demolition and mixed debris to the site designated for construction and 
demolition debris. The Contractor shall haul hazardous waste debris to the site designated for 
hazardous waste. 

There may be instances when the City will assign the removal of the reduced vegetative debris to a 
legal and permitted recycling site. The City currently utilizes The Ranch Land Operations, located in 
south Sarasota County, the entrance is on South River Road. It is unknown at this time if the City 
would utilize this site in case of an emergency. 

ii. The dumpsite operator will direct all dumping operations. The Contractor shall cooperate with the 
dumpsite operator to facilitate effective dumping operations. 

iii. The City makes no representations regarding the turn-around time at the dumpsites. The City shall 
not be invoiced for any downtime at the dumpsites. 

11. VARIOUS ANCILLARY SERVICES 

A. The City may hold other Agreements for some of the below ancillary recovery services. However, to 
ensure the City will have the required resources available the Contractor shall be capable of providing 
the below equipment, services and/or supplies to the City as directed. 

B. EMERGENCY POWER GENERATORS 

i. Contractor shall provide all labor, materials, equipment, tools and any other incidental items to 
furnish, deliver and install/set up emergency power to essential facilities as identified and directed 
by the City. In some instances, the emergency generators will be used as stand-by units and will 
not need immediate installation. 

ii. Upon delivery of each unit, the Contractor shall contact the designated City staff for receipt and 
documentation for equipment. 

iii. The Contractor shall be responsible for fueling the Contractor provided generators and City owned 
generators, on a daily basis, or as identified by and directed by the City. The City will provide the 
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iv. Contractor with the City's emergency fuel vendors; the City will be responsible for payment of fuel 
for refueling generators. 

v. The Contractor shall be responsible for providing required maintenance and repair to provided 
generators. The cost for providing such maintenance and repairs shall be the responsibility of the 
Contractor. 

vi. In some instances, the Contractor shall be required to be on-call twenty-four (24) hours-a-day for 
repairs to essential generators. 

vii. The City will compensate the Contractor based on the Rate Schedule - Category C. Labor and 
equipment for fueling shall be based on the Equipment/Labor Rate Schedule - Category B. 

C. TEMPORARY SATELLITE COMMUNICATION 

i. The Contractor shall provide temporary satellite communications equipment and "on-air" talk time 
to the City to facilitate emergency communications within the City and with outside agencies due 
to loss of communications capability as identified and directed by the City. This task of the scope of 
service shall be completed in accordance with 7(j)(viii) above. 

ii. City will compensate the Contractor based on the Rate Schedule - Category D. 

D. TEMPORARY SANITARY FACILITIES 

i. The Contractor shall provide essential self-contained temporary sanitary facilities immediately 
following a disaster event as identified and directed by the City. The Contractor shall also obtain a 
State of Florida licensed subcontractor to service units as may be needed according to the State of 
Florida Department of health Chapter 64E-6.0101. Additionally, this task of the service shall be 
completed in accordance with 7(j)(viii) above. The temporary sanitary facilities to be provided by 
the Contractor include, but are not limited to the following: 

1. Portable toilet units; 
2. Portable hand washing systems; and 
3. Portable shower units 

ii. The units provided by the Contractor will be on a temporary basis until the City's contracted 
vendor for temporary sanitary facilities can adequately place their units. Upon delivery of such 
units, the City will authorize the removal of the Contractor's temporary units. 

iii. Waste products must be disposed of at a legally operated disposal facility. 

iv. Separate line items are added for restroom, laundry, or shower trailer units with no access to 
water, sewer, or power. These units would require the vendor to set up tanks for fresh water, waste 
water, generator power, refueling support for generator power, and refills of propane if applicable 
for hot water and laundry units. 

v. City will compensate the Contractor based the rate schedule - Category E. 

E. REEFER AND REFRIGERATOR CONTAINERS WITH INITIAL ICE DELIVERY 
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i. The Contractor shall provide a minimum of one (1) reefer container with four (4) pallets of bagged 
cube ice made from potable water and one (1) refrigerated container immediately following a 
disaster event. Placement of containers shall be as directed by the City. This task of the scope of 
service shall be completed in accordance with 7{j){viii) above. 

ii. The Contractor shall be responsible for providing and installing temporary generator power or 
providing supplies/materials to connect reefer{s) and refrigerated container{s) to building power. If 
the containers are powered by generator, the Contractor shall be responsible for fueling 
generators as may be required. The City will provide the Contractor with the City's emergency fuel 
vendor; the City will be responsible for payment of fuel for refueling generators. 

iii. The Contractor shall be responsible for providing required maintenance and repairs to equipment. 
The cost for providing such maintenance and repairs shall be the responsibility of the Contractor. 

iv. Prior to depletion of the initial ice delivery, the City will replenish the ice supply by a separate 
contract and/or through this contract. 

v. The City will compensate the Contractor based the rate schedule - Category F. Labor and 
equipment for fueling shall be based on the Equipment/Labor Rate Schedule - Category B. 

F. POTABLE WATER TRUCK AND EMERGENCY BOTTLED WATER 

i. The Contractor shall provide a minimum of three (3) potable water trucks and emergency bottled 
water immediately following a disaster event. Placement of water trucks and bottled water shall be 
as directed by the City. This task of the scope of service shall be completed in accordance with 
7(j)(viii) above. 

ii. The Contractor shall be responsible for providing potable water and maintaining supply of potable 
water until the City's potable water system is operational and safe to drink. The Contractor shall 
also be responsible for securing and maintaining the water tank and appurtenances in a manner 
that will not allow the potable water to be contaminated. The cost for providing such maintenance 
and repairs shall be the responsibility of the Contractor. 

iii. In the event the equipment requires power to operate, the Contractor shall be responsible for 
providing and installing temporary generator power or providing supplies/materials to connect the 
equipment to building power. If the containers are powered by generator, the Contractor shall be 
responsible for fueling generators as may be required. The City will provide the Contractor with 
the City's emergency fuel vendors; the City will be responsible for payment of fuel for refueling 
generators. 

iv. The Contractor shall be responsible for furnishing the initial delivery of emergency bottled water. 
The bottles shall be plastic and the size of container shall be no greater than 24 ounces but not less 
than 16 ounces. Prior to depletion of the initial bottled water delivery, the City will replenish the 
bottled water supply by a separate contract and/or through this contract. 

v. City will compensate the Contractor based on the Rate Schedule - Category G and Category 8 for 
refueling labor /equipment services, if applicable. 

G. MOBILE FLEET REPAIR FACILITIES, TECHNICIANS AND MECHANICS 
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i. As directed by the City, the Contractor shall provide all mechanics/technicians, facilities, 
equipment, transportation, labor, supervision and other incidentals required to provide temporary 
fleet maintenance services. This need would be in the event the City's Fleet Maintenance facility 
was rendered inoperable, or a portion thereof, as a result of the disaster event and/or additional 
fleet repair assistance is needed. If required, this task of the scope of service shall be completed in 
accordance with 7(j)(viii) above. 

ii. City will compensate the Contractor based on the Rate Schedule - Category H. 

H. TRAFFIC CONTROL AND SIGNAGE 

i. As directed by the City, the Contractor shall provide all labor, materials, equipment, transportation, 
and other incidentals required to provide temporary traffic control and signage. This scope of this 
service shall be to provide temporary stop signs and delineate any traffic hazards, as directed by 
the City. If required, this task of the scope of service shall be completed in accordance with 7(j)(viii) 
above. The following indicates the types of items to be provided and estimated quantities: 

1. 200 each - Safety Case Type II Barricades with flashing lights (rental) . 

2. 100 each - DOT Black Base 36" traffic cones with two (2) each reflective bands (rental). 

3. 100 each - Diamond Grade 8-gauge Aluminum 36" x 36" Stop signs (rental). 

4. 100 each -A-Frame stands for 36" signs (rental). 

ii. All equipment and materials proposed and used shall be in accordance with FOOT regulations . 

iii. The Contractor shall be responsible for maintaining all equipment and the replacement of 
barricade batteries as needed. The City will reimburse the Contractor for the cost of replacement 
batteries. 

iv. City will compensate the Contractor based on the Rate Schedule - Category I. 

I. CANTEEN 

i. As directed by the City, the Contractor shall provide all labor, facilities, equipment, staff, and 
other incidentals required to provide a temporary canteen for feeding City employees and Mutual 
Aid employees. If required, this task of the scope of service shall be completed in accordance with 
7(j)(viii) above. 

ii. City will compensate the Contractor for equipment, materials and canteen labor in accordance 
with Rate Schedules - Category J and Category B. 

iii. In addition to providing a canteen area, the Contractor shall provide meals during a disaster event 
as directed by the City to feed disaster workers. 

1. Food services need to be available within 24 hrs. after a storm, or as soon as feasibly possible. 

2. Provide breakfast (starting at 6 am), lunch (starting at 11am) and evening meal (starting at 
5pm). Meals shall include beverages. 
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3. Provider will provide the City with a fixed cost per meal at the work location and an option for 
delivery to offsite workers. 

4. Meals provided should be standardized each day (i.e., steam table, or daily meal determined by 
Contractor). This is to facilitate timely movement of disaster workers in and out of the line. 
Contractor shall provide gluten free and vegetarian selections. 

5. Provider will assist the City by tracking disaster workers via a sign-in sheet at the register or 
upon delivery. The City will provide the Contractor with a list of employees. An Employee must 
present his/her ID badge and sign next to his/her name before receiving a meal. One meal per 
employee. If an employee is picking up multiple meals for coworkers, the ID badge of each 
coworker must be presented. 

6. The City will consider the sign-in sheet the receipt for services, and will pay the Contractor 
accordingly. 

7. Breakfast and lunch shall include both hot and cold options. Dinner will be hot options. 
Category J Tents Furnishings includes tents and kitchen facilities, and those should be provided for 
preparation and serving of meals. 

J. DEMOLITION OF STRUCTURES, DEBRIS REMOVAL FROM PRIVATE PROPERTY (RIGHT-OF-ENTRY 
PROGRAM) AND PUBLICLY OWNED PROPERTY (OTHER THAN RIGHTS-OF-WAY) 

i. Should an imminent threat to the life, safety and health of the general public be present on 
private property or publicly owned property, the Contractor as identified by and directed by the 
City, will accomplish the demolition of structures. The work order will normally require the 
demolition debris to remain in place; however, the City may direct the Contractor to remove and 
relocate the debris to the public rights-of-way for processing through the debris management 
program. This service shall commence upon receipt by Contractor from the City the completed 
right of entry forms, hold harmless agreements, the non-duplication of benefits agreements, an 
address specific work assignment, and the physical marking of each structure by the City. The 
services shall be requested through a work assignment if the City feels that it is in the best interest 
of the health and safety of its citizens to provide this service. 

ii. The Contractor shall provide all expertise, personnel, tools, materials, equipment, fuel, 
transportation, supervision, signage, traffic control and all other incidental costs and facilities of 
any nature to execute, complete the above services, as directed by the City. 

iii. Contractor shall be licensed in the State of Florida for performing the services. 

iv. As directed by the City, the Contractor shall demolish unsafe privately owned structures, which 
have been determined by the City to be a threat to the life, health and safety of the public, leave 
debris on private property and barricade the property. Contractor also agrees to make reasonable 
efforts to save from destruction items that a property owner requests to save (i.e. trees, small 
buildings, etc.). Contractor will exercise caution when working around public utilities (i.e . gas, 
water, electric, etc.}. Every effort will be made to locate these utilities, but the City does not 
warrant that all utilities will be located before debris removal begins, nor does Contractor warrant 
utility damages will not occur as a result of properly conducted services. 

v. The City will secure all necessary permissions, waivers and Right-of-Entry Agreements from real 
property owners required for the lawful removal of debris from real properties. 
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vi. As directed by the City, the Contractor shall demolish City owned structures, load and transport 
debris to a legal landfill. 

vii. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six (96) hours after disaster event. 

viii. City will compensate the Contractor based on the Rate Schedules, Category Band Category L. 

K. EMERGENCY TEMPORARY DRY-IN OF CITY FACILITIES 

i. As directed by the City, the City will compensate the Contractor for equipment, materials and 
labor in accordance with the Rate Schedules - Category B and Category L. 

ii. Contractor shall provide all labor, equipment, material, signage, traffic control and other 
incidentals required to provide emergency temporary dry-in of facilities. These tasks may include, 
but are not limited to, services for roofs, overhead doors, man doors and windows. 

iii. The Contractor shall be licensed in the State of Florida for performing the services. 

iv. The basic scope for the evident services are as follows: 

1. Roofing: 

a. Remove existing roofing material, inclusive of roof covering, tar paper, and nails and 
screws. 

b. Disposal of existing roofing and other materials shall include the loading and 
transportation of materials at the designated DMS site. 

c. Dry-in and secure a temporary roofing system, as approved by the City. 

2. Overhead Doors and Man Doors: 
a. Remove existing overhead door. 
b. Disposal of existing doors and other materials shall include the loading and 

transportation of materials at the designated DMS site. 
c. Contractor may secure the opening by constructing plywood doors, which may be easily 

utilized as may be needed until permanently repaired by others. 

3. Windows: 
a. Remove unsafe glass and materials from window opening. 
b. Disposal of existing windows and other materials shall include the loading and 

transportation of materials at the designated DMS site. 
c. Contractor may secure the opening utilizing plywood and securely affixing to structure. 

v. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six (96) hours after disaster event. 

vi . The City will compensate the Contractor based on the Rate Schedules - Category Band Category 
L. 

L. TEMPORARY SECURITY PERSONNEL 
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i. As directed by the City, the Contractor shall provide all labor, equipment, transportation and 
other incidentals required to provide temporary and Class D licensed security guard personnel to 
oversee the security of designated facilities. 

ii. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six (96) hours after disaster event. 

iii. City will compensate the Contractor based on Rate Schedule - Category B. 

M. TEMPORARY LIGHTING 

i. As directed by the City, the Contractor shall provide all labor, equipment, transportation and 
other incidentals required to provide temporary lighting at designated facilities. 

ii. The Contractor shall be responsible for visually inspecting lighting units to ensure proper 
operation. The Contractor will be responsible for the changing out of defective or burned-out 
lamps at no cost to the City. 

iii. The Contractor shall be responsible for providing temporary generator power or 
supplies/materials to connect the temporary lighting to building power. If the lighting systems 
are powered by generator, the Contractor shall be responsible for fueling generators as may be 
required. The City will provide the Contractor with the City's emergency fuel vendors; the City 
will be responsible for payment of fuel for refueling generators. 

iv. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six (96) hours after disaster event. 

v. City will compensate the Contractor in accordance with the Rate Schedule - Category K. 

N. EMERGENCY CLEANING OF STORMWATER CATCH BASINS 

i. As directed by the City, the Contractor shall provide all labor, equipment, transportation, traffic 
control, signage and other incidentals required to provide emergency cleaning of storm water 
catch basins. Service shall include the disposal of the water at the City's Public Works facility or 
the City's Wastewater Treatment Plant(s). 

ii. Debris collected from storm water appurtenances shall be hauled to a legal disposal facility and 
not to the OMS. 

iii. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six (96) hours after disaster event. 

iv. City will compensate the Contractor in accordance with the Rate Schedule - Category B. 

0 . TEMPORARY PORTABLE FUELING SITES AND DISPENSING: 

i. As directed by the City, the Contractor shall provide all labor, equipment, transportation and 
other incidentals required to provide temporary fueling sites and dispensing equipment at 
designated facilities. 
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1. The equipment proposed must be stabilized and properly secured units in the event another 
disaster should occur that may affect the fueling facility. 

2. The equipment shall have the capability of dispensing unleaded and on road diesel fuel. The 
units shall be double contained. 

3. The Contractor shall be responsible for furnishing and maintaining electrical supply resources 
for full operation of the equipment. 

P. FIRE SUPPRESSION SUPPORT: 

i. As directed by the City, in the event of water system failure in the jurisdiction, the Contractor will 
provide filled water trucks of a minimum capacity of 1500 gallons and equipped with outlet 
valves compatible with fire hose connections meeting national standards of the National Fire 
Protection Association, or as otherwise specified by the jurisdiction. The City will direct the 
Contractor regarding the location(s) for the truck(s) to be positioned, and the City will provide a 
fully qualified and licensed driver. If the initial water supply is used, the City will be responsible 
for refilling the truck. The City shall be responsible for the initial fuel delivery and all other 
deliveries thereafter. 

ii. Equipment provided shall meet all local, state and federal fire regulations. 

iii. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six (96) hours after disaster event. 

iv. City will compensate the Contractor in accordance with the Rate Schedule - Category B. 

Q. RENTAL OF VARIOUS EQUIPMENT WITH OPERATORS 

i. As requested and directed by the City, the Contractor shall provide all equipment, 
transportation, operators, and other incidentals required to provide rental of various equipment. 
This request shall include rear loading refuse trucks. 

ii. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six (96) hours after disaster event. 

iii. City will compensate the Contractor in accordance with the Rate Schedule - Category B. 

R. TEMPORARY FENCING AND LUMBER 

i. As directed by the City, Contractor shall provide all labor, equipment, material transportation 
and other incidentals required to provide temporary fencing at designated facilities and areas. 

ii. If required, the Contractor shall be capable of executing services for this task of the scope of 
service within the first ninety-six (96) hours after disaster event . 

iii. City will compensate the Contractor based on the Rate Schedule - Category Land Category B for 
labor and equipment. 

12. GENERAL REQUIREMENTS 
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A. REPORTING 

The Contractor shall submit a report to the City by 5:00 p.m. each day during the term of the Work 
Assignment. Each report shall contain, at a minimum, the following information: 

i. Contractor's Name. 
ii. Report Date. 
iii. Location/type of completed work. 
iv. Location of work for next day. 
v. Daily and cumulative hours for each piece of equipment and crew (Emergency Clearance). 
vi. List of roads that were cleared (Emergency Clearance). 
vii. Number of Crews used and available (including number of trucks and loading equipment). 
viii. Daily and cumulative totals of debris removed, by category. 
ix. Daily and cumulative totals of debris processed, to include method(s) of processing and disposal 

location(s). 
x. Daily estimate of hazardous waste debris segregated, and cumulative amount of hazardous 

waste placed in the designated holding area 
xi. Number of hazardous trees and hanging limbs removed. 
xii. Number of tree stumps removed. 
xiii. Problems encountered or anticipated. 

B. It is the City's belief that the services required are adequately described herein. Therefore, any 
negotiated contract which may result from this RFP, must include the entire effort required of the 
Contractor to provide the services described. Specifically, no additional fees shall be allowed for any 
additional services performed for any reasons whatsoever except those directly attributable to the 
City's errors or omissions. A provision to this effect shall be included in any negotiated contract. 

C. SUBCONTRACTORS 

i. The Contractor shall provide the City with an updated list of all subcontractors, including phone 
numbers of contact personnel. 

ii. Prior to the City assigning work, the Contractor shall provide the City with an affidavit from each 
subcontractor stating there is a signed contract between the Contractor and subcontractor. 

iii. The City may, at its discretion, limit the number of subcontract firms working under the prime or 
sub-prime contractor to ensure safety and quality of the work provided. 

iv. The Contractor will provide information as to what percentage of work described herein will be 
subcontracted. 

0. CONTRACTOR STAFFING REQUIREMENTS 

i. The Contractor represents that it has, or will secure at its own expense, all necessary personnel 
required to perform the services under the Contract resulting from the RFP. Such personnel shall 
not be employees of or have any contractual relationship with the City. 
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ii. All of the services required herein shall be performed by the Contractor or under its supervision, 
and all personnel engaged in performing the services shall be fully qualified and, if required, 
authorized or permitted under state and local law to perform such services. 

iii. The Contractor warrants that all services shall be performed by skilled and competent personnel 
to the highest professional standards in the field . 

E. CITY STAFFING REQUIREMENTS 

i. The City reserves the right to immediately remove any of Contractor's personnel with or without 
cause. Personnel subject to removal under this clause are: Contractor staff and sub-contractor 
staff. 

ii. The City will provide a Storm Debris Removal Project Coordinator (Defined as City Representative 
in the Agreement) to act as Liaison between City staff, FEMA and Contractor. This person will 
oversee the City's interest in the entire storm debris removal operation and assure FEMA and 
contract compliance. 

F. MINIMUM LEVEL OF SERVICE 

The Contractor shall provide the City multiple estimated minimum levels of service commitments upon 
receipt of a properly executed Work Assignment by the City. These multiple commitments shall 
include, but shall not be limited to, mobilization schedules, estimated number of calendar days for 
completion and resource designations. The multiple commitments shall also be commensurate with 
the required minimum level of service for varying degrees of severity of the event. The determination 

as to which minimum level of service commitment is implemented shall be the responsibility of the 
City. This shall be based on the actual severity and impact of the event, but shall at all times meet the 
minimum levels required under this Contract. 

G. PERFORMANCE REMEDY NOTIFICATION 

Failure of the Contractor to meet the minimum level of service commitments, once debris 
management services commence, shall result in the issuance of a notification from the City to the 
Contractor. Once this date and time stamped notification is issued, the Contractor shall have a twenty­
four {24) hour period in which to respond (in writing) and take corrective action. Failure to do so may 
result in the assessment of liquidated damages against the Contractor or its Surety as applicable 
herein. 

H. LIQUIDATED DAMAGES 

The Parties agree that damages are difficult to determine but the following liquidated damages are 
agreed to be a reasonable cost for any delays: If the Contractor shall neglect, fail or refuse to START the 
Work within the 72-hours specified, or mobilize in accordance with section 7(j)(viii) above, or any 
proper extension thereof granted by the City, then the Contractor hereby agrees, as part consideration 
for awarding the Agreement, that the City reserves the right to assess damages in the event that the 
Contractor's response is not timely in accordance with the terms of this Agreement and the Contractor 
agrees to pay the City said sum for each and every calendar day that the Contractor shall be in default 
after the time stipulated in the Work Assignment for complying with the mobilization timeline stated in 
7(j)(viii) above. The Contractor and City acknowledge and agree that said sum is not a penalty but 
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liquidated damages for breach of contract. 

The City and Contractor agree that the damages that will be incurred by the City as a result of 
Contractor's delay in meeting a START date are of a kind difficult to accurately estimate, and the 
Contractor further agrees that the said sum amount is reasonable of the damages that will actually be 
incurred by the City in the event of any such delay and not a penalty. 

I. MOST FAVORABLE PRICING 

By submitting a response to the RFP, the Contractor guarantees the City that the prices reflected in the 
proposal are no higher than those charged the Contractor's most favored customer for the same or 
substantially similar service. 

J. ACCIDENT PREVENTION 

Precautions shall be exercised at all times for the protection of persons and property. Contractor and 
any subcontractors shall conform to all OSHA, State, County, and City regulations while performing 
under the terms and conditions of this Agreement. Any fines levied by the above-mentioned 
authorities because of inadequacies to comply with these requirements shall be borne solely by the 
Contractor responsible for same. 

K. OTHER CONSIDERATIONS 

i. The Contractor shall supervise and direct the work, using skillful labor and proper equipment for 
all tasks. Safety of the Contractor's personnel and equipment is the responsibility of the 

Contractor. The Contractor shall pay for all materials, personnel, taxes, and fees necessary to 
perform under the terms of this Agreement. 

ii. The Contractor must be duly licensed in accordance with the state and local statutory 
requirements to perform the work. The Contractor shall obtain all permits necessary to 
complete the work. The Contractor shall be responsible for determining what permits are 
necessary to perform under the Agreement. Copies of all permits shall be submitted to the City. 

iii. The Contractor shall be responsible for taking corrective action in response to any notices of 
violations issued as a result of the Contractor's or any subcontractors' actions or operations 
during the performance of this Contract. Corrections for any such violations shall be at no 
additional cost to the City. 

iv. The Contractor shall be responsible for removing all abandoned equipment from the public and 
private property that was used under this Agreement. 

v. The Contractor is not permitted to store equipment, trucks, or vehicles on public property 
without the approval of the City. 

vi. There shall be no overnight parking or camping on public property without the approval of the 
City. 

vii. The Contractor is encouraged to employ experienced and qualified local sub-contractors and 
minority/disadvantaged/women owned businesses. 
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viii. The Contractor is responsible for costs associated with damages and repairs to private and public 
property that were caused by their operations. Strict adherence to these specifications is 
required. 

L. OTHER CONTRACTS 

i. Other contracts may be issued for the purpose of removing disaster related debris within the 
City. 

ii. The City reserves the right to issue other contracts or direct other contractors to work within the 
scope of work included in this Agreement. 

M. NON-EXCLUSIVE 

The awarded Contract shall not be considered exclusive and the City retains the right to obtain similar 
services from additional contractors. The Contractor may be called upon throughout the Contract term 
to render services to assist the City with special needs and events for other than full-scale disasters. 

13. PERMIT REQUIREMENTS - CITY OF NORTH PORT, FLORIDA 

Any related construction, modification to any structure or building, new or old, within the City shall 
require a building permit. Any and all work contemplated shall be in full compliance with the Code of 
the City of North Port, Florida, and Chapters 33, 37, and 53 of the Unified Land Development Code and 
the latest printed edition of the Florida Building Code. The Contractor will NOT be responsible for the 
payment of City permit fees. All Contractors requesting permits shall have a current Certificate of 
Competency with the City. All inspection requests will be made to the City's Building Division. The City 

of North Port, Florida, shall be responsible for payment of all impact fees, if applicable to the project. 
Contractor shall be responsible for applying, obtaining and posting required permits. However, the 
Contractor is responsible for payment of all additional costs/fees related to failed inspections. Permits 
shall be posted on site before the start of any work, and the Contractor is responsible for calling for any 
and all inspections to the Building Division. Permits are processed through the City's Building Division, 
City Hall, 4970 City Hall Blvd . North Port, FL 34286. 

CITY OF NORTH PORT RIGHTS-OF-WAY USE PERMIT - The Contractor will NOT be responsible for the 
payment of City of North Port permit fees. All Contractors requesting permits shall have a current 
Certificate of Competency with the City. All inspection requests will be made to the City's Building 
Division. The City of North Port shall be responsible for payment of all impact fees, if applicable to the 
project. Contractor shall be responsible for applying, obtaining and posting required permits. Permits 
are processed through the City's Building Division, City Hall, 4970 City Hall Blvd. North Port, FL 34286. 
Permits shall be posted on site before the start of any work, and the Contractor is responsible for 
calling for any and all inspections to the Building Division. 

ANY ADDITIONAL PERMIT REQUIREMENTS - The project area is located within Sarasota County in the 
State of Florida. Contractor shall be required to verify the all types of permits, permit compliance, and 
permit cost are secured which are applicable for the type of work required. The Contractor is 
responsible for all permitting requirements and costs association with the completion of the project, 
including but not limited to, Sarasota County, State of Florida, and Army Corps of Engineers. 
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14. SITEWORK 

A. This section consists of all necessary clearing, grubbing, excavation, bedding, compacting, disposal of 
surplus material, cleanup, inlets, and manholes, as necessary for the proper execution of the work, in 
accordance with the City approved Plans and Specifications for each Work Assignment. 

B. The Contractor shall schedule and lay out its work in a manner to minimize the inconvenience of the 
general public and private property owners and to cause minimum damage to public property. 

C. Coordination with all affected City departments will be essential to properly execute the work. 

D. The Contractor is responsible for damages and repairs to private and public property. Strict adherence 
to these specifications is required. 

E. Contractor shall obtain written permission from private property landowner to store equipment and/or 
material. A copy of letter to be submitted to City prior to commencing work. 

F. Operations shall minimize obstructions to vehicular and pedestrian traffic, and drainage. Illuminated 
barricades and detour signs shall be in accordance with the FOOT Standard Road and Bridge 
Constructions Specifications, Section 102, and shall be furnished and maintained until their removal as 
approved by the City. 

G. The Contractor shall install sheeting or shoring to protect the public and/or private property and 
human life and safety as may be required. No trench shall be excavated for a length in excess of three 
hundred feet (300'). All spoil material shall be so placed as to cause the least inconvenience to traffic 
and minimum damage to property. All spoil or excess material such as rock, excess soil, stumps, trees 
or other debris shall be removed from the site and disposed of by the Contractor. 

H. The Contractor shall maintain safe conditions at all times. Should the City consider the operations 
unsafe, the operations shall be suspended until the Contractor has corrected all unsafe conditions to 
the satisfaction of the City. 

I. The Contractor shall conduct operations to minimize damage by falling debris or other causes to 
adjacent buildings, structures, utilities, roadways, storm drainage, and other facilities, including 
persons, as approved by the City Representative. Provide interior and exterior shoring, bracing, or 
support to prevent the movement, settlement or collapse of structures to be demolished and adjacent 
facilities to remain. 

J. The Contractor shall exercise due caution in regard to buried utilities. The Contractor shall repair any 
damage to utilities resulting from the Contractor's operations at no cost to the City. It shall be the 
Contractor's responsibility to schedule utility locations forty-eight {48) hours in advance of any 
excavation. 

K. Contractor shall provide protection from turbidity runoff at all times by utilizing hay bales, silt fences, 
and/or turbidity curtains, or any other City pre-approved method to control runoff. The City 
Representative will monitor this activity closely. The Contractor shall be responsible for any violations. 

15. EXCAVATION 
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A. Excavations shall conform to the latest edition of FDOT Standard Specifications for Road & Bridge 
Construction, Sections 120 and 125. 

B. DEWATERING: Water shall not be permitted to accumulate in the excavated area. It shall be removed 
by pumping or other means as approved by the City. Due care shall be exercised to meet requirements 
of Section 120 of the FDOT Standard Specifications for Road & Bridge Construction. 

C. TRENCH SAFETY ACT: Contractor shall be solely responsible for complying with the Florida Trench 
Safety Act (sections 553.60-553.64, Florida Statutes} and Occupational Safety and Health 
Administration excavation safety standards, 29 CFR 1926.650 (subpart P} as amended. Bidder shall 
submit the Statement of Compliance with the Florida Trench Safety Act form provided herein with its 
submittal. 

D. OPEN EXCAVATIONS: All open excavations shall be adequately safeguarded by providing temporary 
barricades, caution signs, lights and other means to prevent accidents to persons, and damage to 
property. The Contractor shall, at its own expense, provide suitable and safe bridges and other 
crossings for accommodating travel by the public and workmen. 

E. TEST PITS: Test pits for the purpose of locating all known and unknown underground pipeline or 
structures in advance of the construction shall be excavated and backfilled by the Contractor so as not 
to create a hazardous area. Test pits shall be backfilled immediately after their purpose has been 
satisfied and maintained in a manner satisfactory to the City Representative. The cost for such test pits 
shall be borne by the Contractor. 

F. BACKFILLING 

i. Backfilling shall conform to latest edition of FDOT Standard Specifications for Road & Bridge 
Construction, Sections 120 and 125 (latest editions) . 

ii. After pipes, structures, and other appurtenances have been installed, the trench or opening shall 
be backfilled with clean material containing no particles larger than one inch (l"}, and shall be 
placed and compacted in layers not to exceed twelve inches (12"} of loose material. The final 
grade of the backfilling activity shall be the original grade as it existed, or as denoted on the plans 
if provided. Moistening to secure thorough compaction may be necessary as directed by the City. 
The Contractor shall be responsible for correcting settlement in all backfilled areas. 

iii. All excess material such as rock, excess soil, stumps, trees or other debris shall be removed from 
the site and disposed of by the Contractor. 

iv. Unless otherwise specified, all backfill shall be compacted to ninety five percent (95%) of an 
average maximum density as determined by AASHTO T-99 Method C (Modified Proctor}. Final 
reports are to be submitted to the City. The City shall direct Contractor on location of tests. At a 
minimum, two (2) density tests will be required for backfill of pipe excavations. Frequency of 
tests will be determined by depth and length of excavation. 

16. SODDING 

A. Sodding shall conform to Section 981, et al, of the FDOT Standard Specifications for Road & Bridge 
Construction, latest edition. 
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B. The Contractor shall sod entire project area with Argentine Bahia sod, where applicable, after activity. 
Sod shall be healthy and show signs of recent vigorous growth. 

C. All sod shall be placed with edges in close contact (no gaps or overlapping) and shall be firmly and 
smoothly embedded by tamping or rolling with appropriate tools. 

D. The contractor shall use two stakes or staples per piece with the installation of sod on sloped terrain 
(2 :1), and/or upon request from the City of North Port. All stakes or staples shall be provided by the 
Contractor and approved by the City of North Port, Florida, prior to use. 

E. Sodding is required in all right-of-way areas wherever existing sod has been damaged or removed due 
to construction. 

F. The Contractor shall sod any areas damaged by construction activity at the Contractor's expense. 

G. Newly sodded areas shall be maintained by the Contractor until the sod is established which shall be at 
a minimum thirty (30) days from planting. The Contractor is responsible for watering sod by utilizing a 
water truck at the Contractor's expense or contacting the City's Utility Department to utilize City water 
and a water meter also at the Contractor's expense. 

H. Minor grading by the Contractor is anticipated to facilitate drainage on site. 

17. TRAFFIC MAINTENANCE 

A. It is the Contractor's responsibility to control and maintain traffic through and/or around the work area 
for the duration for the construction period. 

B. This work shall conform to Section 102, et al, of the FOOT Standard Specifications for Road & Bridge 
Construction (latest edition) . 

C. No roadways or streets will be permitted to have more than one (1) lane of traffic closed at any time. 
All excavated material shall be placed so that vehicular and pedestrian traffic may be maintained at all 
times. If the Contractor's operations cause traffic hazards, he/she shall repair the road surface, provide 
temporary roadways, erect wheel guards or fences, or take other measures necessary to ensure the 
well-being of persons in close proximity to the work area. 

D. The Contractor shall coordinate with and receive permission from the City in order to excavate in, 
cross, or in any other manner perform work which will impede traffic on or requite closure of any road 
or parking facility. 

18. NOISE CONTROL 

The Contractor shall make every effort to minimize noise caused by their operations. Equipment shall be 
equipped with silencers or mufflers designed to operate with the least possible noise in compliance with 
County, State and Federal Regulations. 

19. MAINTENANCE OF POLLUTION CONTROL FACILITIES DURING CONSTRUCTION 

During the life of this Contract, Contractor shall maintain all facilities constructed for pollution control as 
long as the operations creating the particular pollutant are being carried out or until the material 
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concerned has become stabilized to the extent that pollution is no longer being created. All pollution 
control devices shall be inspected regularly, to ensure they are operating correctly. Contractor shall 
insure all local, state and federal requirements are adhered to during the course of the work. 

20. PROTECTION AND RELOCATION OF EXISTING STRUCTURES AND UTILITIES 

A. The Contractor shall assume full responsibility for the protection of all buildings, structures, and 
utilities, private or public, including poles, signs, services to building, utilities in or above the street(s). 
gas pipes, water pipes, hydrants, sewers, storm drains and electric and telephone cables, whether or 
not they are shown on the Drawings, and not designated for demolition removal and disposal. The 
Contractor shall carefully support and protect all such structures and utilities from damage of any kind. 
The Contractor at their expense shall repair any damage resulting from the Contractor's operations. 

B. Assistance will be given to the Contractor in determining the location of existing utility services; 
however, the Contractor shall bear full responsibility for obtaining all locations of underground 
structures and utilities, including existing water services, etc. All services to the building(s) shall be 
maintained, and any damages resulting from Contractor operations shall be the sole responsibility of 
the Contractor. 

C. Protection and temporary removal and replacement of existing utilities and structures as described in 
this Section shall be part of the work under the Contract and all costs incurred shall be included in the 
Total Price(s) stated in the Cost Proposal. 

21. OBSTRUCTIONS 

A. The attention of the Contractor is drawn to the fact that during excavation at the Project sites, the 
possibility exists of the Contractor encountering various water, chemical, electrical, mechanical, or 
other lines not shown on the Drawings and/or Work Assignment. The Contractor shall exercise extreme 
care before and during excavation to locate and flag these lines to avoid damage to the existing lines. 
Should damage occur to an existing line, the Contractor shall notify the City and the affected provider 
of the damaged existing line immediately and repair the line at no cost to the City. 

B. The Contractor shall ensure the stability of all utility and/or other poles on the project site is 
maintained throughout the project. The Contractor shall also give advance notice of scheduled work to 
the owners of said utility and/or other poles that are in close proximity to any excavation areas. This 
activity shall be included in the cost of said work. 

22. SITE RESTORATION 

Upon completion of the project the Contractor shall remove all excess material and shall clean up and 
restore the site to the condition it was in prior to the emergency. All damage, as a result of the work 
under this Contract, done to existing structures that are not part of this contract, pavement, driveways, 
paved areas, curbs and gutters, sidewalks, shrubbery, grass, trees, utility poles, utility pipelines, 
conduits, drains, catch basins, flagstones, rocks, graveled or stabilized areas or driveways and including 
all obstructions not specifically named herein, shall be repaired. 

23. COORDINATION OF PERMITS, SPECIFICATIONS, & SPECIAL PROVISIONS 

A. These specifications, permits, special conditions, and all supplementary documents are integral parts of 
the Contract, and a requirement occurring in one is as binding as though occurring in all. In case of 
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discrepancy, computed dimensions shall govern over scaled dimensions. Permits shall govern over 
Specifications. 

B. All work performed and all materials furnished shall be in reasonably close conformity with the lines, 
grades, cross sections, dimensions, and material requirements, including tolerance, shown on the 
permits or indicated in the specifications. 

C. In the event the City finds the materials, end product, other furnished product(s), or the work 
performed are not in reasonably close conformity with the permits or specifications and have resulted 
in an inferior or unsatisfactory product, the work, materials and/or end product shall be removed and 
replaced or otherwise corrected at the expense of the Contractor, in a manner acceptable to the City. 

24. CONSTRUCTION HYDRANT METER FEE SCHEDULE 

A. Hydrant meters are available upon receipt of paid meter deposit fee and completed meter application. 
Contractor is responsible for installing the meter at the designated location. All meters are to remain 
at the location of installation until returned to North Port Utilities Service office at 6644 W. Price 
Boulevard, North Port, FL. Meter readings will be called in monthly to office personnel and subject to 
all current fees and charges stated on the City's website 
http://www.cityofnorthport.com/government/city-services/utilities/utility-billing. 

B. Connection to a fire hydrant without an approved backflow prevention device is prohibited. Specific 
standards are stated in the City's Utility Standards and Specifications which are available to be viewed 
at the City's Utility's Department, 6644 W. Price Boulevard, North Port, FL. 

C. A fee will be charged against the meter account for any damages caused to City meters, hydrants, or 
appurtenances based upon cost and actual expenses. 

D. The City will send a bill monthly to Contractor for the meter charges and consumption. 

25. WORK ASSIGNMENTS: 

Work assignments will be used to administer the Agreement. 

For each proposed work assignment, the Contractor shall prepare and submit a time schedule and 
list of personnel and sub-contractors necessary for the completion of the proposed tasks. Any work 
Assignment over $100,000 will require Commission approval. The City may, in its sole discretion, 
procure the services of any Contractor at any time for any project as the City deems appropriate. 

The Contractor shall not commence any Work until the Contractor has received a fully executed 
Work Assignment from the City serving as written Notice to Proceed ("NTP") . 

The completion time will be as specified in approved work assignments and that all work shall be 
prosecuted regularly, diligently, and uninterrupted at such rate of progress as will ensure full 
completion thereof as specified in the Scope of Services. 
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Exhibit "B" 
RESPONSE TIME AND DELIVERY 

CJTY OF h'ORTlf POrfT 
RCOUCST roR MOPOSA1 VO. 1015-0J f/\tERGfl\"lY RESPOMl SCRvrcrs. Dl8RIS MA,'WAG[MfNT SUIVJCE.S, ANO ANCIUARY 

PflCPARATION/ftECOVERY SERvrcu 

TAB 7 RESPONSE TIME REQUIREMENTS/EVENT LOCATION: 

NOTE: THIS SECTION MUST BE COMPLETED AND SUBMITTED WITH YOUR PROPOSAL. 

Provide a GUARANTEED response time. for each service proposed to mob1ll,e lo the City In th.! event of a 
disaster. 

EMERGENCY EVENT OPERATIONS 

_6 ___ Hours after Event: Conlrarlor ~ldflwould report to the City's EOC 

_6 ___ Hours alter Event: Contractor ready to assist the City with truck rert if1cat1on 

12 Hours after Event Contractor to have monitors ready to hegin debris removal 
operations 

Provide 1nlonnat1on on the locat1on(s) that will be deemed the primary mobili,at ,on office for ln11ncd1ate 
response to a disaster event 

r AB 8 PRICES: ProposPrs are strongly encouraged to review and verify their propo~ed pri<Ps. 

,,. PROPOSAL MAY BE REJECTED IF ANY PRICING ITEM IS NOT PROVIDED/LEFT BLANK 

,. PROPOSAL Will BE REJECTED IF ANY MODIFICATION IS MADE TO THE SCHEDULE FORMS (ie. 

adding line items or recreating the schedule). Must use the forms provided. 

,. PRICE SCHEDULE IS NOT INCLUDED IN THE PAGE COUNT. THIS IS CONSIDERED A CITY REQUIRED 

FORM. 

,. PROPOSAL MUST HAVE THE EKCEL SPREADSHEET IN EKCEL FORMAT ON THE USB DRIVE 

INCLUDED WITH SUBMITTAL PACKAGE, NOT IN PDF FORMAT. 

TAB 10 LITIGATION AND INSURANCE -
I) Have you been involved in litigation in the last five (5} years? If so, describe drt-urmtanws 

and outcome. 
Check One: _X __ The undersigned lirm has had no litigation and/or judgments 
entered against it by any local, state or federal entity and has had no litigation and/or 
judgments entered against such entitles during the past five (5} years. 

___ The undersigned firm, by attachment to this lorrn, submits a summary and 
disposition of individual cases of litigation and/or judgments entered by or against any 
local, state or federal entity, by any state or federal court, during the past five (5) •1ears. 

The Proposer must disclose any litigation or judgments which e.ceed $100,000 by any 
party , not just local, state, or federal entitie,. Refer to Tab 9. Litigation and Insurance 

2l Provide letter from insurer: Refer to Tab 9. Litigation and Insurance 
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7 RESPONSE TIME REQUIREMENTS/EVENT LOCATION 

7.1 Guaranteed Response Times 

The following response times to North Port are guaranteed, as requested in the RFP: 
EMERGENCY EVENT OPERATIONS 

6 Hours after Event Contractor Staff would report to the City's EOC. 

6 Hours after Event Contractor ready to assist the City with truck certification. 

12 Hours after Event Contractor to have equipment or crews ready to begin debris removal operations. 

These rapid response times reflect the advantage of hiring a local Sarasota County debris management firm. The 
following table contains additional typical response times. Response times may vary according to storm 
intensity. For additional information on mobilization refer to Section 6.3, Debris Operations Mobilization and 
Operations Plan. 

Service 

Emergency Road Clearance 
Temporary Satellite Systems 

Reefer/Refrigerator Containers/Ice 
Temporary Mobile Fleet Repair Facility 
Canteen & Operation 
Tree/Tree Stump/Limb Removal 
Demolition of Structures 

Rental of Equipment 
Portable Housing Facil ities 

7.l. Primary Mobilization Office 

The primary mobilization office for an 
event in the City of North Port is Ceres' 
corporate headquarters and disaster 
recovery division office in Sarasota, FL Our 
Sarasota office is less than 40 miles from 
North Port, ensuring an immediate 
response to any emergency event. 
Equipment and additional personnel will 
be mobilized from Ceres' other locations as 
required. 

Ceres multiple locations ensure that even 

if an event affects our Sarasota location, 
other offices will swiftly take over to meet 
the needs of the City. 

Ceres also has servers storing documents 
in multiple locations throughout the 
country. If one server is lost in an event the 

Response 
Time to 

Mobilize 
12 Hours 
12 Hours 

12 Hours 
12 Hours 
12 Hours 
12 Hours 

24 Hours 

12 Hours 
24 Hours 

Service Response 
Time to 
Mobilize 

Emergency Power Generators 12 Hours 
Portable Sanitary Facilities 12 Hours 

Potable Water Trucks/Bottled Water 12 Hours 
Temporary Signage/Traffic Control 12 Hours 
Right of Way Debris Management 12 Hours 
Right of Entry Debris Management 24 Hours 
Temporary Lighting 12 Hours 

Temporary Fueling Facilities 24 Hours 
Temporary Fencing 24 Hours 

data will not be lost and will not prevent Ceres from performing any work for any of its clients . 

CERES Tab 7 Response Time Requirements/Event Location 
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Exhibit "C" 
PRICE SCHEDULE 

RFP 2025-01 Price Schedule 
INSTRUCTIONS FOR COMPLETING & SUBMITTING CONTRACTOR'S SCHEDULE OF VALUES: 

CompJete .111 .ue.is h1ghhghte-d tn BLUE and YELLOW and 'SAVE•. Unit price-s. will .automUNfllty glcul.ate in the c.negcry tot.JI cell. 

Ca:egories ·M!l automatlC.ll y ~t.1 in :his spread~t. Bidde~ shall enter arr.outs in BLUE .Jl"ld Y£LLO!/,' for E.ACJ-- category 

This E;o:;oel Workbook conta ins se11er,1I 'N0rtshfft based on CJ.tegory1:S}. Click on the 'Nor1i.sl-Ht t.Jos below !O n.1vig.1te Jnd comple~e tne Wortoooil. . 

NAME OF BIDDER=====> I Ceres Environmenbl SHV~s, Inc. 

CATEGORY A: DEBRIS MANAGEMENT - Compensation for services will be based on the be,01.,. proPOn sched i.. le. Unit :mcM shall include all I3bor, equipment, materiali, 
othe incidental fees :o ccmplete the 1erv1cu. Miles sha ll be based on road miles. 

NOTE The Citf ·ttill negotiate the 1andf1I I disposal fees wi:h the landfrll representat ve e>n a case ':JV case bass The h,arded con:racte>r ~..-ill b• res:,onsible for the payment o 
City w ill pay the landfill tipping fees direct y to t'\e landfill. 

EVALUATION SCE~ARIO EVALU.~TIOI< SCENARIO EXTENOEO 
ITEM• DESCRIP'TIO~ UOM UNIT PRICE QUAN iTY PR!CE 

Vegetat1·1e Debr s Removal from ;:,ub ic ROW ind 

hau Ing to a OM S within ( ve { 5} mi lu from 4970 
A I C1tv Hall Bouleva rd (Bued on Incom Inc Yardaae) Cubic vd. s 8.98 1 000.000 s 8 980,000.00 

Vegetative Oe0 1"" S Remova l frorr. :,~bhc ROW and 
hau 'lng to a OMS w thin ten ( 10) miles from 4970 

A! C1tv H3l1 Boulevard (Based on 1ncomin<'I vardaoe) Cubic vd. • 9.18 500.000 s 4 590 000.00 

Ve getat;ve Debri s Removal fron-. ~ubl,c ROW and 
ha .i Ing to a OMS in exc•ss of ~• n ( 10) rr.iles but less 
t h.1 n -:went"( (20) rr,le s from 4970 City Hall 

A) Beulevard (Based on incon- na v1rd1ael Cubic vd. s 9,28 500.000 s 4 640,000.00 

f.l ii, ed Oebns Removal from p.,1:,l1i: ROW and hauling 
to a OMS .,...ith n f ive ( 5} m lu fram 4970 City Hall 

A4 6oule•13rd i Based on incorr no va~d1ae) Cubic vd. s 7.98 150.000 s 1.197.000.00 

Mi:.:ed Debris Remo-.;at from p;,ib i c RO',o/ i nd ha uling 
to J OMS ·.;i6in ten {10) milu from 4970 City Ha I1 

A.5 Boulevard !Based on incorr,ina 'IU dacel Cubic vd s 8 18 75.000 s 613,500.00 

Mi:-:ed Debris Removal from pub Ic ROW a.,d hau ·tng 
to a OMS in e·..:cess of ten ( 10) m,!u but less thati 
t" .... enry \20) miles from 4970 C ty Hal' Bo .1 en rc! 

A.& (Based on incominr. varAa,, .. \ Cub c vd t 8,28 100.000 ' 828 000,00 

Construction & Demolit:on Debris Remova from 
public ROW and hauling to a OMS w,th fi ve ' 5) 
miles from 4970 City H,11 Bcule1,1d (Bued Ol"l 

A.7 incomina vJrdiiae \ Cubic vd s 7.98 150,000 ' 1 197,000.00 

permit fees and a I 

f al' andftll 'us Th• 
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ConstructJon & Demor1oon Debris Removal from 
public ROW and hauling to a OMS within ten (10) 
miles from 4970 City Hall Boul•vard (Based on 

A.8 1f'tcomina -.. ardaae l Cubic ,·d. t 8 28 7s,non s 621 ooo.nn 

Construct on & Oemol1t,on Debris Remo·,al from 
public ROW and hauling to a OMS in e:-.. cess of ten 
(10) miles but less than r."enry {20) m,les from 
4970 City Hall Boulevard , Based on incoming 

A.9 I-ardaoel Cubic ,·d. t 9.98 100 non s 990 ooo.on 

Debris Processing - Separation of Mi :-:ed Debris at 
A.10 the desionated OMS (Based on incomino vardaoe) Cubic vd. s 0.40 200,000 s 80 000 .00 

Deb ris Processing - Separation of Construction & 
Demolit ion Debris at the d~signated OMS (Based on 

A.II incomina vardaael Cubic vd. s 1.48 200 ,000 s 296 000.00 

Vegetative Oe!>ris Grind ng Reduction ... ia grinding at 
A.12 the desicnated DMS. Cubic vd, t 4 .98 2 000 .000 s 9 960 000 .00 

ALTERNATIVE - Vegetat ve Debr s Reduct ion by 
incinerat ion and site management at the designated 
DMS (Based on incoming yardage} (Approval of this 
process shall be at the C1!y s sole determina:·o" ) 

A. 13 Cubic vd I 2.28 100.000 s 220 000.00 

Mb;ed Debris Reduction via compaction and site 
management at the du19 nated OMS. (Based on 

A.14 incorr.ina vardane\ Cubic vd t 0.88 200.000 s 176 000 .00 

Construction and Oemol1t1on Deb ••i Reduction ·,ia 
c:orr.paction and site mana9errent at the desig" a:ed 

A,15 OMS. (Based on 1ncominn vardane \ Cubic vd t 0.98 100 000 < 90 000.00 

Vegetative Oebns - Reduced - Loading and 
Transpcrting reduced gnnded debris from OMS to 
final disposal site \!.'!'THIN 'i:,;een ( 15) rr.iles of O~S 
site. (Based on reduced matenal outgoing for final 

A.16 disoosall Cubic vd t 3.98 300.000 s I 194 000.00 

Vegetat1·.·e Debris - Reduced -loading and 
Transporting reduced gnnded debris from OMS to 
final disposal site o·,er fiftee n ( 15) miles of OMS si:e. 
(Based on reduced ma:u1al cutgomg for final :;,er Cubic .,.d. 

A.17 d·soos:a) l::,er m le t 0.39 350 .000 s 136 . 500 .00 

Vegetat ve Debris -!ncinerated Ash - Loading and 
Transport ng inciner a:ed de~ris from OMS to final 
d sposa l s te WITHIN f ifteen {15} miles (Based on 

A.IS mcmera:ed material outnoIn~ for final d1soosal\ Cubic vd t 7.98 < 

Vegetat ·,e De~ris -Incinerated Ash - Loading and 
Transport ng nciner ated debris from DMS to final 
d spo53 s te over (fifteen } 15 miles {Based on ::,er Cub ic yd 

A. 19 incinerated material outooIno for F,nal d1s::,osal) :,er m le t 1.29 s 
, ~u ___ :,> - - - --· • •7 - ·•- .... .. .... ,. .... '"!II ---- •,------

debns from OMS to fina l disposal site WITH:N 
(fiheen) 15 m,les (Tonnag• bued on indi·,idual 

A.20 weiaht t ickets from disposal sitel Ton s 5.98 400 .000 s 2 392 000.00 
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Mi:-:ed Debns - Loading and Transporting compacted 
debris from OMS to finar disposal s·te over fifteen 
(15) miles (Tonnage based on 1nd1vidual weight 

A.21 tickets from mileaoe from DMS -;o disoosal srte) Cubic vd. t 6.28 400.000 s 2.512 000 .00 

Construction & Demolition Oebn s - Loilding and 
Transporting compacted debris from OMS to final 
disposal site WITHIN (fifteen) 15 miles (Based on 

A 22 com!>acted material outno nl'I fo r disnosall Cub,c vd. t 3.98 100.000 < 398 000 00 

Construction & Demolition Oebn s - Loading and 
Transporting compacted debris from OMS to final 
disposal site over fifteen (15) mi tes \Based on 
compacted material outgoing fof d•sposal and :,er Cubic yd 

A.23 mileaoe from the OMS to d1soosal site l oer Mile t 0.39 250.000 s 97 ,500.00 

Vegetative Debris remova •rom public RO\',' and 
transport directly to an approved disposa l s"te w1th1n 

A.24 fifteen (15\ miles. (Based oo o;cked uo vordaoe\ Cub,c 0 d • 9.18 2 000.000 < 18 360 ,nnn.oo 

Construction & Demolitton Debris remova l from 
public ROW and transpoIt dnactly to an appr oved 
disposal site within fifteen ( 15) mi es. (Based on 

A.25 incomina vardaae l Cubic vd. j; 9 ,98 250,000 s 2,495,000.00 
Mi:•:ed Debris removal from public ROY,' and 
transport directly to an appro'lled d spos.a l site w t hin 
fifteen (15} miles. (Tonnage basied en individual 

A.26 weiaht tickets) Cub ic vd. • 9.98 250.000 s 2,495 000.00 

EVALUATION SCEARIO - TOTAL EXTE"WEO PR!CE A.l THROUGH ~.26 s 64 ,582 500 00 

STUMP & TREE SERVICES - The Bidde r shall fum ,.sh se r.,1ces m stn ct accordance "-'1th FEMA 
Public Assistance Program and Policy Guide. Corr pensatI0n fo r ser11ces wi ll be based on t he belo·....-
:,roposal schedule. Unit prices shall in.Cu de all labo . eq ui ::, men-::, m aterials, transporta-:I00 and all 
other incidental fees to complete the se rv ices 

Items A.27 through A.30 relates to Hazardous Tree & Stump Removal with 50°10 or more 
of the root ball exposed in public ROW and hauling to designated OMS 

ITEM• E<,UIPMENT/LABOR OESCRIPTION UOM UNIT PR!CE 
u,ameter ot stump i:, - Jb Incnes ~Clrameter-

A.27 measured 2 fee! above tha oroundl Cubic vd • 29.98 
Diameter of stump 27 - 48 inches (d1arr.et8" 

A.28 measured 2 feet above the Mound) Cub,c vd. t 32 ,98 

Diameter of stump : .. 48 inches (diamete r n-easJred 
A.29 2 feet above the CJround) Cub ic vd. t 34.98 

A.JO Backfill delivered and nlaced in hnl•• Cub ic""'· • 29 ,98 

Items A.31 through A.H relates to Partially Uprooted Leaner (exposed root ball) -
Excavating root ball and placing in public ROW 

ITEM• EOUIPMENT/LABOR DESCRIPTION UOM UNIT PR!CE 

Diameter of tree < 24 inches (diame-:er measured 2 
A.JI feet above the tiround\ l'"'er Tree t "8.00 

Diameter of tree 25 - 36 nches (d1ame-:er me3su ,ed 
A.32 2 feet above the nround\ her Tree t 2-48 .00 
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Diarreter of tree 36 mches (diameter measured 2 
A.33 fee: above the around) I oer Tree t 298.00 

A.34 Bad.fill de ivered and olaced in holes Cubic vd, t 34.98 

Items A.35 through A.37 relates to Split Leaner (NO exposed root ball) - Flush cutting the 
tree trunk and placing it in ROW 

ITEM" EQUIPMENT/LABOR DESCRIPTION UOM UNIT PRICE 

Diameter of tree < 24 inches (diameter measured 2 
A.35 feet above the qround) oer Tree $ 218,00 

Diameter of tree 25 - 36 inches (diameter measured 
A.36 2 feet above the amu n d l ner Tree t 238.00 

Diameter of tree 36 inches {dia meter measured 2 
A.37 feet above the qroundl oer Tree $ 288.00 

Items A.38 through A.40 relates to Removal of Dangerous Hanging Limbs 

ITEM"' EOUIPMENTILABOR DESCRIPTION UOM UNIT PRiCE 

Removal of Dangerous Hanging Limbs or part ally 
broken I mos {2' or more ,n d ameter) from t rees in 
the RO\',' or limbs hang ng over the ROW and plac ng 
the debris in the public ROW for removal - 1 to 5 

A,38 I mbs oer Tree t 118.00 

Removal of Dangerous Hanging Limbs or pa,t al ly 
broken hmos (2" 01 more 1n d ameter) from t rees 1n 
the ROW or limbs hang ng over the ROW and plac in g 
the debris in the publ ic ROW for removal - 5 - 10 

A.39 I mbs oer Tree $ 118.00 

Removal of D3ngerous Hanging Limbs or pa1t al y 
broken hmbs '. 2' or more in diameter) from t rees in 
the ROW or limbs hanging o·,er t he ROW and plac ing 
tne debris in the public Rmv for remo•,al - all limbs 

A.40 from the tree. oer Tree $ 118.00 

Items A.41 through A.43 relates to OTHER MISCELLANEOUS DEBRIS MANAGEMENT 
SERVICES - The Bidder sh all furnish services in strict accordance with FEMA Public Assista nce 
Program and Poliey• Guide, Co mpensation fo r services will be based on the belo,~ proposal 
scnedule. Unit prices shall include all labor, equipment , materials, transpo1tat1on and all other 
ncidental fees to com plete the services 

ITEM" EOUIPMENTILABOR DESCRIPTION UOM UNIT PRICE 

Pick up and hauling hazardous materials from the 
public ROW, transpo1tation and disposal at a legal 

A.41 disposa I facil ity Pound $ 9,98 

Pick up and hauling dead an,mal carcasses from the 
public ROW. public roads and pubhc property, 

A.42 transoo1tation and disoosal at a leaal dis!losal faci 1tv Pound t 1.09 

Freon Removal from White Goods (Note : hauli ng of 
1,•hite goods from public ROW to DMS or other 
designated site is included in the unct pnce for Mi:-:ed 

A.43 Debns remo•,a, l Each $ 65.00 
TOTAL UNIT PRICE - CATEGORY A (A.1 
THROUGH A.43) $ 2,259.50 
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Items A.44 relates to WATERWAY DEBRIS REMOVAL· The Bidder shall furn sh services In 
stnct accordance vi.·1th FEMA Public . .\ss1stance Program and Policy Gu de Compensation for 
services ._,·ill !Je based on the belo -. .. proposal schedule Unit pnces sl-ia11 include aU labor. 
equipment, materials, trans?orta: on and al1 othe f' me denta l fees to complete the services 

ITEM• EOUIPMHffrLABOR DESCRIPTlON UOM UNIT PRICE Evaluat:1on Scenario Ouanotv Evaluation Scenario E:-:tended Price 

Land-based Wateroay Debn s Removal as Dr, ected 
A.44 by City Cub,c Yd. $ 49.00 5000 s 245 ,000.00 

TOTAL UNIT PRICE - CATEGORY A {A.1 
THROUGH A.44) s 64,827,500.00 

CATEGORY B: EQUIPMENT & LABOR - Th is schedule shall be utilized in Emergency Road Clearance, sto1·m 

water/ v1astev1ater appurtenance cleaning , and other m iscell aneous services . Compensation for setvtces v,ill 
be based on the belov, maximum unit pri ce proposal schedule , Un it prices shall include all labor, equipment, 
materi als, perm it fees, fuel, insurance and all othe,· in cidenta l fees t o complete the sesvices. 
NOTES: 
1) Labo, rat es \viii be used in conjuction v,ith equipment rates \vhen an ope1ato1· is necessary. The ope,·ators 
to be exped ence and ce1tified (if required) as necessary to operate the equ ipment. 
2) All labor· related line items are to be fully burdened to include all taxes, benefits, handling char ges, ove,· 

head and profits; per diem and fuel is to be included in hourly labor r-ates. 
3) The type of use for the first 70 ,.,.orlcing hour will be considered as the actual number of hour s v1o rked. 
4) The type of use after the initial 70 ,.,.orking hours ,.,.ill be based on a max imu m ceiling total ptice, including 

materi als at the Contt-acto1·'s cost, to complete a task order. Contractor exceeding the maximum ceiling tota l 
price \·Jill do so at their ovm risk. 

FEMA UNIT OF MAXIMUM 
CODE ID MEASURE CEILING 

ITEM# DESCRIPTION SIZE HP NOTES HOURLY RATE 

EQUIPMENT 

B.1 Air Compressor 8010 41CFM to 10 --loses nclu ded. --lour $ 17.63 

B.2 Air Compressor 801' 103 c=-M to 30 --loses <n cluded --lour $ 22.26 

B.3 Air Compressor 8012 130 CFM to 50 rloses inclu ded. --lour $ 28.94 

B.4 Boa rd . Arrow 8050 toe ITra ,ler Mo•Jnte-:! rlour $ 23.Q3 

B.5 Board . Message 805 1 to~ Tra iler Mounted r-lour $ 54.45 

B.6 Chainsaw 8187 Bar Length 20' 20 In 3 0 cu In rlour $ 8.48 

B.7 Chainsaw 8188 Bar length 20' 20 n 5.0 cu n --lour $ 8.48 

B.3 Cuner, Brush 8195 Cutter Size 8 ft :o 150 --lour $ 33.Q2 

B.9 Cu:ter Brush 8196 Cutter Size 8 ft :o 190 rlour $ 37. 10 

8.10 Cuner. Brush 81Q7 Cutter Size 10 ft :o 245 rlour $ 47.70 
B.11 Chipper. Brush 8202 Chipping Capcity to 100 Tra iler Mounted. -lour $ 86.2il 

121n 
B.12 Chipper. Brush 8203 Chipping Ca pcity to 125 Tra iler Mounted Your $ Ql.83 

15In 
B.13 Chipper, Brush 8204 Chipping Capcity to 200 Trailer Mounted --lour $ Qll.25 

18 In 

8.14 Loader - Trac:or - 8208 to 173 model Barito 5Q5 --lour $ 149.00 
Knuckleboom Ml 

8.15 Dozer. Crawler 8250 to 75 --lour $ 121.63 
B.16 Dozer, Crawler 825 1 to 105 r-lour $ 131 43 
B.17 Jozer. Crawler 8252 to 160 rlour $ 147 35 
B.18 Dozer. Wheel 8260 to 300 Hour $ 175.00 

Bucket Capc,ty Crawler, Truck & $ 168.00 
1.5 C'" Wheel. Includes 

B.19 Excavator. Hydraulic 8282 to 160 bucket. --lour 
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Bucket Capacity Crawter, Truck & $ 184.00 
2.5 CY Wheel. Includes 

B.2O Exca'✓ato r. 1-,ydraulic 8283 to 2e5 bucket. -four 

B.21 Exca•,ato r 8287 2007 mode l 184 Hour $ 175.00 
G ra dall XL3. C-0 
Ill 

B.22 Exca•,ator 8288 2003 model 238 Hour $ 181.00 
Grad all XL4 ·,oo 
Ill 

B.23 Loader Crawter 8382 Buck Capcrty 2 to 118 In eludes b ucke:. Hour $ 110.00 
CY 

B.24 Loader Crawter 8383 Bucket Capac ty to 178 Includes bucke:. :-lour $ 120.00 
3 CY 

B.25 Loader. Wheel 8392 2 CY to 105 Includes bucke: :-lour $ 100.00 

B.26 Loader. Wheel 8393 3 CY to 1/:-2 In eludes bucket. :-lour $ 105.00 

B.27 loader Wheel 8394 4 CY to 2C0 Includes bucket -four $ 115.00 

B.28 Crane 8502 Maximum Lifting to 2C-O -four $ 240.00 
Capacity 5() MT 

B.29 loader Skid-Steer 954· Opera:ing to ee -four $ 100.00 
Capacity 2000 
lbs 

B.30 loader Skid-Steer 8542 Operating to ee -four $ 100.00 
Capacity3000 
Lbs 

B.31 loader-Backhoe. 8572 Bucket Capacity 10 9e loader and :-lour $ 118.00 
Wheel 1 5CY Backhoe Bucke:s 

included . 

B.32 loader-Backhoe, 8573 Bucket Capaty to 115 l oader and -four $ 12Q.OO 
Wheel 1.75 CY Backhoe Bucke:s 

included . 

B.33 Stump Gnnder 8628 1 Q8e Vermeer 102 :-lour $ 66.78 
SC- 112 

B.34 Stump Gnnder 862~ 24" grinding 1 '0 :-lour $ 80 56 
wheel 

B.35 Cleaner, Sewer/Catch 8712 Hopper Capaaty Truck Mounted Hour $ 120 00 
Basin 5 CY 

B.36 Cleaner, Sewer.'Ca:ch 8713 Hopper Capaaty Truck Mounted Hour $ 140.00 
Basin 14 CY 

B.37 Truck, Vacuum 8717 60,000 GVW 400 Hour $ 202.00 
B.38 Truck, Dump 8725 14 CY to 400 Hour $ 76.32 

B.39 Truck. Dump 8723 18 CY to 400 Hour $ 82 68 
B.40 Truck. Water 1500 Gallons F ,re Suppress ,on :-lour $ 97.52 
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B.41 Mobile Command 8849 43'x8 5 X 43 --lour $ 

Center 13 5'1- with se f 
30kw Generator 

B.42 Self Loading Prentice rfour $ 
Truck 25 total yard 

B.43 210 Prentice Lo-ader --lour $ 

B.44 Trash Transfer Trailers Hour $ 

100 yard with traclor 

B.45 Equipment Transp<:1rts Hour $ 

with tractor, trailer 
B.46 Fuel Dispensing Hour $ 

Eauipment for fuelino 
B.47 Fuel Cell. Portable on Your $ 

Trailer. 500 gallon 

B.48 Additional Equipmem not ,s:ed above but necessary for sucessful initial push and shove services: 

B.48.1 

B.48,2 

B.48 .3 

8.48.4 

B.48.5 

The below unit prices are related to miscellaneous crew or labor service: 

Item# Descnption UOM 

8.49 Field Supervisor wi:h Hour 
transpor.ation and cell 
phone 

8.50 rfeavy Equipment Hour 
Operator 

8 .51 Tool Operator Hour 
(Chainsaw. Chinr,.,r\ 

8 .52 Labor wi:h small tools Hour 

8.53 Tree Clim~r Hour 
wichainsaw and gear 

8.54 Security Personnel with Hour 
:ranspor.ation and 
oomm unication 
equipment 

8 .55 F lagger for traffic Hour 
oontrol 

8 .56 Canteen Staff Hour 

8.57 Canieen Supervisor Hour 
with transporution 

8.58 Janitorial Laborer Hour 

TOTAL PRICE - CATEGORY B (B.1 
THROUGH 8.58) 

Maximum 

Ceiling Houdy 
D~h 

s 68.00 

s 52.0D 

s 44.00 

s 39.DO 

s 65.DD 

s 48.00 

s 39.DO 

s 42.00 

s 68.00 

s 32.DD 

s 5,318.40 

6 .4B 

188.e.8 

157.94 

146.28 

127.00 

112.3e 

29.68 
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CATEGORY C: EMERGENCY POWER GENERATORS 

NOTE: The following schedule re ate::. to fum,~hmg eme-r~ncy powe geneiators. The Qefterators may be 1mmed1ately deployed into !.ervIoe, but may a so be dee m ed as $land-by eQuIpment. 
shall be reque!;ted on an a~ requ red basis. I n some instances the generators may not be net:e!.Sary, wh·ch may result m the City return ing t~m to t t-e conb actor. 
The below 1ental prices shall include all labo1, equipment, pa11:!i and mate1 ials to connect and prope11y maintain the unit, m accordance with u!ie, at1d pi ov1de any necer...21y repairs. The City w 
type of use for each generatOf", The type of use sha I be dazified as: l) Stand-By;:) 8-16 hou~ pe day; and 3) :4 hours/7 days per· ~k. 

ONE WAY TRANSPOR- STAND-BY USAGE UNIT PRICE 8 • 16 HOUR5 ?ER DAY UNIT "RJCE 24 HOURS/7 DAY '.)AJLY l 
ITFM # EOUJPMENTI L.ABOR OE5CRt:rnON TATION Dail·, Weeklv Monthlv Dailv W""k lv Monthlv Da1lv \Veeklv 

C. l 

C.2 

Portable Offices 
Vanous LocatJon!. 
N0tth Port , Fl 34:86 
Generator Rating: :s KW 
!iingle phase, :40 volt, tra1l~r mounted, 

s 2.000.00 s 17" 00 s 877.l0 S 1,794.00 s l65.l0 SUl l 60 S 2.691 00 s 7l4 00 .. _ 

Portable Office!. (P~.L.lble 1 ~enerator 
n.mnIno :.3 portable trailer!.} 

Vanous LocatJons 
N0tth Po1t , Fl 34:S6 
Generator Ratino: CS KW 
smgle pha5e, : 40 volt , b·a1ler mounted, 
must be hardwired s I 950.00 s 68900 s I 787.l0 S 4,420 00 s 1.13100 \ 2.680 60 S 6 630 00 s 1.37800 
TOTAL UNIT PRICE CATEGORY C • s 47,904.30 I T....-c:..,..c-. r 1 Tun,,.1 1r u r--. 

CATEGORY D: SATELLITE COMMUNICATIONS - The B idde1· shall fumish satellite 

equipment on a ,·ental basis and se1vice. The p,·efe,·able tenn is a weekl-,.• ,·ental as a 
mini m um. Unit p d ce-s shall include a ll labor, eq uipment, materials, tt·ansportation. se1vice 
and all other incidental fees to compl ete the services 

s 

s 

ITEM EQUIPMENT/LABOR 
DESCRIPTION 

UOt-1 MONTHLY 

MAXIMUM 

CEILING UNIT 

0.1 

0.2 

Rental of Equipment -

Capabil i ty of calling nation,.,,ide 

from Flo r ida - no add1t 1onal 
,·oaming 01· long distance 

charges 

Per M i nute Cha,·ge for Usage 

Per Un it 

Pe,· Minute 

TOTAL UNIT PRICE CATEGORY D - ITEMS D.1 THROUC.H D.2 

s 

I -55 00 

2.680 60 
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CATEGORY E: TEMPORARY SANITARY /HOUSING FACILITIES - The Bidder shall furnish temporary 
sanitary facilities on a rental basis and service fo1· maintenance. The prefe1·able term is a weekly rental as a 
minimum. Umt pnces shall include all labor, equipment, materials, tt-ansportation, service and all other 
incidenta l fees to complete the services 

ITEM# EQUIPMENT/LABOR DAILY WEEKLY MONTHLY MAXIMUM 

DESCRIPTION MAXIMUM MAXIMUM MAXIMUM CEILING UNIT 
CEILING UNIT CEILING UNIT CEILING UNIT PRICE PER 

E.1 Po1table Toilet Units $ 220.00 s 880.00 $ 2,640.00 $ 2,640.00 

E.2 Po1table Toilet Units (ADA $ 275.00 $ 1,100.00 $ 3,300.00 $ 3,300.00 
access, ble) 

E.3 Hand Wash Stations, self $ 275.00 s 1,100.00 $ 3,300.00 $ 3,300.00 
conta ined, free standing, single 
basin, cold water and hand soap 
dispenser 

E.4 Hand Wash Stations, self $ 275.00 s 1,100.00 $ 3,300.00 $ 3,300.00 
contained, free standing, single 
basin, cold v,ater and hand soap 

dispenser, ADA 

E.5 Shov,er/Rest Room Container $ 8,000.00 s 12,000.00 $ 36,000.00 $ 36,000.00 
Unit or T1·ailer Unit, 

Mens/Womens section, 
minimum 2 sho,ve1· stalls pet· 
side, dressing area, 1 sink per 
side, hot/cold vJate1·, heated/air 

E.6 Shov,er Unit, Single. ADA $ 11 ,000.00 s 16,500.00 $ 49,500.00 $ 49,500.00 
accessible 

E.7 Bunk House, Climate Controlled, $ 16.800.00 s 16,800.00 $ 42 ,000.00 
minimum 6 people 

E.8 Laundry Unit, minimum 4 each $ 32,500.00 s 32,500.00 $ 81 ,250.00 
v,•asher and d1yen;, self-
contained with cold/hot ,vate1· 
and climate control, folding 
table (p1·efe11·ed) 

TOTAL UNIT PRICE CATEGORY E - ITEM E.1 THROUGH E,8 

DESCRIBE THE ELECTRICAL CONNECTION REQUIREMENT FOR GENERATOR AND HARD WIRE FOR THE 

UNITS REQUIRING ELECTRIC OR GENERATORS: 

All electrical and portable power appurtenances are code compliant and are installed to IAW NEC standards. 
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CATEGORY F: REEFER & REFRIGERATED CONTAINERS & ICE DELIVERY - The Bidde,· shall furnish 

freezer and refngerator containers on a rental basis, maintenance and repair. The preferable term is a 
vJeekly rental as a minimum. Unit p1ices shall include all labor, equipment, mate1ials, transportation, 
service and all other· incidental fees to complete the services. Labo,· and fuel for fueling the fuel po\vered 
unit shall be in acco,·dance \vith Cate 01 B. 
ITEM • EQUIPMENT/LABOR INDICATE MAXIMUM 

DESCRIPTION MINIMUM SIZE UNIT PRICE 

F.1 

F.2 

Ref1i gen1tion Containers - 1 
temperature setting (refrigerate 

imum size of unit: 
g, and Cubic Foot 

Indicate minimum size of unit: 
1) # feet long, and Cubic Foot 
Ca aci 
Reefer Container - no1mally a 

F.3 Indicate minimum size of unit: 
1) # feet long, and Cubic Foot 
Capacity 

F.4 

Bagged Ice, cubed and made of 
potable water, 5 to 10 pound 

OF UNITS 

Indicate # pounds per bag, and 10 pounds per 
#bags per pallet bag 160 bags 

TOTAL UNIT PRICE CATEGORY F - ITEM F.1 THROUGH F.4 

WEEKLY 
MAXIMUM 

MONTHLY 
MAXIMUM 

CEIUNGUNIT C8UNGUNIT 

6,960.00 S 32,400.00 

6,960.00 S 32,400.00 

DESCRIBE THE ELECTRICAL AND GENERATOR CONNECTION REQ UIREMENT FOR GENERATOR AND HARD 
WIRE FOR NON-FUEL POWERED UNITS: 

All electrical and portable power appurtenances are code compliant and are installed to IAW NEC standards. 
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CATEGORY G: POTABLE WATER TRUCK AND DRINKING WATER - The Bidder shall furnish POTABLE 
WATER 
TRUCK equipment on a rental basis, maintenance and repair and bottled water. Labor for refilling trucks 
shall be compensated based on Schedule A. The preferable term is a weekly rental as a minimum. Unit 
prices shall include all labor, equipment, materials, transportation, service and all other incidental fees to 
complete the services 

ITEM EQUIPMENT/LABOR DESCRIPTION INDICATE DAILY WEEKLY MONTHLY 
# MINIMUM MAXIMUM MAXIMUM MAXIMUM 

SIZE OF CEILING CEILING CEILING UNIT 
UNITS UNIT PRICE UNIT PRICE PRICE 

Potable Water Tank $ $ $ 
2,350.00 4,700.00 14,100.00 

G.1 
State the minimum gallon capacity 500 gallon 
of unit proposed 

MAXIMUM 
CEILING 

UNIT PRICE 

G.2 Refilling of Potable Water Tanks - $ 
PRICE PER GALLON 1.95 

Bottled Water Delivery, size 16 - $ 
24 oz plastic bottles, palletized - 0.98 
Price per bottle 

G.3 State the minimum ounce per 16 oz 
bottle and number of bottles per minimum, 
pallet 1440 

DESCRIBE THE POWERING AND/OR DISPENSING NEEDS, IF ANY TO OPERATE AND DISPENSE WATER 
FROM TANK. 

Gravity powered dispensing. 

TOTAL UNIT PRICE CATEGORY G - ITEMS G.1 THROUGH G.3 $ 21,152.93 
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CATEGORY H: MOBILE FLEET REPAIR FACILITIES/ ASSISTANCE - The Bidder shall furnish equipment and 
portable facility on a rental basis, maintenance and repair. Labor, parts and materials for fleet repair services shall 
be compensated based on this schedule. The preferable term is a weekly rental as a minimum. Unit prices shall 
include all labor, equipment, materials, transportation, service and all other incidental fees to complete the 
services. 
ITEM # EQUIPMENT/LABOR 

DESCRIPTION 

H.1 

H.2 

H.3 

H.4 

Mobile Fleet Repair Unit 
inclusive of all required 
equipment, self contained 
and self powered to perform 
fleet repair services 

Mechanic/Technician/ Price 
per man hour 

Mobile Mechanic with truck 
and tools 

Minimum discount for 
Materials & Parts (i.e. 
supplies, oil, etc) from List 
or Mfg Retail 

DESCRIBE THE MOBILE FLEET UNIT PROPOSED: 

Service truck with air compressor and tools, mobile mechanic. 

TOTAL UNIT PRICE CATEGORY H - ITEMS H.1 - H.2 

DAILY 
MAXIMUM 

CEILING UNIT 
PRICE 

WEEKLY 
MAXIMUM 

CEILING UNIT 
PRICE 

$ 
10,500.00 

$ 
8,148.00 

$ 
18,648.00 

MONTHLY 
MAXIMUM 

CEILING UNIT 
PRICE 

$ 
45,000.00 

$ 
34,920.00 

$ 
79,920.00 

$ 202,464.00 
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CATEGORY I: TEMPORARY SIGNAGE & TRAFFIC CONTROL - The Bidder shall furnish traffic 
signage and control equipment on a rental basis, maintenance and repair . The preferable term is a 
weekly rental as a minimum. Unit prices shall include all labor, equipment, materials, 
transportation, service and all other incidental fees to complete the services 

ITEM EQUIPMENT/ LABOR UOM DAILY WEEKLY MONTHLY 
# DESCRIPTION MAXIMUM MAXIMUM MAXIMUM 

CEILING UNIT CEILING UNIT CEILING UNIT 
PRICE PRICE PRICE 

I.1 Safety Cade Type II each $ $ $ 1,500.00 
Barricades with 90.00 575.00 
flashing lights inclusive 
of maintenance and 
battery 

I.2 DOT Black Base 36" each $ $ $ 500.00 
traffic cones with two 25.00 200.00 
(2) each reflective 
bands 

I.3 Diamond Grade 8 each $ $ $ 350.00 
gauge Aluminum 36" x 35.00 175.00 
36" Stop signs 

I.4 A-Frame stands for each $ $ $ 900.00 
36" signs 55.00 300.00 

TOTAL UNIT PRICE CATEGORY I - ITEM I.1 THROUGH 1.4 $ 4,705.00 
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CATE6ORT J: CANTEEN. TENTS. FURNISHIN&S • Thi> Biddo,r1h,oll h1rnirh o,,q..,iprru>r11t -aind part,ol>lo, f,ociliitiu 4nd Fiurni.r .. in~ an 4 

,.,.nt,ol l>-vi.r, m,ointi>n-Jr.c,o. dhd r ,o.p4ir af i>1YiprT11>r.t f..arr.irhi>d -andro,t 'UP,. L-ail-ar far1t4ffin,qrh-oll I>.:- ,:ampo,r.z,oto,d l><11i>d an Sdu>dtJlo, A. H11o> 
pr.,.f.o-Ml>I.:- t1>rm ir 4 Ul) t> kl:, ro,ht-ol 414 minim.1Jm.. Ur.ill: pri-::t>.rrh,oll inch,do, ,oll l<11l>ar, 6>,q'Uipm1>r,t1 m.-oto>ri-olr, tr<11rt1parhtian,.te>rvico ,aind -oll atht>r 

incid,o.nt,ol fo,u ta camplo>to> tl-.,no,rvic,o.z 

TEMt EQUIPMENT/LABOR DESCRIPTION UOM DAILY WEEKLY MONTHLY 
MAXIMUM CEILING MAXIMUM CEILltlG MAXIMUM CEILING 

UNIT PRICE UNIT PRICE UNIT PRICE 

J .1 C.ahapy, pali1> t ypo ar pap..,,. uitha'Utri4N, 10' x 10' ,HICh $ 325.00 $ 650.00 $ 1,350.00 

J.2 C"Jr.apy, palo> t y po> ar pap Yp uithaYhidN, 2:0' x 2:0' .,.,0-c:h $ 625.00 $ 1,550.00 $ 4,650.00 

J3 C-ainapy, pali> t ypi> ar pap 'UP uit .. a1Jtrid1>1, )I)' x 3:0' ,o.-aich $ 320.00 $ 3,680.00 $ 11,040.00 

J.4 T o>r.l: 1 p,alo- typ, o- ar pap, vp- uithrida>.r 1 15 x 15 o--och $ 6,750.00 $ 13,500.00 $ 40,500.00 

J.5 T o-r.t, p,alr> typi> ar P,Dr> vp- uithrid""", 2:0 x 2:0 0-4Ch $ 12,000.00 $ 24,000.00 $ 72,000.00 

J.~ T o>r.t 1 pali> t ypi> ar pap, vp, uithridN', 2:0 x 40 ,o,-och $ 24,000.00 $ 48,000.00 $ 144,000.00 

J.7 C-orito-o-r. T ,o,r.t, far ,o.41tir.q pvrparN', pal"" typi> ar o,4ch o-1vip,pt>d $ 24,000.00 $ 48,000.00 $ 144,000.00 
fMff'I"" typ"" uith1idt>1-or.d ,o,qvip,p,,o,d uith t4b,I.,.,, ur.it 
4r.J ch4irr 1 

20' x40' 

J.$ C-air.ti>t>r. T o,r,t, far ••ltir.q p.urp,atw, p,al,o. typ.C> ar i>-och r>quip.p.t>d $ 36,000.00 $ 72,000.00 $ 216,000.00 
fr,o,....,. t y pr> uithridN' 4rid ,o,quipp11>d uith t-aib-liN' ur.it 
,.,.J ~h4irr, 
~0' X 40' 

C•nt,o,,.,.n T ,.,.,., full y ,o,quip,p,.,.J uiitl\ ,1)4Cf-- ,.,..q..,i,-po>d $ 33,000.00 $ 78,000.00 $ 234,000.00 
t4l,.liN' 1 -c: h-:1irr, caakinq o>q..,ip.mo>nlt 4nd caakinq ""it 
utt>r.tilr ta includt>d 1 l,...,t r.at b,o, limitt>d ta 11tavo> 

J.~ ufri<1o>Mtian 1 hat faa-d10-rvir.1 t4b-lo> -air.d 
01..,ip,Mr>r.t 1 c ald faadrr>rvir.q t4b,I,.,., p.aU'lp,•ull' 4r.d 
caakir.1 ... t,.,.r.tilt, 2:1)' x 40' 

C4ntt>o>n T o>r.t fully ,o.q..,ip,p,,o,d uitl-. o>-och o>quipp,,o,d $ 51,000.00 $ 102,000.00 $ 306,000.00 
t4b-liN' 1 choirr, caakir.q ,o,qvipm,o,r.t 4r.,d caakinq ur.it 
uto-r.rilr ta ir.cludo-<1 1 b,yit r.alt b-o- limito><I ta,rtavt> 

J.10 
r,o,friqH4tiar., hat faadr,o,rvir.q t-ob-lr> -aind 

,o.q-..ip,M11>r.t 1 cald faad1o-rvir.1 tob,l,o., p,aU'lp,-JN 4r.J 
c aakir.q ..ati>r.tilr, 30' x 40' 

Ev-opar-otivi> Caalin1 Syrto-rN', MiniMum 2:4• $ 15,000.00 $ 30,000.00 $ S0,000.00 
-c:aalo-r uith -c: y clo> <antral, l,.4\t,o,ry ar ,o.lo-,ctric 

J.11 
ap.t>Mt,o,,d, u-ot,o,r,ayrc,o,1h-oll l,.11> fram 4 u4to-r 
t4r.k 1 1t>lf <ant4ir.,o,d, ir.daar. 1>4<:1--

[v4p.ar-otiv t> Caalinq S y1lt.,.rN', Miniff'IYM 2:4• $ 15,000.00 $ 30,000.00 $ 30,000.00 
caal,o,r uitf-- cyclo, <: antral, b-4tl:,H)' ar 11>l0-ctric 

J.12 
ap,,o,roto>d 1 U4tt>r10..arco-1f--4II b,,o, .a-ith,,-, fram 

t>4Ch 
l\ar,o, ar u-ot.a-r t<1r.k 1 a..aitdaar. 

)[SCRIBE ALL SPECIAL rEATURES OR REQUIREMENTS roR THE MESS TENT UNITS PROPOSED: 

No~•-

TOTAL UHIT PRICE: CATE:60RT ,I - IHN ,I, 1 THROU6H .I. U I it.Ut.14t.H 
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CATEGORY K: PORTABLE LIGHTING - The Bidder shall furnish portable lighting equipment on a 
rental basis, maintenance and repair. The preferable term is a weekly rental as a minimum. Unit 
prices shall include all labor, equipment, materials, transportation, service, parts and all other 
incidental fees to complete the services 

ITEM EQUIPMENT/LABOR UOM DAILY WEEKLY MONTHLY 
# DESCRIPTION MAXIMUM MAXIMUM MAXIMUM 

CEILING UNIT CEILING UNIT CEILING UNIT 
PRICE PRICE PRICE 

Meets following minimum $ $ $ 
requirements: 350.00 2,450.00 10,500.00 
- four ( 4) 1000 watt metal 
halide fixtures in a 
NEMA 6 design 
- 3-section telescoping mast 
extends 12 - 30 It 

K.1 
- 360° rotation capability 

EACH - outriggers and jacks for 
stability 
- low oil/high temperature 
auto shut down 
system 
- built- in circuit breakers for 
the lights 

DESCRIBE THE POWERING REQUIREMENTS TO OPERATE EQUIPMENT 
Self-powered 

TOTAL UNIT PRICE CATEGORY K - ITEM K.1 $ 13,300.00 

CATEGORY L: DISCOUNT FROM RETAIL OR LIST PRICE FOR 
MATERIALS FOR EMERGENCY PURPOSES - The Bidder shall state a 
percentage discount from retail or list price for specific materials used 
in the City's emergency recovery. 

MINIMUM PERCENTAGE 
DISCOUNT FROM 

ITEM# MATERIAL DESCRIPTION RETAIL OR LIST PRICE 
Lumber and related supplies 
(Primary use for emergency dry in 

L.1 of facilities) 2% 

Fencing material and related 
L.2 supplies 2% 
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CATEGORY M: Meals During a Disaster Event - The Bidder shall furnish meals as requested during 
recovery . Breakfast starting at 6am, lunch starting at 11am and evening meal starting at 5pm. 

UNIT COST UNIT COST UNIT COST 
EACH 75- EACH 101- EACH 150- UNIT COST 

ITEM# MATERIAL DESCRIPTION 100 150 300 EACH 301+ 
$ $ $ $ 

M.1 Breakfast 20.00 18.00 17.50 17.00 

$ $ $ $ 
M.2 Lunch 22.00 21.00 19.00 18.50 

$ $ $ $ 
M.3 Dinner 31.00 29.00 27.00 26.50 

$ $ $ $ 
M.4 Meal Delivery 7.00 5.00 5.00 5.00 

$ 
TOTAL UNIT PRICE CATEGORY K - ITEM K.1 288.50 
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Exhibit "D" 
SUBCONTRACTOR LIST 

5 PARTICIPATING SUBCONTRACTORS 

5.1 Subcontractor List 

It is important for Ceres to provide opportunities for local companies and their employees to work on any project 
resulting from this contract. Additionally, Ceres may directly employ individuals on a project. Ceres has a very 
well-developed subcontracting plan and a stellar record of implementing our plan and making payments to local 
subcontractors on past projects performed when Ceres is the prime contractor. Below are the potential 
subcontractors for the City of North Port. Ceres typically subcontracts at least 35-40% of the work. The actual 
percentage of work subcontracted will be based on the size and severity of an event. 

Ceres Environmental Services, Inc. has identified the following potential subcontractors for North Port, FL. Ceres 
has made Good Faith Efforts in accordance with 2 CFR §200.321 to contact Small and Minority Businesses, 
Women's Business Enterprises, and Labor Surplus area firms that are certified subcontractors that perform the 
services in the scope of work of this RFP. References and letters of intent area available upon request due to 
page limitations. 

1. Proposed Local & Florida State Subcontractors for North Port, FL 

Company Name/Location Scope of Work Experience 

Knotts Excavating, LLC, North Port, Debris Removal, Emergency Road Clearance, Tree 17 years 
FL lfrimming & Removal, Stump Removal, Mulch Haul Out 

Rina Services, LLC, North Port, FL Debris Removal, Emergency Road Clearance, Tree 14 years 
rTrimming & Removal, Mulch Haul Out. 

Barrera Logistics, Inc., Punta Gorda, Debris Removal, Tree Trimming & Removal, Stump 21 years 
FL Removal, Demolition. 

Barracuda Landscaping & Curbing Debris Removal, Tree Trimming & Removal, Stump ~ years 
Punta Gorda, FL Removal, Emergency Road Service. 

Ecological Construction Services, Debris Removal, Marine Debris, Demolition. 5 years 
Inc, Punta Gorda, FL 

Beccera Construction of Central FL, Debris Removal 10 years 
Inc., Port Charlotte, FL 

Suncoast Builders Group, LLC, Port Debris Removal, Stump Removal 6 years 
Charlotte, FL 

Apex Tree and Landscape Debris Removal, Emergency Road Clearance, Tree and 15 years 
Myakka City, FL Stump Removal, Grinding, Demolition. 

My Piece of Florida, Englewood, FL Debris Removal 3 years 

Banyan Landscaping LLC, Emergency Road Clearance, Debris Removal, Tree 2 years 
North Fort Myers, FL Trimming and Removal, Stump Removal, HHW Removal 

Burnt Store Recycling, LLC Debris Removal, HHW Removal, Mulch Haul Out 10 years 
Fort Myers, FL 

Silva Brothers Construction, LLC Debris Removal, Emergency Road Clearance, HHW 3 years 
Fort Myers, FL Removal 

M&J Grapple Truck Service Debris Removal, Tree Trimming & Removal, Stump 3 years 
Cape Coral, FL Removal 

The Great lndoorz, Cape Coral, FL Debris Removal 5 years 

:f&M Trucking of SWFL, LLC Debris Removal, Tree Trimming & Removal, Mulch Haul 4 years 
North Fort Myers, FL Out 
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Andrew Sitework, LLC, Debris Removal, Tree Trimming & Removal, Stump 4 years 
Fort Myers, FL Removal, Emergency Road Clearance, HHW Removal. 

Waterzway Work Boats, LLC Marine Debris Removal 5 years 
Bokeelia, FL 
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Company Name/Location Scope of Work Experience 

Newson Construction & Consulting, Debris Removal, Mulch Haul Out 3 years 
Cape Coral, FL 

TreeDaddy, LLC, Sarasota, FL Debris Removal, Tree Trimming, Stump Removal, Mulch 5 years 
Haul Out 

Optimal Recovery, LLC Emergency Road Clearance, Tree Trimming & Removal, 18 years 
Dade City, FL Stump Removal, Marine Debris, HHW Removal, Mulch 

Larios Trucking Inc., Belle Glade, Fl Debris Removal 24 years 

~&J Transport, Inc., Miami, FL Debris Removal, Tree Trimming & Hauling, Blue Roof, 23 years. 
HHW Removal 

~II Florida Tree & Landscapes, Inc Debris Removal, Tree Trimming & Removal, Stump 20 years 
West Palm Beach, FL Removal, Mulch Haul Out, Emergency Road Clearance 

Isla Maritime, Inc., Trinity, FL Marine Salvage and Diving 27 years 

Siles & Sons, Orlando, FL Debris Removal, Tree Trimming & Removal, Hauling, 8 years 
Emergency Road Clearance 

Bennett Restoration Services, LLC Debris Removal, Mulch Haul Out 1 year 
Orlando, FL 

Streamlined logistics, A Tampa, Fl Debris Hauling 2 years 

Big Dog Express of South Florida, Debris Removal, Tree Trimming & Removal, Stump 22 years 
Inc., Pahokee, FL Removal, Mulch Haul Out, Grinding 

Renew Construction Services, LLC Debris Removal, Tree Trimming & Removal, Stump 6 years 
Gibsonton, FL Removal, Grinding 

Strategic Investments, LLC Debris Removal, Tree Trimming & Removal, Stump 11 years 
Jacksonville, FL Removal, HHW Removal, Mulch Haul Out 

Additional Major Subcontractors for North Port, FL 

Company Name/Owner Scope of Work Experience 

Highland Trucking & Equipment, Debris Removal, Emergency Road Clearance, Tree 15 years 
Inc., Perkinston, MS Trimming & Hauling, Stump Removal, Mulch Haul Out 

WRC, Bark River, Ml Debris Removal, Tree Trimming & Removal, Stump 24 years 
Removal 

Mullins Enterprises, Pikeville, KY Debris Removal, Mulch Haul Out 28 years 

Specialized Services, LLC, Opelika, AL Debris Removal 10 years 
Brent Gladden 

LZ Logistics, LLC, Mountain Grove, Debris Removal, Tree and Stump Removal, Emergency 7 years 
MO Push, Marine Debris, HHW, Mulch Haul Out, Grinding 

Cole Field Services, LLC Debris Removal, Tree Trimming & Removal, Stump 12 years 
Bulverde, TX Removal, Emergency Road Clearance. 

rTri State Timber Land Disaster Debris Removal, Tree Trimming & Removal, 6 years 
Memphis, MO Stump Removal, Grinding, Mulch Haul Out 

Trees R Us, Ingleside, IL Debris Removal, Tree Trimming & Removal, Stump 10 years 
Removal, Mulch Haul Out, Emergency Road Clearance 

5.2 Subcontracting Plan 

Our objective at Ceres Environmental Services, Inc. is to perform all work associated with this contract in an 
efficient and safe manner through the effective administration and management of our equipment, personnel, 
subcontractors, and suppliers. In accordance with Ceres' policies and programs, the work plan for this contract 
will be developed and executed assisting, counseling, advising, and utilizing, to the maximum extent possible 
and to the extent consistent with City of North Port' s interest, Local and other Small Businesses (SB) as well as 
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Small Disadvantaged Businesses (SDB) such as HUBZone, Veteran-owned (VO), Service Disabled Veteran-Owned 
(SDVO), Woman-Owned (WOSB) for the provision of equipment, labor, services and supplies. 

It is important for Ceres to provide opportunities for local companies and their employees to work on any project 
that may result from this contract. Additionally, Ceres may directly employ individuals to work for Ceres on a 
project. Ceres has a very well-developed subcontracting plan, and Ceres also has a stellar record of implementing 
our plan and making payments to local subcontractors on past projects performed when Ceres is the prime 
contractor. 

2. Response Regions 
The response regions are based on relative distance from your area and use straight-line miles and/or drive 

time to establish which region each state of potential subcontractors belongs in 

WA 

Mr 

OR 

ID 

YM 

CA 

ur 
co 

NM 

AK 

HI 

ND 

SD 

NE 

KS 
12 

--l OK 
134 

"""\.·----...........~-....---.... 

TX 
278 

CE~ES 
RESPONSE REGIQNc:; 

fo ft_)"I" ~L ,:-, 'D 1 °'JTKAC Tr)fl 

M 
E 

LEGEND 

■ R~s1i;~e
1 
Reg 

1

cn 1 

7 Re;g~~~ Re
1
~ :io 2 

Resp:inse Reg :in 3 
so~ ;w. • . 

Res~-:mse Reg :,r .i 
593 " , -

FL State 
809 • . i :~~---! ~ .. : •• 

3. Details on Advertising/Marketing and Utilization of Local Subcontractors 
It is the intention, policy and practice of Ceres to utilize local subcontract services in the performance of the 
proposed contract to the maximum extent possible as consistent, within the requirements of the Stafford Act, 
Sec. 307, Use of Local Firms and Individuals (42 U.S.C. 5150), the prime contract and sound business practices 
and management policies. In General - In the expenditure of Federal funds for debris clearance, distribution of 
supplies, reconstruction, and other major disaster or emergency assistance activities which may be carried out 
by contract or agreement with private organizations, firms, or individuals, preference will be given, to the extent 
feasible and practicable, to those organizations, firms, and individuals residing or doing business primarily in the 
area affected by such major disaster or emergency. We recognize the advantages obtainable by utilizing other 
responsible and experienced firms who are capable of furnishing specialty services and products of high quality. 
Priority will be given to those subcontractors who are from or do business in the surrounding area. 

A separate program will be included for local contractors that do not necessarily have goals established under 
the contract requirements. Ceres' internal subcontractor databases, on-line databases, online local business 
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directories, and local government offices will be used to identify contractors in the immediate area. This is the 
process used quite successfully by Ceres on previous projects. The search and identification will validate the 
speed and performance level to mobilize contractors on site and begin the physical work. Our internal 
subcontractor database includes subcontractors who have expressed an interest in or assisted our firm in the 
successful completion of emergency response contracts. All efforts will be made to also procure supplies, 
materials, and labor from local vendors. 

Ceres has and will continue to communicate with local authorities, elected officials, and community 
organizations, its desire to hire local and small business enterprises and subcategory businesses to meet the 
requirements of FAR 19.704(a) and 52.219-9(d), DFARS Subpart 219.5, 219.704(a)(l), 219.705 and 252.219-7003 
and meet specified goals for hiring SBs, SDBs, WOSBs, VOs, SDVOs, and HUBZones. Copies of the contract will be 
sent to Plan Rooms servicing the region in addition to our office in the project area. The contract will also be 
posted to a web site and potential subcontractor registration will also be available via web, FAX, direct contact 
(1-877-STORM12). A dedicated toll-free telephone service will be established specifically for subcontractors 
interested in contracting with Ceres. Ceres has made as many resources available to subcontractors as possible 
to initiate and facilitate communication. 

The Manager of Administration and the Subcontract Manager will notify regionally based subcontractors of the 
issuance of a notice to proceed. Ceres' subcontractor database currently contains more than 3,346 disaster 
debris management prospective subcontractors who have contacted Ceres with an interest in subcontracting. 
More than 1,100 of these subcontractors have worked on Ceres' disaster projects, providing, along with Ceres' 
owned fleet, more than 7,000 pieces of loading and hauling equipment. While our database of qualified 
subcontractors is very large, it is our intention to select from a more regionally based group and have established 
for North Port four unique response regions. These are based on relative distance from your area and use 
straight-line miles and/or drive time to establish which region each state of potential subcontractors belongs in. 

A list of prospective subcontractors is included in proposal Section 5.1, Subcontractor List. Should you desire a 
listing of the Region 1-4 subcontractors by name and location; Ceres can provide such a list upon request. 

4. Ceres Subcontract Manager and Duties 
The Ceres Subcontract Manager is: Tia Laurie, Subcontract Manager, Ceres Environmental Services, Inc. 
6371 Business Boulevard, Suite 100, Sarasota, FL 34240 
(800) 218-4424 
tia.laurie@ceresenv.com 

Ms. Laurie's responsibilities include: 
• 

• 

• 

• 
• 

• 
• 
• 

Identification, development, and maintenance of source lists of small, small disadvantaged, and women­
owned small business concerns. Verifying the list of subcontract entities, or database, is properly 
maintained. 
Develop outreach programs through advertising; broadcast fax solicitations; networking with local and 
national organizations such as SBA, applicable trade unions, Chambers of Commerce etc. 
Ensuring the inclusion of targeted business concerns in all solicitations and ensuring that all solicitations 
are structured to permit the maximum possible participation by targeted concerns. 
Ensuring that certain solicitations or sources sought are restricted to SOB concerns (competitive basis) . 
Ensuring the establishment and maintenance of records of all subcontract awards to ensure appropriate 
documentation of non-selection of bids submitted by targeted enterprises. 
Ensuring the preparation and submittal of all compliance reports . 
Maintaining records and measuring performance against established goals . 
Advise, train, and foster project management personnel on the purposes of the SB Subcontracting 
Program. 

• To ensure any provided study or reports are formatted in a manner compliant with the contract or 
otherwise acceptable to the City. 
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• Encouraging all employees and subcontractors to attend off-site training courses offered by public and 
private entities in small business development and small business program goals. Arranging for the 
conduct of training for purchasing personnel regarding the intent and impact of Public Law Public Law 
99-661, Section 1207 and Public Law 100-180, Section 806 on purchasing procedures. 

• Participate in voluntary federal programs which encourage the private sector to utilize SDBs, SBs, 
WOSBs, VOs, SDVOs, and HUBZone subcontractors. 

• Identification of other SB concerns when the number of prospective sources is not adequate using the 
internet or other mass media as a resource. 

• Maintaining requirements of the prime contract in subcontract agreements. Verification that 
subcontract agreements contain flowdown clauses. 

• Prepare and submit semi-annual and annual subcontracting reports. 
• Reporting progress in achieving goals under this program to senior level management. 

s. Methods Utilized to Develop and Achieve Subcontracting Goals and Comply with 2 CFR §200.321 
Ceres will utilize a minimum of one subcontract manager and/or specialists in the execution of this contract. All 
personnel are familiar with and recognize Ceres' commitment to Public Law 99-661, Section 1207 and Public Law 
100-180, Section 806 and the Robert T. Stafford Disaster Relief and Emergency Assistance Act, PL 100-707 and 
Public law. Ceres will conduct internal training seminars and workshops to assure staff compliance with 
requirements of FAR 19.704(a) and 52.219-9{d), DFARS Subpart 219.5, 219.704{a)(l), 219.705 and 252.219-7003 
and meet specified goals for hiring SBs, SDBs, WOSBs, VOs, SDVOs, and HUBZone subcontractors. 

In addition to technical and field work subcontracted in association with this contract, buyers will make every 
effort to identify and utilize SBs & SDBs for supplies and services including but not limited to the following: Office 
and temporary housing service, Cleaning and supplies, Housekeeping Services, Laboratory Supplies and Services, 
Safeguarding and Security Services, and other supplies and services not typically identified for subcontract 
opportunities to targeted firms. Additionally, large business subcontractors will be counseled on the 
identification, evaluation, solicitation, and utilization of targeted businesses within their scope of services. 

Through the application of Ceres' proven capabilities relative to technical performance and contract 
administration, it is our intent that the Owner be provided with the highest level of performance while still 
achieving our participation goals and capturing opportunities for these businesses while acquiring an expanded 
base of qualified small businesses; obtaining more competitive pricing on procurement opportunities resulting 
in cost savings; and achieving an increase in small business program goal accomplishments. Achievement of 
these goals will be realized through the application of the following functions and activities: 

• Identification and maintenance of a qualified potential Internal Subcontractor Database, which includes 
business status within each level of government. 

• Developing and maintaining bidder's lists for each new project of SBs, SDBs, WOSBs, VOs, SDVOs, and 
HUBZones from all possible resources to include but certainly not limited to the Internal Database. 

• Identification of all federal, state, and local government and private associations/coalitions for targeted 
businesses. 

• Solicit, counsel, and discuss subcontracting opportunities with representatives of targeted business 
firms, and encourage certification of these firms prior to commencement of work. 

• Provide assistance to business concerns by arranging solicitations, time for the preparation of bids, 
quantities, specifications, and delivery schedules to facilitate the participation by such concerns. 
Ensuring that procurement packages are designed to permit the maximum possible participation. 

• Ensure that SBs, SDBs, WOSBs, VOs, SDVOs, and HUBZone concerns have an equitable opportunity to 
compete for subcontracts, and that other subcontracts and services are identified that will be restricted 
to competitive SOB bids. Identification of subcontracts for restricted competitive bid should consider all 
services/supplies and not only those traditionally awarded to SB or SOB firms. See DFARS 219. 705-4{d). 

• Provide internal motivational training to encourage purchasing and contract administration personnel 
to meet or exceed these goals. 

• Provide assistance to potential subcontractors in completing the System of Award Management {SAM) 
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• Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business 
status for the purpose of obtaining a subcontract intended to be included as part or all a goal contained 
within this subcontracting plan. 

• Conduct reviews of subcontractor performance, providing feedback to SB and SOB firms relative to 
competency, abilities, experience, and capacity and provide technical assistance to any firm as 
appropriate, based on the outcome of the review. Reviews may not be conducted for those firms with 
whom Ceres has had a prior working relationship and who have already demonstrated appropriate 
competency, ability, and capacity. Ceres also makes every effort to establish long-term working 
relationships with SBs and SOBs to include long-range project plans (e.g. teaming agreements, etc.). 

• Submit the required documentation of all efforts used to identify and solicit targeted business concerns. 
• Participate and cooperate in studies or surveys that may be requested by the Owner or other agencies. 

6. Utilization of Small Business Concerns and Small Disadvantaged Business Concerns 
It is the policy of Ceres and its agents, hereinafter referred to as "contractor" or "contractor plan," to hire small 
business concerns and small business concerns owned and controlled by socially and economically 
disadvantaged individuals. Ceres agrees to carry out this policy in awarding subcontractors, to the fullest extent 
possible, consistent with the efficient performance of this agreement and its options. Ceres agrees to cooperate 
in any studies or surveys that may be conducted by the City as may be necessary to determine the extent of 
Ceres' compliance with this clause. 

As used in this plan, the term "small business concern" (SB) will mean a small business as defined pursuant to 
Section 3 of the Small Business Act and relevant regulations. The term "small business concern owned and 
controlled by socially and economically disadvantaged individuals" (SOB) will mean a business concern: 

(1) Which is at least 51 percent owned by one or more socially and economically disadvantaged individuals; 
or in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or 
more socially or economically disadvantaged individuals; and 

(2) Whose management and daily business operations are controlled by one or more such individuals. 

Ceres will presume that socially and economically disadvantaged individuals include Black-Americans, Hispanic 
Americans, Native Americans, Asian-Pacific Americans, Asian-Indian Americans and other minorities, or any 
individual found to be disadvantaged by the Administration pursuant to 8(a) of the Small Business Act. 

7. Utilization of Service Disabled-Veteran, Veteran-Owned and Women-Owned Small Business Concerns 
It is the policy of Ceres to hire small business concerns and small business concerns owned and controlled by 
service-disabled veterans, veterans, and women. Service-disabled veteran and women owned, as used in this 
clause, means businesses that are at least 51 percent owned by veterans, service-disabled veterans or women 
who are United States citizens and who control and operate the business. Ceres agrees to use its best efforts to 
give veteran, service-disabled veteran, and women-owned small businesses the maximum practical opportunity 
to fully participate in subcontract awards consistent with the efficient performance of this contract plan. 

s. Utilization of HUBZone Small Business Concerns 
It is the policy of Ceres to hire HUBZone small business concerns. HUBZone small business concern means a small 
business concern that appears on the List of Qualified HUBZone Small Business Concerns Maintained by the SBA. 

9. Description of Efforts to Ensure That SBs, Service-Disabled Veteran Businesses, Woman-Owned 
Businesses, HUBZone Businesses, and SDBs Have an Equitable Opportunity to Participate in the Acquisition 

Ceres agrees to use its best efforts to give targeted business the maximum practical opportunity to fully 
participate in subcontract awards consistent with the efficient performance of this contract plan. Ceres will assist 
small business and small disadvantaged concerns by arranging solicitations, time for the preparation of bids, 
quantities, specifications, and delivery schedules to facilitate the participation by such concerns. Payment 
schedules will be adjusted to allow for participation of all firms with cash flow concerns. Materials, Supplies, 
Equipment and Services will be identified and discussed with these concerns. These items include POL products, 
Parts and Equipment, and Services (Equipment rental, equipment subcontracting, etc.). 
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10. Records and Source Documents 
The types of records maintained, and procedures adopted to demonstrate compliance with the requirements 
and goals of the Small Business Subcontracting Plan include the following: 

1. Source Lists {The following source lists for targeted firms are representative and are not intended to be 
construed as sole sources of this information. Ceres is making every effort to identify, log, and procure the 
necessary contractor data to allow for fair and equitable participation in this contract. The following listings are 
provided as an immediate source of contractors that qualify as SBs, SDBs, WOSBs, VOs, SDVOs, and HUBZones: 

■ SBA Dynamic Small Business Search 
■ List of Federally Registered Contractors for Contractor Compliance 
■ American Business Information Business USA 
■ List of Minority Businesses Councils 
■ Business Development Agencies 
■ DOD Subcontracting Directory 
■ Department of the Treasury, Small Business Subcontracting Opportunities 
■ Small Business Administration, Subcontracting Opportunities Directory 
■ State and Regional Small Business Administration {SBA) Resources 
■ National Minority Purchasing Council Vendor Information Service 
■ Research and Information Division of the Minority Business Development Agency in the Department of 

Commerce 
■ Trade Associations for SB, VO, SDVO, HUBZone SB, SDB, and WOSB Concerns. 
■ Dun and Bradstreet Procurement Planning Directory 
■ Participation in various local, regional, and national SB trade associations and conferences 
■ Membership in SB organizations, development organizations, and various government organizations 
■ SBA Commercial Market Representative (CMR) 

Additionally, Ceres has contacted city, county, and municipal minority business development offices as 
additional resources to identify SB and SOB firms . 

2. For each subcontract solicitation resulting in an award of more than$ 10,000.00, Ceres will retain 
documentation to indicate: 

■ Whether small business concerns were solicited and if not, why not 
■ Whether small, disadvantaged business concerns were solicited and if not, why not 
■ Whether women owned small business concerns were solicited and if not, why not 
■ The reason award was not made to a small business concern 
■ Records of outreach efforts to contact: 
■ Trade Associations 

■ Business Development Organizations 
■ Conferences and Trade Fairs 
■ Records of Internal Guidance 
■ Records of Subcontractors Award Data 

3. Ceres Subcontractor Database Management 
Ceres' existing subcontractor database has been developed through out-reach efforts including, but not limited 
to advertising; broadcast fax solicitations; networking with local and national organizations such as the AGC, 
applicable trade unions, and Chambers of Commerce, etc. This database contains thousands of subcontractors 
who have registered with us on-line at www.ceresenvironmental.com. This registration process requires 
potential subcontractors to indicate their small business subcategory status. The database is continually updated 
and used by Ceres in recruiting and hiring appropriate subcontractors to meet the requirements of FAR 19.704{a) 
and 52.219-9{d), DFARS Subpart 219.5, 219.704{a)(l), 219.705 and 252.219-7003 and meet specified goals for 
hiring SDBs, SBs, WOSBs, VOs, SDVOs, and HUBZone subcontractors. 
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At present, Ceres' subcontractor database includes SBs, SDBs, WOSBs, VOs, SDVOs, and HUBZones utilized by Ceres on past 
projects totaling in excess of 500 Million Dollars, those who have responded to a solicitation by Ceres by means of a letter of 
interest inquiry executed by a company representative having signatory authority, and those who have been otherwise 
identified as a potential subcontractor by the Subcontract Manager through various means mentioned herein. 

In addition, Ceres modified the corporate website (www.ceresenvironmental.com) to include an electronic means of 
subcontractor registration with our firm. It provides potential subcontractors with the opportunity to register with Ceres their 
pertinent company information, current business status, and capabilities. This information is linked to upload into our 
database facilitating more ready access by means of database inquiry to locate specific types of contractors, specific types of 
business concerns, and/or specific locations. Information provided by the subcontractors in the registration includes the 
following: Contractor Name, Address, Phone/Fax Number, Email Address, Business Type (SBs, SDBs, WOSBs, VOs, SDVOs, and 
HUBZones), Ownership Information, Years in Business, Insurance Information, Equipment Available (type and quantity). 

All potential vendors and subcontractors will be integrated into the Ceres Subcontractor Database modified specifically for this 
project. This database retains basic subcontractor information, types of equipment or services provided, any pricing 
agreement, and business status. In addition, this system tracks work or services provided by each organization, amounts 
invoiced, and goals. This active vendor base will continue to be broadened throughout the performance of this contact as 
additional potential vendors and subcontractors are identified and/or as additional needs/solicitations arise. Efforts to 
broaden this vendor database will also be in conformance to those requirements of FAR 19.704(a) and 52.219-9(d), DFARS 
Subpart 219.5, 219.704(a)(1), 219.705 and 252.219-7003. The provision of certain services or materials sought in support of 
this contract may be restricted to competitive bids received from only SDBs. Such restrictions will be identified by the Project 
Manager and communicated to the appropriate buyer(s) or contract administrator. 

Ceres is able to utilize the information in this database, then, to contact potential subcontractors who may be interested and 
capable of providing specific services to our company. By identifying any parameters, such as service type or business location, 
Ceres can quickly generate an extensive list of potential subcontractors, meeting the criteria of a disadvantaged business as 
discussed in this plan, for the purposes of soliciting a competitive bid for such services. 

Award to any given subcontractor will be contingent upon the provision of basic company information, current licensing, as 
required, and the verification of current insurance information (general liability, automobile, and workers compensation). 
Other factors may include capacity, capability, experience, and abilities of the firm. The Subcontract Manager can provide 
direction and assistance to any such firms not readily meeting all the required or desired business elements to assist the firm in 
overcoming such obstacles. 

4. Records of internal guidance and encouragement provided to acquisition personnel through workshops, 
seminars, training programs, incentive awards, and monitoring compliance with the program's requirements. 

11 . Past Performance 
In 2018, Ceres responded to the USACE Debris Mission in the U.S. Virgin Islands. Ceres was very successful in subcontracting 
with local companies, with 72% of the money spent to complete the contract staying within the 
U.S. Virgin Islands; 100% of the subcontractors used on this project were small businesses. Ceres responded to the USACE, 
Lake, Mendocino, and Napa County Fire project in 2018 as well. More than half of the subcontractors were considered small 
businesses and all the subcontractors were from California. Ceres made a huge effort to involve as many Native American 
tribes from the fire affected areas. Additionally, on USACE projects performed in Louisiana in response to Hurricanes Katrina 
and Rita in 2005-2006, 59.5% of subcontracted dollars went to local businesses and 76.1% of the dollars subcontracted to 
small business went to local small businesses. 

Based on our historically successful contract performance and utilization goals, Ceres anticipates that the completion of work 
under this contract for City of North Port will also be successful in meeting, minimally, the stated goals contained within this 
plan. 
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Exhibit "E" 
SITE AUTHORIZATION LETTER FROM FDEP- SITE A 

FLORIDA DEPARTMENT OF 
ENVIRONMENTAL PROTECTION 

South District Office 
2295 Victoria Avenue, Suite 364 

Fort Myers, Florida 33901-3881 

Sent via email to: cspeake@northporttl. gov 

Date: 08/0 l /2024 

Chuck Speake 
1100 N. Chamberlain Boulevard 
North Port, FL 34286 

RE: 2024 - Pre-Authorization for Disaster Debris Management Sites (DDMS) Dear 

Chuck Speake, 

This is to notify you that on 05/07/2024, we approved your request for pre-authorization of a 
disaster debris management site (DDMS) located in Sarasota County for 2024. Disaster debris 
includes hurricane/storm-generated debris and all other types of disaster debris. 

The Department has evaluated your request for a DDMS at the following location: 

WACS ID: 108336 
Price Boulevard 
1790 W Price Blvd, North Port 
Lat 27:4: 12.0036 / Long 82:9:49.1029 
Waste Planned for Management: Construction & Demolition Debris, Yard Trash, Mixed 
Debris 

In the event of a major storm event or other disaster which results in the Department issuing an 
Emergency Final Order (the Order) for your county, you may begin using this temporary DDMS as 
necessary, while also requesting issuance of a field authorization from the Department. Once 

Ron DeSa 
Gover 

Jeanette Mu Lt. Gover 

Shawn Hamil 

Secre 
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activated, a DDMS is subject to the following conditions, in addition to the requirements of the Order 
and Florida Statute 403. 7071: 

I. The Department must be notified when the site is opened and begins accepting 
debris, and when the site is closed and stops accepting debris; 

2. Standing water must not be allowed to accumulate in or within 50 feet of areas used to store 
or process disaster debris; 

3. Access must be controlled to prevent unauthorized dumping and scavenging; 
4. A DDMS must have spotters to correctly identify and segregate waste types for appropriate 

management; 
5. Once the site is open, a spotter must be located in the area where waste is being deposited in order to spot 

and remove prohibited waste items; 
6. The DDMS is limited to managing the type(s) of debris listed above; any putrescible waste received at the 

DDMS must be removed from the site within 48 hours; all other types of prohibited waste should be 
managed in accordance with the guidance document (see link below); 

7. Unless otherwise approved by the Department in response to a written request from you, the DDMS must 
cease operation and all disaster debris must be removed from the site on or before the expiration date of an 
Order that has been executed by the Department, unless it is modified or extended by further authorization. 

The Department has also prepared a guidance document on the establishment, operation and closure of a DDMS 
for disaster debris. This guidance includes recommended practices, which you are expected to follow as much as 
practicable, as well as additional requirements from the Order. A copy of this guidance document is available on the 
DEP website at 
https://floridadep.gov/waste/permitting-compliance-assistance/documents/guidance-
~ stablishment-operation-and-closure. This guidance is not a substitute for federal requirements and guidance, 
including those from the Federal Emergency Management Agency (FEMA). 

If you have any questions or comments on this pre-authorization letter, please feel free to contact Renee Kwiat by 
E-mail at renee.kwiat@floridadep.gov or by phone at (239) 344-5673. In order to provide better service to you, the 
Department is using electronic documents as much as possible. Please provide your E-mail address when replying. 
Sincerely, 

2 

END OF SITE AUTHORIZATION LETTER. 
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Exhibit "F" 
CITY'S WORK ASSIGNMENT/NOTICE TO PROCEED FORM 

City of North Port 
PURCHASING 

Office: 941.429.7170 
Fax: 941.429.7173 

A!: 
Email: purchasing@northportfl.gov • -~ 1/ 

I • \ • 

WORK ASSIGNMENT 

0change Order □Amendment 

CONSULTANT: _____________________________ _ 

CONTINUING CONTRACT NO. & TITLE: _____________________ _ 

THIS WORK ASSIGNMENT 

WORK ASSIGNMENT#: ___________________________ _ 

SHORTTITLE: ______________________________ _ 

DATE SUBMITTED: ___________________________ _ 

AMOUNT (LUMP SUM): ________________________ _ 

SCHEDULED COMPLETION: ________________________ _ 

TOTAL OFPREVIOUSASSIGNMENTS 

THIS WORKASSIGNMENT 

TOTAL WORK ASSIGNMENTS 

ACCOUNT NO/PROJECT NO 

CONTRACT AND BUDGET OVERVIEW FOR FISCAL YEAR 20 __ 

DEPARTMENT 

All work assignments require City Manager approval. In presenting this work assignment, it is understood that: 

l. All associated supporting documentation and justification for this Work Assignment Change Order/Amendment is attached hereto. 

) 

2. Unless specified herein, work does not involve watercraft, boat piers and/or other activities requiring additional workers compensation endorsements. 

3. Contact or involvement with hazardous materials is not anticipated, should hazardous materials be encountered, the City shall be informed. 

4. THIS TOTAL WORK ASSIGNMENT, INCLUDING CHANGE ORDERS ANO/OR AMENDMENTS SHALL NOT EXCEED $500,000 & ANY RESULTING CONSTRUCTION SHALL 
NOT EXCEED $500,000 &ANY RESULTING CONSTRUCTION SHALL NOT EXCEED $4,000,000 PER FLORIDA STATUTE 287 .055 ASAMENDED. 
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CITY OF NORTH PORT 
CHANGE ORDER/CONTRACT AMENDMENT FORM 

WA#: ______ _ 

CO#: _______ Amendment #: _____ _ 

City's Contract No.: ______ _ Project Manager/Engineer: _________ _ 

Project Name: _______________________________ _ 

Description: 

Purpose of Change Order: 

Attachments (provide documents below from Consultant supporting change): 

□ 
□ 
□ 

Attachment A - Fee Schedule with contracted hourly rates/number of hours breakdown 

Attachment B - Consultants written scope/quote (for this work assignment) 

Attachment C - Supporting documentation (includes time extensions if requested) 
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CHANGE IN CONTRACT PRICE CONTINGENCY FUNDS 

Original Contract Amount: Use of Contingency Funds? 

Previous Amendment/ # to # Original Contingency 
l--+----+---+----1 

Change Orders: # to # Amount: 

Approved Amount: Amend Approved Use of _________ _, 
Amendments/Change Orders CO Contingency Amount: 

Current Contract Price: lncrease/(Decrease): 
1----------------+------------1 

This Change Add/(Deduct): 

Total Contract Amount w/this 
change (pending approval): 

Contingency Balance: 

CHANGE IN CONTRACT TIME 

Yes 

Please fill in the Initial & Final Dates and Days of the original contract and the Dates and Difference (days) for each subsequent change order. 

No 

Initial Date Final Date 
Days/Difference 

(days)* 
Action Basic Description 

Enter dates & number of days in Cells Below Add Action and Description in Cells Below 

Original Initial Execution 

Total Days• 

• Calendar days (not working days) 

SIGNATURES ON NEXT PAGE 

97 of 231 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

RECOMMENDED BY: 

By: __________ _ 

Consultant 

APPROVED BY: 

By: __________ _ 

Department Director 

By: __________ _ 

Purchasing 

By: __________ _ 

Assistant City Manager 

By: __________ _ 
City Clerk (If applicable) 

Date 

Date 

Date 

Date 

Date 

By: __________ _ 

City POC/Project Manager 

By: __________ _ 

Budget Administrator 

By: __________ _ 

Finance Director 

By: __________ _ 

City Manager 

By: __________ _ 
City Attorney (If applicable) 

Date 

Date 

Date 

Date 

Date 
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Exhibit "G" 
STUMP CONVERSION TABLE 

APPENDIX E: CONVERSION TABLE 
Diameter to Volume Capacjty 
FEMA quantifies the amount of cubic yards of debris for each size of stump based on the following 
formula: 

[(Stump Diameter2x 0.7854) x Stump Length]+ ((Root-Ball Diameter2 x 0.7854) x Root-Ball Height] 
46,656 

0. 7854 is one-fourth Pi and is a constant. 
46,656 is used to convert cubic inches to cubic yards and is a constant. 

The formula used to calculate the cubic yardage used the following factors, based upon findings in the field : 

• Stump diameter measured 2 feet up from the ground 
• Stump diameter to root-ball diameter ratio of l :3.6 
• Root-ball height of 31 inches 

Stump Diameter Debris Volume Stump Diameter Debris Volume 
(Inches) (Cubic Yards) {Inches) (Cubic Yards) 

6 0.3 46 15.2 

7 0.4 47 15.8 

8 0.5 48 16.5 
-

9 0.6 49 17.2 
-

10 0.7 50 17.9 

11 0.9 51 18.6 

12 1 52 19.4 

13 1.2 53 20.1 

14 1.4 54 20.9 

15 1.6 55 21 .7 

16 1.8 56 22.5 

17 2.1 57 23.3 

18 2.3 58 24.1 

19 2.6 59 24.9 

20 2.9 60 25.8 

21 3.2 61 26.7 

22 3.5 62 27.6 
-

23 3.8 63 28.4 

24 4.1 64 29.4 -
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Stump Diameter Debris Volume Stump Diameter Debris Volume 
(Inches) (Cubic Yards) (Inches) (Cubic Yards) 

25 4.5 65 30.3 

26 4.8 66 31 .2 

27 5.2 67 32.2 
--

28 5.6 68 33.1 

29 6 69 34.1 
-- --

30 6.5 70 35.1 

31 6.9 71 36.1 

32 7.3 72 37.2 

33 7.8 73 38.2 

34 8.3 74 39.2 

35 8.8 75 40.3 

36 9.3 76 41.4 

37 9.8 77 42.5 

38 10.3 78 43.6 

39 10.9 79 44.7 

40 11 .5 80 45.9 

41 12 81 47 

42 12.6 82 48.2 
..-

43 13.3 83 49.4 

44 13.9 84 50.6 

45 14.5 
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Exhibit "H" 
HAZARDOUS STUMP WORKSHEET 

APPENDIX F: HAZARDOUS STUMP WORKSHEET 

Applicant: Date: -----------

Applicant Representative: __ _ ________ Signature: __ 

FEMA Representative (if available) __________ Signature : ___________ _ 

Description U.S. FIii For Comments 

Physical Location of Faclllty Hazard National Eligible Debris (See 

(I.e., Street (ROW, Park, Tree Size Stumps attached 
Grid (Diameter) sketch, photo, address, road, City Hall, (USNG) 

cross streets, etc.) etc.) Yes No Location Yes No CY etc.) 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 
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EXHIBIT "I" 

FEDERAL COMPLIANCE REQUIREMENTS 

Contractor must comply with the Federal requirements as they apply for APPENDIX II TO PART 200-CONTRACT 
PROVISIONS FOR NON-FEDERAL ENTITY CONTRACTS UNDER FEDERAL AWARDS and all applicable Federal 
requirements for this RFP. The Contract may be funded in whole or in part with federal funds and as such, any resulting 
contract shall be subject to federal requirements including, but no limited to, those set forth in 2 C.F.R. Part 200, 
Appendix II, and as otherwise may be listed herein. Should there be any conflict between the provisions contained in the 
solicitation or any resulting agreement the applicable federal requirements shall prevail. 

1. FEDERAL FUNDING 

A. When property or services are procured using funds derived from a Federal grant or agreement, whether direct 
to the City or "pass-through" from another entity, the City is required to and will follow the Federal 
procurement standards set forth in the "Uniform Administrative Requirements, Cost Principles, and Audit 
Requirements for Federal Awards," 2 C.F.R. Sections 200.213 and 200.317 through 200.326. 

B. Contract Cost and Price: For every procurement in excess of $100,000, including Change Orders or Contract 
Amendments greater than $100,000, the City shall perform a cost or price analysis in connection with every 
procurement subject to Federal procurement guidelines, which shall include an independent estimate of cost 
prior to issuing bids or proposals. For proposals where price is not considered in the award, profit shall be 
negotiated as a separate element of the price. In determining whether profit is fair and reasonable, the City 
shall consider the complexity of work, the risk to be borne by the contractor, the contractor's investment, the 
amount of subcontracting necessary, the quality of the contractor's record and past performance, and industry 
profit rates for the surrounding geographical area. "Cost Plus Percentage" methods for determining profit shall 
not be used. 

2. RECIPIENTS AND SUBCONTRACTS 

Awarded Contractor{s)/Vendor{s) and all associated contractor{s) are also considered recipients and therefore, the 
following provisions must be included in all contract provisions; inclusive those of the subcontractor{s) when and 
where applicable. 

3. EMPLOYMENT ELIGIBILITY VERIFICATION SYSTEM (E-VERIFY) 

A. Statutes and Executive Orders require employers to abide by the Immigration laws of the United States and to 
employ only individuals who are eligible to work in the United States. The Employment Eligibility Verification 
System {E-Verify) operated by the U.S. Department of Homeland Security {DHS) in partnership with the Social 
Security Administration {SSA) provides an internet-based means of verifying employment eligibility of workers in 
the United States; it is not a substitute for any other employment eligibility verification requirements . 

B. Vendors/Contractors shall enroll in the E-Verify program and provide the City with evidence of their enrollment 
as an attachment to their proposal. Evidence of enrollment may include, but is not limited to, the following: 

1. A copy of the properly completed E-Verify Company Profile page; or 

2. A copy of the fully executed E-Verify Memorandum of Understanding for the company. 
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C. Vendors/Contractors shall provide the City with an executed affidavit certifying they shall comply with the E­
Verify Program. The affidavit is attached to the solicitation documents. 

D. If a vendor/Contractor does not provide the City with evidence of their E-Verify enrollment and an executed 
affidavit of compliance, the vendor's/Contractor's proposal may be deemed non-responsive. 

E. Subcontractor requirement: Vendors/Contractors shall require all contracts or agreements that they enter into 
with a subcontractor to include a requirement that the subcontractor enroll and participate in the E-Verify 
program. 

F. The vendor/Contractor is responsible for familiarizing themselves with all rules and regulations governing the E­
Verify program. For additional information regarding the Employment Eligibility Verification System (E-Verify) 
program visit the following website: http://www.dhs.gov/E-Verify 

4. ENERGY POLICY AND CONSERVATION ACT 

Contractor must follow any mandatory standards and policies relating to energy efficiency in compliance with the 
Energy Policy and Conservation Act (42 U.S.C. 6201). 

5. SMALL AND MINORITY BUSINESS, WOMEN'S BUSINESS ENTERPRISES, DISADVANTAGE BUSINESS ENTERPRISES, 
AND LABOR SURPLUS AREA FIRMS 

A. The Contractor agrees to ensure that Small and Minority Businesses, Women's and Disadvantage Business 
Enterprises, veteran owned businesses, and labor surplus area firms have the maximum opportunity to 
participate in the performance of contracts and this agreement. In this regard, Contractor shall take all 
necessary and reasonable affirmative steps in accordance with 2 C.F.R., Part 200.321, as amended, to ensure 
that these enterprises and areas have the maximum opportunity to compete for and perform contracts . 

Affirmative steps must include: 

1. Contractor shall place qualified small and minority businesses and women's business enterprises on 
solicitation lists. 

2. Whenever they are potential sources, Contractor shall include small and minority businesses, and women's 
business enterprises, in all solicitations. 

3. Whenever possible, Contractor shall use the services and assistance, as appropriate, of such organizations as 
the Small Business Administration and the Minority Business Development Agency of the Department of 
Commerce. 

4. When economically feasible, Contract shall divide total requirements, into smaller tasks or quantities to 
permit maximum participation by small and minority businesses, and women's business enterprises. 

5. Where the requirement permit, Contractor shall establish delivery schedules which encourage participation 
by small and minority businesses, and women's business enterprises. 

6. Where subcontracts are to be let, Contractor shall require its subcontractor(s) to take the above-listed 
affirmative steps. 
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B. The Labor Surplus Area's for fiscal year 2018 in Florida near the City of North Port are the following Counties; 
Hardee, Hendry, and Highlands. 

6. SYSTEM FOR AWARD MANAGEMENT MAINTENANCE UNDER 48 CFR 52.204-13 - CONTRACTOR'S REQUIREMENT 
FOR MAINTAINING CAGE CODE 

A. The following definitions apply to the terms used in this section: 

1. "Registered in the System for Award Management {SAM) database" means that : 

a. The Contractor has entered all mandatory information, the Contractor, and Government Entity (CAGE) 
code, as well as data required by the Federal Funding Accountability and Transparency Act of 2006 (see 
subpart 4.14), into the SAM database; 

b. The Contractor has completed the Core, Assertions, Representations and Certifications, and Points of 
Contact sections of the registration in the SAM database; 

c. The Government has validated all mandatory data fields, to include validation of the Taxpayer 
Identification Number {TIN) with the Internal Revenue Service (IRS). The Contractor will be required to 
provide consent for TIN validation to the Government as a part of the SAM registration process; and 

d. The Government has marked the record "Active." 

2. "System for Award Management {SAM)" means the primary Government repository for prospective Federal 
awardee and Federal awardee information and the centralized Government system for certain contracting, 
grants, and other assistance-related processes. It includes: 

a. Data collected from prospective Federal awardees required for the conduct of business with the 
Government; 

b. Prospective contractor-submitted annual representations and certifications in accordance with FAR 
subpart 4.12; and iii. Identification of those parties excluded from receiving Federal contracts, certain 
subcontracts, and certain types of Federal financial and non-financial assistance and benefits. 

B. Contractor Is responsible for the accuracy and completeness of the data within the SAM database, and for any 
liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
SAM database after the initial registration, the Contractor is required to review and update on an annual basis, 
from the date of initial registration or subsequent updates, its information in the SAM database to ensure it is 
current, accurate and complete. Updating information in the SAM does not alter the terms and conditions of 
this Contract and is not a substitute for a properly executed contractual document. 

C. If the Contractor does not become registered in the SAM database in the time prescribed in th is solicitation, the 
City will proceed to award to the next lowest responsive and responsible registered Contractor. 

D. Processing time, which normally takes 48 hours, should be taken into consideration when registering in the SAM 
database. Contractors who are not registered should consider applying for registration immediately upon 
receipt of this solicitation. 

E. By submission of a Proposal, the Contractor acknowledges the requirement that a prospective awardee shall be 
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registered in the System for Award Management prior to award, during performance, and through final 
payment of any contract, basic agreement, basic ordering agreement, or blanket purchasing agreement 
resulting from this solicitation . If registration prior to award is not possible, the awardee shall be registered in 
the System for Award Management within 30 days after award or before three days prior to submission of the 
first invoice, whichever occurs first. 

F. Contractor changes: If a Contractor has legally changed its business name, doing business as name, or division 
name (whichever is shown on the Contract), or has transferred the assets used in performing the Contract, but 
has not completed the necessary requirements regarding novation and change-of-name agreements in 48 CFR 
Part 42, subpart 42.12, the Contractor shall provide the City's Contract Administrator a minimum of one (1) 
business day's written notification of its intention to: 

1. Change the name in the SAM database; 

2. Comply with the requirements of subpart 42.12 of the FAR; and 

3. Agree in writing to the timeline and procedures specified by the responsible Contract 
Administrator. The Contractor shall provide with the notification sufficient documentation to 
support the legally changed name. 

G. If the Contractor fails to comply with the requirements of paragraph G. of this section, or fails to perform the 
agreement at paragraph G.3 . of this section, and, in the absence of a properly executed novation or change-of­
name agreement, the SAM information that shows the Contractor to be other than the Contractor indicated in 
the Contract will be considered to be incorrect information and breach of this Contract. 

H. The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the SAM record to reflect an assignee for the purpose of assignment of claims (see FAR subpart 32.8, 
Assignment of Claims). Assignees shall be separately registered in the SAM. Information provided to the 
Contractor's SAM record that indicates payments, including those made by EFT, to an ultimate recipient other 
than that Contractor will be considered to be incorrect information and breach of this Contract. 

(2) The Contractor should be prepared to provide the following information: 

(a) Company legal business. 

(b) Trade style, doing business, or other name by which your entity is commonly recognized. 

(c) Company Physical Street Address, City, State, and ZIP Code. 

(d) Company Mailing Address, City, State and ZIP Code (if separate from physical). 

(e) Company Telephone Number. 

(f) Date the company was started. 

(g) Number of employees at your location. 

(h) Chief executive officer/key manager. 
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(i) Line of business (industry). 

(j) Company Headquarters name and address (reporting relationship within your entity). 

I. Contractors may obtain additional information of registration and annual confirmation requirements at 
https://www.acquisition .govorhttp://fedgov.dnb.com/webform or 1-866-705-5711. 

7. RECORDS RETENTION 

The contractor shall maintain all records required by the Federal regulations specified in 24 CFR 570.506 that are 
pertinent to the activities to be funded under this contract. Such records shall include but not be limited to: 

1. Records required to demonstrate that the payment was for an eligible use under the funding program; 
2. Copies of disbursements paid to contractors; 
3. Financial records as required by 24 CFR 570.502, and 2 CFR Subpart D and F and any applicable Appendices; and 
4. Other records necessary to document compliance with the applicable provisions of 24 CFR Part 570 and 24 

CFR Part 75. 

8. FEDERAL EQUAL OPPORTUNITY LAWS 

Contractor agrees to comply with all federal equal opportunity laws and implementing regulations, including but not 
limited to: 

1. Certification of Non-segregated Facilit ies (for contracts over $10,000} 

2. Title VI of the Civil Rights Act of 1964 and implementing regulations thereof 

3. Section 109 of the Housing & Community Development Act of 1974 

4. Section 503 Handicapped (for contracts $2,500 or over) 

5. Age Discrimination Act of 1975, as amended 

6. Section 504 of the Rehabilitation Act of 1973, as amended 

7. Fair Housing Act, Title VIII -IX of the Civil Rights Act of 1968 

9. RESTRICTION ON ALL PUBLIC WORKS PROJECTS 

No contractor, or subcontractor, of a foreign country included on the list of countries that discriminate against U.S. firms 
published by the Office of the United States Trade Representative (USTR) may be awarded a contract or a subcontract 
for public works projects. Nor may any product of a country included on this list be provided under a public works 
project. Any Contractor unable to certify compliance with this provision shall submit with its offer a written explanation 
fully describing the reasons for its inability to comply. 

10. DRUG-FREE WORKPLACE REQUIREMENTS 

The Drug-Free Workplace Act of 1988 {42 U.S.C. 701) requires grantees (including individuals) of federal agencies, as a 
prior condition of being awarded a grant, to certify that they will provide drug-free workplaces. Contractor is required 
to comply with drug-free workplace requirements in accordance with the Act. 

11. BUILD AMERICA, BUY AMERICA ACT 
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This agreement may be for services related to a project that is subject to the Build America, Buy America Act (BABAA) 
requirements under Title IX of the Infrastructure Investment and Jobs Act ("IIJA"), Pub. L. 177-58. Absent an approved 
waiver, all iron, steel, manufactured products, and construction materials used in this project must be produced in the 
United States, as further outlined by the Office of Management and Budget's Memorandum M-22-11, Initial 
Implementation Guidance on Application of Buy America Preference in Federal Financial Assistance Programs for 
Infrastructure, April 18,2022. 

12. ADA REQUIREMENTS 

The Contractor Agrees to comply with the Americans With Disabilities Act (Public Law 101-338, 42 U.S.C., Section 12101 
et seq.), which prohibits discrimination by public and private entities on the basis of disability in employment, public 
accommodations, transportation, State and local government services, and telecommunications. 

The Contractor agrees to comply with Title II, Subtitle A of the Americans with Disabilities Act (ADA) (1990). 

13. SCRUTINIZED COMPANIES 

Section 287.135, Florida Statutes (F.S.), prohibits agencies from contracting with companies for goods or services that 
are on the Scrutinized Companies that Boycott Israel List, or with companies that are engaged in a boycott of Israel, and 
from contracting with companies for goods or services of $1,000,000 or more that are on the Scrutinized Companies 
with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or are 
engaged in business operations in Cuba or Syria . The lists are created pursuant to sections 215.473 and 215.4725, F.S. 
Contractor certifies that it is not listed on the Scrutinized Companies that Boycott Israel List, Scrutinized Companies with 
Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, and is not 
engaged in a boycott of Israel or engaged in business operations in Cuba or Syria, and understands that pursuant to 
section 287.135, F.S., the submission of a false certification may subject Contractor to civil penalties, attorney's fees, 
and/or costs. In accordance with section 287.135, F.S., the County may terminate this Contract if a false certification has 
been made, or the Contractor is subsequently placed on any of these lists, or engages in a boycott of Israel or is engaged 
in business operations in Cuba or Syria. 

14. DISPUTE RESOLUTION 

All claims, disputes, and other matters in question between the parties to this agreement, arising out of or relating to 
this agreement or the breach thereof, shall be resolved as follows: 

1. To the extent Chapter 558, F.S., is applicable, the parties expressly opt out of the requirements of 
Chapter 558, F.S., within the mean of section 558.005(1), F.S. 

2. In the event of a dispute or claim arising out of this agreement, the parties agree first to try in good 
faith to settle the dispute by direct discussion. If this is unsuccessful, the parties may enter into 
mediation in Sarasota County, Florida, with the parties sharing equally in the cost of such mediation. 

3. In the event mediation, if attempted, is unsuccessful in resolving a dispute, the parties may proceed 
to litigation as set for the below. 

4. Any dispute, action or proceeding arising out of or related to this Agreement will be exclusively 
commenced in the state courts of Sarasota County, Florida, or where subject matter jurisdiction 
exists in the United States District Court for the Middle District of Florida. Each party irrevocably 
submits and waives any objections to the exclusive personal jurisdiction and venue of such courts, 
including any objection based on forum non convenience. 

5. The parties agree to waive all rights to trial by jury for any litigation undertaken concerning this 
Agreement. 
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6. This Agreement and the rights and obligations of the parties shall be governed by the laws of the 
State of Florida without regard to its conflict of laws principles. 

7. Unless otherwise agreed in writing, the Consultant shall be required to continue its services and all 
other obligations under this Agreement during the pendency of claim or dispute including, but not 
limited to, actual period of mediation or judicial proceedings. 

15. TEXT MESSAGING 

Reducing Text Messaging While Driving. Pursuant to Executive Order 13513, 74 FR 51225 (Oct. 6, 2009), Recipient should 
encourage its employees, subrecipients, and contractors to adopt and enforce policies that ban text messaging while 
driving, and Recipient should establish workplace safety policies to decrease accidents caused by distracted drivers. 

16. SEAT BELT POLICY 

Increasing Seat Belt Use in the United States. Pursuant to Executive Order 13043, 62 FR 19217 (Apr. 18, 1997), Recipient 
should encourage its contractors to adopt and enforce on-the-job seat belt policies and programs for their employees 
when operating company-owned, rented or personally owned vehicles. 

17. Title VI of the Civil Rights Act of 1964 

The sub-grantee, contractor, subcontractor, successor, transferee, and assignee shall comply with Title VI of the Civil 
Rights Act of 1964, which prohibits recipients of federal financial assistance from excluding from a program or activity, 
denying benefits of, or otherwise discriminating against a person on the basis of race, color, or national origin (42 U.S.C. 
§ 2000d et seq.), as implemented by the Department of the Treasury's Title VI regulations, 31 CFR Part 22, which are 
herein incorporated by reference and made a part of this contract (or agreement). Title VI also includes protection to 
persons with "Limited English Proficiency" in any program or activity receiving federal financial assistance, 42 U.S.C. § 

2000d et seq., as implemented by the Department of the Treasury's Title VI regulations, 31 CFR Part 22, and herein 
incorporated by reference and made a part of this contract or agreement." 

18. Contractor shall comply with all Federal requirements as they apply to: APPENDIX II TO PART 200 CFR-CONTRACT 

PROVISIONS FOR NON-FEDERAL ENTITY CONTRACTS UNDER FEDERAL AWARDS. 

19. REMEDIES 

A. In the event the Contractor violates, breaches, fails to satisfactorily perform, or has failed to adhere to the terms 
and conditions under this Agreement, the City may, upon 15 calendar days written notice to the Contractor, and 
upon the Contractor's failure to cure within fifteen (15) calendar days after receipt of the notice, exercise any 
one or more of the following remedies, either exclusively, concurrently, or consecutively: 

1. Request additional information from the Contractor to determine the reasons for or the extent of breach, 
non-compliance, or lack of performance. 

2. Issue Contractor a written warning to advise that more serious measures may be taken if the situation is not 
corrected. 

3. Advise the Contractor to suspend, discontinue or refrain from incurring additional costs for any activities in 
question. 
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4. Require the Contractor to reimburse the City for the amount of costs incurred for any items determined to 
be ineligible. 

5. Withhold or suspend payment of all or any part of a request for payment. 

6. Require that the Contractor refund to the City any monies used for ineligible purposes under the terms of 
the Contract, or the laws, rules and regulations governing the use of these funds. 

7. Terminate all or part of the Contract. 

B. Unless otherwise provided by the Contract, all claims, counterclaims, disputes, and other matters in question 
between the City and the Contractor arising out of or relating to the Contract between the parties, or the breach 
of it, that cannot be resolved by and between the parties after conferring in good faith, will be decided by a 
court of competent jurisdiction pursuant to Florida law. If such dispute is in state court, venue shall be in 
Sarasota County, Florida. If in federal court, venue shall be in the U.S. District Court for the Middle District of 
Florida, Tampa Division. Neither the pendency of a dispute nor its consideration by the City's contract manager 
will excuse the Contractor from full and timely performance in accordance with the terms of the Contract. 

C. Pursuing any of the above remedies will not prohibit the City from pursuing any other rights or remedies, which 
may otherwise be available under law or in equity. If the City waives any right or remedy in this Contract or fails 
to insist on strict performance by the Contractor, it will not affect, extend, or waive any other right or remedy of 
the City, or affect the later exercise of the same right or remedy by the City for any other act or omission by the 
Contractor. 

D. If unresolvable differences or controversies arise between the City and the Contractor regarding the terms or 
requirements of either party under this Contract, that cannot be resolved by mutual agreement of the parties, 
the Contractor may submit a written request to the City Manager for a final decision concerning the 
controversy. 

E. Within thirty (30) days after a written request is received by the City Manager, the Contractor will be provided 
with a written final decision by certified mail, return receipt requested, or by any other method that provides 
evidence of receipt. Any such decision by the City Manager shall be considered the final decision of the City 
regarding the controversy. 

20. TERMINATION AND DEFAULT: 

Upon termination of the Agreement the Contractor shall cease work and shall deliver to the City all documents 
(including but not limited to reports, designs, specifications, and all other data) prepared or obtained by the 
Contractor in connection with its services. Upon delivery of the documents, the City shall pay the Contractor in full 
settlement of all claims by it hereunder as the work completed bears to the entire work under the Contract, as 
determined by the City, less payments already made to the Contractor, and any amounts withheld by the City to 
settle claims against or to pay indebtedness of the Contractor in accordance with the provisions of the Contract. 

A. Funding in Subsequent Fiscal Years: The parties acknowledge and agree that the obligations of City to fulfill 
financial obligations of any kind pursuant to any and all provisions of this Agreement, or any subsequent 
agreement entered into pursuant to this Agreement or referenced herein to which City is a party, are and shall 
remain subject to the provisions of Florida Statutes, Section 166.241, regardless of whether a particular 
obligation has been expressly so conditioned. City agrees to exercise all lawful and available authority to satisfy 
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any financial obligations of City that may arise under this Agreement; however, since funds are appropriated 
annually by the City Commission on a fiscal year basis, and since funds have not yet been appropriated for the 
undertakings contemplated herein, City's legal liability for the payment of any costs shall not arise unless and 
until appropriations for such costs are approved for the applicable fiscal year by the City Commission (nor shall 
such liability arise if, a request for such appropriations is excluded from the budget approved by the City 
Commission) . Notwithstanding the foregoing, no officer, employee, director, member or other natural person or 
agent of City shall have any personal liability in connection with the breach of the provisions of this Section or in 
the event of a default by City under this Section. This Agreement shall not constitute an indebtedness of City, 
nor shall it constitute an obligation for which City is obligated to levy or pledge any form of taxation or for which 
City has levied or pledged any form of taxation. It is expressly understood by the City and the Contractor that 
funding for any subsequent fiscal year of the Contract is contingent upon appropriation of monies by the City 
Commissioners. If funds are not available or appropriated, the City reserves the right to terminate the Contract. 
The City will be responsible for payment of any outstanding invoices and work completed by the Contractor 
prior to such termination. 

B. If the Contractor has abandoned performance under this Contract, then the City Manager or designee may 
terminate this Contract upon three (3) calendar days' written notice to the Contractor indicating its intention to 
do so. The written notice shall state the evidence indicating the Contractor's abandonment. 

C. The Contractor shall have the right to terminate the Contract only in the event of the City failing to pay the 
Contractor's properly documented and submitted invoice within ninety (90) calendar days of the approval by 
the City's Administrative Agent, or if the project is suspended by the City for a period greater than ninety (90) 
calendar days. 

D. The City Manager or designee reserves the right to terminate and cancel this Contract in the event the 
Contractor shall be placed in either voluntary or involuntary bankruptcy, a receiver is appointed for the 
Contractor, or an assignment is made for the benefit of creditors. 

E. In the event Contractor breaches this Contract, the City shall provide written notice of the breach and 
Contractor shall have ten (10) days from the date the notice is received to cure. If Contractor fails to cure within 
the ten (10) days, the City Manager or designee shall have the right to immediately terminate the Contract 
and/or refuse to make any additional payment, in whole or in part, and, if necessary, may demand the return of 
a portion or the entire amount previously paid to Contractor due to: 

1. The quality of a portion or all the Contractor's work not being in accordance with the requirements of this 
Contract; 

2. The quantity of the Contractor's work not being as represented in the Contractor's Payment Request, or 
otherwise; 

3. The Contractor's rate of progress being such that, in the City's opinion, substantial or final completion, or 
both, may be inexcusably delayed; 

4. The Contractor's failure to use Contract funds, previously paid the Contractor by the City, to pay 
Contractor's project related obligations including, but not limited to, subcontractors, laborers and material 
and equipment suppliers; 

5. Claims made, or likely to be made, against the City or its property; 
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6. Loss caused by the Contractor; 

7. The Contractor's failure or refusal to perform any of the obligations to the City, after written notice and a 
reasonable opportunity to cure as set forth above. 

8. Violation of any local, state, or federal law in the performance of this Contract shall constitute a material 
breach of this Contract. 

9. If the City makes written demand upon the Contractor for amounts previously paid by the City as 
contemplated in the clause, the Contractor shall promptly comply with such demand. The City's rights 
hereunder survive the term of this Agreement, and are not waived by final payment and/or acceptance. 

F. Termination With or Without Cause: The City shall have the right to unilaterally cancel, terminate, or suspend 
this Agreement, in whole or in part, by providing the Contractor thirty (30) days written notice by certified mail. 

The City reserves the right to terminate this Agreement, in part or in whole, in the event the Contractor fails to 
perform in accordance with the terms and conditions stated herein. The Contractor will be notified by letter of 
the City's intent to terminate. In the event of termination for default, the City may procure the required goods 
and/or services from any source and use any method deemed in its best interest. All re-procurement cost shall 
be borne by the Contractor. 

G. Termination for Default: Contractor acknowledges that the conditions, covenants, and requirements on its part 
to be kept, as set forth in the Agreement, are material inducements to City entering into an agreement. Should 
Contractor fail to perform any of the conditions, covenants, and requirements of its part to be kept, the City 
Manager shall give written notice thereof to contractor specifying those acts to things which must occur to cure 
said default. Provided, however, if Contractor makes a good faith effort by taking steps to substantially cure the 
default, the City Manager may grant Contractor additional time to cure such default as he deems warranted in 
his sole discretion. Should the default remain, upon expiration of the time granted to cure the same, the City 
Manager may terminate the Agreement, by written notice of termination, said notice specifying the time and 
date of termination. 

H. Termination for Convenience: The performance of work under the Agreement may be terminated by the City 
Manager in whole or in part or whenever the City Manager determines that termination is in the City of North 
Port's best interest. Any such termination shall be effected by the delivery to the contractor/vendor of a written 
notice of termination at least (30) days before the date of termination, specifying the extent to which 
performance of the work under the Agreement is terminated and the date upon which such termination 
becomes effective. After receipt of a notice of termination, except as otherwise directed, the Contractor shall 
stop work on the date of receipt of the notice of termination or other date specified in the notice; place no 
further orders or subcontracts for material, services, or facilities except as necessary for completion of such 
portion of the work not terminated; terminate all vendors and subcontracts; and settle all outstanding liabilities 
and claims. 

I. Waiver: Failure of the City to take any action with respect to any breach of any term, covenant or condition 
contained in the Agreement, or any instance of default hereunder by the successful proposer, should not be 
deemed to be a waiver of any default or breach by the City. 

21. EQUAL EMPLOYMENT OPPORTUNITY 

A. During the Performance of this Contract, the Contractor agrees as follows: 
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1. The Contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, sexual orientation, gender identity, or national origin . The Contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or national 
origin. Such action shall include, but not be limited to the following: 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants 
for employment, notices to be provided setting forth the provisions of this nondiscrimination clause. 

2. The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive considerations for employment without regard to 
race, color, religion, sex, sexual orientation, gender identity, or national origin. 

3. The Contractor will not discharge or in any other manner discriminate against any employee or applicant for 
employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not apply 
to instances in which an employee who has access to the compensation information of other employees or 
applicants as a part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, 
hearing, or action, including an investigation conducted by the employer, or is consistent with the 
Contractor's legal duty to furnish information. 

4. The Contractor will send to each labor union or representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 
union or workers' representatives of the Contractor's commitments under this section, and shall post copies 
of the notice in conspicuous places available to employees and applicants for employment. 

5. The Contractor will comply with all provisions of Title VI of the Civil Rights Act of 1964 and implementing 
regulations thereof, Executive Order 11246 of September 24, 1965, as amended by Executive Order 11375, 
and of the rules, regulations, and relevant orders of the Secretary of Labor. 

6. The Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 
1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 
access to his books, records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

7. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this Contract or with 
any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in 
whole or in part and the Contractor may be declared ineligible for further Government contracts or federally 
assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of 
September 24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 
as otherwise provided by law. 

8. The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, 
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regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 
Contractor will take such action with respect to any subcontract or purchase order as the administering 
agency may direct as a means of enforcing such provisions, including sanctions for noncompliance: 

Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation with 
a subcontractor or vendor as a result of such direction by the administering agency, the Contractor may 
request the United States to enter into such litigation to protect the interests of the United States. 

9. The City further agrees that it will be bound by the above equal opportunity clause with respect to its own 
employment practices when it participates in federally assisted construction work: Provided, that if the City 
is a State or local government, the above equal opportunity clause is not applicable to any agency, 
instrumentality or subdivision of such government which does not participate in work on or under the 
Contract. 

10. The City agrees that it will assist and cooperate actively with the administering agency and the Secretary of 
Labor in obtaining the compliance of contractors and subcontractors with the equal opportunity clause and 
the rules, regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering 
agency and the Secretary of Labor such information as they may require for the supervision of such 
compliance, and that it will otherwise assist the administering agency in the discharge of the agency's 
primary responsibility for securing compliance. 

11. The City further agrees that it will refrain from entering into any contract or contract modification subject to 
Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not 
demonstrated eligibility for, Government contracts and federally assisted construction contracts pursuant to 
the Executive Order and will carry out such sanctions and penalties for violation of the equal opportunity 
clause as may be imposed upon contractors and subcontractors by the administering agency or the 
Secretary of Labor pursuant to Part II, Subpart D of the Executive Order. In addition, the City agrees that if it 
fails or refuses to comply with these undertakings, the administering agency may take any or all of the 
following actions: Cancel, terminate, or suspend in whole or in part this grant (contract, loan, insurance, 
guarantee); refrain from extending any further assistance to the applicant under the program with respect 
to which the failure or refund occurred until satisfactory assurance of future compliance has been received 
from such applicant; and refer the case to the Department of Justice for appropriate legal proceedings. 

B. Subcontracts: Each nonexempt prime contractor or subcontractor shall include the equal opportunity clause in 
each of its nonexempt subcontracts. 

22. DAVIS BACON ACT AND COPELAND ANTI-KICKBACK ACT 

The Davis-Bacon Act and Copeland-Anti-Kickback Act only apply to the Emergency Management Preparedness 
Grant Program, Homeland Security Grant Program, Nonprofit Security Grant Program, Tribal Homeland Security 
Grant Program, Port Security Grant Program, and Transit Security Grant Program. These Acts do not apply to other 
FEMA grant and cooperative agreement programs, such as FEMA's Public Assistance Grant Program. 

22.1 DAVIS BACON ACT: 

A. Contractor shall pay wages to laborers and mechanics at a rate not less than the prevailing wages specified in a 
wage determination made by the Secretary of Labor. 
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B. Contractor shall pay wages not less than once a week. 

C. If applicable, the City has placed a copy of the current prevailing wage determination issued by the Department 
of Labor in the underlying solicitation for this Contract. The decision to award this Contract or any subcontract 
shall be conditioned upon the acceptance of the provided wage determination. The City shall report all 
suspected or reported violations to the Federal awarding agency. 

22.2 COPELAND ANTI-KICKBACK ACT: 

A. Compliance with the Copeland "Anti-Kickback" Act. 

1. Contractor. The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 
C.F .R. pt. 3, as may be applicable, which are incorporated by reference into this Contract. 

2. Subcontracts. The Contractor, or subcontractor, shall insert in any subcontracts the clause above and such 
other clauses as the FEMA may by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime Contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with all of these contract 
clauses. 

3. Breach. A breach of the contract clauses above may be grounds for termination of the Contract, and for 
debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

23. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

This requirement applies to all FEMA grant and cooperative agreement programs. 

A. Pursuant to 40 U.S.C. § 3702, Contractor shall compute the wages of every mechanic and laborer on the basis of 
a standard work week of forty {40) hours. Work in excess of the standard work week is permissible provided that 
the worker is compensated at a rate of not less than one and a half times the basic rate of pay for all hours 
worked in excess of forty (40) hours in the work week. 

B. Pursuant to 40 U.S.C. § 3704, if the Contract is for construction work, Contractor shall not require any laborer or 
mechanic to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous. 
However, these requirements do not apply to the purchases of property or materials or articles ordinarily 
available on the open market, or contracts for transportation or transmission of intelligence. 

24. COMPLIANCE WITH THE CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 

A. Overtime requirements. No Contractor or subcontractor contracting for any part of the Contract work which 
may require or involve the employment of laborers or mechanics shall require or permit any such laborer or 
mechanic in any workweek in which he or she is employed on such work to work in excess of forty (40) hours in 
such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty (40) hours in such workweek. 

B. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in 
paragraph (A) of this section the Contractor and any subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United States (in the case of 
work done under contract for the District of Columbia or a territory, to such District or to such territory), for 
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liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (A) of this 
section, in the sum of $10 for each calendar day on which such individual was required or permitted to work in 
excess of the standard workweek of forty (40) hours without payment of the overtime wages required by the 
clause set forth in paragraph (A) of this section. 

C. Withholding for unpaid wages and liquidated damages. The City may, upon its own action or must upon written 
request of an authorized representative of the Department of Labor, withhold or cause to be withheld from any 
moneys payable on account of work performed by the Contractor or subcontractor under any such Contract or 
any other Federal contract with the same prime Contractor, or any other federally-assisted contract subject to 
the Contract Work Hours and Safety Standards Act, which is held by the same prime Contractor. The necessary 
funds may be withheld from the Contractor under this contract, any other federal contract with the same prime 
contractor, or any other federally assisted contract that is subject to the Contract Work Hours and Safety 
Standards Act and is held by the same prime contractor, regardless of whether the other contract was awarded 
or assisted by the same agency, and such funds may be used to satisfy the contractor liability for which the 
funds were withheld . The Department of Labor has priority to funds withheld or to be withheld in accordance 
with this paragraph over claims to those funds by: (A) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; (B) A contracting agency for its reprocurement costs; (C) 
A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a contractor, or a 
contractor's bankruptcy estate; (D) A contractor's assignee(s); (E) A contractor's successor(s); or (F) A claim 
asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907. 

C. Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph 
(A) through (D) of this section and also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime Contractor shall be responsible for compliance by any subcontractor or lower 
tier subcontractor with the clauses set forth in paragraphs (A) through (D) of this section. In the event of any 
violations of these clauses, the prime contractor, and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the date of the underpayment or loss, due to any 
workers of lower-tier subcontractors, and associated liquidated damages and may be subject to debarment, as 
appropriate. 

D. Anti-retaliation. It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, 
blacklist, harass, or in any other manner discriminate against, or to cause any person to discharge, demote, 
intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, any worker 
or job applicant for: 

(i) Notifying any contractor of any conduct which the worker reasonably believes 
constitutes a violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or 
its implementing regulations in this part; 
(ii) Filing any complaint, initiating, or causing to be initiated any proceeding, or 

otherwise asserting or seeking to assert on behalf of themselves or others any right or 
protection under CWHSSA or this part; 
(iii) Cooperating in any investigation or other compliance action, or testifying in any 
proceeding under CWHSSA or this part; or 
(iv) Informing any other person about their rights under CWHSSA or this part. 

25. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT 

Stafford Act Disaster Grants. This requirement does not apply to the Public Assistance, Hazard Mitigation Grant Program, 
Fire Management Assistance Grant Program, Crisis Counseling Assistance and Training Grant Program, Disaster Case 
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Management Grant Program, and Federal Assistance to Individuals and Households - Other Needs Assistance Grant 
Program, as FEMA awards under these programs do not meet the definition of 'funding agreement." 

If the FEMA award meets the definition of "funding agreement" under 37 C.F.R. § 401.2(a), and the City wishes to enter 
into a contract with a small business firm or nonprofit organization regarding the substitution of parties, assignment or 
performance of experimental, developmental, or research work under that 'funding agreement," the City must comply 
with the requirements of 37 C.F.R. Part 401 (Rights to Inventions Made by Nonprofit Organizations and Small Business 
Firms Under Government Grants, Contracts and Cooperative Agreements), and any implementing regulations issued by 
FEMA. See 2 C.F.R. Part 200, Appendix II, fl F. 

The regulation at 37 C.F.R. § 401.2{a) currently defines "funding agreement" as any contract, grant, or cooperative 
agreement entered into between any Federal agency, other than the Tennessee Valley Authority, and any contractor for 
the performance of experimental, developmental, or research work funded in whole or in part by the Federal 
government. This term also includes any assignment, substitution of parties, or subcontract of any type entered into for 
the performance of experimental, developmental, or research work under a funding agreement as defined in the first 
sentence of this paragraph. 

Pursuant to 37 C.F.R. Part 401, each funding agreement awarded to a small business firm or nonprofit organization 
(except those subject to 35 U.S.C. 212) shall contain the clause found in§ 401.14(0) with such modifications and tailoring 
as authorized or required elsewhere in this part. 

26. PATENT RIGHTS (SMALL BUSINESS FIRMS AND NONPROFIT ORGANIZATIONS) 

A. Definitions 

1. Invention means any invention or discovery which is or may be patentable or otherwise protectable under 
Title 35 of the United States Code, or any novel variety of plant which is or may be protected under the Plant 
Variety Protection Act (7 U.S.C. 2321et seq.). 

2. Subject invention means any invention of the Contractor conceived or first actually reduced to practice in 
the performance of work under this Contract, provided that in the case of a variety of plant, the date of 
determination (as defined in section 4l(d) of the Plant Variety Protection Act, 7 U.S.C. 2401(d}} must also 
occur during the period of Contract performance. 

3. Practical Application means to manufacture in the case of a composition or product, to practice in the case 
of a process or method, or to operate in the case of a machine or system; and, in each case, under such 
conditions as to establish that the invention is being utilized and that its benefits are, to the extent 
permitted by law or government regulations, available to the public on reasonable terms. 

4. Made when used in relation to any invention means the conception or first actual reduction to practice of 
such invention. 

5. Small Business Firm means a small business concern as defined at section 2 of Pub. L. 85-536 ( 15 U.S.C. 632} 
and implementing regulations of the Administrator of the Small Business Administration. For the purpose of 
this clause, the size standards for small business concerns involved in government procurement and 
subcontracting at 13 CFR 121.3-8 and 13 CFR 121.3-12, respectively, will be used. 

6. Nonprofit Organization means a university or other institution of higher education, or an organization of the 
type described in section 501(c}(3) of the Internal Revenue Code of 1954 ( 26 U.S.C. 501(c) and exempt from 
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taxation under section 501(a) of the Internal Revenue Code ( 25 U.S.C. 501(a)) or any nonprofit scientific or 
educational organization qualified under a state nonprofit organization statute. 

B. Allocation of Principal Rights 

The Contractor may retain the entire right, title, and interest throughout the world to each subject invention subject 
to the provisions of this clause and 35 U.S.C. 203. With respect to any subject invention in which the Contractor 
retains title, the Federal government shall have a nonexclusive, nontransferable, irrevocable, paid-up license to 
practice or have practiced for or on behalf of the United States the subject invention throughout the world. 

When the agency head or duly authorized designee determines at the time of contracting with a small business firm or 
nonprofit organization that it would be in the national interest to acquire the right to sublicense foreign governments or 
international organizations pursuant to any existing treaty or international agreement, the following sentence may be 
added at the end of paragraph 8.: 

This license will include the right of the government to sublicense foreign governments, their nationals, and 
international organizations, pursuant to the following treaties or international agreements: 

If the funding agreement involves performance over an extended period of time, such as the typical funding agreement 
for the operation of a government-owned facility, the following language may also be added: 

The agency reserves the right to unilaterally amend this funding agreement to identify specific treaties or 
international agreements entered into or to be entered into by the government after the effective date of this 
funding agreement and effectuate those license or other rights which are necessary for the government to meet its 
obligations to foreign governments, their nationals and international organizations under such treaties or 
international agreements with respect to subject inventions made after the date of the amendment. 

C. Invention Disclosure, Election of Title, and Filing of Patent Application by Contractor 

1. The Contractor will disclose each subject invention to the Federal Agency within two months after the 
inventor discloses it in writing to contractor personnel responsible for patent matters. The disclosure to the 
agency shall be in the form of a written report and shall identify the contract under which the invention was 
made and the inventor(s). It shall be sufficiently complete in technical detail to convey a clear understanding 
to the extent known at the time of the disclosure, of the nature, purpose, operation, and the physical, 
chemical, biological, or electrical characteristics of the invention. The disclosure shall also identify any 
publication, on sale or public use of the invention and whether a manuscript describing the invention has 
been submitted for publication and, if so, whether it has been accepted for publication at the time of 
disclosure. In addition, after disclosure to the agency, the Contractor will promptly notify the agency of the 
acceptance of any manuscript describing the invention for publication or of any on sale or public use 
planned by the contractor. 

2. The Contractor will elect in writing whether to retain title to any such invention by notifying the Federal 
agency within two years of disclosure to the Federal agency. However, in any case where publication, on 
sale or public use has initiated the one-year statutory period wherein valid patent protection can still be 
obtained in the United States, the period for election of title may be shortened by the agency to a date that 
is no more than 60 days prior to the end of the statutory period. 

3. The Contractor will file its initial patent application on a subject invention to which it elects to retain title 
within one year after election of title or, if earlier, prior to the end of any statutory period wherein valid 
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patent protection can be obtained in the United States after a publication, on sale, or public use. The 
contractor will file patent applications in additional countries or international patent offices within either 
ten months of the corresponding initial patent application or six months from the date permission is granted 
by the Commissioner of Patents and Trademarks to file foreign patent applications where such filing has 
been prohibited by a Secrecy Order. 

4. Requests for extension of the time for disclosure, election, and filing under subparagraphs (1), (2), and (3) 
may, at the discretion of the agency, be granted. 

D. Conditions When the Government May Obtain Title 

The contractor will convey to the Federal agency, upon written request, title to any subject invention. 

1. If the Contractor fails to disclose or elect title to the subject invention within the times specified in (c), 
above, or elects not to retain title; provided that the agency may only request title within sixty (60) days 
after learning of the failure of the contractor to disclose or elect within the specified times. 

2. In those countries in which the Contractor fails to file patent applications within the times specified in (c) 
above; provided, however, that if the Contractor has filed a patent application in a country after the times 
specified in (c) above, but prior to its receipt of the written request of the Federal agency, the Contractor 
shall continue to retain title in that country. 

3. In any country in which the Contractor decides not to continue the prosecution of any application for, to pay 
the maintenance fees on, or defend in reexamination or opposition proceeding on, a patent on a subject 
invention. 

E. Minimum Rights to Contractor and Protection of the Contractor Right to File 

1. The Contractor will retain a nonexclusive royalty-free license throughout the world in each subject invention 
to which the Government obtains title, except if the contractor fails to disclose the invention within the 
times specified in (c), above. The Contractor's license extends to its domestic subsidiary and affiliates, if any, 
within the corporate structure of which the Contractor is a party and includes the right to grant sublicenses 
of the same scope to the extent the Contractor was legally obligated to do so at the time the Contract was 
awarded. The license is transferable only with the approval of the Federal agency except when transferred 
to the successor of that party of the Contractor's business to which the invention pertains. 

2. The Contractor's domestic license may be revoked or modified by the funding Federal agency to the extent 
necessary to achieve expeditious practical application of the subject invention pursuant to an application for 
an exclusive license submitted in accordance with applicable provisions at 37 CFR part 404 and agency 
licensing regulations (if any). This license will not be revoked in that field of use or the geographical areas in 
which the Contractor has achieved practical application and continues to make the benefits of the invention 
reasonably accessible to the public. The license in any foreign country may be revoked or modified at the 
discretion of the funding Federal agency to the extent the Contractor, its licensees, or the domestic 
subsidiaries or affiliates have failed to achieve practical application in that foreign country. 

3. Before revocation or modification of the license, the funding Federal agency will furnish the Contractor a 
written notice of its intention to revoke or modify the license, and the Contractor will be allowed thirty (30) 
days (or such other time as may be authorized by the funding Federal agency for good cause shown by the 
Contractor) after the notice to show cause why the license should not be revoked or modified . The 
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Contractor has the right to appeal, in accordance with applicable regulations in 37 CFR part 404 and agency 
regulations (if any) concerning the licensing of Government-owned inventions, any decision concerning the 
revocation or modification of the license. 

F. Contractor Action to Protect the Government's Interest 

1. The Contractor agrees to execute or to have executed and promptly deliver to the Federal agency all 
instruments necessary to (i) establish or confirm the rights the Government has throughout the world in 
those subject inventions to which the Contractor elects to retain title, and (ii) convey title to the Federal 
agency when requested under paragraph (d) above and to enable the government to obtain patent 
protection throughout the world in that subject invention. 

2. The Contractor agrees to require, by written agreement, its employees, other than clerical and nontechnical 
employees, to disclose promptly in writing to personnel identified as responsible for the administration of 
patent matters and in a format suggested by the Contractor each subject invention made under contract in 
order that the Contractor can comply with the disclosure provisions of paragraph C., above, and to execute 
all papers necessary to file patent applications on subject inventions and to establish the government's 
rights in the subject inventions. This disclosure format should require, as a minimum, the information 
required by C.l., above. The Contractor shall instruct such employees through employee agreements or 
other suitable educational programs on the importance of reporting inventions in sufficient time to permit 
the filing of patent applications prior to U.S. or foreign statutory bars. 

3. The Contractor will notify the Federal agency of any decisions not to continue the prosecution of a patent 
application, pay maintenance fees, or defend in a reexamination or opposition proceeding on a patent, in 
any country, not less than thirty days before the expiration of the response period required by the relevant 
patent office. 

4. The Contractor agrees to include, within the specification of any United States patent applications and any 
patent issuing thereon covering a subject invention, the following statement, "This invention was made with 
government support under (identify the contract) awarded by (identify the Federal agency). The 
government has certain rights in the invention." 

If the Contract is for the operation of a government-owned facility, the City may add the following at the end of 
paragraph F.: 

5. The Contractor shall establish and maintain active and effective procedures to ensure that subject 
inventions are promptly identified and timely disclosed and shall submit a description of the procedures to 
the contracting officer so that the contracting officer may evaluate and determine their effectiveness. 

The City may add additional subparagraphs to paragraph F. to require the Contractor to do one or more of the following: 

1. Provide a report prior to the close-out of a funding agreement listing all subject inventions or stating that 
there were none. 

2. Provide, upon request, the filing date, patent application number and title; a copy of the patent application; 
and patent number and issue date for any subject invention in any country in which the contractor has 
applied for a patent. 

3. Provide periodic (but no more frequently than annual) listings of all subject inventions which were disclosed 
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to the agency during the period covered by the report. 

G. Subcontracts 

1. The Contractor will include this clause, suitably modified to identify the parties, in all subcontracts, 
regardless of tier, for experimental, developmental or research work. The subcontractor will retain all rights 
provided for the Contractor in this clause, and the Contractor will not, as part of the consideration for 
awarding the subcontract, obtain rights in the subcontractor's subject inventions. 

H. Reporting on Utilization of Subject Inventions 

The Contractor agrees to submit on request periodic reports no more frequently than annually on the utilization of a 
subject invention or on efforts at obtaining such utilization that are being made by the Contractor or its licensees or 
assignees. Such reports shall include information regarding the status of development, date of first commercial sale 
or use, gross royalties received by the Contractor, and such other data and information as the agency may 
reasonably specify. The contractor also agrees to provide additional reports as may be requested by the agency in 
connection with any march-in proceeding undertaken by the agency in accordance with paragraph J. of this clause. 
As required by 35 U.S.C. 202(c)(S), the agency agrees it will not disclose such information to persons outside the 
government without permission of the Contractor. 

I. Preference for United States Industry 

Notwithstanding any other provision of this clause, the Contractor agrees that neither it nor any assignee will grant 
to any person the exclusive right to use or sell any subject inventions in the United States unless such person agrees 
that any products embodying the subject invention or produced through the use of the subject invention will be 
manufactured substantially in the United States. However, in individual cases, the requirement for such an 
agreement may be waived by the Federal agency upon a showing by the Contractor or its assignee that reasonable 
but unsuccessful efforts have been made to grant licenses on similar terms to potential licensees that would be 
likely to manufacture substantially in the United States or that under the circumstances domestic manufacture is not 
commercially feasible. 

J. March-in Rights 

The Contractor agrees that with respect to any subject invention in which it has acquired title, the Federal agency 
has the right in accordance with the procedures in 37 CFR 401.6 and any supplemental regulations of the agency to 
require the contractor, an assignee or exclusive licensee of a subject invention to grant a nonexclusive, partially 
exclusive, or exclusive license in any field of use to a responsible applicant or applicants, upon terms that are 
reasonable under the circumstances, and if the contractor, assignee, or exclusive licensee refuses such a request the 
Federal agency has the right to grant such a license itself if the Federal agency determines that: 

1. Such action is necessary because the contractor or assignee has not taken, or is not expected to take within 
a reasonable time, effective steps to achieve practical application of the subject invention in such field of 
use. 

2. Such action is necessary to alleviate health or safety needs which are not reasonably satisfied by the 
contractor, assignee, or their licensees; 

3. Such action is necessary to meet requirements for public use specified by Federal regulations and such 
requirements are not reasonably satisfied by the contractor, assignee, or licensees; or 
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4. Such action is necessary because the agreement required by paragraph I. of this clause has not been 
obtained or waived or because a licensee of the exclusive right to use or sell any subject invention in the 
United States is in breach of such agreement. 

K. Special Provisions for Contracts with Nonprofit Organizations 

If the Contractor is a nonprofit organization, it agrees that: 

1. Rights to a subject invention in the United States may not be assigned without the approval of the Federal 
agency, except where such assignment is made to an organization which has as one of its primary functions 
the management of inventions, provided that such assignee will be subject to the same provisions as the 
Contractor; 

2. The Contractor will share royalties collected on a subject invention with the inventor, including Federal 
employee co-inventors (when the agency deems it appropriate) when the subject invention is assigned in 
accordance with 35 U.S.C. 202(e) and 37 37 CFR 401.10; 

3. The balance of any royalties or income earned by the Contractor with respect to subject inventions, after 
payment of expenses (including payments to inventors) incidental to the administration of subject 
inventions, will be utilized for the support of scientific research or education; and 

If the Contract is with a nonprofit organization and is for the operation of a government-owned, contractor-operated 
facility, the following will be substituted for paragraph K.3.: 

3. After payment of patenting costs, licensing costs, payments to inventors, and other expenses incidental to 
the administration of subject inventions, the balance of any royalties or income earned and retained by the 
contractor during any fiscal year on subject inventions under this or any successor contract containing the 
same requirement, up to any amount equal to five percent of the budget of the facility for that fiscal year, 
shall be used by the contractor for scientific research, development, and education consistent with the 
research and development mission and objectives of the facility, including activities that increase the 
licensing potential of other inventions of the facility. If the balance exceeds five percent, 75 percent of the 
excess above five percent shall be paid by the contractor to the Treasury of the United States and the 
remaining 25 percent shall be used by the contractor only for the same purposes as described above. To the 
extent it provides the most effective technology transfer, the licensing of subject inventions shall be 
administered by contractor employees on location at the facility. 

4. It will make efforts that are reasonable under the circumstances to attract licensees of subject invention 
that are small business firms and that it will give a preference to a small business firm when licensing a 
subject invention if the contractor determines that the small business firm has a plan or proposal for 
marketing the invention which, if executed, is equally as likely to bring the invention to practical application 
as any plans or proposals from applicants that are not small business firms; provided, that the contractor is 
also satisfied that the small business firm has the capability and resources to carry out its plan or proposal. 
The decision whether to give a preference in any specific case will be at the discretion of the contractor. 
However, the contractor agrees that the Secretary may review the contractor's licensing program and 
decisions regarding small business applicants, and the contractor will negotiate changes to its licensing 
policies, procedures, or practices with the Secretary when the Secretary's review discloses that the 
Contractor could take reasonable steps to implement more effectively the requirements of this paragraph 
K.4. 
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L. COMMUNICATION- For all matters relating to the clause above, Contractor shall communicate with the City's 
Public Information Officer (PIO) or Communications Manager at 941-429-7077. 

J. COPYRIGHTS - The Grantee is free to copyright original work developed in the course of or under the agreement. 
FEMA reserves a royalty-free, nonexclusive, and irrevocable right to reproduce, publish, or otherwise use, and to 
authorize others to use the work for Government purposes. Publication resulting from work performed under 
this agreement shall include an acknowledgement of FEMA financial support, by grant number, and a statement 
that the publication does not constitute an endorsement by FEMA or reflect FEMA views. 

27. CLEAN AIR ACT 

A. The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the 
Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

B. The Contractor agrees to report each violation to the City and understands and agrees that the City will, in turn, 
report each violation as required to assure notification to the Florida Department of Health or Florida 
Department of Business and Professional Responsibility, Federal Emergency Management Agency, and the 
appropriate Environmental Protection Agency Regional Office. 

C. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in whole 
or in part with Federal assistance provided by FEMA. 

28. FEDERAL WATER POLLUTION CONTROL ACT 

A. The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the 
Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 

B. The Contractor agrees to report each violation to the City and understands and agrees that the City will, in turn, 
report each violation as required to assure notification to the City, Federal Emergency Management Agency, and 
the appropriate Environmental Protection Agency Regional Office. 

C. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in whole 
or in part with Federal assistance provided by FEMA. 

29. DEBARMENT AND SUSPENSION 

A. This Agreement is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000, because it is a 
contract for goods or services that includes the below listed items. As such the Contractor shall verify that 
neither the Contractor, its principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 

180.905) are "excluded," as defined at 2 C.F.R. § 180.940, or "disqualified," as defined at 2 C.F.R. § 180.935 
because: 

1. The Contract is awarded by the City in the amount of at least $25,000. 

2. The Contract requires the approval of FEMA, regardless of amount. 

3. The Contract is for federally required audit services; or 
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4. A subcontract is also a covered transaction if it is awarded by the Contractor of a recipient or subrecipient 
and requires either the approval of FEMA or is in excess of $25,000. 

B. The Contractor shall comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, and shall include a 
requirement to comply with these regulations in any lower tier covered transaction it enters into. 

C. This certification is a material representation of fact relied upon by the City. If it is later determined that the 
Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to 
remedies available to the City, the Federal Government may pursue available remedies, including but not limited 
to suspension and/or debarment. 

D. The Contractor agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C, while this offer is valid and throughout the period of any contract that may arise from this offer. The 
Contractor further agrees to include a provision requiring such compliance in its lower tier covered transactions. 

E. The Contractor shall have completed the Certification Regarding Debarment, Suspension, and Other 
Responsibility Matters- Primary Covered Transactions Form, and returned it to the City with their Proposal. 

F. A contract award (see 2 CFR 180.220) must not be made to parties listed on the governmentwide exclusions in 
the System for Award Management (SAM), in accordance with the 0MB guidelines at 2 CFR 180 that implement 
Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 12689 (3 CFR part 1989 Comp., p. 235), 
"Debarment and Suspension." SAM Exclusions contains the names of parties debarred, suspended, or otherwise 
excluded by agencies, as well as parties declared ineligible under statutory or regulatory authority other than 
Executive Order 12549. 

30. BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352 (AS AMENDED) 

Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier certifies 
to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for 
influencing or attempting to influence an officer or employee of any agency, a member of Congress, officer or 
employee of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, 
grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-Federal 
funds that takes place in connection with obtaining any Federal award. Such disclosures are forwarded from tier to 
tier up to the City, who in turn will forward the certification(s) to the federal agency. 

31. PROCUREMENT OF RECOVERED MATERIALS 

A. In the performance of this contract, the Contractor shall make maximum use of products containing recovered 
materials that are EPA-designated items unless the product cannot be acquired: 

1. Competitively within a timeframe providing for compliance with the Contract performance schedule; or 

2. Meeting Contract performance requirements; or 

3. At a reasonable price. 

B. Information about this requirement, along with the list of EPA-designate items, is available at EPA's 
Comprehensive Procurement Guidelines web site: 
https:ljwww.epa .gov/smm/comprehensive-procurement-guideline-cpg-program. 
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C. The Contractor agrees to comply with Section 6002 of the Solid Waste Disposal Act, Pub. L. No 89-272 (1965) 
(codified as amended by the Resource Conservation and Recovery Act at 42 U.S.C § 6962). 

32. ACCESS TO RECORDS 

A. Access to Records. 

1. The Contractor agrees to provide the City, the FEMA Administrator, the Comptroller General of the United 
States, or any of their authorized representatives access to any books, documents, papers, and records of 
the Contractor which are directly pertinent to this Contract for the purposes of making audits, examinations, 
excerpts, and transcriptions. 

2. The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to 
copy excerpts and transcriptions as reasonably needed. 

3. The Contractor agrees to provide the FEMA Administrator or its authorized representatives access to 
construction or other work sites pertaining to the work being completed under the Contract. 

4. Such records will be maintained for five (5) years after the completion of the work done under the Contract 
and until claims or audit findings have been resolved which were initiated prior to the expiration of the five 
(5) year period. The City retains a firm, which annually audits records; should records be required within 
that period, Contractor will be notified in writing. 

B. Federal Records Requirements: If applicable, records retention and access to records shall comply with the 
Federal Highway Administration and the Office of the Inspector General. 

33. OHS SEAL, LOGO, AND FLAGS 

The Contractor must obtain written permission from the Department of Homeland Security ("DHS") prior to using 
the OHS seals, logos, crests, or reproductions of flags, or likenesses of OHS agency officials. This includes use of OHS 
component (e.g., FEMA, CISA, etc.) seals, logos, crests, or reproductions of flags, or likenesses of component 
officials. 

34. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE ORDERS 

The parties to this Contract acknowledge that FEMA financial assistance will be used to fund this Contract. The 
Contractor will comply will all applicable federal law, regulations, executive orders, FEMA policies, procedures, and 
directives. 

35. NO OBLIGATION BY FEDERAL GOVERNMENT 

The Federal Government is not a party to this Contract and is not subject to any obligations or liabilities to the City, 
Contractor, or any other party pertaining to any matter resulting from this Contract. 

36. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) 
applies to the Contractor's actions taken pursuant to this Contract. 
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37. FOOT ROADWAY SAFETY REQUIREMENTS 

A. All High Visibility Safety Apparel shall comply with FDOT - Index 600, Sheet 3 Design Standards Revision (R1303), 
Dated July 23, 2012 requirements. 

B. All high-visibility safety apparel shall meet the requirements of the International Safety Equipment Association 
(ISEA) and the American National Standards Institute (ANSI) for High-Visibility Safety Apparel and labeled as 
ANSI/ISEA 107-2004 or ANSI/ISEA 107-2010. 

38. FHWA FORM 1273- PROVISIONS FOR FEDERAL-AID CONSTRUCTION CONTRACTS {If Applicable) 

The FHWA 1273 Electronic Version, revised May 1, 2012, is posted on the Department of Transportation's website at 
the following URL address: 

https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf 

Contractor shall be responsible for obtaining this information and comply with all requirements posted on this website 
up through five calendar days before the opening of bids. Comply with provisions contained in FHWA 1273. In 
addition to the requirements of Section IV, No. 3(a), include gender and race in the weekly annotated payroll records. 
If the website cannot be accessed, contact the Department of Transportation's Specifications Office Web Coordinator 
at (850) 414-4101. 

39. FHWA-ER PROGRAM AND 2 CFR PART 200 CONTRACT REQUIREMENTS (Construction Contracts; If Applicable) 

A. The City mandates compliance from the Contractor regarding the following: 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 
(excluding emergency contracts solely intended for debris removal). The contractor (or subcontractor) must 
insert this form in each subcontract and further require its inclusion in all lower tier subcontracts (excluding 
purchase orders, rental agreements and other agreements for supplies or services). The applicable 
requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, 
rental agreement, or agreement for other services. The prime contractor shall be responsible for compliance 
by any subcontractor, lower tier subcontractor, or service provider. 

2. 23 CFR 635.410, Buy America Requirements 

3. 49 CFR Part 26, Disadvantage Business Enterprise Program 

4. American with Disabilities Act of 1990 (ADA) 

5. Convict Labor Prohibition 

B. All invoices must conform to the billing methodology specified in the contract. Failure to properly invoice will 
result in non-payment of invoices. 

1. Disaster related purchases shall never be comingled with regular invoices. 

2. All disaster invoices shall include the location where delivered or where used, if appropriate. 

125 of 231 



CITY OF NORTH PORT 
REQUEST FOR PROPOSAL NO. 2025-01 

Emergency Response Services, Disaster Debris Management Services and Ancillary Preparation/Recovery Services in the City of North Port 

C. All of Contractor's project invoices will be audited prior to payment to ensure compliance with Federal 
documentation requirements : 

1. Time cards. 

2. Daily work reports for every employee, by each separate FEMA category of work. 

3. Daily equipment uses, by each separate FEMA category of work. 

4. List of all supplies and materials used, by each separate FEMA category of work. 

5. Includes both prime and sub-contractors . 

D. All work must be properly grouped according to FEMA damage categories as specified and applicable in the 
contract. 

E. FHWA-ER Program contract requirements are subject to any changes provided by FHWA, FEMA or Federal 
Government Regulations during the term of the contract. Based on the current guidance, FHWA will only 
reimburse the City for the initial collection, hauling and tipping fee, if applicable, of eligible debris. Debris 
reduction operations are not eligible for reimbursement unless the debris is being reduced as part of a rolling 
pickup operation. As a result, the FHWA-ER eligible debris that is collected during the first pass shall be hauled to 
the nearest Final Disposal Site unless otherwise directed by the City. 

40. TIME AND MATERIAL CONTRACTS, IF REQUIRED 

A. As may be necessary under this Agreement, whenever Time and Materials contracts for any tasks are required, 
the following requirements shall apply: 

1. Unless otherwise specified in writing, no Time and Materials contract shall exceed seventy (70) hours of 
work. Any work done beyond seventy (70) hours is at the Contractor's risk. 

2. In accordance with 2 CFR §200.318(j) 

(a) All Time and Materials contracts must have a not-to-exceed ceiling price, which the Contractor exceeds 
at their own risk. 

(b) The not-to-exceed ceiling prices is inclusive of: 

(i) Actual cost of material, rentals, subcontracted or sublet service 

(ii) Direct labor hours based on the Contract Rate Schedule, which is inclusive of all general, burden and 
administrative expenses and profit. 

(c) All Time and Materials contracts are subject to ongoing monitoring by either City staff and/or an 
independent third-party monitoring firm. 

(d) All Time and Materials contracts listing equipment shall include FEMA Equipment Rate Sheet four (4) 
digit codes as reference . 
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41. DOMESTIC PREFERENCES FOR PROCUREMENTS (200.322) 

The Contractor should, to the greatest extent practicable and consistent with law, provide a preference for the 
purchase, acquisition, or use of goods, products, or materials produced in the United States. This includes, but is not 
limited to, iron, aluminum, steel, cement, and other manufactured products. 

For purposes of this section: 
"Produced in the United States" means, for iron and steel products, that all manufacturing processes, from the initial 
melting stage through the application of coatings, occurred in the United States. 
"Manufactured products" means items and construction materials composed in whole or in part of non-ferrous metals 
such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; aggregates such as concrete; 
glass, including optical fiber; and lumber. 

42. CONTRACTOR SHALL COMPLY WITH ALL FEDERAL REQUIREMENTS FOR CONTRACT PROVISIONS FOR FEDERAL 
EMERGENCY MANAGEMENT AGENCY (FEMA) PUBLIC ASSISTANCE, AS APPICABLE IN APPENDIX II TO PART 200 CFR 
AS FOLLOWS: 

Section 1: Prohibition on Contracting for Covered Telecommunications Equipment or Services 

(a) Definitions. As used in this clause, the terms backhaul; covered foreign country; covered 
telecommunications equipment or services; interconnection arrangements; roaming; substantial or essential 
component; and telecommunications equipment or services have the meaning as defined in FEMA Policy 405-
143-1, Prohibitions on Expending FEMA Award Funds for Covered Telecommunications Equipment or Services. 

(b) Prohibitions. 

(1) Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Vear 2019, Pub. L. No. 
115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive agency on or after Aug.13, 2020, 
from obligating or expending grant, cooperative agreement, loan, or loan guarantee funds on certain 
telecommunications products or from certain entities for national security reasons. 

(2) Unless an exception in paragraph (c) of this clause applies, the Contractor and its subcontractors may not 
use grant, cooperative agreement, loan, or loan guarantee funds from the Federal Emergency 
Management Agency to: 

(i) Procure or obtain any equipment, system, or service that uses covered 
telecommunications equipment or services as a substantial or essential component of any system, or as 
critical technology of any system; 

(ii) Enter into, extend, or renew a contract to procure or obtain any equipment, system, or 
service that uses covered telecommunications equipment or services as a substantial or essential component of 
any system, or as critical technology of any system; 

(iii) Enter into, extend, or renew contracts with entities that use covered 
telecommunications equipment or services as a substantial or essential component of any system, or as 
critical technology as part of any system; or 

(iv) Provide, as part of its performance of this contract, subcontract, or other contractual 
instrument, any equipment, system, or service that uses covered telecommunications equipment or services 
as a substantial or essential component of any system, or as critical technology as part of any system. 
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(c) Exceptions. 

(1) This clause does not prohibit Contractors from providing-

(i) A service that connects to the facilities of a third-party, such as backhaul, roaming, or 
interconnection arrangements; or 

(ii) Telecommunications equipment that cannot route or redirect user data traffic or 
permit visibility into any user data or packets that such equipment transmits or otherwise handles. 

(2) By necessary implication and regulation, the prohibitions also do not apply to: 

(i) Covered telecommunications equipment or services that: 

i. Are not used as a substantial or essential component of any system; and 

ii. Are not used as critical technology of any system. 

(ii) Other telecommunications equipment or services that are not considered covered 
telecommunications equipment or services. 

(d) Reporting requirement. 

(1) In the event the Contractor identifies covered telecommunications equipment or services 
used as a substantial or essential component of any system, or as critical technology as part of any system, 
during contract performance, or the Contractor is notified of such by a subcontractor at any tier or by any 
other source, the Contractor shall report the information in paragraph (d)(2) of this clause to the recipient or 
subrecipient, unless elsewhere in this contract are established procedures for reporting the information. 

(2) The Contractor shall report the following information pursuant to paragraph (d)(l) of this 
clause: 

(i) Within one business day from the date of such identification or notification: The 
contract number; the order number(s), if applicable; supplier name; supplier unique entity identifier (if 
known); supplier Commercial and Government Entity (CAGE) code (if known); brand; model number (original 
equipment manufacturer number, manufacturer part number, or wholesaler number); item description; and 
any readily available information about mitigation actions undertaken or recommended . 

(ii) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this 
clause: Any further available information about mitigation actions undertaken or recommended . In addition, 
the Contractor shall describe the efforts it undertook to prevent use or submission of covered 
telecommunications equipment or services, and any additional efforts that will be incorporated to prevent 
future use or submission of covered telecommunications equipment or services. 

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e), 
in all subcontracts and other contractual instruments. 

Section 2: Domestic Preference for Procurements 

The Contractor should, to the greatest extent practicable and consistent with law, provide a preference 
for the purchase, acquisition, or use of goods, products, or materials produced in the United States. This 
includes, but is not limited to iron, aluminum, steel, cement, and other manufactured products. 

For purposes of this clause : 
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Produced in the United States means, for iron and steel products, that all manufacturing processes, 
from the initial melting stage through the application of coatings, occurred in the United States. 

Manufactured products mean items and construction materials composed in whole or in part of non­
ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; 
aggregates such as concrete; glass, including optical fiber; and lumber. 

Section 3: Equal Employment Opportunity 

(a) This section applies if the contract is for a federally assisted construction contract. As defined in 
41 C.F.R. § 60-1.3: 

{l) A federally assisted construction contract means "any agreement or modification thereof 
between any applicant and a person for construction work which is paid for in whole or in part with funds 
obtained from the Government or borrowed on the credit of the Government pursuant to any federal 
program involving a grant, contract, loan, insurance or guarantee, or undertaken pursuant to any federal 
program involving such grant, contract, loan, insurance, or guarantee, or any application or modification 
thereof approved by the Government for a grant, contract, loan, insurance, or guarantee under which the 
applicant itself participates in the construction work." 

(2) Construction work means as "the construction, rehabilitation, alteration, conversion, 
extension, demolition or repair of buildings, highways, or other changes or improvements to real property, 
including facilities providing utility services. The term also includes the supervision, inspection, and other 
onsite functions incidental to the actual construction." 

{3) Contract means "any Government contract or subcontract or any federally assisted 
construction contract or subcontract." 

(4) Additional definitions pertaining to this section can be found at 41 C.F.R. § 60-1.3. 

(b) Unless exempted in 41 C.F.R. Part 60, the following terms apply, and during the performance of 
this contract, the Contractor agrees as follows: 

(1) The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will 
take affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or national 
origin. Such action shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided setting 
forth the provisions of this nondiscrimination clause. 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for employment without 
regard to race, color, religion, sex, sexual orientation, gender identity, or national origin . 

(3) The Contractor will not discharge or in any other manner discriminate against any employee 
or applicant for employment because such employee or applicant has inquired about, discussed, or disclosed 
the compensation of the employee or applicant or another employee or applicant. This provision shall not 
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apply to instances in which an employee who has access to the compensation information of other employees 
or applicants as a part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such information, unless such 
disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, 
hearing, or action, including an investigation conducted by the employer, or is consistent with the Contractor's 
legal duty to furnish information. 

(4) The Contractor will send to each labor union or representative of workers with which he has 
a collective bargaining agreement or other contract or understanding, a notice to be provided advising the 
said labor union or workers' representatives of the Contractor's commitments under this section and shall 
post copies of the notice in conspicuous places available to employees and applicants for employment. 

(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

(6) The Contractor will furnish all information and reports required by Executive Order 11246 of 
September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and 
will permit access to his books, records, and accounts by the administering agency and the Secretary of Labor for 
purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or 
suspended in whole or in part and the Contractor may be declared ineligible for further Government contracts 
or federally assisted construction contracts in accordance with procedures authorized in Executive Order 11246 
of September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided in 
Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law. 

(8) The Contractor will include the portion of the sentence immediately preceding paragraph (1) 
and the provisions of paragraphs (1) through (8) in every subcontract or contract unless exempted by rules, 
regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 
Contractor will take such action with respect to any subcontract or contract as the administering agency may 
direct as a means of enforcing such provisions, including sanctions for noncompliance: Provided, however, that 
in the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of such direction by the administering agency, the Contractor may request the United States to 
enter into such litigation to protect the interests of the United States. 

Section 4: Davis-Bacon Act 

(a) This section applies when required by federal program legislation for prime construction contracts 
over $2,000. The Davis-Bacon Act only applies to the Emergency Management Performance Grant Program, 
Homeland Security Grant Program, Nonprofit Security Grant Program, Tribal Homeland Security Grant 
Program, Port Security Grant Program, Transit Security Grant Program, Intercity Passenger Rail Program, and 
Rehabilitation of High Hazard Potential Dams Program. Unless otherwise stated in a program's authorizing 
statute, it does not apply to other FEMA grant and cooperative agreement programs, including the Public 
Assistance program. Where this section applies: 
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(1) Minimum wages. 

(i) All laborers and mechanics employed or working upon the site of the work (or under 
the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of 
the project), will be paid unconditionally and not less often than once a week, and without subsequent 
deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by 
the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe 
benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained 
in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the Contractor and such 
laborers and mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits 
under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (a)(l)(iv) of this section; also, regular 
contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work actually performed, without regard to 
skill, except as provided in § S.S(a)(4). Laborers or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification for the time actually worked therein: 
Provided, That the employer's payroll records accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including any additional classification and wage rates 
conformed under paragraph (a)(l)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be posted at 
all times by the Contractor and its subcontractors at the site of the work in a prominent and accessible place 
where it can be easily seen by the workers. 

(ii) 

(A) The contracting officer shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination, and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The contracting officer shall approve 
an additional classification and wage rate and fringe benefits therefore only when the following criteria have 
been met: 

(1) The work to be performed by the classification requested is not performed by 
a classification in the wage determination; and 

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a 
reasonable relationship to the wage rates contained in the wage determination. 

(B) If the Contractor and the laborers and mechanics to be employed in the classification 
(if known), or their representatives, and the contracting officer agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the contracting officer 
or will notify the contracting officer within the 30-day period that additional time is necessary. 
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(C) In the event the Contractor, the laborers, or mechanics to be employed in the 
classification or their representatives, and the contracting officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the contracting 
officer shall refer the questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30-day period that additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a)(l)(ii) (B) or (C) of this section, shall be paid to all workers performing work in the classification 
under this contract from the first day on which work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay 
the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated 
in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has 
found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the Contractor to set aside in a separate asset account for the 
meeting of obligations under the plan or program. 

(2) Withholding. The City shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld from the Contractor under this 
contract or any other Federal contract with the same prime Contractor, or any other federally-assisted 
contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime Contractor, so 
much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the Contractor or any subcontractor the full amount 
of wages required by the contract. In the event of failure to pay any laborer or mechanic, including any 
apprentice, trainee, or helper, employed or working on the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all 
or part of the wages required by the contract, the (Agency) may, after written notice to the Contractor, 
sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have ceased. 

(3) Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and mechanics working 
at the site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in 
the construction or development of the project). Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid (including 
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types 
described in section l(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions 
made, and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.S(a)(l)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section l{b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain 
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records which show that the commitment to provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been communicated in writing to the laborers or 
mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs, the registration 
of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. 

(ii) 

(A) The Contractor shall submit weekly for each week in which any contract work is 
performed a copy of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to 
the contract, but if the agency is not such a party, the Contractor will submit the payrolls to the applicant, 
sponsor, or owner, as the case may be, for transmission to the (write in name of agency). The payrolls 
submitted shall set out accurately and completely all of the information required to be maintained under 29 
CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly 
transmittals . Instead, the payrolls shall only need to include an individually identifying number for each 
employee (e.g., the last four digits of the employee's social security number). The required weekly payroll 
information may be submitted in any form desired. Optional Form WH-347 is available for this purpose from 
the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/wh34 7instr.htm or its successor 
site. The prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the (write in name of appropriate federal agency) if 
the agency is a party to the contract, but if the agency is not such a party, the Contractor will submit them to 
the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of agency), the 
Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or 
audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime 
Contractor to require a subcontractor to provide addresses and social security numbers to the prime 
Contractor for its own records, without weekly submission to the sponsoring government agency (or the 
applicant, sponsor, or owner). 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," 
signed by the Contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the following: 

(1) That the payroll for the payroll period contains the information required to 
be provided under § 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being 
maintained under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 
complete; 

(2) That each laborer or mechanic (including each helper, apprentice, and 
trainee) employed on the contract during the payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR 
part 3; 
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(3) That each laborer or mechanic has been paid not less than the applicable 
wage rates and fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract . 

(C) The weekly submission of a properly executed certification set forth on the reverse 
side of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" 
required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the Contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the 
United States Code. 

(iii) The Contractor or subcontractor shall make the records required under paragraph (a)(3)(i) 
of this section available for inspection, copying, or transcription by authorized representatives of the (write 
the name of the agency) or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the Contractor or subcontractor fails to submit the required 
records or to make them available, the Federal agency may, after written notice to the Contractor, sponsor, 
applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

(4) Apprentices and trainees -

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for 
the work they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship 
Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, who is not individually registered in the 
program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or 
a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an 
apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not 
be greater than the ratio permitted to the Contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for 
the classification of work actually performed. In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. Where a Contractor is performing 
construction on a project in a locality other than that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or 
subcontractor's registered program shall be observed . Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does 
not specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator determines that a different practice 
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prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination. In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program, the 
Contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for 
the work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less than the rate specified in the approved program for the 
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee 
program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division 
determines that there is an apprenticeship program associated with the corresponding journeyman wage rate 
on the wage determination which provides for less than full fringe benefits for apprentices. Any employee 
listed on the payroll at a trainee rate who is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. In the event the 
Employment and Training Administration withdraws approval of a training program, the Contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

(5) Compliance with Copeland Act requirements . The Contractor shall comply with the requirements of 
29 CFR part 3, which are incorporated by reference in this contract. 

(6) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.S(a)(l) through (10) and such other clauses as the (write in the name of the Federal 
agency) may by appropriate instructions require, and also a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the compliance by 
any subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR S.S. 

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds 
for termination of the contract, and for debarment as a Contractor and a subcontractor as provided in 29 CFR 
5.12. 

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in 
this contract. 
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(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes 
within the meaning of this clause include disputes between the Contractor (or any of its subcontractors) and 
the contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

(10) Certification of eligibility. 

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

Section 5: Copeland Anti-Kickback Act 

(a) This section applies only if the Davis-Bacon Act applies (see Section 4). 

(b) The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 
C.F.R. Part 3 as may be applicable, which are incorporated by reference into this contract. 

(c) The Contractor or subcontractor shall insert in any subcontracts the clause above and such other 
clauses as FEMA may by appropriate instructions require, and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all of these contract clauses. 

(d) A breach of the contract clauses above may be grounds for termination of the contract, and for 
debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12. 

Section 6: Contract Work Hours and Safety Standards Act 

(a) This section applies to all procurements over $100,000 that involve the employment of mechanics, 
laborers, and construction work. These requirements do not apply to the purchase of supplies or materials or 
articles ordinarily available on the open market, or contracts for transportation or transmission of intelligence. 

(b) Where this section applies: 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall require or permit 
any such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (b)(l) of this section the contractor and any subcontractor responsible therefor 
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shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect 
to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause 
set forth in paragraph (b)(l) of this section, in the sum of $27 for each calendar day on which such individual 
was required or permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (b)(l) of this section. 

(3) Withholding for unpaid wages and liquidated damages. The City shall upon its own action or 
upon written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the contractor or subcontractor under 
any such contract or any other federal contract with the same prime Contractor, or any other federally­
assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same 
prime Contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor 
or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph 
(b)(2) of this section. 

(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses 
set forth in paragraph (b)(l) through (4) of this section and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance 
by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(l) through (4) of 
this section. 

(c) If this contract is only subject to Contract Work Hours and Safety Standards Act and not subject to 
the other statutes in 29 C.F.R. § 5.1, the following terms apply: 

(1) The Contractor or subcontractor shall maintain payrolls and basic payroll records during the 
course of the work and shall preserve them for a period of three years from the completion of the contract for 
all laborers and mechanics, including guards and watchmen, working on the contract. Such records shall 
contain the name and address of each such employee, social security number, correct classifications, hourly 
rates of wages paid, daily and weekly number of hours worked, deductions made, and actual wages paid. 

(2) Records to be maintained under this provision shall be made available by the Contractor or 
subcontractor for inspection, copying, or transcription by authorized representatives of the Department of 
Homeland Security, the Federal Emergency Management Agency, and the Department of Labor, and the 
Contractor or subcontractor will permit such representatives to interview employees during working hours on 
the job. 

Section 7: Clean Air and Water 

(a) This section applies if the contract is over $150,000. 

(b) The Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. The Contractor agrees to report each 
violation to the City and understands and agrees that the City will, in turn, report each violation as required to 
assure notification to the State of Florida, FEMA, and the appropriate Environmental Protection Agency 
Regional Office. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 
financed in whole or in part with federal assistance provided by FEMA. 
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(c) The Contractor agrees to comply with all applicable standards, orders, or regulations issued 
pursuant to the federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. The Contractor 
agrees to report each violation to the City and understands and agrees that the City will, in turn, report each 
violation as required to assure notification to the State of Florida, FEMA, and the appropriate Environmental 
Protection Agency Regional Office. The Contractor agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with federal assistance provided by FEMA. 

Section 8: Suspension and Debarment 

(a) If this contract is for $25,000 or more or requires the consent of an official of a federal agency, then 
this contract is a covered transaction for purposes of 2 C.F.R. Part 180 and 2 C.F.R. Part 3000. As such, the 
Contractor is required to verify that none of the Contractor's principals (defined at 2 C.F.R. § 180.995) or its 
affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 
2 C.F.R. § 180.935). The Contractor must comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, 
subpart C, and must include a requirement to comply with these regulations in any lower tier covered 
transaction it enters into. The Contractor agrees to comply with the requirements of 2 C.F.R. Part 180, subpart 
C and 2 C.F.R. Part 3000, subpart C throughout the period of the contract. 

(b) This certification is a material representation of fact relied upon by the City. If it is later determined 
that the Contractor did not comply with 2 C.F .R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, in 
addition to remedies available to the City, the federal government may pursue available remedies, including 
but not limited to suspension and/or debarment. 

Section 9: Byrd Anti-Lobbying Amendment 

Contractors who apply or bid for an award of more than $100,000 shall file the FEMA-required certification 
found at 44 C.F.R. Part 18, Appendix A (attached hereto). Each tier certifies to the tier above that it will not 
and has not used federally appropriated funds to pay any person or organization for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, officer or employee of Congress, or 
an employee of a Member of Congress in connection with obtaining any federal contract, grant, or any other 
award covered by 31 U.S.C. § 1352. Each tier shall also disclose any lobbying with non-federal funds that takes 
place in connection with obtaining any federal award. Such disclosures are forwarded from tier to tier up to 
the recipient who in turn will forward the certification(s) to the federal awarding agency. 

Section 10: Procurement of Recovered Materials 

(a) In the performance of this contract, the Contractor shall make maximum use of products containing 
recovered materials that are EPA-designated items unless the product cannot be acquired-

competitively within a timeframe providing for compliance with the contract performance 
schedule; 

meeting contract performance requirements; or 

at a reasonable price. 
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Information about this requirement, along with the list of EPA-designated items, is available at EPA's 
Comprehensive Procurement Guidelines webpage : https:/ /www.epa.gov/smm/comprehensive- procurement­
gu idel ine-cpg-progra m. 

(b) The Contractor also agrees to comply with all other applicable requirements of Section 6002 of the 
Solid Waste Disposal Act. 

Section 11: Access to Records 

(a) The Contractor agrees to provide the City, the State of Florida, the FEMA Administrator, the 
Comptroller General of the United States, or any of their authorized representatives access to any books, 
documents, papers, and records of the Contractor which are directly pertinent to this contract for the 
purposes of making audits, examinations, excerpts, and transcriptions. The Contractor agrees to permit any of 
the foregoing parties to reproduce by any means whatsoever or to copy excerpts and transcriptions as 
reasonably needed. 

(b) The Contractor agrees to provide the FEMA Administrator or his authorized representatives access 
to construction or other work sites pertaining to the work being completed under the contract. 

(c) In compliance with section 1225 of the Disaster Recovery Reform Act of 2018, the City and the 
Contractor acknowledge and agree that no language in this contract is intended to prohibit audits or internal 
reviews by the FEMA Administrator or the Comptroller General of the United States. 

Section 12: DHS Seal, Logo, and Flags 

The Contractor shall not use the Department of Homeland Security (DHS) seal(s), logos, crests, or 
reproductions of flags or likenesses of DHS agency officials without specific FEMA pre-approval. The 
Contractor shall include this provision in any subcontracts. 

Section 13: Compliance with Federal Law 

The Contractor acknowledges that FEMA financial assistance will be used to fund all or a portion of the 
contract. The Contractor will comply with all applicable federal law, regulations, executive orders, FEMA 
policies, procedures, and directives. 

Section 14: No Obligation of Federal Government 

The federal government is not a party to this contract and is not subject to any obligations or liabilities to the 
non-federal entity, Contractor, or any other party pertaining to any matter resulting from the contract. 

Section 15: False Claims 

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 
Statements) applies to the Contractor's actions pertaining to this contract. 
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Section 16: Subcontract Socioeconomic Steps 

The Contractor must consider the steps identified in 2 C.F.R. § 200.321(b)(l)-(5) to ensure that small and 
minority businesses, women's business enterprises, veteran-owned businesses, and labor surplus area firms 
are used when possible. 

Section 17: Copyright and Data Rights 

If the contract requires the Contractor or subcontractor to produce copyrightable subject matter or data, then 
the Contractor grants to the City, a paid-up, royalty-free, nonexclusive, irrevocable, worldwide license in data 
first produced in the performance of this contract to reproduce, publish, or otherwise use, including prepare 
derivative works, distribute copies to the public, and perform publicly and display publicly such data. For data 
required by the contract but not first produced in the performance of this contract, the Contractor will identify 
such data and grant to the City or acquires on its behalf a license of the same scope as for data first produced 
in the performance of this contract. Data, as used herein, shall include any work subject to copyright under 17 
U.S.C. § 102, for example, any written reports or literary works, software and/or source code, music, 
choreography, pictures or images, graphics, sculptures, videos, motion pictures or other audiovisual works, 
sound and/or video recordings, and architectural works. Upon or before the completion of this contract, the 
Contractor will deliver to the City data first produced in the performance of this contract and data required by 
the contract but not first produced in the performance of this contract in formats acceptable by the City. 

Section 18: Patent Rights 

If this contract is a funding agreement as defined in 37 C.F.R. § 401.2(a), then the standard patents rights 
clause at 37 C.F.R. § 401.14 is hereby incorporated by reference as if fully set forth herein. 

END OF FEDERAL COMPLIANCE REQUIREMENTS 
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i. FOREWORD 

Each year, local officials from hundreds of communities are faced with the task of 
removing debris caused by natural disasters. In the past 20 years alone, over 700 
major disasters have been declared by the President to facilitate Federal 
assistance to communities struck by hurricanes, tornadoes, floods, earthquakes, 
wild fires and other natural disasters. 

In some cases, debris clearance, removal and disposal actions can be 
accomplished quickly using community resources augmented by assistance from 
neighboring communities, State agencies and contractor resources. In many other 
cases, however, the damage and debris are so extensive that a comprehensive 
debris clearance, removal and disposal management plan is required to efficiently 
and effectively control the operations. 

The City of North Port developed this document to provide guidance to 
community leaders in planning, mobilizing, organizing and controlling a large-scale 
debris clearance, removal and disposal operation. Although this manual has been 
developed for large-scale debris clearance, removal and disposal operations, 
portions of all sections can be utilized on smaller operations. The sections are 
arranged to enable the reader to progress in a logical manner from one planning 
element to another. It is recommended that the sections be read consecutively 
because information presented in one section will be helpful in understanding 
materials presented in subsequent sections. The guide does not address the 
removal or disposal of material and products from institutional, commercial, 
recreational, industrial or agricultural sources that contain certain chemicals as 
defined by the U.S. Environmental Protection Agency to be toxic, flammable, 
corrosive or reactive. 

This Plan will be reviewed on an annual basis to ensure compliance and 
consistency with local, State and Federal regulations . 
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ii. ACRONYMS USED IN THIS DOCUMENT 

C&D 
DMTF 

DOT 
DPW 

ORM 
EOC 

EPA 
ER 
ESF 
FCO 
FEMA 
FDEM 
FDEP 
FOOT 
FHWA 
GAR 
GIS 
HHW 
NRF 
PA 
PIO 
sco 
SHPO 
SWM 
TDSRS 
USACE 
USDA 

Construction and Demolition 
Debris Management Task Force 
Department of Transportation 
Department of Public Works 

Disaster/ Operations Recovery Manager 
Emergency Operations Center 
[U.S.] Environmental Protection Agency 
Emergency Relief 
Emergency Support Function 
Federal Coordinating Officer 
Federal Emergency Management Agency 
Florida Division of Emergency Management 
Florida Department of Environmental Protection 
Florida Department of Transportation 
Federal Highway Administration 
Governor's Authorized Representative 
Geographic Information System 
Household Hazardous Waste 
National Response Framework 
Public Assistance 
Public Information Officer 
State Coordinating Officer 
State Historic Preservation Office 
Department of Solid Waste Management 
Temporary Debris Storage and Reduction Site 
U.S. Army Corps of Engineers 
U.S. Department of Agriculture 
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iii. TERMS USED IN THIS DOCUMENT 

Chipping - Reducing wood related material by mechanical means into small pieces 
to be used as mulch or fuel. Chipping and mulching are often used 
interchangeably. 

Debris - Scattered items and materials broken, destroyed, or displaced by a 
natural disaster. Example: trees, construction and demolition material, personal 
property. 

Debris Clearance - Clearing the major road arteries by pushing debris to the 
roadside to accommodate emergency traffic. 

Debris Removal - Picking up debris and taking it to a temporary storage site or 
permanent landfill. 

Debris Disposal - Placing mixed debris and/or residue from volume reduction 
operations into an approved landfill. 

Department of Public Works (DPW) - Department typically responsible for 
clearing debris from the roads and rights-of-way. 

Force Account Labor - State or local government employees engaged in debris 
removal activities. 

Garbage - Waste that is regularly picked up by the Department of Solid Waste 
Management. Example: food, plastics, wrapping, papers. 

Hazardous Waste - Material and products from institutional, commercial, 
recreational, industrial and agricultural sources that contain certain chemicals 
with one or more the following characteristics, as defined by the Environmental 
Protection Agency: 1) Toxic, 2) Flammable, 3) Corrosive; and/or 4) Reactive. 

Household Hazardous Waste (HHW) - Used or leftover contents of consumer 
products that contain chemicals with one or more of the following characteristics, 
as defined by the Environmental Protection Agency: (1) Toxic, (2) Flammable, (3) 
Corrosive and/or (4) Reactive. Examples of household hazardous waste include 
small quantities of normal household cleaning and maintenance products, latex 
and oil based paint, cleaning solvents, gasoline, oils, swimming pool chemicals, 
pesticides, propane gas cylinders. 

Hot Spots - Illegal dump sites that may pose health and safety threats. 

Mutual Aid Agreement - An understanding between communities and States 
obligating assistance during a disaster. 
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National Response Framework - A document developed to facilitate the delivery 
of all types of Federal response assistance to States following a disaster. It outlines 
the planning assumptions, policies, concept of operations, organizational 
structures and specific assignments and agencies in providing Federal response 
assistance to supplement the State and local response efforts. 

Recycling - The recovery and reuse of metals, soils and construction materials that 
may have a residual monetary value. 

Rights-of-Way - The portions of land over which a facility, such as highways, 
railroads, or power lines are built . Includes land on both sides of the highway up 
to the private property line. 

Scale/Weigh Station - A scale used to weigh trucks as they enter and leave a 
landfill. The difference in weight determines the tonnage dumped and a tipping 
fee is charged accordingly. 

Storage Site - A location where debris is temporarily stored until it is reduced in 
volume and/or taken to a permanent landfill. 

Sweeps - The number of times a contractor passes through a community to collect 
all disaster-related debris from the rights-of-way. Usually limited to three passes 
through the community. 

Tipping Fee - A fee based on weight or volume of debris dumped that is charged 
by landfills or other waste management facilities to cover their operating and 
maintenance costs. 

Trash - Non-disaster related yard waste, white metals, or household furnishings 
placed on the curbside for pickup by local solid waste management personnel. A 
resident must call for pickup. Not synonymous with garbage. 

United States Army Corps of Engineers (USACE) - A component of the U.S. 
Department of the Army which is responsible for constructing and maintaining all 
military bases and other government-owned and controlled entities. The USACE 
may be used by FEMA when direct Federal assistance, issued through a mission 
assignment, is needed. 

White Goods - Discarded household appliances such as refrigerators, freezers, air 
conditioners, heat pumps, ovens, ranges, washing machines, clothes dryers, and 
water heaters. Many white goods contain ozone-depleting refrigerants, mercury, 
or compressor oils. 
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White Metals - Household appliances, such as refrigerators, freezers, stoves, 
washers and dryers. 
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I. LOCAL, STATE AND FEDERAL DISASTER RESPONSE ACTIONS 

This section provides an overview of local, State and Federal disaster response 
actions available following a debris-generating natural disaster. Detailed 
information on the declaration process and eligibility criteria is contained in the 
Public Assistance Guide, FEMA publication 322. 

A. Natural Disasters 

1. 

2. 

3. 

4. 

Hurricanes - The damaging forces of hurricanes and tropical storms 
include high-velocity winds (up to 150 miles per hour or higher in 
gusts), storm surge and wave action. The most severe damage 
frequently occurs in the shore lands adjacent to the ocean. The 
resultant debris consists primarily of trees; construction materials 
from damaged or destroyed structures, personal property and 
sediment. Although the greatest concentration of debris will be 
located along the shoreline, flooding and tornadoes spawned by 
hurricanes can cause damage and leave extensive amounts of 
natural and manmade debris far inland . 

Tornadoes - Damage from tornadoes is caused by high-velocity 
rotating winds. The severity of the damage depends on the velocity 
of the tornado funnel and the length of time the funnel is on the 
ground. Tornado debris consists primarily of trees, construction 
materials from damaged or destroyed structures and personal 
property. Damage is generally confined to a narrow path, which 
can be up to½ mile wide and from 100 yards to several miles long. 

Floods - Damage to structures from flooding is caused either by 
inundation or high velocity water flow. Structural damage is usually 
limited to the floodway and the floodplain area immediately 
adjacent to the river. Heavy structural damage may result from 
high velocity waters in mountainous areas or failure of a flood 
control project, such as a dam or levee. Flood debris consists of 
sediment, wreckage, personal belongings and sometimes 
hazardous materials deposited on public and private property. 
Additionally, heavy rains and floods may produce landslides; in 
such cases, debris consists primarily of soil, gravel, rock and some 
construction materials. 

Earthquakes - Damage to structures is caused by shockwaves and 
earth movements along fault lines. Secondary damage, such as 
fires and explosions, may result from the disruption of utility 
systems. Debris consists of building materials, personal property 
and sediment caused by landslides. 
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4. Wildfires - Debris from wildfires consists of burned out structures, 
cars and/or other metal objects, ash and charred wood waste . 
Large-scale loss of ground cover may lead to mudslides, resulting in 
clogged drainage structures and possible damage to homes and 
bridges. 

B. Local Disaster Response Actions 

1. The City of North Port is the first to respond to a disaster. Response 
efforts are first directed to activities that protect lives, public health 
and safety, such as evacuations, sheltering, firefighting, utility 
restoration and clearing roads of debris. These response efforts 
may be accomplished with local force account labor and 
equipment, contractors, volunteers and assistance from adjacent 
communities. 

2. The City of North Port has a Comprehensive Emergency 
Management Plan (CEMP) which identifies key staff members and 
their responsibilities for managing and controlling debris clearing, 
removal and disposal operations. This staff will be immediately 
activated whenever a natural disaster occurs. Staff members will 
document the critical decisions made in response to the disaster 
and provide the debris manager and local, State and Federal 
officials with a clear plan of action . The debris clearing, removal and 
disposal operations may extend for weeks or months and 
insufficient documentation of the evolving plan could cause 
confusion and inefficiency. 

3. Safety assessments will be conducted to identify necessary 
lifesaving actions, assess the magnitude of damage and determine 
if additional resources are needed from other local governments 
and the State. Safety assessments shall be conducted in 
accordance with State/local health and safety standards/ 
requirements. 

4. This Debris Management Plan will divide the City into sectors to 
assess the extent of debris. Sector boundaries can be determined 
based on the following criteria: 

a. Type of debris (structural, trees, sediment and mixed) 
b. Location of debris 
c. Volume of debris (large versus small) 
d. Land use (residential, business, agricultural) 
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e. Location of existing and potential temporary storage and 
volume reduction sites 

f. Location of existing and potential permanent disposal sites 
(public and/or private landfills) 

5. The damage assessment team will then investigate the damaged 
areas by sector to record the extent of damage and to identify 
specific assistance requirements . Damage assessment teams will 
also estimate the amount and composition of debris observed in 
each sector and annotate the locations on community maps. 

6. The debris staff will initiate actions to assess the availability of local, 
State, Federal and other resources to provide immediate and long­
term assistance. Experience has shown that resources will not be 
used effectively unless work assignments and cleanup priorities are 
coordinated and controlled by the debris manager {Solid Waste 
Manger). The designated local debris manager will have total 
responsibility and authority for managing the debris cleanup 
operation. The following are examples of local, State, Federal and 
other resources available for cleanup activities: 

a. Local Government - The City of North Port maintains 
equipment, such as trucks, rubber tire loaders, graders, 
chippers, chain saws, small cranes, dozers and backhoes 
with experienced operators who can be used to open roads 
and remove debris. Temporary hires may be added to 
provide additional labor and equipment operators for 24-
hour-a-day operations, if needed. The principal advantage 
to using local government force account equipment and 
operators is their lower cost and flexibility in assignment. 
This equipment generally represents the only resources the 
community can immediately commit to an emergency 
debris clearance and cleanup operation . 

b. Mutual Aid Agreements - A Mutual Aid Agreement is an 
agreement among neighboring communities (and possibly 
States) to provide assistance to one another in time of 
need. The operators and equipment of neighboring 
communities can be used to quickly augment local force 
account resources and have many of the same advantages. 

c. State Agencies - The National Guard, Florida Department of 
Transportation (FOOT) and Florida Department of 
Environmental Protection (FDEP) have equipment and 
personnel that may provide limited assistance on a short-
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d. 

term basis. The FOOT is normally responsible for debris 
clearance and removal on State roads. This assistance may 
be obtained by contacting the Florida Division of Emergency 
Management (FDEM) through the Sarasota County 
Emergency Operations Center (EOC). 

Volunteers - Historically, volunteers have played a 
significant role in large-scale debris removal operations. 
Volunteer organizations can assist private property owners 
or provide financial assistance in the removal of debris from 
private property. Additionally, community organizations, 
such as civic clubs, student groups and neighborhood 
organizations have proven to be a tremendous community 
resource in past disasters. To provide for maximum 
utilization of these resources, community leaders will be 
prepared to organize volunteer groups and keep the debris 
management staff informed of their activities. They will 
document the number of volunteers, the type of work 
performed and the hours worked. Sponsoring organizations 
will ensure that personnel are properly equipped and that 
common sense safety precautions are followed. 

e. Federal Agencies - The U.S. Army Corps of Engineers 
(USACE) may be able to respond for up to 10 days without 
a Presidential Declaration. Additionally, the Federal 
Highway Administration (FHWA) and the National Resource 
Conservation Service (NRCS) may provide grant assistance 
to State and local governments for debris clearing, removal 
and repair of roads on the designated Federal Aid System 
and clearing debris from canals. 

f . Contractors - Labor and equipment for debris clearance, 
removal and disposal will be available from local 
contractors. Following a major disaster, emergency 
contracts can be executed to augment local force account 
resources. 

g. Immediately following a disaster, engineering personnel on 
the debris management staff will explore alternative 
courses of action and update the existing Debris 
Management Plan based on the initial safety assessment, 
available resources and any new information. The updated 
plan can be hand-written initially and later converted to a 
more formal document. 
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h. Maps of the affected area will be annotated to identify 
damaged sectors, locations of key facilities and disposal 
sites and distributed with the updated Debris Management 
Plan . Information will also be entered into a Geographic 
Information System (GIS) database, if available. 

C. State Disaster Response Actions 

1. When the response efforts appear to be beyond the capability of 
the City, Sarasota County normally provides the next level of 
assistance by declaring a State of Emergency. Florida Division of 
Emergency Management typically evaluates the disaster situation 
and provides advice to the Governor on the availability of State 
resources that could assist local efforts. State resources may 
consist of the FOOT, the Florida Department of Health, the FDEP 
and the National Guard . These State resources can assist the City 
in its immediate response efforts, including debris clearance, 
removal and disposal activities. 

D. Federal Disaster Response Actions 

1. The Robert T. Stafford Disaster Relief and Emergency Assistance 
Act, Public Law 93288, as amended, was enacted into law in 1988. 
It is the centerpiece of the Federal Disaster Relief Programs that are 
managed by the Federal Emergency Management Agency (FEMA). 

2. When a disaster occurs and a locality has responded to the best of 
its ability but is or will be overwhelmed by the magnitude of the 
damage, it turns to the State for help. The Governor, after 
examining the situation, may direct that the State's Emergency 
Plan be executed. If it is evident that the situation is or will be 
beyond the capabilities of local and State resources, the Governor 
may request that the President declare that an emergency or major 
disaster exists in the State under the authority of the Stafford Act . 

3. While the request is being processed, local and State government 
officials will not delay in taking actions to respond to whether there 
will be Federal assistance. Commensurate with the supplemental 
nature of Stafford Act assistance, the Federal share of eligible 
recovery expenses for declared disasters is normally limited to 75% 
of eligible costs. 
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E. Disaster Declaration Process 

1. The request for a declaration must come from the Governor or 
Acting Governor. Before sending a formal request letter to the 
President, the Governor will request that FEMA conduct a joint 
preliminary safety assessment (PDA) with the State to verify actual 
damages and estimate the amount of supplemental assistance that 
may be needed. After this assessment is complete and if the 
Governor believes that Federal assistance is necessary, the 
Governor sends the request letter to the President, through the 
Regional Director of the appropriate FEMA Region. The request is 
reviewed by the Regional Director and forwarded with a 
recommendation to the Director of FEMA who, in turn, makes a 
recommendation to the President. The President makes the 
decision whether or not to declare a major disaster or emergency. 
After the initial declaration, the person designated by the Governor 
as the Governor's Authorized Representative (GAR) may make 
requests for additional areas to be eligible for assistance or for 
additional types of assistance as deemed necessary. 

2. After a declaration is made, FEMA will designate the area eligible 
for assistance and the types of assistance available. With the 
declaration, a Federal Coordinating Officer (FCO) is appointed who 
is responsible for coordinating all Federal disaster assistance 
programs administered by FEMA, other Federal departments and 
agencies and voluntary organizations. At the same time, the 
Regional Director or one of his/her staff will be appointed as the 
Disaster Recovery Manager (ORM), who is responsible for 
managing the FEMA assistance programs. The same person most 
often holds these two titles (FCO and DRM). Similarly, the State 
Coordinating Officer (SCO) and the GAR are generally the same 
person. 

F. National Response Framework 

1. The National Response Framework (NRF) is implemented to 
coordinate the overall delivery of Federal assistance to disaster 
victims. The plan is organized functionally by Emergency Support 
Functions (ESF) . Each ESF is composed of a lead or primary agency 
and supporting agencies grouped together to deliver specific 
services and resources. Delivery of assistance under the 
Framework is flexible to best meet the unique needs of each 
disaster. Under the NRF, emergency assistance is provided either 
by Federal agencies under their own authorities, or under 
reimbursable mission assignments from FEMA. 

Appendices - H13 
153of231 



The City of North Port Comprehensive Emergency Management Plan - Appendices 2019 

G. FEMA Debris Mission Response Actions 

1. In catastrophic disasters, FEMA can provide direct Federal 
assistance to support local and State governments in performing 
some of the activities related to debris clearance, removal and 
disposal. The response capabilities of the local and State 
governments must be clearly exceeded before this level of 
assistance can be provided . The work that can be performed under 
this authority is limited to emergency work and debris removal 
under Sections 402(4), 403 and 407 of the Stafford Act. The 
assistance will be subject to the cost-sharing provisions as specified 
in the FEMA-State Agreement. The grantee will reimburse FEMA 
for the appropriate non-Federal share of the cost of the work, 
including any administrative costs of the performing Federal 
agency. According to Florida Statutes Chapters 119 and 257, the 
Applicant must retain records up to five years after the close of the 
contract. 

2. Following a Presidential Declaration, FEMA may elect to use its 
mission assignment authority to have the USACE contract for and 
manage debris clearance, removal and disposal operations. At the 
County-level, the debris and removal mission assignment is 
coordinated by Emergency Support Function #3 {ESF #3), 
Engineering and Public Works liaison officer. Within the structure 
of the City EOC, the Debris Management Team Leader, through the 
Public Works Group Supervisor, will be responsible for all functions 
of debris management. 

3. The Debris Management team will meet regularly with FEMA, 
FDEM, and Sarasota County officials to collect and coordinate 
information necessary to accomplish the assigned mission. 

4. ESF #10, Hazardous Materials liaison officer from the County, will 
also be included in all debris planning to coordinate the cleanup, 
transportation and disposal of hazardous materials. 

H. FEMA Debris Eligibility Criteria 

1. FEMA Public Assistance (PA) funds may be used for debris 
clearance, removal and disposal operations. Debris that may be 
eligible for clearance, removal and disposal includes trees, sand 
and gravel, building wreckage, vehicles and personal property. The 
debris must be a direct result of the declared event, must occur 
within the designated disaster area and must be the responsibility 
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of the applicant at the time of the disaster. Debris removal may be 
eligible when it: 

a. Eliminates immediate threats to lives, public health and 
safety; 

b. Eliminates immediate threats of significant damage to 
improved public or private property; and/or 

c. Ensures economic recovery of the affected areas to the 
benefit of the community-at-large. 

2. Debris Removal from Public Property - In general, debris that is on 
public property must be removed to allow continued safe 
operation of governmental functions and, therefore, is eligible 
under one of the first two criteria . However, not all public property 
clearance is necessarily eligible. Debris that is blocking streets and 
highways is a threat to public health and safety because it blocks 
passage of emergency vehicles or it blocks access to emergency 
facilities such as hospitals. Debris in a stream or flood channel may 
cause flooding from a future storm. If such flooding would cause an 
immediate threat of damage to improved property, removal of the 
debris only to the extent necessary to protect against an event that 
could reasonably be expected to occur within five years may be 
eligible. On the other hand, removal of fallen trees in a forested or 
wilderness area is not normally eligible. 

3. Debris Removal from Private Property - Debris on private property 
(to include privately-owned roads and gated communities) is 
treated somewhat differently. Debris removal from private 
property is the responsibility of the individual property owner or 
homeowners' association, aided by insurance settlements and 
assistance from volunteer agencies. Most insurance policies, such 
as, homeowner, fire and extended coverage policies, have specific 
coverage for debris removal and demolition of heavily damaged 
structures. FEMA assistance is generally not available to reimburse 
private property owners for the cost of removing debris from their 
property; however, an eligible local or State government may pick 
up and dispose of disaster-related debris placed at the curb by 
those private individuals. The extent and duration of this type of 
work is carefully controlled. FEMA, State and local officials will 
agree on a time frame during which pick-up from the curb will be 
eligible for PA funding. 

If the debris on private business and residential property is so 
widespread that public health, safety, or the economic recovery of 
the community is threatened, the actual removal of debris from the 
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4. 

private property may be eligible. In such situations, the work 
normally must be done or be contracted for by an eligible applicant, 
and a Right-of-Entry Agreement must be in-place to permit access 
onto private property. 

Debris Removal from Drainage Structures - Debris removal from 
certain drainage structures may have to meet the following criteria: 

a. Reservoirs - Removal of disaster-related debris from 
reservoirs may be eligible if evidence is provided to FEMA 
that the reservoirs were regularly cleaned prior to the 
disaster and the pre-disaster level can be established. In 
addition, removal of debris that poses an immediate threat 
of clogging or damaging intake or adjacent structures may 
be eligible. 

b. Natural Streams - Debris removal from natural streams 
normally is not eligible for assistance. Only debris that 
causes a threat to lives or public health and safety or damage 
to improved property from an event that could be 
reasonably expected to occur within five years is eligible. 
Any work in natural streams must also be closely reviewed 
and monitored to minimize undesirable environmental 
effects. This type of work will often require a Clean Water 
Act Section 404 permit from the USACE. The Natural 
Resources Conservation Service also has the authority to 
clear streams of debris. 

c. Engineered Channels and Debris Basins - Debris removal 
from engineered channels, lined or unlined and debris basins 
may be eligible. Knowing the pre-disaster level of debris in 
the channel or basin is required in determining the amount 
of disaster-related debris. Such facilities must also have had 
a regular schedule of debris removal to be eligible for 
clearance. 

5. Debris Removal from Roads and Highways - Debris may be 
removed from roads and highways, including the travel lanes, 
roadside ditches and drainage structures and the maintained right­
of-way. 

a. Federal Highway Administration's (FHWA) Emergency 
Relief (ER) Program provides financial assistance to States 
to repair or reconstruct national highways that are 
damaged by natural disasters or catastrophic failures from 
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an external cause. This funding speeds the restoration of 
major highways following a disaster. Only highways that are 
normally eligible for under FHWA's Federal Aid Highway 
Program are eligible for assistance from the FHWA ER 
program. While ER funds repairs to "Federal Aid" eligible 
highways, the Federal Emergency Management Agency 
(FEMA) addresses all other disaster-damaged roads and 
public infrastructure. 

The City of North Port has a number of Federal-Aid roads 
(See Appendix D) which require special attention for debris 
clearance. Eligible debris clearance criteria includes: the 
restoration of essential traffic along Federal-Aid roads (first 
push), the first pass collection of debris on Federal-Aid 
roads, minimize the extent of damages to public property, 
or protect a remaining facility from further damages. 
Documentation and Reimbursement requirements differ 
from those used by FEMA. The Detailed Damage Inspection 
Reports must be used, and to receive full reimbursement 
for debris removal activities, all work must be completed 
within 180 days. 

Debris clearance and removal from roadways not under the 
jurisdiction of the FHWA-ER program may be reimbursable 
under FEMA's Public Assistance program. 

b. Privately-Owned Roads (See Appendix B) - FEMA will not 
reimburse expenses incurred for debris clearance, removal 
or disposal from privately-owned roads (to include gated 
communities), with the following exceptions: (1) The 
applicant must provide documentation stating that disaster­
generated debris on private property in the designated area 
constitutes an immediate threat to life, public health, and safety, 
and (2) the applicant has legal responsibility to remove debris 
from private property through the Right-of-Entry 
Agreement (Appendix C). 

i. In 2008, the City has adopted an ordinance which, 
during a declared emergency, authorizes the City to 
enter onto privately-owned roads and into gated 
communities, and collect debris to ensure public 
health and safety (See City of North Port Codes, 
Article IV, Disaster Debris Management). 
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6. Debris Removal from Recreational and Wilderness Areas 

a. The removal of debris from public parks and recreational 
areas used by the public is eligible when it affects public 
health or safety or proper utilization of such facilities. 

b. Hazardous trees within a naturalized area of public parks or 
golf courses that are unstable and leaning into the areas 
used by the public are eligible for removal only, not 
replacement. Normally, trees requiring removal are flush 
cut at the ground. Hazardous limbs are also eligible for 
removal. Hazardous limbs are defined as limbs greater than 
two inches in diameter that are still hanging in the tree and 
are threatening a public-use area, such as a trail, sidewalk, 
road, or golf cart path. 

c. Generally, stump removal is not considered eligible for 
reimbursement, except if the stump itself is determined to 
be a hazard, as when the tree has been uprooted. When 
eligible, stump removal is accomplished by the least 
expensive means. 

d. A tree with more than 50% of the tree crown destroyed or 
damaged, a split trunk, or broken branches that expose the 
heartwood, or a tree that has been felled or uprooted is 
eligible for removal, especially it is in a location 
approximate to or within public-use areas. If the applicant 
chooses to attempt to save a tree that has any of the 
conditions described above that justify its removal, the 
expense is the applicant's. 

c. Removal of debris that does not pose a health or safety 
threat in wilderness or forested areas of these facilities is 
not eligible for FEMA reimbursement. 

I. FEMA Building Demolition Criteria 

1. FEMA Public Assistance (PA) funds may be used for demolition and 
removal of resulting debris under the authority of Section 403, 
Essential Assistance, of the Stafford Act. This section allows for the 
demolition of unsafe structures that pose an immediate threat to 
life, property, or public health and safety. 

2. Health and Safety - The primary responsibility for demolition of 
unsafe structures lies with the owner. Most insurance policies have 
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a clause that provides payment for demolishing houses damaged 
beyond repair. The applicant must certify that no insurance exists 
that would pay for the demolition, the owner is not capable of 
paying for such work and there is no opportunity to recoup the cost 
from the owner. If permission for demolition is not provided, the 
applicant must follow legal condemnation. The applicant must 
obtain right of entry and hold harmless agreements prior to start 
of the work. The ownership of the property remains in the hands 
of the original owner. 

a. All properties must be reviewed in accordance with 
environmental, historic and other Federal laws being 
provided for the demolition. The State will provide each 
applicant with a demolition checklist that must be 
completed and returned by the applicant prior to any actual 
demolition of the property. 

b. The checklist will contain a list of items with which the 
applicant must comply prior with demolition. These items 
include verification that the applicant has obtained right of 
entry and hold harmless agreements and investigated 
insurance coverage and liens. The applicant will also be 
provided forms pertaining to historic preservation, 
environmental, hazardous materials and 
wetland/floodplain requirements. The applicant must sign 
and return these forms indicating he/she has read them and 
understands that it is his/her responsibility to ensure full 
compliance with all local, State and Federal rules and 
regulations. 

c. The applicant must provide FEMA with a copy of the bid 
specifications, final property list and bid results prior to 
demolition. FEMA reviews the bid specifications to ensure 
that the specifications contain the proper scope of eligible 
work. 

d. Once all necessary information has been received and 
reviewed, FEMA will notify the State that they have no 
objection to the applicant's proceeding with the demolition 
of the properties identified in the demolition bid. The State 
provides the applicant with written authorization to 
proceed with the demolition project. 

e. Eligible work under health and safety demolition is limited 
to the demolition and removal of structures that may 
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represent an immediate threat to public health and safety. 
An inspection team may inspect each facility to make a 
determination on the structural integrity of the unit and 
review the reports of the applicant's building inspector. 
Structures that are in danger of collapse, thus representing 
an immediate threat to life and safety, are documented and 
recommended as eligible for demolition. 

f. Other eligible project descriptions under the health and 
safety category may include cleaning septic systems, 
backfilling basements, capping wells, clearing debris and 
any other actions to mitigate an immediate threat to public 
health and safety. 

g. Items such as slabs on grade, driveways, fences and 
structurally sound buildings normally are not eligible for 
demolition under the public health and safety category 
because they do not represent an immediate threat to 
public health and safety. 

h. At the completion of the project, the State notifies FEMA 
that the applicant's demolition has been completed. A joint 
FEMA/State team inspects the applicant's demolition sites 
to ensure full compliance with the project description 
identified in the report form. 

i. Eligible costs may include any cost incurred by the applicant 
to complete the demolition project. Costs for monitoring 
and managing demolition and removal activities are eligible 
costs. Necessary costs of requesting, obtaining and 
administering the grant assistance, however, are covered 
by the Sub grantee Administrative Allowance and are not 
identified separately as eligible costs. 

See the Public Assistance Guide, FEMA publication 322, for 
more information on the Sub-grantee Administrative 
Allowance. 

3. Archaeological Sites or Historic Structures - listed on the National 
Register of Historic Places or potentially eligible must be reviewed 
by the State Historic Preservation Officer (SHPO) prior to any 
demolition. Information and forms outlining the necessary step-by­
step procedures to obtain SHPO approval will be provided to the 
applicant by the State. It is the applicant's responsibility to obtain 
SHPO approval before demolishing any possible historic structures 
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or performing ground disturbing activities. Costs associated with 
the applicant's obtaining SHPO clearance may be eligible. 

a. Each structure must be inspected for hazardous materials, 
such as asbestos or lead-based paint, prior to actual 
demolition of the structure . Normally, a representative of 
the applicant, such as a building inspector or fire marshal, 
will conduct a preliminary inspection of each structure. If 
hazardous materials are determined to exist in the 
structure, the applicant will contract with a certified 
asbestos or lead-based paint inspector. If the inspection 
report indicates the presence of asbestos material or lead­
based paint, a certified abatement contractor must remove 
the material prior to demolition. Costs associated with 
asbestos and lead-based paint inspections, asbestos 
abatement and third party air monitoring may be eligible . 

4. Attractive Nuisance - Private structures that are found to be 
structurally sound but require extensive repair are normally not 
eligible for demolition. The primary responsibility for securing the 
structures until repairs are completed lies with the owners. The 
applicant must certify that the structure is a health and safety 
threat to the public if the owners have no insurance or are not 
capable of paying for such work. 

a. The applicant must obtain rights of entry and hold harmless 
agreements prior to start of the work. 

b. Eligible work under this category is limited to securing the 
perimeter of the structure to prevent entrance into the 
structure and may include fencing, where necessary. FEMA 
can provide funding for materials (plywood or fencing) and 
labor as part of the project description to secure the 
structures from access. This funding meets the required 
need to protect life and safety. 

5. Health Hazard - The project description on the report may include 
the cost of cleaning or removing items such as household 
hazardous waste (HHW), debris, food, chemical hazardous waste, 
freezers and refrigerators that may contain Freon and other items 
that may represent a health hazard . 

a. The applicant must certify that no insurance exists that 
would pay for such work, the owner is not capable of paying 
for such work and there is no opportunity to recoup the cost 
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from the owner. The applicant must obtain rights of entry 
and hold harmless agreements prior to start of the work. 

II. PRE-DISASTER PLANNING 

Major natural disasters can generate enormous volumes of debris in short periods 
of time. Debris clearance, removal and disposal operations must be implemented 
quickly to expedite recovery operations and to protect public health and safety of 
the local population. However, the speed of initial debris clearance, removal and 
disposal operations depends upon the depth of pre-disaster planning by City, 
County and State emergency managers. 

A. Identifying Potential Types and Amounts of Debris 

1. Before selecting temporary debris storage and reduction sites, it is 
necessary to identify the areas that may be subject to widespread 
devastation (such as parks, tree-lined streets, orchards, groves, 
nurseries, mobile home parks and residential, commercial and 
industrial areas) and the types and amounts of resultant debris. The 
types and amounts of debris can be forecast on a land-use basis 
(such as rural, urban, industrial, or mixed use) and by examining 
historic records. For example, if an area has not been affected by a 
major storm for a long period of time, a dense tree canopy may 
have developed, which will result in a large amount of vegetative 
debris following a major storm. 

2. In addition, the U.S. Army Corps of Engineers (USACE) Emergency 
Management staff has developed a modeling methodology 
designed to forecast potential amounts of hurricane-generated 
debris using actual data from Hurricanes Frederic, Hugo and 
Andrew. The estimated quantities produced by the model have a 
predicted accuracy of± 30%. The primary factor used by the model 
is the number of households in a developed urban/suburban area. 
The other factors are cubic yards of debris generated per 
household, vegetative cover, commercial density and precipitation. 

B. Identifying Temporary Debris Storage and Reduction Sites 

1. All activities associated with massive debris clearance, removal and 
ultimate disposal operations depend upon the availability of 
suitable temporary debris storage and reduction sites. Identifying 
these potential sites before a major natural disaster will expedite 
debris removal and subsequent volume reduction and disposal 
actions. The Public Works Director and staff will work closely with 
other City, County and State officials to develop and maintain 
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current listings of potential debris storage and reduction sites in 
areas prone to natural disasters. Pre-disaster site selection teams 
will include local officials who are familiar with the area. The teams 
will also consult and coordinate with local residents, conservation 
agencies and environmental groups, if possible, to help identify 
potential problems. Considerations for evaluating potential 
temporary debris storage and reduction sites include the following : 

a. Use public lands first to avoid costly leases. Pre-designated 
sites will be on public property and consist of between 50-
100 acres, depending on anticipated needs. Consider 
locations with respect to noise, traffic and the environment. 
Use private land only if public sites are unavailable. 

b. When selecting public or private sites consider pre-existing 
conditions that will have to be restored upon site closeout. 
Have attorneys review leases for private land to avoid 
extensive damage claims upon site closeout. 

c. The required size of the site will depend on the expected 
volume of debris to be collected and planned volume 
reduction methods. As a general rule, larger sites mean 
fewer sites and, hence, easier site closeout . However, larger 
sites may create logistical problems. 

d. Environmentally sensitive areas (such as wetlands, areas 
with endangered animal and plant species, critical habitats, 
well fields and surface water supplies and 
historic/archaeological sites) will be avoided. However, if 
use of such areas is unavoidable, procedures for temporary 
waivers will be developed. Consult and coordinate with 
local residents, conservation agencies, environmental 
groups and agencies and the State Historic Preservation 
Office (SHPO). 

e. Public acceptability is largely dependent upon the activities 
planned for the site. Smoke from burning, around-the-clock 
light and noise from equipment operation, dust and traffic 
are tolerated early in the disaster, but may have to be 
curtailed later. Whenever possible, avoid locating near 
residential areas, schools, churches, hospitals and other 
such sensitive areas. Notify citizens early about planned site 
activities and possible ramifications. 
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f. Look for sites with good ingress/egress to accommodate 
heavy truck traffic. 

g. Consider adjusting traffic signals to accommodate 
projected truck traffic on critical haul routes. 

h. Identify nearby landfills and determine their present debris 
capacity and logistical capabilities. Also include any State­
to-State or county-to-county agreements. 

i. Identify recycling possibilities, such as timber agreements, 
mulch and chip disposal in the agriculture community and 
fuel sources for incinerators or heating. Recycling success 
will depend on the types of debris and the local recycling 
environment. 

j. Review local and State ordinances on such items as tarps 
and tailgates on trucks, traffic control, truck priority, 
curfew, defining roadway rights-of-way and load limits. 
coordinate with responsible agencies to develop waiver 
procedures to expedite emergency operations. 

k. Clearly show critical routes and priorities for clearing debris 
on local maps. Target emergency routes for City, County, 
State or Federal clearance efforts. GIS will be used as an 
efficient mapping tool, if available. 

I. The following questions will help to identify and prioritize 
appropriate sites based on local requirements and 
conditions. 

i. Potential Site Ownership 

• Are public lands available? 
• Are private land lease terms long enough? 
• Are private land lease terms automatically 

renewable? 
• Does the private land lease include a 

landscape restoration agreement? 

ii. Potential Site Size 

• Is the site large enough to accommodate the 
planned debris storage and/or reduction 
methods? 
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• Will the site configuration allow for an 
efficient layout? 

iii. Potential Site Location 

• Does site have good ingress/egress? 
• Does site have good transportation arteries? 
• Does site have open, flat topography? 
• Does site have wetlands? If unavoidable, 

require the contractor to flag the area and 
establish buffers and/or sediment barriers. 

• Does site have public water supplies, 
including well fields and surface waters? 

• Does site have threatened and endangered 
animal and plant species? 

• Does site have threatened and endangered 
species' critical habitats? 

• Does site have rare ecosystems? 
• Does site have historic sites? 
• Does site have archaeological sites? 
• Does site have sensitive surrounding land 

use, such as residential, school and church? 

2. To ensure the City has a site where debris may be temporarily 
stored in the immediate aftermath of a storm, one temporary 
debris storage and reduction site (TDSRS) has been designated, and 
received pre-approval by the Florida Department of Environmental 
Protection (FDEP). The following is a list of the City's pre-approved 
TDSRS. See Appendix G for pre-approval letters: 

a. Greenland Street Golf Course 

C. Negotiating Mutual Aid Agreements 

1. Mutual aid agreements will be negotiated and in place prior to a 
disaster. Mutual Aid providers normally consist of local and county 
Departments of Public Works from around the State under the 
Statewide Mutual Aid Agreement. These departments usually offer 
their assistance in the form of equipment and personnel. All 
requests for mutual aid will be placed through the Sarasota County 
EOC. 

2. The mutual aid agreement will outline the responsibilities of each 
party, including the types of costs that will be reimbursed. To 
ensure that mutual aid providers adhere to the agreements, the 
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Public Works Director will assign coordinators to monitor each 
provider. The coordinators will be responsible for tracking the type 
of work performed and type of equipment used by each mutual aid 
provider. 

3. To be eligible for FEMA assistance, reimbursement by the receiving 
party must not be conditioned on receipt of FEMA assistance. 

Ill. DEBRIS MANAGEMENT STAFF ORGANIZATION AND RESPONSIBILITIES 

This section provides guidelines for debris management staff organization and 
defines the key responsibilities involved in pre- and post-disaster planning and 
information management. 

A. Debris Management Staff Organization 

1. The size and composition of City staff organized to deal with debris 
clearance, removal and disposal issues will depend on the 
magnitude of the disaster and the size of the community. A pre­
disaster debris planning staff may be quite small; however, 
following a major disaster, additional staff members may be 
required . The City debris staff will be comprised of full-time 
personnel supplemented with personnel from other staffs and 
agencies. It is essential that prospective staff members have as 
much training as possible and interface with other agencies 
responsible for debris clearance, removal and disposal activities, 
such as the Florida Department of Transportation (FOOT), Federal 
Emergency Management Agency (FEMA) and the U.S. Army Corps 
of Engineers (USACE), prior to any anticipated disaster. 

City staff will be comprised of personnel to perform the following 
generic functions: 

a. Administration - Housekeeping supplies, equipment, 
funding and accounting. 

b. Contracting and Procurement - Bidding requirements, 
advertisements for bids, instructions to bidders and 
contract development. 

c. Legal - Contract review, rights of entry permits, community 
liability, indemnification, condemnation of buildings, land 
acquisition for temporary staging and reduction sites, site 
closure/restoration and insurance. 
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d. Operations - Supervision of government and contract 
resources and overall project management. 

e. Engineering and Public Works - Detailed safety 
assessments, identification of project tasks, assignments of 
tasks, preparation of cost estimates, scopes of work and 
specifications for debris contracts. 

f . Public Information - Coordination of press releases, 
maintenance of contacts with local organizations, 
individuals, the media and drafting of public notices for 
debris clearance, removal and disposal operations. 

B. General Debris Staff Responsibilities 

1. Primary response personnel will be alerted before the disaster and 
deployed either before or immediately after the disaster. If 
possible, they will remain part of the debris management staff 
throughout the disaster cleanup to maintain continuity during the 
debris clearance, removal and disposal operations. The staff will 
develop disposal plans either in advance or concurrently with the 
removal efforts. 

2. The Department of Public Works Operations Manager will be 
responsible for coordinating all removal and disposal activities. The 
staff will need to coordinate closely with all City, County, State and 
Federal agencies responsible for disaster response and recovery 
operations. They may also need to contract removal and disposal 
services and develop requests for additional assistance from FEMA. 
They must be prepared to react to evolving needs and available 
technologies. 

a. The Operations Manager must be able to assess debris 
based on : 

i. Quantities and types. 
ii. Rural, urban and/or agricultural locations. 
iii. Number of private homes, mobile homes, public 

facilities and commercial establishments damaged 
or destroyed. 

iv. Miles of roads affected, categorized by type, such as 
rural, urban and/or expressways. 

v. Quantity and types of household hazardous wastes. 
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b. The Operations Manager and debris staff will be prepared 
to take the following actions: 

i. Develop a reliable initial assessment of the 
disaster's magnitude. This will enable decision­
makers to assess human and material requirements 
for responding to the debris disposal situation. 

ii. Coordinate with local procurement agencies to 
establish a contracted work force capable of 
expeditiously removing the debris. 

iii. Identify the need to consult with an environmental 
or historic preservation specialist to assure that 
legal requirements in these areas are met. 

iv. Evaluate damaged utility systems, structurally 
unstable buildings, and other heavily damaged 
public facilities and determine if they will be 
expeditiously repaired, deactivated, barricaded or 
removed. Activities involving these facilities will be 
structures that constitute a public health and safety 
threat may be deferred if access to the area can be 
controlled . 

v. Develop a Debris Management team using City 
personnel to monitor the debris removal activities. 
This will allow the Solid Waste Manager and debris 
staff to obtain accurate information about the 
progress of the debris removal operation . The field 
inspection team becomes the debris manager's 
"eyes and ears" in the field . The cost for personnel 
to monitor debris removal activities is reimbursable. 

vi. Conduct daily update briefings with key debris 
managers and other officials. Ensure that all debris 
clearance, removal and disposal actions are 
reviewed and approved by the local debris manager. 

vi i. Ensure that a debris staff representative attend all 
briefings to resolve any coordination problems 
between County, State and Federal debris removal 
efforts and City debris removal and disposal efforts. 

viii. Coordinate with City police and FDOT to ensure that 
traffic control measures expedite debris removal 
activities. 

ix. Develop a traffic control plan. Traffic control devices 
will not be allowed to return to normal operations 
until all debris operations have been completed. 
Debris clearance and removal activities must be 
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given priority at every major intersection to ensure 
efficient and timely debris operations. 

x. Establish and maintain direct coordination with 
other City, County and State officials and their staffs 
with regard to priorities and areas of responsibility. 
Finally, the debris staff must be able to inform the 
public in understandable terms of the magnitude of 
the disaster and about actions the public must take. 

C. Building and Engineering Staff Responsibilities 

1. The debris management staff will have access to qualified 
engineering expertise to assess the full scope of the debris 
clearance, removal and disposal effort. The City may need to hire a 
local engineering firm if the Public Works' Engineering Division staff 
is heavily involved with the repair and replacement of publicly­
owned facilities damaged by the disaster. 

2. The Building Department and Engineering Division within the 
Department of Public Works will need the following personnel: 

a. Inspectors to inventory the type and amount of debris 
within the disaster area . 

b. Engineers to plan the work for maximum efficiency and to 
develop the government debris clearance, removal and 
disposal cost estimate. 

c. Contract specialists and draftspersons to prepare contract 
scopes of work and/or specifications. Engineering 
personnel perform tasks such as the following : 

i. Define the project scope, if the This is done by 
specifically defining the disaster area in which work 
is to be the debris to be removed and disposed of 
for that area. 

ii. Determine if the existing landfills have sufficient 
capacity for the expected volume of debris from the 
preliminary safety assessment. 

iii. Consider using pre-identified temporary storage 
sites for reducing the volume of debris by 
incinerating, grinding and/or recycling to reduce the 
impact on landfill sites. 

iv. If sufficient landfill capacity is not available, identify 
alternative landfill sites. 
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d. The engineering staff might be required to develop scopes 
of work and specifications if local contractors are used for 
debris clearing, removal and disposal operations. The 
following factors will be considered because they will affect 
overall contract costs: 

i. Truck Size - Smaller trucks require more trips for a 
given volume of debris, which increases the driver's 
time, fuel cost, maintenance and depreciation cost. 

ii. Length of Haul - The longer the haul, the greater 
time required to reach the disposal site, which 
increases costs for labor and equipment. 

iii. Traffic Conditions - Hauling over heavily traveled 
streets and roads also increases labor and 
equipment costs. 

iv. Roadway Conditions - Poor roadway conditions, 
such as potholes, unpaved surfaces and 
deteriorated pavement, increase maintenance costs 
as well as operational costs. 

v. Temporary/Permanent Site Access - Single lane 
unpaved access roads increase cost because of 
delays caused by restrictions for allowing loaded 
and empty trucks to pass. In addition, poor weather 
conditions may make the access road impassable. 

e. Once the above factors are considered, the limits of the 
disaster area can be clearly defined. For debris contracting 
and debris management purposes, the boundaries of the 
disaster area will be delineated on a map. The map will 
identify the work area or areas to be included in the 
contract . If multiple contracts are used, this element of 
contract preparation is extremely important to ensure that 
the contractors remain in their assigned work areas. The 
establishment of the work area is also important to identify 
key items, such as ingress and egress routes to the debris 
removal area, location of utilities and distance to temporary 
staging and reduction sites or permanent landfill sites. 

f . A quantitative estimate is extremely important to clearly 
identify to contractors the scope of work they are being 
asked to perform. This estimate will also assist in preparing 
project cost data. 

g. Quantity estimates, or "takeoffs," will be made in the units 
that are going to be used in establishing contract line-item 
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prices. Units will be selected based on the method that will 
be used to verify pay quantities for work under the contract. 
For debris removal, units are normally "cubic yards," "tons," 
or "each." Therefore, if a contractor is to be paid for the 
volume of material removed from a work site by 
approximate measurement of that volume, the unit will be 
cubic yards. If it is more convenient to pay the contractor 
by weighing the trucks used to haul the material to a 
disposal site, the units will be by weight (tons). If the 
contractor is to be paid by the number of items removed 
from the project site (i.e., trees, damaged vehicles, etc.), 
the unit will be established as "each." Because it is difficult 
in most debris operations to estimate the weight of 
material to be removed, the general rule is to use volume 
and number measurements. An estimate of length, width 
and height of the material can approximate the volume of 
debris in question. The amount of material to be removed 
and the accuracy desired in the estimate will determine the 
procedures used for this volume measurement. For a large­
scale disaster, marking the area on a scaled map and 
approximating an average height can derive an 
approximate quantity estimate. When developing quantity 
estimates, inspectors will be instructed to note the type and 
location of the debris. 

h. The next step is to develop unit cost data after the quantity, 
location and type of the debris within the disaster area has 
been established. Several sources exist that may assist in 
determining the proper unit price to be used once the 
project scope has been defined and contract type selected. 
Many nationally published cost data reports do not take 
into account the abnormal conditions encountered by 
contractors in debris operations. They also do not account 
for the increase in cost due to a disaster or emergency 
situation. The following sources will be able to provide 
current cost data necessary to develop the unit price 
estimate: 

i. Area engineering and construction firms. 
ii. Local public works departments. 
iii. FOOT and Florida Forest Service. The development 

of a government estimated unit price includes many 
variables. Factors that influence the unit price are 
the type of debris, method of removal, distance to 
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the disposal site, routes to the disposal site, 
permitting requirements and work-site limitations. 

i. The safety assessment report will provide the engineering 
staff with information that addresses all items to be 
included in the government cost estimate. These items will 
include the actual work that may be required to accomplish 
the specific tasks. 

j. The individuals performing the government cost estimate 
will put themselves in the place of the contractor who is 
being asked to submit a price for the work. This is very 
important in a disaster situation, where there might be a 
considerable variety of factors affecting the contractor's 
pricing. After the cost estimate is prepared, the scope of the 
project can be defined and the type of contract selected . 

k. The engineering staff will have an understanding of FEMA 
debris eligibility criteria and be aware that FEMA will only 
reimburse "reasonable costs" associated with debris 
clearance, removal and disposal actions. Moreover, plans 
must include a means to monitor the contractor's activities 
and certify the accuracy of the amount of debris handled . 

D. Public Information Management 

1. Public Information Officer (PIO) - A full-time public information 
specialist will be assigned to work with the debris management 
staff. This specialist will be responsible for coordination with other 
public information agencies to keep the public informed on all 
debris removal activities and schedules. Immediately after a 
disaster and continually throughout the removal and disposal 
operation, this person will arrange public notification of all ongoing 
and planned debris clearance, removal and disposal activities. 
Notification will include information bulletins, hotline responses, 
public service announcements for radio and television, handbills, 
door hangers and newspaper notices in the language(s) prevalent 
in the affected communities. Provision will be made to compensate 
for disruption of normal means of mass communication caused by 
power outages following a major natural disaster. 

2. Public Participation - Public notices will emphasize actions that the 
public can perform to expedite the cleanup process, such as the 
following: 
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a. Separating flammable and nonflammable debris. 
b. Segregating household hazardous waste. 
c. Placing debris at the curbside. 
d. Keeping debris piles away from fire hydrants and valves. 
e. Reporting locations of illegal dump sites or incidents of 

illegal dumping. 
f. Segregating recyclable materials. 

3. Important Debris Removal Activities - The public will be kept 
informed of the following debris removal activities and regulations: 

a. Debris pick-up schedules. 
b. Disposal methods and ongoing actions to comply with State 

and Environmental Protection Agency regulations. 
c. Disposal procedures for self-help and independent 

contractors. 
d. Restrictions and penalties for creating illegal dumps. 

4. Questions from the Public - The information officer will develop a 
means of responding to debris removal questions from the press 
and local residents. Questions that might be asked include the 
following: 

a. What is the pick-up system? 
b. What is the schedule of pick-up in my area? 
c. Who will pick-up and how can I contact the operator? 
d. Will I separate the different debris materials and how? 
e. How do I handle household hazardous waste? 
f. What if I am elderly or infirm? 

IV. METHOD OF OPERATIONS 

This section discusses how the City will implement a large-scale debris clearance, 
removal management by dividing the operation into two phases. Phase I consists 
of clearing the debris that hinders immediate lifesaving actions and that poses an 
immediate threat to public health and safety. Phase II consists of removing and 
disposing the debris that hinders the orderly recovery of the community and poses 
less immediate threats to health and safety. The entities responsible for 
implementing the strategy will be identified in advance. 
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A. Phase I: Emergency Roadway Debris Clearance 

1. The City EOC will identify in advance which routes are essential to 
emergency operations. This will allow them to direct local efforts 
and to target areas for possible State/Federal assistance. 

2. The Public Works Director and staff will be aware of City, County 
and State agencies' capabilities to provide service for emergency 
roadway debris clearance . Available resources will include the 
following: 

a. Municipal force account workers and equipment. 
b. Florida Department of Transportation (FDOT) workers and 

equipment. 
c. Local contractors hired by the City. 

3. The Public Works Department Solid Waste and Operations 
Divisions will be responsible for debris clearance activities. These 
divisions have the necessary personnel, equipment and contracting 
experience. 

4. A day before a foreseeable disaster, the Solid Waste portion of the 
debris management plan will be put into effect. Solid Waste and 
Operations will disperse vehicles throughout the area to minimize 
the risk of vehicle damage. Anticipated supplies and equipment 
necessary to complete the work will be purchased or rented. A 
strategy will be developed to clear all designated emergency roads 
using all available local force account labor and equipment, military 
personnel, mutual aid providers and local contractors. 

5. Following a disaster, the top priority is to clear major arterial roads, 
including roads leading to health care facilities. The Public Works 
Director will organize participants based on personnel and 
equipment and assign each of them responsibility for certain 
roadways. At least one lane will be cleared on each arterial, major 
and secondary road as soon as possible. Available public property 
will be identified for use as temporary storage areas, with 
preference to locations that would be less expensive to restore, 
such as open fields and parks. 

6. Debris may include tree blow-down and broken limbs; yard trash 
such as outdoor furniture and trash cans; utility poles, power, 
telephone and cable television lines, transformers and other 
electrical devices; building debris, such as roofs, sheds, block walls 
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and chimneys; and personal property, such as clothing, appliances, 
boats, cars, trucks and trailers. 

7. In Phase I, roadway debris is quickly moved to the side of the road 
to provide access into devastated areas. No attempt is made to 
remove or dispose of the debris, only to provide clear access routes 
to allow for: 

a. Movement of emergency vehicles. 
b. Law enforcement. 
c. Resumption of critical services. 
d. Safety assessment of critical public facilities and utilities. 

8. The requirements for City services increase dramatically following 
a major natural disaster. Therefore, after emergency access will be 
provided to emergency care centers, and police and fire stations, 
the next priority is to open access to other critical infrastructure, 
such as schools, municipal buildings, water treatment plants, and 
wastewater treatment plants. 

9. The difficulty of assessing the amounts and types of debris to be 
removed from key routes slows the deployment of the right mix of 
equipment and labor, especially when contracting for additional 
resources. Moreover, local equipment and labor capabilities could 
be limited. Therefore, the City will be prepared to execute Time and 
Material (i.e., equipment rental) contracts during Phase I 
operations. They allow the flexibility to respond to local hot spots 
at a reasonable cost. Time and Material contracts for services will 
be very limited in scope and duration. For example, a local 
construction company may be awarded a Time and Material 
contract as a stop-gap measure to clear debris from the right-of­
way until the contracted debris removal companies are fully 
mobilized under unit price contracts. 

See Section V for additional information on contracting 
procedures. 

B. Phase II: Debris Removal and Disposal Responsibilities 

1. The initial roadside piles of debris created during Phase I will 
become the dumping locations for additional yard waste and other 
storm-generated debris. Therefore, a private contractor may be 
required to perform the final disposal of all disaster-related debris 
from the rights-of-way or storage and reduction sites. The contract 
will cover hauling and disposal of debris at an approved landfill. If 
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local contractors are used, the area will be divided into definable 
sectors for control purposes and bids solicited based on the sectors 
and the estimated cubic yards of debris in each. Contractors are 
then responsible for hauling debris from the public rights-of-way to 
assigned temporary storage areas or approved landfills. 

C. Debris Issues Requiring Close Coordination 

1. The Public Works Director and debris staff will be faced with a 
monumental task of coordinating removal of debris that represents 
a significant health and safety hazard to the community. Expedient 
removal of debris from in front of residents' homes becomes a high 
priority because it is a positive sign that recovery actions are 
underway and expedites the replacement of key utilities located 
along public rights-of-way. 

2. The following issues will require close coordination when removing 
debris from public rights-of-way: 

a. Curbside Separation - Good curbside separation is critical in 
the early stages of cleanup. However, even when the 
homeowner takes time to separate flammable, 
nonflammable and other hazardous debris, many 
contractors place everything into the truck or push the 
curbside debris to a cul-de-sac or an intersection and load 
it there. Therefore, contractor performance will be closely 
monitored, with emphasis being placed on curbside sorting. 
This monitoring will pay dividends in the long run because 
good sorting will make the final disposal much faster and 
cheaper. 

b. Monitoring Contractor Activities - To ensure that contract 
haulers are in compliance with their contract, the City has 
contracted with a company to perform debris monitoring 
services. The monitors will be responsible for initial load 
tickets where trucks are loaded and verifying the estimated 
amount of debris hauled at the temporary storage area or 
landfill. Solid Waste officials will provide overall 
supervision. The contractor must provide a notarized listing 
of the measured bed size in cubic yards and license plate 
number of all trucks to be used to move debris upon award 
of the contract. 

i. Once a truck is loaded with debris at the work site, 
the site monitor will fill out a load ticket, which 
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usually consists of one white original copy and two 
carbon copies (yellow and pink). The load tickets 
issued by the monitors are the basis for debris 
contractor payment. 

ii. Each ticket will include the following information: 

• Preprinted ticket number . 

• Contract number . 

• Prime Contractor's name . 

• Date . 

• Truck number . 

• Truck capacity in cubic yards . 

• Load size, either cubic yards or tons . 

• Truck driver's name . 

• Debris classification . 

• Burnable 

• Non-burnable 

• Mixed 

• Other 

• Zone/Sector . 

• Dumpsite location . 

• Loading time (from work site) . 

• Dumping time (at disposal site) . 

• Loading site monitor . 

• Dumping site monitor . 

c. The load ticket copies will be processed in the following 
manner: 

i. White copy - The pickup site monitor will fill in the 
date, truck number, contractor and departure time 
and sign the ticket. The pickup site monitor will keep 
the white copy and give the other two copies to the 
driver. 

ii. Yellow copy - On arrival at the disposal facility, the 
driver will give both the yellow and pink tickets to 
the disposal site monitor. The disposal site monitor 
will fill out the arrival time, estimate the amount of 
material on the truck in cubic yards and sign the 
ticket. The disposal site monitor keeps the yellow 
ticket. 
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iii. Pink copy - This copy will be returned to the driver, 
who then provides it to the contractor. 

d. At the end of each day, the white and yellow copies will be 
submitted to Solid Waste personnel, who will match and 
compare the tickets. These procedures can be modified to 
meet local requirements. 

e. The Federal Emergency Management Agency (FEMA) will 
reimburse only reasonable costs. Therefore, it is essential 
that the City be responsible for monitoring debris 
clearance, removal and disposal activity and be prepared to 
certify the accuracy of the amounts of debris hauled. 

3. Special Monitoring Issues 

The issues described below highlight the need for Solid Waste 
officials to closely monitor large contracted debris clearance, 
removal and disposal activities. The issues focus on some of the 
problems associated with major debris disposal contracts and 
justifies the need to monitor activities at local temporary storage 
and reduction sites and at final disposal landfill sites. Many of the 
questionable actions can be attributed to human error or they may 
be deliberate attempts to defraud the Federal government. In 
either case, it is essential that Public Works Department 
contracting officials work closely with FEMA to ensure that 
contractor's perform the services required and that the services are 
performed at a reasonable cost. 

a. Site delays - Delays in moving debris and traffic problems on 
adjacent highways can be caused by the need to establish 
initial tare weights for each truck going across the landfill 
site's scale. Tare weights will be established using other 
scales, if available, before debris hauling begins. 

b. Overweight or unsafe trucks - FDOT enforcement officers 
will be available to issue fines for overweight vehicles 
and/or obvious safety hazards. 

c. Tipping fees - Vehicles other than those under contract to 
the DPW and USACE will be required to pay the normal 
tipping fee at the landfill. Commercial containerized haulers 
will not be allowed to dump for free because they normally 
include the tipping fee as part of their overall costs. 
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d. Excessively wet debris - Local site monitors will monitor 
temporary storage area loading sites to ensure that 
contractors do not add excessive amounts of water to 
debris prior to loading. This practice will add unnecessary 
weight to the load, resulting in overpayment based on 
weight. Minimal amounts of water may be necessary to 
keep down dust. 

e. Excessive dirt and sand - Local site monitors will monitor 
storage area loading sites to ensure that contractors do not 
add excessive amounts of non-debris related dirt and sand. 
Excavating dirt and sand from a site will add unnecessary 
weight to the load, resulting in overpayment based in 
weight and will add to the cost of site restoration. Some 
minimal dirt pickup is unavoidable . 

D. Recycling 

The City of North Port shall recycle debris to the greatest extent possible. 
Local site monitors will identify opportunities for the City to recover 
materials from disaster debris for beneficial uses. The salvage value for 
various recyclable or reusable debris materials depends on the regional 
recycling markets and the City will consider selling disaster debris for a 
salvage value to offset the cost of eligible debris removal work by the 
revenues received from the sale of the debris. 

V. CONTRACTING PROCEDURES 

This section highlights the procedures necessary to contract additional private 
debris clearance, removal and disposal resources and services. Contracting for 
labor and equipment may be necessary if the magnitude of the emergency debris 
clearance, removal and disposal operation is beyond the capabilities of local force 
account or contracted resources, State resources, mutual aid agreements and 
volunteer labor and equipment. The Public Works Director and staff will be 
familiar with contracting procedures, as they will be required to define specific 
debris removal tasks and recommend specific contract types based on the 
magnitude of the debris clearance, removal and disposal operation and the site 
clearance and restoration requirements. 

To ensure the availability of qualified contractors in the immediate aftermath of a 
disaster, when appropriate resources are scarce, the City has competitively bid, 
reviewed and awarded debris clearance and removal contracts with three 
privately-owned companies, and a single contract for debris monitoring. These 

Appendices - H39 
179of231 



The City of North Port Comprehensive Emergency Management Plan - Appendices 2019 

contracts will be reviewed, extended/or re-bid on a three-year cycle. During the 
current contracting cycle, the following contractors have been pre-qualified: 

Debris Removal 

• CrowderGulf (Primary) 
• TAG Grinding Services, Inc. (Secondary) 

• AshBritt, Inc. (Tertiary) 

Monitoring: 

• Rostan Solutions (Primary) 
• Thompson Consulting Services (Secondary) 

A. Contracting Office Responsibilities 

The City's Purchasing Division will have key personnel available to develop, 
process and administer debris clearance, removal and disposal contracts . 
The responsibilities entail the following actions: 

1. Determine the type and method of contracting needed to satisfy 
specific debris clearance, removal and disposal requirements of an 
unusual and compelling urgency. 

2. Solicit bids, evaluate offers, award contracts and issue notices to 
proceed with all contract assignments. 

a. To ensure objectivity and fairness in selection of a 
contractor, bidders may be rated by criteria to reflect their 
qualifications for Disaster Experience, Financial Strength, 
Operational Plan, and Compensation Schedule . 

3. Supervise the full acquisition process for service and supply 
contracts and the oversight of contract actions to ensure 
conformance to regulatory requirements. 

4. Coordinate with the Public Works Department. 

5. The Emergency Operations Center and Public Works Department 
must take care to avoid the solicitation of assistance from the 
general public and giving the impression that compensation will be 
provided for such assistance. Such instances would be considered 
by FEMA as a request for volunteer resources and treated in that 
manner. In addition, there are a number of other issues involved 
with such a solicitation, including licensing, bonding, insurance, the 
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potential for the communities to incur liability in the event of injury 
or death, supervision and certification of work done. 

B. Contracting Procedures for Immediate Response (Phase I) 

Most State procurement regulations allow for abbreviated contract 
procedures when the Governor declares a State of Emergency. In 
emergency situations, City Code authorizes the waiver of certain 
procurement regulations, and grants the City Manager signature authority 
on contracts to a specified dollar amount. 

Although normally not an ideal alternative, the Time and Material (i.e., 
equipment rental) contract is an acceptable method of contracting during 
Phase I. Under this type of contract, the contractor is paid on the basis of 
time spent in accomplishing a particular task. The contract will be set on 
an hourly basis for the equipment and operator because Phase I debris 
operations involve primarily equipment usage. Work orders will be issued 
for a particular piece of equipment and operator for a set number of hours. 
To ensure competitive bidding, hourly rates will be solicited from several 
contractors. Additionally, for simplicity, bid requests will specify that the 
hourly rate includes the operator, fuel, maintenance and repair. This will 
greatly simplify bookkeeping, auditing and monitoring of the work. 

1. A Time and Material contract will clearly state that: 

a. The price for the equipment applies only when the 
equipment is operating. 

b. The hourly rate includes the operator, fuel, maintenance 
and repair. 

c. The community reserves the right to terminate the contract 
at its convenience. 

d. The community does not guarantee a minimum number of 
hours. 

e. The contract has either a dollar ceiling or a not-to-exceed 
number of hours clause. 

2. Time and Material contracts will be limited to a maximum of 70 
hours of actual emergency debris clearance work and will be used 
only after all available City and State government equipment has 
been committed . Time and Material contracts for debris clearing, 
hauling and/or disposal will be terminated once the designated 
not-to-exceed number of hours is reached. On occasion, Time and 
Material contracts may be extended for a short period when 
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absolutely necessary, for example, until appropriate Unit Price 
contracts have been prepared and executed. 

3. Supervision of Time and Material contracts is extremely important. 
Work inspection reports will be prepared each day. These reports 
will clearly state the amount of work accomplished that day in 
quantitative terms, such as the number of cubic yards of debris 
hauled, the type and number of trucks used and the number of 
hours worked. 

4. Load tickets may be used if debris is being hauled based on cubic 
yards under a Time and Material contract as a way of checking 
contractor efficiency. Solid Waste inspection personnel will verify 
certification of work performed and copies of the inspection 
reports will be furnished to the contractor to expedite the 
submittal of invoices for payment. 

C. Contracting Procedures for Recovery Operations (Phase II) 

It will become readily apparent during Phase I whether the magnitude of 
the debris clearance, removal and disposal operation is within the 
capabilities of local force account, mutual aid agreements, State and 
limited contract resources. If it is determined that the situation is beyond 
the capabilities of existing resources, immediate action must be taken to 
develop an organization to administer and manage Phase II recovery 
operations using contractors. 

The primary factors influencing Phase II recovery operations are the 
composition and volume of debris, the size of the area of debris 
concentration, the location of temporary storage and volume reduction 
sites, the location of public or private landfill disposal sites, the need for 
private property debris removal and requirement for site closure and 
restoration. 

D. Unit Price and Lump Sum Contracts 

1. Unit Price and Lump Sum contracts are recommended after the 
immediate response phase. 

2. Cost plus percentage-of-cost contracts and contingency contracts 
are not eligible for FEMA reimbursement and will not be used. 

3. A contract proposal will always be structured to encourage prompt 
performance of the work; however, the proposal will not, by its 
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requirements, place heavy or unusual risk factors on the 
contractor. Such risk will be reflected in higher bids. 

4. Unit Price Contract - The unit price contract uses construction units 
and prices for these units to develop line item costs and total 
contract cost. The unit price contract is used when the scope of 
work is difficult to define and is based on estimated quantities. It 
will be noted that the total "bottom line" of the contract could 
increase or decrease depending upon the accuracy of the final unit 
quantity. For this reason, it is as important to properly estimate 
units as it is to estimate unit cost. Change orders to adjust the 
estimated bid quantity to that quantity actually removed may be 
issued during or at the end of the contract. 

a. The advantage of the unit price contract is that the scope of 
work can be easily increased or decreased, because unit 
pricing for the work accomplished is established at the time 
of the bidding process. The contract also provides line items 
for the contractor to list all charges associated with the 
work, thereby taking the guesswork out of the contractor's 
bidding procedure. The units used in the unit price 
contracts will be as accurately estimated as possible; 
otherwise, the final amount of the contract could be 
significantly different from the contract bid received at the 
bid opening. 

b. Unit Price Contract Verification - Proper and efficient 
management of a temporary storage and reduction site or 
landfill disposal site is essential with unit price contracts 
because the site becomes the focal point for quantity 
verification for payment. 

i. Well-organized and managed inspection stations 
will be established near the entrance of the site. 
When the contract unit trucks as they enter the site. 
If the contract unit of measurement is cubic yards, 
inspection stands will be built for the inspection of 
loaded trucks. 

c. Payment under a unit price contract is normally made on 
the basis of load tickets. The following procedures will be 
followed when using load tickets : 

i. Load tickets will be treated as accounting forms. 
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ii. A work site supervisor will examine all contract 
trucks leaving a designated contract area and record 
the following information on the load ticket: 

• Preprinted ticket number 

• Contract number 

• Prime Contractor's name 

• Date 

• Truck number 

• Truck capacity in cubic yards 

• Load size, either cubic yards or tons 

• Truck driver's name 

• Debris classification 

• Burnable 

• Non-burnable 

• Mixed 

• Other 

• Zone/Sector 

• Dumpsite location 

• Loading time (from work site) 

• Dumping time (at disposal site) 

• Loading site monitor 

• Dumping site monitor 

d. To expedite filling out the form, all contract trucks will have 
the contractor's name or initials, the truck number and the 
measured capacity of the truck, as determined by a 
government representative, clearly visible on both sides of 
the vehicle . 

e. The work site monitors will retain one copy of the form, 
which is returned to the operations office and give two 
copies to the truck driver after completing the initial 
information. 

f . The temporary storage and reduction site or disposal site 
monitor will estimate the volume of debris and note arrival 
time and volume in cubic yards on the load ticket. The truck 
driver will keep one copy and the site monitor will keep the 
other. The site monitor's copy will be returned to the 
operations office to be matched against the work site 
inspector's copy for pay verification . The truck driver's copy 
is the basis of contract billings. 
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g. All monitors will read and become familiar with the 
technical provisions of the contract and will conscientiously 
estimate each load hauled by the contractor. Improper 
estimates can lead to large and unnecessary government 
expenditures. If loads are not properly loaded or 
compacted, monitors will reduce the rated volume of the 
truck accordingly. Monitors will always be fair and 
consistent in dealing with contractor personnel. 

h. A Public Works Department staff member will be 
designated as the temporary storage and reduction site 
and/or disposal site manager. The site manager will serve 
as the overall supervisor of the site inspection operation 
and will coordinate dumping efforts with the temporary 
site/landfill owners or operators. The site manager will also 
serve as the initial arbitrator for differences in opinion 
between the government representative and the 
contractor's representative regarding the estimated loads 
for payment. 

5. Lump Sum Contract 

a. The lump sum contract establishes a total contract price by 
a one-item bid from the contractor. It is understood in a 
lump sum contract that the price for the work is fixed, 
unless the scope of work changes; therefore, the bottom 
line of the contract is not in question, as it is with the unit 
price contract. 

b. The main disadvantage of the lump sum contract occurs if 
the scope of work is not well defined. In that case, the 
quantity estimate and the definition of the scope of work 
become the responsibility of the contractor bidding the 
project. Experience has shown that the contractor passes 
this burden back to the government in the form of 
contingencies, which are incorporated into the bid price . 
Therefore, the lump sum contract will be used only when 
the scope of work is clearly defined and the areas of work 
can be specifically quantified. 

c. Method 

i. Area Method Example - Once all debris within a 
well-defined geographic area has been placed at the 
curbside a scope of work can be written that 
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requires the contractor to conduct a one-time pass 
to remove all debris from the curbside and deposit 
it at the local landfill for a fixed fee. 

ii. Pass Method Example - Debris will be placed at the 
curbside as homeowners repair their homes over a 
3-week period . The scope of work requires the 
contractor to conduct a minimum of three passes 
throughout the community during the 3-week 
period (one pass per week) and deposit the debris 
at the local landfill for a fixed fee . 

E. Contract Monitoring Responsibilities 

1. The Public Works Director will assign a debris staff member to work 
directly with other City officials in developing and monitoring 
debris clearance, removal and disposal contracts. The following will 
be considered when developing and monitoring local debris 
removal and disposal contracts: 

a. Existing landfill capacities 
b. Tipping fees 
C. Scale house operations 
d. Private commercial haulers 
e. Law enforcement 
f. Ingress/egress to site 
g. Site logistics 
h. Truck weight restrictions 
i. Highway and bridge weight restrictions 
j. Household hazardous waste 
k. Hazardous and toxic waste 
I. Mixed debris 
m. Construction and demolition debris 
n. Ash 
0 . Traffic control 
p. Illegal dumping 
q. Environmental issues 
r. Site closure/restoration requirements 

2. Contract Administration - This term is generally used to encompass 
all of the activities that will take place after a contract is awarded 
and work commences. Contract administration ensures that the 
contract is performed as agreed. 
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3. Monitoring Performance - Continuous monitoring of all activities of 
a contractor promotes satisfactory performance. In evaluating a 
contractor's performance, primary interest is in the progress 
toward completion of the services called for and the financial status 
of the contract. It is important that the contract provide for 
submission of reports and payment estimates to aid in evaluating 
the contractor's progress. In lieu of progress reports, frequent visits 
to the job sites can be a productive method of monitoring 
performance. 

4. Contract Modification - During the administration of the contract, 
modifications may be necessary to provide contractual coverage 
for situations that develop after the contract is awarded . All 
modifications will be in writing to protect the interests of both 
parties. The contract will contain a clause that permits the 
Contracting Officer to make changes unilaterally within the scope 
of the contract, subject to an equitable adjustment of the contract 
price. 

5. Inspection - The City of North Port will maintain an inspection and 
control system under their own supervision to ensure that the work 
being performed complies with the terms of the contract . In 
addition to load ticketing, the inspection and control process will 
consider the following factors: 

a. Bond requirements 
b. Insurance requirements 
c. Rights-of-way and indemnification 
d. Mobilization of proper equipment 
e. Posting of permits 
f. Contractor personnel safety standards 
g. General public safety standards 
h. Completion schedules 
i. Clearance procedures 
j. Demobilization procedures 
k. Site closure/restoration procedures 

6. Acceptance and Payment - Final inspection and the method of 
interim and final payments are part of the general conditions of the 
contract. The following will be set forth in the original specification 
or other contract documents: 

a. Parts of or all of the work will be accepted only after 
verification through the inspection process that the work 
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was performed in accordance with the standards stipulated 
in the contract. 

b. If the contract period is less than one calendar month, 
normal payment will be made in one total sum. In the event 
the authorized work tenure exceeds a period of one month, 
provisions can be made to make progress payments to the 
contractor at least monthly. 

7. Closing Out Contracts - A contract is complete when all of the 
services or items called for have been delivered or performed and 
accepted. The contract is not administratively complete, however, 
until all actions taken in compliance with the contract have been 
properly documented and final payment has been made. 

VI. SPECIAL DEMOLITION AND DEBRIS REMOVAL SITUATIONS 

This section provides guidance on private property demolition and removal of 
debris from mobile home parks and waterways that may present a health and 
safety hazard. 

A. Private Property Demolition and Debris Removal 

1. Although flood insurance policies do not provide coverage for 
debris removal, most homeowner, fire and extended coverage 
insurance policies have specific coverage for debris removal from 
private property and for demolition of heavily damaged structures. 

2. Demolishing or securing remaining structures that threaten the 
health and safety of adjacent residents will be the responsibility of 
the owner or local government; however, experience has shown 
that unsafe structures will remain because of lack of insurance, 
absentee landlords, or understaffed and under-equipped local 
governments. Consequently, ensuring the demolition of these 
structures may become the responsibility of the local Public Works 
Director and staff, which requires complete cooperation of 
numerous local and State government officials and may require 
resources from any or all of the following : 

a. Tax office 
b. Local law and/or code enforcement agencies 
c. State Historic Preservation Office 
d. Environmental contractors qualified to remove asbestos 

and lead-based paint 
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e. Field teams to photograph and document the sites before 
and after demolition. Health and Safety program 
requirements contained in 29 and 40 CFR will be adhered to 
with respect to hazardous waste. When removing any 
suspected hazardous waste workers will only work in well­
ventilated areas, wear chemical protective clothing and 
evacuate the area if a chemical odor is noticed. 

3. Demolition of private property will present significant coordination 
problems. The checklist shown below identifies key tasks that local 
officials will perform before the structure is approved for 
demolition. To expedite the overall effort, many of the tasks will be 
conducted concurrently. 

4. Private Property Documentation Checklist 

a. Obtain copies of all ordinances that authorize the 
community to condemn privately-owned structures. The 
authority to condemn privately-owned structures might be 
different from the authority for the demolition of publicly 
owned structures. 

b. Coordinate use of adjacent lands, easements and rights-of­
way necessary for accomplishing the approved work. 

c. Implement laws that reduce the time it takes to go from 
condemnation to demolition. 

d. Obtain copies of all applicable permits required for 
demolition of subject structure(s). 

e. Document the age of the structure to determine if eligible 
or on the National Registration of Historic Places with the 
SHPO. 

f. Obtain copies of pertinent temporary well-capping 
standards. 

g. Obtain executed right-of-entry and hold harmless 
agreements that have been signed by the owner and by 
renter, if rented. Right-of-entry will indicate any known 
intent by owner to rebuild to ensure foundation and utilities 
are not damaged. If these agreements are not executed, 
document reason(s). 

5. Agreement example 

a. Use radio, public meetings and newspaper ads to give 
notice to property owners and their renters to remove 
personal property in advance of demolition. 
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b. Document name of owner on the title, the complete 
address and legal description of the property and the 
source of this information. 

6. Document name of renter, if available 

a. Ensure property will be vacated by demolition date. 
b. Provide written notice to property owners that clearly and 

completely describe the structures designated for 
demolition. Additionally, provide a list that identifies 
related structures, trees, shrubs, fences and other items to 
remain on the respective property. 

c. Notify mortgagor of record. 
d. Provide the property owner the opportunity to participate 

in the decision on whether the property can be repaired. 
e. Determine the existence and amount of insurance on the 

property prior to demolition. 
f . Specify procedures to determine when cleanup of a 

property is completed. 

7. Private Property Inspection Checklist 

a. Coordinate all pertinent site inspections with local, State 
and Federal inspection team(s). Identify asbestos and lead­
based paint materials prior to demolition. 

b. Notify the owner and/or renter of all site inspections. 
c. Verify that all personal property has been removed from 

private structure(s). 
d. Immediately prior to demolition, verify that the building is 

unoccupied. 
e. Ensure that the property is properly posted . 
f. Obtain a clear, concise and accurate property description 

and demolition verification. 
g. Include a Public Health official on the demolition inspection 

team. 
h. Evaluate the structural integrity of the building and also 

demonstrate "imminent and impending peril" to public 
health and safety caused by the structure. 

i. Make arrangements to remove and transport all asbestos 
and lead-based paint materials to a permitted facility prior 
to building demolition . 

j . Obtain photographs of the property and verify the address. 
Provide additional photographs of the property taken 
immediately prior to and following demolition . 
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8. Private Property Utilities Checklist 

a. Locate, mark, turn off and disconnect all water and sewer 
lines. 

b. Locate, mark, turn off and disconnect electrical, telephone 
and cable television services. 

c. Locate, mark, turn off and disconnect gas service. 

9. Private Property Demolition and Debris Removal Checklist - The 
following actions will require close coordination when removing 
debris from demolished buildings on private property: 

a. Ensure that buildings have been properly condemned 
according to local ordinances. 

b. Ensure that right-of-entry and hold harmless agreements 
are properly executed . 

c. Ensure that local officials remove any legal residents or 
squatters from the building before demolition and debris 
removal begins. 

d. Ensure that buildings identified for demolition are properly 
inspected to verify that they are unsafe, cannot be repaired 
and present a hazard to the community. 

e. Ensure that the inspection team includes a structural 
engineer and a hazardous materials specialist. Any 
household hazardous waste, such as paints, oils, cleaning 
supplies and pesticides that are found will be removed prior 
to demolition . Houses that contain asbestos or lead-based 
paint will be demolished and debris removed according to 
current environmental regulations under a separate 
contract . 

f . Local code enforcement officers will accompany the 
contractor to ensure that they do not tear down the wrong 
house. The responsibility is on the community to identify 
the correct structure. 

g. Demolition work and debris removal will be coordinated 
with utility companies to ensure that all services are turned 
off. 

B. Mobile Home Park Debris Removal 

1. Post-Disaster Requirements - Hurricanes and tornadoes can cause 
severe damage to mobile homes and create extensive amounts of 
mixed debris confined to relatively small areas. The following are 
examples that comprise mixed debris: 
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a. Tree blow-down 
b. Out buildings 
c. Screened porches 
d. Mobile home frames 
e. Personal property, such as clothing, food and furniture 
f . Appliances, such as stoves, refrigerators, washers and 

dryers 
g. Household cleaners and paints 
h. Propane and oxygen tanks 
i. Gasoline, oil and lubricants 
j. Automobiles, trucks and boats 
k. Bicycles and lawn mowers 
m. Utility hookups 

2. Local mobile home parks will be surveyed and arrangements will 
be made with park owners for City resources or contractors to clear 
the parks of debris. The Public Works Director and staff will need 
to closely coordinate the cleanup activities and enforce 
condemnation procedures. Legal, health and safety concerns will 
have an important impact on the debris removal activities. 

3. Planning Issues - Prior to a major natural disaster, local officials will 
do the following: 

a. Develop generic scopes of work for debris removal. 
b. Identify sites suitable for temporary storage of mobile 

home debris. 
c. Prioritize mobile home parks for debris removal. 
d. Develop a set of procedures to be followed that will 

combine debris removal activities and utility 
repair/replacement at mobile home parks into a single 
operation. 

4. Documentation Checklist - City officials will provide the following 
documentation: 

a. Copies of the local ordinance authorizing condemnation of 
mobile home parks. Condemnation for health issues is 
associated with prolonged exposure of trailer contents to 
the natural elements. 

b. A copy of the local government resolution with appropriate 
recitals required to support adoption or enactment of 
ordinances to condemn, demolish and remove mobile 
home park contents. 
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c. Maps showing easements and rights-of-way access to the 
property. 

d. Documentation signed by the mobile home park owner and 
mobile home owner that holds the local, State or Federal 
government free from liability for damage caused by the 
requested work and indemnifies the local, State or Federal 
government against any claims arising from such work. 

e. Documents allowing right-of-entry to the mobile home 
parks. 

f. Notice to individual mobile home owners to remove items 
of personal property in accordance with local ordinances. 

g. Documentation providing the names of mobile home parks 
and of mobile home park owners, complete addresses and 
legal descriptions of the properties and limits, if any, of 
debris clearance to occur within the parks. Additional 
materials will include plats of the mobile home parks and 
any information about existing utilities. 

h. Standards for capping all utilities. 
i. All applicable permits necessary for any demolition work in 

the mobile home park. 

5. Inspection Prior to Debris Removal - City officials will perform the 
following actions: 

a. Ensure that the mobile home park will be vacated prior to 
the removal of any debris from the site. 

b. Describe clearly and completely the extent of debris 
removal required within the mobile home park. Specify any 
structures, other than mobile homes, that are to be 
removed. 

c. Locate and estimate amount of household hazardous waste 
within the park and ensure that appropriate procedures are 
established for separation and removal of such materials 
prior to debris removal. Household hazardous waste 
typically found on-site includes cleaning supplies, propane 
tanks, paint cans, paint thinners, pesticides, refrigerators 
and freezers. A qualified environmental contractor will be 
hired to ensure proper removal and disposal of asbestos, 
lead-based paint and other commercial, agricultural or 
industrial hazardous waste. 

d. Conduct initial inspections of the mobile home park with 
representatives from the local government, public health 
office, building and zoning office, real estate office and 
other State and Federal officials. 
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e. Ensure that the contract scope of work reflects findings of 
the field inspection. 

f. Ensure that the mobile homes are unoccupied . 
g. Ensure that the property is posted in accordance with local 

regulations and that mobile home owners have removed 
their personal property. 

h. To avoid subsequent disputes, ensure that any agreement 
made with the mobile home park owner is in writing. 

i. Obtain photographic documentation of mobile home sites 
prior to commencement of work. 

j. Have organic and perishable materials removed from the 
site. 

6. Mobile Home Park Utilities - City officials will accomplish the 
following actions: 

a. Consider whether using heavy equipment will cause further 
damage to existing utilities. 

b. Be responsible for turning off utility services, such as water, 
telephone, electricity, natural gas and propane gas. 

c. Flag septic tank locations prior to debris removal. Special 
care must be given to protect septic tanks during debris 
removal operations. 

C. Debris Removal Contracts 

1. Contracts will include provisions for the following : 

a. Provide that all private automobiles are stored in a specific 
location within the park to be retrieved later by the owners. 

b. Provide salvage rights to the contractor for materials 
remaining on-site at the time of debris removal where 
beneficial to the government. 

c. Require flagging of existing utilities prior to debris removal. 
d. Use rubber tire vehicles and backhoe with grapple 

attachments to protect existing utilities. 
e. Require the contractor to phase debris removal operations 

to allow utility repair and or replacement to begin 
immediately after an area has been cleared . Navigation 
Hazard Removal 

2. Coordination - Damage to publicly-owned marinas caused by a 
major natural disaster can include abandoned sunken boats and 
other debris that may impede navigation. The Public Works 
Director and staff will coordinate with the U.S. Coast Guard, Florida 
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Fish and Wildlife Commission, legal counsel, contractors 
specializing in marine salvage operations, commercial divers and 
certified surveyors to ensure that navigation hazards are removed 
safely and efficiently. 

VII. TEMPORARY DEBRIS STORAGE SITE OPERATIONS AND VOLUME REDUCTION 
METHODS 

The preparation and operation of a temporary debris storage and reduction site 
are usually left to the contractor. However, the Public Works Director and debris 
staff will understand how a temporary debris storage and reduction site is set up 
and operated. This information will be extremely valuable in developing ultimate 
disposal plans, keeping local government officials and the public informed on 
debris clearance, removal and disposal operations and ensuring compliance with 
various regulations. This section provides guidelines on temporary site operations, 
the handling of household hazardous waste and the volume reduction methods in 
priority of recycling, , chipping, grinding and incineration. 

A. Temporary Debris Storage Site 

1. Site Preparation - The topography and soil/substrate conditions will 
be evaluated to determine best site layout. When planning site 
preparation, think of ways to make site closure and restoration 
easier. For example, if the local soils are very thin, the topsoil can 
be scraped to bedrock and stockpiled in perimeter berms. Upon 
site closeout, the uncontaminated soil can be re-spread to preserve 
the integrity of the tillable soils. 

2. Site Operations - Lined temporary storage areas will be established 
for ash, household hazardous waste, fuels and other materials that 
may contaminate soils and groundwater. Plastic liners will be 
placed under stationary equipment such as generators and mobile 
lighting plants. These actions will be included as a requirement in 
the contract scope of work. 

a. If the site is also an equipment storage area, fueling and 
equipment repair will be monitored to prevent and mitigate 
spills of petroleum products and hydraulic fluids. Include 
clauses in the contract to require immediate cleanup by the 
contractor. 

b. Be aware of and lessen the effects of operations that might 
irritate occupants of neighboring areas. Establishment of a 
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buffer zone can abate concerns over smoke, dust, noise and 
traffic. 

c. Consider on-site traffic patterns and segregate materials 
based on planned volume reduction methods. 

d. Operations that modify the landscape, such as substrate 
compaction and over excavation of soils when loading 
debris for final disposal, will adversely affect landscape 
restoration. 

e. Debris removal and disposal will be viewed as a multi­
staged operation with continuous volume reduction . There 
will be no significant accumulation of debris at temporary 
storage sites. Instead, debris volume will be constantly 
reduced and residue sent to recyclers, incinerators or a 
landfill in that priority. 

3. Baseline Data Collection - Private land and public land used as 
debris storage and reduction sites will be returned to its original 
condition following site closeout. Baseline data are essential to 
document the condition of the land before it is used as a debris 
storage and reduction site. As soon as a site is selected, the Public 
Works Director and staff will work closely with County and State 
officials to develop baseline data. The following actions will be 
taken to develop baseline data on all selected sites : 

a. Videotape and Photograph the Site - Thoroughly videotape 
and/or photograph (ground or aerial) each site before any 
activities begin and periodically update video and 
photographic documentation to track site evolution . 

b. Document Physical Features - Notations about existing 
structures, fences, culverts, irrigation systems and 
landscaping can help evaluate possible damage claims 
made later. 

c. Sample Soil and Water - Random soil samples can be easily 
collected prior to volume reduction activities. More time­
consuming groundwater sampling can be done soon after 
operations commence. Household hazardous waste, ash 
and fuel storage areas will be sampled prior to site setup. 
Advance planning with community and State 
environmental agencies can establish requirements, chain 
of custody, acceptable collection methods, certified 
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laboratories and test parameters. If in-house assets are not 
available, consider establishing an off-the-shelf contract 
with an environmental consulting firm that can respond 
rapidly. 

d. Sketch Site Operation Layout - Periodically map or sketch 
activity locations so that areas of concern can be pinpointed 
later for additional sampling. 

e. Document Quality Assurance Issues - Document contractor 
operations that will have a bearing on site closeout, such as 
petroleum spills at fueling sites, hydraulic fluid spills at 
equipment breakdowns, contractor installation of water 
wells for stock pile cooling or dust control, discovery of 
household hazardous waste in debris and details on any 
commercial, agricultural or industrial hazardous and toxic 
waste storage and disposal. 

f . Plan Environmental Remediation - Final restoration of the 
landscape must be acceptable to the landowner. Therefore, 
plan the landscape restoration as early as possible, 
preferably incorporating a basic plan in the lease. Come to 
an agreement with the landowner prior to occupancy to 
establish reasonable expectations of site conditions upon 
site closeout. 

g. Baseline Data Checklist - The following is a suggested 
baseline data checklist: 

i. Before activities begin 

• Take ground or aerial video/photographs. 
• Note important features, such as structures, 

fences, culverts and landscaping. 
• Check with the State Historic Preservation 

Officer to determine if any structures 
identified are listed on or eligible for the 
National Register of Historic Places. 

• Take random soil samples. 
• Take water samples from existing wells. 
• Check the site for volatile organic 

compounds. 

ii. After activities begin 

Appendices - HS7 
197 of 231 



The City of North Port Comprehensive Emergency Management Plan - Appendices 2019 

• Establish groundwater monitoring wells. 
• Take groundwater samples. 
• Take spot soil samples at household 

hazardous waste, ash and fuel storage areas. 

iii. Progressive updates 

• Update videos and photographs. 
• Update maps and sketches of site layout. 
• Update quality assurance reports and fuel 

spill reports. 

B. Household Hazardous Waste 

1. Pre-Disaster Planning - The Public Works Director and staff are 
aware of the effects that household hazardous waste can have on 
the overall debris clearance, removal and disposal mission. Pre­
disaster planning will include having professional hazardous waste 
response teams assigned ahead of time to provide assistance in 
identifying and disposing of household hazardous waste. 

a. Household hazardous waste generated by a natural disaster 
may consist of common household cleaning supplies, 
pesticides, motor oil, lubricants, transmission and brake 
fluid, gasoline, anti-freeze, paints, propane tanks, oxygen 
cylinders and auto/marine batteries. Household hazardous 
waste may become mixed with other debris, requiring close 
attention throughout the debris clearance, removal and 
disposal process. 

b. White goods are defined as discarded household appliances 
such as refrigerators, freezers, air conditioners, heat 
pumps, ovens, ranges, washing machines, clothes dryers, 
and water heaters. Many white goods contain ozone­
depleting refrigerants, mercury, or compressor oils. The 
Clean Air Act prohibits the release of refrigerants into the 
atmosphere, and requires that certified technicians extract 
refrigerants from white goods before they are disposed of 
or recycled. Some States also require certified technicians 
to extract compressor oils before disposing of or recycling 
white goods. Applicants should follow all Federal, State, and 
local requirements concerning ozone-depleting 
refrigerants, mercury, or oils. Documentation of proper 
disposal may be required for Public Assistance grant 
consideration. 
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c. The Public Works Director and staff will implement the 
following pre-disaster planning actions: 

i. Assign trained hazardous waste response teams to 
collect, sort, store and dispose of excessive 
quantities of household hazardous waste. 

ii. Have emergency hazardous waste contracts in place 
or prepare generic scopes of work that can be fine­
tuned with minimal effort for removal and disposal 
of accumulated household hazardous waste. 

iii. Coordinate with County, State and Federal 
regulatory agencies concerning possible regulatory 
waivers and other emergency response 
requirements. 

2. Removal and Disposal Operations - Household hazardous waste 
items will be segregated at curbside or brought to a designated 
drop-off site. Specially trained field technicians can identify 
dangerous product constituents, segregate incompatible chemicals 
and properly store or pack the waste for transportation to a facility 
specially permitted to accept hazardous waste. The following 
actions are required to ensure that household hazardous waste 
items are removed and disposed of safely: 

a. Where possible, separate household hazardous waste from 
other debris before removal. Arrange for salvageable 
household hazardous waste materials to be collected and 
segregated based on their intended use. 

b. Properly trained environmental contractors or emergency 
response personnel will remove industrial, commercial or 
agricultural hazardous and toxic waste. 

c. Maintain contact with regulatory agencies to ensure 
cleanup actions meet County, State and Federal 
regulations. 

d. Complete household hazardous waste identification and 
segregation before any demolition work begins. 

e. Qualified environmental contractors will remove any 
questionable debris that may be contaminated by 
household or commercial hazardous waste. 

f . Regular demolition contractors can remove 
uncontaminated debris. 

3. Special Handling at Temporary Storage Sites - A separate storage 
area for household hazardous waste materials, contaminated soils 
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and contaminated debris will be established at each site. The 
household hazardous waste storage site will be lined with an 
impermeable material and bermed to prevent contamination of 
the groundwater and surrounding area. Household hazardous 
waste materials will be removed from the temporary storage area 
and disposed of by a qualified environmental contractor in 
accordance with County, State and Federal regulations. 

C. Commercial, Agricultural and Industrial Hazardous and Toxic Waste 

1. Removal and disposal of large quantities of commercial, 
agricultural and industrial hazardous and toxic waste, such as 
asbestos, lead-based paint, pesticides, or fertilizers, may require 
the use of professional hazardous and toxic waste contractors. A 
contractor's inspection team will do the following: 

a. Establish contacts with County, State and Federal 
regulatory agencies. 

b. Interview tenants and building owners. 
c. Assess sites to document potential commercial or 

agricultural hazardous and toxic waste problems. 
d. Search buildings to establish potential hazards, such as 

asbestos, lead-based paint and underground tanks. 
e. Prioritize problems based on risk to human health and 

safety. 

D. Volume Reduction Methods Listed by Priority 

1. Volume Reduction by Recycling - Recycling will be considered early 
in the debris clearance, removal and disposal operation because it 
may present an opportunity to reduce the overall cost of the 
operation. Metals, wood and soils are prime candidates for 
recycling. 

a. Hurricanes and earthquakes may present opportunities to 
contract large-scale recycling operations and achieve an 
economic return from some of the prime contractors who 
exercise their initiative to segregate and recycle debris as it 
arrives at the storage and reduction sites. 

b. Specialized contractors will be available to bid on disposal 
of debris by recycling, if it is well sorted. Contracts and 
monitoring procedures will be developed to ensure that the 
recycling contractors comply with County, State and 
Federal environmental regulations . 
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c. Residue that cannot be recycled, such as cloth, plastic, 
mattresses, rugs and trash, will be shredded to reduce 
volume before being sent to a landfill for final disposal. 

d. The following materials are suitable for recycling: 

i. Metals - Hurricanes and tornadoes can cause 
extensive damage to mobile homes, sun porches 
and green houses. Most of the nonferrous and 
ferrous metals are suitable for recycling. Metal 
maulers and shredders can be used to shred trailer 
frames, trailer parts, appliances and other metal 
items. Ferrous and non-ferrous metals are 
separated using an electromagnet and then sold to 
metal recycling firms. 

ii. Soil - Cleanup operations using large pieces of 
equipment pick up large amounts of soil. The soil is 
transported to the temporary combined with other 
organic materials that will decompose over time. 
Large amounts of soil can be recovered if the 
material is put through some type of screen or 
shaker system. This procedure can produce 
significant amounts of soil that can either be sold or 
recycled back into the agricultural community. It is 
more expensive to transport and pay tipping fees at 
local before moving the material. Shakers can be 
used to remove dirt from mixed debris. The cover 
material or sold to the agricultural community. 

In agricultural areas where chemical fertilizers are 
used heavily, recovered soil may be too 
contaminated for use on residential or existing 
agricultural land. Monitoring and testing the soil 
may be necessary to ensure that it is not 
contaminated with chemicals. If the soil is not 
suitable for any agricultural use and is a risk to the 
public health, it may be used as cover material at a 
landfill. 

iii. Construction Materials Construction and 
demolition waste is material generated in the 
demolition of disaster damaged structures and 
facilities. This waste stream includes concrete, 
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asphalt, gypsum, wood waste, glass, red clay bricks, 
clay roofing tile and asphalt roofing tile. Much of this 
material can be recycled, if recycling contractors are 
readily available. 

iv. Wood - Clean, woody debris can be ground, 
chipped, shredded, or removed by timber 
operations or pulpwood cutters. 

2. Volume Reduction by Grinding and Chipping - Hurricanes, 
tornadoes and ice storms may present the opportunity to employ 
large-scale grinding and chipping operations as part of the overall 
debris volume reduction strategy. Hurricanes can blow away scarce 
topsoil in the agricultural areas and cause extensive tree damage 
and blow-down. This two-fold loss, combined with local climatic 
conditions, may present an opportunity to reduce clean, woody 
debris into suitable mulch that can be used to replenish the topsoil 
and retain soil moisture. 

a. The economic feasibility of grinding and chipping woody 
debris must be studied carefully. The cost of chipping and 
grinding is basically equal to that of incineration; however, 
there are significant differences in volume reduction. 
Incineration, for example, reduces the volume 
approximately 95%, leaving only an ash residue for disposal. 
Chipping and grinding reduces the volume on a 4-to-1 ratio 
(four cubic yards is reduced to one cubic yard) or by 75%. 
For chipping and grinding to be feasible, the 25% of volume 
remaining must have some benefit or use. The ability to use 
the recycled wood chips as mulch for agricultural purposes 
or as fuel for industrial heating or in a cogeneration plant 
helps to tip the economic scale toward chipping and 
grinding. Because of shallow topsoil conditions in some 
locations, mulch is a desirable product. In other locations, 
however, the mulch may become nothing more than a 
landfill product. The Public Works Director and staff will 
work closely with local environmental and agricultural 
groups to determine if there is a market for mulch. 

b. There are numerous makes and models of grinders and 
chippers on the market. When contracting, the most 
important item to specify is the size of the mulch. If the 
grinding operation is strictly for volume reduction, size is 
not important; however, mulch to be used for agricultural 
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purposes must be of a certain size and virtually free of 
paper, plastic and dirt. 

c. Grinders are ideal for use at debris storage and reduction 
sites because of their high volume reduction capacity. 
However, there is a need for a large area to hold the 
resulting mulch. Ingress and egress to the site is also an 
important consideration. Finally, properly locating the 
grinders is critical for noise and safety considerations. 

d. The following specifications will provide a mulch product 
that is suitable for agricultural purposes: 

i. The average size of wood chips produced will not 
exceed four inches in length and ½ inch in diameter. 

ii. Production output will average 100 to 150 cubic 
yards per hour when debris is moderately 
contaminated with plastic and dirt and feeding 
operations are slow and 200 to 250 cubic yards per 
hour for relatively clean debris. Note that this is not 
machine capability; this is contractor output or 
performance capability. 

iii. Chips or mulch will be stored in piles no higher than 
15 feet and located so as not to hinder hauling 
operations. 

iv. Contaminants are all materials other than wood 
products and will be held to 10% or less for the 
mulch to be acceptable. 

v. Plastics will be eliminated completely. To help 
eliminate contaminants, root rake loaders will be 
used to feed or crowd materials to the chipper or 
grinder. Bucket-loaders tend to scoop up earth, 
causing excessive wear to the grinder or chipper. 
Hand laborers will remove contaminants prior to 
feeding the grinders. Shaker screens will be used 
when processing stumps with root balls or when 
large amounts of soil are present in the woody 
debris. The separated soil can also be recycled back 
to the agricultural community. 

e. Brush chippers are ideal for use in residential areas, 
orchards, or groves. The damaged and uprooted trees 
present significant problems if they are pushed to the right­
of-way to wait for eventual pick-up and transport to storage 
and reduction sites. In addition, the use of on-site chippers 
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allows the material to be used as mulch in the area where 
it is chipped, thereby saving the cost of transporting it. 

3. Volume Reduction by Incineration - There are several incineration 
methods available for volume reduction . Each method will be 
considered in developing a volume education strategy. The 
appropriate State regulatory agencies (e.g., Department of 
Environmental Protection and Florida Forest Service) will be 
contacted to acquire all respective permits for burn authorizations 
when using this option as a reducing technique. This will include 
permits for the disposal of all products of incineration. 

4. Uncontrolled Open-Air Incineration - The least desirable method of 
volume reduction is uncontrolled open-air incineration because it 
lacks any type of environmental control. However, in the haste to 
make progress, local officials and/or independent landowners may 
employ this method early in a disaster. Uncontrolled open-air 
incineration will be closely monitored to ensure that only clean, 
woody debris is incinerated. 

5. Controlled Open-Air Incineration - Controlled open-air incineration 
is a cost-effective method for reducing clean, woody debris in rural 
areas. Incineration of clean woody debris presents little 
environmental damage and the local agricultural community can 
use the resulting ash as a soil additive . Local agricultural extension 
personnel will be consulted to determine if the resulting ash can be 
recycled as a soil additive. The controlled open-air incineration 
option will be terminated if mixed debris enters the waste stream. 

6. Air Curtain Pit Incineration - Air curtain pit incineration offers an 
effective means to expedite the volume reduction process while 
substantially reducing the environmental concerns caused by 
open-air incineration. The air curtain incineration method uses a 
pit constructed by digging below grade or building above grade (if 
a high water table exists) and a blower unit . The blower unit and 
pit comprise an engineered system that must be precisely 
configured to function properly. 

a. The blower units deliver air at predetermined velocities and 
capacities. The blower unit must have adequate air velocity 
to provide a "curtain effect" to hold smoke in and to feed 
air to the fire below. A nozzle 20 feet long will provide air at 
a velocity of over 120 miles per hour and will deliver over 
20,000 cubic feet of air per minute to the fire . The air traps 
smoke and small particles and re-circulates them to 
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enhance combustion, which reaches over 2,500 degrees 
Fahrenheit. Manufacturers claim that combustion rates of 
approximately 25 tons per hour are achievable while still 
meeting emission standards. 

b. Specifications and statements of work will be developed to 
expedite the proper use of the system. Before awarding a 
contract, the Public Works Director and staff need to ensure 
that the contractors are knowledgeable about air curtain pit 
incinerator design and operating procedures. 

c. Following are recommendations and warnings to assist the 
Public Works Director and debris staff in planning for air 
curtain pit incineration operations: 

i. Be aware that there are no industrial standards for 
air curtain pit incinerator operations. The set-up has 
to be customized using the information provided by 
the manufacturer and will consider such 
specifications as minimum blower air velocity, pit 
construction configuration, pit materials, ash 
handling, acceptable smoke levels and air 
monitoring requirements. 

ii. Pits must be constructed out of a highly compacted 
material that will hold its shape. 

iii. The water table elevation governs whether the pit is 
constructed above or below grade. 

iv. Controls will be implemented to prevent 
contamination of the ground water. An acceptable 
solution is to use compacted limestone fill placed 
over an impervious clay layer. 

v. Planners will take the initiative in keeping the public 
informed. Local officials, environmental groups and 
local residents will be thoroughly briefed on the 
incineration means being used, how the systems 
work, environmental standards, health issues and 
the risk associated with each type of incineration. A 
proactive public information strategy will be 
included in any operation that uses incineration as a 
primary means of volume reduction. 

7. Portable Air Curtain Incinerators - Portable incinerators use the 
same methods as air curtain pit incinerator systems. The only 
difference is that portable incinerators off-site constructed 
earth/limestone pit . Portable air curtain incinerators are the most 
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efficient incineration systems available because the pre­
manufactured pit is engineered to precise dimensions to 
complement the blower system. The pre-manufactured pit 
requires little or no maintenance as compared to earth/limestone 
constructed pits, which are susceptible to erosion . Portable air 
curtain units are ideal for areas with high water tables and sandy 
soils and areas where smoke opacity must be kept to a minimum. 

8. Environmental Controls - The following are recommended 
environmental controls for all incineration methods: 

a. A setback of at least 100 feet will be maintained between 
the debris piles and the incineration area . Keep at least 
1,000 feet between the incineration area and the nearest 
building. Contractors will use fencing and warning signs to 
keep the public away from the incineration area . 

b. The fire will be extinguished approximately two hours 
before anticipated removal of the ash mound. The ash 
mound will be removed when it reaches two feet below the 
lip of the incineration pit. 

c. The incineration pit will be either constructed above ground 
or below ground so that it is less than eight feet wide and 
between nine and 14 feet deep. 

d. The incineration pits will be constructed with limestone and 
reinforced with earth anchors or wire mesh to support the 
weight of the loaders. There will be a one foot impervious 
layer of clay or limestone on the bottom of the pit to seal 
the ash from the aquifer. 

e. The ends of the pits will be sealed with dirt or ash to a height 
of four feet. 

f . A 12-inch dirt seal will be placed on the lip of the 
incineration pit area to seal the blower nozzle. The nozzle 
will be three to six inches from the end of the pit. 

g. There will be one foot high nonflammable warning stops 
along the edge of the pit's length to prevent the loader from 
damaging the lip of the incineration pit. 

h. To prevent explosions, hazardous or contaminated 
flammable material will not be placed in the pit. 

i. The airflow will hit the wall of the pit approximately two 
feet below the top edge of the pit opposite the blower and 
the debris will not break the path of the airflow except 
during dumping. 

j . The pit will be no longer than the length of the blower 
system and will be loaded uniformly along its length. 

Appendices - H66 
206 of 231 



The City of North Port Comprehensive Emergency Management Plan - Appendices 2019 

k. Check with appropriate State agencies for Florida-specific 
requirements. 

9. Smoke - Smoke generated by any of the above incineration 
methods is often interpreted by the general public as having an 
environmental impact. Therefore, it is important to also address 
smoke as part of the air monitoring guidelines. The visual measure 
of smoke emitted by a burning source is referred to as its "opacity." 
For disaster situations, the recommended opacity requirements 
will be set at 15% for SO minutes out of an hour, not to exceed 40% 
for the remaining 10 minutes. This allows for additional debris that 
may be put into the incinerator during that hour. A 30-minute start­
up time with a maximum of 40% opacity will be allowed. 

VIII. TEMPORARY DEBRIS STORAGE AND REDUCTION SITE ENVIRONMENTAL 

CONSIDERATIONS 

Debris clearance, removal and disposal activities can have significant 
environmental ramifications. The temporary storage and reduction sites must be 
setup, operated and closed out properly to minimize environmental harm. This 
section provides guidelines for air quality monitoring and site closeout 
procedures, including ash, soil and groundwater testing. 

A. Air Quality Monitoring 

1. Following a major natural disaster, emphasis is on rapid debris 
removal from the public rights-of-way. This results in debris coming 
into a temporary storage site faster than it can be reduced and 
ultimately disposed of. As a result, organic matter in debris piles 
begins to decompose and may create toxic or volatile vapors. 
Incineration operations may also produce pollutants that impact 
the air quality of the area. Air quality must be monitored to ensure 
compliance with County, State and Federal environmental 
regulations. 

2. Air quality monitoring will be instituted at all debris storage and 
reduction sites to check for volatile organic vapors of a 
petrochemical origin and airborne pollutants caused by 
incineration operations. 

3. Actions will be taken by the temporary debris storage and 
reduction site operators to keep pollutants at or below acceptable 
local, State and Federal environmental standards. Testing 
procedures will include readings for ozone, carbon monoxide, 
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nitrogen dioxide, sulfur dioxide, lead and particulate matter 
smaller than 2.5 microns. 

4. Flame- and photo-ionization detectors will be used to detect 
volatile organic vapors. The flame-ionization detector is used to 
establish parts-per-million at the debris pile. If readings are above 
acceptable standards, the photo-ionization detector will be used to 
verify the initial readings. 

5. Incineration site readings will be taken at the edge of the 
incineration pit and approximately 150 feet away. Scattered 
locations will be established and checked periodically. Wind 
direction, temperature and any other pertinent meteorological 
information will be recorded. 

6. Coordinate with the appropriate County, State and Federal 
environmental agency responsible for implementing the Quality 
Assurance Sampling Plan. 

7. The following situations may negatively affect the air quality at a 
temporary storage and reduction site: 

a. The incineration pit is not properly constructed. 
b. The incineration pit has degraded to the point where key 

specifications are no longer met. 
c. A poorly trained operator improperly feeds the pits. 
d. The material is not properly segregated. 
e. Prolonged rains may accelerate the decomposition process, 

thereby causing the emission of volatile organic gases. Site 
Closeout Procedures 

8. Each temporary debris storage and reduction site will eventually be 
emptied of all material and restored to its previous condition and 
use. The contractor must assure the Public Works Director and staff 
that all sites are properly restored. Local, State and Federal 
government monitors will verify this . Site restoration will go 
smoothly if baseline data were properly collected and site 
operation procedures were followed. 

B. Site Closeout Procedures 

1. The key to timely closeout of the sites is the efficient advance 
scheduling of activities for multiple sites. 

2. The basic closeout steps are: 
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a. Remove all debris from the site. 
b. Conduct an environmental audit or assessment. 
c. Develop a restoration plan. 
d. Submit the plan for review and approval by the appropriate 

State regulatory agency 
e. Execute the plan 
f. Get acceptance from the landowner 
g. Terminate lease payments 

3. Potential Problems: 

a. The length and terms of private property leases can create 
suspense dates that become very costly to meet and 
difficult to manage. 

b. Differences between local, State and Federal government 
environmental regulations may cause problems. 

c. Failure to collect baseline data can result in fraudulent 
claims for damage to nonexistent structures or the land 
itself. Videotape recordings and/or photographs will be 
taken prior to opening a site to prevent fraudulent claims. 
Background soil and water samples will also be taken before 
site activities begin to compare with closeout soil and water 
samples. 

4. Planning Requirements - The following planning requirements will 
be implemented to closeout a temporary storage and reduction 
site: 

a. Coordinate with local and State officials responsible for 
construction, real estate, contracting, project management 
and legal counseling regarding requirements and support 
for implementation of a site restoration plan. 

b. Establish a testing and monitoring program for air, ash, soil 
and groundwater. 

c. Ensure that the contractors are required to remove all 
residual debris from temporary sites to approved landfills 
prior to closure. 

d. Reference appropriate and applicable environmental 
regulations. 

e. Prioritize site closures. 
f . Schedule closeout activities. 
g. Develop cost estimates. 
h. Develop decision criteria for certifying satisfactory closure 

based on limited baseline information. 
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i. Develop administrative procedures and contractual 
arrangements for site closeout. 

j. Designate approving authority to review and evaluate 
contractor closure activities and progress. 

k. Retain staff during the closure phase to develop site­
specific restoration actions. 

5. Temporary Site Closure Checklist - The following is a recommended 
temporary site closure checklist. Narrative responses may be 
required along with other closure documents. 

a. Site number and location 
b. Date closure complete 
c. State regulatory permits observed 
d. Household hazardous waste removed 
e. Contractor equipment and temporary structures removed 
f . Contractor petroleum spills cleaned 
g. Ash piles removed 
h. Comparison of baseline information to conditions after the 

contractor has vacated the temporary site 
i. Appendices 
j. Closure documents 
k. Contracting status reports 
I. Contract 
m. Testing results 
n. Correspondence 
no. Narrative responses 

C. Ash, Soil and Groundwater Testing 

Ash, soil and groundwater need to be tested to determine that no long­
term environmental contamination is left on the site. High levels of site 
activity may require additional testing and contaminated material may 
need to be disposed of in an approved landfill. 

1. Ash Testing - All ash piles will be tested using the Toxicity 
Characteristic Leaching Procedure. One composite sample from 
each separate ash pile will be analyzed . A minimum of ten samples 
taken from different strata within the pile is appropriate to develop 
the composite sample. If unacceptable contamination is not found, 
ash may be placed in a Class I landfill. If unacceptable levels of 
contamination are detected, the material will be further evaluated, 
if appropriate and placed in a hazardous material landfill, as 
appropriate . 
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2. Soil Testing - After the stockpiles are removed from the site, soils 
will be tested for the presence of volatile hydrocarbon 
contamination. Samples will be taken immediately below the 
surface, if it is determined that the contractor spilled hazardous 
materials, such as oil or diesel fuel, on the site. 

The entire incineration site will be inspected for any areas of 
discoloration, odor, or obvious problems. Such areas will be 
identified and restored, as necessary. 

3. Groundwater Testing - Runoff from the incineration sites and other 
debris stockpiled within storage areas have the potential to 
contaminate the aquifer. Although the probability of 
contamination is low, consideration will be given to placing ground 
water monitoring wells around the perimeter of the site, if it is 
adjacent to an important aquifer. Groundwater will be tested to 
determine the probable effects of rainfall leaching through either 
the ash areas or the stockpile areas and be compared to generally 
accepted water quality standards. 
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APPENDIX A 

U.S. ARMY CORPS OF ENGINEERS 

HURRICANE DEBRIS ESTIMATING MODEL 

Background 

• The U.S. Army Corps of Engineers (USACE) emergency management staff has 
developed a modeling methodology designed to forecast potential amounts of 
hurricane generated debris, based on actual data from Hurricanes Frederic, Hugo 
and Andres 

• The estimated quantities produced by the model have a predicted accuracy of plus 
or minus 30% 

• The primary factor used by the model is the number of households in a developed 
urban/suburban area 

• Other factors utilized are: 
1. Cubic yards of debris generated per household per storm category 
2. Vegetative cover 
3. Commercial density 
4. Precipitation 

• Household debris includes damage to the house, contents and surrounding 
shrubs/trees 

• Vegetative cover includes all trees and shrubbery located along public rights-of­
way, parks and residential areas 

• Commercial density includes debris generated by damage to businesses and 
industrial facilities 

• Private contractors will remove the majority of commercial related debris; 
however, disposal/reduction space is still required 

• Very wet storms will cause ground saturations, increasing tree fall 

Initial Planning Data 

• For planning purposes, the worst case scenario should be used for the subject area 

• The most accurate process is to determine the defined areas by using Doppler 
radar (National Weather Service Broadcasts) and geographical information 
systems (GIS) 

• Doppler radar will define the storm's intensity and the exact track of the eye of 
the storm in relation to the affected area 

• Track the storm and plot the eye path and 5-mile wide bands out from the eye to 
defined areas and estimate wind speeds 

• The wind speed of the eye wall normally determines the reported storm category 
with the outward or 5-mile bands being a lesser category 

• Track to storm inland until the wind speeds dissipate below hurricane strength 
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• Divide outlined areas by storm category 
• Enter coordinates into a GIS database to determine areas and demographic 

information such as: Populations, Schools and Businesses 

~TEP 1-ESTIMATED DEBRIS QUANTITIE~ 

The formula used in this model will generate debris quantity as an absolute value based 
on a known/estimated population or a debris quantity per square mile based upon 
population density per square mile. 

• Determine population (P) in the affected area 
• For example, 2007 census data for North Port, FL is 57,000, therefore P = 57,000 
• The assumption of 3 persons per household (H) is used for this model 

• Known/estimated population (P) for a jurisdiction may be used to determine a 
value for Hor H=P/3 

Example 

A Category 4 storm passes through the City of North Port. The area is primarily single 
family dwellings with some apartment complexes, schools, and shopping centers. 
Vegetation characteristic is heavy because of the proliferation of residential landscape 
shrubbery and trees throughout the area. The storm is very wet, with rain before and 
continuing for a few days after the hurricane. 

Formula: Q = ( H )( C )( V )( B )( S) 

Q is the quantity of debris in cubic yards 
H is the number of households 
C is the storm category factor in cubic yards 
Vis the vegetation characteristic multiplier 
Bis the commercial/business/industrial use multiplier 
Sis the storm precipitation characteristic multiplier 

H= P/3 = 57,000/3 = 19,000 (3 persons per household) 
C = 50 (Factor for a Category 4 storm) 
V = 1.5 (Multiplier for heavy vegetation) 
B = 1.3 (Multiplier for heavy commercial due to schools/stores/apartments 
S = 1.3 (Multiplier for wet storm event) 

Then Q = 19,000 X 50 X 1.3 X 1.3 = 1,605,500 cubic yards of debris or 1.6 million CY 
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C is the storm category factor as shown below. It expresses debris quantity in cubic 
yards (yd 3) per household by hurricane category and includes the house and its 
contents, plus land foliage 

Hurricane Category Value of "C" Factor 
1 2 yd 3 

2 8 yd 3 

3 26 yd 3 

4 50 yd 3 

5 80 yd 3 

2019 

Vis the vegetation multiplier as shown below. It acts to increase the quantity of debris 
by adding vegetation, including shrubbery and trees on public rights-of-way. 

B is the multiplier that takes into account areas that are not solely single-family 
residential, but includes small retail stores, schools, apartments, shopping centers, and 
light industrial/manufacturing facilities. Built into this multiplier is the offsetting 
commercial insurance requirement for owner/operator salvage operations. 

Sis the precipitation multiplier that takes into account either a "wet" or "dry" storm 
event. A "wet" storm for Category 3 or greater storms will generate more vegetative 
debris due to the uprooting of complete trees. 

Medium To Heavy 1.2 

NOTE: Steps 2 and 3 of this model can also be applied to other debris generating 
events once an estimated quantity of debris is established. 

~TEP 2 - DEBRIS STORAGE SITE REQUIREMENT~ 
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• Estimate debris pile stack height of 10 feet 

• 60% usage of land area to provide for roads, safety buffers, burn pits and 
household hazardous waste areas 

1 acre (ac) = 4,840 square yards (yd 2) 

10 foot stack height= 3.33 yards (y) 

Total volume per acre= 4,840 yd 2/ac x 3.33 y = 16,117 yd 3/ac 

• From the example above, the acreage required for debris reduction site is: 

1,600,000 I 16,117 yd 3/ac = 99 acres (required for debris storage only) 

• To provide for roads and buffers, the acreage must be increased by a factor of 1.66 

99 ac X 1.66 = 164.34 acres or, since one square mile (mi2) = 640 acres 

164 ac/640as/mi 2 = 0.26 mi2 

• If you assume a 100 acre storage site can be cycled every 45 to 60 days or one 
time during the recovery period, then 720/2 = 360 ac, or four 100 acre sites would 
be required. 

• The number of sites varies with size, distance from source, speed of reduction 
(mixed debris is slower than clean woody debris) 

• Removal urgency 
• The USACE commonly removes approximately 70% of the total volume generated 

with local governments, volunteer groups, and private individuals removing the 
remainder. 

If 1.6 million cy were estimated, the USACE would estimate removing approximately 
1.12 million yd3 of debris 
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~TEP 3-CATEGORIES OF DEBRI~ 

Debris removed will consist of two broad categories: clean wood debris and construction 
and demolition (C&D) debris 

• The clean debris will come early in the removal process as residents and local 
governments clear yards and rights-of-way 

• The debris removal mission can be facilitated if debris is segregated as much as 
possible at the origin along the right-of-way, according to type 

• The public should be informed regarding debris segregation as soon as possible 
after the storm 

• Time periods should be set for removal, the first seven to 10 days clean woody 
debris only, then followed by other debris, with the metals segregated from non­
metals 

• Most common hurricane-generated debris will consist of the following: 

30 % Clean woody debris 
70% Mixed C&D 

Of the 70% Mixed C&D: 

42% burnable, but required sorting 
5%soil 
14% metals 
38 % landfilled 

• Based on the above, 1,600,000 yd 3 of debris would break down as follows: 

480,000 yd 3 clean, woody debris 
1,120,000 yd 3 mixed, C&D 

• Of the 1,120,000 yd 3 of mixed C&D: 

470,400 yd 3 is burnable but requires sorting 
56,000 yd3 is soil 
156,800 yd 3 is metals 
425,600 is landfilled 

• Burning will produce about 95% volume reduction 

• Chipping and grinding reduce the debris volume on a 4 to 1 ratio (4 yd 3 is reduced 
to 1 yd3) or by 75% 

• The rate of burning is basically equal to the rate of chipping/grinding, about 200 
yd 3/hr. However, chipping requires on-site storage and disposal of the 
chips/mulch. 
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APPENDIX B 

PRIVATELY-OWNED ROADS IN THE CITY OF NORTH PORT 

Acacia Ct. Greenview Court Osprey Circle 

Alani Court Greenwood Drive Palena Blvd . 

Amoko Court Haawi Court Palm Court 

Anapa Court Haele Court Palmetto Way 

Apopo Court Haki Court Park Blvd. 

Awana Court Hauli Court Park Circle 

Bailey Palm Court Herron Creek Blvd. Parkview Ct. 

Bayhill Court Hidden Oak Court Peach Circle 

Berkley Ct. Hikina Drive Pecan Drive 

Berry St. Hoemi Ct. Phoenix Palm Ter. 

Birkdale Court Holiday Park Blvd. Pickwick Road 

Blossom St. Holo Court Pine Shadow Circle 

Bobcat Trail Honu Court Pine Shadow Court 

Boulton Ct. Jasmine Way Pine Shadow Lane 

Boxwood Street Joy Ct. Pinehurst Court 

Canary Palm Way Keena Court Plantation Blvd. 

Carlton Ct. Kentia Palm Court Pleasant Ct. 

Center Lane Keystone Ct. Randwick Ct. 

Charm Court Kilepa Court Regency Ct. 

Chelsea Ct. Kilohee Court Rivera Court 

Coconut Palm Circle Kimball Road Royal Palm Drive 

Concord Drive Kipa Court Rufus Road 

Cottonwood Lane Kula Ct. Rutherford Court 

Creek Nine Drive Lady Palm Court Sable Trace Drive 

Dixie Lane Lakeview Lane Sage Lane 

Dogwood Court Laurel Ct. Savannah Drive 

Dover Ct. Lynx Run Savoy Ct . 

Eager St. Lynx Trail Scarlett Avenue 

Egret Court Magnolia Drive Seville Ct. 

Elton Ct. Mallory Ct. Silver Palm Way 

Fairway Court Marlowe Ct . Solitaire Palm Court 

Fairway Drive Meade Ct. St. James Court 
Fairway Place Medinah Court Tara Drive 

Fantasy Ct. Moonlight Court Tuscola Blvd. 

Filesmere Ct. Moonlight Cove Vista Lane 

Fishtail Palm Court Neighborly Court Whispering Oaks Court 

Fleetwood Court Night Wind Terrace Whispering Oaks Drive 

Floral Court Oakmont Court White Ibis Court 

Grand Terrace Ocean Court White Ibis Drive 
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APPENDIX C 

RIGHT OF ENTRY AGREEMENT 

I/We ________________________ , the owner(s) 
of the property commonly identified as _________________ _ 

(street) 

(city/town) (county) 
State of ________ do hereby grant and give feely and without coercion, the 
right of access and entry to said property in the County/City of ________ _, 
its agencies, contractors, and subcontractors thereof, for the purpose of removing and 
clearing any or all storm-generated debris of whatever nature from the above described 
property. 

It is fully understood that this permit is not an obligation to perform debris clearance. 
The undersigned agrees and warrants to hold harmless the City of 

State of-----~ its agencies, contractors, and subcontractors, for damage of 
any type, whatsoever, either to the above described property or persons situated 
thereon and hereby release, discharge, and waive any action, either legal or equitable 
that might arise out of any activities on the above described property. The property 
owner(s) will mark any storm damaged sewer lines, water lines, and other utility lines 
located on the described property. 

I/We (have __ , have not __ ) (will __ , will not __ ) received any compensation 
for debris removal from any other source including Small Business Administration (SBA), 
National Resource Conservation Service (NRCS), private insurance, individual and family 
grant program or any other public assistance program. I will report for this property 
any insurance settlements to me or my family for debris removal that has been 
performed at government expense. For the considerations and purposes set forth 
herein, I set my hand this ___ day of _______ ., 20_. 

Witness Owner 

Owner 

Telephone Number Address 
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APPENDIX D 

FEDERAL AID ROADWAYS IN THE CITY OF NORTH PORT 

Mile Point From (Beginning of this Mile Point To (End of this Net 
Local Name +/- .005 segment) +/- .005 segment) Length 

Appomattox Drive 0.000 Pan American Blvd . 1.560 So. Sumter Blvd. 1.560 
Atwater Blvd . 0.000 Hillsborough Blvd-Co/L 2.700 E. Price Blvd. 2.700 
Chamberlain Blvd. 0.000 Hillsborough Blvd-Co/L 2.800 W. Price Blvd . 2.800 
Cranberry Blvd. 0.000 Hillsborough Blvd-Co/L 2.900 W. Price Blvd. 2.900 
Elyton Drive 0.000 Biscayne Drive 0.335 Pan American Blvd. 0.335 
N. Biscayne Blvd. 0.000 Trionfo Ave. 1.552 1.552 
N. Biscayne Blvd. 1.552 1.803 Ponce De Leon Blvd. 0.251 
N. River Road 0.000 SR 45/US 41 5.596 SR 93/1-75 5.596 
N. Sumter Blvd. 0.000 W. Price Blvd. 2.132 2.132 
N. Sumter Blvd . 2.132 2.377 0.245 
N. Sumter Blvd . 2.377 3.120 Tropicaire Blvd. 0.743 
North Port Blvd. 0.000 S. Biscayne Blvd . 1.482 Appomattox Drive 1.482 
Ortiz Blvd. 2.223 Deleon Dr. 2.436 0.213 

Ortiz Blvd. 3.440 4.245 SR 45/US 41 0.805 
Ortiz Blvd . 0.000 SR 45/US 41 0.739 Trionfo Ave. 0.739 
Pan American Blvd. 0.167 Biscayne Drive 0.555 SR 45/US 41 0.388 
Pan American Blvd. 0.000 SR 45/US 41 1.187 Appomattox Drive 1.187 
Ponce De Leon Blvd. 0.000 N. Biscayne Blvd. 1.143 1.143 
Ponce De Leon Blvd. 1.143 2.302 SR 93/1-75 1.159 
Price Blvd . 0.000 Toledo Blade Blvd. 0.294 0.294 
Price Blvd . 0.294 6.200 Raintree Blvd. 5.906 
Raintree Blvd . 0.000 Charlotte Co. Line 1.600 SR 93/1-75 1.600 
Reckley Blvd. 0.000 SR 45/US 41 2.000 Center Street 2.000 
S. Biscayne Blvd. 0.000 Chancellor Blvd-Co/L 1.630 SR 45/US 41 1.630 
S. Salford Blvd. 0.000 SR 45/US 41 2.541 W. Price Blvd. 2.541 
S. Sumter Blvd. 0.000 SR 45/US 41 2.400 W. Price Blvd. 2.400 
S. River Road 0.000 SR 45/US 41 1.460 1.460 
S. River Road 1.460 3.478 2.018 
S. River Road 3.478 6.790 Pine Street 3.312 
San Mateo Dr. 0.000 Hillsborough Blvd-Co/L 3.000 E. Price Blvd . 3.000 

SR 93/1-75 0.000 Charlotte Co Line MM 171 City Lim it MM 187 
Sumter Blvd . 0.000 Chancellor Blvd. 0.383 SR 45/Us 41 0.383 
Tamiami Trail 0.000 Charlotte Co Line 6.141 CR 777 /River Rd 6.141 

Tamiami Trail 6.141 CR 777 /River Rd 9.495 3.354 
Tamiami Trail 9.495 14.895 SR 45A (US 41) 5.400 
Tamiami Trail 14.895 SR 45a (Us 41) 17.131 CR 772 2.236 
Toledo Blade Blvd. 0.000 Hillsborough Blvd-Co/L 4.651 SR 93/1-75 4.651 

Tropicaire Blvd. 0.000 Van Camp Street 3.793 3.793 
Tropicaire Blvd. 3.793 6.254 Choctaw Blvd 2.461 
Tuscola Blvd. 0.000 S. Biscayne Blvd 0.445 SR 45/US 41 0.445 
W. Price Blvd. 0.000 N. Biscayne Blvd . 3.300 Salford Blvd . 3.300 
W. Price Blvd . 0.000 Salford Blvd . 2.510 Toledo Blade Blvd. 2.510 
Winchester Blvd . 0.000 Charlotte Co. Line 3.152 River Road/CR 777 3.152 
Yorkshire Blvd. 0.000 Hillsborough Blvd-Co/L 2.384 SR 93/1-75 2.384 
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APPENDIX E 

AERIAL VIEW OF THE FDEP PRE-APPROVED 
TEMPORARY DEBRIS STORAGE AND REDUCTION SITE 

Greenland Street TDSRS 

·+· 
1 in = 800 ft 
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APPENDIX F 

AERIAL VIEW OF THE CITY OF NORTH PORT 

VIie~ 

City of Xorth Port, Florida 
2006 Aerial View 
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APPENDIX G 

TEMPORARY DEBRIS STORAGE REDUCTION SITES 
FDEP PRE-APPROVAL LETTER 

FLORIDA DEPARTMENT OF 
ENVIRONMENTAL PROTECTION 

21'95 V" cton a A1ii1enue 5u1<:e: 364 
for: Myer. florid• 33901·3801 

Sent na email to: mb1amble 'a'citvofnorthpo11.com 

Date: 5 18,2017 

}.fonica Bramble 
1100 N Chamberl31Il Bkd 
No11h Port. FL 34286 

RE: 201 7 - Pre-Authonzation for Disaster Debns Management Sites (DDMS) 

Dear Mowca Bramble: 

2019 

PC, '.(Or 
,;o•:E~r.OP 

l!~L:)5 l'.).,E:-C .!.t~ EPA 
LT (,0'/E~t.OP 

:.i·. ~r, :: r: .!. IHE •.'/: 
l',E~lt.' ;E(P:.1~~ 

Thts is to notify you that on 5 18 ., 2017. we apprnYed your request for pre-authorization of a disaster debm 
management site (DDMS) located 111 Sara~ota County for 2017. Disaster debris includes hurricane storm­
generated debns and all other types of d1 ;aster debns. 

The Depai1ment has evaluated your request for a DDMS at the follo,·ving location: 

WACS ID: 100033 
Greenland Street 
Golf Course Site. North Port 
Lat 27:3 :23.826 , Long 82:6:46.512 
Waste Planned for Management. Yard Tra&h 

In the event of a ll13JOr storm event or other disaster ,vh.tch results in the Department isrning an Emergency 
Final Order (the Order) for your county. you may begin us111g this temporai1• DDMS as necessary. while also 
requesting iss·uance of a field authonzahon from the Department. Once actP,:ated. a DDMS 1s subject to the 
following conditions. 10 additton to the reqmrements of the Order and Flonda Stah1te 403. 7 071: 

1. Standing water mmt not be allowed to accumulate in or w1thm 50 feet of areas used to store or process 
disaster debris. 
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2. Toe Department must be notified ,,.,hen the s1te is opened and begins acceptUlg debris. and when the 
-;ite is closed and stops accepting debns: 

3. Access must be controlled to prevent unauthorized dumping and sca\'enging; 
4. A DD:MS m\v,t have spotters to correctly 1dentify and segregate waste type& for appropriate 

management: 
5. Once the site i,; open. a spotter must be located in the area ,,..·here wa'.ite 1s being deposited in order to 

,;pot and remo..-e prohibited wa,;te item:.; 
6. Toe DDMS i:. limited to managing the type(:.) of debri:. li:.ted abo\·e; any puue:.cible wa&te recei\'ed at 

the DD~[S must be removed from the site within 48 hours: all other type,; of prohibited wa&te should be 
managed in accordance with the gmdance document {:.ee link below): 

7. Unle:.:. otheiwi<;e approved by the Department in response to a \\Titten request from you. the DDMS 
mmt cease operation and all disaster debri:. must be remo\·ed from the sites on or before the expiration 
date of an Order that ha'.i been executed by the Depa1tment. lmless 1t 1s modi.fied or extended by further 
authonzation. 

The Depaitment ha,;; also prepared a guidance document on the e,tabhshwent. operauon and clo:.ure of a DD~fS 
for disaster debris. Tim guidance includes recommended practices. which you are expected to follow a~ much 
3:, practicable. a:. well a:. additional requirements from the Order. A copy of this guidance document is 
available on the DEP website http :/:°\nn,·.dep.state.fl .m 'mainpage em file:, , debn<J ~udance.pdf 

If you ha\'e any questions or comments on thi:. pre-authorization letter. please feel free to contact Rick 
Roudebush by E-mail at 11ck.roudebush@.dep.state.fi.m or by phone at (239) 344-5653. In order to prov1de 
better ,;er\'ice to you. the Department i:. ming electrowc documents as much a:. pos:.ible. Please prn•;ide your E­
mail addre:.s when replying. 

Sincerely. 

Ryan Snyder 
South Di<;trict 

R5 /rr 

-----....... 
-.... 

5/18:'2017 

Date 

Cc: rick.roudebush~a;dep.state.fl.us. samuel.cannon(a'em.mvt1onda.com . 
enrigue .hen.iande z'a ew.m vflorida. com , richard. know les r« em .m vflorida. com . 
tin1othv.par&om~a';dos.mvflorida.com,rick.roudebmht@dep.state.tl.u.s. chad fetrnw~@dep state.fl.m . 
ja:,on.aldride:e·Wdo,.mvflorida.com 

This letter j?_enerated by roudebu&h r 
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Appendix H 

Health and Safety Supplement 

Purpose 

The purpose of this Health and Safety Supplement is to support the existing City safety 
plan and/or procedures in regards to debris removal activities. These are recommended 
baseline safety provisions. Ultimately, health and safety is the responsibility of the 
contracted parties involved in debris removal activities. This document will outline some 
of the general steps necessary to provide a safe work environment for debris removal and 
monitoring employees. In addition, this document will identify some representative work 
hazards and the appropriate measures to reduce risk of injury. 

1.0 Dissemination of Information 

The debris removal contractor and monitoring firm project managers will be provided 
with this document and will be expected to disseminate the information and guidelines 
to their respective personnel. A copy of the document should be available for 
consultation. In addition, elements of the document will be reviewed periodically during 
the project to increase worker awareness. 

2.0 Compliance 

The debris removal contractor and monitoring firm project managers are responsible for 
health and safety compliance of their respective personnel and subcontractors. Any 
crews or individuals that are not compliant shall be suspended from debris removal 
activities until the situation is remedied . Frequent offenders of safety policies and 
procedures will be dismissed from the project entirely. 

3.0 Job Hazard Assessment 

Though debris removal activities are fairly similar among events, assessing the particular 
hazards of each disaster is an important part of maintaining health and safety for the 
debris removal workers. At a minimum, the following areas of focus should be considered 
as part of job hazard assessment: 

■ Disaster Debris - Disasters that result in property damage typically generate 
large quantities of debris which must be collected and transported for 
disposal. The type of debris varies depending on the characteristics of the region 
(e.g. terrain, climate, dwelling and building types, population, etc.) and the 
debris-generating event (e.g. type, event strength, duration, etc.). In addition, 
the disaster debris produces a host of uneven surfaces, which must be 
negotiated. 
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■ Debris Removal - Often the removal of disaster debris involves working with 
splintered, sharp edges of vegetative or construction material debris. Many 
disasters involve heavy rains or flooding. Consequently, disaster debris is damp 
and heavier than usual. As weights increase, so does the risk of injury. 

■ Removal Equipment - In most disasters, debris must be removed from the 
public Right-of-Way (ROW) to provide access for emergency vehicles and 
subsequent recovery efforts. Debris collection and removal requires the use of 
heavy equipment and power tools to trim, separate and clear disaster debris. 

■ Traffic Safety - The ROW is located primarily on publicly-maintained roads. As 
a result, much of the debris removal process takes place in traffic of varying 
levels of congestion. In addition, disasters often damage road signs, challenging 
safety on the road. 

■ Wildlife Awareness - Disasters are traumatic events for people as well as 
wildlife. Displaced animals, reptiles and insects pose a hazard to debris removal 
workers. 

■ Debris Disposal - After disaster debris is collected it is often transported to a 
temporary disposal, storage and reduction site (DMS). Upon entry to a DMS, the 
monitoring firm will assess the volume of disaster debris being transported. The 
collection vehicle will then dispose of the disaster debris and the debris will be 
reduced either through a grinding operation or incineration. The DMS is a 
common area for injury. Response and recovery workers in this environment 
are more likely to be exposed to falling debris, heavy construction traffic, high 
noise levels, dust and airborne particles from the reduction process. 

■ Climate - Debris-generating disasters often occur in areas or seasons with 
extreme weather conditions. The effects of temperature and humidity on 
physical labor must be monitored, and proper work-rest intervals must be 
assessed. 

4.0 Administrative and Engineering Controls 

The use of administrative and engineering controls can greatly reduce the threats to 
public health and safety in debris removal activities. Some common administrative and 
engineering controls used in the debris removal process are: 

Collection Operations 

■ Conduct debris removal operations during daylight hours only. 
■ Limit clean-up operations to one side of the road at a time. 
■ Limit collection work under overhead lines. 
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■ Inspect piles before using heavy equipment to remove them to ensure that there 
are no hazardous obstructions. 

■ Make sure that all collection vehicles have properly functioning lights, horns and 
back-up alarms. 

■ Load collection vehicles properly (not overloaded or unbalanced). 
■ Cover and secure loads, if necessary. 
■ When monitoring the collection process, stay alert in traffic and use safe driving 

techniques. 

Power Tools 

■ Inspect all power tools before use. 
■ Do not use damaged or defective equipment. 
■ Use power tools for their intended purpose. 
■ Avoid using power tools in wet areas. 

Debris Reducing Machinery (Grinders/Wood Chippers) 

■ Do not wear loose-fitting clothing. 
■ Follow the manufacturer's guidelines and safety instructions. 
■ Guard the feed and discharge ports. 
■ Do not open access doors while equipment is running. 
■ Always chock the trailer wheels to restrict rolling. 
■ Maintain safe distances. 
■ Never reach into operating equipment. 
■ Use lock out/tag out protocol when maintaining equipment. 

OMS/Disposal Operations 

■ Use jersey barriers and cones to properly mark traffic patterns. 
■ Use proper flagging techniques for directing traffic. 
■ Monitor towers must not exit into traffic and should have hand and guard rails 

to reduce trips and falls. 
■ Monitor towers must have properly constructed access stairways with proper 

treads and risers and proper ascent angle (4:1 height/width ratio). 
■ Monitor towers must be surrounded by jersey barriers which protect the tower 

and monitors from being struck by inbound or outbound collection vehicles. 
■ Monitor towers should be located upwind from dust- and particulate generating 

activities. 
■ A water truck should spray the site daily to control airborne dust and debris. 

5.0 Personal Protective Equipment 

Personal Protective Equipment (PPE) is the last resort to providing a safe working 
environment for workers. PPE does not eliminate or even reduce hazards as 
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administrative and engineering controls do. PPE works to reduce the risk of injury by 
creating a protective barrier between the individuals and work place hazards. 
Proper use of PPE includes using PPE for its intended purpose. For example, using the 
wrong type of respirator might expose the worker to carcinogenic particulates. Properly 
fitting the equipment to the user may require examination by a medical professional. PPE 
that does not fit well will not provide maximum protection and will decrease the 
likelihood of the individual continuing to use the equipment. In addition, improper use 
may result in serious injury or death. The proper use of the equipment is outlined in detail 
in the manufacturer's instructions. 

The following PPE may be applicable in standard ROW, Right-of-Entry (ROE), and 
vegetative and construction & demolition debris removal activities: 

■ Head Protection - Equipment designed to provide protection for an individual's 
head against hazards such as falling objects or the possibility of striking one's 
head against low hanging objects. PPE used to protect the head must comply 
with ANSI 289.1-1986, "American National Standard for Personnel Protection -
Protective Headwear for Industrial Workers - Requirements." 

■ Foot Protection - Equipment designed to provide protection for an individual's 
feet and toes against hazards such as falling or rolling objects, objects that may 
pierce the sole or upper section of the foot, etc. PPE used to protect the feet 
and toes must comply with ANSI 2-41-1991, "American National Standard for 
Personal Protection-Protective Footwear." 

■ Hand Protection - Equipment designed to provide protection for an individual's 
hands against hazards such as sharp or abrasive surfaces. The proper hand 
protection necessary is dependent upon the situation and characteristics of the 
gloves. For instance, specific gloves would be used for protection against 
electrical hazards while the same gloves may not be appropriate in dealing with 
sharp or abrasive surfaces. 

■ Vision/Face Protection - Equipment designed to provide protection for an 
individual's eyes or face against hazards such as flying objects. PPE used to 
protect eyes and face must comply with ANSI 287.1-1989, "American National 
Standard Practice for Occupational and Educational Eye and Face 
Protection." Again, the proper eye/face protection necessary is dependent 
upon the situation and characteristics of the equipment. For instance, eye and 
face protection used by individuals who are welding may not be appropriate for 
individuals operating a wood chipper. 

■ Hearing Protection - Equipment designed to provide protection for an 
individual's hearing against prolonged exposure to high noise levels. According 
to OSHA, the permissible level of sound is an average of 90 decibels over the 
course of an eight (8) hour work day. Above the sound exposure level, hearing 
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protection is required. PPE used to protect hearing must comply with ANSI 
S3.19-1974, "American National Standard Practice for Personal Protection­
Hearing Protection." 

■ Respiratory Protection - Equipment designed to provide protection for an 
individual's respiratory system against breathing air contaminated with 
hazardous gases, vapors, airborne particles, etc. PPE used to the respiratory 
system must comply with ANSI Z88.2-1992. In addition, the use of respiratory 
protection requires a qualitative fit test and in some cases a pulmonary fit test 
by a licensed medical professional. 

6.0 PPE Debris Removal Activity 

PPE requirements are made based upon the results of the job hazards assessment. The 
following list of PPE is organized by debris removal activity and is meant to be a 
representative list . Specific PPE requirements vary from location to location. In general, 
individuals involved in the debris removal process should personally monitor water 
consumption to avoid dehydration and use appropriate skin protection (breathable 
clothes, light colors, sunscreen, etc.). Ultimately, the selection of PPE is the responsibility 
of the debris removal contractor and monitoring firm project managers. 

Debris Collection Monitoring 

The hazards of disaster debris collection monitoring include, but are not limited to: struck 
by vehicles, falls or trips on uneven surfaces, cuts, abrasions or punctures from vegetative 
or C&D sharps. PPE requirements include: 

■ Reflective vest; 
■ Foot protection (rugged shoes or boots, steel toe and shank if required); and 
■ Long pants. 

Debris Disposal Monitoring 

The hazards of disaster debris disposal monitoring include, but are not limited to: struck 
by or caught in/between vehicles, falls or trips on stairs or uneven surfaces, cuts, 
abrasions or punctures from vegetative or C&D sharps and struck by falling disaster 
debris. Monitor towers must be equipped with a first aid kit. PPE requirements include: 

■ Reflective vest; 
■ Foot protection (rugged shoes or boots, steel toe if required); 
■ Long pants; and 
■ Hard Hat. 
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Debris Removal 

The hazards of disaster debris removal include, but are not limited to: struck by vehicles, 
falls or trips on uneven surfaces, cuts, abrasions or punctures from vegetative or C&D 
sharps and airborne debris. In addition, PPE requirements include: 

■ Reflective vest; 
■ Vision and hearing protection; 
■ Foot protection (rugged shoes or boots, steel toe and shank if required); and 
■ Long pants. 

Debris Disposal and Reduction 

The hazards of disaster debris disposal and reduction include, but are not limited to : 
struck by or caught in/between vehicles, falls or trips on uneven surfaces, cuts, abrasions 
or punctures from vegetative or C&D sharps, struck by falling disaster debris and airborne 
particles. PPE requirements include: 

■ Reflective Vest; 
■ Foot protection (rugged shoes or boots, steel toe if required); 
■ Vision and hearing protection; 
■ Long pants; 
■ Gloves; and 
■ Hard Hat. 

Debris Cutting and Trim Work 

The hazards of disaster debris cutting and trimming work include, but are not limited to : 
struck by or caught in/between vehicles, falls or trips on uneven surfaces, cuts, abrasions 
or punctures from power tools, vegetative or C&D sharps, struck by falling disaster debris 
and airborne particles. PPE requirements include: 

■ Reflective Vest; 
■ Hand and Foot protection (rugged shoes or boots, steel toe if required); 
■ Vision and hearing protection 
■ Long pants; and 
■ Hard Hat 

For additional information regarding health and safety requirements, contact OSHA. 

Health and Safety Contact Information 

Occupational Safety & Health Administration 800-321-6742 

City Contact (941) 429-7130 
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Appendix I 

FEMA Letter of Plan Approval 

t ·,,$. l)'(op ■ rlrucnt of Hnmdanrl SN'urity 
R:ep('lr, IV 
JOO} Clllmblet:-l'J.dtt Rru.,t 
Atl.mt:J. GA .,(JJ.c I 

$FEMA 

Mr. Bryan W. Koon, Director 
Florida Division of F,mergl!llcy Management 
2555 Shumll.Td Oak lk>ulc\·ard 
I alhihassec, Florida 32399-2100 

Attention: Steve Hyatt 

June 30, 2014 

Rcforcncc: Public Assistance Pilot Program 
Debris Management PIIIJI Review 
City of North Port 

Dear Mr. Koon: 

This letter n:sponds to the Florida Division of Emergency M.wagcmcnt request dated April n, 
2014, for the lJ.S. Department of Homeland Se1.:urity'~ Federal Emergency 1\,1.anagcment Agency 
(FFMA) to accept the City of North Port's Debris Managemeut PIWl (Plan) for purticipation in 
the Public Assi~1ancc (PA) Alternative Procedures Pilot l'rogram for Debris Removal Tiii~ pilot 
program allows a one-time two (2) percent federal cost share increase for debris removal 
operations performed within 90 clays from the start of the incident period of a major disaster or 
cmL'fgcncy declaration. 

Fl:.MA Region IV has determined that the Plan: 

~ Cootalos the ba.1k planning clcmeob of a Debris Management Plan along with at 
least one prcqualified debris and wr~kage remo,·al contractor (see enclosed Debris 
Management Plan Checklist). Therefore, FEMA hllll determined the l'btn Is 
acceptable. Accordingly, the City of North l'urt may receiYe a on"'-time t,rn (2) 
pen:eut Federal cost share increase as part of the PA Alternative Procedures Pilot 
Program for Debris Remov11L Your office should notify FF.MA when the City of 
North Port "·ishi:s to apply the incentive tu in debri.• removal work. 

D Does not contain the basic pllllllling elements as noted in the enclosed Dcbri~ 
Management Plan Checklist. The City of North Port may revise its l'lan and resubmit it to 
FEMA, through your office, for re.:onsideration. 
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Once the Plan is accepted, it does 1101 mean that FEMA is approving any operational component 
of the plan nor does it mean that the F'--dcral government \\ill fund woric conducted under any 
aspet:1 of the Pim. Eligibility of costs for debris removal A.nd managcm1:nt in a declared major 
disaster or emer11ency wi.11 be detennined based on established PA Program authorities, 
regulations, policies and guidance. Subgrantccs m1Lc;t comply with Federal procurcmt.-nt 
requirements (i.e., competitive bidding), as outlined in 44 CFR § 13.36 in the procurement of 
debris removal services. 

If you have questions or need additional information, plca!IC contact Mr. Jes.<1e F. Munoz, CTM, 
Director, Recovery Division, at (770) 220-5300. 
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