

2026-02PW RLI Evaluation Form

Project: Design of Bridge Rehabilitation for Bridge No. 175049 Sumter Boulevard over Cocoplum Waterway

RLI No.: 2026-07PW

Date of Ranking: 5/14/2026

GHD

Evaluation Criteria	Value	AF	JV	MV	Score
Understanding of Project/Deliverables	0-5	3	3	3	9
Expertise/Qualifications of Personnel	0-5	4	4	5	13
Availability of Personnel/Timeline	0-5	4	4	3	11
Evaluations/Experience	0-5	4	3	3	10
Proposed Cost Saving Measures	0-5	2	2	1	5
Quality of Proposal	0-5	2	2	2	6
		19	18	17	54

Kimley-Horn

Evaluation Criteria	Value	AF	JV	MV	Score
Understanding of Project/Deliverables	0-5	5	4	5	14
Expertise/Qualifications of Personnel	0-5	5	4	5	14
Availability of Personnel/Timeline	0-5	3	2	3	8
Evaluations/Experience	0-5	5	4	4	13
Proposed Cost Saving Measures	0-5	3	3	4	10
Quality of Proposal	0-5	5	4	5	14
		26	21	26	73

WSP

Evaluation Criteria	Value	AF	JV	MV	Score
Understanding of Project/Deliverables	0-5	3	4	2	9
Expertise/Qualifications of Personnel	0-5	5	4	4	13
Availability of Personnel/Timeline	0-5	3	3	3	9
Evaluations/Experience	0-5	5	4	4	13
Proposed Cost Saving Measures	0-5	0	2	1	3
Quality of Proposal	0-5	3	3	2	8
		19	20	16	55

 5/14/2026
Anthony Friedman Date

Mike Vork Date

 5/14/2026

HighSpans Engineering

Evaluation Criteria	Value	AF	JV	MV	Score
Understanding of Project/Deliverables	0-5	5	4	5	14
Expertise/Qualifications of Personnel	0-5	5	5	5	15
Availability of Personnel/Timeline	0-5	4	4	4	12
Evaluations/Experience	0-5	5	4	4	13
Proposed Cost Saving Measures	0-5	4	3	3	10
Quality of Proposal	0-5	5	4	4	13
		28	24	25	77

Kisinger Campo & Associates, Corp

Evaluation Criteria	Value	AF	JV	MV	Score
Understanding of Project/Deliverables	0-5	5	5	5	15
Expertise/Qualifications of Personnel	0-5	5	5	5	15
Availability of Personnel/Timeline	0-5	4	4	4	12
Evaluations/Experience	0-5	5	5	5	15
Proposed Cost Saving Measures	0-5	5	4	5	14
Quality of Proposal	0-5	5	5	5	15
		29	28	29	86


Jaime Vidales

05/14/2026
Date