

2023-10PW RLI Evaluation Form

Project:	Cosmic Waterway Crossing
RLI No.:	2023-10PW
Date of Ranking:	9/13/2023

American Consulting

Evaluation Criteria	Value	AF	DQ	MV	Score
Understanding of Project/Deliverables	0-5	3	3	4	10
Expertise/Qualifications of Personnel	0-5	5	5	4	14
Availability of Personnel/Timeline	0-5	2	3	2	7
Evaluations/Experience	0-5	4	5	4	13
Proposed Cost Saving Measures	0-5	0	4	2	6
Quality of Proposal	0-5	5	5	4	14
References	0-5	3	3	3	9
		22	28	23	73

Infrastructure Solution Services

Evaluation Criteria	Value	AF	DQ	MV	Score
Understanding of Project/Deliverables	0-5	3	5	3	11
Expertise/Qualifications of Personnel	0-5	4	5	4	13
Availability of Personnel/Timeline	0-5	3	4	3	10
Evaluations/Experience	0-5	3	5	3	11
Proposed Cost Saving Measures	0-5	3	4	3	10
Quality of Proposal	0-5	3	4	3	10
References	0-5	3	3	3	9
		22	30	22	74

GHD

Evaluation Criteria	Value	AF	DQ	MV	Score
Understanding of Project/Deliverables	0-5	4	5	4	13
Expertise/Qualifications of Personnel	0-5	4	5	4	13
Availability of Personnel/Timeline	0-5	5	3	4	12
Evaluations/Experience	0-5	3	4	3	10
Proposed Cost Saving Measures	0-5	5	4	4	13
Quality of Proposal	0-5	4	4	3	11
References	0-5	3	3	3	9
		28	28	25	81

Johnson Engineering

Evaluation Criteria	Value	AF	DQ	MV	Score
Understanding of Project/Deliverables	0-5	4	5	5	14
Expertise/Qualifications of Personnel	0-5	5	5	5	15
Availability of Personnel/Timeline	0-5	3	5	5	13
Evaluations/Experience	0-5	5	5	5	15
Proposed Cost Saving Measures	0-5	5	5	5	15
Quality of Proposal	0-5	4	4	5	13
References	0-5	3	3	3	9
		29	32	33	94

HighSpans

Evaluation Criteria	Value	AF	DQ	MV	Score
Understanding of Project/Deliverables	0-5	5	5	4	14
Expertise/Qualifications of Personnel	0-5	5	5	4	14
Availability of Personnel/Timeline	0-5	2	3	2	7
Evaluations/Experience	0-5	5	5	3	13
Proposed Cost Saving Measures	0-5	4	3	3	10
Quality of Proposal	0-5	5	4	2	11
References	0-5	3	3	3	9
		29	28	21	78

Kisinger Campo & Associates

Evaluation Criteria	Value	AF	DQ	MV	Score
Understanding of Project/Deliverables	0-5	4	5	4	13
Expertise/Qualifications of Personnel	0-5	4	5	4	13
Availability of Personnel/Timeline	0-5	4	5	4	13
Evaluations/Experience	0-5	4	4	4	12
Proposed Cost Saving Measures	0-5	4	3	4	11
Quality of Proposal	0-5	5	4	4	13
References	0-5	3	3	3	9
		28	29	27	84

 9/13/2023
 Anthony Friedman Date

 9/13/2023
 Danny Quick Date

 9/13/2023
 Mike Vork Date